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DISCLAIMER

The information contained in this Request for Proposal document (“RFP”) or subsequently provided to bidders,
verbally or in documentary or any other form by or on behalf of the Faridabad City Transport Services Limited
(here forth referred to as FCTSL in this document) or any of its employees or advisers, is provided to bidders on
the terms and conditions set out in this RFP and such other terms and conditions subject to which such information
is provided.

This RFP is not an agreement and is not an invitation by the Employer to the prospective Consultants or any other
person. The purpose of this RFP is to provide interested bidders with information that may be useful to them in the
formulation of their Proposals pursuant to this RFP. This RFP includes statements, which reflect various
assumptions and assessments arrived at by the Employer in relation to the Consultancy. Such assumptions,
assessments and statements do not purport to contain all the information that each bidder may require. This RFP
may not be appropriate for all persons, and it is not possible for the Employer, its employees or advisers to consider
the objectives, technical expertise and particular needs of each party who reads or uses this RFP. The assumptions,
assessments, statements and information contained in this RFP, may not be complete, accurate, adequate or correct.
Each bidder should, therefore, conduct its own investigations and analysis and should check the accuracy, adequacy,
correctness, reliability and completeness of the assumptions, assessments and information contained in this RFP
and obtain independent advice from appropriate sources.

Information provided in this RFP to the bidder (consultant/contractor/developer/Manufacturer/Supplier etc) is on a
wide range of matters, some of which depends upon interpretation of law. The information given is not an
exhaustive account of statutory requirements and should not be regarded as a complete or authoritative statement
of law. The Employer accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on
the law expressed herein.

The FCTSL and its employees and advisers make no representation or warranty and shall have no liability to any
person including any bidder under any law, statute, rules or regulations or tort, principles of restitution or unjust
enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred or suffered on
account of anything contained in this RFP or otherwise, including the accuracy, adequacy, correctness, reliability
or completeness of the RFP and any assessment, assumption, statement or information contained therein or deemed
to form part of this RFP or arising in any way in this Selection Process.

The FCTSL also accepts no liability of any nature whether resulting from negligence or otherwise however caused
arising from reliance of any bidder upon the statements contained in this RFP.

The FCTSL may in its absolute discretion, but without being under any obligation to do so, update, amend or
supplement the information, assessment or assumption contained in this RFP.

The issue of this RFP does not imply that the Employer is bound to select a bidder or to appoint the selected bidder,
as the case may be, for the Consultancy and the FCTSL reserves the right to reject all or any of the Proposals without
assigning any reasons whatsoever.

The bidder shall bear all its costs associated with or relating to the preparation and submission of its Proposal
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any demonstrations
or presentations which may be required by the FCTSL or any other costs incurred in connection with or relating to
its Proposal. All such costs and expenses will remain with the bidder and the FCTSL shall not be liable in any manner
whatsoever for the same or for any other costs or other expenses incurred by a bidder in preparation or submission of
the Proposal, regardless of the conduct or outcome of the Selection Process.
Sa/
Chief Executive Officer

Faridabad City Transport Services Limited
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OFFICE OF THE FARIDABAD CITY TRANSPORT SERVICES LIMITED

No.FCTSL/2019/08 DATED: 22/08/2019

E-TENDER NOTICE
Faridabad City Transport Services Limited (FCTSL) invites online tenders for the work mentioned below:-

EMD to | Tender
Sr Estima | be ; Document Bid Release Las:t date for
N T Name of Work ted deposite | Fee Plus time and online Tender
No Costof | d by | Service Date Submission of | Open Date
Works | bidder Fee in bids
R®) INR
Design,
Engineering,
Procurement, & | 9.6 19.2 2000 22/08//2019 | 29/08/2019@15:3 %91%8/320%?
Construction of Bus | Crores | Lakhs @17:30 hrs 0 hrs :
Depot at Faridabad s
on EPC basis

Tender will be opened on 29/08/2019 @16:30 Hrs

The detail tender notice and Tender Document can be seen on website: https://etenders.hry.nic.in and
downloaded online from the Portal: _https://etenders.hry.nic.in by the Firms / Individual registered on the Portal.

Possession of Digital Signature Certificate (DSC) and registration of the contractors on the portal i.e.

http://etenders.hry.nic.in is a prerequisite for e-tendering.

For any other queries, please contact Deputy General Manager, Faridabad City Transport Services Limited,
Faridabad phone no. 9599780918. For further details and e-tendering schedule, visit website

https://etenders.hry.nic.in/

As the Bids are to be submitted online and are required to be encrypted and digitally signed, the Bidders are
advised to obtain Digital Signature Certificate (DSC) at the earliest. For obtaining Digital Certificate, the

Bidders should follow Section 1. Letter of Invitation-“General Terms and Conditions for e tendering ".

Chief Administratvie Officer

Faridabad  City  Transport

Services Limited
Faridabad
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Chief Executive Officer
Faridabad City Transport Services Limited
Faridabad [HR]

Name of the work

Design, Engineering, Procurement & Construction of Bus Depot at Faridabad on
EPC basis

Probable Amt. of
Contract

% 9.6 Crores.

¥ 19.2 Lakhs shall be deposited in the form given in the ITB. The bidder shall upload the

Amount of| scan copy of EMD documents in the E-Procurement Portal along with Technical Bid and

Earnest Money| Original copy along with physical submission in a separate, sealed envelope). Original

Deposit(EMD) EMD documents shall be submitted along with the Technical Proposal (Envelope A) as
per the time and location specified in the Data Sheet.

Tender .

Document Fee % 2000 (Non Refundable) shall be payable by Demand Draft (DD) from any Indian

(Payable to Schedule Bank approved by RBI in favour of “Faridabad City Transport Services

F C')I/'SL ) Limited” payable at Faridabad.

Time allowed for|

completion off . . .

worE 12 (Twelve) Months including rainy season.

Date of Tender
Release (Online)

From 5:30 PM on 22.08.2019

é«’:ll\lsatLINEate B?; Up to 03:30 PM on 29.08.2019

Last date off

Physical

Document UP TO 4:00 PM ON Date: 29.08.2019
Submission

(Envelope ‘A’ &

Date of opening
of Envelope ‘A’ &
‘B> of tender
document

Date:29.08.2019 @ 04.30 PM onwards at Office of The Chief Executive
Officer, Faridabad City Transport Services Limited.

Online Financial
Bid (Envelope C)

To be intimated later.

Type of Bidder

The bidder must be eligible bidders as per eligibility criteria laid down in RFP.

Type of Tender |Open
Vender Class Other
Type of contract | Engineering Procurement and Construction (EPC),
Engineer-in Any Officer Not below the rank of Deputy General Manager Appointed by CEO,
charge Faridabad City Transport Services Limited.
Bid Validity
Period 180 days
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SECTION 1: INVITATION FOR TENDERS [IFT]

Faridabad City Transport Services Limited (FCTSL) invites tenders on Engineering Procurement and
Construction (EPC), from eligible bidders. The bidder must meeet the eligibility criteria laid down in RFP. The
tender documents can be downloaded from https://etenders.hry.nic.in from 22.08.2019, 5.30PM onwards. The last
date of tender online submission is on 29.08.2019 up to 3: 30 PM.

A. Work Details:
Sr. . . . Amount of| Cost of tender document (
No. Name of Construction Work Completion period EMD Transaction Fee)
. . . 12
Design, Engineering, Procurement & | (Twelve) - 10,0
1 |Construction of Bus Depot at Faridabad | Months Lakhs € 2000/
" |on EPC basis including rainy
season
B. Key Dates:
S. No. Stages Start Date and Time
1 Online Tender Release / Publishing Date 22.08.2019 @5:30 PM
2 Document Download Start Date 22.08.2019 @5:30 PM
3 Pre Bid Meeting at FCTSL Office 26.08.2019 @ 11.00 AM
4 Last Date of Receipt of Queries 26.08.2019 @ 3.30 PM
5 Online Bid Submission Start Date 22.08.2019 @5:30 PM
6 Online Bid Submission Closing Date 29.08.2019 @ 3.30 PM
7 Last Date of Physical document submission at FCTSL office 29.08.2019 @4:00 PM
8 Date & time of Opening of Envelope A & B at FCTSL office 29.08.2019 @4:30 PM
9 Online financial bid opening To be intimated later

1. The proposal is available online on https://etenders.hry.nic.in from 22/08/2019 (17:30 hrs onward) to
29/08/2019 (up to 15:30 hrs) for a non-refundable fee as indicated in the Data Sheet as scheduled in General
Terms and Condition for E-tendering. Bidders will be required to register on the website, which is free of cost.
The bidders would be responsible for ensuring that any addenda available on the website is also downloaded
and incorporated.

2. For submission of the bid, the bidder is required to have Digital Signature Certificate (DSC). Possession of
Digital Signature Certificate (DSC) and registration of the contractors on the portal i.e.
https://etenders.hry.nic.in is a prerequisite for e-tendering.

3. Proposal must be submitted online on https://etenders.hry.nic.in on or before 15.30 hours on 29/08/2019 and
the “Technical proposal™ will be opened online on the 29/08/2019 at 04:30 PM. The “Financial proposal”
shall remain unopened in the e-procurement system until the second public Bid opening for the financial
proposal. Any proposal or modifications to proposal received outside e-procurement system will not be
considered. If the office happens to be closed on the date of opening of the Proposal as specified, the Proposal
will be opened on the next working day at the same time. The electronic bidding system would not allow any
late submission of Proposal.

4. The bidder shall also submit the Technical proposal in hard bound.

5. For any other queries, please contact Deputy General Manager, Faridabad City Transport Services Limited,
Faridabad on phone No.0129 2410086

6. For further details and e-tendering schedule, visit website https://etenders.hry.nic.in.

Yours sincerely,
Address: Faridabad City Transport Services Limited,
Nain Sadan, 3rd Floor, Plot No. 35
Sector 20A, Behind EF3 Mall
Near Old Faridabad Metro Station
Faridabad - 121001 (Haryana)
Ph No. 0129 2410086
Email: faridabadsmartcitylimited@gmail.com
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Eligibility Criteria:

1
2

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide a statement that the Bidder is neither associated, nor has been associated,
directly or indirectly, with the Consultant or any other entity that has prepared the design, specifications,
and other documents for the Project or being proposed as Project Manager for the Contract. A firm that
has been engaged by the Employer to provide consulting services for the preparation or supervision of
the works, and any of its affiliates, shall not be eligible to bid.

I General Instructions to the Bidder

.

5.

No Bidder shall submit more than one Bid for the Project.
A Bidder shall ensure that Power of Attorney is legalized / apostille by appropriate authority notarized in the
jurisdiction where the Power of Attorney is being issued and requirement of Indian Stamp Act is duly fulfilled.
The Bidder should submit a Power of Attorney as per the format provided in Annexue - I, authorizing the
signatory of the Bid to commit the Bidder.
The Bid should include a brief description of the roles and responsibilities of individual members, particularly
with reference to financial, technical and O&M obligations;
Unless otherwise indicated, the bidder means single entity firm.

Il Pre-qualification Criteria:

(a) All Contractors/ Bidders shall provide the requisite information accurately and with sufficient details as
required in Section-3: Qualification information. The bid is open to all Bidders who fulfill the criteria
laid down in the NIT.

(b) Consortium of Bidders is NOT permitted.
(c) To become eligible , bidder must satisfy the following: Criteria

(i)  Achieved during the last Three (3) financial years (2017-18, 2016-17, 2015-16), an average annual
financial turnover of at least X 2.88 Crores.

(if) The bidder should have been in the business of construction of similar works for at least five years.
Satisfactorily completed similar works during last 5 years (as on date of submission of bid)
as per criteria mentioned below :

a.) At least one similar works of value of 7.68 crores or more with some Central
Government Department/State  Government Department/Central Autonomous
Body/Central Public Sector undertaking / State Autonomous Body / State
Government undertaking; OR

b.) At least two similar works of value of 4.8 crores or more each with some Central
Government Department/State Government Department/Central Autonomous
Body/Central Public Sector undertaking / State Autonomous Body / State
Government undertaking; OR

c.) At least three similar works of value of 3.84 crores or more each with some Central

Government Department/State Government Department/Central Autonomous Body/Central
Public Sector undertaking / State Autonomous Body / State Government undertaking

(Similar completed works is defined as infrastructure projects like highways/ ports/ airports/
railways/ metro rail/ industrial parks/ estates/ logistic parks/ housing complex/ public utility
buildings with green norms like shopping malls/ hotels/ sports complex/ bus terminals/ bus depot
in EPC mode or, PPP (Public Private Partnership) mode. with documentary proof)

Note:
i. The turnover shall be indexed at the compounded rate of 10 % (Ten percent) for each earlier year.

ii. The value of completed work shall be updated to the value of current financial year @ compounded rate
of 10 % (Ten percent).

iii. Proof of having successfully completed similar works must be submitted in the form of a completion
certificate issued by an officer not below the rank of an Executive Engineer. This certificate must be in
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the format appearing in Annexure 4. The completion certificate should clearly indicate the amount of
above similar work as a part of completed projects. Experience in Private Sector shall not be considered.
Information regarding bidders experience shall cover the works carried out by the applicant in his own
name only and not as a sub-contractor.

iv. The indexing factors for updating the value of works completed in previous years to the current financial
year are mentioned as below:

Financial Year Indexing Factor
FY 2017-2018 1.0
FY 2016-2017 1.1
FY 2015-2016 1.21
FY 2014-2015 1.33
FY 2013-2014 1.46
FY 2012-2013 1.61
FY 2011-2012 1.77

In addition to the pre-qualification criteria mentioned above the following criteria shall also be satisfied for
eligibility of the Bidder:

1. The bidder should have a bank solvency of ¥ 1.92 Cr issued by any scheduled Bank. The solvency certificate
should not be more than twelve months old. The solvency certificate shall be on Banks Letter Head and duly
signed by the Banks Designated Authority in Original. The solvency Certificate shall be as per the prescribed
format provided in the Annexure 2

2. It is necessary that the bidder should have executed the above work as a main Bidder firm.

3. The bidder should have minimum Net Worth of Rs. 2.4 Cr. (25% of Estimated Cost) at the close of the
preceding financial year. A certificate to this effect from a Chartered Accountant shall be provided with
Technical bid

4. Bidders should submit all requisite and necessary details/documents with respect to the eligibility criteria. The
said details to be submitted in prescribed forms appended with this tender document. The details of the
requisite forms are as under:

(i)  Qualification Information Annexure- 1
(ii)  Banker’s Certificate (Solvency Certificate) Annexure-2
(iii)  Details of Similar Works executed Annexure-3
(iv) Details of All works executed during last 5 (Five) years Annexure-4
(v)  Existing commitments and on-going works Annexure-5
(vi)  Information regarding current claims, arbitration & litigation, if any Annexure-6
(vii)  Affidavit of having provided all correct information Annexure-7

Note: All aforesaid Annexure must bear the seal and signature of the Bidder or a duly authorized person.

1. Bidder must ensure providing complete information in Annexures mentioned above along with their
signatures [under seal] wherever required, before submission of tender.

2. Each Bidder must enclose
a) Self Certified Copies of Income Tax Returns for the last 5 (Five) years .
b) Turnover certificate of Last 5 Years certified by Chartered Accountant in Original.

¢) An affidavit that all the information furnished with the pre-qualification document is correct in all respects
(Draft format of Affidavit is provided in the tender document).
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The Bidder who meets the minimum qualification criteria will be qualified only if their available bid
capacity for construction work is equal to or more than the probable amount of estimated cost. The
available bid capacity will be calculated as under:

Assessed Available Bid capacity = (A*N*M - B)
Where,

A = Maximum value of all works executed in “ any one financial year” during the last Three years
[updated to the price level at the current financial year at the compounded rate of 10% (Ten per cent)
a year taking into account the completed as well as work in progress]. This has to be certified by a
Chartered Accountant.

N = Number of years prescribed for completion of the works for which tender is invited (period up to 6
months to be taken as half-year and more than 6 months as one year). Any period beyond 12 months,
the period actually mentioned in the NIT shall be considered.

M= 25
B = Value of existing commitments and on-going works be completed during the period of completion
of the work for which tender is invited.

The Bidder should have valid GST. Copies of latest GST returns filed with Sales Tax Dept. along with a
certificate of the Bidder that these returns have been filed with the Sales Tax Dept.

The bidder should have valid ESIC registration Certificate. A self certified copy must be submitted.

The bidder should be registered with the Commissioner, Provident Fund if he has 10 or more than 10
persons in his employment and should submit copy of the registration along with the Technical bid.. If
registration is applicable and bidder is not registered then bidder will submit affidavit to get registered
with the Commissioner , Provident Fund before signing the agreement. If the bidder fails to submit the
PF registration certificate before signing the agreement, FCTSL reserve the right to cancel the bid. In
case the bidder has less than 10 persons in his employment, he shall submit an affidavit to this effect in
lieu of such registration.

Submit the Pre Integrity Pact on Rs. 100 Stamp paper as indicated in Section 9
Submit an undertaking that the bidder will be able to invest minimum up to 25% of contract value of work,
during implementation of work.

Even though the Bidder meets the above qualifying criteria, he is subject to be disqualified if he has;

a) Made a misleading or false representation[s] in the Forms, Statements and Attachments submitted in
Proof of the Qualification Requirements.

And/ Or

b) A record of poor performance such as Abandoning a work, Poor quality of work, Claim, Litigation
History, or Financial failures etc. in any State Govt. organization/services/corporations/local body etc.
(by whatever names these are called).

Chief Executive Officer

Faridabad  City  Transport
Services Limited

Faridabad (Haryana)
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General Terms and Conditions for E-tendering:

1. The detail tender notice and Tender Document can be seen on website: https://etenders.hry.nic.in and downloaded
online from the Portal: https://etenders.hry.nic.in by the Firms / Individual registered on the Portal.

2. As the proposals are to be submitted online and are required to be encrypted and digitally signed, the Bidders are
advised to obtain Digital Signature Certificate (DSC) at the earliest.

3. The payment for Tender Document Fee shall payable by Demand Draft (DD) from any Indian schedule Bank
approved by RBI in favour of “Faridabad City Transport Services Limited” and the payment for EMD shall be
deposited in the form given in the ITB.

4. The undersigned reserves the right to reject any or all the tenders without assigning any reason what so ever and no
conditional and postal tenders will be accepted.

5. If the date on which the tenders are to be received is declared a public holiday, the tender will be received on the
next working day.

6. The offer will remain valid up to 180 days from the due date of submission of tenders.

7. Any amendment to a tender after opening of tender made by the tenderer according to his own will is liable to be
ignored altogether and such tenderer will be debarred from tendering for a period of six months
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Check List for online submission of Documents

w

© ©® N o g~

Envelop A (Mandatory documents) :
Letter of EMD
Scan copy of EMD receipt / Documents.

Scanned Copy of Pre Contract Integrity Pact duly Signed ( On X 100 Non judicial stamp Paper, duly Notarized)
Envelop B:

Letter of Technical Bid

Power of Attorney on X 100 Stamp Paper authorizing for signing the bid documents

Qualification Information (Annexure 1)

Copy of ESIC Certificate

Copies of latest GST return.

Copy of registration with Commissioner PF.

. Affidavit of having provided all correct information (Annexure-7)
11.
12.
13.
14.
15.
16.
17.

Information regarding current claims, arbitration & litigation, if any (Annexure-6)
Existing commitments and on-going works (Annexure-5)

Details of all works executed during last 5 (Five) years (Annexure-4)

Details of similar works executed (Annexure-3)

Income Tax returns for last 5(Five) Years

Bankers Certificate in original on Banks Letter head (Solvency Certificate) (Annexure-2)

Duly signed RFP including all corrigendum’s and Pre bid responses (if any)
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CA

To,
Chief Executive Officer,
Faridabad City Transport Services Limited
Nain Sadan, 3rd Floor, Plot No. 35
Sector 20A, Behind EF3 Mall
Near Old Faridabad Metro Station
Faridabad - 121001(Haryana)
Sub: Design, Engineering, Procurement & Construction of Bus Depot at Faridabad on EPC basis

Dear Sir,

Enclosed please find original EMD document in favour of Faridabad City Transport Services Limited against
Earnest Money Deposit for the work mentioned.

Thanking You

Yours Faithfully

For and on behalf

(Seal and Signature of the Authorized Signatory)
Enclosure: AA
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To,

‘R

Chief Executive Officer,

Faridabad City Transport Services Limited
Nain Sadan, 3rd Floor, Plot No. 35

Sector 20A, Behind EF3 Mall

Near Old Faridabad Metro Station
Faridabad - 121001(Haryana)

For Bid Invitation No.: Date: ..o,

We, the undersigned, declare that:

(@)

We have examined and have no reservations to the Bidding Documents, including Addenda issued in
accordance with Instruction to Bidders (1TB);

(b) We offer to execute in conformity with the bidding Documents the following Work/s: Design, Engineering,

(©)

(d)

()

()

(9)

(h)
(i)

Procurement & Construction of Bus Depot at Faridabad on EPC basis.Our bid shall be valid for a
period of 180 days from the bid submission due date in accordance with the bidding documents, and it shall
remain binding up on us and may be accepted at any time before the expiration of that period;

If our bid is accepted, we commit to obtain a performance security in accordance with the Bidding
Documents;

We, including any sub-Bidders or suppliers for any part of the contract, do not have any conflict of interest in
accordance with ITT,;

We are not participating, as a Bidder in more than one bid in this bidding process in accordance with the ITT,

Our firm, its affiliates or subsidiaries including any Sub-Bidders or suppliers for any part of the contract, has
not been declared ineligible by Government of Haryana (GoH)/ Government of India (Gol) or any of its
undertakings/Other Departments any State Government, any public sector unit or any Local Body.

We understand that this bid, together with your written acceptance thereof included in your notification of
award, shall constitute a binding contract between us, until a formal Contract is prepared and executed.

We understand that you are not bound to accept the lowest evaluated bid or any other bid that you may receive.

We are not a Government owned entity / we are a Government owned entity, meeting all the requirements of
the ITT.

Seal and SIGNALUIE: ..o e e

Signed in the capacity Of..........ccooiiiiiiii e

Duly authorized to sign the Bid for and on behalf of...........cccocooiniiiinnininie Date: .....ocoovviiinnns
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SECTION 2: INSTRUCTIONS TO BIDDERS/Tenderers (ITB/ITT)

Table of Clauses

A. Introduction

B. General

1. Scope of Tender

2. Eligible Bidders

3. Qualification of the Bidder

4. One Tender per Bidder

5. Cost of Tendering

6. Site Visit

C. Tender Documents

7. Content of Tender documents

8. Clarification of Tender Document
9. Amendment of Tender documents

D. Preparation of Tenders

10. Documents Comprising the Tender
9.6. Tender Prices

12. Tender Validity

13. Earnest Money Deposit

14. Format and Signing of Tender

E. Submission of Tenders

15. Procurement of Tender

16. Deadline for Submission of Tenders
17. Late Tenders

F. Tender Opening and Evaluation

18. Opening of Envelope A & B of All Bidders and Evaluation to Determine Qualified Bidders
19. Qualified Bidders and Evaluation

20. Process to be Confidential

21. Clarification of Tenders

22. Examination of Tenders and Determination of Responsiveness

23. Correction of Errors

24. Evaluation and Comparison of Tenders

G. Award of Contract

25. Award Criteria

26. Employer’s Right to accept any Tender and to reject any or all Tenders
27. Natification of Award and Signing of Agreement
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Project Background:

Faridabad is a second major city of Haryana with a population of 14.05 lakh (2011), CAGR of 6% and estimated current
(2017) population of 20 lakhs, spreading over an area of 207 sq.kms. The city’s population account for 78% of the
district population and 6% of Haryana State population. The high population concentration has also resulted in slum
growth, with nearly half of the (47%) of its population living in slums. The Draft Master Plan 2031, projects the
population to reach 2.4 million by 2021 and almost 4 million people by 2031.Industries are the main economic base of
the city with small-scale commerce. The city region is well known for light engineering, electrical appliances, auto
components, and textile industries with about 200 large/medium units and 15,000 small-scale units. Faridabad Industries
Association (FIA) is the 9th biggest industrial body in Asia. There are five major industrial associations in Faridabad
that play a major role in the industrial development in the region. It is home to hundreds of large-scale national and
multi-national companies. Though part of the demand is serviced by intercity bus services operated by Haryana
Roadways (HR), there is total absence of an organized public transport for local/intra-city transport in Faridabad. There
are no PT services for last mile connectivity to metro commuters. Majority of the intra-city travel needs are addressed
by six-seater shared auto rickshaws operated by private owners.HR operates bus services from its Ballabhgarh depot
with a fleet size of 312 buses largely deployed on intercity services. However, some of these buses also operate on two
city routes connecting Faridabad to Tughlakabad and Badarpur with passenger occupancy of only 30-40% and headway
of 30-40 minutes. Need for City Bus Servicelncreasing demand for travel and lack of CBS in Faridabad leads to large-
scale usage of private vehicles— particularly two wheelers and four wheelers; and shared IPTs —poorly designed,
generally overloaded and invariably causing air and noise pollution. Such a modal share also causes congestion on roads,
reduces vehicular speeds, increases journey time and leads to wastage of otherwise productive time of commuters.

Challenges to City Bus Service
Challenges facing provision of City Bus transport in Faridabad are:
e Absence of City Bus route network and operations Plans
o Lack of Physical infrastructure such as bus depots, bus stops and terminals
e Lack of Institutional Framework
e Tariff fixation, structuring and revision mechanism
o Dominance of Other Transport Modes
Need for City Bus Service

Increasing demand for travel and lack of CBS in Faridabad leads to large-scale usage of private vehicles—
particularly two wheelers and four wheelers; and shared IPTs —poorly designed, generally overloaded and
invariably causing air and noise pollution. Such a modal share also causes congestion on roads, reduces

vehicular speeds, increases journey time and leads to wastage of otherwise productive time of commuters.

Although Metro services a large quantum of commuters between Faridabad and Delhi, absence of last mile
connectivity, at Metro stations in Faridabad, forces commuters to use private vehicles either to reach metro
stations or to perform their entire trip.

Intra city bus services are required in Faridabad to:
e To provide Feeder services to Metro commuters;
e Toimprove commuters accessibility to Public Transport;

e To effectively and efficiently provide PT connectivity amongst trip generation and trip attracting
locations in and around Faridabad;

e To decongest arterial and sub arterial roads;
e Toimprove vehicular speeds and reduce journey time;

e To reduce volume of emission levels;
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e To minimize noise and air pollution; and

e To enhance safety of travelers and other road users.

There are two types of routes, a) Metro Feeder Bus Services Routes b) Intra City Bus Routes.

A total of 595 buses are proposed to be deployed in Faridabad over a period of time. It is proposed to divide the
procurement of bus operators and at present 90 buses is to be procured in the first phase.FCTSL is proposed to construct
Bus Depots with required facilities through Engineering, Procurement and Construction (“EPC””) mode and has decided
to carry out the Bidding Process for selection of a private entity as the bidder to whom the Project may be awarded.

1. Broad Scope of Tender
The Faridabad City Transport Services Limited (abbreviated as ‘FCTSL’ and Referred to as the ‘Employer’ in these
documents) invites Tenders on EPC basis from eligible Bidders for the Works as defined as “Design, Engineering,

Procurement & Construction of Bus Depot at Faridabad on EPC basis” in this document and referred to as
"the Works".

2. FCTSL Authority proposes to engage a developer to construct the Project with minimum requisites of the
Project as per Vol-Il hereto at Faridabad on EPC cum Turnkey basis. The salient features of the obligations
of the Successful Bidder/Contractor are as below:-

a. Preparing detailed plans/designs for the proposed facilities for the Project in accordance with the
approved Concept Plan and designs as per the requirement of the Authority and obtaining sanction/permission
of the building plans from the concerned Authority(ies) by the Contractor at its own cost and expense and

b. Construction of Bus Depot defined as the Project, with full external development for all civil and
electrical works including installation and commissioning of all connected services complete in all respect as
per the requirement of the sanctioning Authority, obtaining completion certificate / NOC from all concerned
authorities by the Contractor at its own cost and expense and handing over the Bus Depot back to the
Authority after completion of the construction.

d. The work shall be done under the supervision and as per the requirements and specifications of the
Authority. The structural and safety requirements laid down by B.I.S. in various Codes and Specifications
shall be complied with particularly with respect to earthquake resistance features and other stability and safety
requirements.

e. Authority hereby invites Proposals from the interested parties (the “Bidders”) in two envelopes to
take up the construction of the Project. The interested Bidders may download the RFP from the Haryana
Government E-Procurement portal https://etenders.hry.nic.in. Office of Authority at Faridabad at the address
given herein this RFP. The official website for the tenders in the State as mentioned above. An indicative
time frame for the Bidding Process is provided in this RFP and Bidders may take note of the same to plan
their submission of the Proposals accordingly. The Proposals would be evaluated and the Successful Bidder
would be selected on the basis of the criteria specified in this RFP document. The Successful Bidder shall
execute an agreement with the Authority for Design, Engineering, Procurement & Construction of Bus Depot
at Faridabad on Turnkey Basis.

f. The Selected Bidder (the “Contractor/Developer”), shall be responsible for undertaking the Project
under and in accordance with the provisions of an Engineering, Procurement and Construction contract (the
“EPC Contract/Agreement”) to be entered into by and between the Contractor and the Authority in the form
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provided by the Authority as part of the Bidding Documents pursuant hereto in Volume Il of this RFP. The
Contractor shall also be responsible for remedying all defects and deficiencies, normal wear and tear
excepted, in the Project or any section thereof during the defects liability period which is 2 (Two) years post
completion of the Project, as more particularly set out in terms of the EPC Agreement.

g. The scope of work will broadly include designing, engineering, procurement and construction of the
bus depot and related facilities (facilities like administrative blocks for Bus Operators, bus bays, , , support
amenities, landscape area and circulation) as per the provisions of the EPC Agreement.. The same is detailed
in Vol-1l. The Contractor be responsible to comply with all the minimum development obligations as
provided in the Scope of Work in Vol-I1.

i The EPC Agreement sets forth the detailed terms and conditions for award of the Project to the
Contractor including the scope of the Contractor’s services and obligations.

J. The statements and explanations contained in this RFP are intended to provide a proper
understanding to the Bidders about the subject matter of this RFP and should not be construed or interpreted
as limiting in any way or manner the scope of services and obligations of the Contractor set forth in the EPC
Agreement or the Authority’s rights to amend, alter, change, supplement or clarify the scope of work, the
work to be awarded pursuant to this RFP or the terms thereof or herein contained. Consequently, any
omissions, conflicts or contradictions in this RFP are to be noted, interpreted and applied appropriately to
give effect to its intent, and no claims on that account shall be entertained by the Authority.

k. The Authority shall receive Proposals pursuant to this RFP in accordance with the terms set forth in
this RFP and other documents to be provided by the Authority pursuant to this RFP as modified, altered,
amended and clarified from time to time by the Authority (collectively the “Bidding Documents™), and all
Bids/Proposals shall be prepared and submitted in accordance with such terms on or before the Proposal due
date for submission of Bids (the “Proposal Due Date™)

I The Bidding Documents for the Project include the Indicative Concept Plan and the draft EPC
Agreement as appendices to this RFP. Subject to the provisions hereof, the aforesaid documents and any
addenda issued subsequent to this RFP Document, but before the Proposal Due Date, will be deemed to form
part of the Bidding Documents.

m. The Bidders are mandatorily required to procure and make themselves aware of the Draft EPC
Agreement and Indicative Concept Plan to understand the requirement of the Project before submission of
their Bids

n. The Indicative Concept Plan prepared, in respect of the Project are being provided only as a
preliminary reference document by way of assistance to the Bidders who are expected to carry out their own
due diligence, surveys, investigations and other detailed examination of the Indicative Concept Plan before
submitting their Proposals. Nothing contained in the Indicative Concept Plan shall be binding on the
Authority or any of its consultants and/or employees, as the case may be nor shall it confer any right on the
Bidders against the Authority or any of its consultants and/or employees, as the case may. The Authority
and/or any of its consultants and/or employees, as the case may be, shall have no liability whatsoever in
relation to or arising out of any or all contents of the Indicative Concept Plan.
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0. For the avoidance of doubt, in case the Bidder places reliance on Indicative Concept Plan and/or any
assumptions, assessments, statements, data and information (furnished by the Authority and/or any of its
consultants and/or employees, as the case may be, or in this RFP), then, the same shall not in any manner
bind/make liable the Authority and/or any of its consultants and/or employees, as the case may be, to
indemnify the Bidder in respect of any loss/damage/costs whatsoever arising out of or in connection with
such reliance placed by the Bidder on the Indicative Concept Plan, or the aforesaid assumptions, assessments,
statements, data and information and the Bidders are expected to do their own due diligence and
investigations into the Project and its related details prior to submission of their Bids. The parameters as
stated in the Indicative Concept Plan are indicative parameters and final measurements will be finalized by
the Contractor in consultation with the Project Engineer in order to optimize the efficiency of the Project
design. The Bidders may amend the design programmes and bring in innovation in the Project without
compromising on the volumetric constraints as given in VVol-1I of the RFP.

p. The Authority shall receive Proposals pursuant to this RFP in accordance with the terms set forth
herein as modified, altered, amended and clarified from time to time by the Authority, and all the Proposals
shall be prepared and submitted in accordance with such terms on or before the date specified. for submission
of Proposals.

g. The Contractor shall be responsible to obtain all Applicable Permits/Clearances i.e clearances,
licenses, permits, authorizations, no objection certificates, consents, approvals and exemptions required to be
obtained or maintained under Applicable Laws in connection with the construction of the Project during
the subsistence of this Agreement.

The detailed Scope of Works and the Drawings can be referred at Volume - 1l and Annexure F of this document.
2. Eligible Bidders: shall be as defined in Section 1.
3. Qualification of the Bidder: shall be as defined in Section 1.

4. One Tender per Bidder: Each Bidder shall submit only one Tender for the Project. A Bidder who submits or
participates in more than one Tender (other than as a Sub Bidder or in cases of alternatives that have been permitted
or requested) will cause all the Proposals with the Bidder’s Participation to be disqualified.

5. Cost of Tendering: The Bidder shall bear all Costs associated with the Preparation and Submission of his Tender
and the Employer will in no case be Responsible and Liable for those Costs.

6. Site Visit: The Bidder, at his own Responsibility and Risk, is encouraged to visit and examine the Site of Works
and its surroundings and obtain all Information that may be necessary for preparing the Tender and entering into a
Contract for construction and execution of the Works. The cost of visiting the site shall be at the Bidder’s own
expense.
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Tender Documents

7. Content of Tender Documents
The Set of Tender Documents shall have all the Sections given in ‘Contents’ of this document.
8. Clarification of Tender Documents

A prospective Bidder requiring any clarification of the Tender Documents may present himself with his queries in the
pre-bid meeting as detailed in the N.I.T. or send the same at the address/email indicated in the bid document so that
these may reach the Authority before the date and time mentioned under KEY DATES.

9. Amendment of Tender Document

9.1. Before the Deadline for Submission of Tenders, the Employer may modify the Tender Document by
issuing Addenda.

9.2. Any Addendum thus issued shall be part of the Tender Documents and shall be updated on the website and
NOT communicated in writing to any purchaser of the Tender Document. To give Prospective Bidders
reasonable time in which to take an Addendum into account in preparing their Tenders, the Employer may
extend, as necessary, the Deadline for Submission of Tenders, in accordance with S. No. 16 below.

A. Preparation of Tenders
10. Documents Comprising the Tender

Only Technical Proposal shall be submitted both physically (hard Copy) as well as online. FINANCIAL PROPOSAL
SHALL BE SUBMITTED ONLINE ONLY.The hard Copy of the Tender shall be submitted by the Bidder with Two
sealed envelope and shall contain the Documents as follows.

Envelope A:

i)Earnest Money Deposit Receipt: The Bidder shall make the Earnest Money Deposit . 19.2 Lakhs in favour
of “Faridabad City Transport Services Limited”” and may be in one of the following forms

a. Demand Draft for full value of EMD

b. Bankers Cheque for full value of EMD

c. Demand Draft for 50% value of EMD and Bank Guarantee against 50% value of EMD

d. Bankers Cheque for 50% value of EMD and Bank Guarantee against 50% value of EMD

The bidder shall upload the scan copy of EMD document
in the E-Procurement Portal along with Technical Bid and Original copy along with physical submission in
a separate, sealed envelope).

ii) Letter of EMD (As per format on page 18)

iii) Pre Contract Integrity Pact duly signed (On X 100 Non judicial stamp Paper, duly Notarized)
iv) Tender Fee (Demand Draft)

Envelope B:

i) Letter of Technical Bid (As per format given in Page 19.)

ii) Pre-Qualification Information as per Formats given in Section-1: Pre-qualification document.

iii) Any other information required for completing and submitting the tender by Bidders in accordance with these
Instructions.

The Documents Listed under Sections - 1 shall be filled and submitted in without exception.
11. Tender Prices

11.1. The Contract shall be for the Whole Works as described in General Scope of Works clause 1.0 and its Sub
Clause 1.1.

11.2. The Price shall be inclusive of all taxes including Goods and Service Tax (GST) as applicable by the law The
Unit rates quoted by the bidders shall include Goods and Service tax. The quoted rate shall therefore be
including the Goods and Service tax and other taxes & Duties, such as Labour Cess, Royalties, etc. imposed
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by the Government (State or Central)] and other Levies payable by the Bidder under the contract or for any
other cause. FCTSL will not be responsible for changes in any of the tax rates.

11.3.The Lump sum Price quoted by the Bidder shall be subject to adjustment during the Performance of the
Contract in Accordance with the Provisions of the General Conditions of Contract.

12. Tender Validity

12.1. Tenders shall remain valid for a period not less than 180 days after the Deadline Date for Tender Submission
specified in Clause - 16. A Tender valid for a Shorter Period shall be rejected by the Employer as Non
Responsive. In Exceptional Circumstances, prior to expiry of the Original Time Limit, the Employer may
request that the Bidders may extend the Period of Validity for a specified additional period. The request and
the Bidders' responses shall be made in writing. A Bidder may refuse the request without forfeiting his Earnest
Money Deposit. A Bidder agreeing to the request will not be required or permitted to modify his Tender, but
will be required to extend the Validity of his Earnest Money Deposit for a period of the extension, and in
compliance with Clause - 13 in all respects.

13. Earnest Money Deposit

13.1. The Bidder shall make the Earnest Money of deposit of ¥ 19.2 Lakhs in favour of “Faridabad City Transport
Services Limited” and may be in one of the following forms .
a. Demand Draft for full value of EMD
b. Bankers Cheque for full value of EMD
c. Demand Draft for 50% value of EMD and Bank Guarantee against 50% value of EMD
d. Bankers Cheque for 50% value of EMD and Bank Guarantee against 50% value of EMD

The bidder shall upload the scan copy of EMD document in the E-Procurement Portal along with Technical
Bid and Original copy along with physical submission in a separate, sealed envelope).

13.2. Any Tender not accompanied by an acceptable Earnest Money Deposit as indicated in Sub Clause 13.1 above
shall be rejected by the Employer as Non Responsive.

13.3. The Earnest Money Deposit of unsuccessful Bidders shall be returned within 30 days of the end of the Tender
Validity Period specified in Sub Clause 12.1

13.4. The Earnest Money Deposit of successful Bidders shall be returned after production of Performance Security
and signing of Agreement

13.5. The Earnest Money Deposit made by a Bidder may be forfeited:
(@) If the Bidder withdraws the Tender after Tender Opening or during the Period of Tender Validity;
(b) If the Bidder does not accept the Correction of the Tender Price, pursuant to Clause 23; or

(c) In the case of a successful Bidder, if the Bidder fails within the specified time limit to execute the Agreement
with the FCTSL for works under this bid.

14. Format and signing of Tender:
14.1. The tendering system for the work comprises three stages
(i) EMD
(i) Technical Bid [Eligibility qualification]
(iii) Online Financial Bid.

The Bidders are required to submit the online tender and submit hard copy with all required documents in Two Sealed
Envelopes — A & B, as detailed above, manually within specified time and date at the address given below.

Chief Executive Officer,

Faridabad City Transport Services Limited
Nain Sadan, 3rd Floor, Plot No. 35

Sector 20A, Behind EF3 Mall

Near Old Faridabad Metro Station
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Faridabad - 121001(Haryana)

14.2.In Stage Il [Technical Bid] the Bidder shall prepare the Documents comprising the Tender as described in
Clause - 10 of these Instructions to Bidders. Bidders shall attach all Copies of Certificates pertaining to their
Eligibility Criteria, Qualification Information Documents and Credit lines / Letter of Credit / Certificates from
Scheduled Banks, failing which the Bid shall not be considered.

14.3.Stage Il - SUBMISSION OF ONLINE FINANCIAL BID. (DO NOT SUBMIT FINANCIAL
PROPOSAL PHYSICALLY).

14.4. The Tender shall contain no Alterations or Additions, except those to comply with instructions issued by the
Employer.

B. Submission of Tenders
15. Procurement of Tenders
Tender Documents may be downloaded from the e procurement portal https://etenders.hry.nic.in as indicated in the NIT

Bidders shall submit signed, complete Proposal comprising the documents and forms in accordance with Clausel0
(Documents Comprising Proposal).The submission shall be physically (hard Copy) as well as online.

Only the authorized representative of the Bidder shall sign the original submission letters in the required format for the
Qualification Documents, Technical Proposal and the Financial Proposal and shall initial all pages as required. The
authorization shall be in the form of a written power of attorney attached to the Qualification Documents Proposal.

Any modifications, revisions, interlineations, erasures, or overwriting shall be valid only if they are signed or initialed
by the person signing the Proposal.

The signed Proposal shall be marked “Original”. The scanned Copy shall be made from the signed original and submitted
online. If there are discrepancies between the original and the scanned copies submitted online, the tender committee at
FCTSL shall decide the one prevails.

If the envelopes and packages with the Proposal are not sealed and marked as required, the Client will assume no
responsibility for the misplacement, loss, or premature opening of the Proposal.

Bidders are advised to visit the respective site before quoting their rates. Once the bids are accepted, no claim
whatsoever will be acceptable.

The data provided in the RFP is tentative and the Contractors are required to verify site for invert levels, rising mains,
length and dia of pipe from pumping stations, water table, bearing capacity, Geo Physical condition and other required
information required for designing and execution of work before tendering. No payments for design, dewatering, pile
foundation, price escalation etc. will be made on this account.
16.  Deadline for Submission of the Tenders

16.1. As per KEY DATES given in tender notice.

16.2. The Employer may extend the Deadline for Submission of Tenders by issuing an Amendment in accordance
with Clause - 9, in which case all Rights and Obligations of the Employer and the Bidders previously subject
to the original deadline will then be subject to the new deadline.

17. Late Tenders

17.1. Envelopes ‘A & B’ received by the Employer after the Deadline prescribed As per KEY DATES given in
tender notice will not be accepted.

C. Tender Opening and Evaluation
18. Opening of Envelope ‘A’ [EMD] and Envelope ‘B’ of all Tenders and Evaluation to determine Qualified
Bidders:-

18.1. The Employer shall open Envelope ‘A’ of all the Tenders received (except those received late), in the presence
of the Bidders or their representatives who choose to attend such opening of Envelope ‘A’ of the Tender at
16.30 HOURS ON 29.08.2019 at the office of the Chief Executive Officer, Faridabad City Transport Services
Limited. In the event of the Specified Date of Tender Opening being declared a holiday for the Employer, the
Tenders will be opened at the appointed time and location on the next working day.
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19.

20.

21.

22.

18.2. The Bidders’ Names, the Presence or Absence of Earnest Money Deposit (Amount, Format and Validity), will
be announced by the Employer at the opening. Late Submission of EMD will be rejected, unopened (wherever
Applicable).

18.3.Envelope ‘B’ [Qualification Information] only of those Bidders who have submitted all the documents
prescribed in Envelope A and are found in order in all respects shall be opened for technical evaluation.

18.4. The Employer shall prepare Minutes of the Tender Opening, including the information disclosed to those
present in accordance with Sub Clause - 18.3 (Wherever Applicable).

18.5. Online tender of other bidders shall be kept unopened.

18.6. The Employer will evaluate and determine whether each Tender (a) meets the Eligibility Criteria defined in
ITT Clause - 2; (b) is accompanied by the Required Earnest Money Deposit as per stipulations in ITT Clause
10 and (c) meets the Minimum Qualification Criteria stipulated in ITT Clause — 3 (Sectionl1). The Employer
will draw out a List of Qualified Bidders and will intimate these Qualified Bidders.

Opening of online tender of Qualified Bidders and Evaluation.

19.1. The Employer will inform all the qualified Bidders the Time, Date and Venue fixed for the opening of online
tender containing the Unit Rate financial offer. The Employer will open the online tender of Qualified Bidders
at the Appointed Time and Date in the presence of the Bidders or their Representatives who choose to attend.
In the event of the Specified Date of online Tender opening being declared a holiday for the Employer, Online
Tender shall be opened at the appointed Time and Location on the next working day.

19.2. The Bidders names, the Tender Prices, any discounts, and such other details as the Employer may consider
appropriate, will be announced by the Employer at the time of opening.

19.3. The Employer shall prepare Minutes of the Online Tender Opening, including the Information disclosed to
those present in accordance with Sub Clause - 19.2.

Process to be Confidential

20.1. Information relating to the Examination, Clarification, Evaluation, and Comparison of Tenders and
recommendations for the Award of a Contract will not be disclosed to Bidders or any other persons not
officially concerned with such process until the Award to the successful Bidder has been announced. Any
effort by a Bidder to influence the Employer’s processing of Tenders or award decisions may result in the
rejection of his Tender.

Clarification of Tenders Clarification of Tenders

21.1. To assist in the Examination, Evaluation and Comparison of Tenders, the Employer may, at his discretion, ask
any Bidder for clarification of his Tender. The request for clarification and the response shall be in writing,
but no change in the price or substance of the Tender shall be sought, offered or permitted except as required
to confirm the Correction of Arithmetic Errors discovered by the Employer in the evaluation of the Tenders
in accordance with Clause - 24.

21.2. Subject to Sub Clause 21.1, no Bidder shall contact the Employer on any matter relating to its Tender from
the time of the Tender opening to the time the Contract is awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, he should do so in writing.

21.3. Any effort by the Bidder to influence the Employer in the employer’s Tender Evaluation, Tender Comparison
or contract award decisions may result in the rejection of the Bidders” Tender.

Examination of Tenders and Determination of Responsiveness

22.1. Prior to the Detailed Evaluation of Tenders, the Employer will determine whether each Tender; (a) has been
properly signed; and (b) is fully responsive to the requirements of the Tender Documents.

22.2. A responsive Tender is one which
e Confirms to all the conditions or criteria set in the pre-qualification criteria
e  Submission of all supporting documents indicated in Section 1,

e EMD, Tender Document Fee & Processing Fee, Pre Contract Integrity Pact (in prescribed format) are enclosed,
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23.

24.

e All forms and annexures are enclosed.
e Bid Capacity is achieved.

e Terms Conditions and Specifications of the Tender Documents, without material deviation or reservation. A
material deviation or reservation is one (a) which affects in any substantial way the Scope, Quality or
Performance of the Works; (b) which limits in any substantial way, inconsistent with the Tender Documents,
the Employer's Rights or the Bidder’s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting fully responsive Tenders.

22.3.1f a Tender is not found to be fully responsive, it will be rejected by the Employer, and may not subsequently
be made responsive by correction or withdrawal of the non-conforming deviation or reservation.

Correction of Errors
23.1. Tenders determined to be fully responsive will be checked by the Employer for any arithmetic errors.

23.2. The amount stated in the Tender will be adjusted by the Employer for the correction of errors and with the
concurrence of the Bidder, shall be considered as binding upon the Bidder. If the Bidder does not accept the
corrected amount, the Tender will be rejected, and the earnest money deposit may be forfeited in accordance
with Sub-Clause 13.4 (b).

Evaluation and Comparison of Tenders

24.1. The Employer will evaluate and compare only the Tenders determined to be fully Responsive in accordance
with Clause - 22.

24.2.1n evaluating the Tenders, the Employer will determine for each Tender the evaluated Tender Price by
adjusting the Tender Price as follows:

(&) Making any Correction for Errors pursuant to Clause - 23.

24.3. The Employer reserves the right to accept or reject any variation, deviation or alternative offer. Variations,
deviations and alternative offers and other factors, which are in excess of the requirements of the Tender
documents or otherwise result in unsolicited benefits for the Employer, shall not be taken into account in
Tender Evaluation.

After Evaluation of the Price Analysis, the Employer may require that the amount of the Performance Security be
increased at the expense of the Successful Bidder to a level sufficient to protect the Employer against financial loss in
the event of default of the successful Bidder under the contract.

25.

26.

217.

D. Award of Contract
Award Criteria

25.1. Subject to Clause-26, the Employer will award the Contract to the Bidder whose Tender has been determined
to be fully responsive to the Tender Documents and who has offered the Lowest Evaluated Lump sum Tender
Price, provided that such Bidder has been determined to be (a) Eligible in accordance with the Provisions of
Clause - 2, and (b) Qualified in accordance with the Provisions of Clause - 3.

Employer's Right to accept any Tender and to reject any or All Tenders

26.1. Notwithstanding Clause - 25, the Employer reserves the right to accept or reject any Tender, and to cancel the
Tender process and reject all Tenders, at any time prior to the Award of Contract, without thereby incurring
any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of
the grounds for the Employer's action.

Notification of Award and Signing of Agreement

27.1. The Bidder whose Tender has been accepted will be notified in writing of the award by the Chief Executive
Officer (CEO) prior to expiration of the Tender validity period. This written communication from the
employer to the successful Bidder shall be termed as the “Letter of Acceptance”. This Letter (hereinafter called
the "Letter of Acceptance™) will state the sum that the Chief Executive Officer will pay the Bidder in
consideration of the execution and completion of the Works by the Bidder as prescribed by the Contract (herein
after and in the Contract called the "Contract Price").

27.2. The Notification of award will constitute the formation of the Contract.
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27.3. The Agreement will incorporate all Agreements between the CEO from FCTSL and the successful Bidder. It
will be kept ready for signature of the successful Bidder in the office of the CEO within 21 days following the
notification of award along with the Letter of Acceptance. Within 7 days of Receipt, the successful Bidder
will sign the Agreement and deliver it to the CEO, FCTSL. The duration of the project will be considered
from the date of signing the agreement.The format of agreement as per Annexure -M
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SECTION 3: QUALIFICATION INFORMATION

1.1. The Bidder shall meet the Pre-qualification Criteria indicated in Section 1.

1.2. The Bidder’s experience for each work completed in the last 5 years and those in hand should be certified by
an officer not below the rank of Executive Engineer or equivalent anddetails of works should be furnished as
per format given in Annexure-4 & Annexure - 5 respectively.

1.3. The Bidder should furnish a legal document in the form of an Affidavit in the Performa appearing in Annexure-
7 guaranteeing the truth and accuracy of all statements and information furnished by the bidder as part of this
Tender. The Affidavit shall also authorize FCTSL to approach any authority/person to verify the accuracy of
the information furnished or enquire about the Bidder competence and his Reputation in general.

1.4. Tender submitted by a Bidder, who has been debarred from undertaking any work or has been black-listed by
any organization/agency in India as on the date of submission of this tender, shall be summarily rejected.

1.5. Bidder should have its own in-house electrical wing fulfilling all the terms & conditions given in the electrical
sub heads or can associate any electrical contractor who fulfils the requisite criteria given in the electrical sub
heads in the tender document.

Note: The Bidder is required to furnish all information in all the FORMS and their appurtenant formats included

herein, (duly signed with seal) failing which the tender is liable to be rejected.
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SECTION -4

RFP FOR DESIGN, ENGINEERING, PROCUREMENT & CONSTRUCTION OF BUS DEPOT AT
FARIDABAD ON EPC BASIS

(TO BE SUBMITTED ONLINE WITH DIGITAL SIGNATURE)
I/we hereby tender to execute the whole of the works as described in the scope of services indicated in called works:

a) Name of the Work: “Design, Engineering, Procurement & Construction of Bus Depot at
Faridabad on EPC basis with 2 years Defect Liability Period”

b) Location Plan and Specifications: The location plan and specifications as detailed in Section 7:
Designs and Specifications and appearing in Annexure F.

c) Scope as defined in ITT clause 1 under “General”

Price Schedule

Rate to be quoted by Bidder for complete work
S No | Description of work (Rs)
In figures In Words

Design, Engineering, Procurement &
Construction of Bus Depot including all Facilities
1 /Services specified in Vol-Il at Faridabad on EPC
basis as per itemwise break up (For Depot 1 —
Sector 61), Total “A”

2 Grand Total “A”

Note: 1. No escalation of Price shall be considered during the contract period.

2. The bids will be evaluated on the basis of amount quoted against “A” in INR
3. Lump sum Inclusive of all including Goods and Service Tax (GST)

Total sum of (In figure as in “A”) ..o e Rupees .................. (In Words) and
should this tender be accepted, I/we do here by agree and bind myself/ ourselves to abide by and fulfil all the conditions
of this Tender Document, in default thereof to forfeit and pay to the Chief Executive Officer, Faridabad City
Transport Services Limited the penalties of sums of money mentioned in the said condition.

Dated:
Bidder’s Signature

A 13 1 1T

AdAresS: .o

The above tender is hereby accepted by me on behalf of the Faridabad City Transport Services Limited.
(Designation)

SIGNATURE OF AUTHORITY BY WHOM the TENDER IS ACCEPTED
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Iltemwise break u

For Depot 1 — Sector 61

S.No. Description of work of each depot Unit Quantity Unit Cost( Rs.) | Total Cost(Rs.)
1 Adminstration building+Bank Area (G+1)- LS 1
605+605=1210 Sgm '
2 Work shop main Hall with staff rooms LS 1
(1325 Sgm) '
3 }[/g/aEsHDng area with ramp & use water drain Sgm 150
4 Security Room &Pump Room (50 Sqm) L.S 1
5 Scrap yard with paver block and fencing Sgm 325
6 Road rigid concrete pavement (15000 Sqm) Sgm 15000
7 Boundry wall with fencing Rm 580
8 High mast lights Nos. 2
Solar Pannels-50 KVVA with Backup of
9 L Set 1
minimum 6 Hrs
Under ground water Tank for Fire fighting
101 2,00,000 Itrs.) Nos. 1
Effluent Tratment Plant UG Tank with
11 reuse of treated water (50,000 Ltr. Capacity Nos. 1
)
12 Overheads RCC water Tank (20000 lItr.) Each 2
13 Tube Well with pumping arrangement Nos. 1
14 Entry/Exit Mechanical Operated gate Nos. 2
15 Lightening Arrestor Complete Set Nos. 2
Internal & External Electrical work-
workshop & Administrative building
16 ,trench cabling with chequred plate drain L.S 1
cover,Supply of air conditioning, Telephone
& computer cabling etc . All complete .
Plumbing work with sewerage ,water
17 supply and drainage etc. complete LS 1
connection with existing sewer line. '
(Permission from competent authority)
18 Fire safety & alarm system complete set LS 1
(NOC from competent authority) '
19 Rain water Harvesting Nos. 1

Total Cost of (Depot 1 — Sector 61) “A”
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SECTION 5: GENERAL CONDITIONS OF CONTRACT (GCC).
The GCC applies for entire duration of the contract period (Construction and Defect Liability Period Period)
1 Security /Retention Money
a. Performance Security

The Performance Security equal to 10% of the contract price shall be provided to the Employer not later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form by a bank or surety acceptable to the
Employer, and denominated in Indian Rupees. In case the time of completion is extended, the validity of performance
security shall be correspondingly extended. It carries no interest and is returned to the contractor after the date specified
in the contract. The EMD shall be returned at the signing of the agreement only upon receiving upon the Performance
Security and signing of the Agreement.

a) An amount equal to 50 % value of the Performance security deposit in the form of Bank Guarantee as above shall be
released on successful completion of one calendar year of the Defects Liability Period.

b) Balance amount equal to 50 % value of the Performance security deposit in the form of Bank Guarantee as above shall
be released on successful completion of Two Calendar Years of the Defects Liability Period.

b. Additional Performance Security:

If the rate quoted by the lowest Bidder (L1) is considered to be unbalanced in relation to the Authority’s estimated of
cost of work to be performed under the contract, the CEO then may require giving the Bidder notice to submit detailed
price/ rate analysis of major items of the work. The bidder shall submit the rate analysis within 7 days of such notice so
as to demonstrate the internal consistency of these price(s)/rate(s) with his quoted price(s)/rate(s). After revaluation by
tender sanctioning authority, CEO may require the Bidder to submit 5 % additional Security over the performance security
in the form of B.G., which shall be refunded along with the Second instalment of the normal Security Deposit (After four
months of completion of successful operation period of works). In the event, contractor fails to complete the work to the
satisfaction of the authority or abandoned the work incomplete, the authority may forfeit this 5 % additional Performance
Security Deposit along with performance security and Security deposit & the agreement shall be terminated and action
shall be taken accordingly. In case if the lowest Bidder, whose rates quoted, is considered to be unbalanced, does not
agree to deposit additional 5 % Security Deposit then his bid may be rejected by the sanctioning authority and earnest
money shall be forfeited.

c. Retention Money

2. The Employer shall retain 5 % (Five Percent) from the payment made to the contractor in the running bills until
completion of the whole of the Works up to maximum 5% of the contract value. On completion of the whole of
the Works half the total amount retained is repaid to the Contractor and balance half when the Defects Liability
Period has passed and the Engineer has certified that all Defects notified by the Engineer to the Contractor before
the end of defect liability period have been corrected. On completion of the whole works, the contractor may
substitute the balance half retention money with an “on demand” Bank guarantee.The Bidders is /are to provide
everything of every sort and kind (with the exception noted in the schedule attached) which may be necessary and
requisite for the due and proper execution of the several works included in the contract according to the true intent
and meaning of the drawings and specifications taken together, which are to be signed by the Authorised
Representative designated by the FCTSL and the Bidder whether the same may not be particularly described in
the specifications or shown on the drawings, provided that the same are reasonably and obviously to be inferred
there from and in case of any discrepancy between the drawings and the specifications given by FCTSL shall
prevail.

3. The Bidder (s) is/are to set out the whole of the works in conjunction with an officer to be deputed by the FCTSL
and during the progress of the works, to amend on the requisition of the FCTSL any errors that may arise therein
and provide all the necessary labours, and materials for so doing. The Bidder(s) is/are to provide all plant, labour
and materials (with the exceptions noted in the schedule attached) which may be necessary and requisite for the
works. All the materials and workmanship are to be the best of their respective kinds. The Bidder(s) is/are to leave
the works in all aspects clean and perfect at the completion thereof.

4.  The Bidder must extensively coordinate with FCTSL and its Technical Consultant during all stage of the contract.
The successful bidder shall obtain written approvals from FCTSL at all stages, before commencing work on any
particular stage of work. During the construction phase, after completion of any particular stage/phase of works
and before commencing work on the next stage/phase of work, the successful bidder shall obtain written approval
on the completed works/phase from FCTSL, before commencing work on the next stage/phase of works.
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10.

11.

12.
13.

14.

15.

16.

17.

CONTRACTOR TO SUPPLY PLANT, LADDERS, SCAFFOLDING, ETC.: The contractor shall supply at
his own cost materials plants, tool, appliances, implements, ladders, cordage, tackle. Scaffolding and temporary
work requisite for the proper execution the work whether original, or altered or substituted, and whether included
in the specification or other documents forming part of the contractor referred to in these condition or not or which
may be necessary for the purpose of satisfying or complying with the requirement of the FCTSL as to any matter
as to which under these conditions he is entitled to be satisfied, or which he is entitled to require together with
carriage there for to and from the work . The contractor shall also supply without charge requisite number of
persons with the means and materials necessary for the purpose of setting out works, and counting, weighing &
assisting in the measurement or examination at any time and from time to time of the work, or materials. Failing
his so doing the same may be provided by the FCTSL at the expenses of the contractor and the expenses may be
deducted from any money due to the contractor under the contract, or from his security deposit or the proceeds of
sale thereof, or of a sufficient portion thereof.

During the entire contract period; the Contractor is liable for damages arising from non-provision of lights, fencing
etc. The contractor shall also provide at his own cost except when the contract specifically provides otherwise and
except for payments due under clause all necessary fencing and lights required to protect the public from accident
and shall be bound to bear the expenses of defense of every suit, action or proceedings at law that may be brought
by any person for injury sustained owing to neglect of the above precautions & to pay any damage and costs which
may be awarded in any such suit, action or proceedings to any such person or which may with the consent of the
contractor be paid to compromise any claim by any such person.

The location of the existing features is provided for bidding purpose only. It is the responsibility of the bidder to
gather relevant approved drawings and approvals from the concerned department and agencies, prior taking up the
works defined in the scope of services of this tender.

If the contractor finds that the data provided to him is not accurate or require more information, in such cases the
contractor shall conduct all relevant survey’s, studies, investigations at his own cost.

Prior bidding the project, the contractors shall visit the site and have his own assessment of the accuracy of the
information provided in this document.

The contractor should submit the drawings schedule & construction plan and have it approved by FCTSL before
starting of construction work.

The Contractor shall have approvals including design mix concrete from FCTSL prior to the commencement of
the tasks/activities.

Drawings: All the Drawings have to be approved byFCTSL before commencement of construction work..

All machine and equipment foundation design shall be as per the Manufacture. Prior commencing the works, the
Manufacturer’s design details shall be submitted to FCTSL for approval.

Electrical Works:

a) FCTSL shall provide the source for the power. The bidder shall at his own cost make all arrangement to
supply power to its Equipment(s)/Tools which shall be used for construction purpose only. The cost shall
include all metering connection, cable and necessary accessories etc.

b) Atno point of time the contractor shall deny the instruction of FCTSL during construction and Defect Liability
Period..

All works indicated in the scope of Services of this tender (Backfilling, Concreting, steel work, civil works, utility
laying, landscaping, Electrical work, etc) Quality, Testing, Sampling, shall be done in accordance with BIS and
given/approved specifications.

The contractor has to liaison with the various departments for seeking approvals including dismantling, shifting
of existing utilities, all required statutory and Enviorment clearance. The Administration cost shall be borne by
the FCTSL.

Dismantling:

a. Prior to commencing dismantling work, the contractor shall discuss the dismantling plan and have it
approved.

b.  The dismantling plan shall clearly indicate the materials that would be reused or disposed.
The reusable materials shall be returned to the FCTSL in such a way that it can be used again or sold.
d. The reusable material shall be segregated and stacked at designated location as indicated by the FCTSL.
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18.

19.

20.

21,

22,

23.

24,

25,

26.

27.

28.
29.

30.

31.

e. In case the reusable material is damaged, the contractor will repay the cost of reusable material to FCTSL.
The decision of the FCTSL shall be final in assessing the damaged material.

All disposable (waste) material shall be disposed at place identified by FCTSL or Construction & Debris (C & D)

Plant in case of such notification issued by the relevant agencies.

The contractor shall also ensure that the streets (beyond the site premises) on which his equipment traverses/ply
are not damaged. If they are damaged or spread with construction material, the contractor shall restore it to the
satisfaction of the FCTSL at his own cost.

From the Commencement of the work to the completion of the contract, the site and the works thereupon are to
be under the Bidder(s) charge. The Bidder (s) is/are to be held responsible for and to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes and they are to hold the
FCTSL harmless from any claims for injuries to persons or for structural damage to property happening from any
neglect, default, want of proper care or misconduct on the part of the Bidder(s) or of any one in his/their
employment during the execution of the works.

The Bidder shall execute the work as per detailed specifications as incorporated in the tender document and in
accordance with the approved drawings and special conditions incorporated in the tender documents or BIS.

Transport of materials is Bidder’s responsibility: The Bidder shall make his own arrangement for transport
of all materials. FCTSL is not bound to arrange for priorities for getting wagons or any other materials though all
possible assistance by way of recommendation will be given, if it is found necessary in the opinion of the FCTSL.
If the efforts of FCTSL proves to be ineffective, the Bidder shall have no claim for any compensation on this
account.

Contractor should submit the procurement plan prior procuring the material and same should be approved by
FCTSL before procurement.

Contractor shall submit the monthly progress report and expedite the Project as per the instruction provided by the
FCTSL.

Debris cleaning in the work area /site has to be done by contractor at their own cost. The debris needs to be
disposed at the designated place as instructed by FCTSL.

FCTSL shall NOT provide any space or place for storage of construction materials or Equipment(s). The bidder
shall arrange the same at their own cost.

The contractor has to stack the excavated, debris and vegetation material at a location designated by the FCTSL
at his own cost.

The works shall be undertaken in a phased manner so that existing operation does not get disturbed.

The Bidder is to set out the whole of the works in conjunction with an officer to be deputed by FCTSL and during
the progress of the works, to amend on the requisition of the FCTSL any errors which may arise therein and
provide all the necessary labours and materials for so doing. The Bidder(s) is/are to provide all plant, labour and
materials which may be necessary and requisite for the works. All the materials and workmanship are to be the
best of their respective kinds. The Bidder(s) is/are to leave the works in all aspects clean and perfect at the
completion thereof.

COMPLETION TIME :

a) Theworksareto be commenced immediately upon receipt of order of commencement given in writing
by FCTSL. The whole work, including all such addition and variations as aforesaid (but excluding
such, if any, as may have been postponed by an order from FCTSL) shall be completed in every respect within
12(Twelve) months including rainy season from the reckoned date. The work shall throughout the stipulated
period of contract be proceeded with all due diligence, keeping in view that time is the essence of the contract.

CHANGE IN SCOPE :
The Authority may, notwithstanding anything to the contrary contained in this Agreement, require the Contractor
to make modifications or alterations to the Works (“Change of Scope”) before the issue of the Completion
Certificate either by giving an instruction or by requesting the Contractor to submit a proposal for Change of
Scope involving additional cost or reduction in cost. Any such Change of Scope shall be made and valued in
accordance with the provisions of this clause.
Change of Scope shall mean:
(a) Change in specifications of any item of Works;
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(@)
(b)

(b) Omission of any work from the Scope of the Project ,provided that, the Authority shall not omit any work
under this Clause in order to get it executed by any other entity; or

(c) Any additional work, Plant, Materials or services which are not included in the Scope of the Project, including
any associated Tests on completion of construction.

(d) The length and areas of structures shall be treated as an approximate assessment. The actual lengths as
required on the basis of detailed investigations shall be determined by the Contractor in accordance with the
Specifications and Standards and site requirements. Any variations in the lengths/dimensions specified in this
scope given in RFP shall not constitute a Change of Scope, save and except any variations out of a Change of
Scope expressly undertaken in accordance with the provisions mentioned above.

Procedure for Change of Scope

In the event of the Authority determining that a Change of Scope is necessary, it may direct issue to the
Contractor a notice specifying in reasonable detail the works and services contemplated

Upon receipt of a Change of Scope Notice, the Contractor shall, with due diligence, provide to the Authority
such information as is necessary, together with preliminary documentation in support of;:

() The impact, if any, which the Change of Scope is likely to have on the Project Completion Schedule if the
works or services are required to be carried out during the Construction Period; and

(b) The options for implementing the proposed Change of Scope and the effect, if any, each such option would
have on the costs and time thereof, including the following details:

(i) Break down of the quantities, unit rates and cost for different items of work;

(ii) Proposed design for the Change of Scope; and

(iii) proposed modifications, if any, to the Project Completion Schedule of the Project.

For the avoidance of doubt, the Parties expressly agree that, the Contract Price shall be increased or decreased,
as the case may be, on account of Change of Scope.

The Contractor’s quotation of costs for the Change of Scope shall be determined on the following principles:

(a) For works where the current Haryana Schedule of Rates (HSR) of concerned PWD Circle of Haryana PWD
are available, the same shall be applicable for determining of cost . In case of non-availability of current HSR ,
the available HSR shall be applied by updating the same based on latest circulars of PWD Haryana Circle.

(b) For works not on HSR , the cost of work shall be derived on the basis of applicable schedule of rates for the
latest DSR, and such rates shall be suitably indexed as per CPWD orders. For any item not included in the
schedule of rates, rates shall be determine by FCTSL in accordance with the Good Industry practice.

(

Upon reaching an agreement, the Authority shall issue an order (the “Change of Scope Order”) requiring the
Contractor to proceed with the performance thereof.

Payment for Change of Scope

Payment for Change of Scope shall be made in accordance with the payment schedule specified in the Change
of Scope Order.

Restrictions on Change of Scope

(No Change of Scope shall be executed unless the Authority has issued the

Change of Scope Order save and except any Works necessary for meeting any Emergency.

Unless the Parties mutually agree to the contrary, the total value of all

Change of Scope Orders shall not exceed 10% (ten per cent) of the Contract

Price.

Notwithstanding anything to the contrary in this Clause, no change arising from any default of the Contractor in
the performance of its obligations under this Agreement shall be deemed to be Change of Scope, and shall not
result in any adjustment of the Contract Price or the Project Completion Schedule.

Power of the Authority to undertake works

In the event the Parties are unable to agree to the proposed Change of Scope

Orders in accordance with this Clause, the Authority may, after giving notice to the Contractor and considering
its reply thereto, award such works or services to any person on the basis of open competitive bidding .; provided
that the Contractor shall have the option of matching the first ranked bid in terms of the selection criteria, subject
to payment of 2% (two

per cent) of the bid amount to the Authority, and thereupon securing the award of such works or services. For
the avoidance of doubt, it is agreed that the Contractor shall be entitled to exercise such option only if it has
participated in the bidding process and its bid does not exceed the first ranked bid by more than 10% (ten per
cent) thereof. It is also agreed that the

Contractor shall provide assistance and cooperation to the person who undertakes the works or services
hereunder, but shall not be responsible for rectification of any Defects and/or maintenance of works carried out
by other agencies.

The works undertaken in accordance with this Clause shall conform to the Specifications and Standards and shall
be carried out in a manner that minimises disruption to the Project. The provisions of this Agreement, insofar as
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32.

33.

34.

35.

36.

they relate to Works and Tests, shall apply to the works carried out under this Clause.

DAMAGES TO THE EXISTING INFRASTRUCTURE:

a) During the contract period, the bidder shall be responsible for any damage caused to existing infrastructure
like, trees, sewerage line, water pipelines, telephone lines, OFC cables, Gas lines or any utility lines etc. Upon
request from FCTSL or by himself, the bidder shall restore the damaged works immediately at his own cost
to the satisfaction of the FCTSL.

b) During the Cosntrcution period, in case the bidder fails to repair the damages caused to existing infrastructure
indicated in the above clause, FCTSL shall have the damages repaired by other contractor or its staff or by
any other means and deduct the actual amount incurred as per market rate plus 15 % extra for undertaking
such works from the contractors bills. The delays caused due to inaction of the bidder on the above dmages
will be considered for penalty equivalent to the sum indicated in the “Penalty clause” in the GCC of this
document.

c) The contractor will inform in writing if any Heritage Structure/Tree is found in the work area. After receipt
of written confirmation or instruction from FCTSL the contractor will take suitable action.

d) In case of shifting or cutting of trees, prior permission has to obtain in writing from FCTSL and all other
relevant authorities. If the tree is cutted then it shall be the property of FCTSL . The contractor shall deposit
the same at the designated place shown by FCTSL.

e) If any utilities lines which are affecting the execution of said work then contractor shall inform in writing to
FCTSL. As per the instructions of FCTSL the contractor will shift the lines accordingly at their own cost.

PROTECTION OF UTILITIES :

The Contractor is required to carefully examine the location of the works / route of pipe line with their alignments
and will enquire with all authorities concerned with such utility lines such as water supply, sewers, gas pipe,
telephone (underground and/or overhead) lines, electric cable (underground and/or overhead), Trees etc., and
determine and verify to his own satisfaction the character, sizes, position and lengths of such utilities from
authentic records. The Contractor shall be wholly responsible for the protection and/or facilitating relocation of
such utilities as may be required and shall not make any claim for extra work or extra time that may be required
to protect or facilitate relocating such utilities. If any major shifting realignment of water supply, sewers, gas pipes,
electric and telephone lines is necessary due to their interference with the proposed works, the same shall be done
by the contractor. The cost of such relocations will be borne by the contractor.

OBLIGATION OF EMPLOYER :

(i) Upon request from the contractor, whatever relevant data available with the FCTSL will be shared with the
contractor.

(if) All the construction drawings shall be approved by FCTSL. No work shall be started without approval of
construction drawings.

(iif) Acquisition of land or removal of encroachment in the work area shall be the responsibility of FCTSL. The
bidder/contractor shall mobilize their team only after getting the clearance from FCTSL.

EXECUTION OF WORK ACCORDING TO TIME SCHEDULE:

The work shall be done by the Bidder according to the time schedule (working hours, weekdays etc) fixed by
FCTSL. Work schedule should be planned in such a way that the operation of existing establishment like schools,
hospitals, shopping malls, shops etc should not get affected. The inconvenience to the commutator passing through
this area should be minimum due to this construction. In case of any complaints, the contractor shall inform the
FCTSL and as per instruction shall cease the works until further instructions from FCTSL

DESIGN AND CONSTRUCTION :

(i) Detailed plans/designs for the proposed facilities for the Project shall be developed in accordance with the
approved Concept Plan and designs as per the requirement of the Authority mentioned and after obtaining
sanction/permission of the building plans from the concerned Authority(ies) by the Contractor at its own cost
and expense and will start the work oly after the written approval from the Authority.the details of thedetailed
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scope of the work , specifications and concept plans are given at .. The Bidder (s) cannot vary or deviate from
the approved drawings or specifications or execute any extra work of any kind whatsoever unless upon the
authority of FCTSL to be sufficiently shown by any order in writing by any plan or drawings expressly given
and signed by him as extra or variation or by any subsequent written approval signed by him.

(if) In cases of daily labour all vouchers for the same are to be delivered to FCTSL at least during the week
following that in which the workmen have been engaged and only such day work is to be allowed for as such
as may have been authorized by FCTSL to be so done unless the work cannot from its character be properly
measured and valued.

(iii) Applicable Specifications: As indicated in the Tender document, 1.S.l. codes for buildings or special
specifications whenever enclosed separately shall apply and in the case of any variance the following order
of precedence shall prevail:

a) Specifications and scope as per RFP;
b) Specifications as per S.O.R and ;
¢) MORTH/IRC specifications for road; and

d) Mode of measurements of work shall be as provided in the S.O.R. applicable to the contract. Where such
mode of measurement is not specified in the S.O.R. it shall be done as per I.S.l. Code of building
measurement. However if any mode of measurement is specifically mentioned in the N.LT. (Tender-
document) the same will get precedence over all the above.

(v WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATION, APPROVED
DRAWINGS, ORDER, ETC.: The contractor shall execute the whole and every part of work in the most
substantial and workman like manner, and both as regards materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also conform exactly fully and faithfully to the
designs, drawings and instructions in writing relating to the work signed by FCTSL and lodged in his office
and to which the contractor shall be entitled to have access at such office or on the site of the work for the
purpose of inspection during office hours and the contractor shall if he so requires be entitled at his own
expense to take or cause to be made copies of the specifications, and of all such designs, drawings and
instructions as aforesaid.

(v) Inthe case of any class of work for which there is no specification as is mentioned in Rule such work shall be
carried out in accordance with the specification approved by CEO, FCTSL for application to work.

(vi) FCTSL has full power to require the removal from the premises of all materials which, in his opinion, are not
in accordance with the specification and in case of default, the FCTSL is to be at liberty to employ other
persons to remove the same without being answerable or accountable for any loss or damage that may happen
or arise to such materials. The FCTSL is also to have full power to substitute other improper materials to be
substituted and in case of default and FCTSL may cause the same to be supplied and all costs which may arise
due to such removal and substitution are to be borne by the Bidder (s).

37. QUALITY ASSURANCE, MONITORING AND SUPERVISION :
(i) The FCTSLis to have at all times access to the works which are to be entirely under its control. It may require

the Bidder(s) to dismiss any person in the Bidder (s) employ upon the works that may be incompetent or
misconduct him and the Bidder (s) is/are forthwith to comply with such requirements.

(if) Cubes shall be casted and tested for all concrete pour as per the relevant IS Standards.

(iii) Contractor shall submit mock samples and product literature of all materials (Material used in construction of
STP plant) & it have to be approved by before procuring the materials.

(iv) All the materials have to be tested & necessary reports/ test certificated has to be submitted to FCTSL before
start of work.

(v) The cost of conducting all the tests which is required during the execution of contract or as instructed by
FCTSL shall be borne by the contractor. All the required test has to be carried as per relevant IS Standard
from the Testing Laboratories as decided by FCTSL.

(vi) The Contractor has to strictly adhere to the instructions provided by the FCTSL officials from time to time.
The contractor shall rectify bad workmanship works within the stipulated time provided by the FCTSL. The
FCTSL has the right to dismantle the works which according to him is not complying with the drawings and
standards. The Contractor upon receiving such instruction shall either rectify the defect or dismantle the
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structure at his own cost.

(vii) The bidder has to arrange accredited 3" party testing agency to meet the quality standard at his own cost. The
frequency of Testing shall be as per the BIS or as indicated by the FCTSL.

(viii) The FCTSL has the right to reject the concrete or all other works that according to him is not complying the
standards and specifications. The contractor upon receiving such instruction with no time shall stop concreting
and discard the concrete at his own cost.

(ix) At any point of the contract period, In case the contractor does not obey the instructions of the FCTSL, the
FCTSL has the authority to get the work/dismantled/ rectified by other contractors/workers. The cost of such
work on actual amount incurred as per market rate plus 15 % extra amount will be deducted from the
contractor’s bill.

(x) Inspection and Technical audit by the Authority : The FCTSL shall have the right to cause Audit and
Technical Examination of the work and the final bills of the Bidder including all supporting voucher, abstract,
etc. to be made as per payment of the final bill and if as a result of such Audit and Technical Examination the
sum is found to have been overpaid in respect of any work done by the Bidder under contract or not to have
been executed, the Bidder shall be liable for refund of the amount of over payment and it shall be lawful for
FCTSL to recover the same from the security deposit of the Bidder or from any other dues payable to the
Bidder. If it is found that the Bidder was paid lesser than what was due to him under the contract the amount
of such under payment shall be duly paid by FCTSL, to the Bidder. In the case of any audit examination and
recovery consequent on the same, the Bidder shall be given an opportunity to explain his case and the decision
of the CEO- FCTSL shall be final. In the case of Technical Audit, consequent on which there is a recovery
from the Bidder no recovery should be made without orders of the CEO- FCTSL whose decision shall be
final. All action(s) under this clause should be initiated and intimated to the Bidder within a period of Twelve
months from the date of completion.

(xi) Work to be open for inspection-contractor or responsible agent to be present: All work under or in
course of execution or executed in pursuance of the contract shall at all time be open to the inspection and
supervision of the FCTSL and its officials and the contractor shall at all time during the usual working hours,
and at all other times at which reasonable notice of the intention of the FCTSLto visit the work shall have
been given to the contractor, either himself be present to receive orders and instruction or have a responsible
agent duly accredited in writing present for that purpose. Orders given to the contractor’s agent shall be
considered to have the same force as if they had been given to the contractor himself.

(xii) Further, the Contractor shall ensure of having a knowledgeable Technical Engineer at site all times. The
Engineer will be responsible for coordinating with FCTSL officials and his firm. The Contractor shall replace
the Technical Staff if he/she is found to incompetent by FCTSL officials.

(xiii) All works to be executed under the contract shall be executed under the direction and subject to the approval
in all respect of the CEO, FCTSL for the time being who shall be entitled to direct at what point or points and
in what manner they are to commenced and from time to time carried on.

(xiv) Contractor should provide a Quality Assurance Plan (QAP) and have it approved by FCTSL .The cost of all
material inspection within and outside the site shall be borne by the contractor. This includes cost of travel
and accommodation of FCTSL officials/Consultants for inspection outside the Site Premises.

(xv) FCTSL reserve the rights to reject any materials which contractor shall procure without prior approval from
FCTSL. The cost of such rejected materials shall be borne by Contractor

(xvi) All tests/certificates specified in Volume —I1I and in relevant latest codes on the subject.
38. INSURANCE :

(i) The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover from
the Start Date to the end of the Defects Liability Period for the following events which are due to the Contractor/s
risks:

a) loss of or damage to the Works, Plant and Materials;

b)loss of or damage to Equipment;

c) loss of or damage of property (except the Works, Plant, Materials and Equipment) in connection with the Contract;
d)Personal injury or death; and

e) Professional liability insurance: The Contractor shall affect professional indemnity insurance, which shall cover
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the risk of professional negligence in the design of the works. This insurance shall be for a limit of not less than
the value of whole scope of work i.e., Estimated Cost or total contract value whichever is more. The Contractor
shall use his best endeavor to maintain the professional indemnity insurance in full force and effect until defect
liability period. The Contractor undertakes to notify the Employer promptly of any difficulty in extending,
renewing or reinstating this insurance.

f) The minimum insurance cover for physical property, injury and death is Rs.5.00 Lacs per occurrence with the
number of occurrences limited to four. After each occurrence, Contractor will pay additional premium necessary
to make insurance valid for four occurrences always.

(i) Policies and certificates for insurance shall be delivered by the Contractor to FCTSL for its approval before
the Start Date. All such insurance shall provide for compensation to be payable in the types and proportions of
currencies required to rectify the loss or damage incurred.

(if) If the Contractor does not provide any of the policies and certificates required, the Employer (FCTSL) may effect
the insurance which the Contractor should have provided and recover the premiums the Employer has paid from
payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a debt
due.

(iii) If the Contractor shall fail to effect and keep in force any of the insurances referred to in or any other insurance
which he may be required to effect under the terms of the Contract, the Employer may in any such case effect
and keep in force any such insurance and pay such premium as may be necessary for that purpose and from time
to time deduct the amount so paid by the Employer as aforesaid from any monies due or which may become due
to the Contractor, or recover the same as a debt due from the Contractor.

(iv) Alterations to the terms of insurance shall not be made without the approval of the Employer. Both parties
shall comply with any conditions of the insurance policies.

39. DEFECTS LIABILITY PERIOD: The contractor shall be responsible for all the defects except usual wear
and tear of this project for the period of two years from the date of issue of Construction Completion Certificate.

40. COST OF REMEDYING DEFECTS :

(i) At any point of the contract period, if in the opinion of the FCTSL any of the works, are executed with
improper/inferior materials or defective workmanship, the Bidder(s) is/are, when required by the FCTSL to
re-execute the same forthwith and to substitute proper materials and workmanship, and in case of default of
the Bidder(s) in doing so within a week, the FCTSL shall have full powers to employ other persons/agency
to re-execute the work and the cost there of the actual amount incurred as per market rate plus 15 % extra
amount shall be borne by the Bidder(s).

(ii) Any defects in bituminous layers like pot holes, rutting, cracks, leakge in utility lines, or other faults which
may appear within the contract period arising out of defective or improper materials or workmanship or due
to any other reason are, upon the direction of FCTSL, to be amended and made good by the Bidder at his /
their own cost unless FCTSL decides that he/they ought to be paid for the same and in case of default FCTSL
may recover from the Bidder (s) the cost of making good the works as per prevailing norms and specifications.

41. PENALTY CLAUSE FOR DELAY IN COMPLETION :

The FCTSL have full power to recover penalty for Delay Period durng the construction period. The Penalty will
be calculated @ 0.5% Per Week or Part thereof of value of works not completed. Total Penalty shall be limited
to maximum to 5% of Agreement Amount for construction period. FCTSL will be fully responsible for recovery
of Penalty.

42. TERMINATION :

(i) The FCTSL may terminate the contract if the Bidder causes a fundamental breach of the contract. The
fundamental breach of contract shall include, but not be limited to, the following: -

a) The Bidder stops work for four weeks, when no stoppage of work is shown on the current programme or the
stoppage has not been authorized as by FCTSL.

b) If serious rectification of bad / poor quality work is not done by the Bidder within 15 days from 1st notice
issued to him by FCTSL might attract termination of the agreement and whole performance guarantee will be
forfeited.

c) If the Bidder fails to appoint the technical staff and if appointed do not function properly for 4 weeks even after
due written notice by FCTSL.
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d) If he violates labour laws.
e) Any other deficiency which goes to the root of the Contract Performance

(ii) If the contract is terminated, the Bidder shall stop work immediately, make the site safe and secure and leave
the site as soon as reasonably possible.

(iif) The FCTSL shall cause recording and checking of measurements of all items of work done (taking in to account
quality and quantity of items actually executed) and prepare the final bill after adjusting all pervious outstanding
dues. Such recording of measurements shall be done after due notice regarding time and date of recording
measurement and directing the Bidder to either remain present himself or his authorized representative so as to
satisfy himself that the recording of measurement is just and proper. Failure on his parts either to attend and or
refusing to acknowledge the measurement so recorded in the department measurement book, shall be at his sole
risk and responsibility.

(iv) In addition to the above FCTSL may debar / balcklist the bidder for the period of upto 2 years or more for the
future contracts.

(v) Payment upon Termination :

(a) If the Contract is terminated because of a fundamental breach of Contract by the Contractor, FCTSLshall
issue a certificate for the value of the work done less advance payments received upto the date of the issue
of the certificate, less other recoveries due in terms of the contract, less taxes due to be deducted at source
as per applicable law and less the cost of the work not completed plus 15% of actual cost incurred.
Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any
payment due to the Contractor the difference shall be a debt payable to the Employer. The Employer shall
also be free to recover the amount from any other due payments to the contractor against this contract.

(b) Ifthe Contract is terminated at the Employer’s convenience or because of a fundamental breach of Contract
by the Employer, FCTSL shall issue a certificate for the value of the work done, the cost of balance material
brought by the Contractor and available at site, the reasonable cost of removal of equipment, repatriation
of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs of protecting and
securing the Works and less advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at source as per applicable law.

43. SUBMISSION OF BILL:

(i) Bill To Be Submitted Monthly: “A bill shall be submitted by the contractor by 3™ day of each month for all
works executed by him till the end of previous month less the gross amount received by him till the last
previous month. This bill must be supported by records of detail of stages of all executed item of work along
with true copies of record and result of all test conducted in the previous month (date wise). The CEO shall
take or cause to be taken the stages of all executed item of work for purpose of having the same
verified/checked by the his authorized Representative concern (if any) for stages, quality, specification and
examining all the "test results” and record the same in the Departmental measurement book. Based on above
record measurement bill shall be corrected /prepared afresh. The contractor shall sign the measurement and
the bill.

If the contractor fails to submit, the bill on or before the day prescribed, FCTSL after waiting for another 15
days shall depute an officer to measure the said work in the presence of contractor and or his authorized
Engineer/Representative, whose counter signature to the measurement recorded with quantity and quality
remark will be sufficient proof for acceptance of the same and shall be binding on the contractor.

All such running bill payments are by way of "Advances" and shall be subject to final adjustment. Bill shall
be submitted as per payment schedule given at STAGE WISE PAYMENT given in Vol-I1.

(ii)Bill To Be On Printed Forms: The contractor shall submit all bills on printed forms to FCTSL’s account, and
the charges in the bills shall always be entered at the rates specified in the tender or in the case of any extra
work ordered in pursuance of these conditions, and not mentioned or provided for in the tender at the rates
hereinafter provided for such work. The deduction or addition as the case may be of the percentage will be
calculated on the amount of the bill for the work done, after deducting the cost of materials supplied
departmentally at rates specified in the agreement.

44, PAYMENT :
(i) The Bidder(s) shall be paid as per the payment schedule given in Vol - |1

(ii) A certificate of FCTSL or Authorised person by FCTSL as the case may be, showing the final balance due or
payable for the Bidder(s) is to be conclusive evidence of the works / having been duly completed and that the
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45.

46.

47.

Bidder(s) is/are entitled to receive payment of the final balance but without prejudice to the liability of the
Bidder(s) under provisions of clause.

(iii) Mobilization Advance : No Mobilization advance shall be paid to the bidder.

(iv) Bank Commission Charges: Bank commission charges in all payments by demand drafts shall be borne by
Bidder.

(v) Payment Of Intermediate Certificate To Be Regarded As Advances: Intermediate payment during the
course of execution of works if considered desirable in the interest of work, can be made on monthly basis,
on the recommendation of FCTSL, in such a way that in his opinion, it reflects the amounts due to the
Contractor in accordance with the contract, after deduction of any sums which may have become due and
payable by the contractor to the employer. In cases where there is a difference of opinion as to the value of
any item, FCTSL’s views shall prevail. Within the 14th day of the receipt of the monthly bill, the FCTSL
shall determine the amounts due to the contractor and shall deliver to the Employer and the contractor an
Interim Payment Certificate, certifying the amounts due to the contractor.

(vi) But all such intermediate payments shall be regarded as payments by way of advance against the final
payment for works actually done and completed and shall not preclude the requiring of bad unsound and
imperfect or unskillful work to be removed and taken away and reconstructed or erected or be considered as
admission of the due performance of the contract or any such part thereof, in any respect, or the accruing of
any claim, nor shall it conclude determine, or affect in any way the powers of the employer under these
conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any
other way vary or affect the contract. The final bill shall be submitted by the contractor within one month of
the date fixed for completion of the work; otherwise FCTSL’s certificate of the measurement and of the total
amount payable for work accordingly shall be final and binding on all parties.

(vii) Receipts for payments made on account of a work when executed by a firm must also be signed by the several
partners, except where the contractors are described in their tender as a firm/ proprietor in which case the
receipt must be signed in the name of-the firm by one of the partners, or by some other person having
authority to give effectual receipt for the firm.

ARBITRATION CLAUSE:

Except as otherwise provided in this contract all question and dispute relating to the meaning of the specification,
designs, drawings and instruction herein before mentioned as to thing whatsoever in any way arising out of or
relating to the contract designs, drawings, specification, estimate, concerning the works, or the execution or failure
to execute the same, whether arising during the progress of the work, or a after the abandonment there of shall be
referred to the CEO of FCTSL for his/her decision, within a period of 30 (thirty) days of such an occurrence (s).
There upon the CEO shall give his written instructions and/or decisions, after hearing the contractor and FCTSL
within a period of 15 (fifteen) days of such request. This period can be extended by mutual consent of parties.
Upon receipt of written instructions or decisions, of CEO FCTSL the parties shall promptly proceed without delay
to comply such instructions or decisions. If the CEO, FCTSL fails to give his instruction or decisions in writing
within a period of 15 (fifteen) days or mutually agreed time after being requested and/or, if the party (es) is/are
aggrieved against the decision of the CEO, FCTSL, the aggrieved party may within 30 days prefer an appeal to
the Managing Director -FCTSL, who shall afford an opportunity to the parties of being heard and to offer evidence
in support of his appeal. The Managing Director -FCTSL , will give his decision within 30 (thirty) days, or such,
mutually agreed period. If any party is not satisfied with the decision of the Managing Director -FCTSL , it can
request for an arbitration for resolving the dispute as per THE ARBITRATION AND CONCILIATION ACT,
1996 and THE ARBITRATION AND CONCILIATION (AMENDMENT) ACT, 2015. A reference to Arbitration
Tribunal shall be no ground for not continuing the work on the part of the Contractor. Payment as per original
terms and condition of the agreement shall be continued by the Engineer in Charge.

DEATH OR PERMANENT INVALIDITY OF BIDDER: - if the Bidder is an individual or a proprietary
concern or a partnership concern, dies during the currency of the contract or becomes permanently incapacitated,
and where the surviving partners are only minors, the contract shall be closed without levying any damages/
compensation as provided in the contract agreement. However, if competent authority is satisfied about the
competence of the surviving Partner[s], then the competent authority, FCTSL shall enter into a fresh
agreement for the remaining work strictly on the same terms and condition under which the contract was
awarded.

FCTSL reserves the right to accept or reject any Tenders or all tender at any time prior to the Award of Contract,
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48.

49.

without thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected
Bidder or Bidders of the grounds for FCTSL action.

SUBLETTING OF WORKS:

The contract may be rescinded & security deposit forfeited, for subletting, bribing or if contractor become
insolvent.

The contract shall not be assigned or sublet without the written approval of FCTSL and if the contractor assigns
or sublets his contract, or attempts to do so, or becomes insolvent or commences any insolvency proceeding for
making any composition with his creditors, or attempts to do so or if any bribe, gratuity, gift, loan, perquisite,
regard of advantage pecuniary or otherwise shall either directly or indirectly be given, promised or offered by the
contractor, or any of his servants, or agents to any public office or person in the employ of FCTSL in any way
relating to his office or employment, or if any such officer or person shall become in any way directly or indirectly
interested in shall contct; FCTSL may there by issue notice in writing to the contractor and the Security Deposit
of the contractor shall there upon stand forfeited and be absolutely at the disposal of Authority and the same
consequence shall ensure as if the contract had been rescinded under clause 6 hereof and in addition the contract
shall not be entitled to recover or be paid for any work thereafter actually performed under the contract.

If the contractor gets item/items of work accepted on a task rate basis with or without materials, this shall not
amount to sub-letting of the contract.

Sum payable by way for compensation to be considered as reasonable compensation without reference to actual
loss.

All sums payable by way of compensation under any of these conditions shall be considered as reasonable
compensation to be applied to the use of FCTSL without reference to the actual loss or damage sustained, and
whether or not any damage shall have been sustained.

TAXES, ROYALTY, ETC.:

[a] Taxes: The rate quoted by the Bidder shall include Goods and Service Tax (GST) component. The quoted
rate shall therefore be including the GST and other taxes such as sales and other levies, duties, royalties, cess, toll,
taxes of Central and State Governments, local bodies and authorities that the Bidder will have to pay for the
performance of this Contract. The FCTSL will perform such duties in regard to the deduction of such taxes at
source as per applicable law. Any payment claimed by the Bidder due to any change[s] in the existing tax structure
shall not be entertained by the FCTSL Deposit/remittance of Goods and Service Tax in government treasury within
stipulated time shall be sole responsibility of the contractor and failing to which FCTSL may recover the due
amont from any other payable dues with FCTSL. The decision of competent authority shall be final and binding
on the contractor in this regard.

[b] Royalty on Minor Minerals: The Bidder shall pay all quarries, royalty charges etc. If the Bidder fails to
produce the royalty clearance certificate from concerned department then FCTSL shall deduct the royalty charges
from his bills and keep in deposit head, which shall be refunded to the Bidder on production of royalty clearance
certificate from the concerned department. If he fails to produce the royalty clearance certificate within 30 days
of submission of final bill, then royalty charges which were kept under deposit head by FCTSL shall be deposited
to the concerned department and his final bill payment shall be released.

In all cases where change[s] in the royalty rates of minor minerals are notified by the state government after the
date of submission of financial offer by the bidder/ Bidder the same shall be not reimbursed.

[c] Income tax at the rate of 2% or such other percentage as may be fixed by income tax department from time to
time from any sum payable to the Bidder shall, at the time of credit of such sum or at the time of payment to the
Bidder by cash, cheque or draft or any other mode, shall be deducted at the source from the running, final or any
type of payment for this contract as per section 194 of income tax Act. 1961.

[d] Labour Welfare Cess at the rate of 1% or such other percentage as may be fixed by Labour department
Government of Haryana from time to time from any sum payable to the Bidder shall, at the time of credit of such
sum or at the time of payment to the Bidder by cash / cheque or draft or any other mode, shall be deducted at the
source from the running, final or any type of payment for this contract as per Labour Act.

[e] It is open to the Bidder, as the case may be; to make an application to the Income Tax officer concerned and
obtain from him a certificate authorizing the payer to deduct tax at such lower rate or deduct no tax as may be
appropriate to his case. Such certificate will be valid for the period specified therein unless it is cancelled by the
income Tax Officer earlier.
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50. MODEL RULES FOR WATER SUPPLY, SANITATION IN LABOUR CAMPS:

The Bidder will be bound to follow the Haryana model rules relating to layout of water supply and sanitation in
labour camps (Vide Annexure-A).

51. FAIR WAGES TO LABOURERS:

The Bidder shall pay not less than minimum wages as described in the Labour Acts & Laws to labourers engaged
by him on the work. (Copy of rules enclosed vide Annexure-B).

52. RIGHT TO TAKE UP WORK DEPARTMENTALLY OR TO AWARD ON CONTRACT: The CEO,
FCTSL reserves the right to take up departmental work or to award works on contract in the vicinity without
prejudice to the terms of contract.

53. ISSUE OF MATERIALS BY THE DEPARTMENT:

No Materials shall be supplied by FCTSL. So far as supply of cement and steel (TMT Bars) and other materials is
concerned these has to be arranged by the Bidder himself at his own cost and the conditions given in the Annexure-
F shall prevail.

54. REMOVAL OF UNSUITABLE OR UNDESIRABLE EMPLOYEES OF BIDDER:

The Bidder shall, on receipt or the requisition form the FCTSL at once remove any person employed by him on
the work who in the opinion of FCTSL is unsuitable or undesirable.

55. RECOVERY OF AMOUNT BY FCTSL FROM BIDDER:

Any amount due to FCTSL from the Bidder on any account, concerning work may be recovered from him as arrear
of land revenue and/or from payment due to him in any of the Govt. / Semi Government Department.

56. MISCELLANEOUS :

(i) FCTSL shall provide the source of water. The contractor has to make his own arrangement for distribution of
water Like Hose Pipe, water tanker etc at their own cost.

(ii) The Electric charges for running the construction equipment(s) during the contract shall be borne by the
contractor. FCTSL shall provide only the source of Power. In case power failure, Contractor shall make
alternate arrangement for supply of Power at their own cost.

(iii) The bidder shall arrange at his own cost tools and plants required for proper execution of work during the
Contract period.

(iv) The contractor should submit the Site Layout plan indicating the location of the Labour Camp, Store House,
Site Laboratory if any etc and have it approved by FCTSL.

(v) All work materials brought and left upon the ground by the Bidder(s) or his/their orders for the purpose of
forming part of the works are to be considered to be the property of the FCTSL and the same are
not to be removed or taken away by the Bidder’s or any other person without the special license and consent
in writing of FCTSLbut the FCTSL is not to be in any way answerable for any loss or damage which may
happen to or in respect of any such work or materials either by the same being lost or stolen or injured by
weather or otherwise.

(vi) From the Commencement of the work to the completion of the contract, the site there upon are to be under
the Bidder(s) charge. The Bidder (s) is/are to be held responsible for and to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they are to hold the
FCTSL harmless from any claims for injuries to persons or for structural damage to property happening from
any neglect, default, want of proper care or misconduct on the part of the Bidder(s) or of any one in his/their
employment during the execution of the works.

(vii) The Bidders is / are to provide everything of every sort and kind (with the exception noted in the schedule
attached) which may be necessary and requisite for the due and proper execution of the several works included
in the contract according to the true intent and meaning of the drawings and specifications taken together,
which are to be signed by FCTSL, and the Bidder whether the same may not be particularly described in the
specifications or shown on the drawings, provided that the same are reasonably and obviously to be
inferred there from and in case of any discrepancy between the drawings and the specifications the
FCTSL which shall prevail.

(viii) FCTSL reserves the right of accepting the tender for the whole work or for distinct part of it or of distributing
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57.

58.

59.

60.

61.

62.

63.

64.

the work between one or more Bidders.

(ix)If the total duration of suspension of the work is more than six months, then this suspension of the work will
be considered as permanent stoppage of the work, and the contractor can determine the contract, if he so
desires.

Increase or Decrease of work specified: FCTSL reserves the right to increase or decrease any work specified
within lump sum during the currency of the contract and Bidder will be bound to comply with the order of the
competent authority.

Canvassing or support for acceptance of tender: Canvassing or support in any form for the acceptance of any
tender is strictly prohibited. Any Bidder doing so will render him liable to penalties which may include removal
of his name from the register of approved Bidders.

List of persons employed by Bidder: Bidder shall not be permitted to tender for works in FCTSL who’s near
relative is posted as Assistant Engineer or above capacity. A list showing the names of the persons who are
working with the Bidder and are near relatives to any officer in the FCTSL should also be appended to the tender.
The Bidder should also intimate to FCTSL the names of subsequently employed persons who are near relatives
of any officer in FCTSL as per format given Annexure-E. Any breach of this condition by the Bidder would
render him liable to be removed from the bidding process.

Validity of Offer: Tenders shall remain open up to 180 days from the prescribed date of opening of tenders.
However, in the event of the Bidder withdrawing the offer before the aforesaid dates for any reason whatsoever,
Earnest money deposited with the tender shall be forfeited.

In the event of Bidder withdrawing his/her offer before the expiry of the period of validity of offer or failing to
execute the contract agreement he/she not be entitled to tender for this work in the case of recall of tenders in
addition to forfeiture of his/her earnest money as may be applicable for the work. If the Bidder has committed a
similar default on an earlier occasion as well, his/her registration in the department may be suspended temporarily
for a period of 6 months from such date as may be ordered by the authority which had registered him/her.

FORCE MAJEURE: Should failure in performance of any part of this contract arise from war, insurrection,
restraint imposed by FCTSL, act of Legislature or other authority, stoppage of hindrance in the supply of raw
materials, or fuel, explosion, accident, strike, riot, lockout, or other disorganization, of labour or transport,
breakdown of machine, flood, fire act of God, or any inevitable or unforeseen event beyond human control
directly or indirectly interfering with the supply of stores or from any cause which may be a reasonable ground
for an extension of time, the competent authority will allow such additional time as he considers to be justified
in the circumstances of the case. No compensation will be payable to the Bidder for any loss incurred by him
due to these reasons.

Each Bidder shall supply the name, residence and place of business of the person or persons submitting the
tender and shall be signed by the Bidder with his usual signature. When tender is submitted by partnerships the
full names of all partners shall be furnished. An attested copy of the constitution of the firm and the registration
number of the firm shall be furnished. In such a case, the tender must be signed separately by each partner thereof
or in the event of the absence of any partner it must signed on his behalf by a person holding a power of attorney
authorizing him to do so. Tenders by a company /corporation shall be signed with the legal name of the
company/corporation followed by the name of the state of incorporation and by signature and by designation of
the president, secretary or other persons authorized to bind it in the matter.

TECHNICAL KNOWLEDGE AND STAFF: The tender shall be submitted with an Information that the
Bidder has successfully carried out similar works of this nature and has adequate organization, machinery and
experienced personnel to handle jobs of this type and magnitude.

A brief description of similar works previously executed by Bidder: After the tender has been opened any
Bidder may be required to submit detailed particulars of such works along with manner of their execution and
any other information that will satisfy the officer receiving the tender that the Bidder has adequate organization,
Including experienced personnel to execute vigorously the work to be carried out as per these specifications.

(a) The Bidder shall employ adequate Construction Managers, Graduate Engineers & Diploma Engineers
as Technical Staff during the execution of the work.

(b) The Technical Staff should be available at site and take instructions from FCTSL or other supervisory staff
including PMC.

(c) In case the Bidder fails to employ the technical staff as aforesaid, FCTSLshall have the right to take suitable
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65.

66.

67.

68.

(i)

remedial measures.

(d) The Bidder shall give the names and other details of the graduate engineer / diploma engineer to whom he
intends to employ or who is under employment with him, at the time of agreement and also give his curriculum
vita.

(e) The Bidder shall give a certificate to the effect that the graduate engineer / diploma engineer is exclusively in
his employment.

(f) A Retired Assistant Engineer who is holding a diploma may be treated at par with a Graduate Engineer for the
operation of the above clause.

Note: - Such Degree or Diploma engineer must always be available on works site on day to day basis and actively
supervise, instruct and guide the Bidder’s works force and also receive instruction form the Departmental
Engineers / Sub engineers. In case the Bidder fails to employ the required technical staff or fails to employ
technical staff / personnel as submitted by the Bidder in Prequalification documents and or the technical
staff/personnel so employed are generally not available on work site and or do not receive or comply the
instructions of the Departmental Engineers, FCTSL shall recover / deduct from his bills as directed by FCTSL.

The tender documents have to be completed and submitted with all the documents required in the tender notice.
Following is the summary of the documents required to be submitted with the completed tender form.

[a] Name, residence and place of business etc.

[b] Details of contracts already held by the Bidder.

[c] Attested copy of the constitution of firm and power of attorney.

[d] A declaration that there has been no conviction imprisonment for an offence involving moral turpitude.
[e] Declaration and description.

Registration with Labour Department: As per rule 1976 rule-21 (Form-4) or applicable laws, the successful
Bidder shall submit the Labor registration Certificate after issuing the work order and prior to the
Commencement of work.

Indemnify: The bidder shall indemnify the FCTSL and its Project Management Consultant staff on all accounts
from all aspects while performing the scope of services of this project.

Extension Of Time

If the contractor shall desire an extension of time for completions of work on the ground of his having been
"UNAVOIDABLY" hindered or on compensation event(s) or on any other ground(s), he must apply giving all
and complete details of such hindrances and/or compensation event(s) and/or other cause(s) in writing, to the CEQ,
through Engineer In charge positively within 15 (Fifteen) days of occurrence of such hindrance(s)/compensation
event(s)/other cause(s) and seek specific extension of time (period from..............................
L1 T N ).

If in the opinion of FCTSL, such reasonable grounds are shown, the FCTSLshall grant extension of time, if the
extension of time sought by the contractor is for one month or 10% (ten percent) of the stipulated period of
completion, whichever is more. If the extension of time sought is more than above period mentioned, then the case
shall be refered to the CEO, FCTSL with his recommendation and only after his decision in this regard, FCTSL
shall sanction extension of such time as decided by the CEO, FCTSL.

Once the CEO, FCTSL has decided the case of extension of time with reference to the particular application of
the contractor, it will not be competent for them to review/change such a decision later on. However, the CEO ,
FCTSL shall give the contractor an opportunity to be heard (orally and or in writing), before taking any final
decision either of granting extension of time or permitting the contractor to complete the work by the delayed date
or before refusing both.

Provided further where the FCTSL has recommended grant of extension of particular time contract or has refused
to recommend extension of time but has recommended permitting the contractor for delayed completion, the
contractor shall continue with the work till the final decision by CEO, FCTSL.

Failure on the part of the contractor for not applying extension of time even within 30 days of the cause of such
an hindrance, it shall be deemed that the contractor docs not desire extension of time and that he has “Waived” his
right if any to claim extension of time for such cause of hindrance.
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(i) Extension of Time in Consequence of Alterations: The time for the completion of the work shall be extended
in the proportion that the altered, additional or substituted work bear to the original contractor’s work and
certificate of the FCTSL shall be conclusive as to such proportion.

(iii) Compensation Events for consideration of extension of time without penalty:
The following mutually agreed Compensation Events unless they are caused by the contractor would be applicable;
a) The CEO FCTSL does not give access to a part of the site.

b) The CEO FCTSL modifies the schedule of other contractor in a way, which affects the work of the contractor
under the contract.

c) The CEO FCTSL orders a delay or does not issue drawings, specification or instructions / decisions/approval
required for execution of works on time.

d) The CEO, FCTSL instructs the contractor to uncover or to carry out additional tests upon work, which is then
found to have no defects.

e) The CEO FCTSL gives an instruction for additional work required for safety or other reasons.
f) The advance payment and or payment of running bills (complete in all respect) are delayed.
g) The CEO, FCTSL unreasonably delays issuing a Certificate of Completion.
h) Other compensation events mentioned- in contract if any.

69. FINAL CERTIFICATE:

On completion of the work the contractor shall be furnished with a certificate by the C.E.O, FCTSL as per completion-
report of the concerned office of FCTSL of such completion in the form appended at the end, but no such certificate
shall be given, nor shall the work be considered to be complete until the contractor shall have removed from the premises
on which the works shall be executed, all scaffolding surplus materials and rubbish, and cleaned off the dirt from all
wood-work, doors windows walls, floors or other parts of any building in upon or about which the work is to be executed
or of which he may have had possession for the purpose of the execution there of nor until the work; shall have been
measured by FCTSLwhose measurement shall be binding and conclusive against the contractor. If the contractor shall
fail to comply with the requirements of this clause as to removal of scaffolding surplus materials and rubbish and
cleaning of dirt on or before the date fixed for the completion of the work, FCTSL may, at the expense of the contractor
remove such scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean off such dirt
as aforesaid and the contractor shall forthwith pay the amount of all expenses so incurred, and shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid, except for any sum actually realized by the sale thereof.

70. PRICE ESCALATION
No escalation (whatsoever) will be paid for entire contract period including extension period if provided.
71. CLAIM OR COMPENSATION :

(i) Claims for compensation for delay in starting the work: No compensation shall be allowed for any delay
caused in the starting on the work on account of acquisition of land, or in the case of clearance work, on account
of any delay in according sanction to estimates.

(i) Quantities shown in the tender are approximate and no claim shall be entertained for quantities of work
executed being either more or less than those entered in the tender of estimate.

(iii) No claim to any payment or compensation for alteration in or restriction of works: If at any time after the
execution of the contract documents, FCTSL shall for any reason whatsoever require the whole or any part of
the work as specified in the tender to be stopped for any period or shall not require the whole or part of the
work to be carried out at all or to be carried out by the contractor he shall give notice in writing of the fact to
the contractor who shall thereupon suspend or stop the work totally or partially, as the case may be.

If any such case, except as provided hereunder, the contractor shall have no claim to any payment or
compensation what so ever on account of any profit or advantage which he might have derived from the
execution of the work in full, but which he did not so derive in consequence of the full amount of the work not
having been carried out, or on account of any loss that he may be put to on account of materials purchased or
for unemployment of labor recruited by him. He shall not also have any claim for compensation by reason of
any alteration having been made in the original specifications, drawing, designs and instructions, which may
involve any curtailment of the work as originally contemplated. Where, however, materials have already been
purchased or agreed to be purchased by the contractor shall be paid for such materials at the rates determined

Page 42 of 86



by the Engineer-in-charge, provided they are not in excess of requirement and of approved quality and / or
shall be compensated for the loss, if any that he may be put to, in respect of materials agreed to be purchased
by him, the amount of such compensation to be determined by the CEO whose decision shall be final. If the
contractor suffers any loss on account of his having to pay labor charges during the period during which the
stoppage of work has been ordered under this clause, the contractor shall, on application be entitled to such
compensation on account of labor charges as the CEO, whose decision shall be final, may consider reasonable
provided that the contractor shall not be entitled to any compensation on account of labour charges, if in the
opinion of FCTSL, the labour could have been employed by the contractor elsewhere for the whole or part of
the period during which the stoppage of the work has been ordered as aforesaid.

72. ACTION AND COMPENSATION :

(i) Action and compensation payable in case of bad work during DLP : If at any time before the security deposit is

(i)

refunded to the contractor, it shall appear to FCTSLor his subordinate in charge of the work, that any work has been
executed with unsound, imperfect or unskillful workmanship or with material of inferior quality or that any materials
or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for,
or are otherwise not in accordance with the contract, it shall be lawful for FCTSL to intimate this fact in writing to
the contractor and then notwithstanding the work, materials or articles complained of may have been Inadvertently
passed, certified and paid for contractor shall be bound forthwith to rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may require, or if so required, shall remove the materials or articles so
specified and provide other proper and suitable materials or articles at his own proper charge and cost, and in the
event of his failing to do so with in a period to be specified by FCTSL in the written intimation aforesaid FCTSL
may rectify or remove and, re-execute the work or remove and replace the materials or articles complained of as the
case may be at the risk and expense in all respects of the contractor. The cost so determined, and an amount equal
to 20% (twenty per cent) of such cost as Damages, shall be recoverable by FCTSL from the Contractor and may be
deducted by the FCTSL from any monies due to the Contractorincluding PBG. Should FCTSL consider that any
such inferior work or materials as described above may be accepted or made use of it shall be within his discretion
to accept to the same at such reduced rates as he may fix therefore. This shall be exclusive of, and will be in addition
to any action being taken under other clause of the contract. The Defects Liability Period shall be deemed to be
extended till the identified Defects have been remedied..

In any case in which under any clause or this contract the Bidder shall have rendered himself liable to pay

compensation amounting to the whole of the security deposit (whether paid in one sum or deducted by installments)

or committed a breach of any terms in Fair Wages or in the case of delays beyond three months or in case of
abandonment of the work owing to the serious illness or death of the Bidder or any other cause, FCTSL shall have
power to adopt anyone of the following courses, as it may deem best suited to the interest of the Board.

(@ The rescind of contract, (of which recession notice in writing to the Bidder under the hand of the concerned
office of FCTSL shall be conclusive evidence) and in which case the security deposit of the Bidder shall stand
forfeited and be absolutely at the disposal of the Board.

(b) To employ labour paid by the FCTSL or by employing FCTSL machinery and to supply materials to carry out
work, or any part of the work, debiting the Bidder with the cost of the labour or hire charge of FCTSL machinery
and the price of the materials (of the amount of which cost and price, a certificate of FCTSL shall be final and
conclusive against the Bidder) and crediting him with the value of the work done, in all respects in the same
manner and the same rates as it had been carried out by the Bidder under the terms of this contract or the cost
of the labour and the price of the materials as certified by FCTSL whichever is less the certificate of FCTSL as
to the value of the work done shall be final and conclusive against the Bidder. This does not qualify the Bidder
to any refund if the work is carried out at lower rates than the rates quoted by the Bidder. Saving, if
any, will go to the Board.

(c) To measure up the work of Bidder and to take such part thereof as shall be unexecuted out of his hands and to
give it to another Bidder to complete in which case any expenses which may be incurred in excess of the sum
which would have been paid to the original Bidder if the whole work had been executed by him (of the amount
of which excess certificate in writing from FCTSL shall be final and conclusive) shall be borne and paid by the
original Bidder and may be deducted from any money due to him by FCTSL under the contract or otherwise or
from his security deposit or the proceeds of sale thereof or a sufficient part thereof. The same provision of
recovery of the difference amount will apply in case of failure in compliance on part of the Bidder to execute
the work or part of the work as per work and time schedule. FCTSL will have the right to decide as to which
work or which part of work / item is to be put in fresh tender in case of failure in execution as the part of the
Bidder.
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(d) In the event of any of the above courses being adopted by FCTSL, the Bidder shall have no claim to
compensation for any loss sustained by him by reason of his having purchased or procured any materials or
entered into any agreement or made advances on account of or with a view to the execution of the work or the
performance of the contract. And in case the contract shall be rescind under the provisions aforesaid, the Bidder
shall not be entitled to recover or to be paid any sum for any work thereof actually performed under this contract,
unless and until FCTSL will have certified in writing the performance of such work and the value payable in
respect thereof and he shall only be entitled to be paid the value so certified.

(iii) Notice to be given before work is covered up: The contractor shall give not less than five day notice in writing
to FCTSL or his subordinate in charge of the work before covering tip or otherwise placing beyond the reach
of measurement any work in order that the same may be measured, and correct dimensions thereof be taken
before the same is so covered up or placed beyond the reach of measurement, any work without the consent in
writing of FCTSLor its officer in charge of the work and if any work shall be covered up or placed beyond the
reach of measurement without such notice having been given or consent obtained, the same shall be uncovered
at the contractors expenses, or in default thereof, no payment or allowance shall be made for such work or the
materials with which the same was executed.

73. LIABILITY AND INDEMNITY :

(i) Contractor Liable For Damage Done And For Imperfections After Certificate Of Completion : If the contractor
or his work people or servants shall break, deface injure or destroy any part of infrastructure in which they may be
working or any building, road, road curbs, fences, enclosures, water pipes, cables drains, electric or telephone posts
or Wires trees grass or grassland or cultivated ground continuous to the premises on which the work or any part of
it is being executed, or if any damage shall happen to the work while in progress, from any cause whatever, or any
imperfections become apparent ,the contractor shall make good the same at his own expense or in default, the CEO
may cause the same to be made good by other workmen and deduct the expense of which certificate of FCTSLshall
be final) from any sums that may be then or at any time thereafter, may become due to the contractor or from his
security deposits, or the proceeds of sale thereof or of a sufficient portion thereof.

74. COMPENSATION UNDER SECTION 12 SUB-SECTION (1) OF THE WORKMAN’S COMPENSATION
ACT 1923:

In every case in which by virtue of the provisions of section 12 sub-section (1) of the Workman's Compensation Act
1923 FCTSL is obliged to pay compensation to a workman employed by the contractor in execution of the works. CEQO,
FCTSL will recover from the contractor the amount of compensation so paid and without prejudice to the rights of
FCTSL under section (1) sub-section (2) of the said Act. CEO, FCTSL shall be at liberty to recover the amount or any
part thereof by deducting it from the security deposit or from any sum due by FCTSL to the contractor whether under
this contract or otherwise. FCTSL may not be bound, to contest any claim made against them under section - 12
subsections (1) of the said Act except on the written request of the contractor and upon his giving to FCTSL full security
for all cases for which FCTSL might become liable in consequence contesting such claim.

75. CHANGE IN THE CONSTITUTION OF FIRM:

In the case of tender by partners any change in the constitution of the firm shall be forthwith notified by the contractor
to the CEO for his information, and contractor shall initiate steps for fresh & new registration which shall be assessed
& decided by the competent authority for fresh registration.

76. EMPLOYMENT OF SCARCITY LABOUR:

If FCTSL declare a state of scarcity or famine to exist in any village situated within sixteen kilometers of the work,
the contractor shall employ upon such parts of the work as are suitable for unskilled labour, any person certified to
him by the CEO FCTSL or by any person to whom the CEO FCTSL may have delegated this duty in writing to be in
need of relief and shall be bound to pay to such persons wages not below the minimum which FCTSL may have fixed
in this behalf. Any dispute, which may arise in connection with the implementation of this clause, shall be decided by
the FCTSL whose decision shall be final and binding on the contractor.

77. PENALTY FOR BREACH OF CONTRACT:

On the breach of any term or condition of this contract by the contractor the said CEO, FCTSL shall be entitled to
forfeit the Security deposit or the balance thereof that may at the time be remaining, and to realize and retain the same
as damages and compensation for the said breach but without prejudice to the right of the CEO to recover further
sums as damages from any sums due or which may become due to the contractor By FCTSL or otherwise howsoever.
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78. JURISDICTION : All disputes or claim arising out of this contract shall be subject to the jurisdiction of courts
in Faridabad, Haryana.
79. INTERPRETATION:
79.1 In interpreting these conditions of Contract, singular also means plural, male also means female
or neuter, and the other way round. Headings have no significance. Words have their normal meaning
under the language of the Contract unless specifically or defined. FCTSL will provide instructions
clarifying queries about the conditions of Contract.

79.2 If sectional completion is specified in the contract Data; references in the conditions of Contract
to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the

Works (other than references to the Completion Date and Intended completion date for the whole of
the Works).

79.3 The documents forming the Contract shall be interpreted in the following order of priority:

1) Agreement

2 Letter of Acceptance, notice to proceed with the works

©)) Contractor’s Bid

4) Conditions of Contract including General Conditions of Contract and Special Conditions
of Contract

5) Specifications and scope as per Vol - |1

(6) Drawings, if any.

) any other document listed in the Special Conditions of Contract as forming part of the
Contract.

80. VIDEO PHOTOGRAPHY OF THE WORKS.:

The contractor shall do video photography of the site firstly before the start of the work, secondly mid-way
in the execution of different stages of work and lastly after the completion of the work. Video photography
of all items which will be subsequently covered and difficult to be measured after wards shall be done for
record. Payment will be made to the contractor as per the defined Payment Schedule. VCD before start of
work will be submitted to FCTSLfor record within one month from start of work. VCD after completion
of work will also be submitted to FCTSLwithin one month after completion of work. . Completion
cerficate shall be given only after submitting VCD after completion of work.

81. OPERATING AND MAINTENANCE MANUALS: “As built” Drawings and operating and
maintenance manuals shall be supplied by the Contractor within one month of issue of completion
certificate. If the Contractor does not supply the Drawings by the stipulated date or they do not receive
FCTSL’s approval, FCTSL shall withhold INR 2 lakhs from payments due to the Contractor.

82. SHORT CLOSE : FCTSL reserve the right to short close the contract without assigning any reason to the
contractor. The contractor shall not claim any compensation due to short close of contract
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6.1

6.2

6.3
6.4

6.5

6.6

6.7

6.8

6.9

6.10

6.11

SECTION 6: SPECIAL CONDITIONS OF CONTRACT

General: The special conditions are supplementary instructions to the tenders and shall form part of the
contract.

Drawing: All Drawings/Layout plans given in Section 7 are for reference or guidance purpose only. The Bidder
will submit the detailed Contract execution plan within 15 days from date of issuing Work Order or Agreement
whichever is earlier. The same shall be reviewed and approved by FCTSL or through other agency approved
by FCTSL. This 15 days period is included in stipulated time of Contract Period. Construction of Bus Depot
shall be carried out as per the approved drawings provided by FCTSL.

Data to be furnished by the Bidder: The Bidder shall submit the following information to FCTSL.

Proposed constructions Programme and time schedule showing sequence of operations within 15 days of receipt
of notice to proceed with the work in pursuance of the conditions of contract.

Action when the progress of any item of work is unsatisfactory: If the progress of a item of work during
construction, which is important for timely completion of work is unsatisfactory, FCTSL shall not withstanding
that the general progress of work is satisfactory, after giving the Bidder 15 days’ notice in writing get the said
work executed by employing other means including other labour / Bidder etc. and the Bidder will have no claim
for compensation for any loss sustained by him owing to such action.

In case if any of the works under this contract are found unsatisfactorily by FCTSL, the FCTSL shall either
request the bidder to rectify the defect immediately or at his discretion may have it done by others (vendor or
contractor) and deduct the actual amount incurred as per market rate plus 15 % extra incurred in such works
from the bidders.

Inspection and Tests: Except as otherwise provided in here of all material and workmanship if not otherwise
designated by the specifications shall be subject to inspection, examination and test by FCTSL at any and all
times during manufacture and/or construction and at any/all places where such manufacture or constructions
are carried on. The FCTSL shall have the right to reject defective materials and workmanship or require its
corrections. Rejected workmanship shall be satisfactorily replaced with the proper material without charge
thereof and the Bidder shall properly segregate and remove the rejected material from the premises. If the Bidder
fails to proceed at once with the replacement of the rejected material and/or the construction of defective
workmanship FCTSL may replace such material and/or correct such workmanship and charge the cost thereof
to the Bidder.

The Bidder shall be liable for replacement of defective work up to the time of completion of DLP in accordance
with the conditions of contract of all work to be done under the contract. The Bidder shall furnish promptly
without additional charge all facilities, labour and material necessary for the safe and convenient inspection and
tests that may be required by FCTSL . All inspections and tests by the departments shall be performed in such
a manner as to not unnecessarily delay the work. Special full size and performance test shall be charged with
any additional cost of inspection when materials and workmanship are not kept ready by the Bidder at the time
of inspection.

Removal of temporary work, Plant & Surplus materials: Prior to final acceptance of the completed work,
but excepting as otherwise expressly directed or permitted in writing, the Bidder shall, at his own expenses
remove from the site and dispose of all the temporary structures including buildings, all plant and surplus
materials, and all rubbish and debris for which he is responsible to the satisfaction of FCTSL.

Possession prior to completion: FCTSL shall have the right to take possession of or use any completed part
of the work. Such possession or use shall not be deemed as an acceptance of any work not completed in
accordance with the contract.

Damage to works: The works whether fully completed or incomplete, all the materials, machinery, plants,
tools, temporary building and other things connected there with shall remain at the risk and in the sole charge
of the Bidder until the completed work has been delivered to FCTSL and till completion certificate has been
obtained from FCTSL . Until such delivery of the completed work, the Bidder shall at his own cost take all
precautions reasonably to keep all the aforesaid works, materials, machinery, plants, temporary buildings and
other things connected there with free from any loss, damages and in the event of the same or any part there of
being lost or damaged, he shall forthwith reinstate and make good such loss or damages at his own cost.

Examination and tests on completions: On the completion of the work and not later than three months
thereafter, FCTSL shall make such examination and tests of the work as may then seem to him to be possible,
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6.12

6.13

b)

c)
d)

9)
6.14

6.15

6.16

6.17

6.18

6.19

6.20

6.21

necessary or desirable, and the Bidder shall furnish free of cost any materials and labour which may be necessary
thereof and shall facilitate in every way all operations required by FCTSL, in making examination and tests.

Climatic Conditions: FCTSL may order the Bidder to suspend any work that may be subject to damage by
climatic conditions and no claims of the Bidder will be entertained by the department on this account.

As per the Ministry of Environment and Forest Guidelines 2010 and Ministry of Urban Development
notifications, the Site area shall be protected from dust by fixing Green Fencing around the Construction site
area.

The Contractor is instructed to strictly adhere to the following at his own cost.

Supply and Fixing Green barriers and wind breaking walls around their sites.
Cover tarpaulin on scaffolding around area of construction,
Do not store construction material, particularly sand, on any part of the street, roads in any colony,

Cordon the work area with proper fencing by other means with due consideration of safety of workers, public,
etc.

Dust emissions from construction site are controlled.
Sprinklers should be compulsorily used at the site and Wet jets in grinding and stone cutting must be  used.
The work area shall be well illuminated during nights.

Safety regulations: During the entire contract period, while carrying out this works indicated in this tender, the
Bidder will ensure compliance of all safety regulations as provided in the Safety Code (Annexure - D). The
bidder will be responsible for safety of the works.

The Bidder will make his own arrangement: for supply of water, light & power for his works and labour
camps etc.: The Bidder will make his own arrangement for supply of water, light and power for his works and
labour camps etc. The department will not entertain any claim what so ever for any failure or break down etc.
in supply of to the Bidder. The Bidder will supply and fix his own tested meter of the approved make but the
meter will be kept in the custody of the department.

Interference with other Bidders: The Bidder must not interfere with other Bidders who may be employed
simultaneously or otherwise by the department at the Site. He will at no time engage departmental labour or
that of other Bidders without the written permission of FCTSL. Bidder is fully responsible for cause of
damages of the adjoining works of different works at site and the same cost of rectification of damages
shall be recovered from the Bidder as per FCTSL’s instructions.

Regulations and bye laws: The Bidder shall conform to the regulations, bye-laws any other statutory rules
made by any local authorities or by the Government and shall protect and indemnify FCTSL, against any claim
or liability arising from or based on the violation of any such laws, safety, theft, ordinance, regulation, orders,
decrees etc.

Site Order Book: A site order book shall be kept in the departmental office at the site of the work. As far as
possible all orders regarding the works are to be entered in this book. All entries therein shall be signed by the
departmental officers in direct charge of the work and the Bidder or his representatives. In the important cases
the CEO of FCTSL will countersign the entries which the Bidders or his representative shall be bound to take
note of all instructions meant for the Bidder as entered in the site order book without having to be called for
separately to note them. FCTSL shall submit periodically copies of the remarks of the site order book to the
CEO, FCTSL for record and to the Bidder for compliance and report.

Conversion of units: Whenever in the contract agreement dimensions and units have been expressed in F.P.S.
system, the same will be converted in to metric system units by applying the standard conversion table of
Indian Standard Institution so as to derive the corresponding figure arithmetically and the Bidder will
have to accept the figures so derived without any claim or compensation whatsoever.

Rights of other Bidders and persons: If, during the progress of the work covered by this contract, it is
necessary for other Bidders or persons to do work in or about the site of work, the Bidder shall afford such
facilities, as FCTSL may require.

Employment of technical persons: The Bidder shall employ or produce evidence of having in his
employment a qualified technical person not below the rank of a Graduate Engineer from an Institution
recognized by the Government of Haryana / Govt. of Other State / Govt. of India.
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6.22 The above is the minimum requirement of Manpower. However contractor shall access the actual requirement
and deploy the necessary manpower. No extra cost will be paid for deployment of extra manpower if required.

6.23 The technical staff shall be got approved in writing from FCTSL (whose approval may be withdrawn any time)
for supervision of works and to receive direction from the Engineer of the work on behalf of the contractor. The
supervisory staff of the contractor will not be changed without the approval of FCTSL.

6.24 FCTSL holds the right to generate the revenue and collect from the Bus Depot. Contractor shall not claim any
revenue generated from the Bus Depot.

6.25 ADVANCES TO BIDDERS:
No Advance either Mobilization or Secured amount will be paid to the bidder.
6.26 Escalation: No escalation whatsoever shall be paid.
6.27 Ground water level variation: It is liable to vary. No claim due to variation of low water level shall be entertained.
DETAILED PAYMENT SCHEDULE:
6.28 Schedule of running payment:

1. The Contractor shall submit running bills by 3™ of the every month. The payment will be based on the works
billed in the Monthly running bills as per Stage Wise Paymet Release mentioned in volume —II.

2.The Contractor representative and the FCTSL staff shall collectively measure the quantities claimed in the
Monthly bill. The Monthly bill will be paid upon approval of the measurement from the FCTSL.

Notes: [For 6.28]
1. The payments as indicated above are for complete works.

2. FCTSLmay provide Adhoc payments to the contractor. However, the Adhoc payments shall be in
proportion to the works executed and in no case shall it be more than the percentage stipulated for each
phase in the payment schedule. The FCTSLshall estimate the work done as per the milestones provided
in the payment schedule and decide upon the proportion of executed works.

3. The milestones indicated above are for payment purpose and may therefore not indicate all items that have
to be executed as part of the works under this tender. The payments for all such items, even though not
explicitly mentioned above, shall therefore be deemed to have been included in the schedule mentioned
above and no separate or additional payments whatsoever shall be made.

4. FCTSLshall verify the sum of all Adhoc payments made to the contractors and deduct the excess amount
if paid over the stipulated percentage for milestones as provided in the payment schedule.

5.  FCTSL may require the Bidder to extend the validity period of the Bank Guarantee(s) for such period
which he considers it proper and the Bidder shall extend the validity period of such Bank Guarantee
accordingly, if the Bidder fails to extend the period accordingly, FCTSL may encash the B.G. before the
expiry of the validity period.

6. The Bidder shall carryout all necessary rectifications of defects noticed, caused due to any reasons at his
own cost within such reasonable period as mentioned in such communication notice from FCTSL to him.

7. Failure of Bidder to rectify the defects properly in the given period, it shall be open for FCTSL to get the
defect(s) rectified either departmentally or through other agency (Without calling any tender / Quotation)
and recover the actual amount incurred as per market rate plus 15 % (Fifteen per cent) of such cost from
the Bidder from any sum, in any form available with the department.

8. During the Constuction period, If the Bidder or his work people shall break, deface, injure or destroy any
part of building in which they may be working or any building road curbs, fences, enclosures, water pipes,
cables, drains, electric or telephone posts or wires, trees, grassland cultivated ground continuous to the
premises on which the work or any part of it is being executed or if any damage shall happen to the work
while in progress from any cause whatever, or any imperfections become apparent in it within three
months( Six month in the case of road works) after a certificate final or otherwise or its completion shall
have been given by FCTSLas aforesaid the Bidder shall make good the same at his own expense or in
default the FCTSLmay cause the same to be made good by other work men and deduct the expense of
which certificate of FCTSL shall be final) from any sum that may be then or at any time thereafter, may
become, due to the Bidder or from his security deposits, or the proceeds of sale thereof or of a sufficient
portion thereof.
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9. Proportional part payment may be made for incomplete items of work. These part payments shall be at
the sole discretion of FCTSLof the Project.

10. The Bidder/Bidder shall give in advance authority letters(s) in favour of FCTSL of the Project authorizing
him to get all Banks’ Fixed deposit security, Bank Guarantees (either normal security deposit and or for
performance security) to get these Bank Receipts and Guarantee deeds verified and confirmed from the
concerned Bank. It will be only after getting such confirmation that FCTSL of the Project shall pay any
amount accordingly or refund the equal amount for which BG submitted has been duly verified and
confirmed.

11. The Bidder shall not remove minor mineral from borrow areas/ Quarries without prior payment of Royalty
charges.

12. Extra work and rebate: Extra /Rebate work arising out of this contract shall be valued at HSR rate. If the
rates are not available at HSR then the rate for such items shall be worked out by the Bidder in consultation
with FCTSLand approved by the CEO, FCTSL. Such approval of rate[s] must invariably be obtained
before taking-up of execution of such item[s] of work. This approved rate shall be final and binding on
the Bidder.

Additional Special Conditions

13 Contractor is advised to read carefully all chapters and give complete information regarding
his proposals, substantiating the same with calculations, drawings literature, with clear reference to
any standards adopted (which are not mentioned in the tender), in such manner that there is no
ambiguity or nothing is left to chance. All relevant information, so as to make the proposal
understandable shall be given. Vague remarks and remarks like “will be given later” are not
acceptable. If in the opinion of FCTSL , the proposal is grossly incomplete, this will form sufficient
reason for complete rejection of the tender on technical grounds.

14 Contractor shall note that this is a lump sump rate tender. The bidder shall give rate for
complete work. However his proposals are subject to scrutiny and approval for unit wise / sub unit
wise progressive payments by the competent authority. He shall therefore take utmost precaution to
offer very standard equipment manufactured by only reputed manufacturers (wherever the makes are
specified, the same shall be offered). However the bidder should note that after the tenders are
opened, all modifications, corrections, changes should be carried out entirely to the satisfaction
of FCTSL at no extra cost to FCTSL. The contractor shall not be allowed to change the price quoted.

15 All the equipment installed shall be thoroughly tested at the time of commissioning of the
plant and all initial defects shall be rectified to the entire satisfaction of the engineer. Damaged
or non-working parts shall be replaced at no extra cost to FCTSL.

16 Training of the FCTSL, staff before Handling over the Equipment/Instruments.As there
is fair amount of automation specified, there will be very large number of small components, which
form units of equipment. In order that the FCTSL staff engaged on operations and maintenance
becomes proficient in understanding and handling the equipment correctly, the contractor will have
to organize training programme in the manufacturers’ shops as well as on site during actual operation
of the plant.For this purpose he will have to employ suitably qualified, trained personnel to carry out
this training. The training period is for 7 days after commissioning of the plant or for such extra period
before commissioning in the workshops.A mutually agreed programme shall be formulated during the
execution, which will be binding on the contractor.

17 Third Party Inspection: -FCTSL reserves the right to appoint any organization/ institution
for checking of design, & quality & quantity checks of works during currency of the contract & no
additional cost shall be payable by FCTSL on this account

Page 49 of 86



18 The overall development of site at which Bus Depot shall be constructed inclusive of roads,
horticulture, lights and other utilities services such as water supply, sewerage, drainage etc. shall be
provided by contractor agency as per drawings approved by FCTSL.

19 The Bidder shall liable for all statutory clearances inclusive from Haryana Pollution Control
Board for execution and till operation period of Bus Depot.

20 Bidder shall liable to all consequences arising there upon not meeting the required parameters/
specifications of Bus Depot on any account.

21. During the Construction Period, the Contractor shall maintain, at its cost, the Project Site and
the assets thereon so that the traffic and commercial worthiness and safety thereof are at no time
materially inferior as compared to their condition 7 (seven) days prior to the date of this Agreement,
and shall undertake the necessary repair and maintenance works for this purpose.
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SECTION 7:

DESIGNS
AND
SPECIFICATIONS

PLEASE REFER VOL - 1i
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SECTION 8:
ANNEXURES
PART A: Annexure Ato L
ANNEXURE- “A”

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN LABOUR CAMPS

Note: These model rules are intended primarily for labour camps which are not of a permanent nature. They lay
down the minimum desirable standard which should be adhered to Standards in Permanent or semi-permanent labour
camps should not obviously be lower than those for temporary camps.

1. Location: The camp should be located in elevated and well drained ground in the locality.

2. Labour: Huts are to be constructed for one family of 05 persons each. The layout is to be shown in the prescribed
sketch.

3. Hut line: The huts to be built of local materials. Each hut should provide at least 20 Sgm. of living space.

4. Sanitary facilities: There shall be provision of latrines and urinals at least 15 M away from the nearest quarter
separately, for men and women specially so marked.

5. Latrines: Pit provided at the rate of 10 users or three families per set. Separate Urinals as required as the privy
can also be used for this purpose.

6. Drinking water: Adequate arrangement shall be made for the supply of drinking water. If practicable, filtered and
chlorinated supply shall be arranged. Where supply is from intermittent sources, an overhead covered storage tank
shall be provided with a capacity of five litres per person per day. Where the supply is to be made from a well it shall
confirm to the sanitary standards laid down in the report of the Rural Sanitation Committee. The well should be at
least 30 meters away from any latrine or other sources of pollution. If possible a hand pump should be installed for
drawing the water from well. The well should be effectively disinfected once every month and quality of water
should be got tested at Public Health institution between each work of disinfection. Washing and bathing should be
strictly prohibited at places where water supply is from a river. The daily supply must be disinfected. In the storage
reservoir and given at least 3 minutes contact with the disinfectant before it is drawn for use.

7. Bathing and Washing: Separate bathing and washing place shall be provided for men and women for every 25
persons in the camp. There shall be a gap and space of 2 Sgm. for washing and bathing. Proper drainage for waste
water should be provided.

8. Waste disposal: Dustbins shall be provided at suitably place in camp and the residents shall be directed to throw
all rubbish into these dustbins. The dustbins shall be provided with covers. The contents shall be removed every day
and disposed of by trenching or through Municipal solid waste disposal system, if the same exists.

9. Medical facilities.

a) Every camp where 1000 or more persons reside shall be provided with full time doctor and dispensary. If there
are women in the camp a full time nurse shall be employed.

b) Every camp where less than 1000 but more than 250 persons reside shall be provided with dispensary and a part
time nurse/midwife shall also be employed.

c) If there are less than 250 persons in any camp a first aid kit shall be maintained by the in- charge of the whole
time persons. All medical facilities mentioned above shall be for all residents in the camp, including a dependent of
the workers, if any, free of cost. Sanitary Staff: For each labour camp there should be qualified sanitary Inspector &
Sweepers should be provided in the following scale:

1. For Camps with strength over 200 One Sweeper for every 75 persons but not exceeding 500 persons above the
first 200 for which three sweepers should be provided.

2. For camps with strength over 500 One sweeper for every 100 persons above the first 500 for which six Sweepers
should be provided.
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b)

c)

(i)
(ii)
(iii)
d)

ANNEXURE - “B”

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all
existing labour enactments and rules made there under, regulations, notifications and bye laws of the State
or the Central Government or the local authority and any other labour law (including rules), regulations, bye
laws that may be passed or notification that may be issued under any labour law in future either by the State
or the Central Government or the local authority. Salient features of some of the major labour laws that are
applicable to construction industry are given below. The Contractor shall keep the Employer indemnified
in case any action is taken against the Employer by the competent authority on account of contravention of
any of the provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or
observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rule/regulations including amendments, if, any on the part of the Contractor, the
Engineer/Employer shall have the right to deduct any money due to the Contractor including his amount of
performance security. The Employer/Engineer shall also have right to recover from the Contractor any sum

required or estimated to be required for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the

Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

Workmen Compensation Act 1923:- The Act provides for compensation in case of injury by accident arising

out of and during the course of employment.

Payment of Gratuity Act 1972 :- Gratuity is payable to an employee under the Act on satisfaction of certain

conditions on separation if an employee has completed 5 years service or more on death, the rate of 15 days
wages for every completed year of service. The Act is applicable to all establishments employing 10 or more
employees.

Employees P.F. and Miscellaneous Provision Act 1952 :- The Act Provides for monthly contributions by

the Employer per workers @ 10% or 8.33%. The benefits payable under the Act are:
Pension or family pension on retirement or death, as the case may be.

Deposit linked insurance on the death in harness of the worker.

Payment of P.F. accumulation or retirement/death etc.

Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits to women employees in

case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides for certain welfare measures to be

provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are
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9)

h)

)

k)

required to be provided, by the Principal Employer by Law. The principal Employer is required to take
Certificate or Registration and the Contractor is required to take license from the designated Officer. The
Act is applicable to the establishments or Contractor of Principal Employer, if they employ 20 or more
contract labour.

Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the Minimum Wages fixed by

appropriate Government as per provisions of the Act, if the employment is a scheduled employment.
Construction of Buildings, Roads, Runways are scheduled employments.

Payment of Wages Act 1936 :- It lays down as to by what date the wages are to be paid, when it will be paid

and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979 :- The Act provides for payments of equal wages for work of equal nature to

Male and Female workers and for not making discrimination against Female employees in the matters of
transfers, training and promotions etc.

Payment of Bonus Act 1965: - Deleted

Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for resolution of Industrial

disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off
or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946 :- It is applicable to all establishments employing 100

or more workmen (employment size reduced by some of the States and Central Government to 50). The Act
provides for laying down rules governing the conditions of employment by the Employer on matters
provided in the Act and get the same certified by the designated Authority.

Trade Unions Act 1926 :- The Act lays down the procedure for registration of trade unions of workmen and

employers. The Trade Unions registered under the Act have been given certain immunities from civil and
criminal liabilities.
Child Labour (Prohibition & Regulation) Act 1986 :- The Act prohibits employment of children below 14

years of age in certain occupations and processes and provides for regulation of employment of children in
all other occupations and processes. Employment of Child Labour is prohibited in Building and
Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979 :- The Act

is applicable to an establishment which employs 5 or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the establishment situated in
another state). The Inter-State migrant workmen, in an establishment to which this Act becomes applicable,
are required to be provided certain facilities such as housing, medical aid, traveling expenses from home

upto the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act

1996 and the Cess Act of 1996 :- All the establishments who carry on any building or other construction

work and employs 10 or more workers are covered under this Act. All such establishments are required to
pay cess at the rate not exceeding 2% of the cost of construction as may be modified by the Government.

The Employer of the establishment is required to provide safety measures at the Building or construction
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p)

work and other welfare measures, such as Canteens, First-Aid facilities, Ambulance, Housing
accommodations for workers near the work place etc. The Employer to whom the Act applies has to obtain
a registration certificate from the Registering Officer appointed by the Government.

Factories Act 1948 :- The Act lays down the procedure for approval of plans before setting up a factory,

health and safety provisions, welfare provisions, working hours, annual earned leave and rendering
information regarding accidents or dangerous occurrences to designated authorities. It is applicable to

premises employing 10 persons or more with aid of power or 20 or more persons without the aid of power
engaged in manufacturing process.
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To

Annexure C-I:
(Irrevocable Bank Guarantee Bond) (GUARANTEE BOND)
(In lieu of performance Security Deposit)
(To be used by approved Scheduled bank)

PERFORMANCE BANK GUARANTEE

Faridabad City Transport Services Limited, Nain Sadan, 3rd
Floor, Plot No. 35, Sector 20A, Faridabad, Haryana - 121001

WHEREAS [name and address of Contractor] (hereafter called
“the Contractor”) has undertaken, in pursuance of Tender No. dated to
execute [name of Tender and brief description of Works]

(hereinafter called “ the Contract™).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf
of the Contractor, up to a total of [amount of guarantee]*
(in words), such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to
prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
or of the Works to be performed thereunder or of any of the Contract documents which may be
made between your and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period.

Signature and Seal of the guarantor

Name of Bank

Address

Date
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ANNEXURE C-II

To,

Dear Sir,

We enclose Demand Draft / Bank Guarantee/Cash Certificate other similar instrument no. ........................ for
................................ in favour of ........................ Designation of the Officer concerned in licu of deposits
required from ...l for the due fulfilment by him/them of the terms of Bidder
dated................. for during the period ............... commencing from ................. there of if any.

Yours faithfully,

For and on behalf.
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ANNEXURE-D
SAFETY CODE
1. Scaffolding:

(i)Suitable scaffold should be provided for workman for all works that cannot safely be done from the grounds or
from solid construction except such short period work as can be done safely from ladder is used on extra labour shall
be engaged for holding the ladder for carrying materials as well suitable foot holes and hand holds shall be provided
on the ladder and the ladder shall be given an inclination not steeper than % to ¥ Horizontal and 1 vertical).

(if) Scaffolding or staging more than 12 M above, the ground floor swung or suspended from an overhead support
or erected with stationer/support shall have a guard rail property attached, bolted, braced or otherwise secured at
least 1 meter high above the floor platforms of such scaffolding or staging and extending along the entire length of
the outside the ends thereof with only such opening as may be necessary for the delivery of the materials. Such
scaffolding or staging shall be fastened as to prevent it from swaying from the building of structure.

(iif) Working platform gangways and stairway should be so constructed that they should not away unduly or
unequally and if the height of the platform of the Gangway or the stairway is more than 3.54 meters above ground
level and or floor level they should be closely bearded, should have adequate width and should be suitably fenced as
described (ii) above.

(iv) Working platform be provided with suitable means to prevent the falling of persons or materials by providing
suitable fencing or railing whose minimum height shall be 1 meter.

(v) Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be
securely fixed. No portable ladder shall be over 9 meter in length while the width between side rails in ring ladder
shall be in no case be less than 0.3 meters from ladder up to and including 3 meter length. For longer ladders this
width should be increased at least 2 cm. For each additional meter of length. Uniform step spacing shall not exceed
0.3 M adequate precaution shall be taken to prevent danger form electrical equipment. No material on any of the
work site shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The Bidder
shall also provide all necessary fencing and lights to protect the public from accident and shall be bound to bear the
expenses of defence of every suit action or other precautions of law that may be brought by any person for injury
sustained owing to neglect of the above and to pay any damages and costs which may be awarded in any such suit
action or proceeding to any such person or which may with consent of the Bidder be paid to compromise by any such
person.

2 Excavation and Trenching: All trenches 1.2 meter or more in depth, shall at all times be supplied with at least
one ladder for each 30 Meter in length or fraction thereof. Ladder shall be extended from bottom of the trench to at
least 1 meter above the surface of the ground. The side of trenches which are 1.5 meter or more in depth shall be
stepped back to give suitable slopes or securely held by timber bracing so as to avoid the danger of sides to collapse
The excavated materials shall not be placed within 1.5 meter of the edge of the trench or half of the depth of the
trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances undermining or under
cutting shall be done.

3 Demolition: Before any demolition work is commenced and also during the process of the works.
(@) Allroads and open area adjacent to the work site shall either be closed or suitably protected.

(b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the
operator shall remain electrically charged.

(c) All precautionary steps shall be taken to prevent danger to persons employed from risk of fire or explosion of
flooring. No floor roof or other part of the building shall be so overloaded with debris of materials as to render it
unsafe.

4 Painting: All necessary personal safety equipment as considered adequate by the Engineer-in-charge should be
kept available for the use of person employed on the site and maintained in a condition suitable for immediate use
and the Bidder should take adequate steps to ensure proper use of equipment by those concerned.

a)  Workers employed on mixing asphaltic materials cement lime mortars shall be provided with protective
footwear and. protective goggles.
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b)  Stone brackets shall be provided with protective goggles and protective clothing, and seated at sufficiently safe
intervals.

c) Those engaged in welding works shall be provided with welder’s protect.

d)  When workers are employed in sewers and manholes which are in use, the Bidders shall ensure that the manhole
covers are open and are ventilated at least for an hour before the work shall be coronet off with suitable railing and
provided with warning signals or boards to prevent accident to the public.

e)  The Bidder shall not employ men below the age of 19 and women on the work of painting with products
containing lead in any form whenever men above the age of 18 are employed on the work of lead painting the
following precautions should be taken.

f)  No paint containing lead or lead shall be used except in the form of paste or readymade paint.

i)  Suitable face masks should be supplied for use by the workers when paint applied in the form of spray or a
surface having lead paint dry rubble and scrapped.

ii)  Overhauled shall be supplied by the Bidder to the workman and adequate facilities shall be provided to enable
the working painters to wash during the cessations of work.

5. Drawing: When the work is done near any place where there is risk a drawing of all necessary equipment
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger
and adequate provision should be made for prompt first aid treatment for all injuries likely to be sustained during the
course of the work.

6.  Every crane driver or hosing equipment operator shall be properly qualified and should not have any personal
disorder. Such person must be of a minimum age of 21 years.

a) Incase of every hoisting machine and every chain ring lowering or as means of suspensions. The sate working
load shall be ascertained by adequate means. Every hoisting machine and gear referred to above shall be plainly
marked with the safe working load. In case of hoisting machine having a variable safe working load of the conditions
under which it is applicable shall be clearly indicated. No part of any machine or of any gear referred to above in
this paragraph shall be loaded beyond the safe working load except for load purpose of testing.

b) In case of departmental machine the safe working and load shall be notified by the Electrical Engineer-in-
charge. As regarded Bidder’s machine the Bidder shall notify the safe working load of the machine to the Engineer-
in-charge, whenever he brings any machinery to site of work and get verified by the Electrical Engineer concerned.

c) Motors, gearing transmission, Electric wiring and other dangerous part of the hoisting appliance should be
provided with efficient safe guards and with such means as well reduce adequate precautions should be taken to
reduce to the minimum the risk of any part of a suspended load be coming accidentally displaced When workers
employed on Electrical installations which are already unregistered insulating mats wearing apparel such as gloves
sleeves and boots as may be necessary should be provided the workers should not wear rings, watches and carry
keys, or other materials which are good conductors of electricity.

7. All scaffolds, ladders and their safety device mentioned or described herein shall be maintained in safe
condition and no scaffold ladder or equipment shall be altered or removed while it is in use. Adequate washing
facilities shall be provided at or near places of work.

8.  These safety provisions should be brought to the notice of all concerned by display on a Notice Board at
prominent places at the work spot. The persons responsible for compliance of the safety code shall be named therein
by the Bidder.

9. To ensure effective endorsement of the rules and regulations relating to safety precautions the arrangement
made by the Bidder shall be open to inspection by the Labour Officer, Engineer-in-charge, or the Department or their
representatives.

10. Notwithstanding the above clause (1) to (9) there is nothing in these three except the Bidders to exclude the
operations of any other act or rule in force in the Republic of India.

11. The bidder has to place the safety sign board in the work area which should be properly visible to prevent any
accident.

12. The bidder has to take 3" party Insurance of the work area, equipment(s), Tools and Tackles.

13.  The bidder shall keep the Safety Engineer / Officer who shall take care for safety related issues and shall be
present on work area on full time basis during construction work.
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ANNEXURE - E

List showing the name of near relative working in FCTSL as required vide

S. Name of Officers working in | Relationship with Name of Person working with Relationship
No. FCTSL self the Bidder who

are near relative to officer
mentioned in column(2)

1 2 3 4 5
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ANNEXURE-F
GENERAL SPECIFICATION

1. The successful Bidder shall carry out the work for ABD area as per the approved drawings which shall be provided
by FCTSL. All norms of IS/NBC shall be fully complied. Before commencing construction work the successful
bidder shall submit the construction plan to FCTSL. The Authority shall study all such submissions and either
approve the same or provide its suggestions or comments on the submissions. The successful bidder shall duly
incorporate all such suggestions or comments, and if required by the Authority, and make fresh submissions to the
Authority for approval. In no case shall any work be commenced by the successful bidder before obtaining all
necessary approvals from the Authority. The bidder shall always commence the construction work as per Approved
drawings provided by FCTSL.

All designs must fully take into account conditions/terms stipulated in Section 2: Instruction to Bidders, Or any other
conditions mentioned elsewhere in the Tender document.

2. It is to be noted that the works are in the ABD area of the proposed smart city and as such is prone to many
challenges from the residents and users. The bidder shall cooperate with the FCTSL in resolving the challenges.

3. The works shall be executed in such a way that it will not damage the existing facilities and the entire existing
operations function normally.

General Specifications:

All material should be ISI mark / ISO 9000 accredited company or manufactured by Public sector/Govt. Owned
Companies or of the firms of repute. However Govt. / Public Sector makes are preferred makes. It is necessary to
mention make of equipment Bidder intends to use. If Bidder does not mention make, the Owner would be free to
mention the make of his choice.

Notes:

1. Complete copies of the drawings & Designs must be submitted by the successful bidder for obtaining approval
of the Authority before commencing works.

2. General specification for work following order of priority regarding specification for work shall be followed by
the Bidder.

(i) Relevant B.1.S. Specification.
(ii)Specifications as may be given in writing by the Engineer-in-charge from time to time.
(iif)C P.W.D / Haryana P.W.D. specification/N.B.O./MORTH.

3. Nothing in these clauses, however, shall curtail the right of the “Engineer-In- Charge” to alter the specification
for any part or whole of the work, if he considers it necessary in the interest of work. On all matters where there
is a deference of opinion between the Bidder and the Engineer-In-Charge the matter will be referred to the CEQ,
FCTSL whose decision will be final conclusive and binding on the Bidder.

4. The Bidder shall ensure the quality and workmanship of work as per approved drawings.

5. The existing development should not be damaged by the successful Bidder and he should hand them back as in
original constructed condition.

6. Materials to be get approved before providing, execution and installation from the Engineer-in- charge. Further
the bidder shall provide Ready Mix Challan clearly indicating the mix time, cement quantity, setting times, etc.

7. The Bidder shall supply manufacturing certificates along with the supply of materials.
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ANNEXURE G:
TESTING & SPECIFICATION OF MATERIAL
(To be read in continuation with details specified in Vol 1)
FOR WORKS:

i) Rates include the element of testing of samples of various materials brought by the Bidder for use in the work as
per list of mandatory tests attached herewith. Frequency of such tests to be carried out shall not be less than the
prescribed frequency. Bidder shall arrange a third party testing agency which shall be approved by the Engineer-in-
charge. The tests shall have to be conducted by the Bidder’s material under the supervision of Engineer-in-charge or
his authorized representative. A record of such tests shall be maintained in a duplicate register at site of work
Duplicate copies of such tests shall be submitted to office along with running account bills. The original register
shall also be submitted along with the final bill. Failure to conduct any of the test or not up to the prescribed
frequencies would invite following consequences. The Engineer-in-charge may reject the work, but if in his opinion
the work can be accepted despite the aforesaid shortcomings, then he may do so subject to a recovery of money to
be decided by the E in C for each default and simultaneously inform the CEO.

ii) Wherever applicable As regards steel reinforcement; TMT Steel — confirming to 1S-1786:2008 shall be provided.

All reinforcement shall be free from loose mill scales, loose rust and coats of paints, oil, mud or other costing which
may destroy or reduce bond.

Only such steel as is obtained from main producers of steel.

The Bidder shall have to produce Test Certificate in the Performa prescribed/ approved by B.l.S. from the
manufacturer for every batch of steel brought to site of work.

Before commencement of use of steel, from any batch, brought to site of work by the Bidder, the Engineer-in-charge
shall arrange to get samples tested for nominal mass, tensile strength, bend test and rebind test from any Laboratory
of his choice at the cost of Bidder. The selection of test specimens and frequency shall be as per relevant I.S.
Specification of steel to be used.

iii)

here, contract provides for cement to be arranged by the Bidder himself, only M25 Grade and above cement of
relevant 1.S. standard specifications shall be allowed to be used in the work subject to the following tests. The
arrangement for necessary equipment and testing shall have to be made by the Bidder, himself at a site to be decided
by the Engineer-in-charge. All expenses shall be borne by the Bidder. Any lot of cement brought to site by the Bidder
would be permitted to be used in the work under the supervision of the Engineer-in-charge or his authority's
representative. The record of the tests results shall be maintained in the register referred in subsequent Para.

iv)

Type of Test Frequency Minimum

a) Test for initial & final /setting time as per IS] 1st Test for 10 tonnes or part thereol 10 tonnes
4031 (Part 5)-1988.

1st test for 50 tonnes or part thereof
b) Test for determination of compressive strength 50 tonnes
of cement as per IS: 4031 (Part 6)-1988.

A Duplicate register as per format hereunder shall be maintained at site of work. Extract certified copies of the entries
for each month shall be submitted to the Engineer-in-charge by the Bidder. The original register shall also be
submitted to the Engineer-in-charge on completion of the work by the Bidder.
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S.| Placeof | No.of| Nameand Signature of Signature of | Results off Result of | Remark
No| receiptof| bags Address of Bidder or his authorized test for tests for
cement firm authorized representative of| initial and| compressive
From whom | representative Engineer- in final | strength of
" charge. setting cement
Purchased time
1 2 3 4 5 6 7 8 9

When the strength of concrete required is up to M-20, then O.P.C. conforming to 1.S.: 269-2013 or PPC conforming
to IS: 1498-1976 may be used.

When the strength of concrete required is more than M-20 but up M-30, the O.P.C. Conforming to IS: 8112-2013
shall be used.

Nominal mix would be adopted for Cement concrete M-7.5 M-10 and M-15. Design mix shall have to be adopted
for concrete of higher strengths.

iv) If any item of work found to be substandard by the Engineer-in-charge who is the opinion that the same is
structurally adequate and can be accepted at a reduced rate, then in such cases, the Engineer- in-charge shall have to
submit proposals for appropriate reduction of rates supported by an analysis, in justification thereof, though a D.O.
Letter to the commissioner to obtain his approval expeditiously (ordinarily within 15 days). The approved analysis
along with orders of the CEO shall have to be appended to the bills of the Bidder.

V) The Bidder shall have to be provided a ruled duplicate register at site named “Site Order Book” it shall be in the
custody of departmental supervisory staff. The Engineer-in-charge or his authorized representative may record their
instruction in this book, which shall be noted by the Bidder or his authorized representative for compliance.

vi) Ready mix concrete : The bidder shall have to supply the ready-mixed concrete on either of the following
basis :

i) Specified strength based on 28-day compressive strength of 15 -cm cubes tested in accordance with IS :
456-2000.

i) Specified mix proportion.

NOTE: Under special circumstances and as specified the strength of concrete in (a) above may be based on28-day
or 7-day flexural strength of concrete instead of compressive strength of 15-cm cube tested in accordance with IS :
456-2000.

When the concrete is manufactured and supplied on the basis of specified strength, the responsibility for the design
of mix shall be that of the manufacturer and the concrete shall conform to the requirements specified.

When the concrete is manufactured and supplied on the basis of specified mix proportions, the responsibility for the
design of the mix shall be that of the purchaser and the concrete shall conform to the requirements specified.

Pipes: The length of pipes shall be measured in running meter nearest to a centimetre along the center line of the
pipes over all fittings such as collars, bends, junctions etc. Fittings/specials shall not be measured separately.

UPVC PIPES : The pipes shall be round and shall be supplied in straight lengths with socketed ends. The internal
and external surfaces of pipes shall be smooth, clean, free from groovings and other defects. The ends shall be cleanly
cut and square with the axis of the pipe. The pipes shall be designed by external diameter and shall conform to
1S:4985-1981 or 1S:13592. The pipes shall be of Class-I11; 6 Kg/sqm pressure rating or type B.

Fittings

Fittings shall be of the same make as that of pipes, injection moulded and shall conform to 1S:14735.
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List of mandatory Tests:

Minimum
Material Relevant IS Quantity of Frequency of
code of testing Field/ Laboratory material -
Test Testing
Test work for
Carrying out
test.
1 2 3 4 5 6
Cement concrete or reinforceg 15 Cum or part
cement concrete not leaner tharl Slump Test 1S: 1199 Field 15 Cum more| there of frequently by
M-15 Engineer In charge
For Building IS; 15 Cum in
Reinforced cement concrete Cube strength 456, for bridges/ Culverty Field slab 5 cum or] 15 Cum
IRC: 21-1987 Columns.
a)Tensile strength 1S: 1608 Laboratory 20 tonnes Every 20 tonne thereof
. conforming to IS:
Steel ( arranged by the Bidder) 1786-1985
b) Bend test IS: 1599 Laboratory -do- ~do
IS: 4031-Part 5 Field lotonnes | s; 4031-
a) Test for Initial &Final setting. 1988
Cement L .
(arranged by the Bidder) b) Test for determination of compressive
strength of Cement.
IS: 4031 Part 6 Field 50 tonnes -do-
Every 20 cum or
part or more frequently ag
a) Silt content. 1S:2386 Part 111 Field by
the Engineer-in charge
Sand _ o _ Every 20
b) Particle size distribution IS: 2386 Part | Field Cum or
part or more frequently ag
¢) Bulking of sand IS: 2386 Part 111 Field by

the Engineer-in charge.
-do
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List of mandatory Tests:

Minimum
Material Relevant IS Quantity of Erequency of
code of testing Field/ Laboratory material quency
Test Testing
Test work for
Carrying out
test.
1 2 3 4 5 6
Central visual
inspection,
Stone a) Percentage of soft or deleterious Iaboratory test where As required Engineer-in
Aggregate material required 0.00 Cum charge
' by the '
Eng.-in-charge Or ag
Specified.
On eper every 50 cum of
Ready Mixed Cement (1S-4926) 1S 516 and as per 6.3.2 of IS production or every 5(
concrete Cube test 4926-2003 Lab 50 Cum batches, whichever g
greater frequency
Water  tes]
with Check for head drop in the
a) minimum pipe for duration of 2 hrs

RCC Spun Pipes ( NP-3 class)

ater test and leak test at joints

visual inspection

head 1.2m and
maximum 1.8
m

Check for the leakages al
Joints.

Water for construction purposes

Ph value Limits of acidity percentage of

soilds choliorides suspended

sulphates in organic soilids and organig

soilds

matter IS 3025

Lab

Water fron
each source

Before commencement of
work & there after
mandatory-Once in 3
months from each
source,Municipal supply
Optional
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List of mandatory Tests:

Minimum
Material Relevant IS Quantity of Erequency of
code of testing Field/ Laboratory material quency
Test Testing
Test work for
Carrying out
test.
1 2 3 4 5 6
Entire drainage system shall be tested fo
water tightness and smoke tightness during Water test
and after completion of the installation. Ng with Check for head drop in theg
. portion of the system shall remain untested . . . . pipe for duration of 2 hrs
UPVC pipes Visual inspection minimum
Contractor must have adequate number of Check for the leakages al
head 1.2manq ;.
expandable  rubber  bellow  plugs . Joints.
. . : maximum 1.8
manometers, smoke testing machines, pipg
and fitting work tests,
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ANNEXURE-H

AFFIDAVIT (SELF CERTIFIED)
(On company’s Original Letter head)

I hereby certify that ESIC does not apply for our Firm.

(Affix seal)
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ANNEXURE-I

POWER OF ATTORNEY
(On Rs. 100 Stamp Paper duly notarized on all pages)
Power of Attorney for Authorized Representative

The firm M/S......cooviiiiiiiiiiiiie, authorize the following Representative to sign and submit the tender
document, negotiate terms and conditions for the contract, to sign the contract, to deal with the , to issue
and receive correspondence related to all matters of the tender -------- ”. We / Mis
undertake the responsibility due to any act of the representative appointed

hear by.
For Partnership Firm’s

S .No. Name of All Partner Signature of Partner with Seal

1

2

3

4 Name and Designation of the person Authorized

5 Attested  Signature of the Authorized

Representative

For Limited Firm’s

Name and Designation of the person Authorized

Firm

Address

Telephone No.

Mobile No.

Authority By which the Powers is delegated

Attested  Signature of the  Authorized
Representative

Name and Designation of person attesting the
signatures
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ANNEXURE -J

FORMAT FOR LETTER OF AWARD

From

Chief Executive Officer,

Faridabad City Transport Services Limited

Faridabad.
To

(Name & Address of Contractor)

Memo No. --------- Dated; -----------
Subject: (Name of Work)- Letter of Awards.

Reference: Tender No. & Date.

This is to notify you that in accordance to RFP Clause No. 25.1, your Bid dated............... for (Name of Work) @Rs.
---------- (In Words ----------------Only)(The above rate is inclusive of GST) is hereby accepted by CEO, FCTSL. You
are requested to sign a copy of the acceptance letter and forward to us.

You are hereby requested to furnish Performance Security, in the form and period detailed in terms of Clause 1 of
GCC for an amount equivalent to (Rs. In Figure------------------ ) within seven days of the receipt of this letter of
acceptance and sign the agreement in accordance with clause 27.3 of ITB , failing which action as stated in clause
13.5 of ITB will be taken.

The tender has been accepted subject to the Scope of services and terms & conditions indicated in the RFP.

Deputy General Manager
For: Chief Executive Officer,
Faridabad City Transport Services Limited
Copy to:-
All concerns
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ANNEXURE - K
FORMAT FOR AGREEMENT

This agreement entered into on this the day of , 2019 at Faridabad between Faridabad City
Transport Services Limited (FCTSL) a Special Purpose Vehicle which was incorporated on Twentieth day of
September Two Thousand sixteen under the Companies Act, 2013 and represented by its Board of Directors
(hereinafter referred to as “the Employer” which expression shall mean and include, wherever the context so requires
or admits, its assigns, nominees, successors-in-interest and administrators)

And:
(Name of the Bidder) having its registered office (Address of Bidder) represented here in by its Authorised Signatory

(Name and Address) (hereinafter referred to as “the Contractor”, which expression shall mean and include, wherever
the context so requires or admits, its successors-in-interest, administrators and executors)

WHEREAS the Employer is desirous that the Contractor execute works “(Name of Work)” as specified in the Contract
Document /RFP(hereinafter called “the Works™) at a cost of INR (In words...... Only) (Rs. In Figure). The rates
quoted by the Contractor shall be deemed to be inclusive of the GST and other levies, royalty, Labour Cess, Toll Tax,
if any, that the Contractor will have to pay for the performance of the Contract, together with all general risks,
liabilities and obligations set out or implied in the Contract. The duration of the work will be (Duration ) months

including rainy season from the date of issue of work order or date stipulated in the work order.

NOW THIS AGREEMENT WITNESSTH as follows:

1 In this Agreement, words and expression shall have the same meaning as are respectively
assigned to them in the conditions of contract including all the documents which shall be deemed
to form and be ready and construed as part of this Contract Agreement hereinafter referred to.

2 In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein conformity in all aspects with the provisions of the
contract.

3 The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and remedying the defects wherein Contract Price or such other sum as
may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

4 The Contractor shall perform all the works specified in the Contract Document/ Tender within
the stipulated time period and shall ensure the compliance of labour legislation, environment

laws and all other applicable laws.

5 The following documents shall be deemed to form and be ready and construed as part of this
Contract Agreement viz.
i) Letter of Acceptance
i) Contractor/s Bid as quoted
iii) RFP documents including conditions of contract (General and Special),Drawing and

Specifications , Bill of Quantities, all corrigendum and pre-bid responses, etc. and
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11

iv) All the correspondence exchanged, if any between the Employer and the Contractor after receipt
of bids till signing of agreement.

The bidder shall indemnify the FCTSL and its Project Management Consultant staff on all accounts
from all aspects while performing the scope of services of this project.

Any amendment and/or modifications to this agreement shall be valid and binding on either party, only
if such amendment/modification is mutually agreed to in writing and executed by both parties.

If any provision contained herein should be held unlawful, becomes incapable of performance by either
party, is rendered void or unenforceable for any reason, that provision shall be severed from this
agreement and the other provisions shall continue to be valid and performed, as if the severed provision
was never a part of this agreement.

If any provision is not contained herein or in tender document specifically, the same shall be dealt with

in accordance with the decision of the Employer and binding on either party.

The duration of the project will 12 (Twelve) months including rainy season and shall be considered
from the date of signing the agreement
NOTICES

All notices required to be given under this agreement shall be deemed to be sufficiently given if they are

forwarded by registered post A.D./hand delivery with acknowledgment to:

The Chief Executive Officer,

Faridabad City Transport Services Limited
Nain Sadan, 3rd Floor, Plot No. 35

Sector 20 A, Behind EF3 Mall

Near Old Faridabad Metro Station

Faridabad — 121 001

Haryana.

Email : faridabadsmartcitylimited@gmail.com

The Contractor at:

Name and Address of contractor

12

This agreement shall be constructed and interpreted in accordance with the laws of India. The courts at
Faridabad alone, to the exclusion of all other courts elsewhere in India, shall have jurisdiction to try any

dispute arising out of this Agreement.

THE ORIGINAL OF THIS AGREEMENT SHALL BE WITH THE Employer AND THE SIGNED
DUPLICATE OR XEROX COPY OF THE AGREEMENT SHALL BE HANDED OVER TO THE
CONTRACTOR.

In witness where of the parties hereto have here unto set their hands the day year first above written.

Signature
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Deputy General Manager

For Chief Executive Officer,

Faridabad City Transport Services
Limited

Signed and delivered by the CEO FCTSL by the hands of (Name of the signatory), and Constituted attorney in the

presence of

1. 2.
Signature

Authorised
Signatory(Name)

For M/s (Name of Contractor)

Signed and delivered by the hands of (Name), Authorised Signatory of (M/s Name of Contractor)_in the presence of
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ANNEXURE - L

BID SECURITY - EMD (BANK GUARANTEE)

WHEREAS, [NAME OF BIDDER] (hereinafter called “the Bidder”) has
submitted his Bid dated [date] for the work of [name of Contract
hereinafter called “the Bid”].

KNOW ALL PEOPLE by these presents that We

[name of Bank] of [name of country] having our registered office at

[name of Employer] (hereinafter called “the Employer”) in

the sum of * for which payment well and truly to be made to the said employer

the Bank itself, his successors and assigns by these presents.

SEALED with the common seal of the said Bank this day of ,
2019 THE CONDITIONS of this obligation are;

If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the Form
of Bid .

OR
If the Bidder having been notified to the acceptance of his bid by the Employer during the period of Bid
validity:

fails of refuses to execute the form of Agreement in accordance with the Instructions to Bidders,
if required; or

fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders;
or

does not accept the correction of the Bid Price pursuant to Clause 23.
We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the

Employer will note that the amount claimed by him is due to him owing to the occurrence of one or any
of the three conditions, specifying the occurred condition or conditions.
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This Guarantee will remain in force up to and including the date ** days after

the deadline for submission of Bids or such deadline is stated in the Instructions to Bidders or as it may be
extended by the Employer, notice of which extension(s) to the Bank hereby waived. Any demand in respect
of this guarantee should reach the Bank not later than the above date.

DATE SIGNATURE

WITNESS SEAL

[Signature, name and address]

* The Bidder should insert the amount of the guarantee in words and figures denominated
in Indian Rupees. This figure should be the same as shown in Clause 13.1 of the
Instructions to Bidders.

** 45 days after the end of the validity period of the Bid. Date should be inserted by the
employer before the Bidding documents are issued.

Signaturer of Tenderer
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PART B:
Annexure 1to 7

Annexure 1
Qualification Information:-
1.1 (A) | Constitution or legal status of Bidder
[attach copy]
(B) Place of registration of Firm/ Company
(in case of other than individuals)
© Principal place of business:
(D) Name of Power of attorney holder for
Signing of the Bid. (bidder)[attach copy]
1.2 Total annual volume of civil engineering Financial (Rs. in crores)
construction work executed and Paymenty v oar Turnover il Add fol Total
received each year in the immediate five the year indexing
years preceding the year in which tenders
are invited. (Attach certificate fro
Chartered Accountant)- indexed @ 10%
(ten per cent) compounded per year
. Proprietary firm. Partnership firm with the certificate of registration by registrar of firms & article and
Memorandum of Association with Certificate of Incorporation.
. Mention and highlight the year, which the Bidder considers for evaluation by the committee.
Signature:

Bidder’s Seal
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ANNEXURE-2
BANKERS CERTIFICATE

This is to certify that M/s. is a reputed company with a good financial standing. If the
contract for this work, namely (Name of the work) is awarded to the above firm, we shall be
able to provide Over Draft/ Credit Facilities to the extent of Rs.-------------- to meet the working capital requirements

for executing the above contract.

Sd/- Senior Bank Manager, Name of the Bank, Address:

Note: The original letter of credit shall be submitted in Envelope ‘B’ to the Employer without fail.

The solvency certificate should not be more than twelve months old. The solvency certificate shall be on Banks
Letter Head (original) and duly signed by the Banks Designated Authority in Original. The solvency Certificate shall
be as per the prescribed format.
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ANNEXURE 3

INFORMATION ON EXECUTION OF SIMILAR WORKS [REFER QUALIFICATION CRITERIA, S.NO.1]

S.No.| Name of Project Name of Value of Contract | Date of Issue| Stipulated Date| Actual Date off Value of Remarks

Employer contract No. of Work of Completion | Completion | work done | Remarks explaining reasons for Delay, if
Order any; and the amount of deductions due to
delay. Also mention if any claim or dispute
is pending in any forum.
1 2 3 4 5 6 7 8 9 10
Note:
1 Attach relevant certificates from the Engineer in

charge, not below the rank of Executive Engineer or equivalent.

2.

and completion certificate issued by the Engineer in Charge not below the rank of an Executive Engineer.

3

etc) shall clearly indicate the value of work completed.

Signature:

Bidder’s Seal
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ANNEXURE-4

Work performed on all classes of Civil Engineering Construction Works over the last five years

S No| Name of Name of | Description of | Value of Contract Date of | Stipulated Date| Actual Date of| Year wise value of work done | Remarks explaining reasons
Project Employer work contract No. Issue of | of Completion| Completion | as per for Delay, if any; and the
(Rs.in Lacs) Work certificate amount of deductions due to
Order delay Also mention if any
from the employer (Rs. In | claim or dispute is pending
Lacs) in any forum.
1 2 3 4 5 6 7 8 9 10‘ 11‘ 12‘ 13| 14 15

Note: (i) Attach relevant certificates from the Engineer in charge, not below the rank of Executive Engineer or equivalent.
(ii) Bidder may attach certified copies of work order(s) and completion certificate(s) issued by Engineer in charge not below the rank of

Executive Engineer

(iii)

etc) shall clearly indicate the value of work completed.

Signature :

Bidder’s seal :
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ANNEXURE-5
Existing commitments and ongoing works in all classes of construction works

S. Name of | Description | Contract Name & Value of | Date of| Stipulated Datel  Stipulated Anticipate d Value of | Probable | Anticipated | Value of
No. Project of work No address contract | Issue of| of Completion period of date of work done | value of months claims or
Work completion in : upto the works ; dispute if
completion ] required for

&Year of the Order months date of issug balance to . any,

employer of this N.1.Tl be completion of pending
completed balance works
1 2 3 4 5 6 7 8 9 10 11 12 13 14

Note: The Supporting documents (completion certificate etc) shall clearly indicate the value of work completed.
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ANNEXURE-6

Information regarding current claims, arbitration, litigation the Bidder is involved in.

S. No.

Name of Other
party(s)

Agreement No.
Date year and
Dept.

Brief of cause of claims,
arbitration

/dispute

(give reference of
contract details )

Where Litigation is pending (in the
department /Court/arbitration)
(mention

Dept./Court/Arbitration)

Amount
involved/
claimed

Can use separate sheets for each agreements if necessary.
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ANNEXURE-7
Affidavit

(Forand on behalf of ... ... ), do here by
and herewith solemnly affirm / state on oath that: -

1. All documents and Information’s furnished are correct in all respects to the best of my knowledge and belief

2. I/We have not suppressed or omitted any required/relevant information.

3. I/We is neither associated, nor has been associated, directly or indirectly, with the Consultant or any other
entity that has prepared the design, specifications, and other documents for the Project or being proposed as
Project Manager for the Contract.

4. 1/We hereby authorize the Faridabad City Transport Services Limited, Faridabad Officials to get all the
documents submitted verified from appropriate source(s).

(Affix seal)

Page 81 of 86



SECTION 9:
PRE CONTRACT INTEGRITY PACT
(To be submitted on Rs 100 Stamp Paper)

1. GENERAL

(Designation of the FCTSL officer)(Hereinafter called the “BUYER” which expression shall mean and include,
unless the context otherwise requires, his successors in the office and assigns) and the First Party, proposes to
PIOCULE. ...cveuvieerenreerrereieeaeiens (Name of the Store/Equipment/ Work/ Service) and M/s. .....................represented
by Shri .....ovvviieieieiene (herein after called the BIDDER/Seller, which expression shall mean and include, unless
the context otherwise requires, his successors an permitted assigns) and the Second Party, is willing to offer/ has
offered.

1.2.  WHEREAS the BIDDER is a Private Company/ Public Company/ Government Undertaking/ Partnership/
Registered Export Agency, constituted in accordance with the relevant law in the matter and the BUYER, performing
its function as SPV under provision of Companies Act 2013.

2. OBJECTIVES:

NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-contract agreement, hereinafter
referred to as Integrity Pact to avoid all forms of corruption by following a system that is fair, transparent and free
from any influence/ prejudiced dealings prior to ,during and subsequent to the Contract to be entered into which a
view to:-

2.1.  Enabling the BUYER to obtain the desired Stores/ Equipment/Work/Service at a competitive price in
conformity with the defined specifications by avoiding the high cost and the distortionary impact of corruption on
public procurement, and

2.2.  Enabling BIDDER to abstain from bribing or indulging in any corrupt practices in order to secure the contract
by providing assurance to them that their competitors will also abstain from bribing any corrupt practices and the
BUYER will commit to prevent corruption, in any form, by its official by following transparent procedures.

3. COMMITMENTS OF THE BUYER
The BUYER commits itself to the following:-

3.1.  The BUYER undertakes that no official of the BUYER connected directly or indirectly with the contract,
will demand, take promise for or accept, directly or through intermediaries, any bribe, consideration, gift, reward,
favour or any material or immaterial benefits or any other advantage from the BIDDER, either for themselves or for
any person, organization or third party related to the contract in exchange for an advantage in the bidding process,
bid evaluation , contracting or implementation process related to the contract.

3.2.  The BUYER will, during the pre-contract stage, treat BIDDERS alike, and will provide to all BIDDERS the
same information and will not provide any such information to any particular BIDDER which could afford an
advantage to that particular BIDDER in comparison to the other BIDDERS

3.3.  All the officials of the BUYER will report the appropriate Government office any attempted or completed
breaches of the above commitments as well as any substantial suspicion of such a breach.

3.4.  In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the
BUYER with the full and verifiable facts and the same prima facie found to be correct by the BUYER, necessary
disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may be initiated by the
BUYER and such a person shall be debarred from further dealings related to the contract process. In such a case
while an enquiry is being conducted by the BUYER the proceedings under the contract would not be stalled.

4. COMMITMENTS OF BIDDERS
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The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means an illegal
activities during any stage of its bid or during any pre-contract or pre-contract stage in order to secure the contract
or in furtherance to secure it and in particular commit itself to the following:-

4.1.  The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour,
any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of
the BUYER, connected directly or indirectly with the biding process, or to any person, organization or third party
related to the contract in exchange for any advantage in the bidding, evaluation, contracting and implementation of
the contract.

4.2.  The BIDDER further undertakes that it has not been given, offered or promised to give, directly or indirectly
any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission,
fees, brokerage, or inducement to any official of the BUYER or otherwise in procuring the Contract of forbearing to
do or having done any act in relation to the obtaining or execution of the contract or any other contract with the
Government for showing or forbearing to show favour or disfavour to any person in relation to the contract or any
other contract with the Government.

4.3. The BIDDER further confirms and declares to the BUYER that the BIDDER in the original
Manufacture/Integrator/Authorized government sponsored export entity of the stores and has not engaged in
individual or firm or company whether Indian or Foreign to intercede, facilitate or in any way to recommend to the
BUYER or any of its functionaries, whether officially or unofficially to the award of the contract to the BIDDER,
nor has any amount been paid, promised or intended to be paid to any such individual, firm or company in respect
of any such intercession, facilitation or recommendation.

4.4. The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the
contract, shall disclose any payment he has made, is committed to or intends to make to officials of the BUYER or
their family members, agents, brokers or any other intermediaries in connection with the contract and the details of
services agreed upon for such payments.

4.5.  The BIDDER will not collude with other parties interested in the contract to impair the transparency, fairness
and progress of the bidding process, bid evaluation contracting and implementation of the contract.

4.6. The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal
activities.

4.7.  The BIDDER shall not use improperly, for purpose of competition or personal gain, or pass on to others, any
information provided by the BUYER as part of the business relationship, regarding plans, technical proposal and
business details, including information contained in any electronic data carrier. The BIDDER also undertakes to
exercise due and adequate care lest any such information is divulged.

4.8.  The BIDDER commits to refrain from giving any complaint directly or through any other manner without
supporting it with full and verifiable facts.

4.9. The BIDDER shall not instigate or cause to instigate any third person to commit any of the acts mentioned
above.

5. PREVIOUS TRANSGRESSION

5.1. The BIDDER declares that no previous transgression occurred in the last three years immediately before
signing this Integrity Pact with any other company in any country in respect of any corrupt practices envisaged
hereunder or with any Public Sector Enterprise in India or any Government Department in India that could justify
Bidder’s exclusion from the tender process.

5.2.  If the BIDDER makes incorrect statement on this subject, BIDDER can be disqualified from the tender
process or the contract, if already awarded, can be terminated for such reasons.

6. EARNEST MONEY (SECURITY DEPOSIT)
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6.1. Every BIDDER while submitting commercial bid, shall deposit an amount as specified in RFP as Earnest
Money/ Security Deposit, with the BUYER through any of the following instruments:

6.1.1. Bank Draft or Pay Order in favourof ...................

6.1.2. A Confirmed guarantee by an Indian Nationalized Bank, promising payment of the guaranteed sum to the
.................. on demand within three working days without any demur whatsoever and without seeking any reasons
whatsoever. The demand for payment by the BUYER shall be treated as conclusive proof of payment.

6.1.3. Any other mode or through any other instrument (to be specified in the RFP).

6.2.  The Earnest Money/ Security Deposit shall be valid up to a period of five years or the complete conclusion
of the contractual obligations to the complete satisfaction of both the BIDDER and BUYER, including warranty
period, whichever is later.

6.3.  In the case of successful BIDDER a clause would also be incorporated in the Article pertaining to
Performance Bond in the Purchase Contract that the provisions of Sanctions for violation shall be applicable for
forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without assigning any reason
for imposing sanction for violation of this Pact.

6.4. No interest shall be payable by the BUYER to the BIDDER on Earnest Money/ Security Deposit for the
period of its currency.

7. SANCTIONS FOR violations’

7.1.  Any breach of the aforesaid provisions by the Bidder or any one employed by it or acting on its behalf
(whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take all or any one of the
following actions, wherever required:-

7.1.1. To immediately call off the pre contract negotiations without assigning any reason or giving any
compensation to the BIDDER. However, the proceedings with the other BIDDER(S) would continue.

7.1.2. To forfeit fully or partially the Earnest Money Deposit (in pre-contract stage) and/ or Security Deposit/
Performance Bond (after the contract is signed), as decided by the BUYER and the BUYER shall not be required to
assign any reason therefore.

7.1.3. To immediately cancel the contract, if already signed, without giving any compensation to the BIDDER.

7.1.4. To recover all sums already paid by the BUYER, and in case of the Indian BIDDER with interest thereon at
2% higher than the prevailing Prime Lending Rate while in case of a BIDDER from a country other than India with
interest there on at 2 % higher than the LIBOR. If any outstanding payment is due to the BIDDER from the BUYER
in connection with any other contract such outstanding payment could also be utilized to recover the aforesaid sum
and interest.

7.1.5. To encash the advance bank guarantee and performance bond/ warranty bond, if furnished by the BIDDER,
in order to recover the payments already made by the BUYER, along with interest.

7.1.6. To cancel all or any other contracts with the BIDDER and the BIDDER all be liable to pay compensation for
any loss or damage to the BUYER resulting from such cancellation/rescission and the BUYER shall be entitled to
deduct the amount so payable from the money(s) due to the BIDDER.

7.1.7. Todebar the BIDDER from part on behalf of the participating in future bidding processes of the Government
of Haryana for a minimum period of five years, which may be further extended at the discretion of the BUYER.

7.1.8. To recover all sums paid in violation of this Pact by BIDDER(S) to any middlemen or agent or broken with
a view to securing the contract.

7.1.9. In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the
BIDDER, the same shall not be opened.
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7.1.10. If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either
directly or indirectly is closely related to any of the officers of the BUYER or alternatively, if any close relative of
an officer of the BUYER has financial interest/stake in the BIDDER’S firm, the same shall be disclosed by the
BIDDER at the time of filling of tender. Any failure to disclose the interest involved shall entitle the BUYER to
rescind the contract without payment of any compensation to the BIDDER.

The term ‘close relative’ for this purpose would mean spouse whether residing with the Government servant or not,
but include a spouse separated from the Government servant by a decree or order of a competent court: son or
daughter or custody the step son or step daughter and wholly dependent upon Government servant, but does not
include a child or step child who is no longer in any way dependent upon the Government servant or of whose the
Government servant has been deprived of by or under any law; any other person related, whether by blood or
marriage, to the Government servant or to the Government servant’s wife or husband and wholly dependent upon
Government servant.

7.1.11. The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or transactions,
directly or indirectly, with any employee of the BUYER, and if he does so, the BUYER shall be entitled forthwith
to rescind the contract and all other contracts with the BIDDER. The BIDDER shall be liable to pay compensation
for any loss or damage to the BUYER resulting from such rescission and the BUYER shall be entitled to deduct the
amount so payable from the money(s) due to the BIDDER.

7.2.  The decision of the BUYER to the effect that a breach of the provisions of this pact has been committed by
the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the Monitor(s)
appointed for the purpose of this Pact.

8. FALL CLAUSE

8.1.  The BIDDER undertakes that it has not supplied/is not supplying similar product/ systems or subsystems at
a price lower than that offered in the present bid in respect of any other Department of the Government of Haryana
or PSU and if it is found at any stage that similar product/ systems or sub systems was supplied by the BIDDER TO
any other Department of the Government of Haryana or PSU at a lower price, then that very price, with due allowance
for elapsed time, will be applicable to the present case and the difference in the cost would be refunded by the
BIDDER to the BUYER, if the contract has already been concluded.

9. INDEPENDENT MONITORS
9.1.  The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for this Pact.

9.2.  The task of the Monitors shall be to review independently and objectively, whether and to what extent the
parties comply with the obligations under this Pact.

9.3.  The Monitors shall not be subject to instructions by the representatives of the parties and perform their
functions neutrally and independently.

9.4.  Both the parties accept that the Monitors have the fight to access all the documents relating to the project/
procurement, including minutes of meetings. The Monitor shall be under contractual obligation to treat the
information and documents of the BIDDER/Sub Bidder(s) with confidentiality.

9.5. As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the
Authority designated by the BUYER.

9.6. The Monitor will submit a written report to the designated Authority of BUYER/ Secretary in the
Department/ within 8 to 10 weeks from the date of reference or intimation to him by the BUYER/BIDDER and,
should the occasion arise, submit proposals for correcting problematic situations.

10. FACILITATION OF INVESTIGATION

In case of any allegation of violation of any provisions of this Pact or payment of commission, the BUYER or its
agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the
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BIDDER shall provide necessary information of the relevant documents and shall extend all possible help for the
purpose of such examination.

11. LAW AND PLACE OF JURISDICTION
This Pact is subject to Indian Law, the place of performance and jurisdiction shall be the seat of the BUYER.
12. OTHER LEGAL ACTIONS:

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in
accordance with the provisions of the any other law in force relating to any civil or criminal proceedings.

13. VALIDITY

13.1. The validity of this Integrity Pact shall from the date of its signing and extend up to 5 years or the complete
execution of the contract to the satisfaction of both the BUYER and the BIDDER/Seller whichever is later. In case
BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the date of the signing of the contract.

13.2. If one or several provisions of this Pact turn out to be invalid; the remainder of this pact shall remain valid.
In such case, the parties will strive to come to an agreement to their original intentions.

14. The parties hereby sign this Integrity Pactat .................... o) | R

BUYER BIDDER
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