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TENDER DOCUMENT 
 
 

“Concept Art & Design Work Under “SMART CITY MISSION” 
Raipur (C.G.) .  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Tender Number:   26871/RSCL/2017-18, 
 

Date: 17-01-2018 
Probable Amount of Contract: INR 150.94 LAKH  

Last Date of Submission: 26-01-2018  
 
 
 
 
 
 
 
 
 
 
 
 

 

Invited by: 
Managing Director  

Raipur Smart City Limited (RSCL), 
ChhatrapatiShivajee Maharaj OutdoorStadium, 
Near ViveknandSarovar,  

Raipur- 492001. Chattish
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OFFICE OF THE RAIPUR SMART CITY LIMITED e-
Procurement Tender Notice Main Portal: 

http://eproc.cgstate.gov.in 

 

NIT NO:- .     50 /RSCL/2017, DATED: 17-01-2018 
 

Online bids are invited for the following of works up to 26-01-2018 at 17:30 hours. 
 
 
 

Sl. 

No. 

System 

Tender 

No. 

Name of work/Description 

of work 

Tender 

amount 

EMD 

Amount 
Time Period Tender Fees 

1 26871 ““Concept Art & Design 

Work Under “SMART CITY 

MISSION”, Raipur (C.G.) 

including Defect Liability 
Period of Two years. 

 

Rs. 
150.94 

Lakh 

Rs. 1.50 /-
Lakh 

 

45 Days Rs.5,000/-  

(Non 

refundable) 

 

The details can be viewed and downloaded online directly from the Government 
of Chhattisgarh e-Procurement Portal https://eproc.cgstate.gov.inand website of Raipur 
Smart City Limited https://www.smartcityraipur.cgstate.gov.in from 17/01/2018 17:30 
Hours (IST) onwards up to 26/01/2018 up to 17:30 Hrs. 

 

For more details on the tender and bidding process you may please visit the 
above-mentioned portal. 

 
 

NOTE: -  
1. All eligible/interested Bidders are mandated to get enrolled on e-Procurement portal.  
2. Bidders can contact Help Desk for any clarification of their doubts regarding the 

process of Electronic Procurement System. Help Desk at Toll Free No. 1800 419 
9140 or through Email ID helpdesk.eproc@cgswan.gov.in  

3. For More Details please download NIT details. 
 
 
 
 
 
 
 
 
 

 

MANAGING DIRECTOR  
RAIPUR SMART CITY LIMITED, 

RAIPUR (C.G.)  
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OFFICE OF THE RAIPUR SMART CITY LIMITED  
Notice Inviting Tender 

 

MD, RSCL invites Online Tenders on behalf of Raipur Smart City Limited in Item rate & 

QCBS method of CGPWD with special conditions from Contractor registered under 

unified registration system in CG PWD/ Experienced Firm with valid UIN or equivalent 

Registration in anystate/central Government/CG Government/Municipal 

Corporation/Public undertaking for similar work on GoCG e-Procurement System 

http://eproc.cgstate.gov.in 
 

 

 

Sr 

No 

System 
Tender 

No. 
Name of Work 

Tender 

amount 

Earnest Money 

Deposit 
Eligible class of 

contractor/ firm 

Time 

Period 
Remarks 

 

1 

 

26871 

“Concept Art & Design 

Work Under “SMART 

CITY MISSION”, 

under Raipur (C.G.) 
including Defect 
Liability Period of Two 
years. 

 

Rs. 150.94 

Lakh 

Rs. 1.50/-
Lakh 

 

Open to All 

 

 

45 days   1st  Call 

 

1. In order to participate in the tenders floated using the e-Procurement System, all 

contractors/bidders are required to get enrolled on the e-Procurement portal. 
 
2. The bids submitted online should be signed electronically with a Digital Certificate to 

establish the identity of the bidder bidding online. The registered contractors may obtain 

information required to issuance of Digital Certificate from e-Procurement system Help 
 

Desk, Toll Free No. 18004199140or through Email ID 

helpdesk.eproc@cgswan.gov.in 
 
3. For submitting the bids online, the contractors/bidders are required to make 

online payment using the electronic payments gateway service Bid Submission 

Fee as mentioned above the different modes of electronic payments accepted on 

the e-Procurement System is available and can be viewed online on the e-

Procurement Website. 
 
4. Tender Download, Submit Bid online, EMD and other Documents and other activities 

will be governed by the time schedules given under “Date-Time Detail(s)”. 
 
5. Tender Fee/Cost of RFP document is to be submitted online only. Submission of 

documents as per Envelope A & B as given elsewhere in this RFP will be accepted 

by Hand Delivery, Speed Post or Registry. Online payment receipt for (i) Cost of 

RFP document/ EMD in case of online payment (ii) EMD in FDR/Demand Draft in 

favour of MD, Raipur Smart City Limited, Raipur, payable at Raipur (C.G.). “will be 

submitted at The Office of the Raipur Smart City Limited ChhatrapatiShivajee 

Maharaj Outdoor Stadium, Near ViveknandSarovar, Raipur- 492001. 

Chattishgarhup to 29/01/2018 up to 17.30 hrs. 
  
Bidder 2 RSCL 



                                                                  Concept Art Design work Under SCM Raipur 

  
 
 

 

6. Conditions related to e-Procurement are furnished in Annexure O of tender 

document and will overrule other conditions wherever applicable/relevant. 
 
7. The Bidders has to submit (Upload Scan Copies/fill) his offer/credentials online as 

required in the tender in the online templates in relevant envelopes. 
 
8. The Bidders may refer Help Manual available online to perform there online activities. 
 
9. If there is any amendment in the tender it will be published online only. 
 
10. It is essentially to submit Affidavit worth Rs. 100/- as per Statement – L. 
 
 
 
 
 
 

 

MANAGING DIRECTOR 
RAIPUR SMART CITY LIMITED, 

RAIPUR (C.G.)  
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KEY DATES  

 

 
 

Sr. 

No. 
RSCL Stage Contractor Stage 

Start 

Date   Time 

1 Bid Start Date From  17-01-2018 17:30 

 To     

26-01-2018 17:30 
2   Bid Due Date Online submission  

3 

 

Physical Doc Submission End Date 

29-01-2018 17:30 

4 
Technical Bid Opening Date 

(Scheduled) 

 

30-01-2018 11:00 

 
 
 
 

 

MANAGING DIRECTOR 
RAIPUR SMART CITY LIMITED, 

RAIPUR (C.G.)  
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Annexure O 
 

Guidelines for e-tendering 
 

Guidelines for bidders on using Integrated eProcurement System Govt. of Chhattisgarh. 
https://eproc.cgstate.gov.in 

 

Note: These conditions will over-rule the conditions stated in the tender document(s), 
wherever relevant and applicable. 

 

1. Vendor / Bidder Registration on the e-Procurement System: 

 
All the Users / Bidders (Manufacturers / Operator s / Suppliers / Vendors / Distributors 

etc.) registered with and intending to participate in the Tenders of various Govt. 

Departments / Agencies / Corporations / Boards /Undertakings under Govt. of 

Chhattisgarh processed using the Integrated e-Procurement System are required to get 

registered on the centralized portal https://eproc.cgstate.gov.in and get approval on 

specific class (e.g. A, B, C, D, UGE, UDE) from Public Works Department (in case to 

participate in tenders restricted to vendors / bidders in a particular class). 

 
The non – registered users / bidders who are also eligible to participate in the 
tenders floated using the e-Procurement system are also required to be registered 
online on thee-procurement system. 

 
Vendors are advised to complete their online enrolment / registration process on the portal 

well in advance to avoid last minute hassle, it is suggested to complete enrolment at least 

four days before the last date of bid submission date, failing which may result in non-

submission of bids on time for which vendor/end user shall be solely responsible. 

 
For more details, please get in touch with e-Procurement system integrator, M/s. 
Mjunction Services Limited, Raipur – 492001 on Toll free 1800 419 9140 or email 
helpdesk.eproc@cgswan.gov.in. 

 

2. Digital Certificates: 

 

The bids submitted online must be signed digitally with a valid Class II / Class – III 
Digital Signature Certificate to establish the identity of the bidders submitting the 
bids online. The bidders may obtain pair of Encryption & Signing Class – II / Class 
– III Digital Certificate issued by an approved Certifying Authority (CA) authorized 
by the Controller of Certifying Authorities (CCA), Government of India. 

 
Note: It may take up to 7 to 10 working days for issuance of Class-II/Class-III Digital 
Certificate, Therefore the bidders are advised to obtain it at the earliest. It is 
compulsory to possess a valid Class-II / Class-III Digital Certificate while 
registering online on the above-mentioned e-Procurement portal. A Digital 
Certificate once mapped to an account / registration cannot be remapped with any 
other account / registration however it may be inactivated / deactivated. 

 

Important Note: bid under preparation / creation for a particular tender may only be 

submitted using the same digital certificate that is used for encryption to encrypt the 

bid data during the bid preparation / creation / responding stage. However, bidder may 

prepare / create and submit a fresh bid using his/ her / reissued / renewed Digital 

Certificate only within the stipulated date and time as specified in the tender. 

 

In case, during the process of a particular bid preparation /responding for a tender, the 

bidder loses his/her Digital Certificate because of any reason they may not be able to  
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submit the same bid under preparation online, Hence the bidders are advised to 
keep their Digital Certificates secure to be used whenever required and comply 
with IT Act 2000 & its amendments and CVC guidelines. 

 

The digital certificate issued to the authorized user of an individual / partnership 
firm /private limited company / public limited company / joint venture and used for 
online bidding will be considered as equivalent to a no-objection certificate / power 
of attorney to the user. 

 

Unless the certificate is revoked, it will be assumed to represent adequate authority of 

the specific individual to bid on behalf of the organization / firm for online tenders as 

per Information Technology Act 2000. This authorized user will be required to obtain a 

valid Class-II / Class-III Digital Certificate. The Digital Signature executed through the 

use of Digital Certificate of this authorized user will be binding on the organization / 

firm. It shall be the responsibility of management /partners of the concerned 

organization / firm to inform the Certifying Authority, if the authorized user changes, 

and apply for a fresh digital certificate for the new authorized user. 

 

3. Online Payment: 

 

As the bid is to be submitted only online, bidders are required to make online 
payment(s)of the Registration fee / Transaction or Service fees / Tender fee using 
the online payments gateway services integrated into the e-Procurement system 
using various payment modes like Credit Card / Debit Card / Internet Banking / 
Cash Card / NEFT / RTGS etc. 

 

For the list of available online modes of electronic payments that are presently 
accepted on the online payments gateway services, please refer the link „Payments 
accepted online‟ on the eProcurement portal https://eproc.cgstate.gov.in. 

 

4. Setup of User‟s Computer System: 

 

In order to operate on the e-Procurement system for a bidder / user, the computer 
system / desktop / laptop of the bidder is required to have Java ver. 765, Internet 
explorer 9 / 11, latest Mozilafirefox with IE Tab V2 (Enhanced IE Tab) or any other 
latest browser. A detailed step by step document on the same is available on the 
home page. Also, internet connectivity should be minimum one MBPS. 

 

5. Publishing of N.I.T.: 

 
For the tenders processed using the e-Procurement system, only a brief advertisement 

notice related to the tender shall be published in the newspapers and the detailed 

notice shall be published only on the e-Procurement system. Bidders can view the 

detailed notice, tender document and the activity time schedule for all the tenders 

processed using the e-Procurement system on the portal https://eproc.cgstate.gov.in. 

 

6. Tender‟s Critical Dates& Time/Tender Time Schedule: 

 
The bidders are strictly advised to follow the tender time for their side for 

tasks/activities and responsibilities to participate in the tender, as all the activities/ 

tasks of each tender are locked before the start time & date and after the end time & 

date for the relevant activity of the tender as set by the concerned department official.  
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7. Download Tender Document(s): 

 
The tender documented supporting document(s) if any can be downloaded only online. The 

tender document(s) will be available for download to concerned bidders after online 

publishing of the tender and up to the stipulated date & time as set in the tender. 

 
8. Submit Online Bids: 

 

Bidders have to submit their bid online after successful filling of forms within the 
specified date and time as set in the tender. 

 
The encrypted bid data of only those bidders who have submitted their bids within the 

stipulated date &time will be accepted by the e-Procurement system. It is expected that 

the bidder completes his bid ad submit within timeline, abider who has not submitted 

his bid within the stipulated date &time will not be available during opening. 

 
Bid documents uploading during bid preparation should be less than five MB (for 
individual document) and over all bid documents should be less than fifty MB. 

 
9. Submission of Earnest Money Deposit: The bidders shall submit their Earnest 

Money Deposit Either through online payment gateway or in a physically sealed 
Earnest Money Deposit envelope and the same should reach the concerned office 
as stated in the Notice Inviting Tender. Bidders also have to upload scanned copy 
of Earnest Money Deposit instrument along with the reference details online. 

 
10. Opening of Tenders: The concerned department official receiving the tenders or 

his duly authorized officer shall first open the online Earnest Money Deposit 
envelope of all the bidders and verify the same uploaded by the bidders. He / She 
shall check for the validity of Earnest Money Deposit as required. He / She shall 
also verify the scanned documents uploaded by the bidders, if any, as required. In 
case, the requirements are incomplete, the next i.e. technical and commercial 
envelopes of the concerned bidders received online shall not be opened. 

 
The concerned official shall then open the other subsequent envelopes submitted online 

by the bidders in the presence of the bidders or their authorized representatives who 

choose to be present in the bid opening process or may view opened details online. 

 
11. Briefcase: 

 
Bidders are privileged to have an online briefcase to keep their documents online 
and the same can be attached to multiple tenders while responding, this will 
facilitate bidders to upload their documents once in the briefcase and attach the 
same document to multiple bids submitting. 

 

For any further queries / assistance, bidders may contact:  
1. The Service Integrator of e-Procurement system, M/s. Mjunction Service Ltd. On 

Help Desk Toll Free No. 1800 4199140 or email helpdesk.eproc@cgswan.gov.in.  
2. Mr. Shailesh Kumar Soni, Sr. Manager, Chhattisgarh Infotech& Biotech Promotion 

Society(ChiPS) on Tel. No. 0771 – 4014158 or email: pro-chips@nic.in. 
 
 
 
 
 
 
 
 
 
 

 

Bidder 7 RSCL 



                                                                  Concept Art Design work Under SCM Raipur 

 
 

 

INDEX  
 

Section  
Description 

Page No. 

No.  From To   

  Volume - I   

1  Notice Inviting Tender 1 11 

2  Section I – Detailed Tender Notice 12 13 

3  Section II – Instruction to Bidders 14 27 
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List of Abbreviations 
 

ABD Area Based Development 
 

EIC Engineer-In-Charge 
 

GCC General Conditions of Contract 
 

IRC Indian Road Congress 
 

ITB Instruction to Bidders 
 

PMC Project management Consultant 
 

ROW Right of Way 
 

RSCL Raipur Smart City Limited 
 

SCC Special Conditions of Contract 
 

TPC Third Party Consultant  
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DISCLAIMER 
 

The information contained in this Tender document (the “Tender”) or subsequently 
provided to Bidder(s), whether verbally or in documentary or any other form by or on 
behalf of Raipur Smart City Limited (RSCL) or any of their employees or advisors, is 
provided to Bidder(s) on the terms and conditions set out in this RFP and such other 
terms and conditions subject to which such information is provided. 
 
This Tender is not an agreement and is neither an offer nor invitation by RSCL to the Bidders 

or any other person. The purpose of this Tender is to provide interested parties with 

information that may be useful to them in preparing their proposals pursuant to this Tender 

(the "Bid/ Proposal"). This Tender includes statements, which reflect various assumptions 

and assessments arrived at by RSCL in relation to the Assignment. Such assumptions, 

assessments and statements do not purport to contain all the information that each Bidder 

may require. This RFP may not be appropriate for all persons, and it is not possible for 

RSCL, its employees or advisors to consider the investment objectives, financial situation 

and particular needs of each party who reads or uses this Tender. The assumptions, 

assessments, statements and information contained in this Tender, may not be complete, 

accurate, adequate or correct. Each Bidder should, therefore, conduct its own investigations 

and analysis and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments, statements and information contained in 

this RFP and obtain independent advice from appropriate sources. 
 
Information provided in this Tender to the Bidder(s) is on a wide range of matters, some 
of which depends upon interpretation of law. The information given is not an exhaustive 
account of statutory requirements and should not be regarded as a complete or 
authoritative statement of law. RSCL accepts no responsibility for the accuracy or 
otherwise for any interpretation or opinion on law expressed herein. 
 

RSCL, its employees and advisors make no representation or warranty and shall have 
no liability to any person, including any Bidder or Bidders under any law, statute, rules 
or regulations or tort, principles of restitution or unjust enrichment or otherwise for any 
loss, damages, cost or expense which may arise from or be incurred or suffered on 
account of anything contained in this Tender or otherwise, including the accuracy, 
adequacy, correctness, completeness or reliability of the Tender and any assessment, 
assumption, statement or information contained therein or deemed to form part of this 
Tender or arising in any way in bidding process Though adequate care has been taken 
in the preparation of this Tender Document, the Bidder should satisfy himself/ itself that 
the documents are complete in all respects. 
 
RSCL accepts no liability of any nature whether resulting from negligence or otherwise 
howsoever caused arising from reliance by any Bidder upon the statements contained in 
this Tender. 
 
RSCL may in its absolute discretion, but without being under any obligation to do so, update, 

amend or supplement the information, assessment or assumptions contained in this RFP. 
 
The issue of this Tender does not in any way imply that RSCL is bound to select a 
Bidder or to appoint the Preferred Bidder for the Assignment and RSCL reserves the 
right to reject all or any of the Bidders or Bids without assigning any reason whatsoever 
 
The Bidder shall bear all its costs associated with or relating to the preparation and submission 

of its Bid including but not limited to preparation, copying, postage, delivery fees, expenses 

associated with any demonstrations or presentations which may be required by RSCL or any 

other costs incurred in connection with or relating to its Bid. All such costs and expenses will 

remain with the Bidder and RSCL shall not be liable in any manner whatsoever for the same or 

for any other costs or other expenses incurred by a Bidder in preparation for submission of the 

Bid, regardless of the conduct or outcome of the Bidding Process  
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SECTON I –DETAILED TENDER NOTICE 

 

Tender Notice No. ...../RSCL/2017-18 

Organization Name Raipur Smart City Limited (RSCL) 

Name of Work 

“Concept Art & Design Work Under “SMART CITY MISSION, under 

“SMART CITY MISSION” Raipur (C.G.) including Defect Liability 

Period of Two years. 

Tender Type ITEM RATE 

Bidding Type Open, National Competitive Bidding 

Type of Contract Single Work 

Bidding Currency Single- Indian National Rupees 

Estimated Cost Put to 

Tender 

Rs. 1,50,94,000/- 

(Rupees One Croe Fifty Lakhs Ninety four Thousand only) 

Joint Venture Not Allowed 

Contract Period 45 days 

Qualifying Criteria A. Open tender subject to condition given below 

 

B. Turn Over - The average annual financial turnover during the 

last 3 years 2014-15, 2015-16 & 2016-17 should not be less 

than Rs. 50.00 Lakh.  

C. Qualifying Criteria: Bidder must have completed eligible projects 

of similar nature as given below. 

 

One Contract of Rs 120 Lakh 

Or 

Two contracts of Rs 75 Lakh each 

Or 

Three contracts of Rs 60  Lakh each 

 

On Item Rate/ QCBS basis within last three financial years i.e. for a 

period starting from 01/04/2014 and ending one month prior to Bid 

Submission Date. 

 

D. Similar nature of Work:  

Design and implementation of Art wall/street art, Signage, 

fabricated Interactive walls in GFRP in Government /Semi 

Government/ Public sector undertaking/ Smart city. 

 

Downloading of Tender 

Documents  

From 17/01/2018 17.30Hrs to 26/01/2018 upto 17:30 Hrs. 

Pre-Bid Meeting Date & 

Time  

No Pre-Bid meeting will be held. 

 

Last date of online 

submission of Tender 

documents& website 

On or before date 26/01/2018upto 17:30 hrs 

https://eproc.cgstate.gov.in 

 

 

 

 

http://kpt.nprocure.com/
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Submission of Original 

Demand Draft against 

EMD and Original 

Affidavit’s as mentioned in 

Tender Document.  

Upto 29/01 /2018 till 17.30 hrs at the Office of “Managing Director 

Raipur Smart City Limited (RSCL), ChhatrapatiShivajee Maharaj 

Outdoor Stadium, Near ViveknandSarovar, Raipur- 492001. 

ChattishgarhbyHand Delivery / R.P.A.D. / Speed postetc. 

Opening of Bid (Online) & 

PQ documents submitted 

electronically 

If possible on 30/01/2018 at 11:00 hrs.onwards 

Bid validity period 120 days from the opening of the price bid 

Document Fee Rs. 5,000/- (Five thousand only) to be paid onlinein favor of 

Managing Director, Raipur Smart City Limited payable at Raipur 

with bid submission.(Non refundable) 

EMD (BID SECURITY) Rs1.50 Lakh by the way of Demand Draft/ FDR/ online submitted in 

favour of Managing Director, Raipur Smart City Limited, Raipur 

drawn on Nationalized bank payable at Raipur.  

 

Officer Inviting Bid Managing Director, Raipur Smart City Limited (RSCL), 

ChhatrapatiShivajee Maharaj Outdoor Stadium, Near 

ViveknandSarovar, Raipur- 492001. Chattishgarh 

 
 
 
 
MANAGING DIRECTOR,  

RAIPUR SMART CITY LIMITED, RAIPUR 
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SECTIONII – INSTRUCTIONS TO BIDDERS 
 

1.1. Scope of bid 
 

1.1.1 The Managing Director, Raipur Smart City Limited, invites bids by E-Tendering for 
the works “Concept Art & Design Work Under “SMART CITY MISSION, under “SMART CITY 

MISSION " including Defect Liability Period of Two years given in NIT. The bidders 
may submit online bids for the work detailed in the table given in NIT. 

 
1.1.2 The successful bidder will be expected to complete the works by the intended 

completion date specified in the contract data. 
 
1.2. Source of funds 
 

1.2.1 The employer has arranged the funds from internal sources and will have sufficient 
funds in Indian currency for execution of the works. 

 
1.3. Eligible bidders 
 

1.3.1 The invitation for bids is open to all eligible bidders who may be proprietary firms, 

partnership firms or companies registered under company‟s act 2013 or any previous 

Company‟s Act & meeting the eligibility criteria as defined in clause no.1.4. 
 
1.3.2 All bidders shall provide informs of bid and qualification information, a statement that 

bidder is not associated, nor has been associated in the past, directly or indirectly, 

with the consultant or any other entity that has prepared the design, specifications and 

other documents or the Project Manager for the contract. A firm or their associates that 

has been engaged by the employer to provide consulting services for the preparation 

or supervision of the works, and any of its affiliates, shall not be eligible to bid. 
 
1.3.3 Government-owned enterprises may also participate if they are legally and 

financially autonomous, operate under commercial law and are not a dependent 
agency of the employer subject to fulfillment of minimum qualifying criteria. 

 
1.3.4 Bidders shall be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer in accordance with clause 1.35 
 

1.3.5 If found to have a Conflict of Interest as specified in clause 1.36 shall be disqualified 

and liable for forfeiture of the BID Security or Performance Security as the case may be. 
 
1.4. Eligibility criteria 
 

1.4.1 a. Experience on similar works executed during the last 3 years and details like 

monetary value, clients, and proof of satisfactory completion issued by an 

Officer not below the rank of Executive Engineer or equivalent. 
 

b. Documentary evidence of adequate financial standing As per Statement – D Financial 

Information figures to be taken from audited balance sheets certified by CA. 
 
 

c. Equipment requirement/schedule 
 

d. Managerial / Manpower requirement 
 

e. Project planning and quality control procedure to be adopted. 
 

f. Information regarding projects completed, current litigation, orders regarding 

exclusion, expulsion or black listing, if any. 
 
1.4.2 All bidders shall include the following information and documents with their bids 

in section 2. 
 

(a) Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 
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signatory of the bid to commit the bidder. 
 

(b) Total monetary value of construction work performed for each of the last three 

years. 
 

(c) Experience in works of a similar nature and size for each of the last three years 

and employers who may be contacted for further information on those contracts. 
 

(e) Major items of electrical equipment proposed to carry out of the contract. 

Qualifications and experience of key site management and technical personal 

proposed for the contract. 
 

(f) Reports on the financial standing of the bidder, such as profit and loss 

statements and auditor's reports for the past three years; 
 

(g) Evidence of adequacy of working capital for this contract (access to lines of 

credit and availability of other financial resources) 
 

(h) Authority to seek references from the bidder's bankers. 
 

(i) Information regarding any litigation, current or during the last five years, in 

which the bidder is involved, the party's concerned, and disputed amount. 
 
1.4.3 To qualify for award of the contract, bidders are advised to note the minimum 

qualification criteria specified below. 
 

(i) Average annual financial turnover during the last three years ending 31st 

March of the previous financial years, should be at least Rs. 50.00Lakh 
 

(ii) Experience of having successfully completed similar works during last 3 

years ending last day of month previous to the date of submission should be 

either of the following: 
 

a) One similar completed works each costing not less than Rs. 120.00Lakh 
 

or 
 

b) Two similar completed works each costing not less than Rs. 75.00Lakh 
 

or 
 

c) Three similar completed works each costing not less than Rs. 60.00Lakh 
 

(iv) Similar nature of Work:  
1. Design and implementation of Art wall/street art, Signage, fabricated 

Interactive walls in GFRP, sheets in Government /Semi Government/ 

Public sector undertaking/ Smart city. 
 

1.4.4 To qualify for a contract for which bids are invited in the NIT, the bidder must 
demonstrate having experience and resources sufficient to meet the aggregate of 
the qualifying criteria. 

 

1.4.5 Sub-contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria except to the 
extent stated in 1.4.4 above. 

 
1.4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity 
will be calculated as under: 

 
Assessed Available Bid Capacity = A x N x 2 - 

B, Where 
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'N' = Number of years prescribed for completion of the subject contract. 

'A' = Maximum value of works executed in any one year during 

  last seven years (at current price level) 

'B'  „B‟ = Value at current price level of existing commitments and ongoing 

  works to be completed in the next „N‟ years. 
 

Note: For bringing value of works to current level, multiplying factor to be 

indicated in tender with reference to escalation based on WPI. 
 

 

Financial Year 2016-17 2015-16  2014-15 
     

Multiplying Factor 1.00 1.10 1.21 
     

 

The Bidder shall furnish statements showing the value of existing commitments and 

on-going works as well as the stipulated period of completion remaining for each of 

the works preferably countersigned by the Nodal Officer or his nominee - in - charge. 
 
1.4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 
 

Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; 
 

and/or 
 

Record or poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc., 
 
1.5. One Bid per Bidder 
 
1.5.1 Each bidder shall submit only one bid. A bidder who submits or participates in more than 

one bid (as a subcontractor or in cases of alternatives that have been permitted or 

requested) will cause all the proposals with the Bidder's participation to be disqualified. 
 
1.6. Cost of Bidding 
 

1.6.1 The bidder shall bear all costs associated with preparation and submission of his 

bid, and the Employers will in no case be responsible and liable for those costs. 
 
1.7. Site Visit 
 

1.7.1 The bidder, at the Bidder's own responsibility and risk is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that 

may be necessary for preparing the Bid and entering into a contract for land 

development. The costs of visiting the Site shall be at the Bidders' own expense. 
 
1.8. Bidding Documents 
 

Content of Bidding Documents 
 

1.8.1 The set of bidding documents comprises the documents listed in thetable below 
and addenda issued in accordance with Clause 1.10: 

 

 NIT  :   

 SECTION I : Detailed Tender Notice  

 SECTION II : Instruction to Bidders  

 SECTION III : Bidding Formats,  
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 SECTION IV :  Scope of Work& Specification 

 SECTIONV : General Conditions of Contract 

 SECTION VI :  Conditions of Particular Application 

 SECTION VII : Special Conditions 

 SECTION VIII : Contract Data 

 SECTION IX : Forms of Securities & Contract Forms 

 SECTION X : Bid Form 
 

1.8.2 Bidding documents 
 
1.8.2.1 Bidding documents shall be downloaded. The documents should be 

compiled filled and submitted through on-line tendering process on website 

https://eproc.cgstate.gov.in 
 

1.8.3 The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, technical specifications, bill of quantities, 
forms, drawings, annexure in the bid document. Failure to comply with the 
requirements of the bid document shall be at the bidder's own risk. Pursuant to 
clause 1.26 hereof, bids which are not substantially responsive to the 
requirements of the bid documents shall be rejected. 

 
1.9. Clarifications of the Bidding Documents 
 

1.9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 

employer in writing or by electronic form to ceo.rscl@gmail.com and be confirmed by 

hard copy at the Employer's address indicated in the invitation to bid. The employer will 

respond to any request for clarification which he received till 06/01/2018 @ 15.00 Hrs. 
 
1.9.2 Pre - bid meeting - 
1.9.2.1 Pre-bid meeting will not take place.  
1.9.2.2 Cancelled. 
 
1.9.2.3 Responses to queries & ADDENDUM if any will be uploaded on website. 

https://eproc.cgstate.gov.in without delay. Any modification of the bidding 

documents listed in Sub-Clause 1.8.1 which may become necessary as a 

result of the pre-bid meeting shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause 1.10 and not through 

the minutes of the pre-bid meeting. 
 
1.9.2.4 Non-attendance at the pre-bid meeting will not be a cause for Dis-

qualification of a bidder.  
1.9.2.5 Bidder shall give Technical Presentation and Bidder has to achieve min score of  

70 out of 100 for Bid qualification. 
 

1.10. Amendment of Bidding Documents 
 

1.10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by using addenda. 

 
1.10.2 Any addendum thus issued shall be part of the bidding documents and shall be 

communicated by uploading online on https://eproc.cgstate.gov.in. Prospective 
bidders shall acknowledge receipt of each addendum by cable to the Employer. 

 
1.10.3 To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer shall extend as necessary the 
deadline for submission of bids, in accordance with Sub-Clause 1 .20.2 below. 

 
1.11. Language of the Bid   
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1.11.1 All documents relating to the bid shall be in the English language. 
 

1.12. Documents comprising the Bid 
 

1.12.1 The bid submitted by the bidder shall comprise the following:  
 

Checklist for Online Submission: Envelope (A, B and C) 
 

(1) Envelope-A will contain: 
 

Letter of EMD  
Scanned copy of EMD Online payment receipt or (in DD or FDR) in 
case of Physical submission and  
Scanned Copy of Pre-Contract Integrity Pact duly signed by Bidder 
as per Section IX. 

 
(2) Envelope-B will contain: 

Scanned copy of all approved/authenticated “Minimum Eligibility 
Criteria” documents as per para 1.4 of this RFP  
Scanned Signed undertaking on Rs.100 Non-Judicial Stamp Paper in 
case of Noncompliance of ESIC provisions as per SECTION IX - 
Format of Undertaking for compliance of ESIC provisions.  
Scanned copy of Affidavit in Judicial Stamp worth Rs. 100/-as per 
Statement- L.  
Scanned copy of Undertaking for making Cashless payments as per 
SECTION IX - Undertaking for Cashless Transactions - Affidavit  
Scanned copy of the Technical Bid and all necessary attachments / 
annexure  
Scanned copy of Original RFP document/MoM/any other correspondence, 

certificates and samples duly signed by authorized signatory 

 

 

(2) Envelope-C will contain: 

 

The Financial Bids shall be uploaded online only strictly in the 
prescribed format as given in SECTION X 

 

Bidders shall not submit hard copy of the Financial Bids.  
 

 

Checklist for Hard Copy Submission: Envelope (A and B) 
 

(1) Envelope-A will contain: 
 

Proof of online payment of E-proc processing fee  
Proof of online payment of Cost of RFP document  

EMD Online Payment receipt or Physical instrument (in DD or FDR) of 
the required value and in approved format in a separate envelope 
duly marked as EMD, in case of physical submission.  

Signed Pre-Contract Integrity Pact as per Section IX. 

 
(2) Envelope-B will contain: 

 
All approved/authenticated “Minimum Eligibility Criteria” documents 
as per para 1.4 of this RFP  

Original Technical Bid and necessary attachments/annexure  
Original RFP document/MoM/any other correspondence, certificates 
and samples duly signed by authorized signatory  
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OriginalSigned undertaking on Rs.100 Non-Judicial Stamp Paper in 
case of Noncompliance of ESIC provisions as per SECTION IX - 
Format of Undertaking for compliance of ESIC provisions.  

Original Affidavit in Judicial Stamp worth Rs. 100/-  
Undertaking for making Cashless payments as per SECTION IX - 
Undertaking for Cashless Transactions - Affidavit 

 

1.13. Bid Prices  
1.13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based 

on the quote submitted by the Bidder. 
 
1.13.2 All duties, taxes, and other levies payable by the contractor under the contract, 

or for any other cause shall be included in the quote submitted by the Bidder. 
 
1.13.3 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the contract. In accordance with the provisions of clause 3.47 of 

the conditions of contract. 
 
1.14. Currencies of Bid and payment  
1.14.1 The Unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. 
 
1.15. Bid Validity  
1.15.1 Bids shall remain valid for a period not less than 120 days after the proposal submission 

date for bid submission specified in clauses 1.20. A bid valid for a shorter period will be 

considered as non-responsive & shall be rejected by the Employer. 
 
1.15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 

additional period. The request and the bidders' responses shall be made in writing 

or by cable. A bidder may refuse the request without forfeiting his bid security. A 

bidder agreeing to the request will not be permitted to modify his bid and also shall 

submit an extension for EMD, if it is in the form of Demand Draft/ FDR. 
 
1.16. Bid Security (Earnest Money Deposit - EMD) 
 

a) Earnest money Deposit (EMD) is Rs. 1,50,000/- 
 

b) The EMD shall be payable either by Demand Draft/FDR/ Online for the entire 

amount from any Nationalized Bank having its branch at Raipur, Chattisgarh. 
 

c) EMD of unsuccessful bidders other than L-1 and L-2 will be refunded 

immediately after ranking of price bids. Earnest money of L-2 is refunded 

immediately after entering in to agreement with L-1 and acceptance of 

performance Guarantee from L-1. 
 

d) EMD is refunded so-motto without any application from the bidders. 
 

e) The bid security of the successful bidder will be discharged after he has 

signed the Agreement and furnished the required Performance security. 
 

f) The Bid security may be forfeited, if 
 

i) The bidder withdraws the bid after bid opening during the period of bid validity. 
 

ii) The bidder does not accept the correction of the Bid price, if any. 
 

iii) The successful bidder fails within the specified time limit to 
 

a) Sign the Agreement or 
 

b) Furnish the required Performances security.  
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c) In case the contractor fails to commence the work within stipulated time. 
 

In case of forfeiture of earnest money as prescribed above, the bidder shall not 

be allowed to participate in the Re-tendering process of the work. 
 

 

1.17. Alternative proposals by bidders 
 

1.17.1 Conditional offer or Alternative offers will not be considered further in the 

process of tender evaluation. 
 
1.18. Format and signing of bid 
 

1.18.1 The Price Bid to be submitted on-line only, shall be signed digitally by a person or 

persons duly authorized to sign on behalf of the Bidder. 
 
1.18.2 The Bid shall contain no alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by 

the bidder in which case such corrections shall be initialed by the person or 

persons signing the bid. 
 
1.19. Submission of bids Sealing and marking of bids.  
1.19.1 The Bidder shall submit the Technical BID & Financial Bid online through e-

procurement portal https://eproc.cgstate.gov.incomprising of the documents as 

per Envelope A & B as appropriate: 

 

Financial Bid 

 

The Financial Bids shall be uploaded online only strictly in the prescribed 
format as given in SECTION X 

 

Bidders shall not submit hard copy of the Financial Bids. 

 

1.19.2 The bidder shall submit hard copies as Per EnvelopeA & B mentioned in RFP. 

Hard bound copy of the technical bid duly indexed & page numbered. 
 

These envelopes than be put inside one outer envelope and sealed, duly marking 

the outer envelope as "Technical Bid " 

 

1.19.3 The envelope shall  
(a) be addressed to Nodal Officer/Employer at the following address.   

Managing Director, Raipur Smart City Limited (RSCL), Chhatrapati Shivajee 
Maharaj Outdoor Stadium, Near Viveknand Sarovar, Raipur- 492001. 
Chattishgarh State of India, TELEPHONE (O) 0771-2227395 email 
ceo.rscl@gmail.com 

 

(b) bear the following identification: 

 

“Concept Art & Design Work Under “SMART CITY MISSION Raipur (C.G.) including 

Defect Liability Period of Two years. 
 

Bid reference no ..................................(Insert number)  
DO NOT OPEN BEFORE 11.00 Hrs on 30/01/2018 

 

Name and address of the bidder.  
The hard-bound copy of Technical Bid complete in all respect should be submitted 

(marked tender No.    /RSCL/2017-18) in the office of Managing Director, Raipur 
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Smart City Limited Upto17.30 Hrs.  
1.19.3 In addition to the identification required in Sub-Clause 1.19.2, the inner envelopes 

shall indicate the name and address of the bidder to enable the bid to be returned 

unopened in case it is declared late, pursuant to Clause 1.21, or the bid is 

declared non responsive. If the outer envelopes are not sealed and marked as 

above, the Employer will assume no responsibility for the misplacement or 

premature opening of the technical bid and financial bid. 
 
1.20. Deadline for submission of the Bids  
1.20.1 Bids must be submitted online on or before 26/01/2018 17.30 Hrs& hard copy 

received by the Employer on 29/01/2018 17.30 Hrs at the address specified above 

not later than in the event of the specified date for the receipt of bids being 

declared a holiday by the Employer. The bids will be received up to the appointed 

time on the next working day. 
 
1 .20.2 The Employer may extend the deadline for submission of online bids by issuing 

an amendment in accordance with Clause 1.10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will then be subject to the new deadline. 
 
1 .20.3 as tender document being downloaded from the web site, at the time of submission 

of (the hard copy of) the tender document, the renderer shall give an undertaking that 

no change has been made in document. If any discrepancy is noticed at any stage 

between the RSCL's tender document and the one submitted by the tenderer, the 

conditions mentioned in the RSCL‟s printed document shall prevail. Besides, the 

tenderer shall be liable for legal action for the lapses. Insert time and date; this 

should be the same as those given in the invitation for Bids Clause No.1 .20. 
 
1.21. Late Bids 
 

1.21.1 Any bid received by the Employer after the deadline prescribed in Clause 1.20 will 

be considered as non-responsive. 
 
1.22. Modification and Withdrawal of Bids 
 

1.22.1 The Bidder may modify, substitute or withdraw its e-BID after submission before 

the deadline prescribed in Clause 1.20. No BID can be modified, substituted or 

withdrawn by the Bidder on or after the BID Due Date & Time. 
 

For modification of e-BID, Bidder has to detach its old BID from e-procurement 

portal and upload / resubmit digitally signed modified BID. For withdrawal of BID, 

bidder has to click on withdrawal icon at e-procurement portal and can withdraw 

its e-BID. Before withdrawal of a BID, it may specifically be noted that after 

withdrawal of a BID for any reason, Bidder cannot re-submit e-BID again. 
 
1.22.2. No bid may be modified after the deadline for uploading of bids. 
 

1.22.3. Withdrawal or modification of a Bid between the deadline for 

uploading/submission of bids and the expiration of the original period of bid 

validity in Clause 1.15.1 above or as extended pursuant to Clause 1.15.2 may 

result in the forfeiture of the Bid security pursuant to Clause 1.16. 
 
1 .22.4 Bidders may only offer discounts to, or otherwise modify the prices of their bids 

by submitting bid modifications in accordance with this clause or included in the 

original bid submission. 
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E. BID OPENING AND EVALUATION 
 

1.23. Online Opening of BIDs.  
1.23.1 The RSCL shall on-line open Technical BIDs on 30/01/2018at 11.00 hours IST, in 

the presence of the authorized representatives of the Bidders, who choose to 

attend. Technical BID of only those bidders shall be online opened whose 

documents listed at clause 1.8 of the ITB have been physically received. The 

RSCL will subsequently examine and evaluate the BIDs in accordance with the 

provisions of Section 3 of RFP. 
 
1.23.2 Rejection of BIDs  

Notwithstanding anything contained in this Tender document, the Authority 

reserves the right to reject any BID and to annul the Bidding Process and reject 

all BIDs at any time without any liability or any obligation for such acceptance, 

rejection or annulment, and without assigning any reasons there for. In the event 

that the Authority rejects or annuls all the BIDs, it may, in its discretion, invite all 

eligible Bidders to submit fresh BIDs hereunder. 
 

The Authority reserves the right not to proceed with the Bidding Process at any time, 

without notice or liability, and to reject any BID without assigning any reasons. 
 
1.23.3. Bidder's name, withdrawals, modifications of technical bid, the presence of bid 

security and such other details, as the Employer may consider appropriate will 

be announced by the Employer at the opening. 
 
1.23.4. If all Bidders have uploaded unconditional Bids together with requisite bid security & 

tender fee, then all bidders will be so informed then and there. If any Bid contains 

any deviation from the Bids documents and/or if the same does not contain Bid 

security in the manner prescribed in the Bid documents, then such Bid will be 

rejected and the Bidder informed accordingly. All valid financial bids whose technical 

bids have been determined to be substantially responsive in accordance with Clause 

1.26 hereof, shall be opened on the specified date from declaring the results of the 

Technical Bid, in presence of the bidders or their representatives who choose to 

attend. The Bidder's name, the Bid prices, the total amount of each Bid and of any 

alternative Bid (if alternatives have been requested or permitted), any discounts, Bid 

modifications and withdrawals, and such other details as the Employer at the 

opening. Any bid price, discount, or alternative Bid price which is not read out and 

recorded at Bid opening, will not be taken into account in Bid evaluation. 
 
1 .23.4 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present and the minutes shall form part of the contract. 
 
1.24. Process to be confidential.  

Information relating to the examination, clarification, evaluation and comparison of 

the bids and recommendations for the award of a contract shall not be disclosed 

to Bidders or any other persons not officially concerned with such process until 

the award to the successful bidder has been announced. 
 
1.25. Clarification of Bids  

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing or by email, but 

no change in the price or substance of the Bid shall be sought, offered, or permitted 

except as required to conform the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Bids in accordance with Clause 1.27. 

Subject to above para, no Bidder shall contact the Employer on any matter relating to 

his bid from the time of the bid opening to the time the contract is awarded. If the 
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Bidder wishes to bring additional information to the notice of the Employer, he 

should do so in writing. 
 

Any effort by the Bidder to influence the Employer's bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his bid. 
 
1.26. Examination of Technical Bids and Determination of Responsiveness  
1.26.1 Prior to detailed evaluation of Technical Bids, the Employer will determine 

whether each Bid  
(a) meets the eligibility criteria defined in Clause 1.4  
(b) has been properly signed by an authorized signatory (accredited 

representative) holding power of Attorney in his favor.  
(c) is accompanied by the required Bid security and;  
(d) is responsive to the requirements of the Bidding documents. 

 

Note: Bidder, who submitted all Technical Qualification Documents, will be 

considered for Technical Evaluation. 
 
1.26.2 Technical Evaluation will base on scoring which will be marked in the 

presentation only. Such scoring Detail are given in the following table 
 

Technical Evaluation criteria for Construction of Concept Art & Design Work Under 
“SMART CITY MISSION 

Sl No Evaluation Criteria Supporting Documents Marks 

1 Conceptual Innovative Design of Art Work 
Under “SMART CITY MISSION 

Through presentation only 
with conceptual 3D View. 

50 

2 Technical approach & methodology as per 
our Technical Specification 

Through presentation only 
30 

3 Proposition of other best practices, if any in 
addition to the above within the gamut of 
our Technical Specification. Bidder may 
present additional 2/3 best options 

Through presentation only 
including 3D view 

20 

Total 100 
 
Technical Evaluation criteria for Construction of Concept Art & Design Work Under 
“SMART CITY MISSION  
Note : Bidder/s who score/s 70 or more marks, will be considered for financial evaluation. 

 

Bidder has to submit the presentation in CD and print form along with presentation. 

 

1.26.3 The minimum technical score required to qualify technical evaluation is 70 Points out of  
100. A proposal will be considered unsuitable and will be rejected at this stage if 
it does not respond to important aspects of RFP Document and the Scope of 
work or if it fails to achieve the minimum technical score. The Client will notify 
Applicants who fail to score the minimum technical score about the same and 
their Financial Proposals will not be opened. 

 

1.26.4 The Client will notify the Applicants who secure the minimum qualifying technical 
score, indicating the date and time set for opening the Financial Proposals. The 
notification may be sent by registered letter, facsimile, or electronic mail. 

 

1.26.3 The Financial Proposals will be opened publicly in the presence of Applicants‟ 
representatives who choose to attend. The name of the Applicants, their technical 
scores and the proposed prices will be read aloud and recorded when the 
Financial Proposals are opened through E-Procurement system.  
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1.26.3 Evaluation Committee will determine whether the Financial Proposals are 
complete in all respects, unqualified and unconditional and submitted in 
accordance with the terms hereof. 

 

1.26.3 The cost indicated in the Financial Proposal shall be deemed as final and reflecting the 

total cost of services and should be stated in INR only. In case, the services considered 

for calculation of costs for the assignment in the Financial Proposal are lesser than the 

corresponding services given in the Scope of Work, the Developer has to provide 

services given in the Scope of Work, without any claim or increase of the Financial 

Proposal. Omissions, if any, in costing of any item shall not entitle the Applicant to be 

compensated and the liability to fulfil its obligations as per the Scope of Work within the 

total quoted price shall be that of the Applicant. The lowest Financial Proposal (Fm) will 

be given a financial score (Sf) of 100 points. The financial scores (Sf) of the other 

Financial Proposals will be determined using the following formula: 

 

Sf = 100 x Fm / F; 

 

in which Sf is the financial score, Fm is the lowest Financial Proposal, and 
F is the Financial Proposal (in INR) under consideration. 

 

Proposals will be finally be ranked in accordance with their combined 
technical (St) and financial (Sf) scores: S 

 

= St x Tw + Sf x Fw; 

 

where S is the combined score, and Tw and Fw are weights assigned to 
Technical Proposal and Financial Proposal that will be 0.70:0.30. 

 

The Applicant achieving the highest combined technical and financial score will 
be considered to be the successful Applicant and will be invited for contract 
signing (the “Successful Applicant”). 

 

1.27. Examination of Financial Bids and Determination of Responsiveness  
1.27.1 Prior to detailed evaluation of Financial Bids, the Employer will determine 

whether each Bid 
 

(a) has been properly digitally signed by an authorized signatory (accredited 

representative) holding power of Attorney in his favor.  
(b) is responsive to the requirements of the Bidding documents.  

1 .27.2 A substantially responsive Financial Bid is one which will be complete in all 

respect as given in Bidding documents, without material deviation or reservation. 

A material deviation or reservation is one 
 

(a) which affects in any substantial way the scope, quality or performance of the 

works;  
(b) which limits in any substantial way, the Employer's rights or the Bidder's 

obligations under the Contract; or  
(c) whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids. 
 
1.27.3 If a Financial Bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 
 
1.28. Correction of Errors in Financial Bids  
1.28.1 Bids determined to be responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows:  
(a) Where there is a discrepancy between the quote  in figures and in words, the   
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quote will govern; and 
 

1.29. Evaluation and Comparison of Bids  
1.29.1 The Employer will evaluate and compare only the Technical bids determined to be 

responsive in accordance with Clause 1.26. 
 
1.29.2 In evaluating the Financial Bids, the Employer will determine for each Bid the 

evaluated Bid Price by adjusting the Bid Price as follows:  
(a) Making any correction for errors pursuant to Clause 1.28;  
(b) Making appropriate adjustments to reflect discounts or other price modification  

offered in accordance with Sub Clause 1.22.5  
1.29.3. The estimated effect of the price adjustment conditions under Clause 3.47 of the 

conditions of contract, during the period of implementation of the Contract, will 

not be taken into account in Bid evaluation 
 
1.30. Additional Performance Security for Unbalanced offer - In event of bid price being 

considered unbalanced in case of rates being higher or lower than 15 % of the 

reasonable rates as may be considered by RSCL, then RSCL shall direct the bidder to 

deposit separately additional performance security deposit for the amount of 

unbalanced contract value in addition to regular performance/ security deposit. 
 
1.31. Award Criteria  
1.31.1 The Employer will award the Contract to the Bidder whose Bid has been 

determined to be responsive to the Bidding documents and who has offered the 

lowest evaluated Bid Price, provided that such Bidder has been determined to be 

(a) eligible in accordance with the provisions of Clause 1.3, and (b) qualified in 

accordance with the provisions of Clause 1.4. The second bidder (i.e.S2) shall be 

kept in reserve and may be invited to match the bid submitted by the (S1) bidder 

in case such bidder withdraws or is not selected for any reason. 
 
1.32. Employer's Right to accept any Bid and to reject any or all.  

Notwithstanding clause 1.31, the Employer reserve the right to accept or reject 

any bid and to cancel the bidding process and reject all bids, at any time prior to 

the award of contract, without thereby incurring any liability to the affected bidder 

or bidders of the grounds for Employer‟ sanction. 
 
1.33. Notification of Award and Signing of Agreement  
1.33.1 The Bidder whose bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 

confirmed by registered letter. This letter (hereinafter and in the Conditions of 

Contract called the "Letter of Acceptance") will state the sum that the Employer 

will pay the Contractor in consideration of the execution, completion and 

maintenance of the works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the "contract Price"). 
 
1.33.2. The notification of award will constitute the formation of the Contract subject 

only to the furnishing of a performance security in accordance with the provision 

of Clause 1.34. 
 
1.33.3. The Agreement will incorporate all correspondence between the Employer and 

the successful bidder. It will be signed by the employer and sent to the 

successful Bidder within 14 days following the notification of award along with 

the Letter of Acceptance. Within 14 days of receipt, the successful Bidder will 

furnish the performance security and sign the Agreement with the Employer. 
 
1 .33.4 Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 
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unsuccessful and release their Bid security (EMD). 
 

1.34. Performance Security  
Security deposit shall consist of two parts; a) Performance Guarantee to be 

submitted at award of work, and b) Retention money to be recovered from 

running bills.  
1.34.1 Performance Security should be 10% of Contract price of which  

5% of contract price should be submitted in the form of Bank Guarantee obtained 

from nationalized Bank, or Demand Draft within 14 days of receipt of letter of 

acceptance and balance 5% recovered as Retention Money from Running Bills. 

Recovery of 5% of Retention Money will commence from the first bill onwards @ 

7% of bill value from each bill limiting to 5% contract value. Retention money will 

berefunded within 60 days from the date of payment of final bill& issue of 

Completion Certificate. Performance security will be refunded not later than 60 

days from completion of defect liability period. 
 
1.34.2. Failure of the successful Bidder to comply with the requirements of Sub-Clause 

1.34.1 shall constitute sufficient grounds for cancellation of the award of work 

and forfeiture of the Bid security. 
 
1.35. Corrupt or Fraudulent Practices  
1.35.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, 

observe the highest standard of ethics during the procurement and execution of 

this contract. In pursuance of this policy, the Employer:  
(a) Defines, for the purpose of these provisions, the terms set forth below as follows:  

(i) "Corrupt practice" means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the 

procurement process or in contract execution; and  
(ii) 'fraudulent practice" means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practice among Bidders (prior to or after bid 
 

submission) designed to establish bid prices at artificial non-competitive levels 

and to deprive the Employer of the benefits of free and open competition. 
 

( b)   Will  reject  a  proposal  for  award  of  work  if  he  determines  that  the  Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing 

for the contract in question.  
(c) Will declare a Bidder ineligible, either indefinitely for a statedperiod of time, to be 

awarded a contract/contracts if he at any time determines that the Bidder has 

engaged in corrupt or fraudulent practices in competing for or in executing, the 

contract. 
 
1.35.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 18.1 of 

the general conditions of Contract. 
 
1.36 An Bidder shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Bidder found to have a Conflict of Interest shall be disqualified and 

liable for forfeiture of the BID Security or Performance Security as the case may be. A 

Bidder shall be deemed to have a Conflict of Interest affecting the Bidding Process, if: 

 

i the Bidder, its Joint Venture Member (or any constituent thereof) and any other 

Bidder, its Member or any Member of its Joint Venture thereof (or any constituent 

thereof) have common controlling shareholders or other ownership interest; provided 

that this disqualification shall not apply in cases where the direct or indirect 

shareholding of a Bidder, or its Joint Venture Member thereof (or any shareholder 
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thereof having a shareholding of more than 5% (five percent) of the paid up and 

subscribed share capital of such Bidder, or its Joint Venture Member, as the case 

may be), in the other Bidder, its Joint Venture Member is less than 5% (five 

percent) of the subscribed and paid up equity share capital thereof; provided 

further that this disqualification shall not apply to any ownership by a bank, 

insurance company, pension fund or a public financial institution referred to in 

section 4A of the Companies Act 1956. For the purposes of this Clause 2.2.1(c), 

indirect shareholding held through one or more intermediate persons shall be 

computed as follows: (aa) where any intermediary is controlled by a person 

through management control or otherwise, the entire shareholding held by such 

controlled intermediary in any other person (the “Subject Person”) shall be taken 

into account for computing the shareholding of such controlling person in the 

Subject Person; and (bb) subject always to sub-clause (aa) above, where a person 

does not exercise control over an intermediary, which has shareholding in the 

Subject Person, the computation of indirect shareholding of such person in the 

Subject Person shall be undertaken on a proportionate basis; provided, however, 

that no such shareholding shall be reckoned under this sub-clause (bb) if the 

shareholding of such person in the intermediary is less than 26% of the 

subscribed and paid up equity shareholding of such intermediary; or 

ii a constituent of such Bidder is also a constituent of another Bidder; or  
iii such Bidder, or any of its Joint Venture Member thereof receives or has received 

any direct or indirect subsidy, grant, concessional loan or subordinated debt from 

any other Bidder, or any of its Joint Venture Member thereof or has provided any 

such subsidy, grant, concessional loan or subordinated debt to any other Bidder, 

its Member or any of its Joint Venture Member thereof; or 

iv such Bidder has the same legal representative for purposes of this 

Application as any other Bidder; or 
 

v such Bidder, or any of its Joint Venture Member thereof has a relationship with 

another Bidder, or any of its Joint Venture Member thereof, directly or through 

common third party/ parties, that puts either or both of them in a position to have 

access to each other‟s‟ information about, or to influence the Application of either 

or each other; or such Bidder, or any of its Joint Venture Member thereof has 

participated as a consultant to the Authority in the preparation of any documents, 

design or technical specifications of the Project. 
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SECTION III – BIDDING FORMATS 

 

The bidders qualifying the Criteria will have to submit required details in 
prescribed forms appended with tender documents as per statement given below: 

 

STATEMENT OF BIDDING FORMATS. 
  
 
 
 

Sr. 
No. 

Description Statement 

1 Form of Technical Bid Annexure A 

2 Letter of undertaking Annexure B 

3 
Statement showing the similar works completed in the last five 
Years. i.e. for a period starting from 01/04/2012 and ending one 
month prior to Bid Submission Date 

Statement A 

4 
Statement showing the similar works on hand / in progress. 

   On Date 
----NOT APPLICABLE---- 

Statement B 

5 
List of Key Technical Staff Employed by the firm on Date 
----NOT APPLICABLE---- 

Statement C 

6 Details of Financial Information Statement D 

7 Not Applicable Statement E 

8 
Projects Under Execution or Awarded/LOI Issued. 
----NOT APPLICABLE---- 

Statement F 

9 
Performance report of works referred in form C & D should be duly 
authenticated/certified by an officer not below the rank of EE or 
equivalent should be furnished separately for each work completed. 

Statement G 

10 Details of structure and organization --- NOT APPLICABLE---- Statement H 

11 
Details of technical & administrative personal to be employed for the 
Work (refer clause No. 2.14 Special conditions of contract. 

Statement I 

13 Litigation Details Statement J 

14 Site visit certificate                   --- NOT APPLICABLE---- Statement K 

15 Affidavit Statement L 
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ANNEXURE – A SPECIMEN FOR FORM OF TECHNICAL BID 
 

(To be executed on bidder's letter head) 
 

To  
Managing Director, 
Raipur Smart City Limited, 
Ground Floor, Outdoor Stadium, 
BudhaTaalab, Raipur 492 001. 

 

Subject– “ Concept Art & Design Work  under “SMART CITY MISSION” Raipur (C.G.) 
including Defect Liability Period of Two years. 
 

 

Dear Sir, 
 

With reference to your Tender document dated *** **
1
, I/we, having examined the Bidding 

Documents and understood their contents, hereby submit my/our BID for the aforesaid 
Project. The BID is unconditional and unqualified. 
 

1. I/ We acknowledge that the Employer will be relying on the information provided 

in the BID and the documents accompanying the BID for selection of the 

Contractor for the aforesaid Project, and we certify that all information provided 

in the Bid along with the supporting documents are true and correct; nothing has 

been omitted which renders such information misleading; and all documents 

accompanying the BID are true copies of their respective originals. 

 

2. This statement is made for the express purpose of our selection as Contractor 

for the electrification of the aforesaid Project and maintenance of the Project 

during the Defect Liability Period. 

 
3. I/ We shall make available to the Employer any additional information it may find 

necessary or require to supplement or authenticate the BID. 

 
4. I/ We acknowledge the right of the Employer to reject our BID without assigning 

any reason or otherwise and hereby waive, to the fullest extent permitted by 

applicable law, our right to challenge the same on any account whatsoever. 

 
5. I/ We certify that in the last three years, we/ any of the JV partners have neither 

failed to perform on any contract, as evidenced by imposition of a penalty by an 

arbitral or judicial Employer or a judicial pronouncement or arbitration award, nor 

been expelled from any project or contract by any public Employer nor have had 

any contract terminated by any public Employer for breach on our part. 

 
6. I/ We declare that: 

 

a) I/ We have examined and have no reservations to the Bidding Documents, 
including any Addendum issued by the Employer; and 

 
b) I/We do not have any conflict of interest in accordance with Clauses 1.36, Section 

II, Instruction to bidders of the Tender document; and 

 
c) I/We have not directly or indirectly or through an agent engaged or indulged in any 

corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice, as defined in Clause 1.35Section II, Instruction to bidders of the  
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Tender document, in respect of any tender or request for proposal issued by or 
any Agreement entered into with the Employer or any other public-sector 
enterprise or any government, Central or State; and 

 

(a) I/ We hereby certify that we have taken steps to ensure that in conformity with the 

provisions of 1.35 of Section II, ITB of Tender document, no person acting for us 

or on our behalf has engaged or will engage in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice; and 

 
(b) the undertakings given by us along with the Application in response to the Tender for the 

Project and information mentioned for the evaluation of the BID Capacity in Annexure VI 

were true and correct as on the date of making the Application and are also true and 

correct as on the BID Due Date and I/we shall continue to abide by them. 

 

7. I/ We understand that you may cancel the Bidding Process at any time and that 

you are neither bound to accept any BID that you may receive nor to invite the 

Bidders to BID for the Project, without incurring any liability to the Bidders, in 

accordance with Clause 1.32of Section II, ITB of Tender document. 

 
8. I/We believe that we/our NO Joint Venture satisfy(s) the Required Technical Capacity, 

Net Worth criteria and meet(s) the requirements as specified in the Tender document. 

 
9. I/ We declare that we/ any Member of the Joint Venture or our/Joint Venture member, 

are not a Member of any other Joint Venture submitting a BID for the Project. 

 
10. I/ We certify that in regard to matters other than security and integrity of the country, 

we/ any Member of the Joint Venture or any of our/their Joint venture member have 

not been convicted by a Court of Law or indicted or adverse orders passed by a 

regulatory Employer which could cast a doubt on our ability to undertake the Project 

or which relates to a grave offence that outrages the moral sense of the community. 

 

11. I/ We further certify that in regard to matters relating to security and integrity of 

the country, we/ any Member of the Joint Venture or any of our/their Joint venture 

member have not been charge-sheeted by any agency of the Government or 

convicted by a Court of Law. 

 
12. I/ We further certify that no investigation by a regulatory Authority is pending 

either against us/any member of Joint Venture or against our CEO or any of our 

directors/ managers/ employees. 

 
13. I/ We undertake that in case due to any change in facts or circumstances during the 

Bidding Process, we are attracted by the provisions of disqualification in terms of the 

guidelines referred to above, we shall intimate the Employer of the same immediately. 

 

14. I/We further acknowledge and agree that in the event such change in control 

occurs after signing of the Agreement up to its validity. It would, notwithstanding 

anything to the contrary contained in the Agreement, be deemed a breach 

thereof, and the Agreement shall be liable to be terminated without the Employer 

being liable to us in any manner whatsoever. 

 
15. I/ We hereby irrevocably waive any right or remedy which we may have at any stage at 

law or howsoever otherwise arising to challenge or question any decision taken by the 
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Employer in connection with the selection of the Bidder, or in connection with 

the Bidding Process itself, in respect of the above-mentioned Project and the 

terms and implementation thereof. 

 

16. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter 

into a Agreement in accordance with the draft that has been provided to me/us 

prior to the BID Due Date. We agree not to seek any changes in the aforesaid 

draft and agree to abide by the same. 

 
17. I/ We have studied all the Bidding Documents carefully and also surveyed the 

[project roads and the traffic]. We understand that except to the extent as expressly 

set forth in the Agreement, we shall have no claim, right or title arising out of any 

documents or information provided to us by the Employer or in respect of any matter 

arising out of or relating to the Bidding Process including the award of Agreement. 

 

18. I/ We offer a BID Security of Rs. ----- Lakh (Rupees --------------------- only) to the 

Employer in accordance with the Tender Document. 

 
19. The BID Security in the form of a Demand Draft/Banker‟s Cheque/Payorder is attached. 

 

20. The documents accompanying the Technical BID, as specified in the tender 

document, have been submitted in separate files. 

 
21. I/ We agree and understand that the BID is subject to the provisions of the Bidding 

Documents. In no case, I/we shall have any claim or right of whatsoever nature if the 

Project / Contract is not awarded to me/us or our BID is not opened or rejected. 

 

22. The BID Price has been quoted by me/us after taking into consideration all the 

terms and conditions stated in the Tender, draft Agreement, our own estimates of 

costs and after a careful assessment of the site and all own the conditions that 

may affect the project cost and implementation of the project. 

 
23. I/ We agree and undertake to abide by all the terms and conditions of the Tender 

document. 

 
24. I/We, the Joint Venture agree and undertake to be jointly and severally liable for 

all the obligations of the Contractor under the Contract Agreement. 

 
25. I/ We shall keep this offer valid for 120 (one hundred and twenty) days from the 

BID Due Date specified in the Tender Document. 

 
26. I/ We hereby submit our BID and offer a BID Price as indicated in Financial Bid for 

undertaking the aforesaid Project in accordance with the Bidding Documents and 

the Agreement. 

 

In witness thereof, I/we submit this BID under and in accordance with the terms of 
the RFP document. 

  Yours faithfully, 
Date:  (Signature, name and designation 
Place:  of the Authorised signatory) 
  Name & seal of Bidder/Lead 
  Member 
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ANNEXURE B – LETTER OF UNDERTAKING 
 

Dated: 
To 
Managing Director,  
Raipur Smart City Limited, 
Ground Floor, Outdoor Stadium, 
BudhaTaalab, Raipur 492 001. 

 

Sub: “Concept Art & Design Work  under “SMART CITY MISSION” Raipur (C.G.) 
including Defect Liability Period of Two years. 

 

Dear Sir,  
With reference to your Tender document dated *** **, I/we, having examined the 

Bidding Documents and understood their contents, hereby submit my/our BID for the 
aforesaid Project. The BID is unconditional and unqualified.  
1 I/ We acknowledge that the Employer will be relying on the information provided in the 

BID and the documents accompanying the BID for selection of the Contractor for the 

aforesaid Project, and we certify that all information provided in the Bid are true and 

correct; nothing has been omitted which renders such information misleading; and all 

documents accompanying the BID are true copies of their respective originals. 

2 The BID Price has been quoted by me/us after taking into consideration all the 

terms and conditions stated in the RFP, draft Agreement, our own estimates of 

costs and after a careful assessment of the site and all own the conditions that 

may affect the project cost and implementation of the project. 
 

3 I/ We acknowledge the right   of the Employer to reject our BID without assigning any 

 reason or otherwise and hereby waive, to the fullest extent permitted by applicable law, 

 our right to challenge the same on any account whatsoever.  
4 In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into a 

Agreement in accordance with the draft that has been provided to me/us prior to the BID 

Due Date. We agree not to seek any changes in the aforesaid draft and agree to abide 

by the same.  
5 I/ We shall keep this offer valid for 120 (one hundred and twenty) days from the BID 

Due Date specified in the RFP. 
 
6 I/ We hereby submit our BID and offer a BID Price ONLINE for undertaking the 

aforesaid Project in accordance with the Bidding Documents and the Agreement. 

 

Yours faithfully, 
 
 

 

Date:  
Place: 

 
 

 

(Signature, name and designation of the  
AuthorisedSignatory ) 

 

Name & seal of Bidder/Lead Member:..........  
Class III DSC ID of Authorised 
Signatory :........  

 
 
 
 
 
 
 
 

 

Bidder 32 RSCL 



                                                                  Concept Art Design work Under SCM Raipur 

 

  
 
 

 

STATEMENT - A 
 

Statement showing the similar works completed in the lastThree years.  
i.e. for a period starting from 01/04/2014 and ending ending one month prior to Bid Submission Date  

 

      Target date of        

      completion of work  
Time limit in year 

 
Reasons 

 
 

Name of 
 

Estimated 
 

Date of as per contract and Actual Percentage 
 

 
Name 

 
and months 

 
for delay 

 

 

Department / cost of Tendered award date of completion Amount of 
 

rate and 
 

Sr. No. of    in Remarks 
of work if completed 

   

 Client with work work put Amount of work    amount of completion 
 

 
Address to tender 

 
contract 

  
completed 

   
Penalty 

 
        

of work 
 

   

Target Completion Original Extended 

 

         

          

      Date Date  Y  M Y M    
               

1 2 3 4 5 6 7a 7b 8 9a 9b  10 11 12 
 
 
 
 
 
 
 
 
 

 

Note : -(1) Attested Copies of Work Order and Completion Certificates issued by not below the rank of Executive Engineer shall be attached. 
(2) It is mandatory to furnish details in this format only. 

 
 
 

 

Signature of contractor  
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STATEMENT - B 

 

Statement showing the similar works on hand / in progress. 
 

 

 
 
 
 
 
 
 
 

NOT APPLICABLE  
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STATEMENT – C 
 

List of Main Technical Staff Employed by the firm on Date 
 
 
 

 
 
 
 
 
 
 
 
 
 

NOT APPLICABLE  
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STATEMENT - D 
 

FINANCIAL INFORMATION 
 

Financial analysis, Details to be furnished duly supported by figures in balance sheet / profit 

and loss account for the last three years duly certified by the Chartered accountant, as 

submitted by the applicant to the income Tax Department copies to be attached. 
 

 

General Construction Experience Record  
All individual firms are requested to complete the information in this form with regard to 
the management of Works contracts generally. The information supplied shall be the 
annual turnover of the Applicant, in terms of the amounts billed to clients for each year 
for work in progress or completed. A brief note on each contract should be appended, 
des Lakhi bing the nature of the work, duration and amount of contract, managerial 
arrangements, employer and other relevant details.  

 

Sr.No. Description of Item 2014-15 2015-16 2016-17 
 

i Gross annual turnover 

on Construction worth 
 

ii Annual Net Worth  
iiiProfit / Loss 

 
ivFinancial arrangements for carrying 

out the proposed work 

VSolvency certificate from bankers 

of applicant Form „B‟ 

Tax Clearance certificate under the  
relevant act. 

 

Note : 1 Figures to be taken from audited balance sheets certified by CA. 

2. Copies of the balance sheet to be attached  
3. The bidder shall have to provide that for a period of at least 4 months the 

bidder has ability to sustain negative cash balance and how he proposes 
to meet with the same. 

4. Cash Plan / Cash flow Statement. 
 

Signature of the Bidder  
Name & Designation of the bidder 
Name of company 
Rubber stamp of company 
Date 

 
 
 

 

Sign. of Chartered Accountant with seal.  
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STATEMENT - E 

 

 

 

 

 

 

 

 

 

Not Applicable 
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STATEMENT - F 
 

PROJECTS UNDER EXECUTION OR AWARDED/LOI ISSUED. 
 

TILL LAST DATE OF SUBMISSION OF TENDER 
 
 

 

 
 
 
 
 
 
 
 
 

NOT APPLICABLE  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Bidder 38 RSCL 

  



                                                                  Concept Art Design work Under SCM Raipur 

 
 
 

STATEMENT - G 

 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FOR  “A, A1 
& B” 

 

 
 
 
 
 
 
 
 
 
 

Not Applicable 
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STATEMENT – H 
 

DETAILS OF STRUCTURE & ORGANISATION 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

NOT APPLICABLE  
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STATEMENT – I 
 

DETAILS OF TECHNICAL AND ADMINISTRATIVE PERSONNEL TO BE 
EMPLOYED FOR THE WORK  

 
 
 

 
            

Professi 
 How   

             

these 
  

            
onal 

   
      

Number 
      

would 
  

           
experience 

   
      

available 
      

be 
  

Sr. 
 

Designation 
 
Totalnumb 

    
Qualify 

 
of 

  
Remark    

for 
 

Name 
   

involve 
 

No    er    action.  details of   s.     

this 
     

d 
 

           
work 

   
      work       

in 
  

           

carried 
   

               
             

this 
  

            out.    
             

work. 
  

                

                 

1 2 3 4 5 6 7 8 9 

                 

                 

                 

                 

                 

                 

                 

                 
 
 
 
 
 

 

Sign of the applicant 
 

 

Note : -(1) Attested Copies of Educational & experienced Certificates attached. 
(2) It is mandatory to furnish details in this format only. 

 

Enclosure : - 1) Photograph  
2) Educational Certificates 
3) Experience Certificates  
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STATEMENT – J 
 

LITIGATION DETAILS 
 

Name of applicant / or parties: 
 

Applicant should provide information on any History of litigation or arbitration resulting 
from contracts executed in last five years or currently under execution:  

 

Sr.         Year Award for/against  Name  of  client,  Disputed 
No. applicant  cause of litigation &  Amount 

     matter of dispute  in INR 

        

        
 

 

NOTE:- 
 

The above information shall be supported with necessary documents otherwise the 
same shall be treated as null & void. 

 

If the information to be furnished in this schedule will not be given & come to the notice 
subsequently will result in disqualification of bidder. 

 
 
 
 
 
 

 

Sign of the applicant  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Bidder 42 RSCL 



                                                                  Concept Art Design work Under SCM Raipur 

 
  

 

STATEMENT – K 
 

SITE VISIT CERTIFICATE 
 

 

 
 
 
 
 
 
 
 
 
 
 

NOT APPLICABLE  
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STATEMENT – L 
AFFIDAVIT 

 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 

2. The undersigned also hereby certifies that neither our firm M/s. ___________ nor 

any of its constituent partners are blacklisted by any of the Govt./Semi Govt. 

institutions and not have abandoned any work of multistoried buildings / 

Infrastructures works in India nor any contract awarded to us for such works have 

been rescinded, during last five years prior to the date of this application.  
3. We further testify all information‟s provided in the Tender including the statements 

made from Statement A to Statement L are factually correct and any 

misrepresentation or concealment if discovered, we understand the same shall 

result in disqualification as Bidder and the decision of MNAGING DIRECTOR 

Raipur Smart City Limited shall be final and binding.  
4. The undersigned hereby authorize(s) and request(s) any bank, person, authorities, 

government or public limited institutions, firm or corporation to furnish pertinent 

information deemed necessary and requested by the RSCL to verify our statements 

or our competence and general reputation.  
5. The undersigned understands and agrees that further qualifying information may 

be requested, and agrees to furnish any such information at the request of RSCL.  
6. The RSCL and its authorized representatives are hereby authorized to conduct any 

inquiries or investigations to verify the statements, documents, and information submitted 

in connection with this application and to seek clarification from our bankers and clients 

regarding any financial and technical aspects. This Affidavit will also serve as authorization 

to any individual or authorized representative of any institution referred to in the supporting 

information, to provide such information deemed necessary and requested by yourselves 

to verify statements and information provided in the Tender or with regard to the resources, 

experience and competence of the Applicant. 
 
7. We have read and understood Tender document and agree to terms & conditions 

specified in tender document. We have understood the Scope of Work and shall 

carry the work as per Tender terms and Conditions. We have submitted this offer 

after satisfying ourselves about the local conditions, local costs, etc. 
 

________________________________________ 
 

Signed by an Authorized Officer of the Firm 
 

_________________________________________ 
 

Title of Officer 
 

_________________________________________ 
 

Name of Firm 
 

_________________________________________ 
 

Date 

 

Note: The affidavit format as indicated above to be furnished on non judicial 
stamp Paper ofRs.100.And duly notarized.  
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VOLUME – II 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Bidder 45 RSCL 



                                                                  Concept Art Design work Under SCM Raipur 

 
  

 

SECTION IV –SCOPE OF WORK & SPECIFICATION 
 

Execution of the work shall be based on detailed designs and Good for Construction 
drawing developed by the bidder and approved by Employer. 
 

Bidder shall carry out all necessary co-ordination activities with RSCL & PgMC for 

seamless implementation of the said works. 

 

DETAILED SCOPE OF WORK 

 

Detailed scope of work for various Civil, Architecture, Electrical works etc. but not limiting 
to the following: 
 

Scope of Work & Specification: 
 

CIVIL WORKS: 
 

As per BOQ attached 
 
All type of painting works provided by bidder and approved by Engineer-in-charge. 

 

GENERAL: 

 

Bidder should get approval in advance from Client &PgMC for all the materials to be 
used in the construction before execution of work at site.  
Bidder should get approval for each and every detailed drawing from PgMC& Client 
before execution of work at site.  
Bidder should be responsible for all type of safety& Security of Material and workers/ 
Visitors/ Engineering Staff during construction period.  

Any other item of works necessary to complete the project in every sense 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Bidder 46 RSCL 



                                                                  Concept Art Design work Under SCM Raipur 

 
  

 

 

SECTION V – GENERAL CONDITIONS OF CONTRACT 
 

CLAUSE 1 
 

DEFINITIONS AND INTERPRETATION 
 
 

The following definitions and interpretations shall be inclusive of the scope of 

definitions as per trade practice and rules of interpretation as acknowledged by law. 

 

1.1 Definitions 
 
 

The words and expressions beginning with capital letters and defined in this Agreement 

shall, unless the context otherwise requires, have the meaning asLakhibbed there to 

herein, and the words and expressions defined in the Schedules and used therein shall 

have the meaning ascribed thereto in the Schedules. For the purposes of the Contract 

Documents, the following words and terms shall have the meanings specified below 

(other words and abbreviations that have well-known technical or trade meanings are 

used in the Contract Documents in accordance with such recognized meanings), 

provided, however, that the terms defined in attached Documents, including but not 

limited to the Agreement, shall have the meanings specified in such document. 

 

1.1.1 Definitions (for incorporated words) 
 

In this Agreement, the following words and expressions shall, unless repugnant 
to the context or meaning thereof, have the meanings herein after respectively 
assigned to them: 

 

“Accounting Year” means the financial year commencing from the first day of 
April of any calendar year and ending on the thirty-first day of March of the 
next calendar year; 

 

“Affiliate” means, in relation to either Party {and/or Members}, a person who controls, 

is controlled by, or is under the common control with such Party {or Member} (as 

used in this definition, the expression “control” means, with respect to a person 

which is a company or corporation, the ownership, directly or indirectly, of more than 

50% (fifty per cent) of the voting shares of such person, and with respect to a person 

which is not a company or corporation, the power to direct the management and 

policies of such person, whether by operation of law or by contract or otherwise); 

 

“Agreement” means this Agreement, its Recitals, the Schedules here to and any 
amendments thereto made in accordance with the provisions contained in this 
Agreement; 

 

“Applicable Laws” means all laws, brought into force and effect by GOI or the 
State Government including rules, regulations and notifications made there under, 
and judgments, decrees, injunctions, writs and orders of any court of record, 
applicable to this Agreement and the exercise, performance and discharge of the 
respective rights and obligations of the Parties hereunder, as may be in force and 
effect during the subsistence of this Agreement; 

 

“Applicable Permits” means all clearances, licenses, permits, authorizations, no 

objection certificates, consents, approvals and exemptions required to be obtained or 

maintained under Applicable Laws in connection with the construction, operation and 

maintenance of the Work during the subsistence of this Agreement;  
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“Bank” means a bank incorporated in India and having a minimum net worth of 
Rs.1,000 Crore (Rupees one thousand Crore) or any other bank acceptable to the 
Raipur Smart City Limited; 

 

“Base Date” means the last date of that calender month, which date precedes the 
Bid Due Date by at least 28 (twenty-eight) days; 

 

“Bid” means the documents in their entirety comprised in the bid submitted by 
the [selected bidder/Consortium] in response to the Request for Proposals in 
accordance with the provisions thereof; 

 

“Bid Security” means the bid security provided by the Contractor to the Raipur 
Smart City Limited in accordance with the Request for Proposal, and which is to 
remain in force until substituted by the Performance Security; 

 

“Change in Law” means the occurrence of any of the following after the Base Date: 

 

a) the enactment of any new Indian law; 
 

b) the repeal, modification or re-enactment of any existing Indian law; 

 
c) the commencement of any Indian law which has not entered into effect until the 

Base Date; 

 
d) a change in the interpretation or application of any Indian law by a judgement of a 

court of record which has become final, conclusive and binding, as compared to 

such interpretation or application by a court of record prior to the Base Date; or 

 

“Commencement Date” means the first date on which the contractor starts 
mobilizing his resources Men and/or Machineries and/or Material at site. 

 

“Contractor” shall have the meaning attributed there to in the array of Parties here 
in above as set forth in the Recitals; 

 

“Defect” means any defect or deficiency in Electrical work or any part 
thereof,which does not conform with the Specifications and Standards. 

 

“Document” or “Documentation” means documentation in printed or written form, orin 

tapes, discs, drawings, computer programme, writings, reports, photographs,films, 

cassettes, or expressed in any other written, electronic, audio or visual form; 

 

“Emergency” means a condition or situation that is likely to endanger the safety 
orsecurity of the individuals on or about the Work, including Users thereof, or 
which poses an immediate threat of material damage to any of the Project Assets; 

 

“Encumbrances” means, in relation to The Work, any encumbrances such 
asmortgage, charge, pledge, lien, hypothecation, security interest, assignment, 
privilegeor priority of any kind having the effect of security or other such 
obligations, and shall include any designation of loss payees or beneficiaries or 
any similar / arrangement under any insurance policy pertaining to the works. 

 

The “EIC” shall mean the Engineer-in-charge i.e. officer of RSCL who is 
designated as such for the time being in whose jurisdiction the work lies. 

 

“Good Industry Practice” means the practices, methods, techniques, designs, standards, 

skills, diligence, efficiency, reliability and prudence which are generally and reasonably 

expected from a reasonably skilled and experienced contractor engaged in the same type 

of undertaking as envisaged under this Agreement and which would be expected to result 

in the performance of its obligations by the Contractor in accordance   
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with this Agreement, Applicable Laws and Applicable Permits in reliable, safe, 
economical and efficient manner; 

 

“Government Instrumentality” means any department, division or sub-division of 
the Government or the State Government and includes any commission, RMC, 
RSCL, and other local statutory body including panchayat underthe control of the 
Government or the State Government, as the case may be, and having jurisdiction 
over all or any part of the Workor the performance of all or any ofthe services or 
obligations of the Contractor under or pursuant to this Agreement; 

 

“Insurance Cover” means the aggregate of the maximum sums insured under the 
insurances taken out by the Contractor and includes all insurances required to be 
takenout by the Contractor but not actually taken, and when used in the context of 
any act or event, it shall mean the aggregate of the maximum sums insured and 
payable or deemed to be insured and payable in relation to such act or event; 

 

“Intellectual Property” means all patents, trademarks, service marks, logos, get-
up, trade names, internet domain names, rights in designs, blue prints, 
programme and manuals, drawings, copyright (including rights in computer 
software), database rights, topography rights, utility models, rights in know-how 
and other intellectual property rights, in each case whether registered or 
unregistered and including applications for registration, and all rights or forms of 
protection having equivalent or similar effect anywhere in the world; 

 

“Interim Payment Certificate” or “IPC” means the interim payment certificate issued by the 

Raipur Smart City Limited for payment to the Contractor in respect of Contractor‟s claims 

for payment raised in accordance with the provisions of this Agreement; 

 

“LOA” or “Letter of Acceptance” means the letter of acceptance of offer. 

 

“Material Adverse Effect” means a material adverse effect of any act or event on 
the ability of either Party to perform any of its obligations under and in 
accordance with the provisions of this Agreement and which act or event causes 
a material financial burden or loss to either Party; 

 

“MEPF” shall mean Mechanical, Electrical, Plumbing and Firefighting system consultant 

who is designated as such for the time being in whose jurisdiction the work lies. 

 

“Materials” are all the supplies used by the Contractor for incorporation in work 
or forthe maintenance of the Work; 

 

“Parties” means the parties to this Agreement collectively and “Party” shall mean 
anyof the parties to this Agreement individually; 

 

“Performance Security” shall have the meaning as given in the contract 

 

“Plant” means the apparatus and machinery intended to form or forming part of work; 

 

“Project” means the all of the Work in accordance with the provisions of this 
Agreement, and includes all services and equipment relatingto or in respect of the 
Scope of the Project; 

 

“Proposal Due Date” means the last date declared by Employer for online 
submission of the proposal; 

 

“Project Completion Date” means the date on which the Provisional Certificate is 
issued and in the event no Provisional Certificate is issued, the date on which the 
Completion Certificate is issued;  
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“Project Completion Schedule” means the progressive Project Milestones 
forcompletion of the Work on or before the Scheduled Completion Date; 

 

“PMC” shall mean Project Management Consultant who is designated supervision 
agency during execution of this project. 

 

“RSCL” shall mean Raipur Smart City Limited in whose jurisdiction the work lies, 
represented by Managing Director. 

 

“Re.”, “Rs.” or “Rupees” or “Indian Rupees” means the lawful currency of the 
Republic of India; 

 

“Right of Way” means the constructive possession of the Site free from 
encroachments and encumbrances, together with all way leaves, easements, 
unrestricted access and other rights of way, how so ever described, necessary for 
construction and maintenance of the Work in accordance with this Agreement; 

 

“Specifications and Standards” means the specifications and standards relating to 

the quality, quantity, capacity and other requirements for the Work, and any 

modifications thereof, or additions thereto, as included in the design and engineering 

for the Work executed by the Contractor to, and expressly approved by, the RSCL; 

 

“Sub-contractor” means any person or persons to whom a part of work or the 
Maintenance has been subcontracted by the Contractor and the permitted legal 
successors in title to such person, but not an assignee to such person; 

 

“Nominated Sub-contractor” means any person or persons having specific experience of 

work to whom a part of work has been subcontracted by the Contractor and the permitted 

legal successors in title to such person, but not an assignee to such person; 

 

“Termination” means the expiry or termination of this Agreement; 

 

“Termination Notice” means the communication issued in accordance with this 
Agreement by one Party to the other Party terminating this Agreement; 

 

“TPI” shall mean Third party inspection consultant who is designated for quality 
monitoring of material & workmanship during execution of this project. 

 

“WPI” means the wholesale price index for various commodities as published by 
the Ministry of Commerce and Industry, GOI and shall include any index which 
substitutes the WPI, and any reference to WPI shall, unless the context otherwise 
requires, be construed as a reference to the WPI published for the period ending 
withthe preceding month. 

 

1.2 Interpretation  
1.2.1 In this Agreement, unless the context otherwise requires, 
 

a) references to any legislation or any provision thereof shall include amendment 

or re-enactment or consolidation of such legislation or any provision thereof so 

far as such amendment or re-enactment or consolidation applies or is capable 

of applying to any transaction entered into hereunder; 
 

b) references to laws of India or Indian law or regulation having the force of law 

shall include the laws, acts, ordinances, rules, regulations, bye laws or 

notifications which have the force of law in the territory of India and as from 

time to time may be amended, modified, supplemented, extended or re-enacted;  
c) references to a “person” and words denoting a natural person shall be construed as a 

reference to any individual, firm, company, corporation, society, trust, government, 

state or agency of a state or any association or partnership (whether or not having 
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separate legal personality) of two or more of the above and shall include 

successors and assigns;  
d) the table of contents, headings or sub-headings in this Agreement are for 

convenience of reference only and shall not be used in, and shall not affect, the 

construction or interpretation of this Agreement;  
e) the words “include” and “including” are to be construed without limitation and 

shall be deemed to be followed by “without limitation” or “but not limited 

to”whether or not they are followed by such phrases;  
f) references to “Scope of Work” include, unless the context otherwise requires, 

survey and investigation, supply of plant, materials, equipment, labour, 

delivery, transportation, installation, processing, fabrication, safety measures, 

testing, and commissioning of the Project, including maintenance during the 

Construction Period, removing of defects, if any, and other activities incidental 

to the construction and “construct” or “build” shall be construed accordingly;  
g) references to “development” include, unless the context otherwise requires, 

construction, renovation, refurbishing, augmentation, up-gradation and 

otheractivities incidental there to during the Construction Period, and 

“develop” shall be construed accordingly;  
h) any reference to any period of time shall mean a reference to that according to 

Indian standard time;  
i) any reference to day shall mean a reference to a calendar day;  
j) any reference to month shall mean a reference to a calendar month as per the 

Gregorian calendar;  
k) references to any date, period or Project Milestone shall mean and include such 

date, period or Project Milestone as may be extended pursuant to this Agreement; 
 

l) any reference to any period commencing “from” a specified day or date and “till” or 

“until” a specified day or date shall include both such days or dates; provided that 

if the last day of any period computed under this Agreement is not a business day, 

then the period shall run until the end of the next business day; 

m) the words importing singular shall include plural and vice versa;  
n) references to any gender shall include the other and the neutral gender;  
o) “lakh” means a hundred thousand (100,000) and “ Crore” means ten 

million(10,000,000);  
p) “indebtedness” shall be construed so as to include any obligation (whether 

incurred as principal or surety) for the payment or repayment of money, 

whether present or future, actual or contingent;  
q) references to the “winding-up”, “dissolution”, “insolvency”, or “reorganization” of 

a company or corporation shall be construed so as to include any equivalent 

oranalogous proceedings under the law of the jurisdiction in which such company 

orcorporation is incorporated or any jurisdiction in which such company 

orcorporation carries on business including the seeking of liquidation, winding-

up,reorganization, dissolution, arrangement, protection or relief of debtors; 

r) save and except as otherwise provided in this Agreement, any reference, at any time, to 

any agreement, deed, instrument, license or document of any Description shall be 

construed as reference to that agreement, deed, instrument, license orother document 

as amended, varied, supplemented, modified or suspended at the time of such 

reference; provided that this Clause shall not operate so as to increase liabilities or 

obligations of the RSCL here under or pursuant here to in any manner whatsoever;  
s) any agreement, consent, approval, authorization, notice, 

communication,information or report required under or pursuant to this 

Agreement from or by any Party or the RSCL s Engineer shall be valid and 

effective only if it is in writingunder the hand of a duly authorized representative 

of such Party or the EIC, as the case may be, in this behalf and not otherwise;  
t) all the documents forming part of the contract shall be treated as integral whole 

and each one shall be in addition to being supplementary shall also be treated as 
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complimentary to all other parts to the extent that the overall meaning and 

interpretation thereof shall be in conformity with the intention and purpose of 

this agreement.  
u) time shall be of the essence in the performance of the Parties‟ respective obligations. If 

any time period specified herein is extended for the reasons specified in the 

Agreement, such extended time shall also be of the essence, inviting all the liabilities 

attached to the requirement to the performance in terms of Liquidated Damages. 

 

1.2.2 Unless expressly provided otherwise in this Agreement, any Documentation 
required to be provided or furnished by the Contractor to the RSCL shall be 
provided free of cost in Five copies. 

 

1.3 Measurements and arithmetic conventions 
 
1.3.1 All measurements and calculations shall be in the metric system and calculations 

done to 2 (two) decimal Places, with the third digit of 5 (five) or above being 
rounded up and below 5 (five) being rounded down. 

 

1.4 Priority of agreements and errors/discrepancies  
1.4.1 This Agreement, and all other agreements and documents forming part of or 

referred to in this Agreement are to be taken as mutually explanatory and, unless 
otherwise expressly provided elsewhere in this Agreement, the priority of this 
Agreement and other documents and agreements forming part hereof or referred to 
herein shall, in the event of any conflict between them, be in the following order: 

 

a) this Agreement; and 
 

b) all other agreements and documents forming part hereof or referred to herein; i.e. 

this Agreement at (a) above shall prevail over the agreements and documents at 

(b). 
 
1.4.2 In case of ambiguities or discrepancies within this Agreement, the following shall apply:  

a) between two or more Clauses of this Agreement, the provisions of a specific 
Clause relevant to the issue under consideration shall prevail over those in 
other Clauses;  

b) between the Clauses of this Agreement and the Schedules, the Clauses shall 

prevail and between Schedules and Annexes, the Schedules shall prevail; 

c) between any two Schedules, the Schedule relevant to the issue shall prevail;  
d) between the written description on the Drawings and the Specifications and 

Standards, the latter shall prevail;  
e) between the dimension scaled from the Drawing and its specific written 

dimension, the latter shall prevail; and 
f) between any value written in numerals and that in words, the latter shall prevail. 

 

CLAUSE 2  

THE EMPLOYER 

 

2.1 Right to Access the Site 

 

The Employer shall give the Contractor right of access to, and possession of, all parts Site 

within the time (or times) stated in the Contract Data. The right and possession may not be 

exclusive of the to the Contractor. If, under the Contract, the Employer is required to give 

(to the Contractor) possession of any foundation, structure, plant or means of access, the 

Employer shall do so in the time and manner stated in the Specification. However, the 

Employer may withhold any such right or possession until the Performance Security has 

been received If no such time is stated in the Contract Data, the Employer shall give the 

Contractor right of access to, and possession of, the Site within such times 
 
 
Bidder 52 RSCL 



                                                                  Concept Art Design work Under SCM Raipur 

 
  

 

as required to enable the Contractor to proceed without disruption in accordance 

with the programme submitted under Sub-Clause 8.3 [Programme]. 

 

If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Employer to 

give any such right or possession within such time, the Contractor shall give notice to the 

Engineer and shall be entitled subject to Sub-Clause 23.1[ Contractor‟s Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.5, and  
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

 

After receiving this notice, the Engineer shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

 

However, if and to the extent that the Employer‟s failure was caused by any error or 

delay by the Contractor, including an error in, or delay in the submission of, any of 

the Contractor‟s Documents, the Contractor shall not be entitled to such extension 

of time, Cost or profit. 

 

2.2 Employer‟s representative 

 

The Employer shall be responsible for ensuring that the Employer‟s Personnel 

and the Employer‟s other contractors on the Site: 

 

a) co-operate with the Contractor‟s efforts under Clause 4.0, and 

 
b) take actions similar to those which the Contractor is required to take under sub-

paragraphs (a), (b) and (c) of Sub-Clause 21.1 GCC and under Sub-Clause 5.1 SCC 

 

2.3 Permits, Licenses or Approval 

 

The Employer shall provide, at the request of the Contractor, such reasonable 

assistance as to allow the Contractor to obtain properly: 

 

a) Make available copies of the Laws which are relevant to the Contract but are not 

readily available, and  
b) obtaining any permits, licenses or approvals required by the Laws of 

state/central Government which the Contractor is required to obtain: 

 

CLAUSE 3  

THE ENGINEER 

 

3.1 Employer shall appoint the Engineer who shall carry out the duties assigned to 

Authority him in the Contract. The Engineer‟s staff shall include suitably qualified 

engineers and other professionals who are competent to carry out these duties. 

 

The Engineer shall have no authority to amend the Contract. 

 

The Engineer may exercise the authority attributable to the Engineer as specified in or 

necessarily to be implied from the Contract. If the Engineer is required to obtain the 

approval of the Employer before exercising a specified authority, the requirements shall 
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be as stated in the Particular Conditions. The Employer shall promptly inform the 

Contractor of any change to the authority attributed to the Engineer. 

 

However, whenever the Engineer exercises a specified authority for which the 

Employer‟s approval is required, then (for the purposes of the Contract) the 

Employer shall be deemed to have given approval. 

 

Except as otherwise stated in these Conditions: 

 

(a) whenever carrying out duties or exercising authority, specified in or implied 

by the Contract, the Engineer shall be deemed to act for the Employer;  
(b) the Engineer has no authority to relieve either Party of any duties, 

obligations or responsibilities under the Contract;  
(c) any approval, check, certificate, consent, examination, inspection, 

instruction, notice, proposal, request, test, or similar act by the Engineer 

(including absence of disapproval) shall not relieve the Contractor from any 

responsibility he has under the Contract, including responsibility for errors, 

omissions, discrepancies and non-compliances; and  
(d) any act by the Engineer in response to a Contractor‟s request except as 

otherwise expressly specified shall be notified in writing to the Contractor 

within 28 days of receipt. 

 

The following provisions shall apply: 

 

The Engineer shall obtain the specific approval of the Employer before taking 

action under the following Sub-Clauses of these Conditions: 

 

(A) agreeing or determining an extension of time and/or additional cost.  
(B) instructing a Variation, except in an emergency situation as determined by 

the Engineer, or 
 

C) Sub-Clause 11.1: approving a proposal for Variation submitted by the 

Contractor in accordance with Sub-Clause 11.2. 

 

Notwithstanding the obligation, as set out above, to obtain approval, if, in the 

opinion of the Engineer, an emergency occurs affecting the safety of life or of 

the Works or of adjoining property, he may, without relieving the Contractor of 

any of his duties and responsibility under the Contract, instruct the Contractor 

to execute all such work or to do all such things as may, in the opinion of the 

Engineer, be necessary to abate or reduce the risk. The Contractor shall 

forthwith comply, despite the absence of approval of the Employer, with any 

such instruction of the Engineer. The Engineer shall determine an addition to 

the Contract Price, in respect of such instruction, in accordance with Clause 13 

and shall notify the Contractor accordingly, with a copy to the Employer 

 

3.2 The Engineer may from time to time assign duties and delegate authority to assistants, 

and may also revoke such assignment or delegation. These assistants may include a 

resident engineer, and/or independent inspectors appointed to inspect and/or test items 

of Plant and/or Materials. The assignment, delegation or revocation shall be in writing 

and shall not take effect until copies have been received by both Parties. However, 

unless otherwise agreed by both Parties, the Engineer shall not delegate the authority to 

determine any matter in accordance with Sub-Clause 3.5 [Determinations] Assistants 

shall be suitably qualified persons, who are competent to carry out these duties and 

exercise this authority, and who are fluent in the language 
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for communications defined in Sub-Clause 1.4 [Law and Language]. Each 

assistant, to whom duties have been assigned or authority has been delegated, 

shall only be authorized to issue instructions to the Contractor to the extent 

defined by the delegation. Any approval, check, certificate, consent, 

examination, inspection, instruction, notice, proposal, request, test, or similar 

act by an assistant, in accordance with the delegation, shall have the same 

effect as though the act had been an act of the Engineer. However: 

 

a) any failure to disapprove any work, Plant or Materials shall not constitute 

approval, and shall therefore not prejudice the right of the Engineer to reject 

the work, Plant or Materials;  
b) if the Contractor questions any determination or instruction of an assistant, 

the Contractor may refer the matter to the Engineer, who shall promptly 

confirm, reverse or vary the determination or instruction. 

 

3.3 The Engineer may issue to the Contractor (at any time) instructions and additional 

or modified Drawings which may be necessary for the execution of the Works and 

the remedying of any defects, all in accordance with the Contract. The Contractor 

shall only take instructions from the Engineer, or from an assistant to whom the 

appropriate authority has been delegated under this Clause. If an instruction 

constitutes a Variation, Clause 11 shall apply. The Contractor shall comply with the 

instructions given by the Engineer or delegated assistant, on any matter related to 

the Contract. Whenever practicable, their instructions shall be given in writing. If the 

Engineer or a delegated assistant: 

 

a) gives an oral instruction,  
b) receives a written confirmation of the instruction, from (or on behalf of) the 

then the confirmation shall constitute the written instruction of the Engineer 
or delegated assistant (as the case may be).  

c) does not reply by issuing a written rejection and/or instruction within two 

working days after receiving the confirmation 

 

then the confirmation shall constitute the written instruction of the Engineer or 

delegated assistant (as the case may be). 

 

3.4 Whenever these Conditions provide that the Engineer shall proceed in 

accordance with this Sub-Clause 3.4 to agree or determine any matter, the 

Engineer shall consult with each Party in an endeavor to reach agreement. If 

agreement is not achieved, the Engineer shall make a fair determination in 

accordance with the Contract, taking due regard of all relevant circumstances. 

 

The Engineer shall give notice to both Parties of each agreement or 

determination, with supporting particulars, within 28 days from the receipt of 

the corresponding claim or request except when otherwise specified. Each 

Party shall give effect to each agreement or determination unless and until 

revised under Clause 23 [ Claims, Disputes and Arbitration].  
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CLAUSE 4  

OBLIGATIONS OF THE CONTRACTOR 

 

4.1 Obligations of the Contractor 
 
 

4.1.1 Subject to and on the Terms, Conditions. Provisions and Representation of this 

Agreement, the Contractor shall undertake the survey, investigation, procurement, 

construction, and maintenance of the Work and observe, fulfil, comply with and 

perform all its obligations set out in this Agreement or arising hereunder. 
 
4.1.2 The Contractor shall comply with all Applicable Laws and Applicable Permits 

(including renewals as required) in the performance of its obligations under this 

Agreement.  
4.1.3 The Contractor shall discharge its obligations in accordance with Good Industry 

Practice and as a reasonable and prudent person.  
4.1.4 The Contractor shall remedy any and all loss or damage to work from the 

commencement until the end of the Construction Period at the Contractor‟s 

cost, save and except to the extent that any such loss or damage shall have 

arisen from any default or neglect of the Raipur Smart City Limited  
4.1.5 The Contractor shall remedy any and all loss or damage to work during the 

Defects Liability Period at the Contractor‟s cost to the extent that such loss or 

damage shall have arisen out of the reasons specified in contract.  
4.1.6 The Contractor shall remedy any and all loss or damage to work during the 

Maintenance Period at the Contractor‟s cost, save and except to the extent that 

any such loss or damage shall have arisen on account of any default or neglect 

of the Raipur Smart City Limited or on account of a Force Majeure Event.  
4.1.7 The Contractor shall, at its own cost and expense, in addition to and not in 

derogation of its obligations elsewhere set out in this Agreement: - 
 

Ensure that the Contractor and its Sub-contractors comply with the safety 

and welfare measures for labour in accordance with the Applicable Laws and 

Good Industry Practice; Keep, on the Site, a copy of this Agreement, 

publications named in this Agreement, the Drawings, Documents relating to 

the Project, and Change of Scope Orders and other communications given 

under this Agreement. The Raipur Smart City Limited and its authorised 

personnel shall have the right of access to all these documents at all 

reasonable times; Cooperate with other contractors employed by the RSCL 

and personnel of any public RSCL; and Not interfere unnecessarily or 

improperly with the convenience of the public, or the access to and use and 

occupation of all roads and footpaths, irrespective of whether they are public 

or in the possession of the RSCL or of others. 
 
4.1.8 The Contractor shall undertake all necessary superintendence to plan, 

arrange, direct, manage, inspect and test work.  
4.1.9 The Contractor shall maintain all records as per Instructions of Engineer in Charge. 
 
 

 

4.2 Obligations relating to sub-contracts and any other agreements 

 

3.2.1 The Contractor shall not sub contract any part or portion of the actual 

construction to any sub-contractor without prior permission of the RSCL 

which shall ordinarily not withhold any reasonable request thereof if the 

same is found in opinion of RSCL to be in interest of the work.  
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3.2.2 In the event, any sub contract is approved by RSCL the entire 

responsibility and liability as contained in the original contract shall 

continue to remain unaltered and diluted and the contractor shall be 

completely and fully responsible to RSCL as is RSCL is having no privity 

of contract with the sub-contractor. 

 

3.2.3 It is expressly agreed that the Contractor shall, at all times, be 

responsible and liable for all its obligations under this Agreement 

notwithstanding anything contained in the agreements with its Sub-

contractors or any other agreement that may be entered into by the 

Contractor, and no default under any such agreement shall excuse the 

Contractor from its obligations or liability hereunder. 

 

4.3 Contractor‟s personnel 

 

3.3.1 The Contractor shall ensure that the personnel engaged by him or by his 

Sub-contractors in the performance of its obligations under this Agreement 

are at all times appropriately qualified, skilled and experienced in their 

respective functions in conformity with Good Industry Practice. 

 

3.3.2 The EIC may, for reasons to be specified in writing, direct the Contractor 

to remove any member of the Contractor‟s or Sub-contractor‟s 

personnel. Any direction issued by the EIC shall specify the reasons for 

the removal of such person. 

 

3.3.3 The Contractor shall on receiving such a direction from the EIC order for 

the removal of such person or persons with immediate effect. The 

Contractor shall further ensure that such persons have no further 

connection with work or Maintenance under this Agreement. The 

Contractor shall then appoint (or cause to be appointed) are Placement. 

 

3.3.4 In case RSCL instructs Contractor for removal of person or persons, Contractor 

shall replace them with equal of better credentials within two weeks. 

 

4.4 Contractor's care of work 
 
 

The Contractor shall bear full risk in and take full responsibility for the care of 

work,and of the Materials, goods and equipment for incorporation therein, from the 

Date of entry upon the site until the date of completion, defect liability, maintenance 

period as specified or date of final taking over certificate whichever is the last date. 

 

4.5 Electricity, water and other services 
 
 

The Contractor shall be responsible for procuring of all power, water and other 
services that it may require. 

 

4.6 Representations and warranties of the Contractor 

 

The Contractor represents and warrants to the Raipur Smart City Limited that:  
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a) it is duly organized and validly existing under the laws of India, and has full 

power to execute and perform its obligations under this Agreement and to carry 

out the transactions contemplated hereby ; 
 

b) it has taken all necessary corporate and/or other actions under Applicable 

Laws to authorise the execution and delivery of this Agreement and to validly 

exercise its rights and perform its obligations under this Agreement;  
c) this Agreement constitutes its legal, valid and binding obligation, enforceable 

against it in accordance with the terms hereof, and its obligations under this 

Agreement will be legally valid, binding and enforceable obligations against it 

in accordance with the terms hereof;  
d) it is subject to the laws of India, and hereby expressly and irrevocably waives 

any immunity in any jurisdiction in respect of this Agreement or matters arising 

there under including any obligation, liability or responsibility hereunder;  
e) the information furnished in the Bid and as updated on or before the date of this 

Agreement is true and accurate in all respects as on the date of this Agreement; 

f) the execution, delivery and performance of this Agreement will not conflict 

with, result in the breach of, constitute a default under, or accelerate 

performance required by any of the terms of its memorandum and CLAUSEs of 

association or any Applicable Laws or any covenant, contract, agreement, 

arrangement, understanding, decree or order to which it is a party or by which 

itor any of its properties or assets is bound or affected;  
g) it has no knowledge of any violation or default with respect to any order, writ, 

injunction or decree of any court or any legally binding order of any 

Government Instrumentality which may result in any material adverse effect on 

its ability to perform its obligations under this Agreement and no fact or 

circumstance exists which may give rise to such proceedings that would 

adversely affect the performance of its obligations under this Agreement;  
h) it has complied with Applicable Laws in all material respects and has not been 

subject to any fines, penalties, injunctive relief or any other civil or criminal 

liabilities which in the aggregate have or may have a material adverse effect on 

its ability to perform its obligations under this Agreement;  
i) no representation or warranty by it contained herein or in any other document 

furnished by it to the RSCL or to any Government Instrumentality in relation to 

Applicable Permits contains or will contain any untrue or misleading statement 

of material fact or omits or will omit to state a material fact necessary to make 

such representation or warranty not misleading;  
j) no sums, in cash or kind, have been paid or will be paid, by it or on its behalf, 

to any person by way of fees, commission or otherwise for securing the 

contract or entering into this Agreement or for influencing or attempting to 

influence any officer or employee of the RSCL, in connection therewith;  
k) all information provided by the {selected bidder/ members of the Consortium} 

in response to the Bid or otherwise, is to the best of its knowledge and belief, 

true and accurate in all material respects; and  
l) nothing contained in this Agreement shall create any contractual relationship 

or obligation between the Raipur Smart City Limited and any Sub-contractors 

or agents of the Contractor. 
 

 

CLAUSE 5  
PERFORMANCE SECURITY AND RETENTION MONEY 

 

5.1 Performance Security 
 

5.1.1  The Contractor shall for the performance of obligations here under during the 

Construction Period shall provide to Raipur Smart City Limited, within 15 (Fifteen) 
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days from issuance of Letter of Acceptance, an irrevocable and unconditional 

guarantee for an amount equal to 5% (five percent) of the Contract Price from a 

nationalized bank in the form set forth in Schedule attached (the “Performance 

Security”). The such Performance Security deposit shall be valid until 60 (sixty) 

days after the payment of final bill. Till such Performance Security is obtained 

from Raipur Smart City Limited, the EMD will not be released and the said 

amount of EMD may be forfeited if performance security is not deposited within 

15 days from the date of Letter of Acceptance. 

 

5.1.2 Not with standing anything to the contrary contained in this Agreement, the 

Parties agree that in the event of failure of the Contractor to provide the 

Performance Security in accordance with the provisions and within the time 

specified therein or such extended period as may be provided by the RSCL, 

in accordance with the provisions, the RSCL may encash the Bid Security 

and appropriate the proceeds thereof as Damages, and there upon all rights, 

privileges, claims and entitlements of the Contractor under or arising out of 

this Agreement shall be deemed to have been waived by, and to have 

ceased with the concurrence of the Contractor, and this Agreement shall be 

deemed to have been terminated by mutual agreement of the Parties. 

 

5.1.3 Performance security will be released as specified in Conditions of 

particular application. 

 

5.2 Extension of Performance Security 
 

The Contractor may initially provide the Performance Security for a period of 2 (two) 

years; provided that it shall procure the extension of the validity of the Performance 

Security, as necessary, at least 1 (one) month prior to the date of expiry thereof. 

 

5.3 Retention Money 
 

5.3.1 From every payment for Works due to the Contractor in accordance with the 

provisions, the RSCL shall deduct 7% (seven per cent) limiting to 5% 

contract value thereof as guarantee money for performance of the 

obligations of the Contractor during the Construction Period. 

 

5.3.2 Upon occurrence of a Contractor‟s Default, the Raipur Smart City Limited 

shall, without prejudice to its other rights and remedies here under or in law, 

be entitled to appropriate the relevant amounts from the Retention Money as 

Damages for such Contractor‟s Default. 

 

5.3.3 The Retention money will be released as specified in Conditions of 

particular application. 

 

CLAUSE 6 
RIGHT OF WAY 
 

6.1 The Site 

 

The site of the Work (the “Site”) shall comprise the site described in 
contract in respect of which the Right of Way shall be provided by the 
Raipur Smart City Limited to the Contractor.  
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6.2 Special/temporary Right of Way 

 

The Contractor shall bear all costs and charges for any special or 

temporary right of way required by it in connection with access to the 

Site. The Contractor shall obtain at its cost such facilities on or outside 

the Site as may be required by it for the purposes of the Work and the 

performance of its obligations under this Agreement. 

 

6.3 Access to the Employer and his Engineer 
 
 

6.3.1 The Right of Way given to the Contractor hereunder shall always be 

subject to the right of access of the RSCL and the RSCL‟S Engineer and 

their employees and agents for inspection, viewing and exercise of their 

rights and performance of their obligations under this Agreement. 

 

6.3.2 The Contractor shall ensure, subject to all relevant safety procedures, 

that the RSCL has un-restricted access to the Site during any emergency 

situation, as decided by the RSCL„s Engineer. 

 

6.4 Geological and archaeological finds 

 

It is expressly agreed that mining, geological or archaeological rights do not form 

part of this Agreement with the Contractor for work, and the Contractor hereby 

acknowledges that it shall not have any mining rights or interest in the underlying 

minerals, fossils, antiquities, structures or other remnants or things either of 

particular geological or archaeological interest and that such rights, interest and 

property on or under the Site shall vest in and belong to the Raipur Smart City 

Limited or the concerned Government Instrumentality. The Contractor shall take all 

reasonable precautions to prevent its workmen or any other person from removing 

or damaging such interest or property and shall inform the Raipur Smart City 

Limited forthwith of the discovery thereof and comply with such instructions as the 

concerned Government Instrumentality may reasonably give for the removal of 

such property. For the avoidance of doubt, it is agreed that any reasonable 

expenses incurred by the Contractor hereunder shall be reimbursed by the Raipur 

Smart City Limited. It is also agreed that the Raipur Smart City Limited shall procure 

that the instructions hereunder are issued by the concerned Government 

Instrumentality within a reasonable period. 

 

CLAUSE 7 
 

UTILITIES AND TREES 

 

7.1 Existing utilities and roads 

 

Notwithstanding anything to the contrary contained herein, the Contractor shall 

ensure that the respective entities owning the existing roads, right of way, level 

crossings, structures, or utilities on, under or above the Site are enabled by it to 

keep them in continuous satisfactory use, if necessary, by providing suitable 

temporary diversions with the Raipur Smart City Limited of the controlling body 

of that road, right of way or utility.  
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7.2 Shifting of obstructing utilities 

 

The Contractor shall, in accordance with Applicable Laws cause shifting of 

utility (including electric lines, water pipes and telephone cables) to an approved 

location or alignment. Contractor shall not be paid separately for the same. 
 

 

7.3 Felling of trees 

 

The RSCL shall assist the Contractor in obtaining the Applicable Permits for felling 

of trees to be identified by the RSCL for this purpose if and only if such trees cause 

a Material Adverse Effect on the construction or maintenance of the Work. The cost 

of such felling shall be borne by the contractor. The Parties here to agree that the 

felled trees shall be deemed to be owned by the RSCL and shall be disposed in such 

manner and subject to such conditions as the RSCL may in its sole discretion deem 

appropriate. For the avoidance of doubt, the Parties agree that if any felling of trees 

hereunder is in a forest area, the Applicable Permit thereof shall be procured by the 

RSCL within the time specified in the Agreement. 

 

CLAUSE 8 
DESIGN AND CONSTRUCTION OF THE WORK 

 

8.1 General Design Obligations 

 

8.1.1 The Employer shall carry out, and be responsible for, the design of work 

from qualified designers who are Engineer or other professionals who 

comply with the Criteria. 

 

8.2 Drawings 

 

Submission of Drawings: 

 

Tender drawings prepared by Employers are based on survey. Contractor has 

to carry out survey & based on survey data Contractor shall prepare Concept 

proposal along with detailing of existing above ground utilities & get the same 

approved from Employer/PMC. 

 

Within 07 days from the Commencement Date the Contractor shall start 

submitting documents, etc., for review and approval by the Employer‟s 

Representative.  

 

8.3 Intellectual Property Rights 

 

The intellectual property rights in respect of drawing and all that is relevant to 

the concept of rights shall be vested in RSCL. 

 

8.3 Construction of the Work 

 

8.3.1  The Contractor shall construct the works as specified, and in conformity 

with  the  Specifications  and  Standards  set  forth  in  the  contract. The 
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Contractor shall be responsible for the correct positioning of all parts 

of work, and shall rectify any error in the positions, levels, 

dimensions or alignment of work. and the Contractor agrees and 

undertakes that the construction shall be completed on or before the 

scheduled Completion Date, including any extension thereof. 

 

8.3.2 The total price of the works shall be initially the price as indicated in 

the offer acceptance letter unless the same is modified or changed by 

Raipur Smart City Limited in view of any modification or change 

brought about after final approval of drawing, and actual execution of 

the work. It is clearly understood that the payment will be based on 

actual work done quantities. 

 

8.4 Construction Programme 

 

The contractor shall submit a detailed programme As per RSCL schedule. 

 

8.5 Extension of time for completion 

 

8.5.1 The work shall have to be completed within originally stipulated period as 

indicated in the contract. Time is essence of contract and failure to adhere to 

the time of completion shall attract liability for the contractor to pay 

Liquidated Damages as specified separately. However it has been agreed 

between the parties that in event of any variation or change taking place 

affecting the time of completion, time adjustment shall be made by Raipur 

Smart City Limited for which no additional cost will be payable. Such time 

extension shall ordinarily be for exceptionally adverse climatic conditions, 

enforceable shortage in availability of materials or any delay, impediment or 

prevention caused by or attributable to the RSCL. 
 

8.5.2 If contractor considered himself to be entitled to an extension of time 

for completion, the contractor shall give engineer a notice within 7 

days from the cause justifying such extension indicating the period 

justified. The engineer of RSCL shall evaluate the Time Impact and 

make an adjustment in time for completion. Such extension, it is 

reiterated shall not be associated with any compensation or claim for 

delay being pressed by the contractor. 
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8.6 Liquidated Damage/Delay Damages 

 

If contractors fails to comply with time for completion the contractor being given 

notice to make good the time fails to do so to the satisfaction of engineer he shall 

be liable to pay LD/Delay Damages for the default. The Delay Damages shall be the 

sum stated in Bidding data which shall be payable for delay for each week that is 

caused incompletion. The total amount of such delay damages shall not exceed the 

amount named in the Contract data. It is agreed between the parties that the 

amount so named and the limit so fixed as compensation is the true and correct 

estimated damage caused to Raipur Smart City Limited resulting from extension of 

time and which otherwise is not subject to any arithmetic computation. These 

damages shall not release the contractor from its obligation to complete the job or 

from any duties or responsibilities which he may have under the contract. 

 

CLAUSE 9  

QUALITY ASSURANCE, MONITORING AND SUPERVISION 

 

9.1 Quality of Materials and workmanship 

 

The Contractor shall ensure that the Construction, Materials and workmanship 

are in accordance with the requirements specified in this Agreement, 

Specifications and Standards and Good Industry Practice. 

 

9.2 Quality control system 

 

9.2.1 The Contractor shall establish a quality control mechanism to ensure 

compliance with the provisions of this Agreement (the “Quality 

Assurance Plan” or “QAP”). 

 

9.2.2 The Contractor shall, within 30 (thirty) days of the commencement Date, submits 

to the EIC its Quality Assurance Plan which shall include the following: 

 

a) organisation, duties and responsibilities, procedures, inspections and 

documentation; 

 

b) quality control mechanism including sampling and testing of Materials, 

test frequencies, standards, acceptance Criteria, testing facilities, 

reporting, recording and interpretation of test results, approvals, check 

list for site activities, and proforma for testing and calibration in 

accordance with Good Industry Practice;and 

 
c) Internal quality audit system. 

 

The RSCL/PMC shall convey its comments to the Contractor within a period of 

15 (fifteen) days stating the modifications, if any, required, and the Contractor 

shall incorporate those in the QAP to the extent required for conforming with 

the provisions in the contract. 

 

9.2.3 The Contractor shall procure all documents, apparatus and instruments, fuel, 

consumables, water, electricity, labour, Materials, samples, and qualified 
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personnel as are necessary for examining and testing the Project Assets 

and workmanship in accordance with the Quality Assurance Plan. 

 

9.2.4 The cost of testing of Construction, Materials and workmanship shall be 

borne by the Contractor. 

 

9.3 Methodology 

 

9.3.1 The Contractor shall, at least 15 (fifteen) days prior to the 

commencement of the construction, submit to the RSCL/PMC for review 

the methodology proposed to be adopted for executing work, giving 

details of equipment to be deployed, traffic management and measures 

for ensuring safety. The RSCL/PMC shall review and convey its 

comments to the Contractor within a period of 10 (ten) days from the 

date of receipt of the proposed methodology from the Contractor. 
 

9.4 Inspection and technical audit by the RSCL 

 

9.4.1 The RSCL/PMC or any representative authorised by the RSCL in this 

behalf may inspect and review the progress and quality of the 

construction of Work and issue appropriate directions to the RSCL/PMC 

and the Contractor for taking remedial action in the event work are not 

in accordance with the provisions of this Agreement. 

 

9.5 External technical audit 
 

9.5.1 At any time during construction, the RSCL may appoint an external 

technical auditor to conduct an audit of the quality of work. The findings of 

the audit, to the extent accepted by the RSCL shall be notified to the 

Contractor and the EIC for taking remedial action in accordance with this 

Agreement. The Contractor shall provide all assistance as may be required 

by the auditor in the conduct of its audit here under. Notwithstanding 

anything contained in the contract, the external technical audit shall not 

affect any obligations of the Contractor or the EIC under this Agreement. 

 

9.6 Inspection of construction records 

 

9.6.1 The RSCL/PMC shall have the right to inspect the records of the 

Contractor relating to work. 

 

9.7 Progress reports 

 

9.7.1 During the Construction Period, the Contractor shall, no later than 7 (seven) 

days after the close of each month, furnish to the RSCL a monthly progress 

report on progress of work in the format given elsewhere in this tender and 

shall promptly give such other relevant information as may be required by 

the RSCL/PMC. Apart from this Contractor has to submit daily & weekly 

progress reports in the format given elsewhere in this tender. 

 

9.8 Examination of work before covering up 
 

In respect of the work which the RSCL/PMC is entitled to examine, inspect, measure 

and/or test before it is covered up or put out of view or any part of the work is placed 
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thereon, the Contractor shall give notice to the RSCL/PMC whenever any such 

work is ready and before it is covered up. The RSCL/PMC shall then either carry 

out the examination, inspection or testing without unreasonable delay or promptly 

give notice to the Contractor that the RSCL/PMC does not require to do so. 

Provided, however, that if any work is of a continuous nature where it is not 

possible or prudent to keep it uncovered or incomplete, the Contractor shall notify 

the schedule of carrying out such work to give sufficient opportunity, not being 

less than 3(three) business days‟ notice, to the RSCL/PMC to conduct its 

inspection, measurement or test while the work is continuing. Provided further that 

in the event the Contractor receives no response from the RSCL/PMC within a 

period of 3 (three) business days from the date on which the Contractor‟s notice 

hereunder is delivered to the RSCL/PMC, the Contractor shall be entitled to assume 

that the RSCL/PMC would not undertake the said inspection. 

 

9.9 Rejection 
 

9.9.1 If, as a result of an examination, inspection, measurement or testing, any 

Plant, Materials or workmanship is found to be defective or otherwise 

not in accordance with the provisions of this Agreement, the RSCL/PMC 

shall reject the Plant, Materials or workmanship by giving notice to the 

Contractor, with reasons. The Contractor shall then promptly make 

good the Defect and ensure that there placed item complies with the 

requirements of this Agreement. 

 

9.9.2 If the RSCL/PMC requires the Plant, Materials or workmanship to be 

retested, the tests shall be repeated under the same terms and 

conditions, as applicable in each case. If the rejection and retesting 

cause the RSCL to incur any additional costs, such cost shall be 

recoverable by the RSCL„s from the Contractor; and may be deducted 

by the RSCL from any monies due to be paid to the Contractor. 

 

9.10 Remedial work 
 

9.10.1 Not with standing any previous test or certification, the RSCL/PMC may 

instruct the Contractor to: 
 

a) remove from the Site and replace any Plant or Materials which are not in 

accordance with the provisions of this Agreement;  
b) remove and re-execute any work which is not in accordance with the provisions 

of this Agreement and the Specification and Standards; and(c) execute any 

work which is urgently required for the safety of the Work, whether because of 

an accident, unforeseeable event or otherwise; provided that in case of any 

work required on account of a Force Majeure Event., 
 

9.10.2 If the Contractor fails to comply with the instructions issued by the 

RSCL/PMC, within the time specified in the RSCL/PMC‟s notice or as 

mutually agreed, the RSCL may have get the work executed by another 

agency. The cost so incurred by the RSCL for undertaking such work 

shall, without prejudice to the rights of the RSCL to recover Damages in 

accordance with the provisions of this Agreement, be recoverable from 

the Contractor and may be deducted by the RSCL from any monies due 

to be paid to the Contractor. 
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9.11 Quality control records and Documents 
 

The Contractor shall hand over to the EIC a copy of all its quality control 

records and documents before the Completion Certificate is issued. 
 

9.12 Video recording and Photography 
 

During the Construction Period, the Contractor shall provide to the RSCL for 

every calendar quarter, photographs and a video recording, which will be 

compiled into a 3(three)-hour compact disc or digital video disc, as the case 

may be, covering the status and progress of Works in that quarter. The video 

recording shall be provided to the RSCL/PMC no later than 15 (fifteen) days 

after the close of each quarter after the commencement date. 

 

9.13 Suspension of unsafe Construction Works 
 

9.13.1 In event its come to the notice of RSCL/PMC any impending risk to the 

work or the personnel on and around the project site, the RSCL may by 

notice require the Contractor to suspend forthwith the whole or any part 

of work if, in the reasonable opinion of the RSCL/PMC, such work 

threatens the safety of the Users and pedestrians. 

 

9.13.2 The Contractor shall, pursuant to the notice under contract, suspend work 

or any part thereof for such time and in such manner as may be specified 

by the RSCL and thereupon carry out remedial measures to secure the 

safety of suspended works, the Users and pedestrians. The Contractor may 

by notice require the RSCL/PMC to inspect such remedial measures 

forthwith and make a report to the RSCL recommending whether or not the 

suspension hereunder may be revoked. Upon receiving the 

recommendations of the RSCL/PMC, the RSCL shall either revoke such 

suspension or instruct the Contractor to carry out such other and further 

remedial measures as may be necessary in the reasonable opinion of the 

RSCL, shall be repeated until the suspension hereunder is revoked. 

 

9.13.3 All costs incurred for maintaining and protecting work or part thereof 

during the period of suspension shall be borne by the Contractor; 

provided that if the suspension has occurred as a result of any breach 

of this Agreement by the RSCL, the Costs shall be borne by the RSCL. 

However cost for maintaining and protecting the work for first 30 days, 

in any event shall be borne by Contractor irrespective of RSCL bringing 

about the suspension for its own convenience. The quantum of cost for 

maintenance and protection of the work when payable to the contractor 

shall be subject to approval of RSCL engineer. 

 

9.13.4 If suspension of Works is for reasons not attributable to the Contractor, 

the EIC shall determine any Time Extension to which the Contractor is 

reasonably entitled. 

 

9.14 Setting of site Laboratories: 
 

Not Applicable 

 

9.15 Instructions for Composite Contract: 

 

It will be obligatory on the part of the tenderer to sign the tender documents for all the 

components. (The schedule of quantities, conditions and specials conditions etc.). 
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In case of breakage of any existing service lines, it shall be immediately attended 

by the contractor failing which RSCL has full liberty to get work done at the cost 

and risk of the contractor over and above repairing charges, penalty as decided by 

the Engineer in charge shall be imposed and deducted from Bill of the contractor. 

 

9.16 FINAL INSPECTION 

 

After completion of all tests as per specifications, the whole work will be subject to 

a final inspection to ensure that WORK has been completed as per requirement. If 

any defects noticed in the work are attributable to CONTRACTOR these shall be 

attended by the CONTRACTOR at his own cost, as and when they are brought to 

his notice by the Raipur Smart City Limited. . The Raipur Smart City Limited shall 

have the right to have these defects rectified at the risk and cost of the 

CONTRACTOR, if he fails to attend to these defects immediately. 

 

CLAUSE 10  

COMPLETION CERTIFICATE 
 

10.1 Provisional Certificate 
 

10.1.1 Upon completion of all Works forming part of the Work, save and except work 

for which Time Extension has been granted, the EIC/PMC shall, at the request 

of the Contractor, issue a provisional certificate of completion if the Tests for 

and in respect of the completed Works are successful. The Provisional 

Certificate shall have appended there to a list of outstanding items of work (the 

“Punch List”) that need to be completed in accordance with the provisions of 

this Agreement. The Contractor undertakes to complete the minor outstanding 

items of works in respect of those Sections of the Work for which the 

Provisional Certificate has been issued, within a period of 30 (thirty) days of the 

date of Provisional Certificate, and those parts of work in respect of which Time 

Extension has been granted, within the extended period thereof. For the 

avoidance of doubt, the Parties agree that the Punch List shall include all 

Works for which Time Extension has been granted and shall also include any 

minor outstanding items of work forming part of the completed Sections if such 

works do not materially affect the use of the completed Sections for their 

intended purpose. The Parties further agree that Provisional Certificate shall 

not be issued if the completed Works cannot be safely and reliably placed in 

service of the Users thereof. 

 

10.1.2 If the EIC/PMC determines that the Work or any completed part thereof does not 

conform to the provisions of this Agreement and cannot be safely and reliably 

placed in operation, it shall forthwith make a report in this behalf and send 

copies hereof to the EIC/PMC and the Contractor and withhold issuance of the 

Provisional Certificate until the Defects or deficiencies are rectified by the 

Contractor and Tests are successful in accordance standard. 

 

 

 

 

 

 

 

 

 

 
  
Bidder 67 RSCL 



                                                                  Concept Art Design work Under SCM Raipur 

 
  

 

 

10.1.3 Notwithstanding anything to the contrary contained in contract, the 

RSCL may, at any time after receiving a report from the EIC/PMC under 

that Clause, direct the EIC/PMC to issue a Provisional Certificate and 

such direction shall be complied forthwith. 

 

10.2 Completion of remaining Works 

 

All items in the Punch List shall be completed by the Contractor in accordance with 

the provisions of this Agreement. For any delay in their completion other than for the 

reasons solely attributable to the RSCL or due to Force Majeure, the RSCL shall be 

entitled to recover Damages from the Contractor in accordance with this Agreement. 

 

10.3 Completion Certificate 
 

10.3.1 Upon completion of all Works and on submission of completion 

certificate by the contractor the EIC/PMC shall forthwith issue to the 

Contractor a Completion certificate after verification of site.. 

 

10.3.2 Upon receiving the Completion Certificate, the Contractor shall remove its 

equipment, materials, debris and temporary works from the Site within a period 

of 30 (thirty) days thereof, failing which the RSCL may remove or cause to be 

removed, such equipment, materials, debris and temporary works and recover 

from the Contractor an amount equal to 120% (one hundred and twenty per 

cent) of the actual cost of removal incurred by the RSCL. 

 

10.3.3 Without prejudice to the obligations of the Contractor specified, the 

property and ownership of all the completed Works forming part of the 

Work shall vest in the RSCL. 

 

10.4 Handing over of Project: 
 

Three months before the likely date of completion of works in all respects, 

contractor shall intimate to the EIC/PMC the following. 

 

a) The contractor(s) shall submit the break-up of cost of construction of different 

parts of the project In the manner the break up as required to the EIC/PMC 

 

b) The contractors/agency shall lay the services as per approved plan by concern 

department. On completion of services the contractor /agency will submit the 

required number of completion plan to various authorities for handing over. The 

RSCL also reserves the right to withhold the amount which is likely to be payable 

to these agencies as deficiency charges. The decision of the Engineer-in-charge in 

this regard shall be final and binding on the contractor(s)/agency(s). 

 

10.5 AS BUILT DRAWINGS AND DOCUMENTATION : 
 

The as built drawings and documents shall be submitted by the contractor in 3 [Three] 

sets including the drawings supplied by the contractor and the vendor designs if any 

along with one reproducible media / tracing / soft copies & Failure of such submission 

within the stipulated time limit attracts the penalty decided by EIC. 
 
 
 
 

 

Bidder 68 RSCL 



                                                                  Concept Art Design work Under SCM Raipur 

 
  

 

 

CLAUSE 11 
 

VARIATIONS & CHANGE OF SCOPE 

 

11.1 Variations  
11.1.1 The RSCL may, notwithstanding anything to the contrary contained
 in this  

Agreement, require the Contractor to make  
variations/modifications/alterations to work (“Change of Scope”) during 

the progress of work and before the issue of the Completion Certificate 

either by giving an instruction or by requesting the Contractor to submit 

a proposal for Change of Scope involving additional cost or reduction in 

cost and adjustment of time. 

 

11.1.2 Change of Scope shall mean: any change that is brought about at the 

instance of RSCL after the complete drawings has been approved as 

provided in the contract.  
Such change shall be limited to - 

 

(a) change in specifications of any item of Works; 
 

(b) any additional work, Plant, Materials or services which are not 

originally included in the Scope of the Project. 

 

11.1.3 If the Contractor determines at any time that a Change of Scope will, if 

adopted, (i) accelerate completion, (ii) reduce the cost to the RSCL of 

executing, maintaining or operating the Work, improve the efficiency or 

value to the RSCL of the completed the Work, or (iv) otherwise be of benefit 

to the RSCL, it shall prepare a proposal with relevant details at its own cost. 

The Contractor shall submit such proposal, supported with the relevant 

details and the amount of addition or reduction in the Contract Price to the 

RSCL to consider such Change of Scope. The RSCL shall, within 15 (fifteen) 

days of receipt of such proposal, either accept such Change of Scope with 

modifications, if any, and initiate proceedings there for or reject the 

proposal and inform the Contractor of its decision. For the avoidance of 

doubt, the Parties agree that the Contractor shall not undertake any Change 

of Scope without the express written consent of the RSCL, save and except 

any Works necessary for meeting any Emergency. 

 

11.2 Procedure for Change of Scope 
 

11.2.1 In the event of the RSCL determining that a Change of Scope is 

necessary, it may direct the EIC/PMC to issue to the Contractor a notice 

specifying in reasonable detail work and services contemplated there 

under (the “Change of Scope Notice”). 

 

11.2.2 Upon receipt of a Change of Scope Notice, the Contractor shall, with due 

diligence, provide to the RSCL and the EIC/PMC such information as is 

necessary, together with preliminary documentation in support of: 
 

(a) the impact, if any, which the Change of Scope is likely to have on 

the Project Completion Schedule if work or services are required to 

be carried out during the Construction Period; and 
 
 

 

Bidder 69 RSCL 



                                                                  Concept Art Design work Under SCM Raipur 

 
  

 

(b) the options for implementing the proposed Change of Scope and 

the effect, if any, each such option would have on the costs and 

time thereof, including the following details: 
 

(i) break down of the quantities, unit rates and cost for different items of work; 

 

(ii) proposed modifications, if any, to the Project Completion Schedule of 

the Work. For the avoidance of doubt, the Parties expressly agree that, 

the Contract Price shall be increased or decreased, as the case may be, 

on account of Change of Scope. 
 
 

11.2.3 Upon reaching an agreement, the RSCL shall issue an order (the “Change of 

Scope Order”) requiring the Contractor to proceed with the performance 

thereof. In the event that the Parties are unable to agree, the RSCL may: 

 

(a) issue a Change of Scope Order requiring the Contractor to proceed 

with the performance thereof at the rates and conditions approved 

by the RSCL till the matter is resolved. 
 
 

11.2.4 The provisions of this Agreement, in so far as they relate to Works and 

Tests, shall apply mutatis mutandis to work undertaken by the Contractor. 

 

11.3 Payment for Change of Scope  
.  
The payment for change of scope and extra item shall be made as per the 

Schedule of Rates (SOR) of the relevant year as per which the tender for SOR 

items are prepared plus or minus --% above/below of estimated tender cost as 

quoted by the Contractor and for non SOR items the rates will be paid as per 

market rate + 15% for overheads & profit or as per mutual consent. 

 

11.4 Restrictions on Change of Scope 
 

11.4.1 No Change of Scope shall be executed unless the RSCL has issued the 

Change of Scope Order save and except any Works necessary for 

meeting any Emergency. 

 

11.4.2 Change made because of any default of the Contractor in the 

performance of its obligations under this Agreement shall not be 

deemed to be Change of Scope, and shall not result in any adjustment 

of the Contract Price or the Project Completion Schedule. 

 

CLAUSE 12 
 

DEFECTS LIABILITY 

 

12.1 Defects Liability Period 

 

12.1.1 As mentioned herein above in tender. 

 

12.2 Remedying Defects 

 

The Contractor shall repair or rectify all Defects and deficiencies observed by the EIC 

during the Defects Liability Period within a period of 15 (fifteen) days from the date of 
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notice issued by the EIC/PMC, in this behalf, or within such reasonable period 

as may be determined by the EIC/PMC at the request of the Contractor, in 

accordance with Good Construction Practice. 

 

12.3 Cost of remedying Defects 
 

For the avoidance of doubt, any repair or rectification undertaken in accordance with 

the contract, including any additional testing, shall be carried out by the Contractor at 

its own risk and cost, to the extent that such rectification or repair is attributable to: 

 

(a) Plant, Materials or workmanship not being in accordance with this 

Agreement and the Specifications and Standards;  
(b) improper maintenance during construction of the Work by the Contractor; and/or  
(c) failure by the Contractor to comply with any other obligation under this 

Agreement. 

 

12.4 Contractor‟s failure to rectify Defects 
 

In the event that the Contractor fails to repair or rectify such Defect or deficiency 

within the period specified by the EIC, the RSCL shall be entitled to get the same 

repaired, rectified or remedied at the Contractor‟s cost so as to make the Work 

conform to the Specifications and Standards and the provisions of this Agreement. 

All costs consequent there on shall, after due consultation with the RSCL and the 

Contractor, be determined by the EIC. The cost so determined and an amount 

equal to One hundred twenty percent (120 %) of the cost as Damages shall be 

recoverable by the RSCL from the Contractor and may be deducted by the RSCL 

from any monies due to the Contractor. 

 

12.5 Contractor to search cause 
 

12.5.1 The EIC may instruct the Contractor to examine the cause of any Defect 

in work or part thereof before the expiry of the Defects Liability Period. 

 

12.5.2 In the event any Defect is attributable to the Contractor, the Contractor 

shall rectify such Defect within the period specified by the EIC, and shall 

bear the cost of the examination and rectification of such Defect. 

 

12.5.3 In the event such Defect is not attributable to the Contractor, the EIC 

shall, after due consultation with the RSCL and the Contractor, 

determine the costs incurred by the Contractor on such examination 

and notify the same to the Contractor, with a copy to the RSCL, and the 

Contractor shall be entitled to payment of such costs by the RSCL‟s 

 

12.5.4 Any latent structural defects ,if noticed within the defect liability period 

of ten years ,the same shall be rectified at the cost of the contractor. 
 

CLAUSE 13 
ENGINEER_IN_CHARGE 
 

13.1 Appointment of the Engineer-In-Charge 
 

13.1.1 The RSCL shall nominate and appoint the Engineer-In-Charge who shall carry 

out the duties of “Engineer” as are necessary in performance of protection of 

interest of RSCL as also may enable parties to achieve the work 
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as intended in terms of the contract. The engineer shall have no 

authority to amend or alter the contract either on time or cost basis. 

 

13.1.2 The appointment of the Engineer-In-Charge shall be made no later than 15 

(fifteen) days from the date of this Agreement. The RSCL shall notify the 

appointment or re-Placement of the Engineer-In-Charge to the Contractor. 

 

13.1.3 The staff of the Engineer-In-Charge shall include suitably qualified 

engineers and other professionals who are appointed to assist the 

Engineer-In-Charge to carry out its duties. 

 

13.1.4 In addition to nominating Engineer-In-Charge, RSCL shall be free to 

engage any agency or individual in capacity of Project Management 

Consultant/Third Party Inspection agency who shall assist EIC in 

fulfilling the role and duty of an Engineer as required under the contract. 

 

13.2 Instructions of the Engineer-In-Charge 
 
 

13.2.1 The Engineer-In-Charge may issue to the Contractor instructions for 

remedying any Defect. The Contractor shall take such instructions from 

the Engineer-In-Charge, or from an assistant to whom appropriate 

authority has been delegated. 

 

13.2.2 The instructions issued by the Engineer-In-Charge shall be in writing. 

However, if the Engineer-In-Charge issues any oral instructions to the 

Contractor, it shall confirm in writing the oral instructions within 2 (two) 

working days of issuing them. 

 

13.2.3 In case the Contractor does not receive the confirmation of the oral 

instruction within the time specified, the Contractor shall seek the written 

confirmation of the oral instructions from the Engineer-In-Charge. The 

Contractor shall obtain acknowledgement from the Engineer-In-Charge of 

the communication seeking written confirmation. In case of failure of the 

Engineer-In-Charge or its delegated assistant to reply to the Contractor 

within 2 (two) days of the receipt of the communication from the Contractor, 

the Contractor may not carry out the instruction. 

 

CLAUSE 14 
PAYMENTS 

 

14.1 Contract Price 

 

14.1.1 The Contract Price includes all duties, taxes, royalty and fees that 

may be levied in accordance with the laws and regulations in force 

as on the Base Date on the Contractor's equipment, Plant, Materials 

and supplies acquired for the purpose of this Agreement and on the 

services performed under this Agreement. Nothing in this Agreement 

shall relieve the Contractor from its responsibility to pay any tax, 

that may be levied in India (by any of the Government departments) 

on work execution or profits made by it in respect of this Agreement. 
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14.1.2 Contract price shall be adjusted for increase or decrease in rates and 

prices of labour, materials, fuels and lubricants in accordance with 

the following principles and procedures and as per formula given in 

the Contract data. 

 

The price adjustment shall apply for the work done from the start 
date given in the Contract data upto end of the initial intended 
completion date or extensions granted by the Nodal Officer or his 
nominee and shall not apply to the work carried beyond the 
stipulated time for reason attributable to the contractor. 

 

14.1.3 Unless otherwise stated in this Agreement, the Contract Price covers 

all the Contractor‟s obligations for work under this Agreement and 

all things necessary for the Construction and the remedying of any 

Defects in the Work. 

 

14.1.4 Unless otherwise stated in this Agreement, the Contract Price covers 

all the Contractor‟s obligations for work under this Agreement and 

all things necessary for the Construction and the remedying of any 

Defects in the Work. 

 

14.1.5 All payments under this Agreement shall be made in Indian Rupees. 
 
 

 

14.2 Advance payment 

 

Deleted 
 

14.3 Interim Payment Statement for Works 

 

14.2.1 Not Applicable 
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14.4 Time of payment 

 

14.3.1 The RSCL shall pay to the Contractor any amount due under item rate 

basis. 
 

(a) payment shall be made no later than 30 (thirty) days from the date of 

certification of the Interim Payment Statement by the EIC/PMC subject to 

the submission being not required to be referred back to contractor for 

corrections. 

 
(b) RSCL shall deduct payments against statutory deductions such as TDS, 

VAT, Cess etc as per rules in force from time to time. 

 

14.5 Final Payment Statement 

 

14.4.1 Within 60 (sixty) days after receiving the Completion Certificate the 

Contractor shall submit to the EIC for consideration six copies of a Final 

Payment Statement as per approved format by EIC/PMC (the “Final 

Payment Statement”) for Works, with supporting documents showing in 

detail, in the form prescribed by the EIC/PMC: 

 

(a) the summary of Contractor‟s interim Payment claims for Works as 

submitted in accordance with contract;  
(b) the amounts received from the RSCL against each claim; and  
(c) any further sums which the Contractor considers due to it from the RSCL. 

 

If the EIC/PMC disagrees with or cannot verify any part of the Final Payment 

Statement, the Contractor shall submit such further information as the EIC/PMC 

may reasonably require. The EIC/PMC Engineer shall deliver to the RSCL: 

 

14.6 Discharge 
 

Upon submission of the Final Payment Statement for Works, the Contractor shall 

give to the RSCL, with a copy to the EIC, a written discharge confirming that the 

total of the Final Payment Statement represents full and final settlement of all 

monies due to the Contractor in respect of this Agreement for all work arising out 

of this Agreement, except for any monies due to either Party on account of any 

Defect. Provided that such discharge shall become effective only after the payment 

due has been made in accordance with the Final Payment Certificate issued. 

 

14.7 Final Payment Certificate 
 

14.6.1 Within 30 (thirty) days after receipt of the Final Payment Statement for 

Works, and the written discharge, and there being no disputed items of 

claim, the EIC/PMC shall deliver to the RSCL, with a copy to the 

Contractor, a final payment certificate (the “Final Payment Certificate”) 

stating the amount which, in the opinion of the EIC/PMC, is finally due 

under this Agreement or otherwise. For the avoidance of doubt, before 

issuing the Final Payment Certificate, the EIC/PMC shall ascertain from 

the RSCL all amounts previously paid by the RSCL and for all sums to 

which the RSCL is entitled, the balance, if any, due from the RSCL to the 

Contractor or from the Contractor to the RSCL, as the case may be. 
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14.6.2 Pre-Requisites for Payment of Final Bill 

 

1) Contractor should Remove the temporary structures, labor camps, & 
dispose surplus materials, debris etc lying at work site within 30 
days from handing of the work. 

 
2) Contractor should submit No Dues Certificate from revenue authorities 

related to payment against Royalty for Miscellaneous materials. 

 

14.6.3 The RSCL shall, pay to the Contractor the amount which is stated as being 

finally due in the Final Payment Certificate and in that event no further 

amount shall ever become due and payable to the contractor in respect of 

this contract save and except as indicated in the final payment certificate. 

 

14.8 Correction of Interim Payment Certificates 

 

The EIC/PMC may by an Interim Payment Certificate make any correction or 

modification in any previous Interim Payment Certificate issued by the EIC/PMC. 

 

14.9 OVERPAYMENT AND UNDERPAYMENT: 

 

Whenever any claim for the payment of a sum to the Raipur Smart City Limited 

arises out of or under this Contract against the contractor the same may be 

deducted by the Raipur Smart City Limited from any sum then due or which at 

any time thereafter may become due to the contractor under this contract and 

failing that under any other contract with the Raipur Smart City Limited or from 

any sum due to the contractor with the Raipur Smart City Limited (which may 

be available with Raipur Smart City Limited), or from his retention money, or he 

shall pay the claim on demand. The Raipur Smart City Limited reserves the 

right to carry out post payment audit and technical examination of the final bill 

including all supporting vouchers, abstracts, etc. 

 

The Raipur Smart City Limited further reserves the right to enforce recovery of 

any over payment when detected. 

 

If as a result of such audit and technical examination any over payment is 

discovered in respect of any work done by the Contractor or alleged to have 

been done by him under the contract, it shall be recovered by the Raipur Smart 

City Limited from the contractor by way of all the means prescribed above or if 

any under payment is discovered by the Raipur Smart City Limited, any amount 

due to the contractor under this contract or under payment may be adjusted 

against any amount then due or which may at any time thereafter become due 

before payment is made to the contractor from him to the Raipur Smart City 

Limited on any other contract account whatsoever. 

 

CLAUSE 15  

INSURANCE 

 

15.1 Insurance for Works and Maintenance 
 

15.1.1 The Contractor shall affect and maintain at its own cost the insurances 

as per the requirements of RSCL and Law. 
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15.1.2 The RSCL and the Contractor shall, in accordance with its obligations as 

provided for in this Agreement, be liable to bear the cost of any loss or 

damage that does not fall within the scope of this contract or cannot be 

recovered from the insurers. 

 

15.1.3 The Contractor shall, save and except as provided for in this Agreement, 

fully indemnify, hold harmless and defend the RSCL from and against any 

and all losses, damages, costs, charges and/or claims with respect to: 
 

(a) the death of or injury to any person; or  
(b) the loss of or damage to any property (other than work);  

that may arise out of or in consequence of any breach by the 

Contractor of this Agreement during the execution of work or the 

remedying of any Defects therein. 

 

15.1.4 The RSCL shall fully indemnify the Contractor from and against any and 

all losses, damages, costs, charges, proceedings and/or claims arising 

out of or with respect to 

 

(a) the use or occupation of land or any part thereof by the RSCL; 

 

(b) the right of the RSCL to execute work, or any part thereof, on, over, 

under, in or through any land; 

 

(c) the damage to property which is the unavoidable result of the 

execution and completion of work, or the remedying of any Defects 

therein, in accordance with this Agreement; and 
 

15.1.5 Without prejudice to the obligations of the Parties the Contractor shall 

maintain or effect such third-party insurances as may be required under 

the Applicable Laws. 

 

15.2 Notice to the RSCL 

 

No later than 15 (fifteen) days after the date of this Agreement, the Contractor 

shall by notice furnish to the RSCL in reasonable detail, information in respect 

of the insurances that it proposes to effect and maintain in accordance with 

contract and trade practice. Within 15 (fifteen) days of receipt of such notice, 

the RSCL may require the Contractor, to effect and maintain such other 

insurances as may be necessary in terms of contract. 
 

15.3 Evidence of Insurance Cover 
 

15.3.1 All insurances obtained by the Contractor in accordance with this contract shall 

be maintained with insurers on terms consistent with Good Industry Practice. 

Within 10 (Ten) days from the commencement date, the Contractor shall furnish 

to the RSCL notarized true copies of the certificate(s) of insurance, copies of 

insurance policies and premium payment receipts in respect of such insurance, 

and no such insurance shall be cancelled, modified, or allowed to expire or 

lapse until the expiration of at least 45 (forty-five) days after notice of such 

proposed cancellation, modification or non-renewal has been delivered by the 

Contractor to the RSCL. The Contractor shall act in accordance with the 

directions of the RSCL, provided that the 
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Contractor shall produce to the RSCL the insurance policies in force 

and the receipts for payment of the current premium. 

 

15.3.2 The Contractor shall ensure the adequacy of the insurances at all times in 

accordance with the provisions of this Agreement. RSCL shall be entitled to 

stop any payment at any time if on demand the contractors fails to satisfy 

RSCL about all Insurance policies being held in valid and enforceable form. 

 

15.4 Remedy for failure to insure 

 

If the Contractor shall fail to effect and keep in force all insurances for which it is 

responsible pursuant hereto, the RSCL shall have the option to either keep in force any 

such insurances, and pay such premium and recover the costs thereof from the 

Contractor, or in the event of computation of a Termination Payment, treat an amount 

equal to the Insurance Cover as deemed to have been received by the Contractor. 

 

15.5 Waiver of subrogation 
 

All insurance policies in respect of the insurance obtained by the Contractor shall 

include a waiver of any and all rights of subrogation or recovery of the insurers 

there under against, inter alia, the RSCL, and its assigns, successors, 

undertakings and their subsidiaries, Affiliates, employees, insurers and 

underwriters, and of any right of the insurers to any set-off or counter claim or any 

other deduction, whether by attach mentor otherwise, in respect of any liability of 

any such person insured under any such policy or in any way connected with any 

loss, liability or obligation covered by such policies of insurance. 

 

15.6 Contractor‟s waiver 
 

The Contractor hereby further releases, assigns and waives any and all rights of 

subrogation or recovery against, inter alia, the RSCL and its assigns, undertakings 

and their subsidiaries, Affiliates, employees, successors, insurers and 

underwriters, which the Contractor may otherwise have or acquire in or from or in 

any way connected with any loss, liability or obligation covered by policies of 

insurance maintained or required to be maintained by the Contractor pursuant to 

this Agreement (other than third party liability insurance policies) or because of 

deductible clauses in or inadequacy of limits of any such policies of insurance. 

 

15.7 Accident or injury to workmen 
 

Notwithstanding anything stated in this Agreement, it is hereby expressly 

agreed between the Parties that the RSCL shall not be liable for or in respect of 

any damages or compensation payable to any workman or other person in the 

employment of the Contractor or Sub-contractor, save and except as for death 

or injury resulting from any act, omission or default of the RSCL, its agents or 

servants. The Contractor shall indemnify and keep indemnified the RSCL from 

and against all such claims, proceedings, damages, costs, charges, and 

expenses whatsoever in respect of the above save and except for those acts, 

omissions or defaults for which the RSCL shall be liable. 

 

15.8 Insurance against accident to workmen 
 

The Contractor shall effect and maintain during the Agreement such insurances as 

may be required to insure the Contractor‟s personnel and any other persons 
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employed by it on the Work from and against any liability incurred. The 

Contractor‟s personnel/any person employed by the Contractor shall include 

the Sub-contractor and its personnel. 

 

15.9 Application of insurance proceeds 
 

The proceeds from all insurance claims, except for life and injury, shall be 

applied for any necessary repair, reconstruction, reinstatement, replacement, 

improvement, delivery or installation of the Work and the provisions of this 

Agreement in respect of construction of works shall apply mutatis mutandis to 

work undertaken out of the proceeds of insurance. 

 

15.10  Compliance with policy conditions 
 

Each Party hereby expressly agrees to fully indemnify the other Party from and 

against all losses and claims arising from its failure to comply with conditions 

imposed by the insurance policies effected in accordance with this Agreement. 

 

CLAUSE 16  

FORCE MAJEURE 

 

16.1 Force Majeure 
 

As used in this Agreement, the expression “Force Majeure” or “Force Majeure Event” 

shall mean Acts of God beyond the control of human beings and those which cannot 

before seen resulting in circumstances affecting the performance of the contract. It 

may also include any Political. Social or Legal act whose consequence on the progress 

of the work would have analogous effect as Acts of God rendering parties to this 

contract completely helpless to amend the situation and keep the contract performing. 

The only remedy against the circumstance of Force Majeure affecting the progress 

shall be grant of extension of time for performance as found reasonable in opinion of 

RSCL and no other compensation what so ever shall be payable or be liability of RSCL. 

 

1.1. Force Majeure Events 

 

(a) act of God, epidemic, extremely adverse weather conditions, lightning, 
earthquake, landslide, cyclone, flood, volcanic eruption, chemical or 
radioactive contamination or ionising radiation, fire or explosion (to the 
extent of contamination or radiation or fire or explosion originating from a 
source external to the Site); 

 
(b) any judgement or order of any court of competent jurisdiction or statutory 

authority made against the Contractor in any proceedings for reasons other 
than (i) failure of the Contractor to comply with any Applicable Law or 
Applicable Permit, or (ii) on account of breach of any Applicable Law or 
Applicable Permit or of any contract, or (iii) enforcement of this Agreement, 
or (iv) exercise of any of its rights under this Agreement by the Authority; 

 
(c) the discovery of geological conditions, toxic contamination or 

archaeological remains on the Site that could not reasonably have been 
expected to be discovered through a site inspection; or 

 
(d) an act of war (whether declared or undeclared), invasion, armed conflict or 

act of foreign enemy, blockade, embargo, riot, insurrection, terrorist or 
military action, civil commotion or politically motivated sabotage;  
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(e) unlawful or unauthorised or without jurisdiction revocation of, or refusal to 

renew or grant without valid cause, any clearance, license, permit, 

authorization, no objection certificate, consent, approval or exemption required 

by the Contractor or any of the Sub-contractors to perform their respective 

obligations under this Agreement; provided that such delay, modification, 

denial, refusal or revocation did not result from the Contractor‟s or any Sub-

contractor‟s inability or failure to comply with any condition relating to grant, 

maintenance or renewal of such clearance, license, authorization, no objection 

certificate, exemption, consent, approval or permit; 

 

CLAUSE 17  

SUSPENSION OF CONTRACTOR‟S RIGHTS 
 
17.1 Suspension upon Contractor Default 
 

Upon occurrence of a Contractor Default, the RSCL shall be entitled, without 

prejudice to its other rights and remedies under this Agreement including its rights 

of Termination hereunder, to (i) suspend carrying out of whole of the work or any 

part thereof, or Maintenance and (ii) carry out such Works or Maintenance itself or 

authorize any other agency to exercise or perform the same on its behalf during 

such suspension (the“Suspension”). Suspension hereunder shall be effective 

forthwith upon issue of notice by the RSCL to the Contractor and may extend up to 

a period not exceeding 90 (ninety) days from the date of issue of such notice. 

 

17.2 RSCL to act on behalf of Contractor 
 

During the period of Suspension hereunder, all rights and liabilities vested in the 

Contractor in accordance with the provisions of this Agreement shall continue to vest 

therein and all things done or actions taken, including expenditure incurred by the 

RSCL for discharging the obligations of the Contractor under and in accordance with 

this Agreement shall be deemed to have been done or taken for and on behalf of the 

Contractor and the Contractor undertakes to indemnify the RSCL for all costs incurred 

during such period. The Contractor hereby licenses and sub-licenses respectively, the 

RSCL or any other agency authorised by RSCL to use during Suspension, all 

Intellectual Property belonging to or licensed to the Contractor with respect to the 

Work and its construction and maintenance, and which is used or Created by the 

Contractor in performing its obligations under the Agreement. 

 

17.3 Revocation of Suspension 
 

17.3.1 In the event that the RSCL shall have rectified or removed the cause of 

Suspension within a period not exceeding 60 (sixty) days from the date 

of Suspension, it shall revoke the Suspension forthwith and restore all 

rights of the Contractor under this Agreement. For the avoidance of 

doubt, the Parties expressly agree that the RSCL may, in its discretion, 

revoke the Suspension at any time, whether or not the cause of 

Suspension has been rectified or removed hereunder. 

 

17.3.2 Upon the Contractor having cured the Contractor Default within a period 

not exceeding 60 (sixty) days from the date of Suspension, the RSCL 

shall revoke the Suspension forthwith and restore all rights of the 

Contractor under this Agreement. 
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CLAUSE 18  

TERMINATION 

 

18.1 Termination for Contractor Default 

 

18.1.1 Save as otherwise provided in this Agreement, in the event that any of 

the defaults specified below shall have occurred, and the Contractor 

fails to cure the default within the time limit specified by RSCL the 

Contractor shall be deemed to be in default of this Agreement (the 

“Contractor Default”), unless the default has occurred solely as a result 

of any breach of this Agreement by the RSCL or due to Force Majeure. 

The defaults referred to herein shall include: 

 

(a) the Contractor fails to provide, extend or replenish, as the case may be, the 

Performance Security in accordance with this Agreement; 
 

(b) subsequent to the replenishment or furnishing of fresh Performance Security, the 

Contractor fails to cure, within a Cure Period of 30 (thirty) days, the Contractor 

Default for which the whole or part of the Performance Security was appropriated; 

 

(c) the Contractor does not achieve the latest outstanding Project Milestone 

due in accordance with the provisions of contract, subject to any Time 

Extension, and continues to be in default for 45 (forty five) days; 

 
(d) the Contractor abandons or manifests intention to abandon the construction or 

Maintenance of the Work without the prior written consent of the RSCL; 

 

(e) the Contractor fails to proceed with work in accordance with the provisions 

of contract or stops Works and/or the Maintenance for 30 (thirty) days 

without reflecting the same in the current programme and such stoppage 

has not been authorised by the EIC; 

 
(f) failure to complete the remarks stated from EIC, items within the periods 

stipulated contract; 

 

(g) the Contractor fails to rectify any Defect, the non rectification of which shall 

have a Material Adverse Effect on the Project, within the time specified in 

this Agreement or as directed by the EIC; 

 

(h) the Contractor subcontracts work or any part thereof in violation of this 

Agreement or assigns any part of work or the Maintenance without the prior 

approval of the RSCL; 

 

(i) the Contractor creates any Encumbrance in breach of this Agreement; 

 

(j) an execution levied on any of the assets of the Contractor has caused a 

Material Adverse Effect ; 

 

(k) the Contractor is adjudged bankrupt or insolvent, or if a trustee or receiver 

is appointed for the Contractor or for the whole or material part of its assets 

thathas a material bearing on the Project; 
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(l) the Contractor has been, or is in the process of being liquidated, dissolved, 

wound-up, amalgamated or reconstituted in a manner that would cause, in 

the reasonable opinion of the RSCL, a Material Adverse Effect; 

 
(m) a resolution for winding up of the Contractor is passed, or any petition for 

winding up of the Contractor is admitted by a court of competent jurisdiction 

and a provisional liquidator or receiver is appointed and such order has not 

been set aside within 90 (ninety) days of the date thereof or the Contractor is 

ordered to be wound up by court except for the purpose of amalgamation or 

reconstruction; provided that, as part of such amalgamation or reconstruction, 

the entire property, assets and undertaking of the Contractor are transferred to 

the amalgamated or reconstructed entity and that the amalgamated or 

reconstructed entity has unconditionally assumed the obligations of the 

Contractor under this Agreement; and provided that: 

 
(i) the amalgamated or reconstructed entity has the capability and experience 

necessary for the performance of its obligations under this Agreement; and 
 

(ii) the amalgamated or reconstructed entity has the financial standing 

toper form its obligations under this Agreement and has a 

creditworthiness at least as good as that of the Contractor. 
 

(n) any representation or warranty of the Contractor herein contained which is, 

as of the date hereof, found to be materially false or the Contractor is at any 

time hereafter found to be in breach thereof; 

 
(o) the Contractor submits to the RSCL any statement, notice or other document, 

in written or electronic form, which has a material effect on the RSCL‟s rights, 

obligations or interests and which is false in material particulars; 

 

(p) the Contractor has failed to fulfill any obligation, for which failure 

Termination has been specified in this Agreement; or 

 

(q) the Contractor commits a default in complying with any other provision of 

this Agreement if such a default causes a Material Adverse Effect on the 

Project or on the RSCL. 

 

18.1.2 Without prejudice to any other rights or remedies which the RSCL may have 

under this Agreement, upon occurrence of a Contractor Default, the RSCL shall 

be entitled to terminate this Agreement by issuing a Termination Notice to the 

Contractor; provided that before issuing the Termination Notice, the RSCL shall 

by a notice inform the Contractor of its intention to issue such Termination 

Notice and grant 15 (fifteen) days to the Contractor to make a representation, 

and may after the expiry of such 15 (fifteen) days, whether or not it is in receipt 

of such representation, issue the Termination Notice. 

 

18.1.3 After termination of this Agreement for Contractor Default, the RSCL may 

complete work and/or arrange for any other entities to do so. The RSCL and 

these entities may then use any Materials, Plant and equipment, Contractor‟s 

drawings, documents made by or on behalf of the Contractor and the 

contractor shall have no entitlement to remove and or take possession of any 

plant, machineries, materials, equipments without the consent of RSCL who 
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shall then have the entitlement to engage and use these for completing 

the balance work as may be in the best interest of the work. In that event 

the certificate of any payment, fee, charge that may be due to contractor 

for such use shall be final and binding. 

 

18.2 Termination for RSCL‟s convenience 

 

Notwithstanding anything stated hereinabove, the RSCL may terminate this 

Agreement for convenience. The termination shall take effect 30 (thirty) days from 

the date of notice hereunder. This shall amount to foreclosure of contract whereby 

the parties will treat the contract as nullified and settled the account in such a way 

that no party retains any unearned benefit at the point of foreclosure. 

 

18.3 Requirements after Termination 
 

Upon Termination of this Agreement, the Contractor shall comply with and 

conform to the following: 

 

(a) deliver to the RSCL all Plant and Materials which shall have become the 

property of the RSCL 
 

(b) deliver all relevant records, reports, Intellectual Property and other licenses 

pertaining to work, Maintenance and in case of Termination occurring after the 

Provisional Certificate has been issued, the “as built‟ Drawings for work; 

 

(c) transfer and/or deliver all Applicable Permits to the extent permissible 

under Applicable Laws; and 

 

(d) vacate the Site within 15 (fifteen) days or any further period if permitted by 

RSCL in writing. 

 

(e) In event contractor for whatever reason fails to vacate the site, where upon 

he has no permission to enter for performance of work, he shall be declared 

as unauthorised person and thereafter shall be liable to all actions as 

trespassers as and when he, his agents, vendors, sub contractor or any one 

without permission of RSCL attempts to enter the site. 

 

18.4 Termination for Employer Default 

 

18.4.1 In the event that any of the defaults specified below shall have occurred, and the 

Authority fails to cure such default within a Cure Period of 90 (ninety) days or such 

longer period as has been expressly provided in this Agreement, the Authority 

shall be deemed to be in default of this Agreement (the “Authority Default”) unless 

the default has occurred as a result of any breach of this Agreement by the 

Contractor or due to Force Majeure. The defaults referred to herein shall include: 

 

(a) the Authority commits a material default in complying with any of the provisions of 

this Agreement and such default has a Material Adverse Effect on the Contractor; 

 

(b) the Authority has failed to make payment of any amount due and payable to 

the Contractor within the period specified in this Agreement; 
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(c) the Authority repudiates this Agreement or otherwise takes any action that 

amounts to or manifests an irrevocable intention not to be bound by this 

Agreement; or 

 
(d) the Authority‟s Engineer fails to issue the relevant Interim Payment Certificate 

within 60 (sixty) days after receiving a statement and supporting documents. 

 

18.4.2 Without prejudice to any other right or remedy which the Contractor may have under this 

Agreement, upon occurrence of an Authority Default, the Contractor shall be entitled to 

terminate this Agreement by issuing a Termination Notice to the Authority; provided that 

before issuing the Termination Notice, the Contractor shall by a notice inform the Authority 

of its intention to issue the Termination Notice and grant 15 (fifteen) days to the Authority 

to make a representation, and may after the expiry of such 15 (fifteen) days, whether or not 

it is in receipt of such representation, issue the Termination Notice. 

 

18.5  Valuation of Unpaid Works 

 

18.5.1 Within a period of 45 (forty-five) days after Termination, as the case may be, has 

taken effect, the EIC shall proceed to determine as follows the valuation of 

unpaid Works (the “Valuation of Unpaid Works”): 
 

(a) value of the completed stage of work, less payments already made; 
 

(b) reasonable value of the partially completed stages of works as on the date 

of Termination, only if such works conform with the Specifications and 

Standards; and  
(c) value of Maintenance, if any, for completed months, less payments already 

made, and shall adjust from the sum thereof 
 

(i) any other amounts payable or recoverable, as the case may be, in 

accordance with the provisions of this Agreement; and  
(ii) all taxes due to be deducted at source.  

(d) The rates to be operated for this clause shall be on SOR used for 

preparation of estimate adjusted for contract price quoted (% above/below 

estimated cost) including escalation if permissible. 

 

18.5.2 The Valuation of Unpaid Works shall be communicated by RSCL to the 

Contractor, within a period of 30 (thirty) days from the date of valuation. 

 

18.6  Termination Payment 
 

18.6.1 Upon Termination on account of Contractor‟s Default, the RSCL shall: 
 

(a) encash and appropriate the Performance Security and Retention Money, or in the 

event the Contractor has failed to replenish or extend the Performance Security, 

claim the amount, as agreed pre-determined compensation to the RSCL for any 

losses, delays and cost of completing work and Maintenance, if any; 

 

(b) encash and appropriate the bank guarantee, if any, for and in respect of any 

dues as may be recoverable from the contractor. 

 
(c) pay to the Contractor, by way of Termination Payment, an amount equivalent to 

the Valuation of Unpaid Works after adjusting any other sums payable or 
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recoverable, as the case may be, in accordance with the provisions of this 

Agreement. 

 

18.7  Other rights and obligations of the Parties 

 

Upon Termination for any reason whatsoever 
 

 

(a) property and ownership in all Materials, Plant and Works and the Work 

shall, as between the Contractor and the RSCL, vest in the RSCL in whole; 

 

(b) risk of loss or damage to any Materials, Plant or Works and the care and 

custody thereof shall pass from the Contractor to the RSCL; and 

 
(c) the RSCL shall be entitled to restrain the Contractor and any person claiming 

through or under the Agreement from entering upon the Site or any part of the 

Project except for taking possession of materials, stores, implements, 

construction plants and equipment of the Contractor, which have not been 

vested in the RSCL in accordance with the provisions of this Agreement. 

 

CLAUSE 19  

LIABILITY AND INDEMNITY 

 

19.1 General indemnity 
 

The Contractor will indemnify, defend, save and hold harmless the RSCL and its 

officers, servants, agents, Government Instrumentalities and Government owned 

and/or controlled entities/enterprises, (the “RSCL Indemnified Persons”) against 

any and all suits, proceedings, actions, demands and third party claims for any 

loss, damage, cost and expense of whatever kind and nature, whether arising out 

of any breach by the Contractor of any of its obligations under this Agreement or 

from any negligence under the Agreement, or tort or on any other ground 

whatsoever, except to the extent that any such suits, proceedings, actions, 

demands and claims have arisen due to any negligent act or omission, or breach 

or default of this Agreement on the part of the RSCL Indemnified Persons. 

 

19.2 Indemnity by the Contractor 

 

19.2.1 The Contractor shall fully indemnify, hold harmless and defend the 

RSCL and the RSCL Indemnified Persons from and against any and all 

loss and/or damages arising out of or with respect to: 
 

(a) failure of the Contractor to comply with Applicable Laws and 

Applicable Permits;  
(b) payment of taxes required to be made by the Contractor in respect of 

the income or other taxes of the Sub-contractors, suppliers and 

representatives; or  
(c) non-payment of amounts due as a result of Materials or services 

furnished to the Contractor or any of its Sub-contractors which are 

payable by the Contractor or any of its Sub-contractors. 
 

19.2.2 The Contractor shall fully indemnify, hold harmless and defend the RSCL 

Indemnified Persons from and against any and all suits, proceedings, actions, 

claims, demands, liabilities and damages which the RSCL Indemnified 
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Persons may hereafter suffer or pay by reason of any demands, claims, suits or 

proceedings arising out of claims of infringement of any domestic or foreign 

patent rights, copyrights or other intellectual property, proprietary or 

confidentiality rights with respect to any materials, information or process used 

by the Contractor or by the Sub-contractors in performing the Contractor‟s 

obligations or in any way incorporated in or related to the Project. If in any such 

suit, action, claim or proceedings, a temporary restraint order or preliminary 

injunction is granted, the Contractor shall make every reasonable effort, by 

giving a satisfactory bond or otherwise, to secure the revocation or suspension 

of the injunction or restraint order. If, in any such suit, action, claim or 

proceedings, the Work, or any part thereof or comprised therein, is held to 

constitute an infringement and its use is permanently enjoined, the Contractor 

shall promptly make every reasonable effort to secure for the RSCL a license, 

at no cost to the RSCL, authorizing continued use of the infringing work. If the 

Contractor is unable to secure such license within a reasonable time, the 

Contractor shall, at its own expense, and without impairing the Specifications 

and Standards, either replace the affected work, or part, or process thereof with 

non-infringing work or part or process, or modify the same so that it becomes 

non-infringing. 

 

CLAUSE 20  

LABOUR LAWS 

 

20.1 Labour Laws to be complied by the Contractor. 

 

Notwithstanding any provision as may here below, Contractor without an 

exception and limitation shall be liable for complete adherence and responsibilities 

arising out of all the labour laws as may be in force or as may become effective 

from time to time. The contractor shall obtain a valid license under the Contractor 

Labour (R & B) Act 1970, and the Contract Labour (Regulation and Abolition) 

Central Rules 1971, before the commencement of the work, and continue to have a 

valid license until the completion of the work. The contractor shall also abide by 

the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. The 

contractor shall also comply with the provisions of the building and other 

construction Workers (Regulation of Employment & Conditions of Service) Act, 

1996 and the building and other Construction Workers Welfare Cess Act, 1996. 

 

The contractor shall ensure the registration of all eligible workers (inclusive of those of 

subcontractors and petty contractors) with construction workers welfare board. 

 

Any failure to fulfill these requirements shall attract the penal provisions of this 

contract arising out of the resultant non- execution of the work. 

 

No labour below the age of fourteen years shall be employed on the work. 

 

20.2 Payment of Wages: 
 
 

ii. The contractor shall pay to labour employed by him either directly or through 

sub-contractors, wages not less than fair wages as defined in the Contractor‟s 

Labour Regulations or as per the provisions of the contract Labour( 

Regulation and Abolition) Central Rules, 1971, wherever applicable. 
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iii. The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 

including any labour engaged byhis sub-contractors in connection with the 

said work, as if the labour had been immediately employed by him. 

 
iv. In respect of all labour directly or indirectly employed in the works for 

performance of the contractor‟s part of this contract, the contractor shall 

comply with or cause to be complied with the Central Public Works 

Department contractor‟s Labour Regulations made by Government from time 

to time in regard to payment of wages, wages period, deductions from wages 

recovery of wages not paid and deductions un-authorized made, maintenance 

of wage books or wage slips, publication of scale of wages and other terms of 

employment, inspection and submission of periodical returns and all other 

matters of the like nature or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

 
v. (a) The Engineer-in-Charge concerned shall have the right to deduct from the 

money due to the contractor any sum required or estimated to be required for 

making good the loss suffered by a worker or workers by reasons of non-

fulfillment of the conditions of the contract for the benefit of the workers, non-

payment of wages or of deductions made from his or their wages which are not 

justified by their terms of the contract or non-observance of the Regulations. 

 

(b) Under the provision of Minimum Wages (Central) Rules 1950, or 

statutory modification thereof ,the contractor is bound to allow to the 

labours directly or indirectly employed in the works one day rest for 6 

days continuous work and pay wages at the same rate as for duty. In the 

event of default, the Engineer-in-Charge shall have the right to deduct 

the sum or sums not paid on account of wages for weekly holidays to 

any labours and pay the same to the persons entitled thereto from any 

money due to the contractor by the Engineer-in-Charge concerned. 

 
In the case of Chattisgarh, however, as the all-inclusive minimum daily wages 

fixed under Notification of the Chattisgarh Administration ACT --------------- as 

amended from time to time are inclusive of wages for the weekly day of rest, 

the question of extra payment for weekly holidays would not arise. 

 
vi. The contractor shall comply with the provisions of the Payment of Wages 

Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 

Workmen‟s Compensation Act,1923, Industrial Disputes Act, 1947, 

Maternity Benefits the modifications thereof or any other laws relating 

thereto and the rules made there under from time to time. 
 
 

vii. The contractor shall indemnify and keep indemnified RSCL against 

payment to be made under and for the observance of the laws aforesaid 

and the Contractor‟s Labour Regulation without prejudice to his right to 

claim indemnify from his sub-contractors. 
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viii. The laws aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this contract. 

 

ix. Whatever is the minimum wage for the time being, or if the wage payable is 

higher than such wage, such wage shall be paid by the contractor to the 

workmen directly without the intervention of Jamadar and that Jamadar 

shall not be entitled to deduct or recover any amount from the minimum 

wage payable to the workmen as and by way of commission or otherwise. 

 
x. The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

 

20.3 PANELTY FOR EACH DEFAULT TO PROVIDE FACILITIES: 
 
 

All provisions of concerned labour law shall be liability of the Contractor and 

consequences there from any non compliance shall be liability of the Contractor. 

 

It shall be expressed duty of Contractor to comply with all Welfare measures as 

may reasonable be expected to be discharged by the Contractor. 

 

CLAUSE 21  
SAFETY CODE, MODEL RULES FOR PROTECTION OF HEALTH&SANITARY 

ARRANGEMENTS FOR WORKERS EMPLOYED BY 
RSCL OR ITS CONTRACTORS, LABOUR REGULATIONS. 
 

1. Contractor shall provide all required safety measures such as safety helmets, 

safety jackets, safety belts etc to his staff & workmen‟s. 

 
2. Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as 

can be done safely from ladders. When a ladder is used, an extra mazdoor shall be 

engaged for holding the ladder and if the ladder is used for carrying materials as well 

suitable footholds and hand-hold shall be provided on the ladder and the ladder shall 

be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical). 

 

3. Safe means of access shall be provided to all working Places. Uniform step spacing of not 

more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger 

from electrical equipment. No materials on any of the sites or work shall be so stacked or 

placed as to cause danger or inconvenience to any person or the public. The contractor 

shall provide all necessary fencing and lights to protect the public from accident and shall 

be bound to bear the expenses of defense of every suit, action or other proceedings at law 

that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit, 

action or proceedings to any such person or which may, with the consent of the 

contractor, be paid to compensate any claim by any such person. 

 

4. Excavation and Trenching: – All trenches 1.2m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100ft.) in length or fraction thereof Ladder 

shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the 

ground. The side of the trenches which are 1.5m. (5ft.) or more in depth shall be stepped 

back to give suitable slope or securely held by timber bracing, so as to avoid the 
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danger of sides collapsing. The excavated materials shall not be placed within 

1.5m. (5ft.) of the edges of the trench or half of the depth of the trench whichever is 

more. Cutting shall be done from top to bottom. Under no circumstances 

undermining or undercutting shall be done. 

 

5. Demolition: – Before any demolition work is commenced and also during the 

progress of the work. 

 

(i) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

 

(ii) No electric cable or apparatus which is liable to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically charged. 
 

(iii) All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 

shall be so overloaded with debris or materials as to render it unsafe. 

 

6. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned: - 

 
7. The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken : 

 

8. RSCL may require, when necessary medical examination of workers. 

 

9. All scaffolds, ladders and other safety devices mentioned or described herein shall 

be maintained in safe condition and no scaffold, ladder or equipment shall be 

altered or removed while it is in use. Adequate washing facilities should be 

provided at or near Places of work. 

 

10. In every work place, there shall be provided and maintained at suitable Places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 

 
11. Where drinking water is obtained from an intermittent public water supply, each 

workplace shall be provided with storage where such drinking water shall be stored. 

 

12. Every water supply or storage shall be at a distance of not less than 50 feet from 

anylatrine drain or other source of pollution. Where water has to be drawn from an 

existing well which is within such proximity of latrine, drain or any other source of 

pollution, thewell shall be properly chlorinated before water is drawn from it for 

drinking. All such wells hall be entirely closed in and be provided with a trap door 

which shall be dust waterproof. 

 
13. A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month.The 

contractor shall supply only potable water in the labour camp sample of water shallbe 

drawn from the source of water supply in the labour camps every months and 
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gottested from the Municipal Corporation‟s lab by the contractor .Wherever 

drinking wateris supplied to the labour camps through tankers. Samples shall be 

drawn from the tankers and got tested. Water storage tanks chlorine tablets shall 

be added from time to time as per requirement so that portability of water remains 

intact No extra payment shall be made on this account. 

 

CLAUSE 22  

MISCELLANEOUS 

 

22.1 Governing law and jurisdiction 
 

This Agreement shall be construed and interpreted in accordance with and 

governed by the laws of India, and the courts at Raipur shall have exclusive 

jurisdiction over matters arising out of or relating to this Agreement. 

 

22.2 Waiver of immunity  
Each Party unconditionally and irrevocably: 

 

(a) agrees that the execution, delivery and performance by it of this Agreement 

constitute commercial acts done and performed for commercial purpose; 

 

(b) agrees that, should any proceedings be brought against it or its assets, 

property or revenues in any jurisdiction in relation to this Agreement or 

any transaction contemplated by this Agreement, no immunity (whether 

by reason of sovereignty or otherwise) from such proceedings shall be 

claimed by or on behalf of the Party with respect to its assets; 

 

(c) waives any right of immunity which it or its assets, property or revenues 

now has, may acquire in the future or which may be attributed to it in 

any jurisdiction; and 

 
(d) consents generally in respect of the enforcement of any judgment or award 

against it in any such proceedings to the giving of any relief or the issue of any 

process in any jurisdiction in connection with such proceedings (including the 

making, enforcement or execution against it or in respect of any assets, 

property or revenues whatsoever irrespective of their use or intended use of 

any order or judgment that may be made or given in connection therewith). 

 

 

22.3 Delayed payments 
 

The interim payments shall generally be made as per the provision of the 

contract. However it is clearly understood that all such payments are to be 

treated as and by way of advance against the final consideration and therefore 

there shall be no entitlement of any compensation for any inconvenience on 

account of delay being caused in payment of interim certificate. 

 

22.4 Waiver 

 

22.4.1 Waiver, including partial or conditional waiver, by either Party of any 

default by the other Party in the observance and performance of any 

provision of or obligations under this Agreement: - 
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(a) shall not operate or be construed as a waiver of any other or subsequent 

default thereof or of other provisions of or obligations under this Agreement; 

 

(b) shall not be effective unless it is in writing and executed by a duly 

authorized representative of the Party; and 

 
(c) shall not affect the validity or enforceability of this Agreement in any manner. 

 

22.4.2 Neither the failure by either Party to insist on any occasion upon the 

performance of the terms, conditions and provisions of this Agreement 

or any obligation there under nor time or other indulgence granted by a 

Party to the other Party shall be treated or deemed as waiver of such 

breach or acceptance of any variation or the relinquishment of any such 

right hereunder. 

 

22.5 Liability for review of Documents and Drawings 

 

Except to the extent expressly provided in this Agreement: 

 

(a) no review, comment or approval by the RSCL or the EIC of any Document 

or Drawing submitted by the Contractor nor any observation or inspection 

of the construction, or maintenance of the Work nor the failure to review, 

approve, comment, observe or inspect hereunder shall relieve or absolve 

the Contractor from its obligations, duties and liabilities under this 

Agreement, the Applicable Laws and Applicable Permits; and 

 

(b) the RSCL shall not be liable to the Contractor by reason of any review, 

comment, approval, observation or inspection referred to in Sub-clause 

(a) above. 

 

22.6 Exclusion of implied warranties etc. 
 

This Agreement expressly excludes any warranty, condition or other 

undertaking implied at law or by custom or otherwise arising out of any other 

agreement between the Parties or any representation by either Party not 

contained in a binding legal agreement executed by both Parties. 
 
 
 

 

22.7 Entire Agreement 
 

This Agreement and the Schedules together constitute a complete and exclusive 

statement of the terms of the agreement between the Parties on the subject hereof, 

and no amendment or modification hereto shall be valid and effective unless such 

modification or amendment is agreed to in writing by the Parties and duly executed 

by persons especially empowered in this behalf by the respective Parties. All prior 

written or oral understandings, offers or other communications of every kind 

pertaining to this Agreement are abrogated and withdrawn. For the avoidance of 

doubt, the Parties hereto agree that any obligations of the Contractor arising from 

the Request for Qualification or Request for Proposals, as the case may be, shall 

be deemed to form part of this Agreement and treated as such. 
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22.8 Severability 
If for any reason whatever, any provision of this Agreement is or becomes invalid, 

illegal or unenforceable or is declared by any court of competent jurisdiction or any 

other instrumentality to be invalid, illegal or unenforceable, the validity, legality or 

enforceability of the remaining provisions shall not be affected in any manner, and the 

Parties will negotiate in good faith with a view to agreeing to one or more provisions 

which may be substituted for such invalid, unenforceable or illegal provisions, as 

nearly as is practicable to such invalid, illegal or unenforceable provision. Failure to 

agree upon any such provisions shall not be subject to the Dispute Resolution 

Procedure set forth under this Agreement or otherwise. 

 

22.9 Notices 
 

Any notice or other communication to be given by any Party to the other Party 

under or in connection with the matters contemplated by this Agreement shall 

be in writing and shall be addressed to following offices. 

 

a) For Contractor  
_______________ 

 

b) For RSCL  
____________ 

 

22.10  Counterparts 
 

This Agreement may be executed in two counterparts, each of which, when 

executed and delivered, shall constitute an original of this Agreement. 

 

22.11  Limitation of Liability 

 

22.11.1 Neither Party shall be liable to the other Party for loss of use of any 

Works, loss of profit, loss of any contract or for any indirect or 

consequential loss or damage which may be suffered by the other 

Party in connection with this Agreement‟ 

 

22.11.2 The total liability of one Party to the other Party under and in 

accordance with the provisions of this Agreement, shall not exceed 

the Contract Price. For the avoidance of doubt, this Clause shall not 

limit the liability in any case of fraud, deliberate default or reckless 

misconduct by the defaulting Party. 

 

22.12  WORK IN MONSOON : 
 

When the work continues in monsoon, the contractor shall maintain minimum 

labour force required, for the work and plan and execute the construction and 

erection work according to the prescribed schedule. No extra rate will be 

considered for such work in monsoon. During monsoon and entire constructing 

period the contractor shall keep the site free from water at his own cost. 

 

22.13  ASSISTANCE TO ENGINEER-IN-CHARGE : 
 

Contractor shall make available to Engineer-in-charge free of cost all 

necessary instruments and assistance in checking of any work made by the 

contractor for taking measurement of work. 
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22.14  NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK : 
 

If at any time from the commencement of work, the owner shall for any reasons 

whatsoever not require the whole or part thereof a specified in the tender to be carried 

out, the Engineer-in-charge shall give notice in writing of the contractor, who shall 

have no claim to any payment or compensation whatsoever on account of any profit or 

advantage which he might have derived from execution of work in full, but which he did 

not derive in consequence of the full amount of the work not having been carried 

neither shall be have any claim for compensation by reason if any alternations having 

been made in original specifications, drawings and instructions which shall involve 

any curtailment of the work as originally contemplated. In case, contractor is a 

partnership firm, the prior approval in writing shall be obtained from the RSCL, before 

any change is made in the constitution of the firm, where the contractor is an individual 

or a Hindu Undivided Family business concern, such approval as aforesaid shall, 

likewise be obtained before sub-contractor enters into any agreement with other 

parties where under the reconstituted firm would have the right to carry out the work 

hereby undertaken by the contractor. In either case if prior approval as aforesaid is not 

obtained, the contract shall be deemed to have been allotted in contravention of sub- 

letting clause hereof and the same action may be taken and the same consequence 

shall ensure as provided in the sub-letting clause. 

 

22.15  IN EVENT OF DEATH OF CONTRACTOR : 

 

Without prejudice to any of the right or remdies under the contract, if the 

contractor dies, the owner shall have the option of terminating the contract 

without compensation to the contractor. 

 

22.16  MEMBER OF THE OWNER NOT INDIVIDUALLY LIABLE : 
 

No official or employee of the owner shall in any way be personally bound or 

liable for the acts or obligations of the owner under the contract or answerable 

for any default or omission in the observance or performance of the acts, 

matters or things which are herein contained. 

 

22.17  BREACH OF CONTRACT BY CONTRACTOR : 

 

If the contractor fails to perform the work under the contract with due diligence or 

shall refuse or neglect to comply with instruction given to him, by the Engineer-in-

charge in accordance with the contract, or shall contravene the provisions of the 

contract ,the RSCL may give notice in writing to the contractor to make good such 

failure, neglect or contravention. Should the Contractor fail to comply with such 

written notice within twenty eight (28) days of receipt, if the MNAGING DIRECTOR 

Raipur Smart City Limited shall think fit, it shall be lawful for the RSCL, without 

prejudice to any other rights, the contractor may have under the contract, to 

terminate the contract for all part of the works, and to make any other 

arrangements it shall deem necessary to complete the work outstanding under the 

contract at the time of termination. In this event CLAUSE 22.24 (Subletting of work) 

and 22.25 (Sub-Contracts for Temporary Works etc.) hereof shall be invoked and 

the performance security shall immediately become due and payable to the RSCL 

the value of the work done on the date of termination and not paid for shall stand 

forfeited to the RSCL and the RSCL shall have entitlement to use of any works 

which the contractor may have at the site at the time of termination of the contract. 
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22.18 The following conditions are being included in this tender and shall be 
considered as a part of tender document.  
1. Contractors have to placea information board showing details of work at 

site at his own cost as per details given by Department. i.e. Name of work, 

Name of Contractor, Project cost, work sanction detail, detail of work order 

and time limit, Address of Executive Engineer & Phone No. & Fax No. 

 

2. If Contractor will not furnish a Photograph of the Board placed on site 

showing the details as above department will retain Rs. 25,000.00 of 

tender amount temporarily from the running bill. 

 
3. A work of building is carried out at one plot but in the case of water supply 

line, drainage line etc. or any other service line, the work carried out in 

length, in this case one board should be placed on both ends and other 

boards should be Places as per the instruction of Engineer in charge. 

 
4. The Engineer-in-Charge may require the contractor to dismiss or remove from 

the site of the work any person or persons in the contractors‟ employ on the 

work who may be incompetent or misconduct himself and the contractor shall 

forthwith comply with such requirements. In respect of maintenance /repair of 

renovation works etc. where the labour have an easy access to the individual 

houses, the contractor shall issue identity cards to the labourers, whether 

temporary or permanent and he shall be responsible for any untoward action 

on the part of such labour. AE/JE will display a list of contractors working in 

the colony/ blocks on the notice board in the colony and also at the service 

center, to apprise the residents about the same. 

 

5. However, the Engineer-in-charge, through a notice, may require the 

contractor to remove the illegal occupation any time on or before 

construction and delivery. 

 

CLAUSE 23  

CLAIMS, DISPUTES & ARBITRATION 

 

23.1 Contractor‟s Claims 

 

23.1.1 Contractor‟s Claims - If the Contractor considers himself to be entitled to any 

extension of the Time forCompletion and/or any additional payment, under any 

Clause of these Conditions or otherwise in connection with the Contract, the 

Contractor shall give notice to the Engineer, describing the event or 

circumstance giving rise to the claim. The notice shall be given as soon as 

practicable, and not later than 28 days after the Contractor became aware, or 

should have become aware, of the event or circumstance. 

 

If the Contractor fails to give notice of a claim within such period of 28 days, 

the Time for Completion shall not be extended, the Contractor shall not be 

entitled to additional payment, and the Employer shall be discharged from all 

liability in connection with the claim. Otherwise, the following provisions of 

this Sub-Clause shall apply. 
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23.1.2 The Contractor shall also submit any other notices which are required by the 

Contract, and supporting particulars for the claim, all as relevant to such event 

or circumstance. 

 

The Contractor shall keep such contemporary records as may be necessary to 

substantiate any claim, either on the Site or at another location acceptable to 

the Engineer. Without admitting the Employer‟s liability, the Engineer may, 

after receiving any notice under this Sub-Clause, monitor the record-keeping 

and/or instruct the Contractor to keep further contemporary records. The 

Contractor shall permit the Engineer to inspect all these records, and shall (if 

instructed) submit copies to the Engineer. 

 

23.1.3 Within 28 days after the Contractor became aware (or should have become aware) of the 

event or circumstance giving rise to the claim, or within such other period as may be 

proposed by the Contractor and approved by the Engineer, the Contractor shall send 

to the Engineer a fully detailed claim which includes full supporting particulars of the 

basis of the claim and of the extension of time and/or additional payment claimed. If 

the event or circumstance giving rise to the claim has a continuing effect: 

 

(a) this fully detailed claim shall be considered as interim; 

 

(b) the Contractor shall send further interim claims at monthly intervals, giving 

the accumulated delay and/or amount claimed, and such further particulars 

as the Engineer may reasonably require; and  
(c) the Contractor shall send a final claim within 28 days after the end of the 

effects resulting from the event or circumstance, or within such other period as 

may be proposed by the Contractor and approved by the Engineer. 

 

23.1.4 Within 28 days after receiving a claim or any further particulars supporting a 

previous claim, or within such other period as may be proposed by the 

Engineer and approved by the Contractor, the Engineer shall respond with 

approval, or with disapproval and detailed comments. He may also request any 

necessary further particulars, but shall nevertheless give his response on the 

principles of the claim within the above defined time period. 

 

23.1.5 Within the above defined period of 28 days, the Engineer shall determine (i) the 

extension (if any) of the Time for Completion (before or after its expiry) in 

accordance with Sub-Clause 8.5, and/or (ii) the additional payment (if any) to 

which the Contractor is entitled under the Contract. 

 

Each Payment Certificate shall include such additional payment for any claim 

as has been reasonably substantiated as due under the relevant provision of 

the Contract. Unless and until the particulars supplied are sufficient to 

substantiate the whole of the claim, the Contractor shall only be entitled to 

payment for such part of the claim as he has been able to substantiate. 

 

If the Engineer does not respond within the timeframe defined in this Clause, 

either Party may consider that the claim is rejected by the Engineer and any of 

the Parties may refer this as Dispute in accordance & can seek remedy as per 

provisions of clause No. 23.2. 
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The requirements of this Sub-Clause are in addition to those of any other Sub-Clause 

which may apply to a claim. If the Contractor fails to comply with this or another Sub-

Clause in relation to any claim, any extension of time and/or additional payment shall 

take account of the extent (if any) to which the failure has prevented or prejudiced 

proper investigation of the claim, unless the claim is excluded. 

 

23.2 RESOLUTION OF DISPUTES: 

 

Except or otherwise specifically provided in the contract, all disputes concerning 

questions of fact arising under the contract shall be decided by the Engineer in 

charge, subject to a written appeal by the Contractor to the Engineer in charge as 

per provisions of clause No. 23.1 and these decisions shall be final and binding on 

the parties hereto. Any disputes or difference including those considered as such 

by only one of the parties arising out of or in connection with this contract shall be 

to the extent possible settled amicably between the parties. If amicable settlement 

cannot be reached then all disputed issues shall be settled as provided in 

accordance with the provisions given in (a) below. 

 

a) DISPUTE OR DIFFERENCES TO BE REFERRED TO: 
 

If at any time, any question, disputes or differences of any kind whatsoever shall 

arises between Engineer-In-Charge and the contractor upon or in relation to or in 

connection with this contract, either party may forthwith give to the other, notice in 

writing of the existence of such question, dispute or difference as to any decision, 

opinion, instruction, direction, certificate or evaluation of the Engineer in charge. 

 

The question or difference shall be settled by the Managing Director, Raipur Smart City 

Limited who shall state his decision in writing and give notice of the same to the 

Engineer-In-Charge and to the contractor. Such decision shall be final & binding upon 

both parties to the contract and work on contract if not already breached or abandoned 

shall proceed normally unless and until the same shall be revised (or upheld) due to 

any Judicial proceeding. Should Managing Director Raipur Smart City Limited fail to 

give a decision within three (3) calendar months after issuance of notice of a question, 

dispute or difference or if the contractor is dissatisfied with any such decision of 

Managing Director Raipur Smart City Limited , then the matter may be referred to court 

of law subject to Raipur Jurisdiction. 

 

23.3 ARBITRATION - Provision of ARBRITATION should be considered deleted 
wherever written in the whole tender. 

 

IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS 
AGREEMENT AS OF THE DAY, MONTH AND YEAR FIRST ABOVE WRITTEN. 
 

SIGNED, SEALED 
AND DELIVERED  
For and on behalf of RSCL  
by: 
(Signature) 
(Name)  
(Designation)  
In the presence of: 1. 

 

SIGNED, SEALED AND  
DELEVERIED 

For and on behalf of  
THE CONTRACTOR by:  
(Signature) 
(Name)  
(Designation) 

 
2. 
 
{COUNTERSIGNED and accepted by: 
Name and particulars of other members of the Consortium}  
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SECTION VI –CONDITIONS OF PARTICULAR APPLICATION 
 

Following Clauses from General Conditions of Contract are Added/modified as under 
 

CLAUSE 5 
PERFORMANCE SECURITY. 
 

Addition of following sub clauses 

 

5.1.4 In event of bid price being considered unbalanced in case of rates being higher or 
lower than 15% of the estimated cost put to tender by RSCL, then RSCL shall direct 
the bidder to deposit separately performance security deposit of 15% of the 
amount of unbalanced contract value in addition to regular performance/ security 
deposit. This additional performance security shall be released only on completion 
of the work along with the balance of performance deposit being released. 

 

5.1.5 If the contractor fails to complete the work or left the work incomplete, additional 
performance security shall be forfeited by RSCL & the agreement shall be 
terminated and action shall be taken in accordance with Clause No. 18 of Section 
IV, General conditions of contract. 

 

5.4 Release of Performance Security 

 

5.4.1 5% Retention deposit deducted from RA Bills will be released after 

completion of project within 60 days from the date of the final bill payment. 

 

5.4.2 5% performance Bank guarantee will be released within 60 days period after 

completion of defects liability period provided that there is no defect 

detected or rectified /complied as per the direction given by EIC, within the 

said periods. Contractor has to extend initial performance security for 5% 

contract value up to the end defects liability period. 

 

5.4.3 Notwithstanding the aforesaid, the Parties agree that the RSCL shall not be 

obliged to release the Performance Security until all Defects identified 

during the Defects Liability Period have been rectified. RSCL shall have no 

liability in event of any delay caused in release/ return of the performance 

security on any ground what so ever. 

 

CLAUSE 6 
RIGHT OF WAY 
 

Sub clause 6.4 is deleted 

 

CLAUSE 7 
UTILITIES AND TREES 
 

Sub clause 7.3 is deleted  
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CLAUSE 8 
DESIGN, SUPPLY & INSTALLATION OF THE WORK 
 
Following sub clauses are modified 

 

8.1 General Design Obligations 

 

8.1.1 The bidder shall carry out, and be responsible for, the concept, 

development and design of work from qualified designers who are 

Engineer or other professionals who comply with the Criteria. 

 

8.2 Drawings 

 

Submission of Drawings: 

 

Tender drawings prepared by bidder are based on concept. Contractor has to 

prepare concept Design & Drawings & get the same approved from 

Employer/PMC. 

 

Within 07 days from the Commencement Date the Contractor shall start 

submitting drawings, Technical specification etc., for review and approval by 

the Employer‟s Representative.  

 

8.3 Intellectual Property Rights 

 

The intellectual property rights in respect of drawing and all that is relevant to 

the concept of rights shall be vested in RSCL. 

 

8.4 Providing & Installation of Work 

 

8.4.1 The Contractor shall construct the works as specified, and in conformity 

with the Specifications and Standards set forth in the contract. The 

Contractor shall be responsible for the correct positioning of all parts of 

work, and shall rectify any error in the positions, levels, dimensions or 

alignment of work. and the Contractor agrees and undertakes that the 

construction shall be completed on or before the scheduled Completion 

Date, including any extension thereof. 

 

8.4.2 The total price of the works shall be initially the price as indicated in the 

offer acceptance letter unless the same is modified or changed by Raipur 

Smart City Limited in view of any modification or change brought about after 

final approval of drawing, and actual execution of the work. It is clearly 

understood that the payment will be based on actual work done quantities. 

 

8.5 Work Programme 

 

The contractor shall submit a detailed programme As per RSCL Schedule. 

 

LIQUIDATED DAMAGES 
 

Addition of following sub clause 

 

8.7 If contractors fails to achieve completion of the work, he shall be liable to pay 

LD/Delay Damages for the default as specified in Contract data which shall be 
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payable for delay for each week that is caused incompletion. RSCL will deduct 

amount of liquidated damages from due payments to contractor. The total 

amount of such delay damages shall not exceed the 10% of contract price. 

 

Amount shown against Milestones will be deducted on weekly basis on not achieving 

completion of work within stipulated contract period or extension of time granted by 

Employer for reasons other than contractor‟s default.The Liquidated damages shall be 

released without interest or charges if contractor achieves Milestone 3 on or before 

completion of approved time limit including extension of time limit, if approved. 

 

CLAUSE 9  

QUALITY ASSURANCE, MONITORING AND SUPERVISION 

 

Following sub clauses are modified 

 

9.1 Quality of Materials and workmanship 

 

The Contractor shall ensure that the Electrical, Materials and workmanship are 

in accordance with the requirements specified in this Agreement, 

Specifications and Standards and Good Industry Practice. 

 

9.6 Inspection of records 

 

9.6.1 The RSCL/PMC shall have the right to inspect the records of the 

Contractor relating to work. 

 

9.14 Deleted 

 

Addition of following sub clauses 

 

9.17 Samples 
 

The Contractor shall submit the following samples of Materials and relevant 

information to the RSCL/PMC for pre-construction review: 
 

a) manufacturer's test reports and standard samples of manufactured 

Materials; and  
b) Samples of such other Materials as the RSCL/PMC may require. 
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9.18 Tests 

 

9.18.1 For determining that work conform to the Specifications and Standards, 

the RSCL/PMC shall require the Contractor to carry out or cause to be 

carried out tests, at such time and frequency and in such manner as 

specified in this Agreement, and in accordance with Good Industry 

Practice for quality assurance. 

 

9.18.2 In the event that results of any tests conducted establish any Defects or 

deficiencies in work, the Contractor shall carry out remedial measures and 

furnish a report to the RSCL/PMC in this behalf. The RSCL/PMC shall 

require the Contractor to carry out or cause to be carried out tests to 

determine that such remedial measures have brought work into compliance 

with theSpecifications and Standards, and the procedure shall be repeated 

until such Works conform to the Specifications andStandards. 

 

9.18.3 All expenditure including travel, lodging boarding of RSCLEngineers 

and/or its representatives shall be borne by the contractor. 

 

9.19 ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP : 

 

If it shall appear to the Engineer-in-charge that any work has been executed with 

materials of inferior description, or quality or are unsound or with unsound 

imperfect or unskilled workmanship or otherwise not in accordance with the 

contract shall, no demand in writing from Engineer-in-charge or his authorized 

representative specifying the work, materials or CLAUSEs complained of, 

notwithstanding that the same may have been inadvertently passed, certified and 

paid for forthwith rectify or remove and reconstruct the work, specified. 

 

In the event of failure to do so within a period to be specified by Engineer- in-charge in 

his aforesaid demand, contractor shall be liable to pay compensation at the rate of one 

(1) percent of the tendered cost of work for every Ten (10) days limited to a maximum of 

Ten (10%) Percent of the value of work while his failure to do so continue and in the 

case of any such failure the Engineer-in- charge may on expiry of the notice period 

rectify and remove and re-execute the work or remove and replace with other at the risk 

and cost of the Contractor. The decision of the Engineer-in-charge as to any question 

arising under this clause shall be final and conclusive. 

 

9.20 FINAL INSPECTION 

 

After completion of all tests as per specifications, the whole work will be subject to 

a final inspection to ensure that WORK has been completed as per requirement. If 

any defects noticed in the work are attributable to CONTRACTOR these shall be 

attended by the CONTRACTOR at his own cost, as and when they are brought to 

his notice by the Raipur Smart City Limited. . The Raipur Smart City Limited shall 

have the right to have these defects rectified at the risk and cost of the 

CONTRACTOR, if he fails to attend to these defects immediately. 
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CLAUSE 14  
PAYMENTS 

 

Sub clause 14.1.2 is deleted 

 

CLAUSE 20  
LABOUR LAWS 
 

Addition of following subclauses 

 

20.4 PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS: 

 

In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor‟s part of this contract, the contractor shall 

comply with or cause to be complied with all the rules framed by Govt. from 

time to time for the protection of health and sanitary arrangements for workers 

employed by the RSCL and its contractors. 

 

20.5 LEAVE AND PAY:  
Leave and pay during leave shall be regulated as follows: 

 
20.5.1 Leave: 
 

I. In the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks 

up to and including the day of delivery and 4 weeks following that day, 

 

II. in the case of miscarriage –up to 3 weeks from the date of miscarriage. 

 

20.5.2 Pay: 
 

I. In the case of delivery- leave pay during maternity leave will be at the rate of 

the women‟saverage daily earning, calculated on total wages earned on the 

days when full time work was done during a period of three months 

immediately preceding the date on which she gives notice that she expects 

to be confined or at the rate of Rupees one only a day whichever is greater. 

 

II. In the case of miscarriage – leave pay at the rate of average daily 

earning calculated on the total wages earned on the days when full time 

work was done during a period of three months immediately preceding 

the date of such miscarriage. 

 

20.5.3 CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 

 

No maternity leave benefit shall be admissible to a woman unless she has 

been employees for a total period of not less than six months immediately 

preceding the date on which she proceeds on leave. 

 

1. The contractor shall maintain a register of Maternity (Benefit) in the 

Prescribed Form and the same shall be kept at the place of work. 

 

20.6  BREACH OF CONTRACTOR: 
 

In the event of the contractor(s) committing a default or breach of any of the provisions 

of the, Contractor‟s Labour Regulations and Model Rules for the protection of health 

and sanitary arrangements for the workers as amended from time to time or 
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furnishing any information or submitting or filling and statement under the 

provisions of the above Regulations and Rules which is materially incorrect, 

he/they shall, without prejudice to any other liability, pay to the RSCL a sum 

not exceeding INR 200/- for every default, breach or furnishing, making, 

submitting, filing such materially incorrect statements and in the event of the 

contractor(s) defaulting continuously in this respect, the penalty may be 

enhanced to INR 200/- per day for each day of default subject to a maximum of 

5 percent of the estimated cost of the work put to tender. The decision of the 

Engineer-in-Charge shall be final and binding on the parties. 

 

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not 

properly observing and complying with the provisions of the Contract‟s Labour 

Regulations and Model Rules and the provisions of the Contract Labour 

(Regulation and Abolition) Act 1970, and the Contract Labour(R& A) Central Rules 

1971, for the protection of health and sanitary arrangements for works people 

employed by the contractor(s) (hereinafter referred as “the said Rules”) the 

Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 

requiring that the said Rules be complied with and the amenities prescribed 

therein be provided to the work people within a reasonable time to be specified in 

the notice. If the contractor(s) shall fail within the period specified in the notice to 

comply with and/observe the said Rules and to provide the amenities to the work 

people as forfeited, the Engineer-in-Charge shall have the power to provide the 

amenities hereinbefore mentioned at the cost of the contractor(s). the contractor(s) 

shall erect, make and maintain at his/ their own expenses and to approved 

standards all necessary huts and sanitary arrangements required for his/their work 

people on the site in connection with the execution of the works, and if the same 

shall not have been Created or constructed, according to approved standards, the 

Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 

requiring that the said huts and sanitary arrangements be remodeled and/or 

reconstructed according to approved standards, and if the contractor(s) shall fail 

to remodel of reconstruct such huts and sanitary arrangements according to 

approved standards within the period specified in the notice, the Engineer-in-

Charge shall have the power to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards at the cost of the contractor(s). 

 

It is expected that the Contractor to comply with all Contractor‟s Labour 

Regulation Acts and Rules provided therefrom. 

 

20.7  Employment of skilled/semi skill worker: 
 

The contractor shall, at all stages of work, deploy skilled/semiskilled tradesmen who 

are qualified and possess certificate in particular trade from CPWD Training 

Institute/Industrial Training Institute/National Academy of Construction, CIDC or any 

similar reputed and recognized Institute mangled/certified by State/Central 

Government. The number of such qualified tradesmen shall not be less than 20% of 

total skilled/semiskilled workers required in each trade at any stage of work. The 

contractor shall submit number of man days required in respect of each trade, its 

scheduling and the list of qualified tradesmen along with requisite certificate from 

recognized Institute to Engineer in charge for approval. Notwithstanding such 

approval, if the tradesmen are found to have inadequate skill to execute the work of 

respective trade, the contractor shall substitute such tradesmen within two days of 

written notice from Engineer-in-Charge. Failures on the part of contractor to obtain 
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approval of Engineer-in-Charge or failure to deploy qualified tradesmen will 

attract a compensation to be paid by contractor at the rate of INR 100 per such 

tradesmen per day. Decision of Engineer in Charge as to whether particular 

tradesmen possess requisite skill and amount of compensation in case of 

default shall be final and binding. 

 

Provided always, that the provisions of this clause shall not be applicable for 

works with estimated cost put to tender being less than INR 5 Lakh. 

 

20.8  Minimum Wages Act to be complied with: 
 

The contractor shall comply with all the provisions of the Minimum Wages Act, 

1948, and Contract Labour (Regulation and Abolition) Act, 1970, amended from 

time to time and rules framed there under and other labour laws affecting 

contract labour that may be brought into force time to time. 
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SECTION VII – SPECIAL CONDITIONS OF CONTRACT 
 

CLAUSE1  
SCOPE OF THE WORK AND EXECUTION 

 

Execution of the work shall be based on detailed designs and Good for Construction 
drawing developed by the bidder and approved by Employer. 
 

Bidder shall carry out all necessary co-ordination activities with RSCL&PgMCfor 

seamless implementation of the said works. 

 

1.1 DETAILED SCOPE OF WORK 

 

Detailed scope of work for various Civil, Architecture, Electrical works etc. but not limiting 
to the following: 
 

Scope of Work & Specification: 
 

1.1.1 CIVIL WORKS: 

 

As per above mentioned 

1.1.2 GENERAL: 

 

Bidder should get approval in advance from Client &PgMC for all the materials to be 
used in the construction before execution of work at site.  
Bidder should get approval for each and every detailed drawing from PgMC& Client 
before execution of work at site.  
Bidder should be responsible for all type of safety& Security of Material and workers/ 
Visitors/ Engineering Staff during construction period.  

Any other item of works necessary to complete the project in every sense 

 

1.2 WORK IMPLEMENTATION: 

 

1.2.1 SERVICES FOR MANAGEMENT OF PROJECT  
The Services for management of project will include construction planning, scheduling 

monitoring progress reporting, quality assurance and quality control and overall 

Project Management functions. Contractor shall nominate Project Manager who will be 

responsible for the total scope of work under this contract and shall respond to 

RAIPUR SMART CITY LIMITED and EIC and/or their representative. 
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The Contractor is expected to execute the work under this contract with a 

dedicated team of experienced persons, who will be responsible andrespond to 

the Project Manager. 

 

1.2.2 PROGRESS RECORDS DURING WORK 
 

 

b) Contractor shall make every effort to keep the RSCL/PMC adequately 

informed as to the progress of the WORK throughout the Contract period. 
 
 

c) Contractor shall keep the RSCL/PMC informed well in advance of the 

construction schedule so as to permit the Dept. to arrange for requisite 

inspection to be carried outin such a manner as to minimize interference 

with the progress of WORK. It is imperative that close co-ordination be 

maintained with the E.I.C. / Dept. during all phases of Work. 

 

d) Contractor shall give every day report on category-wise labour& equipment 

deployed alongwith the progress of work done on previous day in the 

proforma prescribed by EIC. 

 

e) All important events shall be photographed by the contractor and to be 

submitted to Dept. for records. 

 

1.2.3 PROGRESS REVIEW MEETING : 

 

The contractor shall attend various review meeting as & when required. 
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CLAUSE 2  
SPECIAL NOTE 
 

2.1 TAXES 

 

2.1.1 In no case, octroi exemption shall be granted by RSCL for any of the materials, 
equipment brought by contractor for execution of the work. Goods/ 
equipments/ materials will be permitted for unloading after the submission of 
octroi receipts (if any) 

 

Raipur Smart City Limited shall not provide “C” Form for the tax purposes. 
 

2.1.2 The rates to be quoted by the tenderer shall be inclusive of all taxes like GST, 
CGST,SGST, labor, construction cess, income tax, duties, etc., including such 
other taxes, duties, tolls, freshly levied taxes under any rules and no claim 
whatsoever in this context shall be entertained. 

 

For this purpose Contractors are required to have following registrations / 
certificates on the date of Submission and submit notarized copies of the same 
shall be attached along with his bid 

 

i) Valid PAN No. 
ii) Valid VAT No. 
iii) Valid Service Tax No. 
iv) Valid EPF No. number under EPF Act, 1952 

 

Out of the “amount payable/creditable to contractor‟s account, the Central 
Govt.,/State Govt., taxes including VAT shall be deducted at source in 
accordance with the relevant laws/ rules prevailing from time to time. 

 

If any Work Contract Tax or Labor welfare Tax or any other tax is levied by the 
Government during the course of execution of this contract, the same shall not 
be borne by contractor and the same shall be reimbursed on proof of payment 
to be appropriate authority being produced. 

 

2.1.3 IMPACT OF GST LAW 
 

GST is implemented by Central Government. Bidders are required to submit 

declaration stating their tax liability for execution of this work along with his bid. Net 

effect of increase / decrease due to GST will be taken into account after declaration of 

rates for GST and merger of various existing taxes into GST. 
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reimbursed/recovered to/from the contractor based on variation in tax liability 

& on proof of payments. 

 

CLAUSE 3 
FACILITIES REQUIRED BY CONTRACTOR 
 

3.1 ELECTRIC POWER SUPPLY 

 

The Contractor shall make all the necessary arrangement for procurement of electric 

power required for the work. The Contractor shall submit his requirement of Electric 

Power Supply for carrying out permanent works, operating plants and equipments, 

labour camp and field offices etc., as a part of his work plan. If necessary the employer 

will issue the necessary certificates, letters of recommendation etc., to the Contractor 

for obtaining the power supply. However, the employer shall accept no responsibility 

for any delays in obtaining the power connections. In addition, the Contractor shall 

maintain standby diesel generators of adequate capacity. Non-availability of electric 

power will not be considered as a reason for delay in progress. 

 

3.2 WATER SUPPLY FOR CONSTRUCTION, LABOUR CAMPS, OFFICES ETC. 

 

The Contractor shall make all necessary arrangements for the procurement of 
water required for construction and labour. The employer shall issue on 
request from contractor, the necessary certificates, letters of recommendation 
etc., for obtaining the necessary permissions. The employer shall assume no 
responsibility for delay in progress due to delay in obtaining the permissions. 
The Contractor may drill bore wells as a source of construction water. The 
water shall be got tested by the Contractor at approved laboratory at his own 
expense and certificates regarding the suitability for construction shall be 
submitted to the Engineer‟s Representative regularly as per his requirements. 

 

3.3 TELEPHONES / WIRELESS COMMUNICATION FACILITIES 

 

These will be arranged by Contractor at his own cost. The employer shall give 
the necessary certificates and letters of recommendation if necessary etc., to 
the Contractor. 

 

3.4 LAND FOR TEMPORARY USE 

 

Land for labour camps, storage yards temporary site sheds shall be arranged by 

the contractor at the site or nearby plot with the consent of RSCL at his own cost. 

 

CLAUSE 4  
SPECIAL PROVISONS 

 

1.1 CONTRACTOR‟S MATERIALS, LABOUR ETC. 

 

The Contractor shall provide everything necessary for the proper execution of the 

works according to the intent and meaning of the Drawings, Notes, and 
Specifications taken together, whether the same is or is not particularly shown or 

described therein; provided the same can be reasonably enforced there from. If the 
Contractor finds any discrepancy therein he shall immediately and in writing refer 

the same to the Engineer‟s Representative. The decision of the Engineer‟s  
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Representative shall be final and binding on the Contractor. Figured 
dimensions shall be followed and the drawings shall not be scaled from. 

 

1.2 PRECAUTIONS TO AVOID ANY NUISANCE TO THE NEIGHBORHOOD/SURROUNDING 

 

All the necessary precautions to be taken during the development of the 
project (either during day or night) ,to avoid any nuisance or any harm causing 
to the neighborhood/surrounding areas of proposed construction site. 

 

No complaint should be arise by the neighborhood /society dwellers ,during 
the development work by contractor or any of the persons directly or indirectly 
related to the site work. 

 

In case of any such conditions the contractor shall be fully responsible for the 
consequences & settlement. 

 

1.3 ENABLING WORKS 

 

The Contractor shall supply, fix and maintain at his own cost during the execution 
of works, all the necessary centering, and scaffolding, staging, planking, 

timbering, strutting, shoring, pumping, fencing, hoarding, watching and lighting by 
night as well as the necessary equipment for protection of public and safety of any 

adjacent roads and railway lines. The Contractor shall remove any or all such 
centering scaffolding, staging planking and equipment when ordered to do so by 

the Engineer‟s Representative and make good all matters and things disturbed 
during the execution of works to the satisfaction of the Engineer‟s Representative. 

 

1.4 TEMPORARY DIVERSIONS, MAINTANENCE OF SAME AND TRAFFIC MANAGEMENT 

 

Contractor shall be responsible for making temporary diversions, maintenance 
thereof, traffic management including signage, blinkers etc.  

1.5 OPPORTUNITIES AND FACILITIES FOR OTHER CONTRACTORS AGENCIES Etc. 

 

The Contractor shall, in accordance with the requirements of the Engineer‟s 
Representative afford all reasonable opportunities to any other Contractors 
employed by the Employer for carrying out their work and to their workmen 
and to the workmen of the Employer and of any other duly constituted 
authorities who may be employed in the execution on or near the site of any 
work not included in the Contract or of any contract which the Employer may 
enter into in connection with or ancillary to the works. 

 

If, however, the Contractor shall on the written request of the Engineer or Engineer‟s 

representative make available to any such other Contractor or to the Employer or any 

such authority any roads or ways for the maintenance of which the Contractor is 

responsible or permit the use of by any such of the Contractor‟s scaffolding or any 

other plant on the site or provide any other service of whatsoever nature,for any such 

the Employer shall pay to the Contractor in respect of such use of service such sum or 

sums as shall in the opinion of the Engineer be reasonable. 

 

CLAUSE 5 
ENVIRONMENTAL SAFEGUARDS 
 

1.0 ENVIRONMENTAL SAFEGUARDS 
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The Contractor shall take action of following points and note the stipulations 
as under as regards environmental safeguards as stipulated by the Ministry of 
Environment and Forests.  

Appropriate measures shall be undertaken while undertaking digging 
activities to avoid degradation of water quality. 

 

Borrow pits and other scars created during the road construction shall be 
properly leveled and treated. 

 

Adequate provision for infrastructures facilities, i.e. water supply, fuel, sanitation, 

etc. shall be ensured for labourers during construction period in order to avoid 

damage to the environment & nuisance to the adjoining habitation. 
 

No excavation from or dumping of waste materials into any water body / 
wetlands shall be done. 

 

Borrow sites for earth, quarry sites for road construction and dump site 
shall be identified keeping in view: 

 

o No excavation or dumping on private property is carried out without 
written consent of the owner. 

 

o No excavation or dumping shall be allowed or wetlands, forests areas or 
other ecologically valuable or sensitive locations. 

 

o The excavation work shall be done in consultation with soil conservation 
and watershed development agencies working in the area: 

 
o Construction spoil/soil including bituminous scrap material and other 

hazardous material must not be allowed to contaminate water course 
and the dump sites for such materials must be identified well in 
advances before construction and lined properly so that they do not 
leach into the ground water. 

 

o    Any approvals required for the same shall be arranged by the contractor. 

 

CLAUSE 9 
UTILITIES 

 

9.1 UTILITY SERVICES 

 

The Bidder shall coordinate with Utility service Providers for proper Shifting/ 

Relocating of the Utilities. The work shall be carried as per approval of Utility service 

Provider. All the Charges required for Shifting / relocating of Utilities shall be included 

in the Quoted Rate and the Contractor shall not be paid extra for the same. 
 

 

CLAUSE 10  
TREASURE TROVE 
 

In the event of the discovery by the Contractor or his employees during the 

progress of the works of any treasure, coins, antiquities, fossils, minerals or other 

things of value or interest, whether geological, archeological or any other such 

treasure or other things shall be deemed to be the absolute property of client. 

 

The contractor shall take all reasonable precautions to prevent his workmen or any 

other persons from removing such things as above and shall immediately upon 

discovery thereof and before removal, acquaint the Engineer-in-charge/ RSCL of  
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such discovery and carry out his orders as to the disposal of the same which 
will be at the contractor‟s expense. 

 

CLAUSE 11 
 

ADDITIONAL CONDITIONS 

 

11.1 Following additional conditions shall be binding on contractor during 
execution of work. 

 

a) Any damage caused to either private or public property, services, structures 

etc. shall be made good by Contractor without any extra cost to the employer 

b) Contractor need to ensure proper and adequate traffic safety 
signboards, barricades, lighting at night shall be displayed during day 
and night to ensure that no accidents take place.  

c) No excavated material shall be allowed to be stacked on roadside/ 
footpaths/public premises without written permission from competent 
authority.  

d) Whenever new drains are constructed, the flow in the old drain will have 
to be suitably diverted to maintain the continuity of flow. 

 

11.2.1 If Near relative working in RSCL / RSCL then the contractor not allowed to 
tender: 

 

The contractor shall not be permitted to tender for works in the RSCL responsible 

for award and execution of contract in which his near relative is posted as an 

officer of any capacity between the grades of Chief Engineer and Junior Engineer 

(both inclusive). He shall also intimate the names of persons who are working with 

him in any capacity or are subsequently employed by him and are near relatives to 

any Gazetted Officer in the RSCL or in the Ministry of Urban Development. Any 

breach of this condition by the contractor would render him liable to be removed 

from the approved list of contractor of this Department. If however the contractor 

is registered in any other department, he shall be debarred from tendering in RSCL 

/ RSCL for any breach of this condition. 
 

Note: by the term “Near relatives” is meant wife, husband, parents and 
grandparents, children and grand-children, brothers and sisters, uncles, 
aunts and cousins and their corresponding in laws. 

 

11.3 NO Gazetted Engineer to work as Contractor within one year of retirement: 

 

No Engineer of gazetted rank or other gazette officer employed in engineering 
or administrative duties in an engineering department of the RSCL shall work 
as contractor or employee of a contractor for a period of two years after his 
retirement from Government service without the previous permission of RSCL 
in writing. This contract is liable to be cancelled if either the contractor or any 
of his employees is found at any time to be such a person who had not 
obtained the permission of RSCL as aforesaid, before submission of the tender 
of engagement in the contractor‟s service, as the case may be. 

 

The technical bid shall be opened first on due date and time as mentioned 
above. The time and date of opening of financial bid of contractors 
qualifying the technical bid shall be communicated to them later on.  

 
 
 

 

Bidder 109 RSCL 



                                                                  Concept Art Design work Under SCM Raipur 

 

  
 

 

IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS 
AGREEMENT AS OF THE DAY, MONTH AND YEAR FIRST ABOVE WRITTEN. 
 

SIGNED, SEALED AND  
DELIVERED  
For and on behalf of RSCL  
by: 

 

SIGNED, SEALED AND  
DELEVERIED 

For and on behalf of  
THE CONTRACTOR by: 

 

(Signature)  
(Name) 

 

(Signature)  
(Name)  

(Designation) 
 
(Designation) 

 
In the presence of: 1. 
 
2. 
 
{COUNTERSIGNED and accepted by: 
Name and particulars of other members of the Consortium}  
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SECTION VIII - CONTRACT DATA 
 
The following specific data for the Works to be procured shall complement, amend, or 

supplement the provisions in the Instructions to Bidders, General Conditions of Contract. 

Conditions of particular application, Special Conditions of Contract Whenever there is a 

conflict, the provisions herein shall prevail over those in the Instructions to Bidders, General 

Conditions of Contract. Conditions of particular application, Special Conditions of Contract. 
 
 
 

Employer Managing Director 
Raipur Smart City Limited (RSCL), 
ChhatrapatiShivajee Maharaj Outdoor Stadium, 
Near ViveknandSarovar, 
Raipur- 492001. Chattishgarhemailceo.rscl@gmail.com 

Name of the work “Concept Art & Design Work, under “SMART CITY MISSION” Raipur 

(C.G.) including Defect Liability Period of Two years. 

Time for Completion 45 days  

Bid Language  
 

English  
 

Name & Identification No. 
of Contrat 

   /RSCL/2017-18 

Name of Work Concept Art & Design Work, under “SMART CITY MISSION” Raipur 

(C.G.) including Defect Liability Period of Two years 

Performance Security & 
Additional Performance 
Security if any 
 

5% of Contract Value. Performance Security at 5% of the contract 
value shall be deposited by the bidder in the form of Demand Draft/ 
Pay Order or Bank Guarantee obtained from nationalized Bank 
within 14 days on acceptance of tender.  

Retention Money  7% from each Running bill limiting to 5% contract value. Retention 
money will release after handing over of site. 

Defect Liability Period  
 

24 Month from Completion / Handing over of site. 

Project Milestones  
 

Mile 
Stone 
No. 

Duration from the date of 
issue of Notice to Proceed  

Physical 
Progress 

Liquidated 
Damages for non 
achievement 
In INR 

1 45 days 100% 75,000.00 
 

Liquidated Damages  
 

Amount shown against Milestones 1 will be deducted on Bill basis 
on not achieving Milestones subject to a Maximum of 10% of Total 
Contract Value.  

 
The Liquidated damages shall be released without interest or 
charges if contractor achieves Milestone 1 on or before completion 
of approved time limit including extension of time limit for reasons 
other than contractor’s default.  

Site Possession Date 07  days from the issue of Work Order 

Insurance  
 

Not Applicable  

Qualifying area As per section-I detailed tender Notice 

Bid validity period  
 

120 days from the opening of the price bid  
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Payment terms & 
Condition 

 Payment shall be including all taxes  

 The payment will release according to below 

 20% shall be after completion of all civil work 

 30% shall be after completion offabrication / erection work 

 40% shall be after issue of Completion of Certificate. 

 10% after handing over the work.  
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SECTIONIX - FORMSOF SECURITY& CONTRACT FORMS 
 

This Section contains forms which, once completed, will form part of the Contract. 
The forms for Performance Security, when required, shall only be completed by the 
successful Bidder after contract award. 

 

Table of Forms 
 
 

UNDERTAKING ON EARNEST MONEY SURRENDER: 
 

 

I/We hereby tender for carrying out “Construction Concept Art & Design Work , under 

“SMART CITY MISSION” Raipur (C.G.) including Defect Liability Period of Two 

years(herein before and herein after referred to a client of the work) as specified in 

thememorandum & under Price-Bid showing items of work to be carried out within 

time specified therein and in accordance with all specifications, drawings and 

instructionsin writing referred to in provisions under annexed conditions of contract 

under contract documents and agree that all materials of construction in the work are 

to be procured by us.Should this tender be accepted, I/We hereby agree to abide by 

and fulfil all the terms and provisions of the conditions of contract annexed thereto as 

fully applicable, and in default thereof, agree to forfeiture of and pay to the client, the 

sums of Earnest money mentioned inthe said conditions. 

 

Receipt No. _________________ dated ______ from client, in respect of the sum or Rs. 

______________/-deposited, be in the from of Bank GuaranteeRs. _________ /- and 

Banker‟s cheque/Demand Draft drawn for Rs. ________ /- bearing No. _____ dated 

_______ on the_________ ____________ drawn in favour of________________________  
is herewith forwarded representing the earnest money, the full value of which is to be 

absolutely forfeited to client, should I/We not depositthe full amount of security deposit 

specified in the memorandum, and in accordance with clause 1 of para 5.1 of the said 

conditions, otherwise the said sum of Rs._______________________/- shall be refunded. 

 

Amount to be specified in figures and words. 

 

Place :  
Date :  
Address : 
 

Signature of the  
contracting agency submitting  
the tender 

 
 

 

Signed and given in presence of ______  
Address : 
 
Occupation: Signature of witness to 

 

the contracting agency.  
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SPECIMEN CONTRACT AGREEMENT 
 

(to be executed on Rs.100/- non-judicial stamp paper) 
 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 

 

THIS CONTRACT AGREEMENT is made 
 

The [insert: number] day of [insert: month], [insert: year] 
 

Between 
 

(1) Raipur Smart City Limited, SPV of Raipur municipal Corporation having its 

principal place of business at Ground Floor, Outdoor Stadium, BudhaTaalab, 

Raipur, Chattisgarh, India (hereinafter called "the RSCL"), and 

 
(2) [insert name of the contractor], [incorporated under] the laws of [country of 

contractor] and having its place of business at [insert: address of contractor] 

(hereafter called "the contractor") 

 
WHEREAS the employer invited tenders against tender no.[number] for execution of 

[tender title and brief description] and has accepted a tender by the contractor in 

accordance with the supply/delivery schedules, in the sum of [insert contract price 

in words and figures, expressed in the contract currency (ies)] (hereafter called 

"contract price") 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this agreement words and expressions shall have the same meanings as per 

respectively assigned to them in the conditions of contract refer to. 

 
2. the following documents shall constitute the contract between the employer/ 

and the contractor, and each shall be read and construed as an integral part of 

the contract: 

 
(a) This contract agreement; 

 
(b) Special conditions of contract; 

 
(c) General conditions of contract; 

 
(d) Technical requirements (including scheduleof requirements and 

technical specifications, drawings); 

 
(e) Notice inviting tender; 

 
(f) Replies issued to the pre-bid queries, addenda if any issued [numbers 

and date]; 
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(g) The contractor's bid and original price and delivery schedules; 
 

(h) The employer notification of award; 
 

(i) correspondence the employer has exchanged with the bidder till and 

after award of contract[specific letters and dates] 

 
(j) And [add here any other documents] 

 

AND WHEREAS 
 

Employer accepted the bid of Contractor for the provision and the execution of 

WORK at the CONTRACT PRICE as indicated in Contract upon the terms and 

subject to the conditions of contract. Now this Contract Agreement witnessed 

and it is hereby agreed and declared as follows: 

 
3. In consideration of the payment to be made to Contractor for work to be 

executed by him. Contractor hereby covenants with EMPLOYER what Contractor 

shall and will duly provide, execute and complete work and things in Contract, 

mentioned or described or which are to be implied there from or may be 

reasonably necessary for completion of work and the times and in the manner 

and subject to the terms and conditions or stipulations mentioned in Contract. 

 
4. In consideration of the due provision, execution and completion of work by the 

contractor in accordance with the terms of the contract, the employer does 

hereby agree with contractor that employer will pay to contractor the respective 

amounts for the work actually done by him add approved by employer as per 

payment terms accepted in contract and payable to contractor under provision 

of contract at such manner as provided for in the contract. 

 
5. In consideration of the due provision, execution and completion of work, 

contractor done hereby agree to pay such sums as may be due to employer for 

the services rendered by employer to contractor as set forth in contract and 

such other sums as may become payable to employer towards loss, damage to 

the employers equipment, materials etc. and such payments to be made at such 

time and in such manner as is provided in the contract. 

 
IN WITNESS where of the parties hereto have caused this agreement to be executed in 

accordance with the laws of [insert name of the contract governing law country] on the 

day, month and year indicated above. 
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For and behalf of the employer 
 
 

 

Signed: [insert signature] 
 

In the capacity of [insert title or other appropriate designation] In 

the presence of [insert identification of official witness] 

 

 

For any behalf of the contractor 
 
 

 

Signed: [insert signature of authorized representatives of the contractor] In 

the capacity of [insert title or other appropriate designation] 

In the presence of [insert identification of official witness]  
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SPECIMEN BANK GUARANTEE PERFORMANCE  
GUARANTEE / SECURITY DEPOSIT 

 

(To be executed on Rs.100/- non-judicial Stamp Paper)  
[On Appropriate Stamp Paper] 

 

Bank Guarantee No. [THIS DEED OF GUARANTEE is executed on this [insert date] day of 

[insert month andyear] at [insert place] by [insert name of bank] with its head/registered 

office at [insertaddress], (hereinafter referred to as the Guarantor, which expression shall 

unless it isrepugnant to the subject or context thereof include successors and assigns) 

 

IN FAVOUR OF: 

 

RAIPUR SMART CITY LIMITED, a company incorporated under the (Indian) 
CompaniesAct, 2013, with its registered office at (hereinafter referred to as RSCL, 
which expressionshall, unless it be repugnant to the context or meaning thereof, 
include its successors-in-title and permitted assigns); 

 

WHEREAS: 

 

(A) RSCL has entered into a contract for providing contracting services dated 

[insertdate] (the Contract) with [insert name of Contractor], a company/firm [incorporated / 

registered] under the [insert name of the relevant statute under which the Contractor has 

been incorporated or registered, as the case may be], [with its [registered/principal] office at 

[ ] (hereinafter referred to as the Contractor, which expression shall, unless it be repugnant 

to the context or meaning thereof, include its successors-in-title and permitted assigns). 

 

(B) In terms of the Contract, the Contractor has agreed to provide the Services 
fordesigning and implementing the application for certain lake purification & 
restoration processes Area Based Development project, which involve the use of 
technology, information and data to improve infrastructure and services within the city 
of Raipur (the Area Based Development Project), to implement the Smart Cities Mission 
in Raipur, pursuant to the Request for Proposal dated [ ___ ] (referred to as the Tender) 
and other related documents including without limitation the draft Contract (collectively 
referred to as Bid Documents). 

 
(C) In terms of the letter of award (the LOA) dated [insert date] issued by Client to 
the Contractor and Clause 51 of the Contract, the Contractor is required to furnish to  
RSCL, an unconditional, irrevocable, on demand bank guarantee for an amount 
equivalent to Rs.[Insert amount equivalent to 10% of the Total Value of Contract] (the 
Guaranteed Amount) as security for the due and punctual performance or discharge of 
the Contractor 's obligations and liabilities under the Contract. 

 
(D) At the request of the Contractor and for sufficient consideration, the Guarantor 
has agreed to provide an unconditional, irrevocable and on-demand bank guarantee, 
forthe due and punctual performance or discharge by the Contractor of its 
obligationsand liabilities under the Contract.  
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NOW THEREFORE THIS DEED WITNESSETH AS FOLLOWS: 

 

1. Capitalised terms used herein but not defined shall have the meaning ascribed 
to them in the Contract. 

 
2. The Guarantor hereby irrevocably and unconditionally guarantees and secures, 
as primary obligor and not merely as guarantor, to RSCL the payment in full of all 
amount at any time that may be due, owing or payable to RSCL from the Contractor 
for the failure of the Contractor to duly and punctually perform all of its obligations 
under the Contract during the term (Guarantee), without any demur, reservation, 
protest or recourse, immediately on receipt of a demand from RSCL.  
The Guarantee is given on consideration received from the Contractor (the receipt 
and sufficiency of which is hereby acknowledged).  
The Guarantor agrees that the value of the Guarantee shall at all times maintained at 

the amount equivalent to the Guaranteed Amount. The Guarantor further agrees that 

this Guarantee does not limit the number of claims that may be made by RSCL against 

the Guarantor. Upon a payment being made under this Guarantee, the amount of the 

Guarantee shall automatically be replenished to the full Guaranteed Amount. Any 

payment made hereunder shall be made free and clear of and without deduction for, or 

on account of, any present or future Taxes, deductions or withholdings of any nature 

whatsoever and by whomsoever imposed, and where any withholding on a payment is 

required by any Applicable Law, the Guarantor shall comply with such withholding 

obligations and shall pay such additional amount in respect of such payment such that 

RSCL receives the full amount due hereunder as if no such withholding had occurred. 

 

3. The Guarantor shall not go into the veracity of any breach or failure on the part of 
the Contractor or validity of demand so made by RSCL and shall pay the amount 
specified in the demand notwithstanding any direction to the contrary given or any 
dispute whatsoever raised by the Contractor or any other Person. The Guarantor's 
obligations hereunder shall subsist until all such demands are duly met and 
discharged in accordance with the provision hereof. 

 
4. The obligations of the Guarantor herein are absolute and unconditional, 
irrespective of the value, genuineness, validity, regularity or enforceability of the 
Contract or the insolvency, bankruptcy, re-organisation, dissolution or liquidation 

of the Contractor or any change in ownership of the Contractor or any purported 
assignment by the Contractor or any other circumstance whatsoever, which might 
otherwise constitute a discharge or defence of a guarantor or a surety. 

 

Further, this Guarantee is in no way conditional upon any requirement that RSCL shall 

first attempt to procure the Guaranteed Amount from the Contractor or any other 

Person, or resort to any other means of obtaining payment of the Guaranteed Amount. 

 

5. In order to give effect to this Guarantee, RSCL shall be entitled to treat the 
Guarantor as the principal debtor. The obligations of the Guarantor under this 
Guarantee shall not be affected by any act, omission, matter or thing which, but for 
this provision, would reduce, release or prejudice the Guarantor from any part of 
the Guaranteed Amount or prejudice or diminish the Guaranteed Amount in whole 
or in part, including, whether or not known to it, or RSCL:  
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(a) Any time or waiver granted to, or composition with, the Contractor or any 
other Person; 

 
(b) any incapacity or Lakhk of powers, authority or legal personality of or 
dissolution or change in the status of the Contractor or any other Person; 

 
(c) any variation of the Contract so that references to the Contract in this 
Guarantee shall include each variation; 

 
(d) any unenforceability, illegality or invalidity of any obligation of any Person under 

the Contract or any unenforceability, illegality or invalidity of the obligations of the 

Guarantor under this Guarantee or the unenforceability, illegality or invalidity of the 

obligations of any Person under any other document or Guarantee, to the extent that 

each obligation under this Guarantee shall remain in full force as a separate, 

continuing and primary obligation, and its obligations be construed accordingly, as 

if there was no unenforceability, illegality or invalidity; 

 

(d) the partial or entire release of any Guarantor or other Person primarily or 

secondarily liable or responsible for the performance, payment or observance of any 

of the Contractor's obligations during the term of the Contract; or by any extension, 

waiver, or amendment whatsoever which may release a guarantor or the Guarantor, 

other than performance or indefeasible payment of the Guaranteed Amount; or 

 

(f) any part performance of the Contract by the Contractor or by any failure 

by RSCL to timely pay or perform any of its obligations under the Contract. 

 
1. If, and to the extent that for any reason the Contractor enters or threatens to enter 

into any proceedings in bankruptcy or re-organisation or otherwise, or if, for any other 

reason whatsoever, the performance or payment by the Contractor of the Guaranteed 

Amount becomes or may reasonably be expected to become impossible, then the 

Guaranteed Amount shall be promptly paid by the Guarantor to RSCL on demand. 

 

2. So long as any amount is due from the Contractor to RSCL, the Guarantor shall not 
exercise any right of subrogation or any other rights of a guarantor or enforce any 
guarantee or other right or claim against the Contractor, whether in respect of its 
liability under this Guarantee or otherwise, or claim in the insolvency or liquidation 
of the Contractor or any such other Person in competition with RSCL. If the 
Guarantor receives any payment or benefit in breach of this clause 7, it shall hold 
the same upon trust for RSCL. 

 
3. This Guarantee shall remain in full force and effect from the date hereof until 60 

days beyond issuance of the Completion Certificate. Notwithstanding the foregoing, 
this Guarantee shall continue in effect until the sums payable under this Guarantee 
have been indefeasibly paid in full and the Guarantor receives written notice thereof 
from RSCL, such notice to be issued promptly upon such occurrence. 

 

9. The Guarantor represents and warrants to RSCL that:  
(a) it has the power to execute, deliver and perform the terms and provisions of 

this Guarantee and has taken all necessary action to authorise the 

execution, delivery and performance by it of this Guarantee;  
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(k) The Guarantor has duly executed and delivered this Guarantee, and this Guarantee 
constitutes its legal, valid and binding obligation enforceable in accordance with its 
terms except as the enforceability thereof may be limited by applicable bankruptcy, 
insolvency, moratorium or other similar laws affecting the enforcement of creditors' 
rights generally and by general equitable principles.  

(l) neither the execution, delivery or performance by the Guarantor of this Guarantee, 
nor compliance by it with the terms and provisions hereof will:  

(i) contravene any material provision of any Applicable Law;  
(ii) conflict or be inconsistent with or result in any breach of any of the material terms, 

Covenants, conditions or provisions of, or constitute a default under any 
agreement, contract or instrument to which the Guarantor is a party or by which it 
or any of its property or assets is bound; or  

(i) violate any provision of the Guarantor's constituent documents; 

 

(d) no order, consent, approval, license, authorisation or validation of, or 
filing,recording or registration with, except as have been obtained or made prior tothe 
date hereof, or exemption by, any governmental or public body orauthority, or any 
subdivision thereof, is required to authorise, or is required inconnection with: (i) the 
execution, delivery and performance of this Guarantee;or (ii) the legality, validity, 
binding effect or enforceability of this Guarantee;and  
(e) this Guarantee will be enforceable when presented for payment to theGuarantor's 
branch in Raipur at [ ]. 

 

10. This Guarantee is a continuing one and all liabilities to which it applies or may 
apply under the terms hereof shall be conclusively presumed to have been created in 
reliance hereon. No failure or delay on the part of RSCL in exercising any right, power 
or privilege hereunder and no course of dealing between RSCL and the Guarantor, or 
the Contractor, shall operate as a waiver thereof, nor shall any single or partial exercise 
of any right, power or privilege hereunder preclude any other or further exercise 
thereof or the exercise of any other right, power or privilege. 

 
11. The rights, powers and remedies expressly provided in this Guarantee are cumulative and 

not exclusive of any rights, powers or remedies which RSCL would otherwise have. No notice to 

or demand on the Guarantor in any case shall entitle the Guarantor to any other further notice or 

demand in similar or other circumstances or constitute a waiver of the rights of RSCL to any 

other or further action in any circumstances without notice or demand. 

 

12. If any one or more of the provisions contained in this Guarantee are or become 
invalid, illegal or unenforceable in any respect, the validity, legality and enforceability 
of the remaining provisions shall not in any way be affected or impaired thereby, and 
the Guarantor shall enter into good faith negotiations with RSCL to replace the invalid, 
illegal or unenforceable provision. 

 
13. The Guarantor hereby agrees to execute and deliver all such instruments and take 
all such actions as may be necessary to make effective fully the purposes of this 
Guarantee. 

 
14. This Guarantee may be executed in one or more duplicate counterparts, and when 
executed and delivered by the Guarantor and RSCL shall constitute a single binding 
agreement. 

 
15. RSCL may assign or transfer all or any part of its interest herein to any other person   
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With prior written notice to the Guarantor. The Guarantor shall not assign or transfer 
Any of its rights or obligations under this Guarantee. 

 

16. All documents arising out of or in connection with this Guarantee shall be served: 

 

(a) Upon RSCL, at [insert address]; and  
(b) Upon the Guarantor, at [insert address]. 

 

17. Any demand, notice or communication would have been deemed to have been 
duly Served: 

(a) if delivered by hand, when left at the proper address of services; and  
(b) if given or made by pre-paid registered post or facsimile, when received. 

 
18. Either party may change the above address by prior written notice to the other party. 

 

19. This Guarantee shall be governed by, and construed in accordance with, the laws of 
India. The Guarantor irrevocably agrees that any dispute arising out of or relating to 
this Guarantee may be brought in the courts in Chhattisgarh. 

 

IN WITNESS WHEREOF the Guarantor has set its hands hereunto on the day, month 
and year first hereinabove written. 

 

Signed and delivered by [insert name of Bank] Bank, by [insert name of branch] Branch 
by hand  
Of [insert name of signatory] 

 

It‟s [insert designation] and duly authorized representative  
Authorized by [Power of Attorney dated [insert date]] OR [Board resolution dated 
[insert date]]. 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

Deleted  
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SPECIMEN FORMAT FOR DECLARATION 
 

(To be executed on bidder‟s letter head) 
 

To  
(Project Title) 

 

Ref: 

 

The undersigned, having studies the pre-qualification submission for the 
abovementioned project, hereby states: 

 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 

 

(b) That in case of being pre-qualified, we acknowledge that the Employer may invite us 
to participate in due time for the submission of tender on the basis of provisions made 
in the tender documents to follow. 

 
(c) When the call for tenders is issued, if the legal, technical or financial conditions, or 
the contractual capacity of the firm or joint venture changes, we commit ourselves to 
inform you and acknowledge your sole right to review the pre-qualification made. 

 
(d) We enclose all the required pre-qualification data format and all other evaluation. 

 
(e) We also state that no changes have been made by us in the downloaded tender 
document and also understand that in the event of any discrepancies observed, the 
printed tender document No. ________ is full and final for all legal/contractual 
obligations (delete if not required]. 

 

Date: 
 

 

Place: 

 

Name of the Applicant: ___________________________ 
 

Represented by (Name & Capacity) ___________________________  
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SPECIMEN LETTER OF AUTHORITY FROM BANK  
FOR ALL BGs 

 
(To be executed on Bank‟s Letter Head) 

 
 
 

Date: 
 

To,  
The Managing Director, 
Raipur Smart City Limited 
 

Dear Sir, 
 

Sub: Our Bank Guarantee 

 

No._______________________ dated__________forRs._________ favouring yourselves 
issued on a/c of M/s.____________________________________ 
(Name of contractor) ………………  
We confirm having issued the above mentioned guarantee favouring yourselves, issued 
on account of M/s. ______________________________________validity for expiry 
uptodate__________and claim expiry date upto_____________________ We also 
confirm 1) _________________ 2)  
___________________________ is/are empowered to sign such Bank Guarantee on 
behalf of the Bank and his/their signatures is/are binding on theBank. 
 

 

Name of signature of Bank Officer  
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SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

 
(To be executed on Rs.100/- non Judicial Stamp Paper) 

 
 
 

To  
The Managing Director, 
Raipur Smart City Limited, 
Dear Sir, 
We----------------------------------------------------------------------------------------------------  
------------------ do hereby confirm that Shri ……………………………. (Name, designation and  
Address) is/are authorized to represent us to bid, negotiate and conclude the agreement 
on our behalf with you against tender no. -----------  
---- and his specimen signature is appended here to. We confirm that we shall be bound 
by all and whatsoever our said signatory shall commit.  
We understand that the communication made with him by the Employer/RSCL shall be 
deemed to have been done with us in respect of this Tender. 
 

[Specimen signature] 
 

Yours faithfully,  
Signature: 
Name & Designation: 
 
For & on behalf of:  
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Integrity Pact 

 

(To be executed on Judicial Rs 100/- Stamp Paper and submitted as per terms of this RFP) 
 

This Integrity Pact is made at__________on this day_________2017-18 
 

Between  
Raipur Smart City Limited (RSCL), a Special Purpose Vehicle under the Company‟s Act and owned and  
controlled by the Raipur Municipal Corporation of Raipur, Chattisgarh has been entrusted with the  
responsibility of the project “SMART CITY MISSION” Hereinafter referred to as "The Principal", which  
expression shall unless repugnant to the meaning or contract thereof include its successors and 
permitted assigns. 
And  
_________________________hereinafter referred to as "Bidder" and which expression shall 
unless repugnant to be meaning or context thereof include its successors and permitted assigns. 
 

Preamble  
Whereas, the Principal intends to award, under laid down organizational procedures, contract/s 

for..........................The Principal values full compliance with all relevant laws of the land, rules of land, 

regulations, economic use of resources and of fairness/ transparency in its relations with its 
Bidder(s). And whereas to meet the purpose aforesaid, both the parties have agreed to enter into 
this Integrity Pact (hereafter referred to as Integrity Pact) the terms and conditions of which shall 
also be read as integral part and parcel of the Tender documents and contract between the 
parties. Now, therefore, in consideration of mutual covenants stipulated in this pact, the parties 
hereby agree as follows and this pact witnesses as under:- 
 

Article:1 Commitments of the Principal  
(1) The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:-  
(a) No employee of the Principal, personally or through family members, will in connection with 

the tender for, or the execution of a contract, demand, take a promise for or accept, for self or 

third person, any material or immaterial benefit which the person is not legally entitled to. 

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. 
The Principal will in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential/ 
additional information through which the Bidder(s) could obtain an advantage in relation 
to the tender process or the contract execution.  

(c) The Principal will exclude all known prejudiced persons from the process, whose conduct in the  
past has been of biased nature.  

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the /PC/PC Act or any other Statutory Acts or if there be a substantive suspicion 

in this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 

disciplinary actions as per its internal laid down Rules/Regulations. 

 
Article: 2 Commitments of the Bidder(s)  

The Bidder(s) commit himself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation in the tender 
process and during the contract execution.  

a) The Bidder(s) will not, directly or through any other person or firm, offer, promise or give 
to any of the Principal's employees involved in the tender process or the execution of the 
contract or to any third person any material or other benefit which he/she is not legally 
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during 
the tender process or during the execution of the contract.  

b) The Bidder (s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or non-submission or bids or any other 

actions to restrict competitiveness or to introduce cartelization in the bidding process.  
c) The Bidder(s) will not commit any offence under the relevant IPC /PC Act and other Statutory Acts; 

further the Bidder(s) will not use improperly, for purposes of completion or personal gain, or pass 

on to others, any information or document provided by the Principal as part of the 
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business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically.  

d) The Bidder(s) of foreign origin shall disclose the name and address of the Agents/ 
representatives in India, if any. Similarly the Bidder(s) of Indian Nationality shall furnish 
the name and address of the foreign principle, if any.  

e) The Bidder(s) will, when presenting his bid, disclose any and all payments he has made, 
is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. He shall also disclose the details of services 
agreed upon for such payments.  

f) The Bidder(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences.  

g) The Bidder(s) will not bring any outside influence through any Govt. bodies/quarters 
directly or indirectly on the bidding process in furtherance of his bid 

 

Article: 3 Disqualification from tender process and exclusion from 1 future contract  
(1) If the Bidder(s), before award or during execution has committed a transgression through a 

violation of any provision of Article-2, above or in any other form such as to put his reliability or 

credibility in question, the Principal is entitled to disqualify the Bidder(s) from the tender process. 

(2) If the Bidder has committed a transgression through a violation of Article-2 such as to put his 

reliability or credibility into question, the Principal shall be entitled to exclude including 

blacklist and put on holiday the Bidder for any future tenders/contract award process. The 

imposition and duration of the exclusion will be determined by the severity of the 

transgression. The severity will be determined by the Principal taking into consideration the 

full facts and circumstances of each case particularly taking into account the number of 

transgressions, the position of the transgressors within the company hierarchy of the Bidder 

and the amount of the damage. The exclusion will be imposed for a minimum of 1 year.  
(3) A transgression is considered to have occurred if the Principal after due consideration of the 

available evidence concludes that "On the basis of facts available there are no material doubts". 

(4) The Bidder with its free consent and without any influence agrees and undertakes to 
respect and uphold the Principal's absolute rights to resort to and impose such exclusion 
and further accepts and undertakes not to challenge or question such exclusion on any 
ground, including the lack of any hearing before the decision to resort to such exclusion 
is taken. This undertaking is given freely and after obtaining independent legal advice.  

(5) The decision of the Principal to the effect that a breach of the provisions of this Integrity 
Pact has been committed by the Bidder shall be final and binding on the Bidder/ 
contractor/ concessionaire/ consultant.  

(6) On occurrence of any sanctions/ disqualification etc. arising out from violation of 
integrity pact, Bidder shall not be entitled for .any compensation on this account.  

(7) Subject to full satisfaction of the Principal, the exclusion of the Bidder could be revoked by 

the Principal if the Bidder can prove that he has restored/recouped the damage caused by him 

and has installed a suitable corruption prevention system in his organization. 

 

Article: 4 Compensation for Damages  
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award 

according to Article 3, the Principal shall be entitled to forfeit the Earnest Money Deposit/Bid 

Security or demand and recover the damages equivalent to Earnest Money Deposit/ Bid 

Security apart from any other legal right that may have accrued to the Principal.  
(2) In addition to 1 above, the Principal shall be entitled to take recourse to the relevant provisions  

of the contract related to Termination of Contract due to Bidder‟s Default. In such case, 
the Principal shall be entitled to forfeit the Performance Bank Guarantee of the Bidder 
and/or demand and recover liquidated and all damages as per the provisions of the 
contract/concession agreement against Termination. 

 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years 
immediately before signing of this Integrity Pact with any other Company in any country 
conforming to the anti-corruption Transparency International (TI) approach or with any 
other Public Sector Enterprise/Undertaking in India or any Government Department in 
India that could justify his exclusion from the tender process.  

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action for his exclusion can be taken as mentioned under Article-3 
above for transgressions of Article-2 and shall be liable for compensation for damages as 
per Article-4 above.   
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Article: 6 Equal treatment of all Bidder (s)  
(1) The Bidder(s) undertake(s) to demand from all sub-contractors a commitment in conformity 

with this Integrity Pact, and to submit it to the Principal before contract signing. 

(2) The Principal will enter into agreements with identical conditions as this one with all 
Bidders/Contractors/Concessionaires/Consultants and Subcontractors.  

(3) The Principal will disqualify from the tender process all Bidders who do not sign this Pact or  
violate its provisions. 

Article: 7 Criminal charges against violating Bidder (s) / Subcontractor (s)  
If the Principal obtains knowledge of conduct of a Bidder or Subcontractor, or of an 
employee or a representative or an associate of a Bidder or Subcontractor, which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the 
Principal will inform the same to the Chief Vigilance Officer.  

Article: 8 Pact Duration  
This Pact begins when both parties have legally signed it It expires for the 
Contractor/Consultant 12 months after his Defect Liability Period is over or 12 months 
after his last payment under the contract whichever is later and for all other unsuccessful 
Bidders 6 months after this Contract has been awarded.  
If any claim is made/ lodged during this time, the same shall be binding and continue to be valid 

despite the lapse of this pact as specified above, unless it is discharged/ determined by RSCL. 

 
Article: 9 Other Provisions 
 

(1) This pact is subject to Indian Law. Place of performance and jurisdiction is Raipur 
 
(2) Registered Office of the Principal is Raipur. Changes and supplements as well as 

termination notices need to be made in writing. 
 
(3) If the Bid is a Joint Venture, this pact must be signed by all members. 
 
(4) Should one or several provisions of this agreement turn out to be invalid, the remainder 

of this agreement remains valid. In this case, the parties will strive to come to in 
agreement to their original intentions. 

 
(5) Any disputes/differences arising between the parties with regard to term of this Pact, any 

action taken by the Principal in accordance with this Pact or interpretation thereof shall 
not be subject to any Arbitration. 

 
(6) The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 

may follow in accordance with the provisions of the extant law in force relating to any civil or 

criminal proceedings.  
In witness whereof the parties have signed and executed this Pact at the place and date first 
done mentioned in the presence of following witnesses:- 

 

(For & On behalf of the 
(Principal) (Office Seal) Place: 
_________ Date: _________ 

 
(for & On behalf of Bidder) 

 

Witness 1: 
 

(Name & Address) __________________________ 
 

Witness 2: 
 

(Name & Address) ________________________  
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Format of Undertaking for compliance of ESIC provisions 
 

EITHER [Where the entity complied all ESIC provisions] 
 

 

I/We Mr./Miss …………………..of <Entity name><Address> hereby certify that I/We am/are the 
 
Authorised representative of the entity and acting as <Designation>. Registration number of the entity is 
 
…………………. 
 
I/We hereby certify that the (name of the bidder) has fully and correctly complied with all the 

provisions of The Employee‟s State Insurance Act 1948 till the date of submission of this bid. We 

also undertake to continue compliance all such provisions of law in future. 
 
I/we hereby certify that the above facts are true to the best of my/our knowledge and belief and 

I/We understand that (name of the bidder) will be liable for legal prosecution in the event that the 

above facts are found to be false. 
 
I/We agree that in case of noncompliance/violation under the respective laws covered under the 

certification, (name of the bidder) will be responsible for any consequences arising as per the 

provisions of law. The decision of the authority will be final. 
 
I agree to furnish proof of such compliances as and when required by the authority. 
 

 

Dated this __________ day of __________ 2017-18 
 

 

[Signature] 
 
[Company stamp] 
 
[Name] in the capacity of __________, duly authorized to sign bids for and on behalf of 

__________. *Undertaking in this case [i.e. Where ESIC provisions has been complied with] shall 

be given on plain paper 

 

OR [Where ESIC provisions are not applicable to the entity]* 
 

 

I/We  Mr./Miss  …………………..of  <Entity  name><Address>  hereby  certify  that  I/We  am/are  the 
 
Authorised representative of the entity and acting as <Designation>. Registration number of the entity is 
 
…………………. 
 
I/We hereby certify that the ESIC provisions are not applicable for the (name of the bidder). I/We 

undertake to comply fully and correctly all the provisions of The Employee‟s State Insurance Act 

1948 when these become applicable in future. 
 
I/we hereby certify that the above facts are true to the best of my/our knowledge and belief and 

I/We understand that (name of the bidder will be liable for legal prosecution in the event that the 

above facts are found to be false. 
 
I/We agree that in case of noncompliance/violation under the respective laws covered under the 

certification, (name of the bidder will be responsible for any consequences arising as per the 

provisions of law. The decision of the authority will be final. 

 

I agree to furnish reason of such non-compliances, in writing, as and when required by the authority.  
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Dated this __________ day of __________ 2017-18 
 

 

[Signature] 
 
[Company stamp] 
 
[Name] in the capacity of __________, duly authorized to sign bids for and on behalf of 

__________. **Undertaking in this case [i.e. Where ESIC provisions are not applicable to the 

entity] must be given on a RS.100 Non-Judicial Stamp Paper 
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Undertaking for Cashless Transactions 
Affidavit 

 
(On Rs 100 Non-judicial stamp paper, duly notarized) 

 

 

Myself Mr./Ms _________________ the Authorized signatory of M/s ________________ who have 
won the bid for the work Name :---------------------------------------------------------------------------------------------
-- ---------------------------------------------------------------------------------------------------------------------------------  
-----------------------------------------------------------hereby declare that we shall make Cashless payments 
to our Employees & we will not hold Raipur Smart City Limited (RSCL) responsible for any non-
payment to our employees. 
 
Further we indemnify RSCL in all aspects against any issue arising out of payment to our employees. 
 
 

 

Authorized Signatory 

 

Sign & Seal 
 
Note: This affidavit is required as per Point-6 of the Minutes of meeting (held on 29/11/16) 
issued by Ministry of Housing and Environment, Government of Chhattisgarh  
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VOLUME – III 
 

 

BID Form 
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SECTION X – Financial BID  
 
 
 

Item rate amount for above work including 2 years Defect Liability Period 
 

S.No. Particular QTY Rate Unit Amount 

1 2 
4 5 6 7 

1 

Providing MURAL of 

CLEAN INDIA made of 

GFRP, upto 4mm thick with 

poly coated pigment in 

three coats. 

(Non SOR) 2231   / Kg 0 

2 

Making Art and colouring, 

Painting in  format etc. 

complete on wall of existing 

walls at RMC area   (Wall 

Drawing/Art as per drawing 

approved and directed by 

Engineer-in-Charge). 

(1)  By Rubbing, cleaning 

& Smoothening of R.C.C. 

Wall surface. 

(2) Two and more coats  

Exterior wheather coat Wall 

care putty  to give an even 

shade & smoothen surface 

of the approved quality and 

manufacturing company. 

3) Two and more coats  

Exterior wheather coat 

cement Primer  to give an 

even shade & smoothen 

surface of the approved 

quality and manufacturing 

company. 

(4) Colouring, painting & 

making art. The material 

will be of the approved 

quality & manufacturing 

company as per drawings 

approved and directed by 

Engineer-in-Charge). 

Note:- In any case From the 

performance point of view 

one years guaranty will be 

taken by the contractor for 

further work.(Non SOR) 2200   Sqm 0 
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3 

 Conceptwise  Art and 

colouring, Painting on 

Stencils based Painting with 

different colours on 

Dividerswall  & existing 

walls at RMC area   (Wall 

Drawing/Art as per drawing 

approved and directed by 

Engineer-in-Charge). 

(1)  By Rubbing, cleaning 

& Smoothening of R.C.C. 

Wall surface. 

(2) Two and more coats  

Exterior wheather coat Wall 

care putty  to give an even 

shade & smoothen surface 

of the approved quality and 

manufacturing company. 

3) Two and more coats  

Exterior wheather coat 

cement Primer  to give an 

even shade & smoothen 

surface of the approved 

quality and manufacturing 

company. 

(4) Colouring, painting & 

making art. The material 

will be of the approved 

quality & manufacturing 

company as per drawings 

approved and directed by 

Engineer-in-Charge) 

.Note:- In any case From 

the performance point of 

view one years guaranty 

will be taken by the 

contractor for further 

work.(Non SOR) 7000   Sqm 0 

4 

Conceptwise & Thematic 

wse Art and colouring, 

Painting on  existing walls 

at Flyovers in  RMC area   

(Wall Drawing/Art as per 

drawing approved and 

directed by Engineer-in-

Charge).including   By 

Rubbing, cleaning & 

Smoothening of existing 

Wall surface.Two and more 

coats  Exterior wheather 

coat Wall care putty  to give 

an even shade & smoothen 

surface of the approved 

quality and manufacturing 

company.(If needed). Two 

and more coats  Exterior 

wheather coat cement 

Primer  to give an even 

shade & smoothen surface 

of the approved quality and 

manufacturing company. 2323.420074   Sqm 0 
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Colouring, painting & 

making art. The material 

will be of the approved 

quality & manufacturing 

company as per drawings 

approved and directed by 

Engineer-in-Charge) with 

complete stagging etc. 

.Note:- In any case From 

the performance point of 

view one years guaranty 

will be taken by the 

contractor for further 

work.(Non SOR) 

5 

12.65 Providing & laying 

60mm thick precast 

interlocking concrete blocks 

of 

approved size (approx 305 

sqcm) and shape/ pattern, 

over 40 mm thick 

average complete coarse 

sand bed with joints of 

3mm thick filled by 

fine sand including leveling 

with surface vibrator, 

temping and 

sweeping etc. complete of 

minimum compressive 

strength of 250 

kg/sq.cm 

12.65.2 Pigment Coloured 

(rubber mould) precast 

interlock concrete blocks 

(PWD Building SOR with 

effect to 01.01.2015) 2369.888476   Sqm 0 

6 

Brick work with modular 

well burnt clay bricks of 

crushing strength not less 

than 35 kg/sqcm and water 

absorption not more than 

20% in foundation 

and plinth in: 

Cement Mortar 1:6 (1 

Cement : 6 Coarse Sand) 

(PWD Building SOR with 

effect to 01.01.2015) 100   Cum 0 



                                                                  Concept Art Design work Under SCM Raipur 

 

7 

8.25 Supplying, installation, 

testing and commissioning 

of following 230/250 volts 

LED BOLLARD fitting 

with electronic driver, heat 

sink, capacitor and all other 

accessories on existing 

foundation/ pole bracket 

complete as required and 

furnishing 2 Yrs Guarantee 

certificate from 

manufacturer. 

8.25.2 9 watt  

(PWD Electrical SOR with 

effect to 01.01.2015) 45   Each 0 

8 

8.30 Supplying, installation, 

testing and commissioning 

of following 230/250 volts 

LED street light fitting with 

all accessories like driver, 

heat sink made of die cast 

aluminium with IP 66 

protection and 5 KV surge 

protection on pole bracket 

complete as required and 

furnishing 2 Yrs Guarantee 

certificate from 

manufacturer. 

8.30.1  25-30 watt 

(PWD Electrical SOR with 

effect to 01.01.2015) 20   Each 0 

9 

9.6 Steel work welded in 

built up sections/ framed 

work including cutting, 

hoisting, fixing in position 

and applying a priming coat 

of red oxide zinc 

chromate primer. 

9.6.2 In gratings, frames, 

guard bar, ladder, railings, 

brackets, gates and similar 

works. 

(PWD Building SOR with 

effect to 01.01.2015) 3000   Kg 0 

10 

Electrification & Civil 

including miscellaneous 

works selected location 

approved and directed by 

Engineer-in-Charge). 

(Non SOR)   LS 0 

Total 

  

 

In Figure: 
 
      In Word: 
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