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PROJECT DEVELOPMENT AND IMPLEMENTATION AGREEMENT 

 

This Project Development and Implementation Agreement (Agreement) is entered into on this the *** 

day of ***, 20____ at _______________ 

 

AMONGST 

 

1. _________________________________________________________________________

____________________________________ (hereinafter referred to as “Authority”, which 

expression shall, unless it be repugnant to the context or meaning thereof, include it's 

administrators, successors, and assigns);  

 

AND 

 

2. [**** LIMITED], a company incorporated under the provisions of the Companies Act, 

[1956/2013], [In case of consortium to be inserted, “the Lead Member of the Consortium”] 

and having its registered office at ****, (hereinafter referred to as the "Developer" which 

expression shall, unless repugnant to the context or meaning thereof, include its successors 

and permitted assigns and substitutes) of the Other Part. 

 

WHEREAS: 

 

A. Eight numbers of Government entity buildings (the “Government Buildings”) have agreed 

to install rooftop solar PV power  plant of which the entity named in Recital (1) above owns 

the _______________ building and has concurred for installation of the rooftop solar PV 

power plant on its buiilding rooftop; 

B. Davanagere Smart City Limited (the “Facilitator”) is the Special Purpose Vehicle formed 

for the development of Davanagere Smartc City as per the Smart City Proposal  

C. Under smart city development, roof top solar PV installations are proposed for all new 

development structures and also for the existing Government Buildings. 

D. In its efforts to move towards self-sustenance and given the rooftop space available with it, 

the Facilitator intends to set up Rooftop Solar PV Power Plant on the Government Buildings. 

The indicative potential of the rooftop area across eight the Government Buildings is 

~______ kW (“the Project”)  

 

Authority intends to undertake development of Solar Rooftop PV (Solar Rooftop PV)  

through private sector participation on PPP basis and has agreed for the seervices of the 

Facilitator for assisting it in the identoification of Developer.  

 

E. Pursuant thereto, the Authority through its Facilitator  had accordingly invited proposals by 

its “Request for Proposal” or “RFP”for the selection of Developer dated ____________, 

prescribed the technical and commercial terms and conditions for selection of Bidders for 

undertaking development of solar rooftops across the eight (8) government buildings. In this 

regard, Facilitator had received proposals from certain bidders including, inter alia, the 
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{the single buisiness entity/ consortium comprising _______ and__________ 

 (collectively the "Consortium") with _________as its lead member (the "Lead 

Member")}. 

 

F. After evaluation of the Proposal received, Facilitator and the Authority had accepted the 

bid of the {single business entity/ Consortium} for development of [_______]kW capacity 

of [Solar Rooftop] and issued its Letter of Award 

No…………..dated…………….…(herein after called the "LOA") to the {single business 

entity/ Consortium} [“Selected Bidder”] requiring, inter alia, the execution of this 

Agreement. 

 

G. {The single business  entity/ Consortium has since promoted and incorporated the Developer 

(“Special Purpose Vehicle” or ”SPV”), in accordance with the terms of RFP and has 

requested Authority through a letter bearing number ___ dated ___to accept 

______________________ (name of single business entity) [In case of consortium, “ the 

Consortium of  _______________ and _________________ with ___________________ 

as the Lead Member] as the entity which shall undertake and perform the obligations and 

exercise the rights of the Selected Bidder under the LOA, including the obligation to enter 

into this Project Development and Implementation Agreement pursuant to the LOA for 

executing the Project. 

 

H. {By its letter dated …………………the Developer has also joined in the said request of 

the single business entity/ Consortium to the Authority to accept it as the entity which shall 

undertake and perform the obligations and exercise the rights of the single business entity/ 

Consortium including the obligation to enter into this Project Development and 

Implementation Agreement pursuant to the LOA. The Developer has further represented to 

the effect that it has been promoted by the single business entity/ Consortium for the 

purposes hereof}.  

 

I. Authority has agreed to the said request of the {single business entity/ Consortium and the} 

Developer, and has accordingly agreed to enter into this Project Development and 

Implementation Agreement with the Developer for execution of the Project, subject to and 

on the terms and conditions set forth hereinafter. 

 

J. Authority acknowledges that simultaneously with the execution of this Agreement, the 

Developer has submitted Performance Security for the amount and in the manner set out in 

Clause 4.5(a).  

 

NOW, THEREFORE, in consideration of the foregoing and the respective covenants and agreements 

set forth in this Project Development and Implementation Agreement, the receipt and sufficiency of 

which is hereby acknowledged, and intending to be legally bound hereby, the Parties agree as 

follows: 
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1. ARTICLE 1: DEFINITION AND INTERPRETATION 

 

1.1 Definitions 

 

The words and expressions beginning with capital letters and defined in this Agreement 

(including those in Article 26) shall, unless the context otherwise requires, have the meaning 

ascribed thereto herein, and the words and expressions defined in the Schedules and used 

therein shall have the meaning ascribed thereto in the Schedules. 

 

1.2 Interpretation 

 

1.2.1 In this Agreement, unless the context otherwise requires, 

 

a) references to any legislation or any provision thereof shall include amendment or re-

enactment or consolidation of such legislation or any provision thereof so far as such 

amendment or re-enactment or consolidation applies or is capable of applying to any 

transaction entered into hereunder; 

 

b) references to laws of Karnataka, laws of India or Indian law or regulation having the 

force of law shall include the laws, Acts, ordinances, rules, regulations, bye laws or 

notifications which have the force of law in the territory of India and as from time to 

time may be amended, modified, supplemented, extended or re-enacted; 

 

c) references to a "person" and words denoting a natural person shall be construed as a 

reference to any individual, firm, company, corporation, society, trust, Government, 

state or agency of a state or any association or partnership (whether or not having 

separate legal personality) of two or more of the above and shall include successors 

and assigns; 

 

d) the table of contents, headings or sub-headings in this Agreement are for convenience 

of reference only and shall not be used in, and shall not affect, the construction or 

interpretation of this Agreement; 

 

e) the words "include" and "including" are to be construed without limitation and shall 

be deemed to be followed by "without limitation" or "but not limited to" whether or not 

they are followed by such phrases; 

 

f)  references to "construction" or “building” or “installation” include, unless the context 

otherwise requires, investigation, design, developing, engineering, procurement, 

delivery, transportation, installation, processing, fabrication, testing, commissioning and 

other activities incidental to the construction, and "construct" or “build” or “install” shall 

be construed accordingly;                                  

 

g) references to "development" include, unless the context otherwise requires, construction, 

augmentation, upgradation and other activities incidental thereto, and “develop” shall 
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be construed accordingly; 

 

h) any reference to any period of time shall mean a reference to that according to Indian 

Standard Time; 

 

i) any reference to day shall mean a reference to a calendar day; 

 

j) references to a "business day" shall be construed as a reference to a day (other than 

a Sunday) on which banks in Davanagere generally open for business; 

 

k) any reference to month shall mean a reference to a calendar month as per the 

Gregorian calendar; 

 

l) references to any date or period  shall mean and include such date, period  as may be 

extended pursuant to this Agreement; 

 

m) any reference to any period commencing "from" a specified day or date and "till" or 

"until" a specified day or date shall include both such days or dates; provided that if 

the last day of any period computed under this Agreement is not a business day, then 

the period shall run until the end of the next business day; 

 

n) the words importing singular shall include plural and vice versa; 

 

o) references to any gender shall include the other and the neutral gender; 

 

p) "lakh" means a hundred thousand (1,00,000) and "crore" means ten million 

(1,00,00,000); 

 

q) "indebtedness" shall be construed so as to include any obligation (whether incurred as 

principal or surety) for the payment or repayment of money, whether present or future, 

actual or contingent; 

 

r) references to the "winding-up", "dissolution", "insolvency", or "reorganisation" of 

a company or corporation shall be construed so as to include any equivalent or 

analogous proceedings under the law of the jurisdiction in which such company or 

corporation is incorporated or any jurisdiction in which such company or corporation 

carries on business including the seeking of liquidation, winding-up, reorganization, 

dissolution, arrangement, protection or relief of debtors; 

 

s) save and except as otherwise provided in this Agreement, any reference, at any time, 

to any agreement, deed, instrument, license or document of any description shall be 

construed as reference to that agreement, deed, instrument, license or other document 

as amended, varied, supplemented, modified or suspended at the time of such 

reference; provided that this Sub-clause shall not operate so as to increase liabilities or 

obligations of the Authority hereunder or pursuant hereto in any manner whatsoever; 
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t) any agreement, consent, approval, authorization, notice, communication, information or 

report required under or pursuant to this Agreement from or by any Party  shall be 

valid and effective only if it is in writing under the hand of a duly authorized 

representative of such Party , as the case may be, in this behalf and not otherwise; 

 

u) the Schedules and Recitals to this Agreement form an integral part of this Agreement 

and will be in full force and effect as though they were expressly set out in the body of 

this Agreement; 

 

v) references to Recitals, Articles, Clauses, Sub-clauses or Schedules in this Agreement 

shall, except where the context otherwise requires, mean references to Recitals, Articles, 

Clauses, Sub-clauses and Schedules of or to this Agreement, and references to a 

Paragraph shall, subject to any contrary indication, be construed as a reference to a 

Paragraph of this Agreement or of the Schedule in which such reference appears;  

 

w) the damages payable by either Party to the other of them, as set forth in this 

Agreement, whether on per diem basis or otherwise, are mutually agreed genuine pre-

estimated loss and damage likely to be suffered and incurred by the Party entitled to 

receive the same and are not by way of penalty (the "Damages"); and 

 

x) time shall be of the essence in the performance of the Parties‟ respective obligations. If 

any time period specified herein is extended, such extended time shall also be of the 

essence. 

 

1.2.2 Unless expressly provided otherwise in this Agreement, any Documentation required to be 

provided or furnished by the Developer to the Authority shall be provided free of cost and 

in three copies, and if the Authority is required to return any such Documentation with their 

comments and/or approval, they shall be entitled to retain two copies thereof. 

 

1.2.3 The rule of construction, if any, that a contract should be interpreted against the parties 

responsible for the drafting and preparation thereof, shall not apply. 

 

1.2.4 Any word or expression used in this Agreement shall, unless otherwise defined or construed 

in this Agreement, bear its ordinary English meaning and, for these purposes, the General 

Clauses Act 1897 shall not apply. 

    

1.3 Measurements and arithmetic conventions 

 

All measurements and calculations shall be in the metric system and calculations done to 2 

(two) decimal places, with the third digit of 5 (five) or above being rounded up and below 

5 (five) being rounded down. 

 



 Roof top Solar PV Systems on Government Building under DSCL 

Project Development and Implementation Agreement 

11 

 

1.4 Priority of agreements, clauses and schedules 

 

1.4.1 This Agreement, and all other agreements and documents forming part of or refered to in 

this Agreement are to be taken as mutually explanatory and, unless otherwise expressly 

provided elsewhere in this Agreement, the priority of this Agreement and other documents 

and agreements forming part hereof or referred to herein shall, in the event of any conflict 

between them, be in the following order: 

 

a) this Agreement; and 

 

b) all other agreements and documents forming part hereof or referred to herein;  

  i.e the Agreement at (a) above shall prevail over the agreements and documents at (b) 

 above. 

 

1.4.2  Subject to provisions of Clause 1.4.1 in case of ambiguities or discrepancies within this 

Agreement, the following shall apply: 

 

a) between two or more Clauses of this Agreement, the provisions of a specific Clause 

relevant to the issue under consideration shall prevail over those in other Clauses; 

 

b) between the Clauses of this Agreement and the Schedules, the Clauses shall prevail and 

between Schedules and Annexes, the Schedules shall prevail; 

 

c) between any two Schedules, the Schedule relevant to the issue shall prevail; 

 

d) between any value written in numerals and that in words, the latter shall prevail. 
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2. ARTICLE 2: SCOPE OF THE PROJECT AND THE DESIGN & OPERATIONAL STANDARDS 

 

2.1 Scope of the Project 

 

The scope of the Project (the "Scope of the Project") shall mean and include, during the 

term of this Agreement: 

 

a) designing, financing, manufacture, supplying the materials, installation, testing, 

commissioning, grid synchronization and completing the Project for the Contracted 

Capacity and supply of power to the building owned by the Authority and connected 

to the grid through a service connection and the surplus energy will be fed into the grid 

under the Net Metering scheme at the respective Interconnection Points of BESCOM 

within Scheduled Commissioning Date; 

 

b) Strengthening and refurbishment of rooftops as may be required 

 

c) Operation and maintenance of the Project in accordance with Design and Operational 

Standards as mentioned in Clause 2.2 and other provisions of this Agreement; and 

 

d) Performance and fulfillment of all other obligations of the Developer in accordance 

with the provisions of this Agreement and matters incidental thereto or necessary for the 

performance of any or all of the obligations of the Developer under this Agreement. 

 

 

2.2 Design & Operational Standards 

 

a) The Design & Operational Standards (the “Design & Operational Standards”) shall 

mean the minimum prescribed standards that the Developer has to adhere to during the 

design, construction and operation & maintenance of the Project as provided in 

Schedule 1 to this Agreement. 
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3. ARTICLE 3: TERM OF AGREEMENT  

 

3.1 Effective Date  
 

This Agreement shall come into effect from the date of its execution by both the Parties and 

such date shall be referred to as the Effective Date. 

 

3.2 Term of Agreement  

 

This Agreement shall subject to Clauses 3.2, 3.3 and 3.4 be valid for a term of 25 (Twenty 

Five) years commencing from the Effective Date and ending on the Expiry Date unless 

extended by the Authority on mutual basis.  At the end of the Agreement period of 25 

(Twenty-Five) years, the Solar Rooftop PV system installed shall be handed over to the 

Authority or its associate entities on as-is-where-is-basis. The Authority will have the 

discretion to accept or reject any of these assets. 

 

3.3 Early Termination 

 

This Agreement shall terminate before the Expiry Date if either the Authority or Developer 

terminates the Agreement, pursuant to Article 16 of this Agreement. In the event of Early 

Termination, the Solar Rooftop PV system installed shall be handed over to the Authority or 

its associate entities on as-is-where-is-basis. The Authority will have the discretion to accept 

or reject any of these assets. 

 

3.4 Audit of the Developer’s Accounts: 

 

The Authority reserves the right to conduct/ or cause to be conducted by a third agency an 

audit of the book of accounts of the Developer in respect of the Solar Rooftop PV system 

included under this Agreement. The Developer shall fully cooperate in the audit by making 

available all the concerned documents and information. 

 

3.5 Survival 

 

The expiry or termination of this Agreement shall not affect any accrued rights, obligations 

and liabilities of the Parties under this Agreement, including the right to receive penalty as 

per the terms of this Agreement, nor shall it affect the survival of any continuing obligations 

for which this Agreement provides, either expressly or by necessary implication, which are 

to survive after the  Expiry Date or termination including those under Article 14, 20, 21 and 

22 and other Articles and Schedules of this Agreement which expressly or by their nature 

survive the Term or termination of this Agreement shall continue and survive any expiry or 

termination of this Agreement. 
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4. ARTICLE 4: CONDITION PRECEDENT  

 

4.1 Conditions Precedent 

 

Save and except as expressly provided in Articles 4, 14 ,21, 23 or unless the context 

otherwise requires, the respective rights and obligations of the Parties under this Agreement 

shall be subject to the satisfaction in full of the conditions precedent specified in this Clause 

4 (the "Conditions Precedent") by the Developer within 90 (Ninety days) days from the 

Effective Date, unless such completion is affected by any Force Majeure event, or if any of 

the activities is specifically waived in writing by the Authority.  

 

4.2 Conditions Precedent for the Devloper  

 

The Conditions Precedent is required to be satisfied by the Developer shall be deemed to 

have been fulfilled when the Developer shall have: 

 

a) obtained all Consents, Clearances and Permits1 required for supply of power as per 

the terms of this Agreement; 

 

b) achieved Financial Closure and provided a certificate to the Authority;  

 

c) made adequate  arrangements  to  connect  the  Solar Rooftop with the Interconnection 

Facilities as per  the Net Metering scheme; 

 

d) fulfilled technical requirements for Solar Rooftop PV Project as per the format provided 

in Schedule 1 and also provided the documentary evidence for the same; 

 

e) delivered to the Authority from {the Consortium Members, their respective} confirmation, 

in original, of compliance with the equity lock-in condition set out in 5.22; 

 

f) delivered to the Authority a legal opinion from the legal counsel of the Developer with 

respect to the authority of the Developer to enter into this Agreement and the 

enforceability of the provisions thereof. 

 

g) delivered to the Authority and its authorized representation/Third Party the following 

documents:  

i. Project Organization structure detailing the escalation matrix and 

communication protocol.  

ii. Execution methodology and conceptual design 

iii. Level 2 schedule for the Solar Rooftop PV Project execution 

                                                           

1 Environmental clearance, if applicable the approval for power evacuation and any other clearance that may be 

required as per applicable laws. 

2 Documentary evidence such as MOA, AOA of the SPV, share certificates of the shareholders and all other 

documents relating to the shareholding in the SPV shall be submitted to the Authority 
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iv. Document deliverable list with approval category and submission timelines 

v. Procurement plan and activities 

vi. Quality Assurance Plan (QAP) 

vii. Dispatch plan 

viii. Construction schedule and methodology 

 

4.2.1 Developer shall make all reasonable endeavours to satisfy the Conditions Precedent within 

the time stipulated and Authority shall provide to the Developer all the reasonable 

cooperation as may be required to the Developer for satisfying the Conditions Precedent. 

 

4.2.2 The Developer shall notify the Authority in writing at least once a month on the progress 

made in satisfying the Conditions Precedent. Developer shall promptly inform the Authority 

when any Conditions Precedent is satisfied by it. 

 

4.3 Conditions Precedent for the Authority  

 

The Conditions Precedent is required to be satisfied by the Authority shall be deemed to 

have been fulfilled when the Authority shall have 

 

a) Entered into the Power Purchase Agreement (PPA) with the concerned BESCOM for 

supplying energy generated from the Rooftop Solar PV Power plant on Net Metering 

basis at the Tariffs as approved by KERC (“PPA Tariff”). 

 

b) Granted the permission to the Developer for access to the rooftops of the government 

buildings under its jurisdiction; 

 

c) Granted the permission to the Developer for access to all electrical metering and 

electrical interconnection points across all the government buildings which are to be 

developed as per this Agreement; 

 

d) Opened an Escrow account for receiving the revenue receipts from BESCOM and 

making monthly payments to the Developer. Sample Escrow Agreement format is 

annexed at Schedule 6 – Escrow Agreement Format 

 

4.4 Delay by the Authority 

 

In the event that (i) the Authority does not procure fulfillment of any or all of the Conditions 

Precedent set forth in Clause 4.3 within the period of 90 (Ninety) days, a period of 30 

(thirty) days shall be given to the Authority for fulfillment of its Conditions Precedent. If 

Authority fails to fulfill its Conditions Precedent within the said period of 30 (thirty) days, 

Developer at its discretion may terminate this Agreement, whereupon Authority shall return 

the Performance Security submitted by the Developer. 

 

4.5 Delay by the Developer 
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In the event that the Developer does not procure fulfillment of any or all of the Conditions 

Precedent set forth in Clause 4.2 within the period of 90 days and the delay has not 

occurred for any reasons attributable to the Authority or due to Force Majeure, the 

Developer shall pay to Authority Damages in an amount calculated at the rate of 0.2% 

(zero point two per cent) of the Performance Security for each day's delay until the 

fulfillment of such Conditions Precedent, subject to a maximum period of 30 (thirty) days. 

On expiry of the said 30 (thirty) days, the Authority at its discretion may terminate this 

Agreement. 

 

4.6 Performance Security 

 

a) For due and punctual performance of its obligations under this Agreement, relating to 

the Project and for guaranteeing the commencement of the supply of power upto the 

Contracted Capacity within the time specified in this Agreement, the Developer has 

delivered to Authority, simultaneously with the execution of this Agreement, an 

irrevocable and revolving bank guarantees from a scheduled bank acceptable to the 

Authority for an amount of <10% of the estimated Project Cost for respective 

building>/- (Rupees ________________________ only) (“Performance Security”). 

The Performance Security is furnished to Authority in the form of three (3) bank 

guarantees in favor of ________________________________________ as per the 

format provided in Schedule 3. The details of the bank guarantees furnished towards 

the Performance Security are given below; 

(i) 20% of the Performance Security amount in the form of Bank Guarantee 

No._________ dated ____________ for an amount of Rs. ________________/- 

(Rupees ______________only) 

(ii) 40% of the Performance Security amount in the form of Bank Guarantee 

No._________ dated ____________ for an amount of Rs. 

_____________________/- (Rupees _________________ only); and 

(iii) 40% of the Performance Security amount in the form of Bank Guarantee 

No._________ dated ____________ for an amount of Rs. 

________________________/- (Rupees _______________ only)  

         

b) Appropriation of Performance Security 

 

Upon occurrence of a Developer Default or failure to meet the Conditions Precedent by 

the Developer, Authority shall, without prejudice to its other rights and remedies 

hereunder or in law, be entitled to appropriate the relevant amounts from the 

Performance Security as Damages for such Developer Default or Conditions Precedent. 

Upon such appropriation from the Performance Security, the Developer shall, within 30 

(thirty) days thereof, replenish, in case of partial appropriation, to its original level the 

Performance Security, and in case of appropriation of the entire Performance Security 

provide a fresh Performance Security, as the case may be, and the Developer shall, 

within the time so granted, replenish or furnish fresh Performance Security as aforesaid 

failing which Authority shall be entitled to terminate this Agreement in accordance with 

Article 16. 
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c) Release of Performance Security  

Subject to other provisions of this Agreement, the Authority shall release the 

Performance Security, if any, after 15 (Fifteen) months from the Commercial Operation 

Date of the Solar PV Power Plant across all the eight government buildings. 

 

The release of the Performance Security shall be without prejudice to other rights of the 

Authority under this Agreement. 
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5. ARTICLE 5: OBLIGATION OF THE DEVELOPER  

 

5.1 Obligations of the Developer 

 

5.1.1 Subject to and on the terms and conditions of this Agreement, the Developer shall at its own 

cost and expense;  

 

a) Satisfy themselves on the availability of the PPA agreement between individual 

government buildings and BESCOM for each site to be developed under this 

Agreement. In case, any site does not have a signed PPA, then the Developer shall 

support the respective government building in executing the PPA before going ahead 

with the commissioning of the Solar PV Power System. 

   

b) The Developer shall be responsible to adhere to the terms of the Power Purchase 

Agreement in addition to the terms of this PDIA 

 

c) designing, financing, supply of materials, constructing, erecting, testing, commissioning, 

grid synchronization and completing the Project for the Contracted Capacity in 

accordance with the Applicable Law, Grid Code, the terms and conditions of this 

Agreement and Prudent Utility Practices;  

 

d) observe, fulfill, comply with and perform all its obligations set out in this Agreement or 

arising hereunder; 

 

e) comply with all Applicable Laws and obtain applicable consents, clearances and 

permits (including renewals as required) in the performance of its obligations under this 

Agreement and maintaining all Applicable Permits in full force and effect during the 

Term of this Agreement; 

  

f) commence supply of power no later than the Scheduled Commissioning Date and 

continue the supply of power throughout the term of the Agreement; 

 

g) connect the Solar Rooftop PV with the grid at the Interconnection Facilities as per the 

Net Metering scheme. 

 

h) The Developer shall submit progress reports in the format provided by the Independent 

Consultant/third party consultant, every fortnight from the Effective Date till the COD.  

 

i) The Developer shall handover all the as-built drawings and documents to Authority 

within 7 (seven) days from the commissioning of the Solar Rooftop PV system for each 

location. 

 

j) own the Solar Rooftop PV throughout the Term of Agreement and keep it free and 

clear of encumbrances, except those expressly permitted under Article 22; 
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k) Comply with the equity lock-in conditions set out in Clause 5.2; and 

 

l) be responsible for all payments related to any taxes, cesses, duties or levies imposed 

by the Government Instrumentalities or competent statutory authority on land, 

equipment, material or works of the project to or on the electricity consumed by the 

Project or by itself or on the income or assets owned by it. 

 

m) Submit the following documents/drawings to the Authority/Independent Consultant / 

Third Party Inspector:  

(i) Inspection reports as per the approved QAP 

(ii) Warranty certificates 

(iii) Basic and Detailed Engineering drawings 

(iv) Monthly progress reports in the format provided by the Authority/its authorized 

representative/Third Party Inspector 

(v) O&M Plan 30 (Thirty) days prior to Scheduled Commissioning Date 

(vi) As-built drawings within 15 (fifteen) days from COD 

 

n) Incorporate comments of the authorized representative of the Authority/Third Party 

Inspectors on the documents/drawings etc. submitted and re-submit the same for 

approval/reference within 15 days of receipt of comments. 

 

o) Operation and Maintenance:  

i. The Developer shall maintain the Solar Rooftop PV system for a period of 25 

years from the COD.  

ii. The Developer shall deploy necessary trained manpower for operating and 

maintaining the Project 

iii. The Developer shall have at least 1 year O&M spares at a designated 

location 

iv. The Developer shall submit monthly reports to the Authority with the following 

details:  

a. Generation data for the month for each Project Site 

b. Event failure and rectification report 

c. Inventory details  

v. The Developer shall submit quarterly report on the periodic maintenance 

carried out as per the prescribed format approved by Independent Consultant.  

 

In case of any default in the above obligations relating to O&M of the Project, the 

Developer will be charged a penalty at the rate of Rs. 10,000 per Project Site per 

day. 

 

5.1.2 The Developer shall discharge its obligations in accordance with Good Industry Practice and 

as a reasonable and prudent person. 

 

5.1.3 The Developer shall, at its own cost and expense, in addition to and not in derogation of its 

obligations elsewhere set out in this Agreement: 
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a) make, or cause to be made, necessary applications to the relevant government 

agencies with such particulars and details, as may be required for obtaining Applicable 

Permits and obtain and keep in force and effect such Applicable Permits in conformity 

with the Applicable Laws; 

 

b) procure, as required, the appropriate proprietary rights, licenses, agreements and 

permissions for materials, methods, processes and systems used or incorporated into the 

Project; 

 

c) make reasonable efforts to maintain harmony and good industrial relations among the 

personnel employed by it or its Contractors in connection with the performance of its 

obligations under this Agreement; 

 

d) ensure and procure that its Contractors comply with all Applicable Permits and 

Applicable Laws in the performance by them of any of the Developer's obligations 

under this Agreement; and 

 

e) not do or omit to do any act, deed or thing which may in any manner be violative of 

any of the provisions of this Agreement. 

 

5.2 Equity Lock-in Conditions 

 

a) The shareholding as on the Effective Date is as follows: 

 

Names of Shareholders  

 

Description of Shareholding 

  

  

  

 

b) The Developer having been set up for the sole purpose to exercise the rights and 

observing and performing its obligations and liabilities under this Agreement, the 

Developer hereby undertakes and agrees to comply with the following lock-in 

conditions:  

 

In case the Selected Bidder is a Consortium then,  

 

(i) Members of the Consortium shall collectively hold at least 51% of subscribed and 

paid up equity share capital of the Developer at all times until third anniversary of 

the commercial operations date of the Project. 

 

(ii) Lead Member shall have 26% shareholding of the SPV throughout the Agreement 

Period.   
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or 

 

In case the Selected Bidder is a single entity,  

 

The Selected Bidder shall hold at least 51% (fifty one percent) of subscribed and 

paid up equity share capital of the Developer, until third anniversary of the 

commercial operations date of the Project and 26% shareholding of the SPV for 

the remaining duration of the Agreement Period. This condition is applicable only in 

case the single business entity incorporates an SPV to execute the Project 

Development and Implementation Agreement and implement the Project. 

 

c) In the event of non-compliance of the above, the same shall constitute an event of 

default by Developer and the Authority shall be entitled to terminate this Agreement in 

accordance with Article 16. 

 

5.3 Information regarding Interconnection Facilities 

 

 The Developer shall be required to obtain all information with regard to the 

Interconnection Facilities as is reasonably necessary to enable it to design, install, operate 

and evacuate the power at the interconnection facility. 

 

5.4 Connectivity to the grid 

 

The Developer shall be responsible for power evacuation from the Rooftop Solar PV Power 

plant to the grid.  

 

5.5 Purchase and sale of Contracted Capacity 

 

 Subject to the terms and conditions of this Agreement, the Developer undertakes to 

generate and transmit power to the Grid on Net-Metering basis adhering to the terms and 

condition of the PPA between the Authority and BESCOM. The Authority has executed a 

PPA with BESCOM and confirms that the PPA shall be valid for 25 years from the date of 

commissioning of the Plant commensurate with the tenure of this PDIA. 

 

5.6 Extensions of Time 

 

5.6.1 In  the event that the Developer is prevented from performing its  obligations under 

Clause 5.1 by the Scheduled Commissioning Date due to: 

 

a) any Authority Event of Defau lt; or 

b) Force Majeure Events affecting the Authority; or  

c) Force Majeure Events affecting the Developer, 

 

the Scheduled Commissioning Date and the Expiry Date shall be deferred, subject to the 

limit prescribed in Clause 5.6.2 and Clause 5.6.3 for a reasonable period but not less 
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than „day to day‟ basis, to permit the Developer or the Authority through the use of due 

diligence, to overcome the effects of the Force Majeure Events affecting the Developer 

or the Authority, or till such time such Event of Default is rectified by the Authority. 

 

5.6.2 In case of extension occurring due to reasons specified in clause 5.6.1(a), any of the dates 

specified therein can be extended, subject to the condition that the Scheduled 

Commissioning Date would not be extended by more than 15 (fifteen) months. 

 

5.6.3 In case of extension due to reasons specified in Article 5.6.1(b) and (c), and if such Force 

Majeure Event continues even after a maximum period of 3(three) months, any of the 

Parties may choose to terminate the Agreement as per the provisions of Article 16. 

 

If  the  Parties  have not  agreed, within 30 (thirty)  days  after  the  affected  Party‟s 

performance has  ceased to be affected by the relevant circumstance, on the time 

period by which the Scheduled Commissioning Date or the Expiry Date should be deferred 

by, any  Party may raise the Dispute to be resolved in accordance with Article22. 

 

 As a result of such extension, the Scheduled Commissioning Date and the Expiry Date 

newly determined shall be deemed to be the Scheduled Commissioning Date and the 

Expiry Date for the purposes of this Agreement. 

 

 

5.7 Liquidated Damages for delay in commencement of supply of power 

 

5.7.1 If the Developer is unable to commence supply of power by the Scheduled Commissioning 
Date, the Developer shall pay to the Authority, Liquidated Damages for the delay in such 
commencement of supply of power available for dispatch by the Scheduled Commissioning 
Date as per the following:  
 
Liquidated Damage shall be imposed on the Developer for each day of delay of not 
achieving the Scheduled COD. The liquidated damages shall be equivalent to the revenue 
loss to the individual building due to non-commissioning of the Project within six (6) months 
of the signing of the agreement 

 
a. For the delay up to one month an amount equivalent to 20% of the Performance 

Security. 
 

b. For the delay of more than one (1) month and upto two months an amount 
equivalent to 40% of the total Performance Security. 

 
c. For the delay of more than two and upto three months an amount equivalent to 

40% of the Performance Security. 
 
The maximum time period allowed for achieving COD with payment of Liquidated 
Damages shall be limited to three month after the scheduled COD. In case of delay beyond 
this time period for the reasons attributable to the inefficiency of the bidder would amount 
to forfeiture of Performance Security and termination of Project Development and 
Implementation Agreement. 
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For avoidance of doubt, in the event of failure to pay the above mentioned damages by 
the Developer entitles the Authority to forfeit and appropriate the Performance Security. 
 

5.7.2 The maximum time period allowed for achieving COD with payment of Liquidated 

Damages shall be limited to three month after the scheduled COD. In case, the achievement 

of COD  is delayed beyond 9 months, it shall be considered as an Developer‟s Event of 

Default and provisions of Article 16 shall apply in the event of termination of this Agreement 

and shall lead to forfeiture of the Performance Security. 

 

5.8 Acceptance/Performance Test 

 

5.8.1 Prior to synchronization of the Solar Rooftop PV, the Developer shall be required to get 

the Project certified for the requisite acceptance/performance test as may be laid down 

by BESCOM or  Chief Electrical Inspectorate, Government of Karnataka to carry out 

testing and certification for the Solar Rooftop PV Project. 

 

5.9 Third Party Verification 

 

5.9.1 The Developer shall be further required to provide entry to the site of the Solar Rooftop 

facility free of all encumbrances at all times during the term of the Agreement with the 

Authority, its authorized representatives including representatives from the Independent 

Consultant, BESCOM, Authority and a third Party nominated by any Governmental 

Instrumentality for inspection and verification of the works being carried out by the 

Developer at the site of the Project. 

 

5.9.2 The Developer shall submit to Independent Consultant, with a copy to the Authority the 

following documents: 

1. Project Organization structure detailing the escalation matrix and communication 

protocol.  

2. Level 2 schedule for the Solar Rooftop PV Project execution 

3. Document deliverable list with approval category and submission timelines 

4. Quality Assurance Plan (QAP) 

5. Procurement and dispatch plan 

6. Construction schedule and methodology 

7. O&M Plan  

 

On receipt of comments/suggestions from the Independent Consultant and /or Authority on 

any of the above documents, the Developer shall incorporate the same and re-submit the 

same for approval.  

 

The Developer shall submit the basic, detailed and vendor engineering documents for 

review and approval as per the approved deliverable list. The basic engineering 

documents shall include the design capacity proposed by the Developer.  
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In case of any difference between the estimated potential capacity and the design 

capacity, the same shall be suitably justified by the Developer with adequate documentary 

proof. In such an event, the design capacity shall be approved by the Authority on the 

recommendation of the Independent Consultant.    

 

The Independent Consultant and/or third party may randomly inspect the major items at the 

manufacturing premises. For the balance items inspection and dispatch shall be carried out 

as per the approved QAP.  

 

The Independent Consultant and/or third party may verify the construction works/operation 

of the Project being carried out by the Developer and if it is found that the construction 

works/operation of the Project is not as per the Prudent Utility Practices, it may seek 

clarifications from Developer or require the works to be stopped or to comply with the 

instructions of such third party. 

 

5.9.3 During the term of this Agreement, the Developer shall comply with any additional 

requirements as may be sought by the Independent Consultant in line with this Agreement.  

 

5.9.4 The Independent Consultant may carry out checks for testing the CUF of the Project. During 

a Contract Year, if the CUF of the Project is found to be below 12% on account of 

reasons solely attributable to Developer, the Developer shall be liable for non fulfillment of 

its obligation. The liability, as prescribed by the Karnataka Electricity Regulatory 

Commission (KERC) from time to time, shall be levied by the the Authority on Developer 

for non supply of power to BESCOM.  

 

5.10 Safety Measures 

 

The Developer shall comply with the provisions of this Agreement, Applicable Laws and 

Applicable Permits and conform to Good Industry Practice for securing the safety of the 

Solar Rooftop PV and Authority buildings. In particular, the Developer shall develop, 

implement and administer a surveillance and safety programme for providing a safe 

environment on or about the Solar Rooftop PV, and shall comply with the safety 

requirements. 

 

All costs and expenses arising out of or relating to safety requirements shall be borne by 

the Developer to the extent such costs and expenses form part of the Project and services 

included in the Scope of the Project. 

 

In addition, the Developer shall comply with any requirements recommended by 

Authority/Independent Consultant considering the safety of equipment/ Project/ Authority 

buildings/ personnel  or for the ease of O&M  or as per good engineering practices etc. 
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6. ARTICLE 6: OBLIGATION OF THE AUTHORITY 

 

6.1 Obligations of the Authority 

 

6.1.1 The Authority shall, at its own cost and expense undertake, comply with and perform all its 

obligations set out in this Agreement or arising hereunder. 

 

6.1.2 The Authority shall release payments to the Developer as per the procedure set out in 

Article 12. 

 

6.1.3 The Authority agrees to provide support to the Developer and undertake to observe, 

comply with and perform, subject to and in accordance with the provisions of this 

Agreement and the Applicable Laws, the following: 

 

a) upon written request from the Developer, and subject to the Developer complying 

with Applicable Laws, provide reasonable support and assistance to the Developer in 

procuring Applicable Permits required from any government agencies for 

implementation and operation of the Project; 

 

b) not do or omit to do any act, deed or thing which may in any manner violate any of the 

provisions of this Agreement; 

 

c) act reasonably, while exercising its discretionary power under this Agreement; 

 

d) support, cooperate with and facilitate the Developer in the implementation and 

operation of the Project in accordance with the provisions of this Agreement; 

 

e) provide permission to the Developer to enter the government building premises and 

give complete access to the rooftop of the buildings of the individual government 

buildings during the term of this Agreement; and 

 

f) provide free access to the electrical metering points and electrical interconnection points 

across all the government buildings  where rooftop solar PV power plant are to be 

developed as per this Agreement. 

 

g) In case of any expansion works undertaken by the Authority during the term of this 

Agreement, resulting in the temporary shutdown, uninstallation and re-installation of the 

rooftop solar PV system, then, the Authority shall propose to the Developer to operate 

for an extended period beyond the term of this Agreement up to such time duration for 

which the system remained uninstalled.     
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7. Article 7: REPRESENTATIONS AND WARRANTIES 

 

7.1 Representations and warranties of the Developer 

 

a) it is duly organized, validly existing and in good standing under the laws of India; 

 

b) it has full power and authority to execute, deliver and perform its obligations under this 

Agreement and to carry out the transactions contemplated hereby; 

 

c) it has taken all necessary corporate and other action under Applicable Laws and its 

constitutional documents to authorize the execution, delivery and performance of this 

Agreement; 

 

d) it has the financial standing and capacity to undertake the Project; 

 

e) this Agreement constitutes its legal, valid and binding obligation enforceable against it 

in accordance with the terms hereof; 

 

f) the execution, delivery and performance of this Agreement will not conflict with, result 

in the breach of, constitute a default under or accelerate performance required by any 

of the terms of the Developer's Memorandum and Articles of Association or any 

Applicable Laws or any covenant, agreement, understanding, decree or order to which 

it is a party or by which it or any of its properties or assets are bound or affected; 

 

g) there are no actions, suits, proceedings or investigations pending or to the Developer's 

knowledge threatened against it at law or in equity before any court or before any 

other judicial, quasi-judicial or other authority, the outcome of which may constitute 

Developer Event of Default  or which individually or in the aggregate may result in 

Material Adverse Effect; 

 

h) it has no knowledge of any violation or default with respect to any order, writ, 

injunction or any decree of any court or any legally binding order of any Government 

Agency which may result in Material Adverse Effect; 

 

i) it has complied with all Applicable Laws and has not been subject to any fines, 

penalties, injunctive relief or any other civil or criminal liabilities which in the aggregate 

have or may have Material Adverse Effect; 

 

j) no representation or warranty by the Developer contained herein or in any other 

document furnished by it to the Authority to any Government Agency in relation to 

Applicable Permits contains or will contain any untrue statement of material fact or 

omits or will omit to state a material fact necessary to make such representation or 

warranty not misleading;  
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k) Without prejudice to any express provision contained in this Agreement, the Developer 

acknowledges that prior to the execution of this Agreement, the Developer has after a 

complete and careful examination made an independent evaluation of the Project, and 

the information provided by the Authority, and has determined to its satisfaction the 

nature and extent of risks and hazards as are likely to arise or may be faced by the 

Developer in the course of performance of its obligations hereunder. 

 

l) The Developer warrants that the government building premises and the roof thereof 

shall be maintained properly without any damage to property and would be brought 

to the original status in case of any damage caused to the buildings due to the Project 

activities. 

 

m) The Developer also acknowledges and hereby accepts the risk of inadequacy, mistake 

or error in or relating to any of the matters set forth above and hereby confirms that 

the Authority shall not be liable for the same in any manner whatsoever to the 

Developer. 

 

7.2 Representations and Warranties of the Authority 

 

Authority represents and warrants to the Developer that: 

 

a) ______________________ has full power and authority to enter into this Agreement 

and has taken all necessary action to authorize the execution, delivery and 

performance of this Agreement; and 

 

b) This Agreement constitutes Authority‟s legal, valid and binding obligation enforceable 

against it in accordance with the terms hereof. 

 

7.3 Obligation to Notify Change 

 

In the event that any of the representations or warranties made/given by a Party ceases to 

be true or stands changed, the Party who had made such representation or given such 

warranty shall promptly notify the other of the same. 
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8. ARTICLE 8: Synchronisation, Commissioning and Commercial Operation  

 

a) The Developer shall provide at least 15 (fifteen) days advanced written notice to the 

Authority of the date on which it intends to commission each of the individual solar 

rooftop project.  

 

b) The Developer shall synchronize its system with the Grid System only after the approval 

of synchronization is granted by the head of the concerned sub-division / BESCOM 

officer and checking/verification is made by the concerned authorities of the Grid 

System. 

 

c) The Developer shall immediately after each synchronization/tripping of generator, 

inform the  sub-station  of  the  Grid  System  to  which  the Project  is  electrically 

connected in accordance with applicable Grid Code. 

 

d) The Developer shall commission the Project within 6 (six) months from the Effective Date 

unless extended as per the term of this Agreement. 
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9. ARTICLE 9: DISPATCH 

 

9.1 Dispatch 

 

The Project shall be required to maintain compliance to the applicable Grid Code 

requirements and directions, if any, as specified by BESCOM. 
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10. ARTICLE 10: METERING 

 

10.1 Meters 

 

10.1.1 For installation of meters, meter testing, meter calibration and meter reading and all 

matters  incidental  thereto, the Developer and the Authority shall follow and be bound by 

the Applicable Laws including Central  Electricity  Authority  (Installation  and  Operation  

of  Meters)  Regulations 2006, the Grid Code, as amended and revised from time to time. 

 

10.1.2 The   Developer  shall   bear   all   costs including the taxes pertaining  to   installation,  

testing,   calibration, maintenance, renewal and repair of meters for the operationalization 

of Solar Rooftop PV system. 

 

10.2 Measurement of  Energy 

 

Measurement of electrical energy shall be done at the Interconnection point. 

 

10.3 Reporting of Metered Data and Parameters 

 

10.3.1 The Project will install necessary equipment for regular operations of the Solar Rooftop PV 

system and for monitoring the electric power generated from the plant. 

 

10.3.2 Provision should be made for data acquisition through remote monitoring facilities. All data 

shall be recorded chronologically date wise. The data file should be MS Excel compatible. 

The data logger shall have internal reliable battery backup and data storage capacity to 

record all sorts of data simultaneously round the clock. All data shall be stored in a common 

work sheet chronologically and representation of monitored data shall be in graphics mode 

or in tabulation form. 

 

10.3.3 The Developer shall enable generation data monitoring through web-portal access to the 

Authority/BESCOM/ Independent Consultant. The Developer shall also provide training to 

Authority/BESCOM/ Independent Consultant for using the web portal.   

 

10.3.4 Online  arrangement  would  have  to  be  made  by  the  Developer  for submission of  

above data regularly for the entire period of this Project Development and Implementation 

Agreement to the Authority and any of its assignee /BESCOM. 

 

10.3.5 Reports on above parameters on monthly basis shall be submitted by the Developer to the 

Authority/BESCOM through the Authority for the term of this Agreement. 
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11. ARTICLE 11: INSURANCES 

 

11.1 Insurance 

 

11.1.1 During Construction - The Developer shall at its cost and expense, purchase and maintain by 

due re-instatement or otherwise, during the construction for the Project Facilities, such 

insurance as are necessary including but not limited to the following: 

 

a) Developer‟s all risk insurance; 

 

b) comprehensive third party liability insurance including injury or death to personnel / 

representatives of Persons who may enter the Project Site; 

 

c) workmen‟s compensation insurance; ` 

 

d) any other insurance that may be necessary to protect the Developer , its employees 

and its assets against loss, damage, destruction, business interruption or loss of profit 

including insurance against all Force Majeure Events that are insurable. 

 

11.1.2 During O&M  - The Developer shall at its cost and expense, purchase and maintain by re-

instatement or otherwise, during the operation and maintenance, insurance against: 

 

a) loss, damage or destruction of the Additional Facilities at replacement value; 

 

b) the Developer‟s general liability arising out of the Project Development Rights; 

 

c) liability to third parties; 

 

d) any other insurance that may be necessary to protect the Developer , its employees 

and its assets against loss, damage, destruction, business interruption or loss of profit 

including insurance against all Force Majeure Events that are insurable. 

 

11.1.3 The Developer shall insure against any damages that may be caused to the rooftop of the 

government buildinngs at the time of construction of Solar Rooftop or during the operation 

and maintenace period of 25 (twenty five) years as per the term of this Agreement. 

 

11.1.4 If the Developer shall fail to effect and keep in force all insurances for which it is 

responsible pursuant hereto, the Authority shall have the option to either keep in force any 

such insurances, and pay such premia and recover the costs thereof from the Developer, or 

in the event of computation of a Termination Payment, treat an amount equal to the 

insurance cover as deemed to have been received by the Developer. 
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11.2 Application of Insurance Proceeds 

 

11.2.1 Save as expressly provided in this Agreement or the Insurances, the proceeds of any 

insurance claim made due to loss or damage to the Project or any part of the Project shall 

be first applied to reinstatement, replacement or renewal of such loss or damage. 

 

11.2.2 If a Force Majeure Event renders the Project no longer economically and technically viable  

and the insurers under the Insurances make payment on a “total loss” or equivalent basis,  

the Authority shall have no claim on such proceeds of such Insurance. 

 

11.3 Effect on liability of the Authority 

 

Notwithstanding any liability or obligation that may arise under this Agreement, any loss, 

damage, liability, payment, obligation or expense which is insured or not or for which the 

Developer can claim compensation, under any Insurance shall not be charged to or payable 

by the Authority. 
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12. ARTICLE 12 : APPLICABLE TARIFF RECEIVABLE BY DEVELOPER AND SHARING OF CDM 

BENEFITS 

 

a) For the energy supplied and consumed by the Authority, the Developer shall be entitled 

to receive payment from the Escrow account at the rate of applicable Retail Tariff as 

determined by KERC every year and after applying a discount of ……% (Discount 

over Retail Tariff) as proposed by the Developer in their Financial Bid provided the 

Developer meets the Operational Standards as specified in Clause 2.2 and in 

accordance with the terms of this Agreement during the period between COD and the 

Expiry Date. 

b) For the energy exported to the Grid on Net-metering basis, the Developer shall be 

entitled to receive payment from the Escrow account as per the terms and conditions of 

the Power Purchase Agreement after sharing Rs 0.50/- per unit with the Authority.  

 

12.1 Sharing of Clean Development Mechanism (CDM) Benefits   

 

The Project shall be compatible to CDM claims and all such CDM claims shall be reported to 

the Authority/BESCOM periodically by the Developer. The proceeds of carbon credit from 

approved CDM project shall be shared between the Parties in the following manner: 

 

a. 100% of the gross proceeds of CDM benefit accrued in the first year following the 

date of Commercial Operation Date shall be retained by the Developer; 

 

b. In the second year following the Commercial Operation Date, the Developer shall 

give 10% share in the gross proceeds of the CDM benefit to the Authority and the 

share of benefit to the Authority shall be progressively increased by 10% every 

year thereafter till it reaches 50%, where after the proceeds shall be shared in 

equal proportion between the Parties. 
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13. ARTICLE 13: BILLING AND PAYMENT 

2.  

13.1 General 

 

13.1.1 On achievement of COD and thereon commencement of supply of power, the Authority shall 

pay  to  the Developer  the  monthly  Tariff  Payments based on the energy consumed from 

the rooftop solar PV system on  or  before  the  Due  Date,  in accordance with this PDIA. 

 

13.1.2 On achievement of COD and thereon commencement of supply of power, BESCOM shall 

pay  to  the Authority  the  monthly  Tariff  Payments based on the excess Net Energy 

supplied to the grid,  on  or  before  the  Due  Date,  in accordance with the Power 

Purchase Agreement between BESCOM and the Authority. 

 

13.1.3 Authority shall open an Escrow account in which the revenue receipts from BESCOM will be 

deposited. 

 

13.1.4 All Tariff Payments by Authority to the Developer shall be in Indian Rupees. 

 

13.2 Delivery and Content of Monthly Bills/Supplementary Bills 

 

13.2.1 The Developer shall issue to the Authority a signed monthly bill/Supplementary Bill for the 

immediately preceding Month between the 5th day upto the 15th day of the next Month. In 

case the monthly bill/Supplementary Bill for the immediately preceding Month is issued 

after the 15th day of the next Month, the Due Date for payment of such monthly bill/ 

Supplementary Bill shall be as detailed out in Clause 13.3.2 below. 

 

13.2.2 The revenue to the Developer shall be calculated as detailed out in Clause 13.2.3.  

 

13.2.3 Each monthly bill shall be a lump-sum amount that will be calculated as follows – 

I. When the Developer performs as per the Design and Operational Standards as 

mentioned in Schedule I 

 

a) For the Energy Supplied from the Rooftop Solar PV Power Plant and Consumed by 

the Authority – The amount receivable by the Developer shall be determined based on 

the energy consumed by the Authority and the Discounted Tariff as asked for by the 

Bidder. The amount shall be calculated as follows – 

 

Amount to Developer from Authority against energy consumed from Solar Plant = 

(Energy Consumed from the Rooftop Solar PV Plant) x (Applicable Retail Tariff 

for the year as per KERC) x (1-Discount over Retail Tariff as per the Financial 

quote) 

 

b) For the surplus energy exported to the Grid, the Developer shall receive money as per 

the PPA terms for net export after sharing Rs 0.5/- per unit of energy export with 

Authority  
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Amount to Developer from net export of energy =  

(Net energy exported on net-metering basis) x (PPA Tariff payable by BESCOM – 

Rs. 0.5/-) 

 

Total Monthly Payment to the Developer shall be the sum of (a) and (b) as 

mentioned above. 

 

II. When the Developer performs below the Design and Operational Standards as 

mentioned in Schedule I 

 

Subject to Cluase 13.2.3 (I), the Developer  shall be liable to compensate the Authority for 

the electrical units consumed by the Authority from the Grid which otherwise would have 

been supplied from the Rooftop Solar PV Power Plant had the Plant operated as per the 

Design and Operational Standards. The Developer shall compensate the Authority in terms 

of the applicable Retail Tariff for the year and the excess units consumed from the Grid 

which otherwise should have been supplied by the Rooftop Solar PV Power Plant had the 

Plant operated as per Design and Operational Standards.    

 

13.2.4 Taxes as applicable shall be deducted by the Authority at the time of paymnet done to the 

Developer against the invoices raised by the Developer. 

 

13.2.5 There will be a Quarterly and Annual Reconciliation as per Clause 13.5 on the units 

generated (quarterly and annually) and the payments made to the Developer (quarterly 

and annually) and any deviation from the compliance or non-compliance to the Design and 

Operational Standards shall be adjusted after the annual reconciliation only. 

 

13.3 Payment of Monthly Bills 

 

13.3.1 Subject to Clause 13.1, the Authority shall make monthly payment for the bill rasied by the 

Developer.  

 

13.3.2 The Authority shall pay the amount payable under the Monthly bill/Supplementary Bill 

within 15 days of it receiving the Monthly bill/ Supplementary Bill from the Developer to 

the Authority. 

 

13.3.3 All  payments  required  to  be  made  under  this  Agreement  shall  also  include  any 

deduction or set off for: 

 

a) deductions required by the Law; and 

 

b) amounts claimed by Authority, if any, from the Developer, through an invoice to be 

payable by the Developer, and not disputed by the Developer within 15 (fifteen) 

days of receipt of the said Invoice and  such deduction or set-off shall be made to the 

extent of the amounts not disputed. It is clarified that Authority shall be entitled to 
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claim any set off or deduction under this Article, after expiry of the said 15 (fifteen) 

Days period. 

 

The Developer shall open a bank account at ……………….. [Insert name of place] 

(the "Developer’s Designated Account") for all Payments (including Supplementary 

Bills) to be made by Authority to the Developer, and notify Authority of the details of 

such account at least 90 (ninety) days before the dispatch of the first Monthly bill.  

 

13.4 Disputed Bill 

 

13.4.1 If the Authority does not dispute a Monthly Bill or a Supplementary Bill raised by the 

Developer by the Due Date, such Bill shall be taken as conclusive subject to reconciliation as 

per Clause 13.5. 

 

13.4.2 If the Authroity disputes the amount payable under a Monthly Bill or a Supplementary Bill, 

as the case may be, it shall pay 95% of the disputed amount as per the payment clasue of 

this Agreement and it shall within 15 (fifteen) days of receiving such Bill, issue a notice (the 

"Bill Dispute Notice") to the invoicing Party setting out: 

 

a) the details of the disputed amount; 

 

b) its estimate of what the correct amount should be; and 

 

c) all written material in support of its claim. 

 

13.4.3 If the Developer agrees to the claim raised in the Bill Dispute Notice issued pursuant to 

Clause 13.4.2, the Developer shall revise such Bill and present along with the next Monthly 

Bill. In such a case excess amount shall be refunded along with interest at the same rate as 

Late Payment Surcharge, which shall be applied from the date on which such excess 

payment was made by the disputing Party to the invoicing Party and up to and including 

the date on which such payment has been received as refund. 

 

13.4.4 If the Developer does not agree to the claim raised in the Bill Dispute Notice issued 

pursuant to  Clause 13.4.2, it shall, within 15 (fifteen) days of receiving the Bill Dispute 

Notice, furnish a notice (the “Bill Disagreement Notice”) to the Authority providing: 

 

a) reasons for its disagreement; 

b) its estimate of what the correct amount should be; and  

c) all written material in support of its counter-claim. 

 

13.4.5 Upon receipt of the Bill Disagreement Notice by the Authority under Clause 13.4.4, 

authorized representative(s) of the Authority and Developer shall meet and make best 

endeavours to amicably resolve such dispute within 15 (fifteen) days of receipt of the Bill 

Disagreement Notice. 
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13.4.6 If the Parties do not amicably resolve the Dispute within fifteen (15) days of receipt of Bill  

Disagreement  Notice pursuant to Clause 13.4.4, the matter shall be referred to Dispute 

resolution in accordance with Article 21. 

 

13.4.7 For the avoidance of doubt, it is clarified that despite a Dispute regarding an Invoice, 

Authroity shall, without prejudice to its right to Dispute, be under an obligation to make 

payment of 95% of the Disputed Amount in the Monthly Bill. 

 

13.5 Quarterly and Annual Reconciliation 

 

13.5.1 The Parties acknowledge that all payments made against Monthly Bills and Supplementary 

Bills shall be subject to quarterly reconciliation within 30 days of the end of the quarter at 

the beginning of the following quarter of each Contract Year and annual reconciliation at 

the end of each  Contract Year within 30 days to take into account  the  Energy  Accounts,  

Tariff  adjustment  payments,  Tariff  rebate,  Late Payment  Surcharge,  or  any  other  

reasonable  circumstance   provided  under  this Agreement. 

 

13.5.2 The Parties, therefore, agree that as soon as all such data in respect of any quarter of a 

Contract Year or a full Contract Year as the case may be has been finally verified and 

adjusted, the Developer and the Authority shall jointly sign such reconciliation statement. 

Within15 (fifteen)  days  of  signing  of  a  reconciliation  statement,  the  Developer  shall  

make appropriate adjustments in the next Monthly Bill.  Late Payment Surcharge/ interest 

shall be payable in such a case from the date on which such payment had been made to 

the invoicing Party or the date on which any payment was originally due, as may be 

applicable. Any Dispute with regard to the above reconciliation shall be dealt with in 

accordance with the provisions of Article 21. 

 

13.6 Payment of Supplementary Bill 

 

13.6.1 Developer may raise a ("Supplementary Bill") for payment on account of: 

 

a) Adjustments required by the Energy Accounts (if applicable); or 

 

b) Change in Law as provided in Article 15, or 

 

13.6.2 The Authority shall remit all amounts due under a Supplementary Bill raised by the 

Developer to the Developer's Designated Account by the Due Date. 
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ARTICLE 14: FORCE MAJEURE  

3.  

14.1 Definitions 

 

14.1.1  In this Article, the following terms shall have the following meanings: 

 

14.2 Affected Party 

 

14.2.1 An Affected Party means the Authority or the Developer whose performance has been 

affected by an event of Force Majeure. 

 

14.3 Force Majeure  

 

a) A „Force Majeure‟ means any event or circumstance or combination of events stated 

below which wholly or partly prevents or unavoidably delays an Affected Party in the 

performance of its obligations under this Agreement, but only if and to the extent that 

such events or circumstances are not within  the reasonable control, directly or indirectly, 

of the Affected Party and could not have been avoided if the Affected Party had 

taken reasonable care or complied with Prudent Utility Practices: 

b) act of God, epidemic, extremely adverse weather conditions, lightning, earthquake, 

landslide, cyclone, flood, volcanic eruption, chemical or radioactive contamination or 

ionizing radiation, fire or explosion (to the extent of contamination or radiation or fire 

or explosion originating from a source external to the Site); 

c) an act of war (whether declared or undeclared), invasion, armed conflict or act of 

foreign enemy, blockade, embargo, riot, insurrection, terrorist or military action, civil 

commotion or politically motivated sabotage; 

d) compulsory acquisition in national interest or expropriation of any Project Assets or 

rights of the Developer or of the Contractors; 

e) any judgment or order of any court of competent jurisdiction or statutory authority 

made against the Developer in any proceedings for reasons other than (i) failure of the 

Developer to comply with any Applicable Law or Applicable Permit, or (ii) on account 

of breach of any Applicable Law or Applicable Permit or of any contract, or (iii) 

enforcement of this Agreement, or (iv) exercise of any of its rights under this Agreement 

by the Government or 

f) unlawful or unauthorized or without jurisdiction revocation of, or refusal to renew or 

grant without valid cause, any clearance, license, permit, authorization, no objection 

certificate, consent, approval or exemption required by the Developer or any of the 

Contractors to perform their respective obligations under this Agreement and the 

Project Agreements; provided that such delay, modification, denial, refusal or 

revocation did not result from the Developer's or any Contractor's inability or failure to 

comply with any condition relating to grant, maintenance or renewal of such clearance, 

license, authorization, no objection certificate, exemption, consent, approval or permit. 
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14.4 Force Majeure Exclusions  

 

14.4.1 Force Majeure shall not include (i) any event or circumstance which is within the reasonable 

control of the Parties and (ii) the following conditions, except to the extent that they are 

consequences of an event of Force Majeure: 

 

a) Unavailability,  late  delivery,  or  changes  in  cost  of  the  plant,  machinery, 

equipment, materials, spare parts or consumables for the Project; 

 

b) Delay in the performance of any Contractor, sub-Contractor or their agents ; „ 

 

c) Non-performance resulting from normal wear and tear typically experienced in power 

generation materials and equipment; 

 

d) Strikes at the facilities of the Affected Party; 

 

e) Insufficiency of finances or funds or the agreement becoming onerous to perform; and 

 

f) Non-performance caused by, or connected with, the Affected Party‟s: 

 

i. Negligent or intentional acts, errors or omissions; 

 

ii. Failure to comply with an Indian Law; or 

 

iii. Breach of, or default under this Agreement. 

 

14.5 Notification of Force Majeure Event  

 

14.5.1 The Affected Party shall give notice to the other Party of any event of Force Majeure as 

soon as reasonably practicable, but not later than 7 (seven) days after the date on which 

such Party knew or should reasonably have known of the commencement of the event of 

Force Majeure. If an event of Force Majeure results in a breakdown of communications 

rendering it unreasonable to give notice  within the applicable time limit specified herein, 

then the Party claiming Force Majeure shall give such notice as soon as reasonably 

practicable after reinstatement of communications, but not later than one (1) day after such 

reinstatement. 

 

Provided that such notice shall be a pre-condition to the Affected Party‟s entitlement to 

claim relief under this Agreement. Such notice shall include full particulars of the event of 

Force Majeure, its effects on the Party claiming relief and the remedial measures proposed. 

The Affected Party shall give the other Party regular (and not less than monthly) reports on 

the progress of those remedial  measures and such other information as the other Party may 

reasonably request about the Force Majeure Event. 
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14.5.2 The Affected Party shall give notice to the other Party of (i) the cessation of the relevant 

event of Force Majeure; and (ii) the cessation of the effects of such event of Force Majeure 

on the performance of its rights or obligations under this Agreement, as soon as practicable 

after becoming aware of each of these cessations. 

 

14.6 Duty to Perform and Duty to Mitigate  

 

14.6.1 To the extent not prevented by a Force Majeure Event pursuant to Clause 14.3, the 

Affected Party shall continue to perform its obligations pursuant to this Agreement. The 

Affected Party shall use its reasonable efforts to mitigate the effect of any Force Majeure 

Event as soon as practicable. 

 

14.7 Available Relief for a Force Majeure Event  

 

Subject to this Article 14: 

 

a) no Party shall be in breach of its obligations pursuant to this Agreement except to the 

extent that the performance of its obligations was prevented, hindered or delayed 

due to a Force Majeure Event; 

 

b) every Party shall be entitled to claim relief in relation to a Force Majeure Event  in 

regard to its obligations; 

 

c) For avoidance of doubt, neither Party‟s obligation to make payments of money due  

and  payable  prior  to  occurrence  of  Force  Majeure  Events  under  this 

Agreement shall be  suspended or excused due to the occurrence of a Force Majeure 

Event in respect of such Party. 

 

d) Provided that no payments shall be made by either Party affected by a Force 

Majeure Event for the period of such event on account of its inability to perform its 

obligations due to such Force Majeure Event. 
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15. ARTICLE 15: CHANGE IN LAW  

4.  

15.1 Definitions  

 

 In this Article 15, the following terms shall have the following meanings: 

 

15.1.1 "Change in Law" means the occurrence of any of the following events after the Effective 

Date  resulting into any additional recurring/ non-recurring expenditure by the Developer 

or any income to the Developer: 

 

a. the  enactment,  coming  into  effect,  adoption,  promulgation,  amendment, 

modification or repeal (without re-enactment or consolidation) in India, of any Law, 

including rules and regulations framed pursuant to such Law; 

 

b. a  change  in  the  interpretation  or  application  of  any  law  by  any  

Governmental  Instrumentality having the legal power to  interpret or apply such Law, 

or any Competent Court of Law; 

 

c. the imposition of a requirement for obtaining any consents, clearances and permits 

which was not required earlier; 

 

d. a change in the terms and conditions prescribed for obtaining any Consents, 

Clearances and  Permits or the inclusion of any new terms or conditions for obtaining 

such Consents, Clearances and Permits; except due to any default of the Developer; 

 

e. any change in tax or introduction of any tax made applicable for supply of power 

by the Developer as per the terms of this Agreement.  

        

but shall not include (i) any change in any withholding tax on income or dividends 

distributed to the shareholders of the Developer, or (ii) any change on account of 

regulatory measures by the KERC, or (iii) any change in the KERC approved Tariff as 

compared to the approved tariff exist as on the Bid Due Date. 

 

15.2 Relief for Change in Law 

 

15.2.1 The  aggrieved  Party  shall  be  required  to  approach  the  BESCOM / KERC  for seeking 

approval of Change in Law. 

 

15.2.2 The decision of the KERC to acknowledge a Change in Law and the date from which it will 

become effective, provide relief for the same, shall be final and governing on both the 

Parties. 
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16. ARTICLE 16: Termination  

5.  

16.1 Termination for Developer Default 

 

16.1.1 Save as otherwise provided in this Agreement, in the event that any of the defaults 

specified below shall have occurred, and the Developer fails to cure the default within the 

Cure Period set forth below, or where no Cure Period is specified, then within a Cure Period 

of 60 (sixty) days, the Developer shall be deemed to be in default of this Agreement (the 

"Developer Default"), unless the default has occurred solely as a result of any breach of 

this Agreement by the Authority or due to Force Majeure. The defaults referred to herein 

shall include the following: 

 

a) The Developer has failed to achieve the COD beyond three (3) months of Scheduled 

COD, for any reason whatsoever; 

 

b) The condition relating to equity lock-in period specified in Clause 5.2 of this Agreement 

is not complied with; 

 

c) the Performance Security has been appropriated in accordance with Clause 4.5(b) and 

the Developer fails to replenish or provide fresh Performance Security within a Cure 

Period of 30 (thirty) days; 

 

d) The Developer has unlawfully repudiated this Agreement or has otherwise expressed an 

intention not to be bound by this Agreement; 

 

e) The Developer is in material breach of any of its obligations pursuant to this Agreement, 

and such material breach is not rectified by the Developer within 30 (thirty) days of 

receipt of first notice in this regard given by the Authority. 

 

f) The Developer is in material breach of any of its obligations under this Agreement and 

the same has not been remedied for more than 60 days;  

 

g) Any representation made or warranty given by the Developer under this Agreement is 

found to be false or misleading;  

 

h) A resolution has been passed by the shareholders of the Developer for voluntary 

winding up of the Developer; 

 

i) Any petition for winding up of the Developer has been admitted and liquidator or 

provisional liquidator has been appointed or the Developer has been ordered to be 

wound up by Court of competent jurisdiction, except for the purpose of amalgamation or 

reconstruction with the prior consent of the Authority, provided that, as part of such 

amalgamation or reconstruction and the amalgamated or reconstructed entity has 

unconditionally assumed all surviving obligations of the Developer under this Agreement; 
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j) A default has occurred under any of the Financing Documents and any of the lenders to 

the Project has recalled its financial assistance and demanded payment of the amounts 

outstanding under the Financing Documents or any of them as applicable; 

 

k) Developer assigns, mortgages or charges or purports to assign, mortgage or charge any 

of its assets or rights related to the Project in contravention of the provisions of this 

Agreement; 

 

l) Developer transfers or novates any of its rights and/or obligations under this agreement, 

in a manner contrary to the provisions of this Agreement, except where such transfer is to 

a transferee who assumes such obligations under this Agreement and the Agreement 

remains effective with respect to the transferee;  

 

m) PPA executed between Authority and BESCOM dated _______ and as annexed at 

Schedule 7 is terminated as a result of the default attributable to the Developer under 

this Agreement; and 

 

n) The Developer has suffered an attachment levied on any of its assets which has caused 

or is likely to cause a Material Adverse Effect on the Project and such attachment has 

continued for a period exceeding 120 days. 

 

16.2 Procedure for cases of  Developer  Event of Default 

 

16.2.1 Upon the occurrence and continuation of any Developer Event of Default under Clause 

16.1, the Authority shall be entitled to terminate this Agreement by issuing a notice stating 

its intention to terminate this Agreement (Authority‟s Preliminary Default Notice), which shall 

specify in reasonable detail, the circumstances giving rise to the issue of such notice. 

 

16.2.2 Following the issue of the Authority Preliminary Default Notice, the Consultation Period of 

sixty (60) days or such longer period as the Parties may agree, shall apply and it shall be 

the responsibility of the Parties to discuss as to what steps shall be taken with a view to 

mitigate the consequences of the relevant Event of Default having regard to all the 

circumstances. 

 

16.2.3 During the Consultation Period, the Parties shall continue to perform their respective 

obligations under this Agreement. 

 

16.2.4 Within a period of 7 (seven) days following the expiry of the Consultation Period unless the 

Parties shall have otherwise agreed to the contrary or the Developer Event of Default 

giving rise to the Consultation Period shall have ceased to exist or shall have been   

remedied, the Authority shall terminate this Agreement by giving a written Termination 

Notice of 30 (thirty) days to the Developer. 
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16.3 Obligation of Parties 

 

16.3.1 Following issue of Termination Notice by the Authority, the Parties shall promptly take all 

such steps as may be necessary or required to ensure that; 

 

(i) until Termination the Parties shall, to the fullest extent possible, discharge their 

respective obligations so as to maintain the continued operation of the Project  

Facilities, 

(ii) the termination payment, if any, payable by the Authority in accordance with the 

following Clause 16.4 is paid to the Developer on the Termination Date, and 

(iii) the Project Facilities are handed over to the Authority by the Developer on the 

Termination Date free from any Encumbrance along with any payment that may be 

due by the Developer to the Authority. 

 

16.4 Termination Payment 

 

16.4.1 Upon Termination on account of a Developer Event of Default after COD, the Authority shall 

pay to the Developer, by way of Termination Payment, an amount equal to 90% (ninety 

per cent) of the Debt Due less Insurance Cover; provided that if any insurance claims 

forming part of the Insurance Cover are not admitted and paid, then 80% (eighty per cent) 

of such unpaid claims shall be included in the computation of Debt Due. For the avoidance 

of doubt, the Developer hereby acknowledges that no Termination Payment shall be due or 

payable on account of a Developer Event of Default occurring prior to COD. 

 

16.4.2 The Developer expressly agrees that Termination Payment under this Article 16 shall 

constitute a full and final settlement of all claims of the Developer on account of Termination 

of this Agreement for any reason whatsoever and that the Developer or any shareholder 

thereof shall not have any further right or claim under any law, treaty, convention, contract 

or otherwise. 

 

16.4.3 In the event of Early Termination, the Solar Rooftop PV system installed shall be handed 

over to the Authority on as-is-where-is-basis. The Authority will have the discretion to accept 

or reject any of these assets. 

 

16.4.4 In the event of Expiry of the Agreement period, the Solar Rooftop PV system installed shall 

be handed over to the Authority on as-is-where-is-basis. The Authority will have the 

discretion to accept or reject any of these assets. 

 

16.5 Rights of  Authority on Termination 

 

16.5.1 Upon Termination of this Agreement for any reason whatsoever, the Authority shall upon 

making the Termination Payment, if any,  to the Developer have the power and authority to: 

(i) enter upon and take possession and control of the Project Facilities forthwith; 

(ii) prohibit the Developer and any person claiming through or under the Developer 

from entering upon/ dealing with the Project  Facilities; 
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16.5.2 Notwithstanding anything contained in this Agreement, the Authority shall not, as a 

consequence of Termination or otherwise, have any obligation whatsoever including but not 

limited to obligations as to compensation for loss of employment, continuance or 

regularisation of employment, absorption or re-employment on any ground, in relation to 

any person in the employment of or engaged by the Developer in connection with the 

Project, and the handback of the Project Facilities by the Developer to the Authroty shall be 

free from any such obligation. 

 

16.6 Accrued Rights of Parties 

Notwithstanding anything to the contrary contained in this Agreement, Termination pursuant 

to any of the provisions of this Agreement shall be without prejudice to accrued rights of 

either Party including its right to claim and recover money damages and other rights and 

remedies which it may have in law or contract.  The rights and obligations of either Party 

under this Agreement, including without limitation those relating to the termination payment, 

shall survive the Termination but only to the extent such survival is necessary for giving 

effect to such rights and obligations. 

 

16.7 Senior Lenders’ Step-in Rights 

 

16.7.1 Notwithstanding anything to the contrary contained in this Agreement, the Parties hereby 

agree that : 

(i) upon the Senior Lenders recalling and demanding the debt outstanding under the 

Financing Agreement (following an event of default under the Financing 

Agreement), or  

(ii) upon a Termination Notice being issued by the Authority,  

the Senior Lenders shall, without prejudice to any other remedy available to them, have the 

option to propose to the Authority the substitution of the Developer  by another suitable 

entity (“Proposed Developer”). Any such proposal shall contain in sufficient detail all the 

relevant information about the Proposed Developer and the terms and conditions of the 

substitution. 

 

16.7.2 Upon receipt of the Senior Lenders‟ proposal pursuant to the preceding sub-article (a), the 

Authority shall, at its discretion, have the right to accept substitution of the Developer on 

such terms and conditions as it may deem fit.  

Provided that any such substitution shall, 

(i) be on terms and conditions which are not less favourable to the Authority than those 

prevailing at the time of substitution, and  

(ii) be for the remaining Agreement Period only. 

 

16.7.3 In the event of substitution as aforesaid, all the rights, privileges and the benefits of the 

Developer shall be deemed to have been transferred to and vested in the Proposed 

Developer and the Authority and the Proposed Developer shall take such steps and enter 

into such documents as may be necessary to give effect to the substitution. 

 



 Roof top Solar PV Systems on Government Building under DSCL 

Project Development and Implementation Agreement 

46 

 

16.7.4 Upon the substitution of the Developer becoming effective as aforesaid, the Developer shall 

hand back to the Authority or upon instruction of the Authority to the Proposed Developer 

and for the purpose of giving effect to this provision, the Authority shall have all such rights 

as are provided in Article 16.5.  

 

16.8 Termination due to Force Majeure 

 

If the Force Majeure Event or its effects continue to be present beyond the period as 

specified in Article 5.6.3, either Party shall have the right to cause termination of the 

Agreement. In such an event, this Agreement shall terminate on the date of such Termination 

Notice. 
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17. ARTICLE 17: Defects Liability after termination 

 

17.1 Liability for defects after Termination 

 

The Developer shall be responsible for all defects and deficiencies in the Project for a 

period of 120 (One hundred and twenty) days after Termination, and it shall have the 

obligation to repair or rectify, at its own cost, all defects and deficiencies observed by the 

Independent Engineer in the Project during the aforesaid period. In the event that the 

Developer fails to repair or rectify such defect or deficiency within a period of 15 (fifteen) 

days from the date of notice issued by the Authority in this behalf, the Authority shall be 

entitled to get the same repaired or rectified at the Developer‟s risk and cost so as to make 

the Project conform to the Maintenance Requirements. All costs incurred by the Authority 

hereunder shall be reimbursed by the Developer to the Authority within 15 (fifteen) days of 

receipt of demand thereof, and in the event of default in reimbursing such costs, the 

Authority shall be entitled to recover the same from the Escrow Account. 

 

17.2 Retention in Escrow Account 

 

17.2.1 Notwithstanding anything to the contrary contained in this Agreement, but subject to the 

provisions of Clause 17.2.3, a sum equal to 5% (five per cent) of the total Realisable Fee 

for the year immediately preceding the Transfer Date shall be retained in the Escrow 

Account for a period of 120 (one hundred and twenty) days after Termination for meeting 

the liabilities, if any, arising out of or in connection with the provisions of Clause 17.1. 

 

17.2.2 Without prejudice to the provisions of Clause 17.2.1, the Independent Consultant shall carry 

out an inspection of the Project at any time between 210 (two hundred and ten) and 180 

(one hundred and eighty) days prior to the Termination and if it recommends that the status 

of the Project is such that a sum larger than the amount stipulated in Clause 17.2.1 should 

be retained in the Escrow Account and for a period longer than the aforesaid 120 (one 

hundred and twenty) days, the amount recommended by the Independent Consultant shall 

be retained in the Escrow Account for the period specified by it. 

 

17.2.3 The Developer may, for the performance of its obligations under this Article 17, provide to 

the Authority a guarantee from a Bank for a sum equivalent to the amount determined 

under Clause 17.2.1 or 17.2.2, as the case may be, and for the period specified therein, 

substantially in the form set forth, to be modified, mutatis mutandis, for this purpose, and the 

Authority shall, without prejudice to its other rights and remedies hereunder or in law, be 

entitled to encash and appropriate the required amounts from the Performance Security for 

undertaking the repairs or rectification at the Developer‟s risk and cost in accordance with 

the provisions of this Article 17. Upon furnishing of a Performance Security under this Clause 

17.2.3, the retention of funds in the Escrow Account in terms of Clause 17.2.1 or 17.2.2, as 

the case may be, shall be dispensed with.  
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18. ARTICLE 18: Compensation for Breach of Agreement  

 

18.1 Compensation for default by the Developer 

Subject to the provisions of Clause 18.4, in the event of the Developer being in material 

default or breach of this Agreement, it shall pay to the Authority by way of compensation, 

all direct costs suffered or incurred by the Authority as a consequence of such material 

default, within 30 (thirty) days of receipt of the demand supported by necessary 

particulars thereof; provided that no compensation shall be payable under this Clause 18.1 

for any breach or default in respect of which Damages are expressly specified and 

payable under this Agreement or for any consequential losses incurred by the Authority. 

 

18.2 Compensation for default by the Authority 

Subject to the provisions of Clause 18.4, in the event of the Government being in material 

default or breach of this Agreement at any time after the Appointed Date, it shall pay to 

the Developer by way of compensation, all direct costs suffered or incurred by the 

Developer as a consequence of such material default within 30 (thirty) days of receipt of 

the demand supported by necessary particulars thereof; provided that no such 

compensation shall be payable for any breach or default in respect of which Damages 

have been expressly specified in this Agreement. For the avoidance of doubt, compensation 

payable may include interest payments on debt, O&M Expenses, any increase in capital 

costs on account of inflation and all other costs directly attributable to such material default 

but shall not include loss of Fee revenues, debt repayment obligations, or other 

consequential losses and for determining such compensation, information contained in the 

Financial Package and the Financial Model may be relied upon to the extent it is relevant. 

 

18.3 Compensation to be in addition 

 

Compensation payable under this Article 18 shall be in addition to, and not in substitution 

for, or derogation of Termination Payment, if any. 

 

18.4 Mitigation of costs and damage 

   

The Affected Party shall make all reasonable efforts to mitigate or limit the costs and 

damage arising out of or as a result of breach of Agreement by the  other Party. 

 

 

 

 

 

 

 



 Roof top Solar PV Systems on Government Building under DSCL 

Project Development and Implementation Agreement 

49 

 

19. ARTICLE 19 :Divestment of rights and Interest 

 

19.1 Divestment Requirements 

 

19.1.1 Upon Termination, the Developer shall comply with and conform to the following Divestment 

Requirements: 

a) notify to the Authority forthwith the location and particulars of all Project Assets; 

b) deliver forthwith the actual or constructive possession of the Project, free and clear of 

all Encumbrances, save and except to the extent set forth in the Substitution Agreement; 

c) cure all Project Assets, including, structures and equipment, of all defects and 

deficiencies so that the Project is compliant with the Maintenance Requirements; 

provided that in the event of Termination during the Construction Period, all Project 

Assets shall be handed over on 'as is where is' basis after bringing them to a safe 

condition; 

d) deliver and transfer relevant records reports, Intellectual Property and other licences 

pertaining to the Project and its design, engineering, construction, operation and 

maintenance, including all programmes and manuals pertaining thereto, and complete 

'as built' Drawings as on the Transfer Date. For the avoidance of doubt, the Developer 

represents and warrants that the Intellectual Property delivered hereunder shall be 

adequate and complete for the design, engineering, construction, operation and 

maintenance of the Project and shall be assigned to the Authority free of any 

encumbrance; 

e) transfer and/or deliver all Applicable Permits to the extent permissible under 

Applicable Laws; 

f) execute such deeds of conveyance, documents and other writings as the Authority may 

reasonably require for conveying, divesting and assigning all the rights, title and 

interest of the Developer in the Project, including manufacturers‟ warranties in respect 

of any plants or equipment and the right to receive outstanding insurance claims to the 

extent due and payable to the Authority, absolutely unto the Authority or its nominee; 

and 

g) comply with all other requirements as may be prescribed or required under Applicable 

Laws for completing the divestment and assignment of all rights, title and interest of the 

Developer in the Project, free from all Encumbrances, absolutely unto the Authority or to 

its nominee. 

 

19.1.2 Subject to the exercise by the Authority of its rights under this Agreement or under any of 

the Project Agreements to perform or procure the performance by a third party of any of 

the obligations of the Developer, the Parties shall continue to perform their obligations 

under this Agreement, notwithstanding the giving of any Termination Notice, until the 

Termination of this Agreement becomes effective in accordance with its terms. 

 

19.2 Inspection and cure 

 

19.2.1 Not earlier than 90 (ninety) days prior to Termination but not later than 15 (fifteen) days 

prior to the effective date of such Termination, the Independent Consultant shall verify, 
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after giving due notice to the Developer specifying the time, date and venue of such 

verification and/or inspection, compliance by the Developer with the Maintenance 

Requirements, and if required, cause appropriate tests to be carried out at the Developer's 

cost for this purpose. Defaults, if any, in the Maintenance Requirements shall be cured by 

the Developer at its cost and the provisions of Defects Liability shall apply, mutatis 

mutandis, in relation to curing of defects or deficiencies under this Article 19. 

 

19.3  Cooperation and assistance on transfer of Project 

 

19.3.1 The Parties shall cooperate on a best effort basis and take all necessary measures, in good 

faith, to achieve a smooth transfer of the Project in accordance with the provisions of this 

Agreement so as to protect the safety of and avoid undue delay or inconvenience to the 

Users, other members of the public or the lawful occupiers of any part of the Site. 

 

19.3.2 The Parties shall provide to each other, 9 (nine) months prior to the Transfer Date in the 

event of Termination by efflux of time and immediately in the event of either Party 

conveying to the other Party its intent to issue a Termination Notice, as the case may be, as 

much information and advice as is reasonably practicable regarding the proposed 

arrangements for operation of the Project following the Transfer Date. The Developer shall 

further provide such reasonable advice and assistance as the Authority, its developer or 

agent may reasonably require for operation of the Project until the expiry of 6 (six) months 

after the Transfer Date.  

 

19.3.3 The Government shall have the option to purchase or hire from the Developer at a fair 

market value and free from any encumbrance all or any part of the plant and machinery 

used in connection with the Project but which does not form part of the assets specified in 

Clause 19.1.1 and is reasonably required in connection with operation of the Project. For 

the avoidance of doubt, in the event of dispute or difference relating to fair market value, 

the Dispute Resolution Procedure shall apply. 

 

19.4 Vesting Certificate 

 

19.4.1 The divestment of all rights, title and interest in the Project shall be deemed to be complete 

on the date when all of the Divestment Requirements have been fulfilled, and the Authority 

shall, without unreasonable delay, thereupon issue a vesting certificate which will have the 

effect of constituting evidence of divestment by the Developer of all of its rights, title and 

interest in the Project, and their vesting in the Authority pursuant hereto. It is expressly 

agreed that any defect or deficiency in the Divestment Requirements shall not in any 

manner be construed or interpreted as restricting the exercise of any rights by the Authority 

or its nominee on, or in respect of, the Project on the footing that all Divestment 

Requirements have been complied with by the Developer. 
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19.5 Additional Facilities 

 

19.5.1 Notwithstanding anything to the contrary contained in this Agreement, all Additional 

Facilities shall continue to vest in the Developer upon and after Termination. 

 

19.6 Divestment costs etc. 

 

19.6.1 The Developer shall bear and pay all costs incidental to divestment of all of the rights, title 

and interest of the Developer in the Project in favour of the Authority upon Termination, 

save and except that all stamp duties payable on any deeds or Documents executed by 

the Developer in connection with such divestment shall be borne by the Authority. 

 

19.6.2 In the event of any dispute relating to matters covered by and under this Article 19, the 

Dispute Resolution Procedure shall apply. 
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20. ARTICLE 20: Liability and Indemnification 

6.  

20.1 Indemnity 

 

20.1.1 The Developer shall indemnify, defend and hold the Authority harmless against: 

 

a)  any and all third party claims against the Authority for any loss of or damage to 

property of such third party, or death or injury to such third party, arising out of a 

breach by the Developer of any of its obligations under this Agreement; and 

 

b) any and  all  losses, damages, costs  and  expenses including legal  costs, fines, 

penalties and  interest actually suffered or incurred by the Authority from third party 

claims arising  by reason of a breach by the Developer of any of its obligations under 

this Agreement, (provided that this Article 20 shall not apply to such breaches by the  

Developer,  for  which  specific  remedies  have  been   provided   for  under  this 

Agreement) 

 

20.1.2 The Authority shall indemnify, defend and hold the Developer harmless against: 

 

a) any and all third party claims against the Developer, for any loss of or damage to 

property of such third party, or death or injury to such third party, arising out of a 

breach by the Authority of any of their obligations under this Agreement; and 

 

b) any and  all  losses, damages, costs  and  expenses including legal  costs, fines, 

penalties and interest („Indemnifiable Losses‟) actually suffered or incurred by the 

Developer from third party claims arising by reason of a breach by the Authority of 

any of its obligations.   

 

20.2 Procedure for claiming Indemnity 

 

20.2.1 Third party claims 

 

a) Where the indemnified party is entitled to indemnification from the indemnified party 

pursuant to Clause 20.1.1(a) or 20.1.2(a), the Indemnified Party shall promptly notify  

the  Indemnifying  Party  of  such  claim  referred  to  in  Clause  20.1.1(a)  or 

20.1.2(a) in respect of which it is entitled to be indemnified. Such notice shall be given 

as soon as reasonably practicable after the Indemnified Party becomes aware of such 

claim. The indemnified party shall be liable to settle the indemnification claim within 

30 (thirty) days of receipt of the above notice. Provided however that, if: 

 

i. the Parties choose to refer the dispute before the Arbitrator in accordance with 

Clause 21.4; and 

 

ii. the claim amount is not required to be paid/ deposited to such third party pending 

the resolution of the Dispute, the  Indemnifying  Party  shall  become  liable  to  pay  
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the  claim  amount  to  the Indemnified Party or to the third party, as the case may 

be, promptly following the resolution of the Dispute, if such Dispute is not settled in 

favour of the Indemnified Party. 

 

b) The Indemnified Party may contest the claim by referring to the Arbitrator for which it  

is  entitled  to   be  Indemnified  under  Clause  20.1.1(a)  or  20.1.2(a)  and  the 

indemnified party shall reimburse to the Indemnified Party all reasonable costs and 

expenses incurred by the Indemnified party. However, such Indemnified Party shall not  

settle  or  compromise  such  claim  without  first   getting   the  consent  of  the 

indemnified party, which consent shall not be unreasonably withheld or delayed. 

 

An indemnified party may, at its own expense, assume control of the defence of any 

proceedings brought against the Indemnified Party if it acknowledges its obligation to 

indemnify such Indemnified Party, gives such Indemnified Party prompt notice of its intention 

to assume control of the defence, and employs an independent legal counsel at its own cost 

that is reasonably satisfactory to the Indemnified Party. 

 

20.3 Indemnifiable Losses  

 

20.3.1 Where   an   Indemnified   Party   is   entitled   to   Indemnifiable   Losses   from   the 

indemnified party pursuant to Clause 20.1.1(b) or 20.1.2(b), the Indemnified Party shall 

promptly notify the  indemnified party of the Indemnifiable Losses actually incurred by the 

Indemnified Party. The Indemnifiable Losses shall be reimbursed by the  Indemnifying  Party  

within  30 (thirty)  days  of  receipt  of  the  notice  seeking Indemnifiable Losses by the 

Indemnified Party. In case of non  payment of such losses after a valid notice under this 

Article 20, such event shall constitute a payment default under Article 16. 

 

20.4 Limitation on Liability  

 

20.4.1 Except as expressly provided in this Agreement, neither the Developer nor the Authority nor 

its/ their respective  officers, directors, agents, employees or affiliates (or their officers, 

directors, agents or employees), shall be liable or responsible to the other Party or its 

affiliates, officers, directors, agents, employees,  successors or permitted assigns or their 

respective insurers for incidental, indirect or consequential damages, connected with  or  

resulting  from  performance  or  non-performance  of  this  Agreement,  or anything done 

in connection herewith, including claims in the nature of lost revenues, income or profits 

(other than payments expressly required and properly due under this Agreement), any 

increased  expense of, reduction in or loss of power generation or equipment used 

therefore, irrespective of whether such claims are based upon breach of warranty, tort 

(including negligence, whether of the Authority, the Developer or others), strict liability, 

contract, breach of statutory duty, operation of law or otherwise. 

 

20.4.2 The Authority shall have no recourse against any officer, director or shareholder of the 

Developer or any Affiliate of the Developer or any of its officers, directors or shareholders 

for such claims excluded under this Article. The Developer shall have no recourse against 
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any officer, director or shareholder of the Authority, or any affiliate of the Authority or any 

of its officers, directors or shareholders for such  claims  excluded under this Article. 

 

20.5 Duty to Mitigate  

 

20.5.1 The Parties shall endevour to take all reasonable steps so as mitigate any loss or damage 

which has occurred under this Article 20. 
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21. ARTICLE 21: Governing Law and Dispute Resolution  

7.  

21.1 Governing Law  

 

This Agreement shall be governed by and construed in accordance with the Laws of 

India. Any legal proceedings in respect of any matters, claims or disputes under this 

Agreement shall be under the jurisdiction of appropriate courts in Davanagere. 

 

21.2 Amicable Settlemet and Dispute Resolution  

 

i. Either Party is entitled to raise any claim, dispute or difference of whatever nature 

arising under, out of or in connection with this Agreement ( “Dispute”) by giving a written 

notice (“Dispute Notice”) to the other Party, which shall contain: 

 

a) a description of the Dispute; 

 

b) the grounds for such Dispute; and 

 

c) all written material in support of its claim. 

 

ii. The other Party shall, within 30 (thirty) days of issue of Dispute Notice issued under 

Clause 21.2 (i), furnish: 

 

a) counter-claim and defences, if any, regarding the Dispute; and 

 

b) all written material in support of its defences and counter-claim. 

 

iii. Within 30 (thirty) days of issue of Dispute Notice by any Party pursuant to Clause 

21.2(i) if the other Party does not furnish any counter claim or defense under Clause 

21.2 (ii) or 30 (thirty) days from the date of furnishing counter claims or defense by the 

other  Party,  both  the  Parties  to  the  Dispute  shall  meet  to  settle  such  Dispute 

amicably.  If the Parties fail to resolve the Dispute amicably within 30 (thirty) days from 

the later of the dates mentioned in this Clause 21.2 (iii), the Dispute shall be referred for 

dispute resolution in accordance with Article 21.3. 

 

21.3 Dispute Resolution 

 

21.3.1 Dispute Resolution by the BESCOM 

 

a) Where any Dispute (a) arises from a claim made by any Party for any change in or 

determination of  the Tariff or any matter related to Tariff or claims made by any 

Party which partly or wholly relate to any change in the Tariff or determination of any 

of such claims could result in change in the Tariff,  or (b) relates to any matter agreed  

to  be  referred  to  the  BESCOM,  such  Dispute  shall  be submitted to adjudication 

by the BESCOM. 
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21.4 Arbitration 

 

a. Procedure 

 

It is agreed by the Parties that, any disputes or claims arising out of this Agreement 

shall be settled by the sole or several arbitrators appointed in accordance with The 

Arbitration Centre-Karnataka (Domestic and International), Rules 2012. 

 

b. Place of Arbitration 

 

The place of arbitration shall ordinarily be Davanagere but by agreement of the 

Parties, the arbitration hearings, if required, may be held elsewhere. 

 

c. English Language 

 

 The request for arbitration, the answer to the request, the terms of reference, any 

written submissions, any orders and  awards shall be in English and, if oral hearings 

take place, English shall be the language to be used in the hearings. 

 

d. Survival of Termination 

 

The provisions of this Article shall survive the termination of this Agreement for any 

reason whatsoever. 

 

e. Cost of Arbitration 

 

The cost of Arbitration procedure shall be borne equally by both the parties. 

 

f. Majority Decision 

 

The award shall be of majority decision. If there is no majority, the award will be given 

by the presiding Arbitrator.    

 

g. Enforcement of Award 

 

 The Parties agree that the decision or award resulting from arbitration shall be final 

and binding upon the Parties and shall be enforceable in accordance with the 

provisions of the Arbitration Centre – Karnataka (Domestic and International), Rules 

2012 subject to the rights of the aggrieved parties to secure relief from any higher 

forum. 

 

21.5 Performance during Dispute 
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21.5.1 Pending the submission of and/or decision on a Dispute and until the arbitral award is 

published, the Parties shall continue to perform their respective obligations under this 

Agreement without prejudice to a final adjustment in accordance with such award. 
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22. ARTICLE 22: Assignment and Charges   

8.  

22.1 Assignments 

 

22.1.1 This Agreement shall be binding upon, and inure to the benefit of the Parties and their 

respective successors and permitted assigns. This Agreement shall not be assigned by any 

Party other than by mutual consent between the Parties to be evidenced in writing. 

 

22.1.2 Provided that, such consent shall not be withheld if the Authority seeks to transfer to any 

transferee all of its rights and obligations under this Agreement.  

 

22.1.3 Provided further that any successor(s) or permitted assign(s) identified after mutual 

agreement between the Parties may be required to execute a new agreement on the same 

terms and conditions as are included in this Agreement. 
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23. ARTICLE 23: Miscellaneous   

 

23.1 Interest and Right of Set Off 

 

Any sum which becomes payable under any of the provisions of this Agreement by one 

Party to the other Party shall, if the same be not paid within the time allowed for payment 

thereof, shall be deemed to be a debt owed by the Party responsible for payment thereof 

to the Party entitled to receive the same.  Such sum shall until payment thereof carry interest 

at prevailing medium term prime lending rate of State Bank of India per annum from the 

due date for payment thereof until the same is paid to or otherwise realized by the Party 

entitled to the same. Without prejudice to any other right or remedy that may be available 

under this Agreement or otherwise under law, the Party entitled to receive such amount shall 

also have the right of set off. 

 

Provided the stipulation regarding interest for delayed payments contained in this Clause 

23.1 shall neither be deemed nor construed to authorize any delay in payment of any 

amount due by a Party nor be deemed or construed to be a waiver of the underlying 

breach of payment obligations. 

 

23.2 Confidentiality 

 

23.2.1 The Parties undertake to hold in confidence this Agreement and not to disclose the terms 

and conditions of the transaction contemplated hereby to third parties, except: 

 

a. to their professional advisors; 

 

b. to their officers, Contractors, employees, agents or representatives, financiers, who 

need to have  access to such information for the proper performance of their 

activities; or 

 

c. disclosures required under Law. 

 

d. without the prior written consent of the other Party. 

 

23.3 Waiver of immunity 

 

Each Party unconditionally and irrevocably: 

 

a) agrees that the execution, delivery and performance by it of this Agreement constitute 

commercial acts done and performed for commercial purpose; 

 

b) agrees that, should any proceedings be brought against it or its assets, property or 

revenues in any jurisdiction in relation to this Agreement or any transaction 

contemplated by this Agreement, no immunity (whether by reason of sovereignty or 

otherwise) from such proceedings shall be claimed by or on behalf of the Party with 
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respect to its assets; 

 

c) waives any right of immunity which it or its assets, property or revenues now has, may 

acquire in the future or which may be attributed to it in any jurisdiction; and 

 

d) consents generally in respect of the enforcement of any judgment or award against it in 

any such proceedings to the giving of any relief or the issue of any process in any 

jurisdiction in connection with such proceedings (including the making, enforcement or 

execution against it or in respect of any assets, property or revenues whatsoever 

irrespective of their use or intended use of any order or judgment that may be made or 

given in connection therewith). 

 

23.4 Waiver 

 

23.4.1 Waiver, including partial or conditional waiver, by either Party of any default by the other 

Party in the observance and performance of any provision of or obligations under this 

Agreement: 

 

a) shall not operate or be construed as a waiver of any other or subsequent default 

hereof or of other provisions of or obligations under this Agreement; 

 

b) shall not be effective unless it is in writing and executed by a duly authorized 

representative of the Party; and 

 

c) shall not affect the validity or enforceability of this Agreement in any manner. 

 

23.4.2 Neither the failure by either Party to insist on any occasion upon the performance of the 

terms, conditions and provisions of this Agreement or any obligation thereunder nor time or 

other indulgence granted by a Party to the other Party shall be treated or deemed as 

waiver of such breach or acceptance of any variation or the relinquishment of any such right 

hereunder. 

 

23.5 Exclusion of implied warranties etc. 

 

This Agreement expressly excludes any warranty, condition or other undertaking implied at 

law or by custom or otherwise arising out of any other agreement between the Parties or 

any representation by either Party not contained in a binding legal agreement executed 

by both Parties. 

 

23.6 Survival 

 

23.6.1 Termination shall; 

 

a) not relieve the Developer or the Authority, as the case may be, of any obligations 

hereunder which expressly or by implication survive Termination hereof; and 
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b) except as otherwise provided in any provision of this Agreement expressly limiting the 

liability of either Party, not relieve either Party of any obligations or liabilities for loss 

or damage to the other Party arising out of, or caused by, acts or omissions of such 

Party prior to the effectiveness of such Termination or arising out of such Termination. 

 

23.6.2 All obligations surviving Termination shall only survive for a period of 3 (three) years 

following the date of such Termination. 

 

23.7 Entire Agreement 

 

This Agreement and the Schedules together constitute a complete and exclusive statement of 

the terms of the agreement between the Parties on the subject hereof, and no amendment 

or modification hereto shall be valid and effective unless such modification or amendment is 

agreed to in writing by the Parties and duly executed by persons especially empowered in 

this behalf by the respective Parties. All prior written or oral understandings, offers or other 

communications of every kind pertaining to this Agreement are abrogated and withdrawn. 

For the avoidance of doubt, the Parties hereto agree that any obligations of the Developer 

arising from the Request for Proposal shall be deemed to form part of this Agreement and 

treated as such. 

 

23.8 Severability 

 

If for any reason whatever, any provision of this Agreement is or becomes invalid, illegal or 

unenforceable or is declared by any court of competent jurisdiction or any other 

instrumentality to be invalid, illegal or unenforceable, the validity, legality or enforceability 

of the remaining provisions shall not be affected in any manner, and the Parties will 

negotiate in good faith with a view to agreeing to one or more provisions which may be 

substituted for such invalid, unenforceable or illegal provisions, as nearly as is practicable 

to such invalid, illegal or unenforceable provision. Failure to agree upon any such provisions 

shall not be subject to the Dispute Resolution Procedure set forth under this Agreement or 

otherwise. 

 

23.9 No partnership 

 

This Agreement shall not be interpreted or construed to create an association, joint venture 

or partnership between the Parties, or to impose any partnership obligation or liability 

upon either Party, and neither Party shall have any right, power or authority to enter into 

any agreement or undertaking for, or act on behalf of, or to act as or be an agent or 

representative of, or to otherwise bind, the other Party. 

 

23.10 Third Parties 

 

This Agreement is intended solely for the benefit of the Parties, and their respective 

successors and permitted assigns, and nothing in this Agreement shall be construed to create 

any duty to, standard of care with reference to, or any liability to, any person not a Party 
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to this Agreement. 

 

23.11 Successors and assigns 

 

This Agreement shall be binding upon, and inure to the benefit of the Parties and their 

respective successors and permitted assigns. 

 

 

23.12 Notices 

 

Any notice or other communication to be given by any Party to the other Party under or in 

connection with the matters contemplated by this Agreement shall be in writing and shall: 

 

a) in the case of the Developer, be given by facsimile or e-mail and by letter delivered 

by hand to the address given and marked for attention of the person set out below or 

to such other person as the Developer may from time to time designate by notice to the 

Authority; provided that notices or other communications to be given to an address 

outside ………. [insert location of concerned Authority office building] may, if they are 

subsequently confirmed by sending a copy thereof by registered acknowledgement 

due, air mail or by courier, be sent by facsimile or e-mail to the number as the 

Developer may from time to time designate by notice to the Authority; 

 

b) in the case of Authority, be given by facsimile or e-mail and by letter delivered by 

hand and be addressed to the ____________ with a copy delivered to the Authority 

Representative or such other person as the Authority may from time to time designate 

by notice to the Developer; provided that if the Developer does not have an office in 

[insert location of concerned Authority office building] it may send such notice by 

facsimile or e-mail and by registered acknowledgement due, air mail or by courier; 

and 

 

c) any notice or communication by a Party to the other Party, given in accordance 

herewith, shall be deemed to have been delivered when in the normal course of post it 

ought to have been delivered and in all other cases, it shall be deemed to have been 

delivered on the actual date and time of delivery, provided that in the case of 

facsimile or e-mail, it shall be deemed to have been delivered on the working day 

following the date of its delivery. 

 

23.13 Language 

 

All notices required to be given by one Party to the other Party and all other 

communications, Documentation and proceedings which are in any way relevant to this 

Agreement shall be in writing and in English language. 
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23.14 Counterparts 

 

23.14.1 This Agreement may be executed in two counterparts, each of which, when executed and 

delivered, shall constitute an original of this Agreement 
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24. ARTICLE 24: Independent Consultant 

 

24.1 Appointment of Independent Consultant 

 

The Authority appoint a consulting firm substantially in accordance with the selection criteria 

set forth in Schedule - 4, to be the Independent Consultant under this Agreement (the 

"Independent Consultant"). The appointment shall be made no later than 90 (ninety) days 

from the date of this Agreement and shall be for a period of 10 (Ten) Years.  

 

24.2 Duties and functions 

 

24.2.1 The Independent Consultant shall be responsible for providing the Project Monitoring and 

Consulting services during the Construction period as well as during the Operational phase 

of the Project 

 

24.2.2 The Independent Consultant shall submit regular periodic reports (at least once every 

quarter) to the Authority in respect of its duties and functions. 

 

24.3 Remuneration 

 

The remuneration, cost and expenses of the Independent Consultant shall be paid by the 

Developer and subject to the limits set forth in Schedule-4. 

 

24.4 Termination of appointment 

 

24.4.1 Authority may, in its discretion, terminate the appointment of the Independent Consultant at 

any time, but only after appointment of another Independent Consultant in accordance with 

Clause 24.1. 

 

24.4.2 If the Developer has reason to believe that the Independent Consultant is not discharging its 

duties and functions in a fair, efficient and diligent manner, it may make a written 

representation to the Authority and seek termination of the appointment of the Independent 

Consultant. Upon receipt of such representation, the Authority shall hold a tripartite meeting 

with the Developer and Independent Consultant for an amicable resolution of the Dispute, 

and if any difference or disagreement between the Authority and the Developer remains 

unresolved, the Dispute shall be settled in accordance with the Dispute Resolution Procedure. 

In the event that the appointment of the Independent Consultant is terminated hereunder, 

the Authority shall appoint forthwith another Independent Consultant in accordance with 

Clause 24.1. 

 

24.5 Authorised signatories 

 

The Authority shall require the Independent Consultant to designate and notify to the 

Authority and the Developer up to 2 (two) persons employed in its firm to sign for and on 

behalf of the Independent Consultant, and any communication or document required to be 
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signed by the Independent Consultant shall be valid and effective only if signed by any of 

the designated persons; provided that the Independent Consultant may, by notice in writing, 

substitute any of the designated persons by any of its employees. 

 

24.6 Dispute resolution 

 

If either Party disputes any advice, instruction, decision, direction or award of the 

Independent Consultant, or, as the case may be, the assertion or failure to assert jurisdiction, 

the Dispute shall be resolved in accordance with the Dispute Resolution Procedure.  
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25. ACCOUNTS AND AUDIT 

 

25.1 Audited accounts 

 

25.1.1 The Developer shall maintain books of accounts recording all its receipts (including all 

Realisable Fees and other revenues derived/collected by it from or on account of the 

Project and/or its use), income, expenditure, payments (including payments from the Escrow 

Account), assets and liabilities, in accordance with this Agreement, Good Industry Practice, 

Applicable Laws and Applicable Permits. The Developer shall provide 2 (two) copies of its 

Balance Sheet, Cash Flow Statement and Profit and Loss Account, along with a report 

thereon by its Statutory Auditors, within 90 (ninety) days of the close of the Accounting Year 

to which they pertain and such audited accounts save and except where expressly provided 

to the contrary, shall form the basis of payments by either Party under this Agreement. The 

Authoroity shall have the right to inspect the records of the Developer during office hours 

and require copies of relevant extracts of books of accounts, duly certified by the Statutory 

Auditors, to be provided to the Auditor for verification of basis of payments, and in the 

event of any discrepancy or error being found, the same shall be rectified and such 

rectified account shall form the basis of payments by either Party under this Agreement. 

 

25.1.2 The Developer shall, within 30 (thirty) days of the close of each quarter of an Accounting 

Year, furnish to the Authority its unaudited financial results in respect of the preceding 

quarter, in the manner and form prescribed by the Securities and Exchange Board of India 

for publication of quarterly results by the companies listed on a stock exchange. 

 

25.2 Appointment of auditors 

 

25.2.1 The Developer shall appoint, and have during the subsistence of this Agreement as its 

Statutory Auditors, a firm chosen by it as mutually agreed with the Authority. All fees and 

expenses of the Statutory Auditors shall be borne by the Developer. 

 

25.2.2 The Developer may terminate the appointment of its Statutory Auditors after a notice of 45 

(forty five) days to the Authority, subject to the replacement Statutory Auditors being 

appointed from the Panel of Chartered Accountants. 

 

25.2.3 Notwithstanding anything to the contrary contained in this Agreement, the Authority shall 

have the right, but not the obligation, to appoint at its cost from time to time and at 

anytime, another firm (the "Additional Auditors") from the Panel of Chartered Accountants 

to audit and verify all those matters, expenses, costs, realisations and things which the 

Statutory Auditors are required to do, undertake or certify pursuant to this Agreement. 

 

25.3 Certification of claims by Statutory Auditors 

 

Any claim or document provided by the Developer to the Authority in connection with or 

relating to receipts, income, payments, costs, expenses, accounts or audit, and any matter 

incidental thereto shall be valid and effective only if certified by its Statutory Auditors. For 
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the avoidance of doubt, such certification shall not be required for exchange of information 

in the normal course of business including the submission of Monthly Fee Statements. 

 

25.4 Set-Off 

 

25.4.1 In the event any amount is due and payable by the Authority to the Developer, it may set-

off any sums payable to it by the Developer and pay the balance remaining. Any exercise 

by the Authority of its rights under this Clause shall be without prejudice to any other rights 

or remedies available to it under this Agreement or otherwise. 

 

25.5 Dispute resolution 

 

25.5.1 In the event of there being any difference between the findings of the Additional Auditors 

and the certification provided by the Statutory Auditors, such Auditors shall meet to resolve 

the differences and if they are unable to resolve the same, such Dispute shall be resolved 

by the Authority by recourse to the Dispute Resolution Procedure. 
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26. ARTICLE 26: Definitions  

 

26.1 Definitions 

 

In this Agreement, the following words and expressions shall, unless repugnant to the context 

or meaning thereof, have the meaning hereinafter respectively assigned to them: 

 

"Accounting Year" means the financial year commencing from the first day of April of any 

calendar year and ending on the thirty-first day of March of the next calendar year. 

 

“Act” or “Electricity Act, 2003” shall mean the Electricity Act, 2003 and include any 

modifications, amendments and substitution from time to time. 

 

"Affected Party" shall have the meaning set forth in Clause 14.2. 

 

"Agreement" or "Project Development and Implementation Agreement" shall mean this 

Project Development and Implementation Agreement including its recitals and Schedules, 

amended or modified from time to time in accordance with the terms hereof. 

 

"Appropriate Commission" shall mean the Central Electricity Regulatory Commission 

referred to in sub- section (1) of section 76 or Karnataka Electricity Regulatory Commission. 

 

 "Applicable Laws" means all laws, brought into force and effect by GOI or the State 

Government including rules, regulations and notifications made thereunder, and judgments, 

decrees, injunctions, writs and orders of any court of record, applicable to this Agreement 

and the exercise, performance and discharge of the respective rights and obligations of the 

Parties hereunder, as may be in force and effect during the subsistence of this Agreement; 

 

"Applicable Permits" means all clearances, licenses, permits, authorizations, no objection 

certificates, consents, approvals and exemptions required to be obtained or maintained 

under Applicable Laws in connection with the construction, operation and maintenance of the 

Project Facilities during the subsistence of this Agreement; 

 

"Arbitration Act" means the Arbitration and Conciliation Act, 1996 and shall include 

modifications to or any re-enactment thereof, as in force from time to time; 

 

"Bill Dispute Notice" shall mean the notice issued by a Party raising a Dispute regarding a 

Monthly Bill or a Supplementary Bill issued by the other Party; 

 

“Business Day” shall mean with respect to Developer and the Authority, a day other than 

Sunday or a statutory holiday, on which the banks remain open for business in Karnataka; 

 

“Capacity Utilization Factor” or “CUF” Shall have the same meaning as provided in CERC 

(Terms and Conditions for Tariff determination from Renewable Energy Sources) Regulations, 

2009 as amended from time to time. 
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“Change in Law” shall  have  the  meaning  ascribed  thereto  in  Article  15  of  this 

Agreement. 

 

“CERC” shall mean the Central Electricity Regulatory Commission of India, constituted under 

sub – section (1) of Section 76 of the Electricity Act, 2003, or its successors. 

 

“Central Empowered Committee” Shall  mean  the  committee  formed  as  per  the  

provisions  of  the National Solar Mission for selection of solar power developers. 

 

“COD” or “Commercial Operation Date” Shall mean the actual commissioning date of 

respective units of the Power Project where upon the Developer starts injecting power from 

the Power Project to the Delivery Point. 

 

"Company" means the Company acting as the Developer under this Agreement; 

 

“Competent Court of Law” shall mean any court or tribunal or any similar judicial or quasi- 

judicial body in India that has jurisdiction to adjudicate upon issues relating to this 

Agreement 

 

"Conditions Precedent" shall have the meaning set forth in Clause 4.2. 

 

“Consents, Clearances and Permits” shall mean all authorizations, licenses, approvals, 

registrations, permits, waivers, privileges, acknowledgements, agreements, or concessions 

required to be obtained from or provided by any concerned authority for the purpose of 

setting up of the generation facilities and/ or supply of power. 

 

“Consultation Period” shall mean the period of 60 (sixty) days or such other longer period 

as the Parties may agree, commencing from the date of issuance of a Developer 

Preliminary Default Notice or Authority‟s Preliminary Default Notice as provided in Article 

16 of this Agreement, for consultation between the Parties to mitigate the consequence of 

the relevant event having regard to all the circumstances.  

 

"Consortium" shall have the meaning set forth in Recital (B) 

 

"Consortium Member" means a company specified in Recital (B) as a member of the 

Consortium;} 

 

"Construction Works" means all works and things necessary to complete the Project 

Facilities in accordance with this Agreement; 

 

“Contract Year” shall mean the period beginning from the Effective Date and ending on 

the immediately succeeding March 31 and thereafter each period of 12 months beginning 

on April 1and ending on March 31 provided that: 
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(i) in the financial year in which the Scheduled Commissioning Date would  occur, the 

Contract Year shall end on the date immediately before the Scheduled Commissioning 

Date and a new  Contract  Year  shall  commence  once  again  from  the Scheduled 

Commissioning Date and end on the immediately succeeding March 31, and thereafter 

each  period  of 12 (twelve) months commencing on April 1 and ending on March 31, 

and 

 

(ii) provided further that the last Contract Year of this Agreement shall end on the last day 

of the Term of this Agreement. 

 

“Contractor” means the person or persons excluding Other Developer, as the case may be, 

with whom the Developer has entered into any of the EPC Contract, the O&M Contract, or 

any other agreement or a material contract for construction, operation and/or maintenance 

of the Project or matters incidental thereto, but does not include a person who has entered 

into an agreement for providing financial assistance to the Developer. 

 

"Cure Period" means the period specified in this Agreement for curing any breach or 

default of any provision of this Agreement by the Party responsible for such breach or 

default and shall: 

 

a. commence from the date on which a notice is delivered by one Party to the other Party 

asking the latter to cure the breach or default specified in such notice; 

 

b. not relieve any Party from liability to pay Damages or compensation under the 

provisions of this Agreement; and 

 

c. provided that if the cure of any breach by the Developer requires any reasonable 

action by the Developer that must be approved by the Authority hereunder, the 

applicable Cure Period shall be extended by the period taken by the Authority to 

accord their approval; 

 

"Damages" shall have the meaning set forth in Sub-clause (w) of Clause 1.2.1; 

 

“Design and Operational Standards” shall have the meaning set forth in Clause 2.2; 

 

"Developer" shall have the meaning attributed thereto in the array of Parties hereinabove 

as set forth in the Recitals; 

 

"Developer Default" shall have the meaning set forth in Clause 16.1.1; 

 

"Discount over Retail Tariff" shall have the same meaning as provided for in Article 12 of 

this Agreement. 

 

"Dispute" shall have the meaning set forth in Clause 21.2; 

 



 Roof top Solar PV Systems on Government Building under DSCL 

Project Development and Implementation Agreement 

71 

 

"Dispute Resolution Procedure" means the procedure for resolution of Disputes set forth in 

Article 21; 

 

"Document" or "Documentation" means documentation in printed or written form, or in 

tapes, discs, drawings, computer programmes, writings, reports, photographs, films, 

cassettes, or expressed in any other written, electronic, audio or visual form; 

 

“Due Date” shall have the same meaning ascribed thereto in Article 13 of this Agreement. 

 

“Effective Date” shall mean date of signing of this Agreement; 

 

“Electricity Laws” shall mean the Electricity Act, 2003 and the rules and regulations made 

there under from time to time along with amendments thereto and replacements thereof 

and any other Law pertaining to electricity including regulations framed by the 

Appropriate Commission. 

 

"Emergency" means a condition or situation that is likely to endanger the security of the 

individuals on or about the Project Facilities, including Users thereof, or which poses an 

immediate threat of material damage to any of the Project Assets; 

 

"Encumbrances" means any encumbrance such as mortgage, charge, pledge, lien, 

hypothecation , security interest, assignment, privilege or priority of any kind having the 

effect of security or other such obligations and shall include without limitation any 

designation of loss payees or beneficiaries or any similar arrangement under any insurance 

policy pertaining to the Project, physical encumbrances, claims for any amounts due on 

account of taxes, cesses, electricity, water and other utility charges and encroachments on 

the Project Site / Project Facilities. 

 

“Energy Accounts” shall mean the  regional energy accounts/state energy accounts as 

specified in the Grid Code issued by the appropriate agency for each Month (as per their 

prescribed methodology), including the revisions and amendments thereof. 

 

“Events of Default” shall mean the events as defined in Article 16 of this Agreement. 

 

“Expiry Date” shall mean the date occurring 25 (twenty five) years from the Commercial 

Operation Date 

 

“Financial Closure” shall mean the execution of all the Financing Agreements required for 

the Power Project and fulfillment of conditions precedents and waiver, if any, of any of the 

conditions precedent for the initial draw down of funds there under. 

 

“Financial Proposal” shall mean the financial bid as submitted by the selected bidder at 

the time of bid submission. The financial bid of the selected bidder is annexed at Schedule-

4 of this Agreement. 

 



 Roof top Solar PV Systems on Government Building under DSCL 

Project Development and Implementation Agreement 

72 

 

“Financing Agreement” shall mean the agreements pursuant to which the Developer has 

sought financing for the Project including the loan agreements, security documents, notes, 

indentures, security agreements, letters of credit and other documents, as may be amended, 

modified, or replaced from time to time, but without in anyway increasing the liabilities of 

the Authority. 

 

"Force Majeure" or "Force Majeure Event" shall have the meaning ascribed to it in Clause 

14.3.1; 

 

"GoI" means Government of India. 

 

"Good Industry Practice" means the practices, methods, techniques, designs, standards, 

skills, diligence, efficiency, reliability and prudence which are generally and reasonably 

expected from a reasonably skilled and experienced operator engaged in the same type 

of undertaking as envisaged under this Agreement and which would be expected to result 

in the performance of its obligations by the Developer in accordance with this Agreement, 

Applicable Laws and Applicable Permits in reliable, safe, economical and efficient manner; 

 

"Government Instrumentality" means any department, division or sub-division of 

Government of India or the State Government and includes any commission board, 

authority, agency or municipal and other local authority or statutory body including 

Panchayat under the control of Government of India or the State Government, as the case 

may be, and having jurisdiction over all or any part of the Project Facilities or the 

performance of all or any of the services or obligations of the Developer under or pursuant 

to this Agreement; 

 

“Grid Code” shall mean the Grid Code specified by the CERC under Clause (h) of Sub-

section (1) of Section 79 of the Electricity Act, as amended from time to time. 

 

“Grid System” means the Interconnection Facilities and any other transmission or distribution 

facilities through which the Authority supply electricity to BESCOM or BESCOM transmits 

electricity to their customer(s);  

 

“Insurances” shall mean the insurance cover to be obtained and maintained by the 

Developer in accordance with Article 11 of this Agreement. 

 

“Interconnection Facilities” shall mean the facilities on Authority‟s side of the Net Metering 

Point for sending and  metering the electrical output in accordance with this Agreement  and  

which  shall  include,  without  limitation,  all  other transmission lines and associated 

equipments, transformers, relay and switching equipment and protective devices,  safety 

equipment and, subject  to Article 10, the Metering System required for  supply of power 

as per the terms of this Agreement. 

 

“Invoice” or “Bill” shall mean a Monthly Bill / Supplementary Bill or a Monthly Invoice/ 

Supplementary Invoice raised by any of the Parties. 
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“KERC” shall mean the Karnataka Electricity Regulatory Commission of India, constituted 

under sub – section (1) of Section 3 of the Karnataka Electricity Reforms Act, 1999 or its 

successors. 

 

"Authority Event of Default" shall have the meaning set forth in Clause 16.2; 

 

“LOA” shall mean the Letter of Award to be issued to the selected Bidder inviting the 

selected Bidder to deposit the Performance Security and sign the Project Development and 

Implementation Agreement; 

 

"Law" shall  mean  in  relation  to  this  Agreement,  all  laws  including Electricity   Laws  

in  force  in  India  and  any  statute,  ordinance, regulation, notification or code, rule, or 

any interpretation of any of them by an Indian Governmental Instrumentality and having 

force of law and shall further include without limitation all applicable rules, regulations,  

orders, notifications  by  an   Indian   Governmental Instrumentality pursuant to or under 

any of them and shall include without limitation all rules, regulations, decisions and orders of 

the KERC; 

  

“Lead Member” shall have the meaning set forth in Recital (B);  

 

"Lenders' Representative" means the person duly authorized by the Senior Lenders to act 

for and on behalf of the Senior Lenders with regard to matters arising out of or in relation 

to this Agreement, and includes his successors, assigns and substitutes; 

 

"LOA" or "Letter of Acceptance" means the letter of acceptance referred to in Recital (C); 

 

“Month" shall mean a period of 30 (thirty) days from (and excluding) the date of the 

event, where applicable, else a calendar month. 

  

"Material Adverse Effect" means a material adverse effect of any act or event on the 

ability of either Party to perform any of its obligations under and in accordance with the 

provisions of this Agreement and which act or event causes a material financial burden or 

loss to either Party. 

 

“Net Minimum Energy” shall have the meaning as defined at Scheduled-1 of this 

Agreement.  

 

“Net Metering Point” shall mean point or points at which power supplied into the Grid 

System. 

 

"O&M" means the operation and maintenance of the Project Facilities and includes all 

matters connected with or incidental to such operation and maintenance, provision of 

services and facilities in accordance with the provisions of this Agreement; 
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“Other Developer” shall mean all the bidders other than the Single Business 

Entity/Consortium, declared as Selected Bidder under the RFP and the SPV, if any formed 

by such Selected Bidders, with whom the Power Purchase Agreements are executed in 

accordance with the provisions of the RFP to undertake any Project(s) thereunder. 

 

"Party" and "Parties" shall have the meaning ascribed thereto in the recital to this 

Agreement. 

  

"Performance Security" shall have the meaning set forth in Clause 4.5; 

 

“Power Purchase Agreement” shall mean the Agreement between _________________ 

and BESCOM allowing _________________to transfer the power generated from the 

Solar Rooftop PV to the grid on Net Metering basis. 

 

“Preliminary Default Notice” shall have the meaning ascribed thereto in Article 16 of this 

Agreement. 

 

“Project” shall mean the solar rooftop facility of Installed Capacity of………..[Insert 

capacity ] MW, located across the colleges and universities buildings owned/occupied by 

the Authority spread across the State of Karnataka 

 

This includes all units and auxiliaries such as water supply, treatment or storage facilities; 

bay/s for transmission system in the switchyard, and all the other assets, 

buildings/structures, equipments, plant and machinery, facilities and related assets required 

for the efficient and economic operation of the power generation facility; 

 

Whether completed or at any stage of development and construction or intended to be 

developed and constructed for the purpose of supply of power as per this Agreement 

 

"Project Agreements" means this Agreement, EPC Contract, O&M Contract and any other 

agreements or material contracts that may be entered into by the Developer with any 

person in connection with matters relating to, arising out of or incidental to the Project. 

 

“Project Site” shall mean the list of Warehouses that are to be developed as per this 

Agreement. The list is annexed in Schedule 2 of this Agreement. 

 

"Prudent Utility Practices" shall mean the practices, methods and standards that are 

generally accepted internationally from time to time by electric utilities for the purpose of 

ensuring the safe, efficient and economic design, construction, commissioning, operation and 

maintenance of power generation equipment and which practices, methods and standards 

shall be adjusted as necessary, to take account of: 

 

a) operation and maintenance guidelines recommended by the manufacturers of the plant 

and equipment to be incorporated in the Project; 
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b) the requirements of Indian Law; and 

 

c) the physical conditions at the site of the Project 

 

“Request for Proposals” or “RFP” shall have the meaning set forth in Recital (B);  

 

“RBI” shall mean the Reserve Bank of India. 

 

"Rupees", "Rs." shall mean Indian rupees, the lawful currency of India. 

 

"Scope of the Project" shall have the meaning set forth in Clause 2.1; 

 

“Scheduled Commissioning Date” shall mean 6 (six) months from the Effective Date.   

 

"Senior Lenders" means the financial institutions, banks, multilateral lending agencies, trusts, 

funds and agents or trustees of debenture holders, including their successors and assignees, 

who have agreed to guarantee or provide finance to the Developer under any of the 

Financing Agreements for meeting all or any part of the Total Project Cost and who hold 

parri passu charge on the assets, rights, title and interests of the Developer; 

 

[“Solar Rooftop Photovoltaic” or “Solar Rooftop PV” Shall mean the solar photovoltaic 

power project that uses sunlight for conversion into electricity and that is being set up by the 

Developer to provide Solar Power to the Authority as per the terms and conditions of this 

Agreement.] 

  

“Solar Power” Shall mean power generated from the [Solar Photovoltaic Project.] 

  

"State" means the State of Karnataka and "State Government" means the government of 

that State; 

 

“State Transmission Utility” or “STU” shall mean Karnataka Power Transmission 

Corporation Limited or KPTCL. 

 

“Tax” means and includes all taxes, fees, cesses, duties (including stamp duties), levies that 

may be payable by the Developer for execution of the agreement and during the term of 

this Agreement under Applicable Law; 

 

"Termination" means the expiry or termination of this Agreement and the Rights 

hereunder; 

 

"Termination Notice" means the communication issued in accordance with this Agreement 

by one Party to the other Party terminating this Agreement; 

 

"Term of Agreement" shall have the meaning ascribed thereto in Article 3 of this 

Agreement. 
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"Tests" means the tests to be carried out in accordance with the Specifications and 

Standards or the Maintenance Requirements and as finalised by the Developer in 

consultation with the Authority. 

 

"Total Project Cost" means the means the cost incurred by the Developer for development 

and construction of the Project Facilities, as determined by an independent firm of 

chartered accountants mutually agreed upon and appointed by the Parties. 

 

"Week" shall mean a calendar week commencing from 00:00 hours of Monday, and ending 

at 24:00 hours of the following Sunday. 

 

IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS AGREEMENT AS 

OF THE DAY, MONTH AND YEAR FIRST ABOVE WRITTEN. 

 

SIGNED, SEALED AND DELIVERED  

 

For and on behalf of Authority by 

 

(Signature) 

 

(Name) 

 

(Designation)  

 

SIGNED, SEALED AND DELIVERED  

 

For and on behalf of Developer by 

 

(Signature) 

 

(Name) 

 

(Designation)  

 

In presence of: 

1. 

2. 
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SCHEDULE 1 

 

Technical Specification 

 
The proposed projects shall be commissioned as per the technical specifications given below. Any 

shortcomings will lead to cancellation of subsidy in full or part as decided by DSCL/Authority & 

Competent Authority‟s decision will be final and binding on the bidder. 

 

 
1. DEFINITION  

A Grid Tied Solar Rooftop Photo Voltaic (SPV) power plant consists of SPV array, Module Mounting 

Structure, Power Conditioning Unit (PCU) consisting of Maximum Power Point Tracker (MPPT), 

Inverter, and Controls & Protections, interconnect cables and switches. PV Array is mounted on a 

suitable structure. Grid tied SPV system is without battery and should be designed with necessary 

features to supplement the grid power during day time. Components and parts used in the SPV 

power plants including the PV modules, metallic structures, cables, junction box, switches, PCUs etc., 

should conform to the BIS or IEC or international specifications, wherever such specifications are 

available and applicable. 

 

Solar PV system shall consist of following equipments/components. 

 

 Solar PV modules consisting of required number of Crystalline PV modules. 

 Grid interactive Power Conditioning Unit with Remote Monitoring System 

 Mounting structures 

 Junction Boxes. 

 Earthing and lightening protections. 

 IR/UV protected PVC Cables, pipes and accessories 

 
1.1. SOLAR PHOTOVOLTAIC MODULES:  

1.1.1. The PV modules used should be made in India. 

1.1.2. The PV modules used must qualify to the latest edition of IEC PV module qualification test or 

equivalent BIS standards Crystalline Silicon Solar Cell Modules IEC 61215/IS14286. In 

addition, the modules must conform to IEC 61730 Part-2- requirements for construction & 

Part 2 – requirements for testing, for safety qualification or equivalent IS. 

a) For the PV modules to be used in a highly corrosive atmosphere throughout their 

lifetime, they must qualify to IEC 61701/IS 61701 

b) The total solar PV array capacity should not be less than allocated capacity (kWp) and 

should comprise of solar crystalline modules of minimum 320 Wp and above wattage. 

Module capacity less than minimum 320 watts should not be accepted 

c) Protective devices against surges at the PV module shall be provided. Low voltage 

drop bypass diodes shall be provided. 

d) PV modules must be tested and approved by one of the IEC authorized test centers. 

e) The module frame shall be made of corrosion resistant materials, preferably having 

anodized aluminum. 

f) The bidder shall carefully design & accommodate requisite numbers of the modules to 
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achieve the rated power in his bid. Authority /DSCL shall allow only minor changes at 

the time of execution. 

g) Other general requirement for the PV modules and subsystems shall be the Following: 

I. The rated output power of any supplied module shall have tolerance of +/- 

3%. 

II. The peak-power point voltage and the peak-power point current of any 

supplied module and/or any module string (series connected modules) shall not 

vary by more than 2 (two) per cent from the respective arithmetic means for all 

modules and/or for all module strings, as the case may be. 

III. The module shall be provided with a junction box with either provision of 

external screw terminal connection or sealed type and with arrangement for 

provision of by-pass diode. The box shall have hinged, weather proof lid with 

captive screws and cable gland entry points or may be of sealed type and IP-

65 rated. 

IV. IV curves at STC should be provided by bidder. 

1.1.3. Modules deployed must use a RF identification tag. The following information must be 

mentioned in the RFID used on each modules (This can be inside or outside the laminate, but 

must be able to withstand harsh environmental conditions). 

a) Name of the manufacturer of the PV module 

b) Name of the manufacturer of Solar Cells. 

c) Month & year of the manufacture (separate for solar cells and modules) 

d) Country of origin (separately for solar cells and module) 

e) I-V curve for the module Wattage, Im, Vm and FF for the module 

f) Unique Serial No and Model No of the module 

g) Date and year of obtaining IEC PV module qualification certificate. 

h) Name of the test lab issuing IEC certificate. 

i) Other relevant information on traceability of solar cells and module as per ISO 9001 

and ISO 14001 

 

1.1.4. Warranties: 

a) Material Warranty: 

I. Material Warranty is defined as: The manufacturer should warrant the Solar 

Module(s) to be free from the defects and/or failures specified below for a 

period not less than five (05) years from the date of sale to the original 

customer ("Customer") 

II. Defects and/or failures due to manufacturing 

III. Defects and/or failures due to quality of materials 

IV. Non conformity to specifications due to faulty manufacturing and/or inspection 

processes. If the solar Module(s) fails to conform to this warranty, the 

manufacturer will repair or replace the solar module(s), at the Owners sole 

option 

b) Performance Warranty: 

I. The predicted electrical degradation of power generated not exceeding 20% 

of the minimum rated power over the 25 year period and not more than 10% 

after ten years period of the full rated original output. 
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2. Capacity of Plant 

a) The solar PV panels shall be installed for the Contracted Capacity of _____ kWac. 

b) During the first 12 month period immediately after COD, the Plant shall generate 

minimum energy of 1,440 unit/kW. The units specified herein include the 3% 

degradation for the first year. After the first anniversary of the COD, an additional 

0.7%/annum of degradation is permissible. 

3. ARRAY STRUCTURE 

c) Hot dip galvanized MS mounting structures may be used for mounting the modules/ 

panels/arrays. Each structure should have angle of inclination as per the site conditions 

to take maximum insolation. However to accommodate more capacity the angle 

inclination may be reduced until the plant meets the specified performance ratio 

requirements. 

d) The Mounting structure shall be so designed to withstand the speed for the wind zone of 

the location where a PV system is proposed to be installed (like Delhi-wind speed of 

150 kM/ hour). It may be ensured that the design has been certified by a recognized 

Lab/ Institution in this regard and submit wind loading calculation sheet to 

DSCL/Authority. Suitable fastening arrangement such as grouting and calming should 

be provided to secure the installation against the specific wind speed. 

e) The mounting structure steel shall be as per latest IS 2062: 1992 and galvanization of 

the mounting structure shall be in compliance of latest IS 4759. 

f) Structural material shall be corrosion resistant and electrolytically compatible with the 

materials used in the module frame, its fasteners, nuts and bolts. Aluminium structures 

also can be used which can withstand the wind speed of respective wind zone. 

Necessary protection towards rusting need to be provided either by coating or 

anodization. 

g) The fasteners used should be made up of stainless steel. The structures shall be 

designed to allow easy replacement of any module. The array structure shall be so 

designed that it will occupy minimum space without sacrificing the output from the SPV 

panels 

h) Regarding civil structures the bidder need to take care of the load baring capacity of 

the roof and need arrange suitable structures based on the quality of roof. 

i) The total load of the structure (when installed with PV modules) on the terrace should be 

less than 60 kg/m2. 

j) The minimum clearance of the structure from the roof level should be 300 mm. 

 

4. JUNCTION BOXES (JBs) 

a) The junction boxes are to be provided in the PV array for termination of connecting 

cables. The J. Boxes (JBs) shall be made of GRP/FRP/Powder Coated Aluminium /cast 

aluminium alloy with full dust, water & vermin proof arrangement. All wires/cables must 

be terminated through cable lugs. The JBs shall be such that input & output termination 

can be made through suitable cable glands. 

b) Copper bus bars/terminal blocks housed in the junction box with suitable termination 

threads Conforming to IP65 standard and IEC 62208 Hinged door with EPDM rubber 

gasket to prevent water entry. Single / double compression cable glands. Provision of 

earthings. It should be placed at 5 feet height or above for ease of accessibility. 
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c) Each Junction Box shall have High quality Suitable capacity Metal Oxide Varistors 

(MOVs) / SPDs, suitable Reverse Blocking Diodes. The Junction Boxes shall have suitable 

arrangement monitoring and disconnection for each of the groups. 

d) Suitable markings shall be provided on the bus bar for easy identification and the 

cable ferrules must be fitted at the cable termination points for identification 

 

5. DC DISTRIBUTION BOARD: 

a) DC Distribution panel to receive the DC output from the array field. 

b) DC DPBs shall have sheet from enclosure of dust & vermin proof conform to IP 65 

protection. The bus bars are made of copper of desired size. Suitable capacity 

MCBs/MCCB shall be provided for controlling the DC power output to the PCU along 

with necessary surge arrestors. 

 

6. AC DISTRIBUTION PANEL BOARD: 

a) AC Distribution Panel Board (DPB) shall control the AC power from PCU/ inverter, and 

should have necessary surge arrestors. Interconnection from ACDB to mains at LT Bus 

bar while in grid tied mode. 

b) All switches and the circuit breakers, connectors should conform to IEC 60947, part I, II 

and III/ IS60947 part I, II and III. 

c) The changeover switches, cabling work should be undertaken by the bidder as part of 

the project. 

d) All the Panel‟s shall be metal clad, totally enclosed, rigid, floor mounted, air - insulated, 

cubical type suitable for operation on three phase / single phase, 415 or 230 volts, 50 

Hz 

e) The panels shall be designed for minimum expected ambient temperature of 45 

degree Celsius, 80 percent humidity and dusty weather. 

f) All indoor panels will have protection of IP54 or better. All outdoor panels will have 

protection of IP65 or better. 

g) Should conform to Indian Electricity Act and rules (till last amendment). 

h) All the 415 AC or 230 volts devices / equipment like bus support insulators, circuit 

breakers, SPDs, VTs etc., mounted inside the switchgear shall be suitable for continuous 

operation and satisfactory performance under the following supply conditions 

 

Variation in supply voltage +/- 10 % 

Variation in supply frequency +/- 3 Hz 

 

7. PCU/ARRAY SIZE RATIO: 

a) The combined wattage of all inverters should not be less than rated capacity of power 

plant under STC. 

b) Maximum power point tracker shall be integrated in the PCU/inverter to maximize 

energy drawn from the array. 

 

8. PCU/ Inverter: 

As SPV array produce direct current electricity, it is necessary to convert this direct current into 

alternating current and adjust the voltage levels to match the grid voltage. Conversion shall be 



 Roof top Solar PV Systems on Government Building under DSCL 

Project Development and Implementation Agreement 

81 

 

achieved using an electronic Inverter and the associated control and protection devices. All these 

components of the system are termed the “Power Conditioning Unit (PCU)”. In addition, the PCU 

shall also house MPPT (Maximum Power Point Tracker), an interface between Solar PV array & the 

Inverter, to the power conditioning unit/inverter should also be DG set interactive. If necessary. 

Inverter output should be compatible with the grid frequency. Typical technical features of the 

inverter shall be as follows: 

 Switching devices : IGBT/MOSFET 

 Control : Microprocessor /DSP 

 Nominal AC output voltage and frequency: 415V, 3 Phase, 50 Hz (In case single phase 

inverters are offered, suitable arrangement for balancing the phases must be made.) 

 Output frequency : 50 Hz 

 Grid Frequency Synchronization range : + 3 Hz or more 

 Ambient temperature considered : -20o C to 50o C 

 Humidity : 95 % Non-condensing 

 Protection of Enclosure : IP-20(Minimum) for indoor. 

 : IP-65(Minimum) for outdoor.\ 

 Grid Frequency Tolerance range : + 3 or more 

 Grid Voltage tolerance : - 20% & + 15 % 

 No-load losses : Less than 1% of rated power 

 Inverter efficiency(minimum) : >93% ( In case of 10kW or above ) 

 Inverter efficiency (minimum ) : > 90% (In case of less than 10 kW) 

 THD : < 3% 

 PF : > 0.9 

a) Three phase PCU/ inverter shall be used with each power plant system (10kW and/or 

above) but In case of less than 10kW single phase inverter can be used. 

b) PCU/inverter shall be capable of complete automatic operation including wake-up, 

synchronization & shutdown. 

c) The output of power factor of PCU inverter is suitable for all voltage ranges or sink of 

reactive power, inverter should have internal protection arrangement against any 

sustainable fault in feeder line and against the lightning on feeder. 

d) Built-in meter and data logger to monitor plant performance through external computer 

shall be provided. 

e) The power conditioning units / inverters should comply with applicable IEC/ equivalent 

BIS standard for efficiency measurements and environmental tests as per standard 

codes IEC 61683/IS 61683 and IEC 60068- 2(1,2,14,30) /Equivalent BIS Std. 

f) The charge controller (if any) / MPPT units environmental testing should qualify IEC 

60068-2(1, 2, 14, 30)/Equivalent BIS std. The junction boxes/ enclosures should be IP 

65(for outdoor)/ IP 54 (indoor) and as per IEC 529 specifications. 

g) The PCU/ inverters should be tested from the MNRE approved test centres / NABL /BIS 

/IEC accredited testing- calibration laboratories. In case of imported power 

conditioning units, these should be approved by international test houses. 

 

9. INTEGRATION OF PV POWER WITH GRID: 
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The output power from SPV would be fed to the inverters which converts DC produced by SPV 

array to AC and feeds it into the main electricity grid after synchronization. In case of grid failure, 

or low or high voltage, solar PV system shall be out of synchronization and shall be disconnected 

from the grid. Once the DG set comes into service PV system shall again be synchronized with DG 

supply and load requirement would be met to the extent of availability of power. 4 pole isolation 

of inverter output with respect to the grid/ DG power connection need to be provided. 

10. DATA ACQUISITION SYSTEM / PLANT MONITORING 

i. Data Acquisition System shall be provided for each of the solar PV plant. 

ii. Data Logging Provision for plant control and monitoring, time and date stamped system 

data logs for analysis with the high quality, suitable PC. Metering and Instrumentation for 

display of systems parameters and status indication to be provided. 

iii. Solar Irradiance: An integrating Pyranometer / Solar cell based irradiation sensor (along 

with calibration certificate) provided, with the sensor mounted in the plane of the array. 

Readout integrated with data logging system. 

iv. Temperature: Temperature probes for recording the Solar panel temperature and/or 

ambient temperature to be provided complete with readouts integrated with the data 

logging system 

v. The following parameters are accessible via the operating interface display in real time 

separately for solar power plant: 

a. AC Voltage. 

b. AC Output current. 

c. Output Power 

d. Power factor. 

e. DC Input Voltage. 

f. DC Input Current. 

g. Time Active. 

h. Time disabled. 

i. Time Idle. 

j. Power produced 

k. Protective function limits (Viz-AC Over voltage, AC Under voltage, over frequency, 

under frequency ground fault, PV starting voltage, PV stopping voltage. 

vi. All major parameters available on the digital bus and logging facility for energy auditing 

through the internal microprocessor and read on the digital front panel at any time) and 

logging facility (the current values, previous values for up to a month and the average 

values) should be made available for energy auditing through the internal microprocessor 

and should be read on the digital front panel. 

vii. PV array energy production: Digital Energy Meters to log the actual value of AC/ DC 

voltage, Current & Energy generated by the PV system provided. Energy meter along with 

CT/PT should be of 0.5 accuracy class. 

viii. Computerized DC String/Array monitoring and AC output monitoring shall be provided as 

part of the inverter and/or string/array combiner box or separately. 

ix. String and array DC Voltage, Current and Power, Inverter AC output voltage and current 

(All 3 phases and lines), AC power (Active, Reactive and Apparent), Power Factor and AC 

energy (All 3 phases and cumulative) and frequency shall be monitored. 

x. Computerized AC energy monitoring shall be in addition to the digital AC energy meter. 
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xi. The data shall be recorded in a common work sheet chronologically date wise. The data file 

shall be MS Excel compatible. The data shall be represented in both tabular and graphical 

form. 

xii. All instantaneous data shall be shown on the computer screen. 

xiii. Software shall be provided for USB download and analysis of DC and AC parametric data 

for individual plant. 

xiv. Provision for Internet monitoring and download of data shall be also incorporated. 

xv. Remote Server and Software for centralized Internet monitoring system shall be also 

provided for download and analysis of cumulative data of all the plants and the data of the 

solar radiation and temperature monitoring system. 

xvi. Ambient / Solar PV module back surface temperature shall be also monitored on continuous 

basis. 

xvii. Simultaneous monitoring of DC and AC electrical voltage, current, power, energy and other 

data of the plant for correlation with solar and environment data shall be provided. 

xviii. Remote Monitoring and data acquisition through Remote Monitoring System software at the 

Authority /DSCL location with latest software/hardware configuration and service 

connectivity for online / real time data monitoring/control complete to be supplied and 

operation and maintenance/control to be ensured by the supplier. Provision for interfacing 

these data on Authority /DSCL server and portal in future shall be kept. 

 

10. TRANSFORMER “IF REQUIRED” & METERING: 

a) Dry/oil type relevant kVA, 11kV/415V, 50 Hz Step up along with all protections, 

switchgears, Vacuum circuit breakers, cables etc. along with required civil work. 

b) The bidirectional electronic energy meter (0.5 S class) shall be installed for the 

measurement of import/Export of energy. 

c) The bidder must take approval/NOC from the Concerned DISCOM for the connectivity, 

technical feasibility, and synchronization of SPV plant with distribution network and 

submit the same to Authority /DSCL before commissioning of SPV plant. 

d) Reverse power relay shall be provided by bidder (if necessary), as per the local 

DISCOM requirement. 

 

11. POWER CONSUMPTION: 

a) Regarding the generated power consumption, priority need to give for internal 

consumption first and thereafter any excess power can be exported to grid. 

Finalization of tariff is not under the purview of Authority /DSCL or MNRE. Decisions of 

appropriate authority like DISCOM, state regulator may be followed. 

 

12. PROTECTIONS 

The system should be provided with all necessary protections like earthing, Lightning, and grid 

islanding as follows: 

 

12.1. LIGHTNING PROTECTION 

The SPV power plants shall be provided with lightning &overvoltage protection. The main aim in this 

protection shall be to reduce the over voltage to a tolerable value before it reaches the PV or other 

sub system components. The source of over voltage can be lightning, atmosphere disturbances etc 
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The entire space occupying the SPV array shall be suitably protected against Lightning by 

deploying required number of Lightning Arrestors. Lightning protection should be provided as per 

IEC 62305standard. The protection against induced high-voltages shall be provided by the use of 

metal oxide varistors (MOVs) and suitable earthing such that induced transients find an alternate 

route to earth. 

 

12.2. SURGE PROTECTION 

Internal surge protection shall consist of three MOV type surge-arrestors connected from +ve and –

ve terminals to earth (via Y arrangement) 

 

12.3. EARTHING PROTECTION 

i. Each array structure of the PV yard should be grounded/ earthed properly as per IS:3043-

1987. In addition the lighting arrester/masts should also be earthed inside the array field. 

Earth Resistance shall be tested in presence of the representative of Department/ Authority 

/DSCL as and when required after earthing by calibrated earth tester. PCU, ACDB and 

DCDB should also be earthed properly. 

ii. Earth resistance shall not be more than 5 ohms. It shall be ensured that all the earthing points 

are bonded together to make them at the same potential. 

 

12.4. GRID ISLANDING: 

i. In the event of a power failure on the electric grid, it is required that any independent 

power-producing inverters attached to the grid turn off in a short period of time. This 

prevents the DC-to-AC inverters from continuing to feed power into small sections of the grid, 

known as “islands.” Powered islands present a risk to workers who may expect the area to 

be unpowered, and they may also damage grid-tied equipment. The Rooftop PV system 

shall be equipped with islanding protection. In addition to disconnection from the grid (due 

to islanding protection) disconnection due to under and over voltage conditions shall also be 

provided. 

ii. A manual disconnect 4pole isolation switch beside automatic disconnection to grid would 

have to be provided at utility end to isolate the grid connection by the utility personnel to 

carry out any maintenance. This switch shall be locked by the utility personnel 

 

13. CABLES 

Cables of appropriate size to be used in the system shall have the following characteristics: 

i. Shall meet IEC 60227/IS 694, IEC 60502/IS1554 standards 

ii. Temp. Range: –10oC to +80oC. 

iii. Voltage rating 660/1000V 

iv. Excellent resistance to heat, cold, water, oil, abrasion, UV radiation 

v. Flexible 

vi. Sizes of cables between array interconnections, array to junction boxes, junction boxes to 

Inverter etc. shall be so selected to keep the voltage drop (power loss) of the entire solar 

system to the minimum. The cables (as per IS) should be insulated with a special grade PVC 

compound formulated for outdoor use. 

vii. Cable Routing/ Marking: All cable/wires are to be routed in a GI cable tray and suitably 

tagged and marked with proper manner by good quality ferule or by other means so that 
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the cable easily identified. 

viii. The Cable should be so selected that it should be compatible up to the life of the solar PV 

panels i.e. 25years. 

ix. The ratings given are approximate. Bidder to indicate size and length as per system design 

requirement. All the cables required for the plant provided by the bidder. Any change in 

cabling sizes if desired by the bidder/approved after citing appropriate reasons. All cable 

schedules/layout drawings approved prior to installation. 

x. Multi Strand, Annealed high conductivity copper conductor PVC type „A‟ pressure extruded 

insulation or XLPE insulation. Overall PVC/XLPE insulation for UV protection Armoured cable 

for underground laying. All cable trays including covers to be provided. All cables conform 

to latest edition of IEC/ equivalent BIS Standards as specified below: BoS item / component 

Standard Description Standard Number Cables General Test and Measuring Methods, 

PVC/XLPE insulated cables for working Voltage up to and including 1100 V ,UV resistant for 

outdoor installation IS /IEC 69947. 

xi. The size of each type of DC cable selected shall be based on minimum voltage drop 

however; the maximum drop shall be limited to 1%. 

xii. The size of each type of AC cable selected shall be based on minimum voltage drop 

however; the maximum drop shall be limited to 2 %. 

 

14. CONNECTIVITY 

The maximum capacity for interconnection with the grid at a specific voltage level shall be as 

specified in the Distribution Code/Supply Code of the State and amended from time to time. 

Following criteria have been suggested for selection of voltage level in the distribution system for 

ready reference of the solar suppliers. 

 

Plant Capacity Connecting Voltage 

Up to 5 kW 230V-single phase 

Above 5kW and up to 50 Kw 415V – three phase 

Above 50kW and up to 100kW 11kV HT 

 

i. The maximum permissible capacity for rooftop shall be 1 MW for a single net metering 

point. 

ii. Utilities may have voltage levels other than above, DISCOMS may be consulted before 

finalization of the voltage level and specification be made accordingly. 

iii. For large PV system (Above 50 kW) for commercial installation having large load, the solar 

power can be generated at low voltage levels and stepped up to 11 kV level through the 

step up transformer. The transformers and associated switchgear would require to be 

provided by the SPV bidders. 

 

15. TOOLS & TACKLES AND SPARES: 

i. After completion of installation & commissioning of the power plant, necessary tools & 

tackles are to be provided free of cost by the bidder for maintenance purpose. List of tools 

and tackles to be supplied by the bidder for approval of specifications and make from 

Authority /DSCL. 

ii. A list of requisite spares in case of PCU/inverter comprising of a set of control logic cards, 
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IGBT driver cards etc. Junction Boxes. Fuses, MOVs / arrestors, MCCBs etc along with spare 

set of PV modules be indicated, which shall be supplied along with the equipment. A 

minimum set of spares shall be maintained in the plant itself for the entire period of 

warranty and Operation & Maintenance which upon its use shall be replenished 

 

16. DANGER BOARDS AND SIGNAGES: 

Danger boards should be provided as and where necessary as per IE Act. /IE rules as amended up 

to date. Three signage shall be provided one each at battery –cum- control room, solar array area 

and main entry from administrative block. Text of the signage may be finalized in consultation with 

Authority /DSCL. 

 

17. FIRE EXTINGUISHERS: 

The firefighting system for the proposed power plant for fire protection shall be consisting of: 

a) Portable fire extinguishers in the control room for fire caused by electrical short circuits 

b) Sand buckets in the control room 

c) The installation of Fire Extinguishers should confirm to TAC regulations and BIS 

standards. The fire extinguishers shall be provided in the control room housing PCUs as 

well as on the Roof or site where the PV arrays have been installed. 

 

18. DRAWINGS & MANUALS: 

i. Two sets of Engineering, electrical drawings and Installation and O&M manuals are to be 

supplied. Bidders shall provide complete technical data sheets for each equipment giving 

details of the specifications along with make/makes in their bid along with basic design of 

the power plant and power evacuation, synchronization along with protection equipment. 

ii. Approved ISI and reputed makes for equipment be used. 

iii. For complete electro-mechanical works, bidders shall supply complete design, details and 

drawings for approval to Authority /DSCL before progressing with the installation work 

 

19. PLANNING AND DESIGNING: 

i. The bidder should carry out Shadow Analysis at the site and accordingly design strings & 

arrays layout considering optimal usage of space, material and labor. The bidder should 

submit the array layout drawings along with Shadow Analysis Report to Authority /DSCL for 

approval. 

ii. Authority /DSCL reserves the right to modify the landscaping design, Layout and 

specification of sub-systems and components at any stage as per local site 

conditions/requirements. 

iii. The bidder shall submit preliminary drawing for approval & based on any modification or 

recommendation, if any. The bidder submits three sets and soft copy in CD of final drawing 

for formal approval to proceed with construction work. 

 

20. DRAWINGS TO BE FURNISHED BY BIDDER AFTER AWARD OF CONTRACT 

i. The Contractor shall furnish the following drawings Award/Intent and obtain approval 

ii. General arrangement and dimensioned layout 

iii. Schematic drawing showing the requirement of SV panel, Power conditioning Unit(s)/ 

inverter, Junction Boxes, AC and DC Distribution Boards, meters etc. 
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iv. Structural drawing along with foundation details for the structure. 

v. Itemized bill of material for complete SV plant covering all the components and associated 

accessories. 

vi. Layout of solar Power Array 

vii. Shadow analysis of the roof 

 

21. SOLAR PV SYSTEM ON THE ROOFTOP FOR MEETING THE ANNUAL ENERGY 

REQUIREMENT 

The Solar PV system on the rooftop of the selected buildings will be installed for meeting upto 90% 

of the annual energy requirements depending upon the area of rooftop available and the 

remaining energy requirement of the office buildings will be met by drawing power from grid at 

commercial tariff of BESCOM. 

 

22. SAFETY MEASURES: 

The bidder shall take entire responsibility for electrical safety of the installation(s) including 

connectivity with the grid and follow all the safety rules & regulations applicable as per Electricity 

Act, 2003 and CEA guidelines etc. 

 

 



 

 

SCHEDULE 2 

 

Details of sites 

 

S. No. Name of Building RR No. Sanctioned Load Rooftop Assessment 

1.  PWD Office GL-5 10 10 

2.  Corporation Office DVG 2444 80 49 

3.  Deputy Commissioner office DHT 98 180 85 

4.  Superintendent of Police MSNCP74 40 40 

5.  Corporation Zonal Office MSCL72751 30 30 

6.  RTO Office MSNCP165 21 21 

7.  Commercial Tax Office CP1190 45 45 

8.  DHUDA MSCL74236 22 22 

TOTAL 428 302 

 

 

 

 



 

 

SCHEDULE -3 

 

PERFORMANCE SECURITY 

(PROFORMA OF BANK GUARANTEE)3 

 

THIS DEED OF GUARANTEE executed on this the ___________day of ___________________ 

at _____________ by ________________ (Name of the Bank) having its Head / Registered office 

at __________________hereinafter referred to as “the Guarantor” which expression shall unless it 

be repugnant to the subject or context thereof include successors and assigns; 

 

In favour of 

 

____________________________________________________________________________ 

having its registered address at _________________________________,(hereinafter referred to 

as “Authority”, which expression shall, unless it be repugnant to the context or meaning thereof, 

include it's administrators, successors, and assigns); 

 

WHEREAS 

 

A. By the Project Development and Implementation Agreement (the “Agreement”) being entered 

into between Authority and ____________4, a company incorporated under the provisions of 

the Companies Act, 1956/2013 having its registered office/ permanent address at 

____________________(hereinafter referred as “Developer”), has been granted the right to 

development of Solar PV Power Plant, hereinafter referred to as the Project. 

 

B. In terms of Article 4.5 of the Agreement,  the Developer is required to furnish to Authority, an 

unconditional and irrevocable Bank Guarantee for an amount of Rs. __________/- (Rupees 

________ Only) as security for due and punctual performance/discharge of its obligations 

under the Agreement. 

 

At the request of the Developer, the Guarantor has agreed to provide guarantee, being these 

presents guaranteeing the due and punctual performance/discharge by the Company of its 

obligations under the Agreement relating to the Project. 

 

NOW THEREFORE THIS DEED WITNESSETH AS FOLLOWS: 

 

Capitalised terms used herein but not defined shall have the meaning assigned to them respectively 

in the Agreement. 

 

1. The Guarantor hereby irrevocably guarantees the due and punctual performance by M/s. 

__________ of all its obligations relating to the Project during the term of the Agreement. 

 

2. The Guarantor as primary obligator shall, without demur, pay to the Authority sums not 

exceeding in aggregate Rs. _______/- (Rupees ________ Only), within one working day of 

                                                           

3 To be issued by a Scheduled Bank in India  

4 Name of SPV 
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receipt of a written demand thereof from the Authority stating that the Developer has failed to 

meet its performance obligations under the Agreement. The Guarantor shall not  go into the 

veracity of  any breach or failure on the part of the Developer or validity of demand so made 

by the Authority and shall pay the amount  specified in the demand notwithstanding any 

direction to the contrary given or any dispute whatsoever raised by the Developer or any other 

Person. The Guarantor‟s obligations hereunder shall subsist until all such demands are duly met 

and discharged in accordance with the provisions hereof. 

 

In order to give effect to this Guarantee, the Authority shall be entitled to treat the Guarantor 

as the principal debtor. The obligations of the Guarantor shall not be affected by any 

variations in the terms and conditions of the Agreement or other documents or by the extension 

of time for performance granted to the Company or postponement/non exercise/ delayed 

exercise of any of its rights by the Authority or any indulgence shown by the Authority to the 

Developer and the Guarantor shall not be relieved from its obligations under this Guarantee on 

account of any such variation, extension, postponement, non-exercise, delayed exercise of any 

of its rights by the Authority or any indulgence shown by the Authority provided nothing 

contained herein shall enlarge the Guarantor‟s  obligation hereunder. 

 

3. This Guarantee shall be irrevocable and shall remain in full force and effect for a period of 15 

months from the Commercial Operation Date unless discharged /released earlier by the 

Authority in accordance with the provisions of the Agreement. The Guarantor‟s liability in 

aggregate be limited to a sum of Rs. __________/- (Rupees ____________ Only). 

 

4. This Guarantee shall not be affected by any change in the constitution or winding up of the 

Developer/the Guarantor or any absorption, merger or amalgamation of the Developer/the 

Guarantor with any other Person.  

 

The Guarantor has power to issue this guarantee and discharge the obligations contemplated 

herein, and the undersigned is duly authorised to execute this Guarantee pursuant to the power 

granted under ______________. 

 

IN WITNESS WHEREOF THE GUARANTOR HAS SET ITS HANDS HEREUNTO ON THE DAY, 

MONTH AND YEAR FIRST HEREINABOVE WRITTEN. 

 

SIGNED AND DELIVERED  

 

by ____________________________________Bank  

by the hand of Shri _______________________its  ___________and  

authorised official. 
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SCHEDULE -4 

SELECTION OF INDEPENDENT CONSULTANT 

 

1. Selection of Independent Consultant 

 

1.1. The provisions of Part II of the Standard Bidding Documents for Consultancy Assignments: 

Time Based (Volume V) issued by the Ministry of Finance, GOI in July, 1997 shall apply, 

mutatis mutandis, for invitation of bids and evaluation thereof save as otherwise provided 

herein. 

 

1.2. The Authority shall select the Independent Consultant to undertake and perform the duties 

and functions of monitoring the Project during the construction phase and later during the 

operational phase for a period of 25 (Twenty Five) years.. 

 

2. Fee and expenses 

 

2.1. In determining the nature and quantum of duties and services to be performed by the 

Independent Consultant during the Development / Construction Period and the Operational 

Period, payments to the Independent Consultant shall be borne by the Developer in 

accordance with the provisions of this Agreement. 

 

2.2. The nature and quantum of duties and services to be performed by the Independent 

Consultant during the Operation Period shall be determined by the Authority  in conformity 

with the provisions of this Agreement and with due regard for economy in expenditure. All 

payments made to the Independent Consultant on account of fee and expenses during the 

Operation Period, including the construction shall be borne by the Developer. 

 

3. Appointment of government entity as Independent Consultant 

 

Notwithstanding anything to the contrary contained in this Schedule, Authority may in its 

discretion appoint a government-owned entity as the Independent Consultant; provided that 

such entity shall be a body corporate having as one of its primary function the provision of 

consulting, advisory and supervisory services for engineering projects; provided that a 

government-owned entity which is owned or controlled by Authority shall not be eligible for 

appointment as Independent Consultant. 
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SCHEDULE -5 

TECHNICAL AND FINANCIAL PROPOSAL OF THE DEVELOPER 
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SCHEDULE -5 

Escrow Arrangement Agreement (Under Process) 
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SCHEDULE -7 

PPA BETWEEN AUTHORITY AND BESCOM (UNDER PROCESS) 

 


