| Tender Inviting Authority: | | Chandigarh Smart City Limited | | | | | | | | | | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| Name of Work: | Selection of System Integrator for Implementation of e-Governance Services for Chandigarh Smart City | | | | | | | | | | | |
| Name of the Bidder/ Bidding Firm / Company : | | | | | | | | | | | | |
| Sl. No. | Item Description | Unit | Number of man Months for each of the reource considered for development and / or customization of the modules | | | | | | | | | |
| | Effort estimates for application development and Customization (For price Discovery Only) | | Project Manager | Jr. Developer | Sr. Developer | Technical Lead | Solution Architect | Business Analyst/ Domain Expert | Project Manager | Database Administrator | Trainer | Any Other Resouce Required |
| 1 | CSCL Web Portal | Month | | | | | | | | | | |
| 2 | Hybrid Mobile application | Month | | | | | | | | | | |
| 3 | Any specific hardware required to run the solution | Month | | | | | | | | | | |
| 4 | Water Supply and Sewerage Connections | Month | | | | | | | | | | |
| 5 | Online Permission Management (NOC and Permissions) | Month | | | | | | | | | | |
| 6 | Estate Branch | Month | | | | | | | | | | |
| 7 | Online Booking of Open Space Building Material | Month | | | | | | | | | | |
| 8 | Fire Service | Month | | | | | | | | | | |
| 9 | Online Grievance Complaint Services | Month | | | | | | | | | | |
| 10 | E- Challan Encroachment | Month | | | | | | | | | | |
| 11 | E-Horticulture Services | Month | | | | | | | | | | |
| 12 | National Urban Livelihoods Mission | Month | | | | | | | | | | |
| 13 | Trade & Market License | Month | | | | | | | | | | |
| 14 | Rented Properties under Colony Branch and Estate Office | Month | | | | | | | | | | |
| 15 | Automated Approval of Building Plan / Drawings | Month | | | | | | | | | | |
| 16 | Booking of Banquet Hall / Community Hall | Month | | | | | | | | | | |
| 17 | Integration with Property Tax Management System | Month | | | | | | | | | | |

| | | | | | | | | | | | | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| 18 | Integration with Birth and Death Certificate | Month | | | | | | | | | | |
| 19 | Store Management | Month | | | | | | | | | | |
| 20 | Legal | Month | | | | | | | | | | |
| 21 | Financial Accounting | Month | | | | | | | | | | |
| 22 | Audit | Month | | | | | | | | | | |
| 23 | Public Relation Department | Month | | | | | | | | | | |
| 24 | Workflow Management System / Business Process Management system(BPM) | Month | | | | | | | | | | |
| 25 | Apni Mandi And Day Market | Month | | | | | | | | | | |
| 26 | DAK | Month | | | | | | | | | | |
| 27 | Agenda Branch | Month | | | | | | | | | | |
| 28 | Work management system | Month | | | | | | | | | | |
| 29 | Sports & Cultural Department | Month | | | | | | | | | | |
| 30 | Dashboard | Month | | | | | | | | | | |
| 31 | Integration with RTI | Month | | | | | | | | | | |
| 32 | Integration with E-Awas | Month | | | | | | | | | | |
| 33 | Integration with HR And Payroll | Month | | | | | | | | | | |