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SECTION 1: INVITATION FOR TENDERS (IFT) 
 

IFT No.: DMA/2017-18/OW/WORK_INDENT68591      Date:   
 

1. The Executive Engineer (Projects), Hubballi Dharwad Municipal Corporation, Hubballi invites 
tenders from eligible tenderers, for the construction of works detailed in the Table below. The 
tenderers may submit tenders for any or all of the works given in the Table. Two Cover 
Tender procedure as per Rule 28 of the KTPP Act shall be followed. The Tenders 
are required to submit two separate sealed covers, one containing the Earnest 
money deposit and the details of their capability to undertake the tender (as 
detailed in ITT Clause 3and 6), which will be opened first and the second cover 
containing the price tender which will be opened only if the Tenderer is found to 
be qualified to execute the tendered work. The Tenderers are advised to note the 
minimum qualification criteria specified in Clause 3 of the Instructions to 
Tenderers to qualify for award of the contract. 

2. Tender documents may be downloaded from Government of Karnataka E-
Procurement website https://eproc.karnataka.gov.in/eportal/index.seam   under 
login for Contractors: 

 
 
 
 
 
 
  



After login to Contractors, please scroll down to the right-side bottom to see List 
of Tenders, Please click there to find the details of NIT and download copy of the 

tender.   The tender can be downloaded in the portal as per prescribed date and 
time published in the portal. Only Interested   Contractors who wish to 
participate should remit online tender processing fee, after registering in the 
portal. The tender processing fee /transaction fee is non-refundable.  

3.  Tenders must be accompanied by earnest money deposit specified for the work in the Table 
below. Earnest Money deposit which will be paid online through e-Procurement 
portal. Earnest money deposit will have to be in any one of the forms as specified in the E 
procurement portal and shall have to be valid for 45 days beyond the validity of the tender.  

4. Tenders must be electronically submitted (on-line through internet) within the 
date and time published in e-procurement portal. First Cover (Technical Bid) of 
the Tenders will be opened after prescribed time and date in the e-procurement 
portal, in the presence of the Tenderers who wish to attend at the Office of The 
Executive Engineer (Project),HDMC. Hubballi  

 
 
 
 
 
 
 
 
 
 

 



5. Other details can be seen in the tender documents. 
 

TABLE 

Sl. No Name of work 
Value of 
work (In 
Rs. Lakh) 

Earnest 
Money Deposit 

(In Rs.in 
lakhs) 

Cost of 
document 

Period of 
completion 

1. 

Supplying and Providing 
E-Toilets (Smart Toilets) at 
Smart Area in Hubballi-
Dharwad 

97.98 lakh 1.96 
As per e- 

portal 

6 (Six) 
Calendar 
months 

(including 
monsoon) 

 
 
 

 
 

Executive Engineer 
(Project) 

HUBBALLI-DHARWAD 
MUNICIPAL 

CORPORATION, 
HUBBALLI 
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A. General 
 

1. Scope of Tender 
1.1 The Executive Engineer (Project), Hubballi-Dharwad Municipal Corporation, Hubballi 

(Referred to as Employer in these documents) invites tenders following Two Cover tender 
procedure, from eligible Tenderers, for the construction of works (as defined in these 
documents and referred to as "the works") detailed in the Table given in the Invitation for 
Tenders (IFT). The Tenderers may submit tenders for any or all of the works detailed in the 
table given in IFT. 

 
2. Eligible Tenderers 
2.1 Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the Government of Karnataka  
2.2 Tenders from Joint ventures are not acceptable. 

 
3. Qualification of the Tenderer: 
3.1 All Tenderers shall provide the requested information accurately and in sufficient detail in 

Section 3:  
Qualification information. 

3.2 To qualify for award of this contract, each Tenderer in its name should have in the last five 
years i.e. 2012-13 to 2016-2017)3 

a) The tenderer should be a manufacturer who must have manufactured, tested and 
supplied the equipment (s) similar to the type specified in the Schedule of 
Requirements (viz equivalent or more than in capacity weight & size) up to at least 25 
nos in any one of the last 5 years. The equipments offered for supply must be of the 
most recent series models incorporating the latest improvements in design. The models 
should have been released on or after 2013 and be in satisfactory operation for 36 
months as on date of tender opening 

(b) Tenders of tenderers quoting as authorized representative of a manufacturer meeting 
with the above requirement in full can also be considered provided: 

(i) the manufacturer furnishes authorization in the prescribed format assuring full 
guarantee and warranty obligations as per GCC and SCC and 

(ii) the tenderer, as authorized representative, has supplied, installed and commissioned 
satisfactorily at least 12 no similar to the type specified in the Schedule of 
Requirements in any one of the last three years, which must be in satisfactory 
operation for at least 36 months on the date of tender opening 

(c) Tenderers must have annual Turnover of Rs 4.00 crore in last three years.  
 
3.3 Each Tenderer should further demonstrate: 

(a)  Deleted 
(b) liquid assets and /or availability of credit facilities of no less than Rs 30 lakhs 

(Credit lines/ letter of credit/ certificates from banks for meeting the fund 
requirement etc. (usually the equivalent of the estimated cash flow for three 
months in the peak construction period)*  

3.4 To qualify for a package of contracts made up of this and other contracts for 
which tenders are invited in this IFT, the Tenderer must demonstrate having 
experience and resources to meet the aggregate of the qualifying criteria for 
the individual contracts.  

3.5 Sub-contractors’ experience and resources shall not be taken into account in determining 
the Tenderer’s compliance with the qualifying criteria except to the extent stated in 3.2 (d) 
and (e) above.  



3.6 Tenderers who meet the above specified minimum qualifying criteria, will only be 
qualified, if their available tender capacity is more than the total tender value. The 
available tender capacity will be calculated as under: 

 
Assessed available tender capacity = ( A*N*1.5 - B )  

where 
 

A = Maximum value of civil engineering works executed in any one year during the last 
five years (updated to 2016-17 price level) taking into account the completed as well as 
works in progress. 
N = Number of years prescribed for completion of the works for which tenders are invited. 
B = Value, at 2016-17 price level, of existing commitments and on-going works to be 
completed  
during the next 6/12 years (period of completion of the works for which Tenders are 
invited) 
 

Note: The statements showing the value of existing commitments and on-going works as well 

as the stipulated period of completion remaining for each of the works listed should be 
countersigned by the Employer in charge, not below the rank of an Executive Engineer or 

equivalent. 
 

3.7  Even though the Tenderers meet the above criteria, they are subject to be disqualified if 
they have: 

 

- made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or  

- record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc.; and/or  

- participated in the previous Tender for the same work and had quoted 
unreasonably high tender prices and could not furnish rational justification. 

 
B. Tender documents 

 
4. Content of Tender documents 
4.1 The set of tender documents shall have all the Sections given in Page 2:  
4.2 Both the sets should be completed and returned with the tender. 

 
5. Amendment of Tender documents 
5.1 Before the deadline for submission of tenders, the Employer may modify the tender 

documents by issuing addenda.  
5.2 Any addendum thus issued shall be part of the tender documents and shall be 

communicated in writing or by cable to all the purchasers of the tender documents. 
5.3 To give prospective Tenderers reasonable time in which to take an addendum into 

account in preparing their tenders, the Employer shall extend as necessary the deadline 
for submission of tenders, in accordance with Sub-Clause 12.2 below. 

 
C. Preparation of Tenders 

 
6. Documents comprising the Tender 

 
6.1 The tender submitted by the Tenderer shall be in two covers and shall contain the 

documents as follows:: 



6.1.1 First Cover : 
(a) Earnest Money Deposit; 
(b) Qualification Information as per formats given in Section 3; 
6.1.2 Second Cover: 
(a) The Tender (in the format indicated in Section 4) 
(b) Priced Bill of Quantities (Section 9); 
and any other materials required to be completed and submitted by Tenderers in 
accordance with these instructions. The documents listed under Sections 3, 4, 6 and 9 
shall be filled in without exception.  

6.2 Tenderers submitting tenders together with other contracts stated in the IFT to form 
a package will so indicate in the tender together with any discounts offered for the 
award of more than one contract. 

 
7. Tender prices 

 
7.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the 

priced Bill of Quantities submitted by the Tenderer.  
7.2 The Tenderer shall fill in rates and prices and line item total (both in figures and 

words) for all items of the Works described in the Bill of Quantities along with total 
tender price (both in figures and words).  
Items for which no rate or price is entered by the Tenderer will not be paid 
for by the Employer when executed and shall be deemed covered by the 
other rates and prices in the Bill of Quantities. Corrections, if any, shall be made 
by crossing out, initialing, dating and rewriting.  

7.3 All duties, taxes, and other levies payable by the contractor under the contract, or for 
any other cause, shall be included in the rates, prices and total Tender Price 
submitted by the Tenderer.  

7.4 The rates and prices quoted by the Tenderer shall be fixed for the duration of the 
Contract and shall not be subject to adjustment on any account. 

 
8. Tender validity 

 
8.1 Tenders shall remain valid for a period not less than ninety days after the deadline 

date for tender submission specified in Clause 12. A tender valid for a shorter period 
shall be rejected by the Employer as non-responsive.  

8.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the Tenderers may extend the period of validity for a specified 
additional period. The request and the Tenderers' responses shall be made in writing 
or by cable. A Tenderer may refuse the request without forfeiting his earnest money 
deposit. A Tenderer agreeing to the request will not be required or permitted to 
modify his tender, but will be required to extend the validity of his earnest money 
deposit for a period of the extension, and in compliance with Clause 9 in all respects. 

 
9. Earnest money deposit 

9.1 Earnest Money Deposit/ Bid security 
The supplier/contractor can pay the Earnest Money Deposit (EMD) in the e-Procurement 
portal using any of the following payment modes: (For detailed procedures visit e-
procurement portal) 

1 Credit Card  
2 Direct Debit/ Net Banking 
3 National Electronic Fund Transfer (NEFT) 

 



4 Over the Counter (OTC) payment 
The contractor shall furnish the requisite EMD only through e-payment, in favour of The Executive 
Engineer (Project),HDMC. Hubballi 
The supplier/contractor’s bid will be evaluated only on confirmation of receipt of the payment (EMD) in 
the Government of Karnataka central pooling a/c held at designated Bank 
EMD amount will have to be submitted by the supplier/contractor taking into account the following 
conditions: 
 

a. EMD will be accepted only in the form of electronic cash (and not through Demand Draft or Bank 
Guarantee) and will be maintained in the Govt.’s central pooling account at Designated Bank until 
the contract is closed. 

b. The entire EMD amount for a particular tender has to be paid in a single transaction 
For details on e-Payment services refer to e-procurement portal for more details on the process.  

 
Refund of EMD 
Based on the instructions of Tender Accepting Authority (TAA) the EMD amount of the unsuccessful 
bidders will be refunded to the respective Bank a/c’s of the supplier/contractor registered in the e-
Procurement system. 
 

9.2 Instruments having fixed validity issued as earnest money deposit for the tender shall be 
valid for 45 days beyond the validity of the tender 

9.3 Any tender not accompanied by an acceptable earnest money deposit and not secured as 
indicated in Sub-Clauses 13.1 and 13.2 above shall be rejected by the Employer as non-
responsive. 

9.4 The earnest money deposit of unsuccessful Tenderers will be returned within 30 days of 
the end of the tender validity period specified in Sub-Clause 12.1. 

9.5 The earnest money deposit of the successful Tenderer will be discharged when the 
Tenderer has signed the Agreement and furnished the required Performance Security. 

9.6 The earnest money deposit may be forfeited: 



(a) if the Tenderer withdraws the Tender after tender opening during the period of tender 
validity; 

(b) if the Tenderer does not accept the correction of the Tender Price, pursuant to Clause 24; 
or 

(c) in the case of a successful Tenderer, if the Tenderer fails within the specified time limit to 
  (i) sign the Agreement; or 
  (ii) furnish the required Security deposit 

 
10. Format and signing of Tender 

Tenderer shall submit the Bid electronically before the submission date and time notified 
in e-procurement portal. 

 
D. Submission of Tenders 

 
11. Submission of Tender 

 Tenderer shall submit the Bid electronically before the submission date and time notified 
in e-procurement portal. 

 
 

12. Deadline for submission of the Tenders 
12.1 In online e-procurement system, tenderer shall not be able to submit the bid after the bid 

submission time and date as the icon or the task in the e-procurement portal will not be 
available. 

12.2 The Employer may extend the deadline for submission of tenders by issuing an 
amendment in accordance with Clause 5, in which case all rights and obligations of the 
Employer and the Tenderers previously subject to the original deadline will then be 
subject to the new deadline. 

 
13. Late Tenders 
13.1 In online e-procurement system, you shall not be able to submit the bid after the bid 

submission time and date as the icon or the task in the e-procurement portal will not be 
available. 

 
14. Modification and Withdrawal of Tenders 

Tender has all the time to modify and correct or upload any relevant document in the 
portal till Bid submission date and time, as published in the e-procurement portal.  

 
E. Tender opening and evaluation 

 
15. Opening of First Cover of all Tenderers and evaluation to determine qualified 

Tenderers: 
 

15.1 The Employer will open online the First Covers of all the Tenders received through e-
procurement portal, in the presence of the Tenderers or their representatives who 
choose to attend at the date, time and the venue specified in the e-procurement portal. 
In the event of the specified date of Tender opening being declared a holiday for the 
Employer, the Tenders will be opened at the appointed time and location on the next 
working day. 

15.2 Deleted 
15.3The Tenderes names, the submission of qualification information and such other 

information as the Employer may consider appropriate will be announced by the 
Employer at the opening. Late and withdrawn Tenders will be returned unopened to 
tenders. 



15.4 The Employer shall prepare minutes of the Tender opening, including the information 
disclosed to those present in accordance with Sub-Clause 15.3.  

15.5 Deleted 
15.6 The Employer will evaluate and determine whether each tender (a) meets the eligibility 

criteria defined in ITT Clause 2; (b) is accompanied by the required earnest money 
deposit as per stipulations in ITT Clause and (c) meets the minimum qualification 
criteria stipulated in ITT Clause 3. The Employer will draw out a list of qualified 
Tenderers.16 

 
16. Opening of Second Cover of qualified Tenderers and evaluation: 
16.1 The Employer will inform all the Qualified Tenderers the time, date and venue fixed for 

the opening of the Second Cover containing the priced Tenders. The Employer will open 
Second Covers of Qualified Tenderers at the appointed time and date in the presence of 
the Tenders or their representatives who choose to attend. In the event of the specified 
date of Second Cover opening being declared a holiday for the Employer, the Second 
Covers will be opened at the appointed time and location on the next working day.  

16.2 Deleted  
16.3 The Tenderers' names, the Tender prices, the total amount of each Tender, any 

discounts, Tender modifications and withdrawals, and such other details as the 
Employer may consider appropriate, will be announced by the Employer at the opening. 
No Tender shall be rejected at Tender opening. 

16.4 The Employer shall prepare minutes of the Second Cover Tender opening, including the 
information disclosed to those present in accordance with Sub-Clause 16.3. 

 
17. Process to be confidential 
17.1 Information relating to the examination, clarification, evaluation, and comparison of 

Tenders and recommendations for the award of a contract shall not be disclosed to 
Tenderers or any other persons not officially concerned with such process until the 
award to the successful Tenderer has been announced. Any effort by a Tenderer to 
influence the Employer's processing of Tenders or award decisions may result in the 
rejection of his Tender. 

 
18. Clarification of Tenders 
18.1 To assist in the examination, evaluation, and comparison of Tenders, the Employer 

may, at his discretion, ask any Tenderer for clarification of his Tender, including 
breakdowns of unit rates. The request for clarification and the response shall be in 
writing or by cable, but no change in the price or substance of the Tender shall be 
sought, offered, or permitted except as required to confirm the correction of arithmetic 
errors discovered by the Employer in the evaluation of the Tenders in accordance with 
Clause 20.  

18.2 Subject to sub-clause 18.1, no Tenderer shall contact the Employer on any matter 
relating to its Tender from the time of the Tender opening to the time the contract is 
awarded. If the Tenderer wishes to bring additional information to the notice of the 
Employer, it should do so in writing. 

18.3 Any effort by the Tenderer to influence the Employer in the Employer’s Tender 
evaluation, Tender comparison or contract award decisions may result in the rejection 
of the Tenderers’ Tender. 

 
19. Examination of Tenders and determination of responsiveness 

19.1 Prior to the detailed evaluation of Tenders, the Employer will determine whether 
each Tender; (a) has been properly signed; and; (b) is substantially responsive to the 
requirements of the Tender documents.  



19.2 A substantially responsive Tender is one which conforms to all the terms, conditions, 
and specifications of the Tender documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Tender documents, the Employer's rights 
or the Tenderer's obligations under the Contract; or (c) whose rectification would 
affect unfairly the competitive position of other Tenderers presenting substantially 
responsive Tenders.  

19.3 If a Tender is not substantially responsive, it will be rejected by the Employer, and 
may not subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 

 
20. Correction of errors 

20.1 There shall not be any error as the proposal is submitted online, even if there is any 
correction same will be corrected by the Employer depending on the nature of the 
error.  

20.2 The amount stated in the Tender will be adjusted by the Employer in accordance 
with the above procedure for the correction of errors and, with the concurrence of 
the Tenderer, shall be considered as binding upon the Tenderer. If the Tenderer does 
not accept the corrected amount the Tender will be rejected, and the earnest money 
deposit may be forfeited in accordance with Sub-Clause 9.6 (b). 

 
21. Evaluation and comparison of Tenders 

21.1 The Employer will evaluate and compare only the Tenders determined to be 
substantially responsive in accordance with Clause 19.  

21.2 In evaluating the Tenders, the Employer will determine for each Tender the 
evaluated Tender Price by adjusting the Tender Price as follows:  

(a) making any correction for errors pursuant to Clause 20; and 
(b) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Sub Clause 14.5. 
21.3 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors 
which are in excess of the requirements of the Tender documents or otherwise result 
in unsolicited benefits for the Employer shall not be taken into account in Tender 
evaluation. 

 
F. Award of Contract  

22. Award criteria 
22.1 Subject to Clause 24, the Employer will award the Contract to the Tenderer whose 

Tender has been determined to be substantially responsive to the Tender 
documents and who has offered the lowest evaluated Tender Price, provided that 
such Tenderer has been determined to be (a) eligible in accordance with the 
provisions of Clause 2, and (b) qualified in accordance with the provisions of Clause 
3. 

 
23. Employer's right to accept any Tender and to reject any or all Tenders 

23.1 Notwithstanding Clause 22, the Employer reserves the right to accept or reject any 
Tender, and to cancel the Tender process and reject all Tenders, at any time prior to 
the award of Contract, without thereby incurring any liability to the affected 
Tenderer or Tenderers or any obligation to inform the affected Tenderer or 
Tenderers of the grounds for the Employer's action. 

 



24. Notification of award and signing of Agreement 
24.1 The Tenderer whose Tender has been accepted will be notified of the award by the 

Employer prior to expiration of the Tender validity period by cable, telex or 
facsimile confirmed by registered letter. This letter (hereinafter and in the 
Conditions of Contract called the "Letter of Acceptance") will state the sum that the 
Employer will pay the Contractor in consideration of the execution, completion, and 
maintenance of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the "Contract Price").  

24.2 The notification of award will constitute the formation of the Contract, subject only 
to the furnishing of Security deposit in accordance with the provisions of Clause 25.  

24.3 The Agreement will incorporate all agreements between the Employer and the 
successful Tenderer. It will be kept ready for signature of the successful Tenderer in 
the office of Employer within 30 days following the notification of award along with 
the Letter of Acceptance. Within 20 days of receipt, the successful Tenderer will sign 
the Agreement and deliver it to the Employer. 

24.4 Upon the furnishing by the successful Tenderer of the Performance Security, the 
Employer will promptly notify the other Tenderers that their Tenders have been 
unsuccessful. 

 
25. Security deposit 

25.1 Within 21 days of receipt of the notification of contract award, the Contractor shall 
furnish Performance Security to the Employer for an amount of 5% of the Contract, 
valid up-to 60 days after the date of completion of performance obligations 
including Warranty obligations. In the event of any correction of defects or 
replacement of defective material during the Warranty period, the Warranty for the 
corrected/replaced material shall be extended to a further period of 24 months and 
the Performance Bank Guarantee for proportionate value shall be extended 60 days 
over and above the initial Warranty period.  

25.2 The proceeds of the performance security shall be payable to the Employer as 
compensation for any loss resulting from the Contractor's failure to complete its 
obligations under the Contract. 

25.3 The Performance Security shall be denominated in Indian Rupees and shall be in 
one of the following forms: 

         Cash or 
- Banker’s cheque/Demand draft, /Pay Order in favour of The Commissioner, 

HDMC, Hubballi  
- - A bank guarantee in the form given in Section 10; or 
-   Specified Small Savings Instruments pledged to The Commissioner, HDMC, 

Hubballi  
- Fixed Deposit Receipts pledged in the name of The Commissioner, HDMC, 

Hubballi 
25.4 The Performance Security will be discharged by the Employer and returned to the 

Contractor not later than 60 days following the date of completion of the 
Contractor's performance obligations, including any Warranty obligations, under 
the Contract. 

25.5 In the event of any contract amendment, the Contractor shall, within 20 days of 
receipt of such amendment, furnish the amendment to the Performance Security, 
rendering the same valid for the duration of the Contract as amended for 60 days 
after the completion of performance obligations including Warranty obligations. 
 

 



26. Corrupt or Fraudulent practices 
 

26.1 The GOK requires that the Tenderers/Suppliers/Contractors, observe the highest 
standard of ethics during the procurement and execution of such contracts. In 
pursuance of this policy, GOK : 

(a) will reject a proposal for award if it determines that the Tenderer 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question; 

(b) will declare a firm ineligible, either indefinitely or for a stated period of time, 
to be awarded a GOK contract if it at any time determines that the firm has 
engaged in corrupt or fraudulent practices in competing for, or in executing, 
a GOK contract. 

26.2 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 43.2 of 
the Conditions of Contract. 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION 3: QUALIFICATION INFORMATION 
 
 

The information to be filled in by the Tenderer hereunder will be used for purposes of 
computing Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This 
information will not be incorporated in the Contract. 

 

1.1 
Constitution or legal status of 
Tenderer   [Attach copy] 

  Place of Registration    
___________________________

____ 
         (Attach Copy) 

  Principal place of business:   
__________________________

_____ 

1.2 Attach details for ITT 3.2.   
     
          
           
           

1.3 
Work performed as Prime Contractor (in the same name) on works of similar nature 
over during the 

  
five years specified in 1.2 
above.      

           

 
Proje
ct 

Name 
of 

Descri
p- 

Contr
act 

Value 
of 

Date 
of 

Specifi
ed 

Actual date 
of 

Remarks explaining 
reasons 

 Name
Emplo
yer 

-tion 
of 

Numb
er 

contra
ct 

issue 
of 

period 
of completion 

for delay in completion of 
work 

   Work  
Rs. Lakhs 
work 

comple
tion    

      order     
1 2 3 4 5 6 7 8 9  
            

 
Attach Certificates from Engineers –in- Charge 

 

1.4 Quantities of work executed as prime contractor (in the same name) during the last 

five years specified in 1.2 above: 
 

Year 
Name of 

Work 
Name of 

Employer 
Quantity of work performed 

Remarks (Indicate 
contract 

reference) 
2012-13     
2013-14     
2014-15     
2015-16     
2016-17     

 
Attach Certificates from Engineers –in- Charge 



1.5 Information on works for which Tenders have been submitted and works 

which are yet to be completed as on the date of this Tender. 
 

(A) Existing commitments and on-going works:  
_________________________________________________________________
______________________ 
Descriptio

n Place 
Contract 
No. Name Value of Stipulated 

Value of 
works21 

Anticipate
d

of & & Date and Contract period of 
remaining to 
be date of 

Work State  Address (Rs. lakhs) 
completio
n completed 

completio
n

  of Employer   (Rs. lakhs)  
(1) (2) (3) (4) (5) (6) (7) (8) 

_________________________________________________________________
_________________________ 

Attach Certificates from Engineers –in- Charge 
 

(B) Works for which Tenders already submitted:  
_________________________________________________________________
_________________________ 
Descriptio
n Place Name and Estimated Stipulated Date when Remarks

of & Address of value of works period of decision is if any
Work State Employer (Rs. lakhs) completion expected  
(1) (2) (3) (4) (5) (6) (7) 

 
 
 
 
 
 
 

1.6. Deleted 

1.7 Reports on the financial standing of the tenderer, such as profit and loss 
statements and auditor’s reports for the last five years;  

1.8 Deleted  
1.9. Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers 

who may provide references if contacted by the Employer.  
1.10 Evidence of access to financial resources to meet the qualification requirement 

specified in ITT Clause3.3 (b): Cash in hand, Letter of Credit etc. List them below 
and attach certificate from the Banker in the suggested format as under: 

 
 

BANKER’S CERTIFICATE 
 

This is to certify that M/s. ………………………….. is a reputed company with a good 
financial standing. If the contract for this work, namely ……………………………… 
(Supplying and Providing E-Toilets (Smart Toilets) at Smart Area in 
Hubballi-Dharwad) is awarded to the above firm, we shall be able to provide 
overdraft/credit facilities to the extent of Rs.…………… to meet the working capital 
requirements for executing the above contract 

 



 
 

Sd/-  
Name of the Bank, Senior Bank 
Manger 
Address:………………………………. 

 
1.11 Deleted 
 
 

 

1.12 Information on litigations in which the Tenderer is involved:  
 

Other Party (ies) Employer Details of dispute Amount involved Remarks showing 
present status  

 
 
 
 
 
 
 

 



 
SECTION 4: FORMS OF TENDER, LETTER OF ACEPTANCE, NOTICE TO PROCEED 

WITH THE WORK AND AGREEMENT FORM 
 
 

Form of Tender 
 
 

Description of the Works: 
___________________________________________________ 
________________________________________________________________
__________________________ 
________________________________________________________________
__________________________ 
_______________________________________________________ 24 Tender 

 
 

To :  ________________________________________________ 
 

Address :  
_______________________________________________________________ 

__________________________________________________________
_________________ 25 

 
GENTLEMEN, 

 
We offer to execute the Works described above in accordance with the Conditions of Contract 
accompanying  
this Tender for the Contract Price of _________ [in figures] 
(________________________________________________) [in letters].26 

 
This Tender and your written acceptance of it shall constitute a binding contract between us. 

We understand that you are not bound to accept the lowest or any Tender you receive. 
 

We undertake that, in competing for (and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force in 
India namely “Prevention of Corruption Act 1988”. 

 
We hereby confirm that this Tender complies with the Tender validity and Earnest money 

deposit required by the Tender documents. 
 

We attach herewith our current income-tax clearance certificate. 
 

Yours faithfully, 
 
 

Authorized Signature: 
 

Name & Title of Signatory: 
________________________________________________________________
_ 

 
Name of Tenderer ______________________________________________  
Address: ---------------------------------------------------------------------- 



 
Letter of Acceptance  

(letterhead paper of the Employer) 
 

[date] 
 

To:  

[name and address of the Contractor] 
 

Dear Sirs, 
 
This is to notify you that your Tender dated ____________ for execution of the 
________________________________________________________________
______________________ [name of the contract and identification number, as given in 
the Instructions to Tenderers] for the Contract Price of Rupees ——
___________________________________________________________ 
(_____________) [amount in words and figures], as corrected and modified in accordance 
with the Instructions to Tenderers is hereby accepted by our Agency. 
 

You are hereby requested to furnish Security deposit, in the form detailed in Para 25.1 of 
ITT for an amount of Rs.————— within 20 days of the receipt of this letter of acceptance 
valid up to 30 days from the  
date of expiry of Defects Liability Period i.e. up to ............ and sign the contract, failing which 
action as stated 
in Para 25.4 of ITT will be taken. 

 
Yours faithfully, 

 
 

Authorized Signature 
Name and Title of Signatory 
Name of Agency  

----------------------------------------------------------------------------------------------------------------- 
Issue of Notice to proceed with the work  

(letterhead of the Employer) 
————— 
(date) 

To 
 

(name and address of the Contractor) 
 
 

Dear Sirs: 
 

Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 
25.1 and signing of the contract agreement for the construction of —————— 27a Tender 
Price of Rs.——————, you are hereby instructed to proceed with the execution of the said 
works in accordance with the contract documents. 

 
Yours faithfully, 

 
(Signature, name and title of signatory authorized to sign on behalf of 
Employer)  



Agreement Form 
 

Agreement 
 

This agreement, made the ___________________day of 
_____________20_______,  
between________________________________________________________ 
________________________________________[name and address of Employer] 
(hereinafter called “the Employer”) of the one part and _________________________ 
_______________________________________________________________
_______________________________________________________________
__________________[name and address of contractor] (hereinafter called “the 
Contractor”) of the other part. 
 
Whereas the Employer is desirous that the Contractor execute ___________________ 
_______________________________________________________________
_______________________________________________________________
__________________________________________________[ name and 
identification number of Contract] (hereinafter called “the Works”) and the Employer has 
accepted the Tender by the Contractor for the execution and completion of such Works and 
the remedying of any defects therein at a contract price of Rupees............................... 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to, 
and they shall be deemed to form and be read and construed as part of this 
Agreement.  

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in all 
aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein the 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as 
part of this Agreement, viz:  

i) Letter of Acceptance; 
ii) Notice to proceed with the works; 
iii) Contractor’s Tender; 
iv) Contract Data; 
v) Conditions of contract (including Special Conditions of Contract); 
vi) Specifications; 
vii) Drawings; 
viii) Bill of Quantities; and 
ix) Any other document listed in the Contract Data as forming part of the contract. 

 
In witness whereof the parties thereto have caused this Agreement to be executed the day 

and year first before written. 
 

The Common Seal of ________________________________________________  



was hereunto affixed in the presence of: 
Signed, Sealed and Delivered by the said 
___________________________________________________ 
____________________________________________________________ 

 
in the presence of:  
Binding Signature of Employer _____________________________________ 
Binding Signature of Contractor _______________________________________ 
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Conditions of Contract 

A. General 

1. Definitions 
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Bold letters are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Tender.  
Compensation events are those defined in Clause 34 hereunder. 
The Completion Date is the date of completion of the Works as certified by the 
Employer in accordance with Sub Clause 38.1.  
The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below. 
The Contract Data defines the documents and other information which comprise the 
Contract. 
The Contractor is a person or corporate body whose Tender to carry out the Works has 
been accepted by the Employer.  
The Contractor's Tender is the completed Tender document submitted by the 
Contractor to the Employer.  
The Contract price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
Days are calendar days; months are calendar months. 
A Defect is any part of the Works not completed in accordance with the Contract. 
The Defects liability period is the period named in the Contract Data and 
calculated from the Completion Date.  
The Employer is the party who will employ the Contractor to carry out the Works. 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works.  
The Initial Contract price is the Contract Price listed in the Employer's Letter of 
Acceptance. 
The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract Data. 
The Intended Completion Date may be revised only by the Employer by issuing an extension 
of time.  
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works.  
Plant is any integral part of the Works which is to have a mechanical, electrical, electronic 
or chemical or biological function.  
The Site is the area defined as such in the Contract Data. 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Employer.  
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates.  
A Subcontractor is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the work in the Contract which includes work on the Site. 
A Variation is an instruction given by the Employer which varies the Works. 
The Works are what the Contract requires the Contractor to construct, install, and turn 
over to the Employer, as defined in the Contract Data. 

 



2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract unless specifically defined. The 
Employer will provide instructions clarifying queries about the Conditions of Contract.  

2.2 The documents forming the Contract shall be interpreted in the following order of priority: 
(1) Agreement 
(2) Letter of Acceptance, notice to proceed with the works 

(3) Contractor’s Tender  
(4) Contract Data 
(5) Conditions of Contract 
(6) Specifications 
(7) Drawings 
(8) Bill of quantities and 
(9) any other document listed in the Contract Data as forming part of the 

Contract. 
 
3. Law governing contract 
3.1 The law governing the Contract is the Laws of India supplanted by the Karnataka Local Acts. 
 
4. Employer's decisions 
4.1 Except where otherwise specifically stated, the Employer will decide contractual matters 

between the Employer and the Contractor . 
 
5. Delegation 
5.1 The Employer may delegate any of his duties and responsibilities to other people after 

notifying the Contractor and may cancel any delegation after notifying the Contractor. 
 
6. Communications 
6.1 Communications between parties which are referred to in the conditions are effective 

only when in writing. A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act). 
 
7. Subcontracting 
7.1 Deleted 
 
8. Other Contractors 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer. 
 
9. Personnel 
9.1 The Contractor shall employ the technical personnel (of number and qualifications) 

as may be stipulated by GOK from time to time during the execution of the work. The 
technical staff so employed shall be available at site as may be stipulated by the 
Employer.  

9.2 If the Employer asks the Contractor to remove a person who is a member of the 
Contractor’s staff or his work force stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connection with the work in the 
Contract. 

 



10. Employer’s and Contractor's risks 
10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 
 
11. Employer's risks 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as 

rebellion, riot commotion or disorder or (b) a cause due solely to the design of the 
Works, other than the Contractor’s design. 

 

12. Contractor’s risks 
12.1 All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 
risks are the responsibility of the Contractor. 

 
13. Queries about the Contract Data 
13.1 The Employer will clarify queries on the Contract Data. 
 
14. Contractor to construct the Works 
14.1 The Contractor shall construct the Works in accordance with the Specification and Drawings. 
 
15. The Works to be completed by the Intended Completion Date 
15.1 The Contractor may commence execution of the Works on the Start Date and complete 

them by the Intended Completion Date. 
 
16. Safety 
16.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
17. Discoveries 
17.1 Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site is the property of the Employer. The Contractor is to notify the Employer of such 
discoveries and carry out the Employer's instructions for dealing with them. 

 
18. Possession of the Site 
18.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession 

of a part is not given by the date stated in the Contract Data the Employer is deemed to 
have delayed the start of the relevant activities and this will be Compensation Event. 

 
19. Access to the Site 
19.1 The Contractor shall allow the Employer and any person authorized by the Employer access 

to the Site, to any place where work in connection with the Contract is being carried out or 
is intended to be carried out and to any place where materials or plant are being 
manufactured / fabricated / assembled for the works. 

 
20. Instructions 
20.1 The Contractor shall carry out all instructions of the Employer which comply with the 

applicable laws where the Site is located. 



B. Time Control 

21. Program 
21.1 Within the time stated in the Contract Data the Contractor shall submit to the Employer for 

approval a Program showing the general methods, arrangements, order, and timing for all 
the activities in the Works. 

 
21.2 The Employer's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Employer again at any time. A 
revised Program is to show the effect of Variations and Compensation Events. 

 
22. Extension of the Intended Completion Date 
22.1 The Employer shall extend the Intended Completion Date if a Compensation Event 

occurs or a Variation is issued which makes it impossible for Completion to be 
achieved by the Intended Completion Date.  

22.2 The Employer shall decide whether and by how much to extend the Intended Completion 
Date within 21 days of the Contractor asking the Employer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. 

 
23. Delays ordered by the Employer 
23.1 The Employer may instruct the Contractor to delay the start or progress of any activity 

within the Works. 
 
24. Management meetings 
24.1 The Employer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the progress achieved and the 
plans for remaining work.  

24.2 The responsibility of the parties for actions to be taken is to be decided by the Employer 
either at the management meeting or after the management meeting and stated in writing 
to be distributed to all who attended the meeting. 

 

C. Quality Control 
 
25. Identifying defects 
25.1 The Employer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The 
Employer may instruct the Contractor to search for a Defect and to uncover and test any 
work that the Employer considers may have a Defect 

 
26. Tests 
26.1 If the Employer instructs the Contractor to carry out a test not specified in the Specification 

to check whether any work has a Defect and the test shows that it does, the Contractor shall 
pay for the test and any samples. If there is no Defect the test shall be a Compensation 
Event. 

 
27. Correction of defects 
27.1 The Employer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion and is defined in the Contract Data. The 
Defects Liability Period shall be extended for as long as Defects remain to be corrected.  

27.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within 
the length of time specified by the Employer’s notice. 

 



28. Uncorrected defects 
28.1 If the Contractor has not corrected a Defect within the time specified in the Employer’s 

notice, the Employer will assess the cost of having the Defect corrected, and the Contractor 

will pay this amount. 
 

D. Cost Control 
 
29. Bill of Quantities (BOQ) 
29.1 The BOQ shall contain items for the construction, installation, testing, and commissioning 

work to be done by the Contractor.  
29.2 The BOQ is used to calculate the Contract Price. The Contractor is paid for the quantity of 

the work done at the rate in the BOQ for each item 
 
30. Variations 
30.1 The Employer shall have power to order the Contractor to do any or all of the following as 

considered necessary or advisable during the progress of the work by him 
(a) Increase or decrease of any item of work included in the Bill of Quantities (BOQ); 
(b) Omit any item of work; 
(c) Change the character or quality or kind of any item of work; 
(d) Change the levels, lines, positions and dimensions of any part of the work; 
(e) Execute additional items of work of any kind necessary for the completion of the 

works; and 
(f) Change in any specified sequence, methods or timing of construction of any part of 

the work.  
30.2 The Contractor shall be bound to carry out the work in accordance with any instructions in 

this connection, which may be given to him in writing by the Employer and such alteration 
shall not vitiate or invalidate the contract. 

30.3Variations shall not be made by the Contractor without an order in writing by the Employer, 
provided that no order in writing shall be required for increase or decrease in the quantity 
of an item appearing in the BOQ so long as the work executed conforms to the approved 
drawings. 

30.4The Contractor shall promptly request in writing the Employer to confirm verbal orders and 
if no such confirmation is received within 15 days of request, it shall be deemed to be an 
order in writing by the Employer. 

 
31. Payments for Variations 
31.1 Payment for increase in the quantities of an item in the BOQ up to 25% of that provided in 

the Bill of Quantities shall be made at the rates quoted by the Contractor.  
31.2 For quantities in excess of 125% of the tendered quantity of an item as given in the BOQ, the 

Contractor shall be paid at the rate entered in or derived from in the Schedule of Rates 
(applicable for the area of the work and current at the time of award of contract) plus or 
minus the overall percentage of the original tendered rates over the current Schedule of 
Rates prevalent at the time of award of contract.  

31.3 If there is no rate for the additional, substituted or altered item of the work in the BOQ, 
efforts would be made to derive the rates from those given in the BOQ or the Schedule of 
Rates (applicable for the area of the work and current at the time of award of contract) and 
if found feasible the payment would be made at the derived rate for the item plus or minus 
the overall percentage of the original tendered rates over the current Schedule of Rates 
prevalent at the time of award of contract  



31.4 If the rates for additional, substituted or altered item of work cannot be determined either as 
at 31.1 or 31.2 or 31.3 above, the Contractor shall be requested to submit his quotation for the 
items supported by analysis of the rate or rates claimed, within 7 days. 

31.5 If the Contractor's quotation is determined unreasonable, the Employer may order the 
Variation and make a change to the Contract Price which shall be based on Employer’s own 
forecast of the effects of the Variation on the Contractor's costs. 

31.6 If the Employer decides that the urgency of varying the work would prevent a quotation 
being given and considered without delaying the work, no quotation shall be given and the 
Variation shall be treated as a Compensation Event. 

31.7 Under no circumstances the Contractor shall suspend the work on the plea of non-
settlement of rates for items falling under this Clause. 

 
32. Submission of bills for payment 
32.1 The Contractor shall submit to the Employer monthly bills of the value of the work 

completed less the cumulative amount paid previously.  
32.2 The Employer shall check the Contractor's bill and determine the value of the work 

executed which shall comprise of (i) value of the quantities of the items in the BOQ 
completed and (ii) valuation of Variations and Compensation Events. 

32.3 The Employer may exclude any item paid in a previous bill or reduce the proportion of 
any item previously paid in the light of later information. 

 
33. Payments 
33.1 Payments shall be adjusted for deductions for retention, other recoveries in terms of the 

contract and taxes, at source, as applicable under the law. The Employer shall pay the 
Contractor the within 60 days of submission of bill.  

33.2 Items of the Works for which no rate or price has been entered in will not be paid for by the 
Employer and shall be deemed covered by other rates and prices in the Contract. 

 
34. Compensation events 
34.1 The following are Compensation events unless they are caused by the Contractor:  

(a) The Employer does not give access to a part of the Site by the Site Possession 
Date stated in the Contract Data.  

(b) The Employer orders a delay or does not issue drawings, specifications or 
instructions required for execution of works on time.  

(c) The Employer instructs the Contractor to uncover or to carry out 
additional tests upon work which is then found to have no Defects. 

(d) The Employer gives an instruction for dealing with an unforeseen condition, 
caused by the Employer, or additional work required for safety or other 
reasons.  

(e) The effect on the Contractor of any of the Employer’s Risks. 
(f) The Employer unreasonably delays issuing a Certificate of Completion. 
(g) Other Compensation Events listed in the Contract Data or mentioned in the 

Contract. 
 
34.2 If a Compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be increased 
and/or the Intended Completion Date is extended. The Employer shall decide whether and 
by how much the Contract Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended.  

34.3 As soon as information demonstrating the effect of each Compensation event upon the 
Contractor's forecast cost has been provided by the Contractor, it is to be assessed by the 



Employer and the Contract Price shall be adjusted accordingly. If the Contractor's forecast 
is deemed unreasonable, the Employer shall adjust the Contract Price based on Employer’s 
own forecast. The Employer will assume that the Contractor will react competently and 
promptly to the event.  

34.4 The Contractor shall not be entitled to compensation to the extent that the Employer's 
interests are adversely affected by the Contractor not having given early warning or not 
having cooperated with the Employer. 

 
35. Tax 
35.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

taxes that the Contractor will have to pay for the performance of this Contract. The 
Employer will perform such duties in regard to the deduction of such taxes at source as per 
applicable law. 

 

36. Liquidated damages 
36.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the 

Contract Data for each day that the Completion Date is later than the Intended Completion 
Date. The total amount of liquidated damages shall not exceed the amount defined in the 
Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages does not affect the Contractor's liabilities.  

36.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 
Employer shall correct any overpayment of liquidated damages by the Contractor by 
adjusting the next payment of bill. 

 
37. Cost of repairs 
37.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at 
the Contractor's cost if the loss or damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 
 
38. Completion 
38.1 The Contractor shall request the Employer to issue a Certificate of Completion of the 

Works and the Employer will do so upon deciding that the Work is completed. 
 
39. Taking over 
39.1 The Employer shall take over the Site and the Works within seven days of issuing a 

certificate of Completion. 
 
40. Final account 
40.1 The Contractor shall supply to the Employer a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability 
Period. The Employer shall issue a Defect Liability Certificate and certify any final payment 
that is due to the Contractor within 90 days of receiving the Contractor's account if it is 
correct and complete. If it is not, the Employer shall issue within 90 days a schedule that 
states the scope of the corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Employer shall decide on the amount 
payable to the Contractor and make payment within 60 days of receiving the Contractor’s 
revised account. 

 



41. As built drawings 
41.1 If “as built”28 Drawings are required, the Contractor shall supply them by the dates 

stated in the Contract Data. 
41.2 If the Contractor does not supply the Drawings by the dates stated in the Contract Data, or 

they do not receive the Employer’s approval, the Employer shall withhold the amount stated 
in the Contract Data from payments due to the Contractor. 

 
42. Termination 
42.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  
42.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) the Contractor stops work for 45 days when no stoppage of work is shown 
on the current Program and the stoppage has not been authorized by the 
Employer;  

(b) the Employer instructs the Contractor to delay the progress of the 
Works and the instruction is not withdrawn within 60 days; 

(c) The Contractor becomes bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

(d) a payment due to the Contractor is not paid by the Employer within 90 days 
of the date of the submission of the Bill by Contractor;  

(e) the Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within 
a reasonable period of time determined by the Employer; 

(f) the Contractor does not maintain a security which is required; 
(g) the Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages can be paid as 
defined in the Contract data; and  

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt 
or fraudulent practices in competing for or in the executing the Contract.  

For the purpose of this paragraph : “corrupt practice” means the offering, giving, receiving or 
soliciting of any thing of value to influence the action of a public official in the procurement 
process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of a contract to the detriment of 
the Borrower, and includes collusive practice among Tenderers (prior to or after Tender 
submission) designed to establish Tender prices at artificial non-competitive levels and to 
deprive the Borrower of the benefits of free and open competition.” 

42.3 When either party to the Contract gives notice of a breach of contract to the Employer for a 
cause other than those listed under Sub Clause 42.2 above, the Employer shall decide 
whether the breach is fundamental or not. 

42.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
42.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 

and secure and leave the Site as soon as reasonably possible. 
 
43. Payment upon Termination 
43.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Employer shall prepare bill for the value of the work done less advance payments 
received up to the date of the bill, less other recoveries due in terms of the contract, less 
taxes due to be deducted at source as per applicable law and less the percentage to apply to 
the work not completed as indicated in the Contract Data. Additional Liquidated Damages 
shall not apply. If the total amount due to the Employer exceeds any payment due to the 
Contractor the difference shall be a debt payable to the Employer.  



43.2 If the Contract is terminated at the Employer's convenience or because of a fundamental 
breach of Contract by the Employer, the Employer shall prepare bill for the value of the 
work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's 
personnel employed solely on the Works, and the Contractor's costs of protecting and 
securing the Works and less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract, and less taxes due to be deducted at 
source as per applicable law and make payment accordingly. 

 
44. Property 
44.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor’s default. 
 
45. Release from performance 
45.1 If the Contract is frustrated by any event entirely outside the control of either the Employer 

or the Contractor the Employer shall certify that the Contract has been frustrated. The 
Contractor shall make the Site safe and stop work as quickly as possible after receiving this 
certificate and shall be paid for all work carried out before receiving it and for any work 
carried out afterwards to which commitment was made 

F.  Special Conditions of Contract 

1. Labour: 
The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
The Contractor shall, if required by the Employer, deliver to the Employer a return in 
detail, in such form and at such intervals as the Employer may prescribe, showing the staff 
and the numbers of the several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Employer may require. 

 
2. Compliance with labour regulations: 

During continuance of the contract, the Contractor and his sub contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or notification 
that may be issued under any labour law in future either by the State or the Central 
Government or the local authority. The Contractor shall keep the Employer indemnified in 
case any action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if 
any, on the part of the Contractor, Employer shall have the right to deduct any money due to 
the Contractor including his amount of security deposit. The Employer shall also have right 
to recover from the Contractor any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 
 



3. Protection of Environment: 
The contractor shall take all reasonable steps to protect the environment on and off the Site 
and to avoid damage or nuisance to persons or to property of the public or others resulting 
from pollution, noise or other causes arising as a consequence of his methods of operation. 
During continuance of the contract, the contractor and his sub -contractors shall abide at all 
times by all existing enactments on environmental protection and rules made there under, 
regulations, notifications and bye-laws of the State or Central Government, or local 
authorities and any other law, bye-law, regulations that may be passed or notification that 
may be issued in this respect in future by the State or Central Government or the local 
authority. 
 

4. Warranty 
4.1 The Contractor warrants that the Goods supplied under this Contract are new, unused, of the 

most recent or current models and that they incorporate all recent improvements in design 
and materials unless provided otherwise in the Contract. The Contractor further warrants 
that all Goods supplied under this Contract shall have no defect arising from design, 
materials or workmanship (except when the design and/or material is required by the 
Purchaser's Specifications) or from any act or omission of the Contractor, that may develop 
under normal use of the supplied Goods in the conditions prevailing in the country of final 
destination. 

4.2 This warranty shall remain valid for 24 months after the Goods or any portion thereof as the 
case may be, have been delivered to and accepted at the final destination indicated in the 
Contract, or for 30 months after the date of shipment from the place of loading whichever 
period concludes earlier. The Contractor shall, in addition, comply with the performance 
and/or consumption guarantees specified under the Contract. If for reasons attributable to 
the Contractor, these guarantees are not attained in whole or in part, the Contractor shall at 
its discretion either: 

a. make such changes, modifications, and/or additions to the Goods or any part thereof 
as may be necessary in order to attain the contractual guarantees specified in the 
Contract at its own cost and expense and to carry out further performance tests in 
accordance with document; OR pay liquidated damages to the Purchaser with respect 
to the failure to meet the contractual guarantees. The rate of these liquidated damages 
shall be as specified in the Contract Data. 

b. The Purchaser shall promptly notify the Contractor in writing of any claims arising 
under this warranty. 

4.3 Upon receipt of such notice, the Contractor shall, within the period of 3 days and with all 
reasonable speed, repair or replace the defective Goods or parts thereof, free of cost at the 
ultimate destination. The Contractor shall take over the replaced parts/goods at the time of 
their replacement. No claim whatsoever, shall lie on the Purchaser for the replaced 
parts/goods thereafter. In the event of any correction of defects or replacement of defective 
material during the Warranty period, the Warranty for the corrected or replaced material 
shall be extended to a further period of 24 months (i.e. 24 months from the date of delivery 
of the goods).  

4.4 If the Contractor, having been notified, fails to remedy the defect(s) within 3 days, the 
Purchaser may proceed to take such remedial action as may be necessary, at the Contractor's 
risk and expense and without prejudice to any other rights which the Purchaser may have 
against the Contractor under the Contract. 

 
5. Inspection and Tests  

Inspection and tests prior to shipment of Goods and at final acceptance are as follows:4 



5.1 The inspection of the Goods shall be carried out to check whether the Goods are in 
conformity with the technical specifications attached to the contract and shall be in line with 
the inspection/test procedures laid down in the Technical Specifications and the General 
Conditions of contract. Following broad test procedure will generally be followed for 
inspection and testing of machine/equipment. The supplier will dispatch the goods to the 
ultimate consignee after internal inspection testing based on approved QAP (Quality 
assurance Plan) along with the supplier’s inspection report, including raw material test 
certificates and manufacturer’s warranty certificate. The purchaser will test the equipment 
after completion of the installation and commissioning at the site of the installation. For site 
preparation, as stated in RFP. the supplier should furnish all details to the purchaser 
sufficiently in advance so as to get the works completed before receipt of the equipment. 
Goods as specified in BoQ should be supplied, installed and commissioned properly by the 
supplier prior to commencement of performance tests. 

5.2 The acceptance test will be conducted by the purchaser/their consultant or any other person 
nominated by the purchaser, at its option. The acceptance will involve trouble-free 
operation for seven consecutive days. There shall not be any additional charges for carrying 
out acceptance tests.  

5.3 All the goods should be complete and no missing modules/sections will be allowed. The 
supplier shall maintain necessary log in respect of the results of the tests to establish to the 
entire satisfaction of the purchaser, the successful completion of the test specified. An 
average uptake efficiency of 90% for the duration of test period shall be considered as 
satisfactory. 

5.4 In the event of the goods failing to pass the acceptance test, a period not exceeding two 
weeks will be given to rectify the defects and clear the acceptance test, failing which the 
purchaser reserves the rights to get the equipment replaced by the supplier at no extra cost 
to the purchaser. 

6. Trial run and commissioning 
Contractor to carry out the commissioning and trial run of all the units for three months 
after the completion of construction of the smart toilet unit. During trial run the 
consumables such as Electricity, water etc., will be supplied by the Employer free of cost. 
All the expenses towards manpower shall be borne by the Contractor. Minimum two 
personnel shall be employed for the same. 

 
 
 

 



SECTION 6: CONTRACT DATA 
 
 

Items marked "N/A" do not apply in this Contract. 
 

The following documents are also part of the Contract: Clause 
Reference 

 
 

The Employer is : 
 

Name: Executive Engineer (Project), HDMC, Hubballi [1.1] 
 

Address: Sir Siddappa Kambli Marg, Hubballi - 580020 
 

Name of authorized Representative: Executive Engineer (Project), HDMC, Hubballi 
 
 

The name and identification number of the Contract is  
Supplying and Providing E-Toilets (Smart Toilets) at Smart Area in 
Hubballi-Dharwad  

DMA/2017-18/OW/WORK_INDENT68591 
 

The Works consist of (Please refer Section 7 Detailed Scope and Specification)  
The start date shall be the date of issue of notice to proceed with the work.  

The Intended Completion Date for the whole is Six months from the issue of 

Notice to Proceed. 

The Site Possession Date is: The date of issue of notice to proceed [18] 
The Site is located within Hubballi Dharwad Municipal Corporation, Hubballi [1.1] 
The Defects Liability Period is 2 years. [27] 
The liquidated damages for the whole of the works are 0.01% of the Contract price per 
day. [36] 
The maximum amount of liquidated damages for the whole of the works [36] 

 is ten percent of final contract price. 
 

The date by which “as-built”33 drawings (in scale 1:100) in 2 sets are 
required is within 30 days of issue of certificate of completion .. [41] 
The amount to be withheld for failing to supply “as built”35 drawings by the 
date required is   
0.5% of the Contract amount [41] 

The following events shall also be fundamental breach of the contract : 
[42.
2] 

1. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC.  
The percentage to apply to the value of the work not completed representing 
the Employer's  

[43.1
] 

additional cost for completing the Works shall be 30 percent.        
 
 



 
SECTION 7: DETAILED SCOPE AND SPECIFICATIONS 

 
 

Attached Separately in Vol II



SECTION 8: DRAWINGS 



SECTION 9: BILL OF QUANTITIES 
 

Attached Separately on E-portal 
 
Note: 

 
(1) Item for which no rate or price has been entered in will not be paid for by the Employer 

when executed and shall be deemed covered by the other rates and prices in the Bill of 
Quantities (refer: ITB Clause 7.2 and CC Clause 33.2). 

 
(2) Unit rates and prices shall be quoted by the Tenderer in Indian Rupees. 

 
(3) Deleted 

 
(4) Deleted 



SECTION 10: FORMAT OF BANK GUARANTEE FOR SECURITY 
DEPOSIT 

 
 
To: ______________________________________________ [name of 
Employer] _________________________________________ [address of Employer] 
WHEREAS _________________________ [name and address of Contractor] 
(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____ 
dated ________________ to execute __________________________ [name of 
Contract and brief description of Works] (hereinafter called "the Contract"); 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 
on behalf of the Contractor, up to a total of Rs.____________________ [amount of 
guarantee] Rupees __________________________ 
__________________________[in words], and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits of  
____________________ [amount of guarantee] 38 as aforesaid without your needing to 
prove or to show grounds or reasons for your demand for the sum specified therein. 
 

We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 
 

We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed there under or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
 
This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability 
Period. 
 
 
Signature and seal of the guarantor _____________________________  
Name of Bank ____________________________________________ 
Address ____________________________________________ 
Date ____________________________________________  
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1. BACKGROUND 
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As a part of the Smart City Proposal, Hubballi-Dharwad  Smart City Limited (HDSCL) invites bid 

from eligible bidders for “Setting up Smart-Toilets including Design, Manufacture, Supply, 

Construction / Installation and Commissioning including Commissioning and Trial Run.” 

at different public places in the City of Hubballi-Dharwad. 

 
2. SCOPE OF WORK 

 
2.1. About  Smart Toilets 

 Smart Toilet system shall be a modular, pre-fabricated public Smart Toilet made of appropriate 

material suitable to the local conditions and is integrated with user-friendly electronic interfaces. 

These shall be sophisticated unmanned, automated toilets having remote monitoring facilities, 

by integrating electrical, mechanical and GPS technology. The toilets shall be provided in 

locations as identified by the HDSCL. The locations are provided in the section 2.4. 

 
2.2. Features of  Smart Toilets; 

 Smart Toilets shall conform to the following parameters; 

 

2.2.1 Body to be built up with stainless steel to make it durable to adjust to local climatic 
condition. 

2.2.2 The built form shall give a simplistic, pleasant unitized look to each toilet block. 

2.2.3 The external wall and roof of the toilet cubicle shall be fully water tight and weather 
proof. 

2.2.4 The roof of the toilet blocks shall be so designed that no water accumulation takes 
place. 

2.2.5 Each toilet cubicle shall be fitted with Coin validator system for entering the toilet. 

2.2.6 Features like Pre Flush, Auto flush, automatic platform cleaning mechanism (to clean 
the toilet before and after usage) shall be provided. 

2.2.7 Occupancy indicator with LED display shall be provided outside the toilet 

2.2.8  Display boards where instructions in Kannada, Hindi and  English a shall be written for 
the aid of the user. Such display boards shall be distinctly visible during night hours. 

2.2.9  In-built water tank with LED indicator showing water level shall be provided.  

2.2.10  GPS Connectivity shall be provided to help in the monitoring the health status of the 
unit from a remote location. 

2.2.11  Power and water backup for its users in case of sudden power outage or water 
discontinuation. 

2.2.12   Each unit to be provided with distinctly visible symbol for Ladies and Gents 
identification. 
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2.2.13  Provision for advertisement panels on which public messages or corporate 
advertisements can be displayed to generate revenue towards HDMC. 

2.3. Functional Description  

 
2.3.1  The unit should have an Indian style closet, health faucet, lights, status display and 

instruction boards, etc. A rectangular stainless steel water tank (AISI304) shall be 
fitted on top of the toilet unit for storage and supply of water required for the toilet 
usage and maintenance. This tank shall be fitted with LED indicator showing water 
level. 

2.3.2  The toilet unit for differentially abled should have a western closet and a ramp for 
entering the toilet and access for wheel chair. 

2.3.3  There should be display light outside the toilet unit, which shows whether the unit is 
“Occupied‟ indicated with Red light or “Unoccupied‟ indicated with Green light. The 
user should be able to enter and close the door manually, similar to a 
conventional toilet. 

2.3.4  The entry to the toilet cubicles shall be controlled through a coin insert mechanism.  
On dropping the desired coin/s, the door shall be automatically unlocked for using the 
toilet. 

2.3.5  Upon entering the toilet, indoor light and exhaust fan should be switched on 
automatically. Pre-flush system will wet the closet initially. Toilet flush can be 
activated using a manual flush cock provided inside the toilet. Even if the user forgets 
to flush after usage, the system should automatically flush after the exit. Exit from 
the unit is completely manual. An automatic floor cleaning mechanism should also 
be provided through which, the floor will be cleaned automatically. The floor 
cleaning should be activated either through a push switch or it may be 
programmed to function after a specified usage. 

2.3.6  The effluent from the Smart Toilets shall be connected to nearest sewage network. 
 

2.4. Location of E Toilets in ABD area in Hubballi-Dharwad 

 
The number, capacity and location of Smart Toilets shall be as per the following table; 
 
 

LOCATION WISE REQUIREMENT OF  SMART TOILET 

Sl 
no. 

 
Location No. of   units  

Lattitude/Longitude 

1 
Akshay Park bus stop –

near to petrol pump 

2 (1 Ladies+ 1 

Gents) 
15°21'3.41"N, 75° 6'32.74"E 

2 Hosur Circle 
2(1 Ladies+ 1 

Gents) 
15°21'16.26"N, 75° 7'50.58"E 

3 Opposite to MG Park 
2(1 Ladies+ 1 

Gents) 
15°21'9.97"N, 75° 7'59.96"E 
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4 Dajiban Peth 
2(1 Ladies+ 1 

Gents) 
15°20'54.10"N,  75° 8'25.85"E 

5 
HDMC Office- Second 

Gate 

2(1 Ladies+ 1 

Gents) 
15°21'4.14"N, 75° 8'28.16"E 

6 
CBT 

3(1 Ladies+ 1 

Gents+ 1 

differentially 

abled) 

15°20'44.71"N , 75° 8'42.05"E 

7 
Kamaripeth 

2(1 Ladies+ 1 

Gents) 
15°20'41.05"N, 75° 8'15.11"E 

 Total no of units 15 

 
 

2.5. Scope of Work 

The successful bidder will be responsible for Design, Manufacture, Supply, Install, 
Commissioning of Modular type Smart Toilets at specified locations of Hubballi-Dharwad city. 
The “Scope of Work” is given below; the bidder shall comply with applicable laws including but 
not limited to the local by-laws: 

 
2.5.1 Installation of Smart Toilets at the designated sites identified by HDSCL as per the 

required specification for normal and differently abled friendly toilet as per the requirement 

mentioned in 2.4 and 2.5. 

 

2.5.2 Undertaking survey of locations for installation of Smart Toilets with water tank, including 

identifying storm drain, sewerage line, water supply, power connection and the entire 

process for obtaining approval from all concerned statutory bodies before start of 

execution of work. 

2.5.3 Certification of structural safety of the installation and barring force majeure, accidents, 

vandalism, and the bidder shall make good any structural faults in the installation, if any 

within 15 days of notice issued to the bidder by HDSCL. 

2.5.4  HDSCL shall not be responsible for untoward incidence, if occurred due to structural 

fault. The bidder would be responsible for any civil/criminal proceedings arising out of 

such incidence and for damage caused to life and property thereof. 

2.5.5  Carrying out the installation in a safe and responsible manner without any inconvenience 

or danger to the public. 

2.5.6  All necessary activities related to cleaning and preparation of the site for installation or 

erection of the toilet blocks 

2.5.7 The Smart Toilets has to be placed on a suitably designed civil construction base with at 

least 300 mm above the Finished Road Level. The Platform floor shall be finished with 

granite stone. 
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2.5.8 Cleaning/disposal of all the debris and other material accumulated due to the 

construction. 

2.5.9  Repairing of the site, pavement, road, curb or other structure in case the same is 

damaged or affected due the construction. 

2.5.10 Water Facility: The bidder has to make an arrangement for getting the connection of 

water supply for the smart toilet. The water tank on the smart toilet needs to be filled from 

the nearby municipal water connection with measuring device (water meter) including a 

water storage tank (polyethylene, capacity 1000 L) with necessary pump with automation. 

The underground tank should have provision for filling of water through tankers.  

2.5.11 Sewage Connections: The bidder has to make an arrangement for getting the sewage 

connection for the smart toilet. The waste water / sewage from the smart toilet have to be 

connected to the nearby municipal sewer Manhole / line with suitable arrangement. All 

necessary accessories for the connection cost are to be borne by the contactor.  

2.5.12 Electricity Connection: The bidder has to make an arrangement for getting the power 

connection for the smart toilet from the nearby power supply line with all necessary 

accessories along with the connection. All such costs shall be borne by the Bidder. The 

source location will be provided by the HDSCL. The electrical power and control system 

must be designed and tested as per best practices and Indian Standards and ensured for 

reliable operation taking care of all environmental factors. The system must be water 

proof, shock proof and confirming to IP 55 standard.  

2.5.13  Deleted 

 

2.6. Specifications 

 
Each toilet shall be conforming to following minimum technical 

specifications 

 

Specification for miscellaneous components of  Smart-Toilet 

Sl. 
No. 

Items Specification 

1 Inside Area Width : 1050 mm minimum, Length : 1500 mm minimum, Height : 
2250 mm minimum, all materials inside using AISI 304 grade 

2 Exterior area Exterior area covered with Aluminum Composite Panels/Glass or 
similar aesthetic materials and measurements shall be 3.0 Sq. m. or 
more for single toilet and 7 sq. m. or more for double toilet 

3 Floor Floor upper layer stainless steel AISI 304 with 3 mm thickness 
perforated & non slippery. Floor inner layer water proof and 
ventilated 1 mm stainless steel sheet with AISI 304 slopped 

4 Wall & Roof Double skin insulated panels, with 1mm thick AISI 304 grade 
stainless steel inside skin and exterior grade 4mm thick PVDF 
coated ACP. Inside hollow space shall be filled up with High density 
( 16 kg/m3) 40 thick (EPS) Expanded Polystyrene insulation 
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Specification for miscellaneous components of  Smart-Toilet 

Sl. 
No. 

Items Specification 

5 Access control Front Panel LED sign box for Coin mechanism, voice guidance 
system 

6 Door Flush Door with 1mm thick Stainless steel (AISI 304 ) on both sides 
with EPS insulation 

7 Foot step or 
Ramp 

Minimum 600mm wide with Wood plastic composite (WPC) exterior 
grade anti skidding floor panels 

8 Locks Locks with electric strike door opener and door closure with single 
way retractable door handle 

9 Ventilation Ventilation with minimum 4" Exhaust fan and wall mounted SS 
louvers to ensure fresh air flow inside toilet 

12a Toilet Pan 
(General) 

Vandal proof Indian style stainless steel (AISI304) grade toilet pan 
merged with 3mm perforated floor  

12b Toilet Pan 
(differently 
abled) 

Vandal proof Western style stainless steel (AISI304) grade toilet 
pan 

13 Mirror Stainless steel Mirror panel 

14 Waste Bin Stainless steel waste bin with push door to outside toilet cubicle 

15 Water Tap Chromium plated water tap with mug ( fixed with SS chain) and SS 
health faucet  

16 Inside Lock Tower bolt from inside to lock the door manually 

17 Fan/LED light Vandal proof Fan and LED lights (activated only when the toilet is 
occupied) 

18 Handle/handrail 1" dia Stainless Steel Handle/handrail for aged people 

19 Bag Holder Stainless Steel Bag Holder 

20 Cleaning 
System 

Water pressure cleaning system to clean wall, toilet pan and 
perforated floor 

21 Access Control Coin mechanism and optional Press Button 

22 Pre-wetting Automatic Pre-wetting system with minimum water 

23 After use 
flushing 

Automatic flushing after use and its Manual overriding 

24 Manual Exit Manual exit like normal toilet door  

25 Emergency Exit Manual overriding of door opening of toilet from outside in case of 
emergencies 

26 Emergency 
Numbers 

Emergency contact local numbers should be displayed inside 

27 Self-Cleaning 
with pre-
programmed 
intervals 

Self-cleaning of floors and walls after pre-programmed intervals 

28 Technology 
Features 
required 

Internet of Things (IoT) enabled Remote Monitoring, Desktop 
Application for Remote Monitoring 

29 Plumbing pipes CPVC 
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Specification for miscellaneous components of  Smart-Toilet 

Sl. 
No. 

Items Specification 

30 Pressure 
Boosting Pump 
(to generate 
required 
pressure for 
flushing and 
pressure 
cleaning) 
 

0.5 HP  
 

31 For power back 
up 

The bidder shall provide a power back up facility of at least two (02) 
hours in case of power failure in the toilets.  

33 wash basin  Stainless steel (AISI 304) wash basin  

34 OH water Tank Rectangular 300 ltrs per toilet in AISA 304. The tank will be 
connected to the three flushes (pre-flush/platform washing/ after 
use flush) in the unit. All the sides of the water tank shall have 
provision for placing advertisement which shall be a source of 
revenue generation for the HDSCL/HDMC 

34 UG Water tank 
with pump 

Suitable UG tank in HDPE with a 0.5 HP pump to pump water to the 
OH tank including necessary piping / valves and automation to 
control water overflow from both UG and OH tanks 

 
 

3. GENERAL REQUIREMENTS 

3.1. The Bidder has to design, manufacture, supply, install, commission and maintain the 

Smart Toilets for Five years.  

3.2. The Bidder should provide Smart-Toilet layout and design for each location under Project 

Facility and shall inter alia, include the following:  

a) Design for the Smart Toilet including detailed engineering drawings, Architecture 

drawing for each location. The engineering drawings shall be in 1:100 scale. 

b) Detailed process system shall be provided with the bid document. 

3.3. The Bidder should ensure to provide all the facilities required in a differently abled Smart 

Toilet in the specified location mentioned in Clause 2.5. 

3.4. The maintenance of pipelines etc. from point of discharge to the HDMC discharge system 

shall be responsibility of Bidder during the Contract Period. 

3.5. The Bidder shall install the required equipment and maintain the same for a period of five 

years from the date of commissioning of Smart Toilets, as per the conditions prescribed in 

this document, and in the time frame prescribed at his own cost. 

3.6. After completion of Contract period, the Smart Toilets will become the property of the 

HDSCL. The Bidder shall handover the Smart Toilet in good working conditions complete 

to the satisfaction of Authority. 
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3.7. The Bidder shall provide trained manpower to operate and maintain the Smart Toilets to 

ensure the provision of quality services.  

3.8. The Bidder shall provide and maintain the electronic, electrical and plumbing fittings of all 

types at the Smart Toilets in good working condition. 

3.9. Bidder should ensure that all the Smart Toilets are working all the time and comprehensive 

repair/maintenance etc. shall be carried out at his own cost.  

3.10. To maintain premises clean, safe hygienic and risk-free in and around the Smart Toilets 

(approx. Two meter radii outside the periphery of units) is the responsibility of Bidder.  

3.11. The Smart Toilets  shall be manually cleaned at least once in a week or whenever deemed 

necessary as per the situation 

3.12. The bidder shall provide online information of daily report to HDSCL. 

3.13. HDSCL reserves the right to inspect any such Toilet at any time during the contract period. 

3.14. Physical Security of Smart Toilets shall be responsibility of the Bidder. Insurance of 

Appropriate Amount as required by HDSCL shall be taken by the Bidder for each  Smart 

Toilet. Insurance shall be in the name of HDSCL, required premium for same shall be paid 

by the Bidder. 

 

4. Deleted 

 

5. TESTING AND INSPECTION 

5.1. Quality Assurance Plan 

The bidder should submit Quality Assurance Plan (QAP) for manufacture, assembly and 

testing at factory for smart toilet units. The cost towards factory inspection, if any will be 

borne by the bidder. 

 
5.2. Site tests 

After erection at site, all components, equipment as described shall be tested to prove 

satisfactory performance and /or fulfillment of functional requirements without showing any sign 

of defect as individual equipment and as well as a system. 

 

6. PENALTY IN CASE OF NON-PERFORMANCE 

Please refer Contract data 

6.1. INSURANCE – Please refer RFP document.  
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7. SCOPE OF HDMC 

 

I. HDMC will provide details pertaining to nearest Source of water, further arrangement 

including required plumbing works from source to  Smart Toilets shall be borne by 

the Bidder. 

II. Single phase or three phase power supply as required at one point for further 

distribution including installation of Electric meters for Smart Toilets shall be in scope 

of Bidder. 

III. HDSCL/HDMC shall collect the Cash accumulated due to use of coins for using 

Smart Toilets from the units either daily or on weekly basis. 

 

 

 

  

 

 


