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INDORE SMART CITY DEVELOPMENT LIMITED 
 

 
APPENDIX 2.10 

 
TENDER DOCUMENT 

 
FOR PERCENTAGE RATE ONLY IN WORKS DEPARTMENT AND OTHER 

DEPARTMENT 
 

 

NIT No: 02/ISCDL/19-20; Dated 13.06.2019 

 
 
 
Agreement Number and Date :  ___________________________________ 
 

 

 
Name of Work 

: 

“Interior, Civil, Electrical, Air-conditioning, Firefighting 
and other miscellaneous works in under construction 
ICCC building, AICTSL campus Indore” 
 

Name of the Contractor :  

Probable Amount of 
Contract 

:  

(Rs. In Figure) : Rs. 4.65 Cr. 

(Rs. In Words) : Rs. Four Crore and sixty-five lakh only 

Contract Amount :  

(Rs. In Figure) : ______________________________________ 

(Rs. In Words) : ______________________________________ 

Stipulated Period of 
Completion 

: 6 Months 
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Section-1 
 

INDORE SMART CITY DEVELOPMENT LIMITED 

Nehru Park, Indore (M. P.) 452 003     
 
 

Indore Smart City Development Limited Invites online percentage rate tenders from 
eligible contractors having registration in M.P. P.W.D, having relevant experience. 
 

S. 
No. 

Name of Work Estimated 
Cost of Work 

Cost of Tender 
Document 

Earnest Money 
Deposit  

Completion 
Period  

1. “Interior, Civil, Electrical, Air-
conditioning, Firefighting and 
other miscellaneous works in 
under construction ICCC 
building, AICTSL campus 
Indore” 

 

 

Rs. 4.65 Cr. 

 

 

Rs. 15000.0 

 

 

Rs.4.65 Lakh 

 

 

06 Months 

  

Key Dates 

S. No. Description Date and Time 

1. Last date for Purchase of Tender (Online) 10.07.2019 till 1730 Hrs. 

2. Last date for submission of tender (Online) 10.07.2019 till 1730 Hrs. 

3. Technical bid opening (Online) 11.07.2019 from 1730 Hrs. 

4. Last date for Submission of Hard Copy of 
Technical Bid (envelop A and B) 

12.07.2019 till 1730 Hrs. 

5. Prebid meeting  28.06.2019 till 1500 Hrs. 

 
Notes- 

i) Tender Document and other details shall be available on Website-
www.mptenders.gov.in 
ii) Amendment to NIT, if any would be published on website only. 
iii)The EMD shall be deposited through Debit card /Credit card / Net banking or 
System Generated Challan. 

 

 
                                                                    
                                                                  Chief Executive Officer 

Indore Smart City Development Limited, Indore 
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INDORE SMART CITY DEVELOPMENT LIMITED 

Notice Inviting e-Tenders 
 

NIT No: 02/ISCDL/19-20; Dated 13.06.2019 

 
Online percentage rate bids for the following works are invited from registered contractors 
and firms of repute fulfilling registration criteria and having relevant experience. 

 

S.No. Name of Work Estimated 
Cost of 
Work 

Cost of 
Tender 
Form 

Earnest 
Money 
Deposit  

Completion 
Period  

1. “Interior, Civil, Electrical, Air-
conditioning, Firefighting and 
other miscellaneous works in 
under construction ICCC building, 
AICTSL campus Indore” 
 

Rs.4.65 Cr. Rs. 
15000.0 

Rs.4.65 
Lakh 

6 Months 

 
 

1. All details relating to the Bid Document(s) can be viewed and downloaded from the 

website mentioned in NIT.  

2. Bid document can be purchased after making online payment of portal fees through 

Credit/Debit/Cash Card/internet banking.  

3. At the time of submission of the Bid the eligible bidder shall be required to:  

i) Proof of Pay the cost of Bid Document;  

ii) Scanned copy of details of Deposit the Earnest Money;  

iii) Submit a check list; and  

iv) Submit an affidavit.  

Details can be seen in the Bid Data Sheet  

4. Eligibility for Bidders:  

(a) At the time of submission of the Bid the bidder should have valid registration 
with the Government of Madhya Pradesh, PWD in appropriate class. However, 
such bidders who are not registered with the Government of Madhya Pradesh 
and are eligible for registration can also submit their bids after having applied 
for registration with appropriate authority.  

(b) The bidder would be required to have valid registration with MPPWD in 
appropriate class at the time of signing of the Contract.  

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall 
result in forfeiture of the earnest money deposit.  

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 
Data Sheet.  

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. Amendment to NIT, if any, would be published on website only, and not in Newspaper.   

                                                                         
                                                                         Chief Executive Officer 

Indore Smart City Development Ltd., Indore 
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SECTION 2 
 

INSTRUCTIONS TO BIDDERS (ITB) 
 

A.  GENERAL 
 
1. SCOPE OF BID  
 

The detailed description of work, hereinafter ‘work’, is given in the Bid Data Sheet. 
2. General Quality of Work:  
 

The work shall have to be executed in accordance with the drawings (prepared by 

Contractor and approved by the competent authority), technical specifications 

specified in the Bid Data Sheet/ Contract Data, and shall have to meet high 

standards of workmanship, safety and security of workmen and works.  
 
3. PROCEDURE FOR PARTICIPATION IN E-TENDERING  
 

The procedure for participation in e-tendering is given in the Bid Data Sheet.  
 
4. ONE BID PER BIDDER  
 
4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

sheet). In case J.V. is permitted, the requirement of joint venture shall be as per the 

Bid Data Sheet.  
 
4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If 

he does so, all bids wherein the bidder has participated shall stand disqualified.  
 
5. Cost of Bidding  
 

The bidder shall bear all costs associated with the preparation and submission of his 

bid, and no claim whatsoever for the same shall lie on the ULB.  
 
6. Site Visit and examination of works  
 

The bidder is advised to visit and examine the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the work. All costs 

shall have to be borne by the bidder.  

B. BID DOCUMENTS 

7. CONTENT OF BID DOCUMENTS    

The Bid Document comprises of the following documents:    
 

1. NIT with all amendments.    

2. Instructions to Bidders,    

3. Conditions of Contract:    

i. Part I General Conditions of Contract and Contract Data; and    

ii. Part II Special Conditions of Contract.    

4. Specifications   

5. Drawings,    

6. Priced Bill of Quantities    

7. Technical and Financial Bid    

8. Letter of Acceptance    

9. Agreement and    

10. Any other document(s), as specified.    

8. The bidder is expected to examine carefully all instructions, conditions of contract, 

the contract data, forms, terms and specifications, bill of quantities, forms and 

drawings in the Bid Document. Bidder shall be solely responsible for his failure to do 
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so.    

9. Pre-Bid Meeting (where applicable)   

Wherever the Bid Data Sheet provides for pre-bid meeting:  
9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. 

Any Change in the schedule of pre-bid meeting would be communicated on 
the website only, and intimation to bidders would not be given separately.   

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 

writing before or during the pre-bid meeting. The purpose of such meeting is 

to clarify issues and answer questions on any matter that may be raised at 

that stage. The Employer may, at his option, give such clarifications as are 

felt necessary.   

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and 

the responses given together with any response prepared after the meeting 

will be hosted on the website.   

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to 

amend the Bid Document, it shall be done by issuing amendment to the 

online NIT.   
 

10. Amendment of Bid Documents    

10.1 Before the deadline for submission of bids, the Employer may amend or 

modify the Bid Documents by publication of the same on the website.  

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of 

bids by publication of the same on the website. 

C. PREPARATION OF BID 
11.   The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 

Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to 

the Bid required to be uploaded as per the time schedule mentioned in the key dates 

of the Notice Inviting e-Tenders after signing of the same by the Digital Signature of 

their authorized representative.  
 

12. DOCUMENTS COMPRISING THE BID  

The bid submitted online by the bidder shall be in the following parts:    
 

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelope 
A shall contain the following as per details given in the Bid Data Sheet:    

i. Registration number or proof of application for registration and organizational 

details in format given in the Bid Data sheet 

ii. Payment of the cost of Bid Document;   

iii. Proof/details of Earnest Money transfer/deposit through Debit card, credit card 

/ inter net banking or system generated challan; and    

iv. EPF Registration   

v. An affidavit duly notarized.    

Part 2 – This shall be known as Envelope B and required to be submitted only in 
works where pre-qualification conditions and/or special eligibility conditions are 
stipulated in the Bid Data Sheet. Online Envelope B shall contain a self-certified 
sheet duly supported by documents to demonstrate fulfillment of pre-qualification 
conditions.   
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Part 3 – This shall be known as Online Envelope C and would apply to all bids. 
Envelope C shall contain financial offer in the format prescribed enclosed with the 
Bid Data Sheet. 

13. LANGUAGE   

The bid as well as all correspondence and documents relating to the bid exchanged 

by the Bidder and the Employer shall be in English or Hindi. Supporting documents 

and printed literature that are part of the Bid may be in another language provided 

they are accompanied by an accurate translation of the relevant passages in English. 

In such case, for the purposes of interpretation of the bid, such translation shall 

govern.  

 

14. TECHNICAL PROPOSAL    

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid data 
sheet, the Technical Proposal shall comprise of formats and requirements 
given in the Bid Data Sheet.    

  
14.2 All the documents/ information enclosed with the technical proposals should 

be self-attested and certified by the Bidder. The Bidder shall be liable for 
forfeiture of his earnest money deposit, if any document/ information are 
found false/ fake/ untrue before acceptance of Bid. If it is found after 
acceptance of the Bid, the sanctioning authority may at his discretion forfeit 
his performance security/ guarantee, security deposit, enlistment deposit and 
take any other suitable action.    

 
15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data sheet, in overall 
percentage, and not item wise. If the bid is in absolute amount, overall percentage 
would be arrived at in relation to the probable amount of contract given in NIT. The 
overall percentage rate would apply for all items of work.    

 
ii. Percentage shall be quoted in figures as well as in words. If any difference in 

figures and words found, lower of the two shall be taken as valid and correct.   
 
iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 

other levies; and the Employer shall not be liable for the same., GST shall be 
paid extra as per prevailing rates.    

 
iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet.    
 
16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in Bid Data Sheet after the date of 

“close for biding” as prescribed by the Employer. The validity of the bid can be 

extended by mutual consent in writing.    

 

17. EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of 
the amount specified in the Bid Data Sheet.    

17.2 The EMD shall be transfer / deposit online using Debit card/ credit card / net 
banking or system generated challan in favour of name and particulars given in 
Bid Data sheet.  
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17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.    
 
17.4 EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid.   
17.5 EMD of the successful Bidder will be discharged when the Bidder has signed 

the Agreement and furnished the Bank Guarantee of required value for 
Performance Security.    

 
17.6 Failure to sign the contract by the selected bidder, for whatsoever reason, shall 

result in forfeiture of the Earnest money deposit.    
 

D. SUBMISSION OF BID 
 

18. The bidder is required to submit online bid duly signed digitally, and Envelope 

"A" in physical form also at the place prescribed in the Bid Data Sheet.    

E. OPENING AND EVALUATION OF BID 
 

19. PROCEDURE   

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 
contents shall be checked. In cases where Envelope ‘A’ does not contain all 
requisite documents, such bid shall be treated as nonresponsive, and Envelope 
“B” and/or “C” of such bid shall not be opened.   

19.2 Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the same 
shall be opened online at the time and date notified. The bidder shall have 
freedom to witness opening of the Envelope ‘B’. Envelope ‘C’ (Financial Bid) of 
bidders who are not qualified in Technical Bid (Envelope ‘B’) shall not be 
opened.    

19.3 Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at 
the time & date notified. The bidder shall have freedom to witness opening of the 
Envelope ‘C’.    

19.4 After opening Envelope ‘C’ all responsive bids shall be compared to determine 
the lowest evaluated bid.   

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 
biding process and reject all the bids at any time prior to contract award, without 
incurring any liability. In all such cases reasons shall be recorded.    

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 
distinct part of it.    

20. Confidentiality   

20.1 Information relating to examination, evaluation, comparison and 
recommendation of contract award shall not be disclosed to bidders or any other 
person not officially concerned with such process until final decision on the bid.   

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids 
or contract award decisions   may result in the rejection of its bid.  

F.  AWARD OF CONTRACT 

21. Award of Contract  

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 
(LOA) that his bid has been accepted.   

 

22. Performance Security  
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22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall 
have to furnish performance Security of the amount, form and duration, etc. as 
specified in the Bid Data Sheet.   

 
22.2 Additional performance security, if applicable, is mentioned in the Bid Data 

Sheet and shall be in the form and for the duration etc. similar to performance 
security  

 
23. Signing of Contract Agreement    

23.1 The successful bidder shall have to furnish Performance security and additional 
performance security, if any, and sign the contract agreement within 15 days of issue 
of LOA.    

23.2 The signing of contract agreement shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the Employer to 
the contractor for commencement of work.    

23.3 In the event of failure of the successful bidder to submit Performance Security 
and additional performance security if any or sign the Contract Agreement, his EMD 
shall stand forfeited without prejudice to the right of the employer for taking action 
against the bidder. 

   

24. CORRUPT PRACTICES   

The Employer requires that bidders observe the highest standard of ethics during 
the procurement and execution of contracts. In pursuance of this policy, the 
Employer:  
 
i. may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 
period of time, to participate in bids, if it at any time determines that the 
bidder has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for, or in executing, a contract.  
 
For the purposes of this provision, the terms set forth above are defined as 
follows:    
a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 
actions of another party;      

b. “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an 
obligation;    

c. “coercive practice” means impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of the 
party to influence improperly the actions of a party;    

d. “Collusive practice” means an arrangement between two or more 
parties designed to achieve an improper purpose, including influencing 
improperly the actions of another party.    

End of ITB  
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BID DATA SHEET 
General  
 

S.N.  Particulars Data 

1 Office inviting Tender Indore Smart City Development Ltd.,  Indore 

2,3 NIT no. and Date NIT No: 02/ISCDL/19-20; Dated 13.06.2019 

4 
Bid document download Available 
from date & time - 

5 Website link Website- https://mptenders.gov.in 

 
Section 1 – NIT 
 

S.No. Particulars Data 

1 
Portal fees 

Rs. ______ (shall be reflected on the 
portal)  

2 

Cost of bid document  Rs 15000.0 

Cost of bid document shall be 
deposit through Debit card /credit 
card / net banking or system 
generated challan 

On portal 

3 
Affidavit format Annexure B 

4 Pre-qualifications required Yes 

If Yes, details As per Annexure C 

5 Special Eligibility - 

If Yes, details As per Annexure D  

6 Key Dates Annexure A 

 
Section 2 – ITB 
 

Clause 
Reference 

Particulars Data 

1 Name of work   

“Interior, Civil, Electrical, Air-conditioning, 
Firefighting and other miscellaneous 
works in under construction ICCC 
building, AICTSL campus Indore” 

2 Specifications   Annexure E 

3 
Procedure for participation in e-
tendering   

Annexure F 

4 

Whether Joint-venture is 
allowed   

No 

If yes, requirement for Joint 
venture   

As per ANNEXURE-G 

9 
Pre-bid meeting to held   Yes 

If Yes, Date, Time & Place    28.06.2019 at 1500 Hrs. 

12 

Envelope –A containing:   
i. Registration number or 
proof of application for 
registration & organizational 
details as per Annexure ‘H’   

ii. Cost of Bid Document   
iii. EMD deposit details  

At the office of Chief Executive Officer   
Nehru Park, Indore (MP), India Pin 
452003                         

https://mptenders.gov.in/
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Clause 
Reference 

Particulars Data 

iv. An affidavit duly 
notarized as per Annexure –
B    

Should reach in physical form  

14 Envelope-B Technical Proposal Annexure–I (Format I-1 to I-5) 

 Envelope-C Financial Bid Annexure – J 

15 
Materials to be issued by the 
department 

Nil 

16 
Period of Validity of Bid 120 Days  

Earnest Money Deposit  Rs. 4.65 Lakh 

17 

The EMD shall be deposit 
through Debit card /credit card / 
net banking or system 
generated challan  

On portal 

21 Letter of Acceptance (LoA) Annexure L 

 
Amount of Performance 
Security 

5% of contract amount 

22 
Additional Performance 
Security, if any 

Equal percentage /(Amount) below,15% 
of bid  

 
Performance security in the 
format 

Annexure M 

 
Performance security in favour 
of 

Executive Director, ISCDL, Indore 

 Performance security valid up to 
Till issue of Physical Completion 
Certificate as per clause 35.1 
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Annexure – A  

Key Dates & Events 

 

S 
No. 

Department 
Stage 

Bidder’s 
Stage 

Start Expiry Envelopes 

Date Time Date Time  

1.   Purchase 
of Bid doc – 
(Online) 

  10.07.2019 1730 
Hours 

 

2.   Bid 
Submission 
– (Online) 

  10.07.2019 1730 
Hours 

 

3.   Submission 
of Hard 
copy 

  12.07.2019 1730 
Hours 

Envelope 
A,B 

4.  Technical Bid/ 
Proposal Open         
(Envelope A and  
B) online 

 11.07.2019 1730 
Hours 

  Envelope 
A,B 

5.  Financial Bid 
Open (Envelope 
C) online 

      

 
 
Details of money transfer for earnest money and original affidavit shall be submitted by the 
bidder so as to reach the office as prescribed in Bid Data Sheet, at least one calendar day 
before specified start time and date in key dates for opening of technical proposal as per key 
dates in Bid Data Sheet. 
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Annexure – B   
(See clause 3 of Section 1-NIT)   

││ AFFIDAVIT ││ 
 

(To be contained in Envelope A) 
(On Non-Judicial Stamp of Rs.100) 

 
I/we _____________________________________________ who is/are 
_____________________ (status in the firm/company) and competent for submission of the 
affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath 
and state that:  I/we are fully satisfied for the correctness of the certificates/records 
submitted in support of the following information in bid documents which are being submitted 
in response to notice inviting e-tender No. ______________ for 
__________________________ (name of work) dated _______ issued by the 
________________ (name of the ULB).   

 

I/we are fully responsible for the correctness of following self-certified information/ 
documents and certificates:   

1. That the self-certified information given in the bid document is fully true and 
authentic.    

2. That:     

a. Details of EMD deposit/ transfer on portal through Debit card / credit card / 
net banking or system generated challan as earnest money/ cost of bid 
document and other relevant documents.   

b. Information regarding financial qualification and annual turn-over is correct.    

c. Information regarding various physical qualifications is correct.    

3. No close relative of the undersigned and our firm/company is working in the 
department.    

OR 

Following close relatives are working in the department:   

Name _______________ Post ____________________ Present Posting ___________     

 

 

 

 

Signature with Seal of the Deponent (bidder)   

I/ We, _____________________ above deponent do hereby certify that the facts mentioned 
in above paras 1 to 3 are correct to the best of my knowledge and belief.   

Verified today _____________ (dated) at ______________ (place).    

 

Signature with Seal of the Deponent (bidder) 
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Annexure – C   

(See clause 5 of Section 1 NIT)   

 

PRE-QUALIFICATIONS CRITERIA  

A) The bidder should have an Average Annual Financial Turnover for Interior / Furniture 

Works not less than 10.0 Crore of the probable amount of contract during last 3 financial 

years.  

B) The bidder should have executed either of the following within last 5 years.  

a. One Interior / Furniture Work costing not less than 50% of the probable amount of 

contract; or  

b. Two Interior / Furniture Works costing not less than 30% of the probable amount of 

contract; or 

c. Three Interior / Furniture Works costing not less than 20% of the probable amount of 

contract. 

Note:  

Bidders are required to submit the corresponding Work Order copies & 

Execution/Completion Certificates issued by the respective clients. The Certificates should 

be issued by respective authority (Not below Executive Engineer) of client. ISCDL may call 

for original certificates for verification.  
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Annexure – D   

(See Clause 6 of Section 1 NIT)   

 

SPECIAL ELIGIBILITY CRITERIA 

1. Should meet the Quality management system as per ISO 9001:2015, 
ISO 14001:2015, ISO18001:2007, BIFMA Member and Green Guard. 

2. The bidders shall have to arrange for their plant/ factories visit of the 
authorized Technical Committee members on their own cost to 
evaluate their production/ manufacturing capabilities as a precondition 
for eligibility. 

3. The bidder should either be an Original Equipment Manufacturer 
(OEM) for the approved brands mentioned in the schedule of items or 
their authorized representatives. (Authorisation required alongwith 
tender doc). 
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Annexure – E   

(See clause 2 of Section 2-ITB & Clause 10 of GCC)  

 

6. MPUADD Specifications for Civil Works  

(The soft copy of the specifications is available at departmental website 

http://www.mpurban.gov.in/StandardSchedule.asp) 

 
2. MPPKVVCO.LTD SPECIFICATIONS FOR ELECTRICAL WORKS  
 
The Provisions of General/ Special Conditions of Contract, those specified elsewhere in the 

bid document, as well as execution drawings and notes, or other specifications issued in 

writing by the employer shall form part of the technical specifications of this work.  

  

http://www.mpurban.gov.in/StandardSchedule.asp
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ANNEXURE-F  
 (See clause 3 of Section 2-ITB)   

Procedure for participation in e-Tendering 
1. Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll 

available in the Home Page. Then the Digital Signature 18nrolment has to be done 

with the e-token, after logging into the portal. The e-token may be obtained from one 

of the authorized Certifying Authorities such as 

eMudhraCA/GNFC/IDRBT/MtnlTrustline/SafeScrpt/TCS. 

2. Bidder then logs into the portal giving user id / password chosen during 18nrolment. 

3. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. It can 

only be Inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be selected 

as per tender requirements and then attached along with bid documents during bid 

submission. This will ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through them 

carefully and then submit the documents as per the tender document, otherwise, the 

bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same should 

be uploaded after filling the relevant coulmns, else the bidder is liable to be rejected 

for that tender. Bidders are allowed to enter the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the eProcurement 

Portal, or through the contact details given in the tender document. Bidder should 

take into account of the corrigendum published before submitting the bids online. 

9. Bidder, in advance, should prepare the bid documents to be submitted as indicated in 

the tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is 

more than one document, they can be clubbed together. 

10. Bidder should arrage for the EMD as specified in the tender. The original should be 

posted/couriered/given in person to the Tender Inviting Authority, within the bid 

submission date and time for the tender. 

11. The bidder reads the terms and conditions and accepts the same to proceed further 

to submit the bids 

12. The bidder has to submit the tender document(s) online well in advance before the 

prescribed time to avoid any delay or problem during the bid submission process. 

13. There is no limit on the size of the file uploaded at the server end. However, the 

upload is decided on the Memory available at the Client System as well as the 

Network bandwidth available at the client side at that point of time. In order to reduce 

the file size, bidders are suggested to scan the documents in 75-100 DPI so that the 

clarity is maintained and also the size of file also gets reduced. This will help in quick 

uploading even at very low bandwidth speeds. 

14. It is important to note that, the bidder has to Click on the Freeze Bid Button, to 

ensure that he/she completes the Bid Submission Process. Bids Which are not 

Frozen are considered as Incomplete/Invalid bids and are not considered for 

evaluation purposes. 

15. In case of Offline payments, the details of the Earnest Money Deposit (EMD) 

document submitted physically to the Department and the scanned copies furnished 

at the time of bid submission online should be the same otherwise the Tender will be 

summarily rejected 
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16. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay 

or the difficulties faced during the submission of bids online by the bidders due to 

local issues. 

17. The bidder may submit the bid documents online mode only, through this portal. 

Offline documents will not be handled through this system. 

18. At the time of freezing the bid, the eProcurement system will give a successful bid 

up-dation message after uploading all the bid documents submitted and then a bid 

summary will be shown with the bid no, date & time of submission of the bid with all 

other relevant details. The documents submitted by the bidders will be digitally 

signed using the e-token of the bidder and then submitted. 

19. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid summary will act 

as a proof of bid submission for a tender floated and will also act as an entry point to 

participate in the bid opening event. 

20. Successful bid submission from the system means, the bids as uploaded by the 

bidder is received and stored in the system. System does not certify for its 

correctness. 

21. The bidder should see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, the 

bid is liable to be rejected 

22. The time that is displayed from the server clock at the top of the tender Portal, will be 

valid for all actions of requesting bid submission, bid opening etc., in the e-

Procurement portal. The Time followed in this portal is as per Indian Standard Time 

(IST) which is GMT+5:30. The bidders should adhere to this time during bid 

submission. 

23. All the data being entered by the bidders would be encrypted at the client end, and 

the software uses PKI encryption techniques to ensure the secrecy of the data. The 

data entered will not be viewable by unauthorized persons during bid submission and 

not viewable by any one until the time of bid opening. Overall, the submitted bid 

documents become readable only after the tender opening by the authorized 

individual. 

24. During transmission of bid document, the confidentiality of the bids is maintained 

since the data is transferred over secured Socket Layer (SSL) with 256-bit encryption 

technology. Data encryption of sensitive fields is also done. 

25. The bidders are requested to submit the bids through online eProcurement system to 

the TIA well before the bid submission end date and time (as per Server System 

Clock). 
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Annexure – G (See clause 4 of Section 2 -ITB)  

JOINT VENTURE (J.V.) 
 
 
 

If J.V. is allowed following conditions and requirements must be fulfilled –  
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the following 
requirements:  
a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced 
by submitting a power of attorney signed by legally authorized signatories of all the partners;  
b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding on all 
partners;  
c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of 
any and all partners of the joint venture and the entire execution of the contract, including payment, shall be 
done exclusively with the partner in charge;  
d. all partners of the joint venture shall be liable jointly and severally for the execution of the contract in 
accordance with the contract terms, and a statement to this effect shall be included in the authorization 
mentioned under [c] above, as well as in the bid and in the Agreement [in case of a successful bid];  
e. The joint venture agreement should indicate precisely the role of all members of JV in respect of 
planning, design, construction equipment, key personnel, work execution, and financing of the project. All 
members of JV should have active participation in execution during the currency of the contract. This 
should not be varied/modified subsequently without prior approval of the employer;  
f. The joint venture agreement should be registered, so as to be legally valid and binding on all partners; 
and g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid.  
2. The figures for each of the partners of a joint venture shall be added together to determine the Bidder’s 
compliance with the minimum qualifying criteria required for the bid. All the partners collectively must meet 
the criteria specified in full. Failure to comply with this requirement will result in rejection of the joint 
venture’s bid.  
3. The performance security of a Joint Venture shall be in the name of the partner Lead Partner/joint 
venture.  
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint 
venture  
5. Attach the agreement among all partners of the joint venture [and which is legally binding on all 
partners], which shows the requirements as indicated in the Instructions to Bidders’. 
6. Furnish details of participation proposed in the joint venture as below: 
 
 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE FIRM 

PARTICIPATION DETAILS A’ (Lead Partner) ‘FIRM ‘B’ FIRM ‘C’ 
Financial    

Name of the Banker(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work (Give details on 
contribution of each 

   

 
The partners of J.V. should satisfy the qualification criteria as below,  

 
a. The Lead Partner must meet at least 50% requirement of technical and financial eligibility 

criteria required for the bid.   
b. The other partner(s) must meet at least 25% requirement of technical and financial eligibility 

criteria required for the bid.  
 

. 
c. The lead partner and the other partners should together meet 100% of all the eligibility criteria 

required for the bid.  

 
8 For meeting the minimum qualification criteria of experience of similar nature work, every partner can 

have experience of different works as defined in similar nature works and together should have   
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the experience of all types of works described in similar nature works.  
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ANNEXURE-H  

(See clause 12 of Section 2 ITB & clause 4 of GCC)  
 

ORGANIZATIONAL DETAILS 
(To be enclosed with technical proposal) 

 

S.N. Particulars Details 

1. Registration No. issued by centralized 
registration system of Govt. of MP or proof of 
application for registration 

(If applicable, scanned copy of proof 
of application for registration to be 
uploaded)  

2. Valid registration of Bidder in appropriate class 
through centralized registration of Govt. of MP 
Registration no………………. date……….  

(Scanned copy of Registration to be 
uploaded)  

3. Name of Organization/ Individual    

4. Entity of Organization  
Individual/Proprietary Firm/Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies 
Act–1956)/ Corporation     

 

5. Address of Communication    

6. Telephone Number with STD Code     

7. Fax Number with STD Code    

8. Mobile Number    

9. E-mail Address for all communications     

 Details of Authorized Representative     

10. Name    

11. Designation     

12. Postal Address    

13. Telephone Number with STD Code     

14. Fax Number with STD Code    

15. Mobile Number    

16. E-mail Address    

 

Note: In case of partnership firm and limited company certified copy of partnership 
deed/ Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed.  

 

Signature of Bidder with Seal  

Date:  
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Annexure – I    

(See clause 14 of Section 2 of   ITB)   

 

Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents:  

S.N. Particulars to be submitted Format 

1. Financial and Physical Experience (Format: I – 1) 

2. Annual Turnover  (Format: I – 2) 

3. List of technical personnel for the key positions  (Format: I – 3)   

4. List of Key equipment’s/ machine/s quality control labs  (Format: I – 4)     

5. List of Key equipment’s/ Machines for Construction 
Work.    

(Format: I – 5)   

 

Note:    

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal should be uploaded otherwise will not be considered    
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Annexure – I (Format: I – 1)   

(See clause 14 of Section 2 of ITB  

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
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Annexure – I (Format: I – 2)   

(See clause 14 of Section 2 of ITB   

 

ANNUAL TURN OVER    

Requirements:  

Average annual construction turnover for the construction works to be 
provided in the following format for the last 3 financial years;  

Financial Information 

Financial Year  2016-17  2017-18 2018-19 

Annual Turnover (in INR) 

 

 

   

AVERAGE ANNUAL TURNOVER 

Note:  

i. Annual turnover of construction works should be certified by chartered 

accountant.  

Mandatory Supporting Documents:  

ii. Audited balance sheet including all related notes and income statements for 

the above financial years to be enclosed.  
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Annexure – I (Format: I – 3)   

(See clause 14 of Section 2 of ITB   

 

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS 

Contractor will have to appoint the following key personnel during the execution and 
entire contract period.  
  
The qualification and experience requirements are as under.  
 

S.N. Details Required 
nos. 

1. Project Engineer/ Billing Engineer with Degree/ Diploma in Civil 
Engineering having minimum 5 years of relevant experience. 

One  

2. Interior designer having minimum 5 years of relevant experience. One  
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Annexure – I (Format: I - 4)   

(See clause 14 of Section 2 of ITB   

List of Key Equipment/ Machines for Quality Control Labs 
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Annexure – I (Format: I - 5)   

(See clause 14 of Section 2 of ITB   

 
LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK 
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Annexure – J   
(See clause 14 of Section 2 of ITB)   

FINANCIAL BID  
(TO BE CONTAINED IN ENVELOPE C) 

NAME OF WORK: 
_______________________________________________________________ 

(Name of the work as appearing in the bid for the work) 

 
I/We do hereby BID to execution of the above work within the time specified at the rate (In 

figures) __________________ (In words) ____________________________ percent below 

/ above or at par based on the Bill of Quantities and item wise rates given therein in all 

respects and in accordance with the specifications, designs, drawings and instructions in 

writing in all respects in accordance with such conditions so far as applicable. 

 I/We have visited the site of work and am/are fully aware of all the difficulties and conditions 

likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about the 

conditions in regard to accessibility of site and quarries/ kilns, nature and the extent of 

ground, working conditions including stacking of materials, installation of tools and plant 

conditions effecting accommodation and movement of labour etc. required for the 

satisfactory execution of contract.  

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default 

thereof to forfeit and pay to the Executive Director, Indore Smart City Development 

Limited, Indore or his successors in office the sums of money mentioned in the said 

conditions.   

Note:   
i. Only one rate of percentage above or below or at par based on the Bill of Quantities 

and item wise rates given therein shall be quoted.    

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found lower of the two shall be taken as valid and correct rate. If the 

bidder is not ready to accept such valid and correct rate and declines to furnish 

performance security and sign the agreement his earnest money deposit shall be 

forfeited.   

iii. In case the percentage “above” or “below” is not given by a bidder, his bid shall be 

treated as non-responsive.    

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 

percentage quoted by the bidder. GST shall be paid extra as per Prevailing rates.        

Signature of Bidder 
Name of Bidder 

 
The above bid is hereby accepted by me on behalf of the Executive Director, Indore 

Smart City Development Limited, Indore dated the ________ day of ______ 20_ _ 

________________    

Signature of Officer by whom accepted 
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Annexure – K 
(See clause 15 of Section 2 of ITB)   

 
MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

 

  

S.No Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L   
(See clause 21 of Section 2 of ITB)    

 

No. ___________                                                                                          Dated: 

___________  

LETTER OF ACCEPTANCE (LOA) 

M/s. ___________________________   

(Name and address of the contractor) 

Subject: ____________________________________________ 
(Name of the work as appearing in the bid for the work) 

 

Dear Sir (s),   

Your bid for the work mentioned above has been accepted on behalf of the (Name of ULB), 

at your bided offer as per scope of work given therein.  You are requested to submit within 

15 (Fifteen) days from the date of issue of this letter:   

a. The performance security/ performance guarantee of Rs. ___________________ (in 

figures) Rupees_____________________________________________ (in words only). 

The performance security shall be in the shape of term deposit receipt/ bank guarantee of 

any nationalized / schedule commercial bank.  

b. Sign the contract agreement.    

Please note that the time allowed for carrying out the work as entered in the bid is 

__________ months including/excluding rainy season, shall be reckoned from the date of 

signing the contract agreement.   

Signing the contract agreement shall be reckoned as intimation to commencement of work 

and no separate letter for commencement of work is required. Therefore, after signing of the 

agreement, you are directed to contact Engineer-in-charge for taking the possession of site 

and necessary instructions to start the work.     

 

Yours faithfully,   

 

Chief Executive Officer 

Indore Smart City Development, Indore 
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Annexure – M 
(See clause 22 of Section 2 of ITB)   

 

PERFORMANCE SECURITY 

To   
_______________________________ [Name of Employer]  
_______________________________   
_______________________________ [Address of Employer]  
_______________________________   
 

WHEREAS_______________________ [name and Address of Contractor] (Hereinafter 
called “the Contractor”) has undertaken, in pursuance of Letter of Acceptance 
No._______________ Dated _________to execute_________ [Name of Contract and brief 
description of works] (herein after called “the Contract”).   

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligation in accordance with the contract;   

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee:   

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of ___________ [amount of Guarantee]*__________ 
(in words), such sum being payable in the types and proportions of currencies in which the 
contract price is payable, and we undertake to pay you, upon your first written demand and 
without cavil or argument, any sum or sums within the limits of_____________ [ amount of 
Guarantee] as aforesaid without your needing to prove or to show grounds or reasons for 
your demand for the sum specified therein.   

We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting us with the demand.   

We further agree that no change or addition to or other modification of the terms of the 
Contract of the Works to be performed there under or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this Guarantee, and we hereby waive notice of any such change, addition or 
modification.  

This guarantee shall be valid till issue of physical completion certificate.  

Signature, Name and Seal of the 

Guarantor____________________________________________ 

Name of Bank 
__________________________________________________________________ 
Address 
_________________________________________________________________________
_ 
Phone No., Fax No., E-mail Address, of Signing  
 
Authority__________________________________ 
 
Date______________ 
 
* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and denominated in 
Indian Rupees.    
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SECTION 3 
Conditions of Contract  

Part – I General Conditions of Contract [GCC] 

Table of Clauses of GCC 

Clause 
No. 

Particulars Clause 
No. 

Particulars 

 A. General 21 Payments for Variations and / 
or Extra    Quantities 1 Definitions  

2 Interpretations and Documents  22 No compensation for 
alterations in or    restriction of 
work to be carried out.  

3  Language and Law  23 No Interest payable 

4 Communications  24 Recovery from Contractors 

5 Subcontracting  25 Tax 

6 Personnel  26 Check Measurements 

7 Force Majeure  27 Termination by Engineer in 
charge      

8 Contractor's Risks  28 Payment upon Termination  

9 Liability For Accidents To 
Person  

29 Performance Security  

10 Contractor to Construct the 
Works  

30 Security Deposit  

11 Discoveries  31 Price Adjustment  

12 Dispute Resolution System  32 Mobilization and Construction 
Machinery    Advance  

 B. Time Control 33 Secured Advance   

13 Programme   34 Payment certificates  

14 Extension of Time   E. Finishing the Contract 

15 Compensation for Delay  35 Completion Certificate 

16 Contractor’s Quoted percentage 36 Final Account 

 C. Quality Control  F. Other Conditions of 
Contract 

17 Tests  37 Currencies  

18 Correction of Defects noticed   38 Labour  

 D. Cost Control 39 Compliance with Labour 
Regulations  Defect Liability 
Period     

19 Variations - Change in original  40 Audit and Technical  

20 Extra Items  41 Deaths and Permanent 
Invalidity of Specifications, 
Designs, Drawings etc.  
Contractor  

  42 Jurisdiction    
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A. General 

1. DEFINITIONS    

1.1 “Bill of Quantities” means the priced and completed Bill of Quantities forming part of the 
Bid.    

1.2 “Chief Executive Officer” means the Chief executive officer as defined under the 
relevant section of the article of association;   

1.3 “Completion “means completion of the work as certified by the Engineer-in-Charge, in 
accordance with provisions of agreement.  

1.4 “Contract” means the Contract between the Employer and the Contractor to execute, 
complete and/or maintain the work. Agreement is synonym of Contract and carries the same 
meaning wherever used.    

1.5 “Contract Data Sheet” means the documents and other information which comprise of 
the Contract.    

1.6 “Contractor “means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer.   

1.7 “Contractor's bid” means the completed bid document submitted by the Contractor to 
the Employer.    

1.8 “Contract amount” means the amount of contract worked out on the basis of accepted 
bid.    

1.9 “Completion of work” means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply completion of 
work or any component thereof.    

1.10 “Day” means the calendar day.    

1.11 “Defect” means any part of the work not completed in accordance with the 
specifications included in the contract.     

1.12 “Drawings” means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge.    

1.13 “Department” means Indore Smart City Development Limited, Indore as the case may 
be.   

1.14 “Employer” means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The employer may delegate any or all functions to a person 
or body nominated by him for specified functions. The word 
Employer/Government/Department wherever used denote the Employer.    

1.15 “Engineer” means the person named in contract data sheet.   

1.16 “Engineer in charge” means the person named in the contract data.    

1.17 “Equipment” means the Contractor's machinery and vehicles brought temporarily to 
the Site for execution of work.  

1.18 “Executive Director” means the executive director of the Board as appointed under 
the provision of the article of association;  

1.19 “Government” means Government of Madhya Pradesh.    

1.20 “In Writing” means communicated in written form and delivered against receipt.    

1.21 “Material “means all supplies including consumables used by the Contractor for 
incorporation in the work.     
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1.22 “Stipulated date of completion” means the date on which the Contractor is required 
to complete the work. The stipulated date is specified in the Contract Data.    

1.23 “Specification” means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.    

1.24 “Start Date “means the date 14 days after the signing of agreement for the work. 
However, the employer may extend this time limit by another 14 days, as and when required.      

1.25 “Sub-Contractor” means a person or corporate body who has a Contract (duly 
authorized by the employer) with the Contractor to carry out a part of the construction work 
under the Contract.    

1.26 “Temporary Work” means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work.    

1.27 “Tender/ Bid, Tenderer/ Bidder” are the synonyms and carry the same meaning 
where ever used.   

1.28 “Variation “means any change in the work which is instructed or approved as variation 
under this contract.   

1.29 “Work” the expression "work" or "works" where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, be 
construed and taken to mean the work by virtue of contract, contracted to be executed, 
whether temporary or permanent and whether original, altered, substituted or additional.  

 

2. INTERPRETATIONS AND DOCUMENTS   

2.1 Interpretations:   In the contract, except where the context requires otherwise:    

a. words indicating one gender include all genders;    

b. words indicating the singular also include the plural and vice versa.    

c. provisions including the word “agree”, “agreed” or “agreement” require the 
agreement to be recorded in writing;    

d. written” or “in writing” means hand-written, type-written, printed or electronically 
made, and resulting in a permanent record;    

2.2 Documents Forming Part of Contract:    

1. NIT with all amendments.    

2. Instructions to Bidders    

3. Conditions of Contract:   

 i. Part I General Conditions of Contract and Contract Data; with all 
Annexures    

ii. Part II Special Conditions of Contract.    

4. Specifications    

5. Drawings    

6. Bill of Quantities    

7. Technical and Financial Bid   

8. Agreement  

9. Any other document (s), as specified.   

 



Page 36 of 70 

 

3. Language and Law  

The language of the Contract and the law governing the Contract are stated in the Contract 
Data.   

4. Communications  

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall 
be sent on the address or contact details given by the Contractor in [Annexure H of ITB]. The 
address and contract details for communication with the Employer/Engineer shall be as per 
the details given in Contract Data Sheet. Communication between parties that are referred to 
in the conditions shall be in writing. The notice sent by facsimile (fax) or other electronic 
means (email) shall also be effective on confirmation of the transmission. The notice sent by 
registered post or speed post shall be effective on delivery or at the expiry of the normal 
delivery period as undertaken by the postal service. In case of any change in address for 
communication, the same shall be immediately notified to Engineer-in-Charge   

5. Subcontracting  

Subcontracting shall be permitted for contracts value more than amount specified in the 
Contract Data with following conditions.   

a. The Contractor may subcontract up to 25 percent of the contract price, only with and 
after the approval of the Employer in writing, but will not assign the Contract. 
Subcontracting shall not alter the Contractor's obligations.    

b. The following shall not form part of the sub-contracting:   

i. hiring of labour through a labour contractor,  

ii. hiring of plant & machinery   

c. The sub-contractor will have to be registered in the appropriate category in the 
centralized registration system for contractors of the GoMP.    

6. Personnel    

6.1  The Contractor shall employ for the construction work and routine maintenance the 
technical personnel as provided in the Annexure I-3 of Bid Data sheet, if applicable. 
If the Contractor fails to deploy required number of technical staff, recovery as 
specified in the Contract Data will be made from the Contractor.    

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or   work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within three days and has no further connection with 
the Works in the Contract.  

7. Force Majeure   

7.1  The term "Force Majeure" means an exceptional event or circumstance:    

a)  Which is beyond a party’s control, 

b)  Which such party could not reasonably have provided against before entering 
into the contract,    

c)  Which, having arisen, such party could not reasonably have avoided or 
overcome, and    

d)  Which is not substantially attributed to the other Party 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the 
kind listed below, so long as conditions (a) to (d) above are satisfied:   

(i) War, hostilities (whether war be declared or not), invasion, act of foreign 
enemies),    
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(ii) Rebellion, terrorism, sabotage by persons other than the contractor’s 
Personnel, revolution, insurrection, military or usurped power, or civil war,    

(iii) Riot, commotion, disorder, strike or lockout by persons other than the 
Contractor’s Personnel,    

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by 
radio activity, except ass may be attributed to the Contractor’s use of such 
munitions, explosives, radiation or radio activity, and    

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 
activity,    

7.2  In the event of either party being rendered unable by force majeure to perform any 
duty or discharge any responsibility arising out of the contract, the relative obligation 
of the party affected by such force majeure shall upon notification to the other party 
be suspended for the period during which force majeure event lasts. The cost and 
loss sustained by either party shall be borne by respective parties.    

7.3  For the period of extension granted to the Contractor due to Force Majeure the 
price adjustment clause shall apply but the penalty clause shall not apply. It is 
clarified that this sub clause shall not give eligibility for price adjustment to contracts 
which are otherwise not subject to the benefit of Price adjustment clause.    

7.4  The time for performance of the relative obligation suspended by the force majeure 
shall stand extended by the period for which such cause lasts. Should the delay 
caused by force majeure exceed twelve months, the parties to the contract shall be 
at liberty to foreclose the contract after holding mutual discussions.    

8. Contractor's Risks   

8.1  All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract are the 
responsibility of the Contractor.   

8.2  All risks and consequences arising from the inaccuracies or falseness of the 
documents and/or information submitted by the contractor shall be the responsibility 
of the Contractor alone, notwithstanding the fact that designs/drawings or other 
documents have been approved by the department.   

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government 
and/or the employer, against all action, suits, claims, demands, costs etc. arising in 
connection with injuries suffered by any persons employed by the contractor or his 
subcontractor for the works whether under the General law or under workman's 
compensation Act, or any other statute in force at the time of dealing with the question of the 
liability of employees for the injuries suffered by employees and to have taken steps properly 
to ensure against any claim there under.   

10. Contractor to Construct the Works   

10.1 The Contractor shall construct, install and maintain the Works in accordance with 
the Specifications and Drawings as specified in the Contract Data    

10.2 In the case of any class of work for which there is no such specification as is 
mentioned in contract Data, such work shall be carried out in accordance with the 
instructions and requirement of the Engineer-in-charge.   

10.3 The contractor shall supply and take upon himself the entire responsibility of the 
sufficiency of the scaffolding, timbering, Machinery, tools implement and generally 
of all means used for the fulfillment of this contract whether such means may or 
may not approved of or recommended by the Engineer.   
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11. Discoveries   

Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them.   

 

12. Dispute Resolution System   

12.1 No dispute can be raised except before the Competent Authority as defined in 
Contract data in writing giving full description and grounds of Dispute. It is clarified 
that merely recording protest while accepting measurement and/or payment shall 
not be taken as raising a dispute.   

12.2 No issue of dispute can be raised after 45 days of its occurrence. Any dispute 
raised after expiry of 45 days of its first occurrence shall not be entertained and 
the Employer shall not be liable for claims arising out of such disputes.   

12.3 The Competent Authority shall decide the matter within 45 days.    

12.4 Appeal against the order of the Competent Authority can be preferred within 30 
days to the Appellate Authority as defined in the Contract data. The Appellate 
Authority shall decide the dispute within 45 days.    

12.5 Appeal against the order of the Appellate Authority can be preferred before the 
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
Madhyastham Adhikaran Adhiniyam, 1983.    

12.6 The contractor shall have to continue execution of the works with due diligence 
notwithstanding pendency of a dispute before any authority or forum.    

B. Time Control   

13. Programme   

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, arrangements, 
order, and timing for all the activities in the Works for the construction of works.    

13.2 The program shall be supported with all the details regarding key personnel, 
equipment and machinery proposed to be deployed on the works for its execution. 
The contractor shall submit the list of equipment and machinery being brought to 
site, the list of key personnel being deployed, the list of machinery/equipment’s 
being placed in field laboratory and the location of field laboratory along with the 
Programme    

13.3 An update of the Programme shall be a Programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining Works, including any changes to the sequence of the activities.    

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor 
does not submit an updated Programme within this period, the Engineer may 
withhold the amount stated in the Contract Data from the next payment certificate 
and continue to withhold this amount until the next payment after the date on 
which the overdue Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations    

14. Extension of Time   
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14.1 If the Contractor desires an extension of time for completion of the work on the 
ground of his having been unavoidably hindered in its execution or on any other 
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which 
he desires such extension. Engineer-in-charge shall forward the aforesaid 
application to the competent authority as prescribed.    

14.2 The competent authority shall grant such extension at each such occasion within a 
period of 30 days of receipt of application from contractor and shall not wait for 
finality of work. Such extensions shall be granted in accordance with provisions 
under clause- 15 of this agreement.    

14.3 In case of the work already in progress, the contractor shall proceed with the 
execution of the works, including maintenance thereof, pending receipt of the 
decision of the competent authority as aforesaid with all due diligence.      

15. Compensation for delay  

15.1  The time allowed for carrying out the work, as entered in the agreement, shall be 
strictly observed by the Contractor.   

15.2  The time allowed for execution of the contract shall commence from the date of 
signing of the agreement. It is clarified that the need for issue of work order is 
dispensed with.  

15.3  In the event milestones are laid down in the Contract Data for execution of the 
works, the contractor shall have to ensure strict adherence to the same.    

15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall attract 
such liquidated damages as is laid down in the Contract Data    

15.5  In the event of delay in execution of the works as per the timelines mentioned in 
the contract data the Engineer-in- charge shall retain from the bills of the 
Contractor Amount equal to the liquidated damages leviable until the contractor 
makes such delays good. However, the Engineer-in-charge shall accept bankable 
security in lieu of retaining such amount.    

15.6  If the contractor is given extension of time after liquidated damages have been 
paid, the engineer in charge shall correct any over payment of liquidated damages 
by the Contractor in the next payment certificate.    

15.7  In the event the contractor fails to make good the delay until completion of the 
stipulated contract period (including extension of time) the sum so retained shall 
be adjusted against liquidated damages levied.    

16. Contractor's quoted percentage 

The contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ 
added from/to the net amount of the bill after deducting the cost of material supplied by the 
department.   

 

C. Quality Control 
17. Tests    

17.1 The Contractor shall be responsible for:    

a.  Carrying out the tests prescribed in specifications, and    

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere.    

17.2 The contractor shall have to establish field laboratory within the time specified and 
having such equipment’s as are specified in the Contract Data.    
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17.3 Failure of the contractor to establish laboratory shall attract such penalty as is 
specified in the Contract Data.   

17.4 Ten percent of the mandatory tests prescribed under the specifications shall be got 
carried out through Laboratories accredited by National Accreditation Board of 
Laboratories (NABL) by the Engineer-In –Charge and the cost of the such testing 
shall be deducted from the payments due to Contractor.   

18. Correction of Defects noticed during the Defect Liability Period    

18.1 The defect liability period of work in the contract shall be the Contract Data    

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 
before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified.   

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 
to the satisfaction of the Engineer, within the time specified by the Engineer, the 
Engineer will assess the cost of having the Defect corrected, and the cost of 
correction of the Defect shall be recovered from the Performance Security or any 
amount due or that may become due to the contractor and other available 
securities.  

   

D. Cost Control 

19.  Variations - Change in original Specifications, Designs, Drawings etc.   

19.1  The Engineer in charge shall have power to make any alterations, omissions or 
additions to or substitutions for the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary during the progress of the 
work and the contractor shall carry out the work in accordance with any 
instructions which may be given to him in writing signed by the Employer, and 
such alterations, omission, additions or substitutions shall not invalidate the 
contract and any altered, additional or substituted work, which the contractor may 
be directed to do in the manner above specified, as part of the work, shall be 
carried out by the contractor on the same conditions in all respects on which he 
agree to do the main work.    

19.2  The time for the completion of the work shall be extended in the proportion that 
the altered, additional or substituted work bears to the original contract work and 
the certificate of the Engineer in charge shall be conclusive as to such proportion.    

20. Extra items    

20.1 All such items which are not in the priced BOQ and UADD SOR VOL-I TO IV shall 
be treated as extra items and it will be paid as per approved rate analysis without 
any percentage. 

21. Payments for Variations and/ or Extra Quantities    

21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra 
items under this clause shall be worked out in accordance with the following 
provisions in their respective order: -    

a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work.   

b. If the item is not in the priced BOQ and is included in the SOR of the 

department, the rate shall be arrived at by applying the quoted tender 

percentage on the SOR rate.   
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c. If the rates of the altered or substituted work are not provided in applicable 

SOR-such rates will be   derived from the rates for a similar class (type) of 

work as is provided in the contract (priced BOQ) for the work.   

d. If the rates are for the altered, substituted work cannot be determined in the 

manner specified in   the sub clause (c) above-then the rates for such 

composite work item shall be worked out on the basis of the concerned 

schedule of rates minus/plus the percentage quoted by the contractor.   

e. If the rates of a particular part or parts of the item is not in the schedule of 

rates and the rates for   the altered, or substituted work item cannot be 

determined in the manner specified in sub clause (b) to (d) above, the rate for 

such part or parts will be determined by the Competent Authority as   defined 

in the Contract data on the basis of the rate analysis derived out of prevailing 

market rates when the work was done.  

f. But under no circumstances, the contractor shall suspend the work on the 

plea of non-acceptability of rates on items falling under sub clause (a) to (d). 

In case the contractor does not accept the rate   approved by Engineer in 

charge for a particular item, the contractor shall continue to carry out the   

item at the rates determined by the Competent Authority. The decision on the 

final rates payable   shall be arrived at through the dispute settlement 

procedure.    

22.  No compensation for alterations in or restriction of work to be carried out.    

22.1  If at any time after the commencement of the work, the Government, for any 
reason whatsoever, not require the whole or any part of the work as specified in 
the bid to be carried out, the Engineer in charge shall give notice in writing of the 
fact to the Contractor and withdraw that whole or any part of the work.   

22.2  The Contractor shall have no claim to any payments or compensation whatsoever, 
on account of any profit or advantage which he might have derived from the 
execution of work in full or on account of any loss incurred for idle men and 
machinery due to any alteration or restriction of work for whatsoever reason.    

22.3  The Engineer in charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to his rights.    

23. No Interest Payable    

No interest shall be payable to the Contractor on any payment due or awarded by any 
authority.    

24. Recovery from Contractors   

Whenever any claim against the Contractor for the payment arises under the contract, the 
Department shall be entitled to recover such sum by:    

a) Appropriating, in part or whole of the Performance Security and additional 

Performance Security, if any; and/or Security deposit and/or any sums payable under 

the contract to the contractor. 

b) If the amount recovered in accordance with (a) above is not sufficient, the balance 

sum may be recovered from any payment due to the contractor under any other 

contractor of the department, including the securities which become due for release.    

c) The department shall, further have an additional right to effect recoveries as arrears 

of land revenue under the M.P. Land revenue Code.  

25. Tax  
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25.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales 
and other levies, duties, cess, toll, taxes of Central and State Governments, local 
bodies and authorities. GST shall be paid extra as per prevailing rates. But the 
rates shall be excluding excise duty exemption on pipes as per Norms   

25.2  The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 
and duties in respect of materials actually consumed on public work, shall be 
borne by the Contractor. Any Changes in the taxes due to change in legislation or 
for any other reason shall not be payable to the contractor.    

26. Check Measurements   

26.1  The department reserves to itself the right to prescribe a scale of check 
measurement of work in  general or specific scale for specific works or by other 
special orders.   

26.2  Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment.   

26.3  Any over/excess payments detected, as a result of such check measurement or 
otherwise at any   stage up to the date of completion of the defect liability period 
specified in this contract, shall be   recoverable from the Contractor, as per clause 
24 above.   

27. Termination by Engineer in Charge    

27.1  If the contractor fails to carry out any obligation under the Contract, the Engineer 
in charge may by notice require the Contractor to make good the failure and to 
remedy it within a specified reasonable time.    

27.2  The Engineer in charge shall be entitled to terminate the contract if the Contractor   

a. Abandons the works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the contract;   

b. the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c. without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time;   

d. the Contractor does not maintain a valid instrument of financial Security, as 

prescribed;   

e. the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable;   

f. If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data.  

g. if the Contractor, in judgmental of the engineer in charge has engaged in corrupt 

or fraudulent practices in competing for or in executing the contract;    

h. Any other fundamental breaches as specified in the Contract Data.   

27.3  In any of these events or circumstances, the engineer in charge may, upon giving 
14 days’ notice to the contractor, terminate the contract and expel the Contractor 
from the site. However, in the case of sub paragraph (b) or (g) of clause 27.2, the 
Engineer in charge may terminate the contract immediately.    

27.4  Notwithstanding the above, the Engineer in charge may terminate the contract for 
convenience by giving notice to the contractor.    

28. Payment upon Termination 
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28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate 
for value of the work accepted on final measurements, less advance payments and 
penalty as indicated in the Contract Data. The amount so arrived at shall be 
determined by the Engineer-in-charge and shall be final and binding on both the 
parties.    

28.2 Payment on termination under clause 27.4 above, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the contractor’s personnel employed solely on the works, 
and the contractor’s costs of protecting and securing the works and less advance 
payments received up to the date of the certificate, less other recoveries due in 
terms of the contract and less taxes due to be deducted at source as per applicable 
law.    

28.3 If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be recovered as per clause 24 above.   

29. Performance Security   

The Contractor shall have to submit performance security and additional performance 
security, if any, as specified in Bid data sheet at the time of signing of the contract. The 
contractor shall have to ensure that such performance security and Additional performance, 
if any, security remains valid for the period as specified in the Contract data.   

30. Security Deposit   

30.1  Security deposit shall be deducted from each running bill at the rate as specified in 
the contract data. The total amount of security deposit so deducted shall not 
exceed the percentage of contract price specified in the Contract data.   

30.2  The Security may be replaced by equivalent amount of bank guarantee or fixed 
deposit receipt assigned to the Employer, with validity up to 3(three) months 
beyond the completion of defect Liability Period/ Extended Defect Liability Period.  

30.3 Security deposit will be refunded after defect liability period.  

 

31. Price Adjustment    

31.1 Applicability    

1. Price adjustment shall be applicable only provided for in the contract data.  

2. 2. The price adjustment clause shall apply the works executed from the date of 

singing of the   agreement until the end of the intended completion date or extensions 

granted for reasons  

3. 3. attributed to the Employer by Engineer   The contractor shall not be entitled any 

benefit arising from the price adjustment clause for   

4. extension in the contract period reasons attributed to the contractor.  In the Force 

Majeure event price escalation clause shall apply.   

31.2 Procedure    

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following and procedures and as 

per formula given in the contract data.  

2. The price adjustable shall be determined from the formula given in the contract data.    

3. Following expression and meaning are assigned to done during each quarter:    

R= Total value of work during the quarter include the amount of secured advance 

granted, if any, during the secured advance recovered, if any during 3 the quarter, 
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less value of department, if any during the quarter.  Weightages of various 

components they shall be as per the Contract Data.   

31.3  To the extent that full compensation any rise or fall in costs to the contractor is not 
covered by the provisions of this or clauses in the contact, the unit rates and 
prices included in the   contract shall be deemed amounts to cover the 
contingency of such other rise or fall in costs.        

31.4  The index relevant to any quarter, for which such compensation is paid, shall be 
the arithmetical average of the indices relevant of the calendar month.   

31.5  For the purpose of clarity it is pointed out that the adjustment may be either 
positive or negative, i.e. if the price adjustment is in favor the same shall be 
recovered from the sums payable to the Contractor.   

32. Mobilization and Construction Machinery    

32.1  Payment of advances shall be applicable if provided in Contract Data.  

32.2  If applicable, the Engineer bearing advance payment to the contractor of the 
against provision by the contractor of an unconditional Bank in 
nationalized/Scheduled banks, in the name as stated in the in the advance 
payment. The Guarantee shall remain effective been repaid, but the amount of the 
guarantee shall be progressively repaid by the contractor.   

32.3  The rate of interest shall be as per Contract data.   

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the 
cost of new construction machinery.   

32.5  The advance shall be recovered as stated in the Contract data by deducting 
proportionate amounts from payment otherwise due to the Contractor. No account 
shall be taken   of the advance payment or its recovery in assessing valuations of 
work done, variations, price   adjustments, compensation events, or liquidated 
damages.   

33. Secured Advance   

33.1  Payment of secured advance shall be applicable if provided in Contract data.  

33.2  If applicable, the Engineer shall make advance materials intended for but not yet 
incorporated in the works and against of an unconditional bank guarantee in a 
form and by a nationalized/scheduled name as stated in the contract data, in 
amounts equal to the guarantee shall remain effective until the advance payment 
has been of the guarantee shall be progressively reduced by the amounts 
adjusted contractor.   

33.3  The amount of secured advance and conditions to be fulfilled shall be as 
stipulated in the Contract Data.   

33.4  The secured advance paid shall be recovered as stated in the Contract data.    

34. Payment Certificates 

The payment to the contractor will be as follows for construction work:    

a. The contractor shall submit to the engineer monthly statement of the value of the 

work executed less the cumulative amount certified previously, supported with 

detailed measurement of the items of work executed.    

b. The engineer shall check the Contractor’s monthly statement and certify the amount 

to be paid to the contractor.    
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c. The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer in charge.   

d. The value of work executed shall comprise the value of the quantities of the items in 

the Bill of quantities completed.   

e. The value of work executed shall also include the valuation of variations and 

compensation events.    

f. All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law.  

g. The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information.  

h. Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done and 

completed.    

i. Intermediate payment shall not preclude the requiring of bad, unsound and imperfect 

or unskilled work to be removed and taken away and reconstructed or be considered 

as an admission of the due performance of the contractor any part thereof, in any 

respect or the occurring of any claim.   

j. The payment of final bill shall be governed by the provisions of clause 36 of GCC.   

E. Finishing the Contract 

35. Completion Certificate    

35.1 A completion certificate in the prescribed format in Contract data shall be issued by 
the Engineer in charge after physical completion of the work.    

35.2 After final payment to the contractor, a final completion certificate in the prescribed 
format in the contract data shall be issued by the Engineer in charge.    

36. Final Account  

36.1  The Contractor shall supply the Engineer with a detailed account of the total 
amount that the Contractor considers payable for works under the Contract within 
21 days of issue of certificate of physical completion of works. The Engineer shall 
issue a Defects Liability Certificate and certify any payment that is due to the 
Contractor within 45 days of receiving the Contractor’s account if it is correct and 
complete. If the account is not correct or complete, the Engineer shall issue within 
45 days a schedule that states the scope of the corrections or additions that are 
necessary. If the Account is still unsatisfactory after it has been resubmitted, the 
matter shall be referred to the competent authority as defined in the Contract data, 
who shall decide on the amount payable to the contractor after hearing the 
Contractor and the Engineer in Charge.    

36.2  In case the account is not received within 21 days of issue of Certificate of 
Completion as provided in clause 32.1 above, the Engineer shall proceed to 
finalize the account and issue a payment certificate within 28 days.   G.  Other 
Conditions of Contract. 
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F. Other Conditions of Contract 

37. Currencies    

All payments will be made in Indian Rupees.    

38. Labour    

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport.    

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing 
the staff and the numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such other information as the Engineer 
may require.  

39. COMPLIANCE WITH LABOUR REGULATIONS    

39.1 During continuance of the Contract, the Contractor and his sub-Contractors shall 
abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may 
be passed or notification that may be issued under any labour law in future either by 
the State or the Central Government or the local authority. Salient features of some 
of the major labour laws that are applicable to construction industry are given in the 
Contract data. The Contractor shall keep the Employer indemnified in case any 
action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, 
regulations or notifications including amendments. If the Employer is caused to pay 
or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ 
regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the Contractor 
including his amount of performance security. The Employer/Engineer shall also 
have right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. The 
employees of the Contractor and the Sub-Contractor in no case shall be treated as 
the employees of the Employer at any point of time.    

40. Audit and Technical examination    

Government shall have the right to cause an audit and technical examination of the 
works and the final bill of the contract including all supporting vouchers, abstract etc. 
To be made after payment of the final bill and if as a result of such audit and 
technical examination nay sum is found to have been overpaid in respect of any work 
done by the contractor under the contract or nay work claimed by him to have been 
done under the contract and found not to, have been executed, the contractor shall 
be liable to refund the amount of overpayment and it shall be lawful for government 
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to recover the same from him in the manner prescribed in clause 24 above and if it is 
found that the contractor was paid less than what was due to him, under the contract 
in respect of any work executed by him under it, the amount of such under payment 
shall be duly paid by government to the Contractor.    

 

41. Death or permanent invalidity of contractor   

During continuance of the contract, the contractor and his sub- contractors shall 
abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications, and bye laws of the state or central government or local 
authority and any other labour law (including rules), regulations, bye laws that may 
be passed or notification that may be issued under any labour law in future either by 
the state or the major labour laws that are applicable to construction industry are 
given in the contract data. The contractor shall keep the employer indemnified in 
case any action is taken against the employer by the competent authority on account 
of contravention of any of the provisions of any Act or rules made their under, 
regulations or notifications including amendments. If the Employer is caused to pay 
or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye laws/Acts/Rules 
regulations including amendments, if any, on the part of the contractor, the 
engineer/employer shall have the right to deduct from any money due to the 
contractor including his amount of performance of security. The employer/engineer 
shall also have right to recover from the contractor any sum required or estimated to 
be required for making good the loss or damage suffered by the employer. The 
employees of the contractor and the sub-contractor in no case shall be treated as the 
employees of the employer at any point of time.   

42. Jurisdiction  

This contract has been entered into the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the exclusive 
jurisdiction of the courts in Indore or of the courts at the place where this agreement 
is entered into. No other jurisdiction shall be applicable.  

[End of GCC] 
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CONTRACT DATA SHEET 

Clause 
Reference 

Particulars Data 

1.14 Employer Indore Smart City Development 
Limited, Indore 

1.15 Engineer Engineer as notified by employer 

1.16 Engineer In Charge Executive Engineer of ISCDL 

1.22 Stipulated period of completion 06 Months 

3 Language & Law of Contract English and Indian Contract Act 1872 

4 Address & contact details of the  
Contractor 

As per “Annexure – “H” 

Address & contact details of the  
Employer/Engineer-phone, Fax, e-mail. 

- 

5 Subcontracting permitted for contract 
value 

Not permitted 

6 Technical Personnel to be provided by the 
contractor 

As per 'Annexure-I' (Format I-3)  

Penalty, if required Technical personal not 
employed 

Rs.25,000/- per month  

10 Specifications As per “Annexure – E” 
Drawings As per “Annexure – N” 

12 Competent authority for deciding 

dispute under Dispute resolution 

system 

Chief Executive Office, ISCDL, Indore 

Appellate Authority for deciding dispute 

under Dispute resolution system 

Executive Director, ISCDL, Indore 

13 Period of submission of updated 
construction program 

- 

14 Competent authority for granting time 
permission 

Executive Director, ISCDL, Indore 

15 Milestones laid down for the contract  Yes 

If yes, details of milestone As per “Annexure O” 
Liquidated damages As per “Annexure P” 

17 List of equipment for lab  - 

Time to establish  - 

Penalty for not establishing lab  - 

18 Defects Liability Period for all work 3 Years after physical completion of 
work.  

21 Competent authority for determining the 
rate 

Executive Director, ISCDL, Indore 

27 Any other condition for breach of contract - 

28 Penalty  Penalty shall be recovered from 
a. Security deposit as per clause 30 

of General Conditions of Contract; 

and 

b. Liquidated damages imposed as 

per clause 15 from performance 
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Clause 
Reference 

Particulars Data 

security (Guarantee) including 

additional Performance Security 

(Guarantee), if any, as per clause 

29 of General Conditions of 

Contract, whichever is higher.  

29 Performance guarantee (Security) shall be 
valid up to 

Till completion of physical period as 
per Clause 35.1. 

30 Security deposit to be deducted from each 
running bill 

At the rate of 5% 

Maximum limit of deduction of Security 
Deposit 

5% of final contract amount 

31 Price adjustment formula and procedure to 
calculate 

Not Applicable 

31.1 (1) Price adjustment shall be applicable Not Applicable 

32 32.1 Mobilization and Construction 
Machinery Advance applicable 

No Mobilization Advance and 
Construction Machinery Advance 
payable 

32.2 If yes, unconditional Bank Guarantee - 

32.3 If Yes Rate of Interest - 

32.4 If Yes, Type and Amount that can be 
paid 

- 

32.5 If Yes, Recovery of Payment - 

33 33.1 Secured Advance Payable No Secured Advance Payable 

33.2 If Yes, Amount of Secured Advance - 

33.3 If Yes, Conditions for Secured 

Advance 

- 

33.4 If Yes, Recovery of Secured Advance - 

35 Completion Certificate – after physical 

completion of work 

As per Annexure – U  

Final Completion Certificate – after final 

payment on completion of the work.  

As per Annexure – V  

39 Salient features of some of the major 

labour laws that are applicable 

As per Annexure – W 
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Annexure – N 

(See clause 10 of Section 3 of GCC) 
 

DRAWING 
 

(Attached) 
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Annexure – O 

(See clause 13 of Section 3 of GCC) 
 

DETAILS OF MILESTONE  

 

25 % of work completed within 2 months 

50 % of work completed within 4 months 

75 % of work completed within 5 months 

100 % of work completed within 6 months   
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Annexure – P 
(See clause 15 of Section 3 of GCC)   

 

COMPENSATION FOR DELAY 

 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the 
contractor, the Employer shall retain an amount from the sums payable and due to the contractor as per 
following scale –  

 

I. Slippage up to 25% in financial target during the milestone under consideration – 2.5% 

of the work remained unexecuted in the related time span.  

II. Slippage exceeding 25% but up to 50% in financial target during the milestone under 

consideration – 5% of the work remained unexecuted in the related time span.  

III. Slippage exceeding 50% but up to 75% in financial target during the milestone under 

construction – 7.5% of the work remained unexecuted in the related time span.  

IV. Slippage exceeding 75% in financial target during the milestone under consideration – 

10% of the work remained unexecuted in the related time span.   

 

Note: For arriving at the dates of completion of time span related to different milestones, delays which 
are not attributable to the Contractor shall be considered. The slippage on any milestone is if made 
good in subsequent milestones or at the time of stipulated period of completion, the amount retained as 
above shall be refunded. In case the work is not completed within the stipulated period of completion 
along with all such extensions which are granted to the Contractor for either Employer’s default or 
Force Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per day of delay 
limited to maximum of 10% of contract price.   

 

The decision of Chief Executive Officer shall be final and binding upon both the parties. 

 

  



Page 53 of 70 

 

Annexure – Q 
(See clause 17 of Section 3 of GCC)   

 

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB 
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Annexure – R 

(See clause 31 of Section 3 of GCC)   

 

Price Adjustment 

(Not Applicable) 
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Annexure – S 

(See clause 32 of Section 3 of GCC)   

 

BANK GUARANTEE FORM FOR MOBILIZATION AND CONSTRUCTION 
MACHINERY ADVANCE   

 

(Not Applicable) 
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Annexure – T 

(See clause 33 of Section 3 of GCC)   

 

BANK GUARANTEE FORM FOR SECURED ADVANCE   
 

(Not Applicable) 
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Annexure - U  

(See clause 35 of section 3 -GCC)  

 

Physical Completion Certificate 

Name of Work:  

___________________________________________________________________

___________________________________________________________________

___________________________________________________________________

__________________ 

 

Agreement No. ______________________Date__________ 

Amount of Contract Rs _________________________ 

Name of Agency: ______________________________   

Used MB No.: _________________________________ 

Last measurement recorded   

a. Page No. & MB No.: __________________________ 

b. Date: ______________________________________ 

Certified that the above-mentioned work was physically completed on................. 

(Date) and taken over on.................... (Date) and that I have satisfied myself to best 

of my ability that the work has been done properly.    

 

Date of issue   

 

Engineer   

________________   

________________  
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Annexure-V   

(See clause 35 of section 3 -GCC)   

 

Final Completion Certificate 

 

Name of Work:  

___________________________________________________________________

___________________________________________________________________

___________________________________________________________________

__________________ 

 

Agreement No._______________________________________ Date: 

______________   

 

Name of Agency: 

________________________________________________________   

 

Used MB No._______________________________   

 

Last Measurement recorded   

a. Page No. & MB No._______________________    

b. Date___________________________________    

 

Certified that the above-mentioned work was physically completed  

on__________ (date) and taken over on__________ (date).   

 

Agreement amount Rs. ____________  

 

Final amount paid to contractor Rs. _____________    

 

Incumbency of officers for the work  

 

I have satisfied myself to best of my ability that the work has been done properly.   

 

Date of Issue: ______________ 

 

Engineer in Charge ______________________________  

Indore Smart City Development Limited, Indore 
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Annexure – W  

(See clause 39 of Section 3 -GCC)  

Salient Features of Some Major Labour Laws Applicable 

 

(a)  Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment.    
 

(b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 

prescribed minimum years (say, five years) of service or more or on death the rate of 

prescribed minimum days’(say, 15 days) wages for every completed year of service. 

The Act is applicable to all establishments employing the prescribed minimum number 

(say, 10) or more employees.    
 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). 

The benefits payable under the Act are:    

 

i. Pension or family pension on retirement or death as the case may be. '   

ii. Deposit linked insurance on the death in harness of the worker.   

iii. Payment of P.F. accumulation on retirement/death etc.    

 

(d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc.   

 

(e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law. The principal Employer is required to take Certificate of Registration 

and the Contractor is, required to take license from the designated Officer. The Act is 

applicable to the establishments or Contractor of Principal Employer if they employ 

prescribed minimum (say 20) or more contract labour.    
 

(f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Construction of buildings, roads, runways is scheduled 

employment.    

 

(g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers.    

 

(h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 

female employees in the matters of transfers, training and promotions etc.    

 

(i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 

annual bonus 'within the prescribed range of percentage of wages to employees 
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drawing up to the prescribed amount of wages, calculated in the prescribed manner. 

The Act does not apply to certain establishments. The newly set-up establishments are 

exempted for five years in certain circumstances. States may have different number of 

employment size.   

 

(j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 

and what are the requirements for laying off or retrenching the employees or closing 

down the establishment.    

 

(k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for 

laying down rules governing the conditions of employment by the Employer on matters 

provided in the Act and gets these certified by the designated Authority.   

 

(l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 

been given certain immunities from civil and criminal liabilities.    

 

(m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations for employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry.   

 

(n)  Inter -State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 

1979: - The Act is applicable to an establishment which employs prescribed minimum 

(say, five) or more inter-state migrant workmen through an intermediary (who has 

recruited workmen in one state for employment in the establishment situated in another 

state). The inter- State migrant workmen, in an establishment to which this Act becomes 

applicable, are required to be provided certain facilities such as Housing, Medical-Aid, 

Travelling expenses from home up to the establishment and back etc.   

 

(o)  The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who 

carry on any building or other construction work and employs the prescribed minimum 

(say, 10) or more workers are covered under this Act. All such establishments are 

required to pay cess at the rate not exceeding 2% of the cost of construction as. may be 

modified by the Government., The Employer of the establishment- is required to provide 

safety measures at the building or construction work and other welfare measures, such 

as canteens, first-aid facilities, ambulance, housing accommodations for workers near 

the-work place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government.    

 

(p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a   factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. it is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another prescribed 
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minimum (say, 20) or more persons without the aid of power engaged in manufacturing 

process. 
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Section 3 

Conditions of Contract 

Special Conditions of Contract [SCC] Part II 

The Contractor shall: 

(a) comply with all applicable safety regulations,  

(b) take care for the safety of all persons entitled to be on the Site,  

(c) use reasonable efforts to keep the Site and Works clear of unnecessary 
obstruction so as to avoid danger to the persons.  

(d) provide fencing, lighting, guarding and watching of the Works until completion 
and taking over and  

(e) provide any Temporary Works (including roadways, footways, guards and 
fences) which may be necessary, because of the execution of the Works, for the use 
and protection of the public and workers.  
(f) The Contractor has to ensure that the waterproofing works included in this 
contract were installed in strict accordance with all requirements of the plans and 
specifications and in accordance with manufacturer’s instructions for application. 
(g) The site shall have to be sprinkled with water so that dust settles down. Dust 
control sprinkling shall have to be done several times a day during hot, dry weather 
depending on the site requirement. 
(h) Contractor shall ensure safe workplace and shall install safety signs. 
(i) Quantity of any item can be increased or decreased as per requirement of site.  
(j) SS 304 grade stainless steel will be preferably mirror finish unless it is approved 
for matt finish at certain places 
 

Special Conditions for Electrical Works 

1. I.E. Rule and Approval of Electrical Safety Dpt. And MPPKVVCL. : The 

complete electrical work shall be done as per the Indian Electricity Rules amended 

till date and as per relevant I.S. specifications amended till date. The Electrical 

Installation and all Related Drawings shall be got approved from Electrical safety 

dept. at no extra cost. The amount deposited by the contractor in Govt. Treasury 

for inspection of Electrical Safety Dept. shall not be reimburse to the contractor. 

The approved Drawings and Inspection Report of Electrical Safety Dept. shall be 

submitted to Engineering In-charge in original. 

2. A’ Class Electrical Contractors License:                                                                                           
The Electrical Contractor /Sub Contractor caring out Electrical Installation Work 
Must possess a Valid ‘A’ Class Electrical Contractors License Issued by Electrical 
Safety Dept. Govt. of M.P. 

3. The contractor shall make his own arrangements for supply of water and electricity 

at his expense required for execution of work. The ISCDL shall neither make any 

such arrangements nor shall make any payments in this regard.  

4. The contractor shall not be entitled to any compensation for any loss suffered by 

him on account of delay in commencement or execution for work whatever the 

cause of delay may be including delay arising out of other materials, supply of 

materials, transportation for any matter related with MPPKVV Co. Ltd. & Electrical 
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Safety Department or any other reasons whatsoever, the ISCDL shall not be liable 

for any claim in respect thereof.  

5. Safety, security of the items installed by the contractor at site shall be responsibility 

of contractor at his risk and cost for the entire execution period and during 5 years 

Defect liability period. The contractor shall have to get insured all material installed 

by him against any damage, accident or theft. 

6. The contractor shall be responsible for the safety of his labour and other engineers, 

staff deputed by him and any citizen at site at his cost and risk. The contractor shall 

have to get insured all of his labour, engineers and other staff, third party against 

any accident, injury or death. ISCDL shall not be responsible for any accident, loss, 

injury or death of any contractor’s or third-party person whatsoever. 

7. GA and Electrical drawing of the various panels should be approved by the 

Engineer In charge of ISCDL. 

8. Final decision will be taken by ISCDL Engineering In-charge. 

9. The contractor shall design the illumination scheme with LED type fixtures, 
brackets, smart controls, software, panels and circuits offered by his company to 
achieve the lux levels and smart controls as per tender guidelines for each   get it 
approved by Engineer In-charge. 

10. The contractor shall give the inspection notice before or at least 10 days prior to the 
last date of supply of any batch of material. The material will be dispatched by the 
supplier after inspection by the representatives of ISCDL if required by Engineer in-
charge. 

11. ISCDL's representatives will visit the manufacturer's work and witness the tests as 
per specifications on each type of lighting fixtures as per the samples selected by 
ISCDL's representatives. The sample of the material may also be sent to the 
government approved NABL laboratory at the cost of contractor for any kind of 
specific test required by ISCDL. Supplier shall submit the schedule with date, time 
& venue of the inspection to ISCDL in writing for the inspection of material. ISCDL 
is authorized to get the material tested from the approved laboratory at the 
contractor’s cost for any kind of specific test if required. The contractor needs to 
make arrangements for Factory Inspection at his own cost for Luminaires, Pole, 
Brackets etc. Inspection Will Be Carried Out at Manufacturer’s Premisis Only.  

 
12. LED luminaires and Poles should conform to the various National / International 

standards for safety & performance. Luminaires shall conform to Performance 
Requirements as defined in IS 16107 Part 2/Sec 1. Manufacturer should provide 
test reports as per LM 79 & LM80. Luminaires should conform to the IS standards 
for Safety & Performance and test certificates as per IS 16107 or as required 
should be provided by the manufacturer. 

 
13.   It shall be the duty of the contractor to arrange all clearances, NOCs from 

Electrical Inspector MP  Govt, to coordinate and peruse the officers of MPPKVV 
Co. Ltd. for periodical inspections during the currency of contract and final 
inspection of the work and get the complete installation electrically charged and 
also contractor shall be responsible for arranging such clearances  No extra 
payment shall be made to the contractor in above account.                                                                  

 
APPROVED MAKES: 
 
1. LED fixtures Make Phillips /Bajaj / Wipro / Havells or Any other national or 

multinational & internationally reputed brand with good presence in India, upon prior 
approval by ISCDL Engineer In charge. 
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(Models of these makes which conforms to the technical specifications of this tender 
upon prior submission of sample for approval of ISCDL Engineer In charge. 

2. Wire / Cables Finolex / Havells / Polycab / RR 
3. Switchgear, timer, contactor etc L&T/ ABB/Siemens / Hager/ Legrand 
4. Smart control hardware:  reputed make with five years warranty. 

5. CSS 11KV/.440Volt Make Should be Simens , Schiender, ABB . 

6. DG Set Make Should be Cummins, Kirlokar, Sterling Wilson  

9.0 Post installation and commissioning, the contractor shall be responsible for maintenance 
of entire electrical installation and lighting system installed by him for the period of 5 years 
on his own risk and cost basis. The responsibilities of contractor shall be as mentioned 
below: 

i. To ensure timely automatic switching on/Off as per programme. 

ii. To ensure that all lighting fixture and associated panels, controls, automation, 

software etc. are in working condition all time. 

iii. To ensure that if any lighting fixture or component develops any fault, it has to be 

rectified promptly to escape the penalties mentioned in the tender. 

iv. To carry out preventive maintenance of the system as required. 

v. To coordinate with MPPKVVCL / power distribution company to ensure the smooth 

operations. 

vi. To ensure the insurance of entire lighting system, Engineers, staff, labour, workmen 

all which are involved in the work on his own cost. 

vii. To replace the damaged component in the lighting system if the same is damaged 

due to accident. The contractor has to replace the damaged Poles, Light Fixture. For 

this Extra payment shall be made   as per quoted Tenders Rates. 

viii. The contractor shall ensure to provide proper tools, tackles, hydraulic trolley vehicles, 
ladders, vehicles, instruments etc. to ensure smooth running of lighting system and 
safety measures. 

                  
ix. The contractor shall establish store and testing facility to ensure proper stock of 

spares and facilitate testing of all components of lighting system. 
x. All workmen, staff and engineers of contractor shall ensure that all installation, 

maintenance activities are carried out with full safety and by using all safety aids like 

helmets, gloves, earthing devices, testing gadgets.  

xi. The contractor must ensure that electrical earthing shall be provided as per rules and 

IS codes in entire lighting system to ensure human and equipment safety. 

xii. Coordination with ISCDL engineers and staff during work execution shall be in 

contractor’s scope.  

 
10. Penalties during maintenance period  

If the contractor fails to deliver the desired results in the installed electrical system, lighting 
system as per the tender guidelines following penalties shall be applicable for 
noncompliance: 

i. If contractor fails to rectify ISCDL have right to get the faulty item rectified or 

replaced on contractor’s cost and risk basis. 

ii. If contractor fails to rectify Faults during Defect liability period on Time. ISCDL shall 

have right to impose penalties on contractor.  
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Section 4 

Bill of Quantities 
 

(Attached) 
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SECTION 5 

FORM OF AGREEMENT 

 
This agreement, made on the day of __________________between (name and address of 
Employer) (hereinafter called “the Employer) and ________________ (name and address of 
contractor) hereinafter called "the Contractor" of the other part.  
 
Whereas the Employer is desirous that the Contractor execute 
____________________(name and identification number of Contract) (hereinafter called 
"the Works") and the Employer has accepted the Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein, at a cost of Rs. 
__________________________   
 
NOW THIS AGREEMENT WITNESSED as follows:   
 
1. In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred' to and they 
shall be deemed to form and be read and construed as part of this Agreement.   
 
2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract.   
 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects wherein Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in 
the manner prescribed by the Contract.    
 
4. The following documents shall be deemed to form and be ready and construed as part of 
this Agreement viz.    

i. Letter of Acceptance  
ii. Contractor's Bid 
iii. Condition of Contract: General and Special  
iv. Contract Data  
v. Bid Data  
vi. Drawings  
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract.    
 
In witnessed whereof the parties there to have caused this Agreement to be executed the 
day and year first before written. The Common Seal of__________ was hereunto affixed in 
the presence of:   
 
Signed, Sealed and Delivered by the said _________________________ in the presence 
of:    
 
 
 
Binding Signature of Employer …………………………… 
 
 
Binding Signature of Contractor ……………………………  
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RAW MATERIAL / COMPONENT DATA SHEET 
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S.No. Raw material / Component Make / Certification Remarks 

A 
FURNITURE, FURNISHING & 

ALLIED WORKS 
    

1 Modular Furniture/ Office Furniture Godrej/Wipro/Featherlite/Methodex/Bonton   

2 Calibrated ply / PLPB Associate Decore / Action Tesa / Asis   

3 Block Board - Marine 710 Grade  Archid / Green/ Century / Asis   

4 Block Board - MR Grade  Archid / Green/ Century / Asis   

5 Ply - Marine 710 Grade Archid / Green/ Century / Asis   

6 Ply - MR Grade  Archid / Green/ Century / Asis   

7 Flexible Ply  Archid / Duro   

8 Laminate 0.60mm / Flex  Associate Decore / Aica / Asis   

9 PVC Edge Beading Rehau   

10 Glue - Edge beading  Jobat / Kleiberit   

11 Glass top Modi guard / Saint gobain / Asahi   

12 PU foam Nandini / Pramukh polymer / Cemflex   

(i) Seating 50 Density   

(ii) Back Support 28 Density   

13 Sofa Legs Chick / Dorset   

14 Chair lift gas pump & Mechanism Bifma certified   

15 
Chair component-

Handle,Base,castor wheel 
Fine line / Feda / Regal   

16 Chair cloth Sakshi fabric / Response/Colour Feb   

17 Sofa - Leather Response / baba   

18 CRCA (Cold Rolled Closed 

Anealed) sheet steel 
Tata / Essar / Bhushan steel   

19 CR Tubular steel Bhushan steel / Nezone / Pronpt   

20 Powder Burger / kripton / Viptone   

21 Hardware / Drawer Channels / lock / 

Hinges 
Ebco / Hattich / Dorset / Hafle   

22 Epoxy Paint / Polish Asian / Berger   

23 Powder Coating 50 Micron   

24 Melamine Polish Asian / ICI / MRF   

25 PU Polish Asian / ICI / MRF   

26 Toughned / Laminated Glass (Any 

Thickness) 

Basic Glass : Modi Guard / Saint Gobain / 

Ashai   

  

27 Teak Wood (TW) IInd - Class Teak Wood   

28 Veneer 4mm Green/Century/Deco wood   

29 Laminate1.0mm / 0.80mm Archidlam / AICA/Greenlam   

30 Decolite panel / Sheet Europratik   

31 Vinyl Wall Covering Squarefoot / Tarkett   
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32 Mosaic Mural Wood panel 300 x 300   

33 Corian Luxor / LG / Hylam Merino   

34 Alabustar Europratik   

35 Bendable Metallic Sheet Vigo   

36 Canadian Wood Panels  WRC (Western Red Cidar)    

37 Vertcal Blinds Vista / Mascot / Marvel   

38 wooden Venetian Blinds Vista / Ailanto/Marvel   

39 Rollar blinds Vista/ Marvel   

40 Wooden Chicks Vista/ Marvel   

41 Window/Office Automation Smart Control   

42 Laminated Wooden Floor Squarefoot / Stilex / Kronotax / Unitex/ 

Vista 

  

43 Loop Pile Carpet  Tarkett (Desso) / shaw / interface / Unitex/   

44 Vinyl Flooring Squarefoot / Tarkett /Vyoma / Floorwork   

45 Glass Patch Fittings / Hardwares Dorma/ Ozone/ Ebco   

46 Gypsum Ceiling / Partition India Gypsum    

47 Grid Ceiling Armstrong / Saint Gobain / India Gypsum   

48 Adhesive (All Types) Fevicol - SH / SR   

49 Anchor Fastners Hilti / Fisher   

50 Indoor Vertical Garden Synthetic Vertical gardens   

51 Indoor Plants Premium Silk Plants   

52 Artificial Grass 40mm Squarefoot / Asian / Duropro / Unitex   

53 Glass Wool Twiga   

54 Cement Putty  Birla / JK / Laticrete    

55 Acrylic Putty Asian Paints / Berger   

56 Premium Acrylic Emulsion Asian Paints / ICI Dulex    

57 Oil Bound Distemper Asian Paints / ICI Dulex / Nerolac   

58 Synthetic Enamel Paint Asian Paints (Apcolite) / ICI    

59 Metal Primar Asian Paints / DuPont   

60 Calibrated plyboard Archid /Century / Duro / Indiana   

B 
ELECTRICAL & ALLIED 

WORKS 

    

1 Rigid PVC Conduit - FR Grade Precesion / BEC / AKG / Polycab   

2 Switch / Sockets (Silver Contact) Legrand / Schneider    

3 Copper Power Cables (Core as per 

Item) 

Polycab / RR Kable / Gloster / Finolex    

4 Copper Wire - FRLS (Flame 

Retardant Low Smoke) 

KEI / Finolex / RR Kable / Havels / 

Polycab 
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5 Cable Trays ABB / Legrand   

6 Telephone Wire Delton / Havells / Finolex / RR Kable   

7 Telephone Cable Finolex / Delton / Nicco / Polycab   

8 Computer Cable   MDS Legrand / D-Link   

9   RJ 45 Connector Socket  MDS Legrand / D-Link / Anchor Roma   

10 Surface / Concealed Light Fittings  Philips / Wipro / Crompton / Jaquar    

11 Decorative Lamps & Lamp shades Jaquar   

12 Ceiling Fans Crompton / Havells  / Bajaj   

13 Wall Fans Crompton / Havells  / Bajaj   

14 Fresh Air  Exhaust Fan Khaitan /GMC /Crompton   

15 MCCB MDS (Legrand) / Merlin Gerin  (NS Series 

) / ABB (Isomax) 

  

16 MCB /DB MDS (Legrand) / Merlin Gerin (Multi 9) / 

L&T (Hager) / ABB (Isomax) 

  

17 Change Over Switch HPL Socomec / HH Elecon   

18 METERS AE / Enercon / Rishabh   

19 Selector Switch KAYCEE  / Salzer   

20 Indicating Lamp Mimic / Tecnik / Siemens   

21 Projector System/ Interactive Screen BenQ / Panasonic / Sony / Epson   

22 Projector Screen Liberty / Clite   

23 Audio System Sony / Bosch/Ahuja   


