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INDORE SMART CITY DEVELOPMENT LIMITED

APPENDIX 2.10
TENDER DOCUMENT

FOR PERCENTAGE RATE ONLY IN WORKS DEPARTMENT AND OTHER
DEPARTMENT

NIT No: 24/ISCDL/19-20; Date 10.02.2020

Agreement Number and Date

“Supply of Tethered Unmanned Aircraft System (UAS)
with Integrated Payload and Accessories for

: | Surveillance and Monitoring with 3 Years of Operation
Name of Work and Maintenance”

Name of the Contractor

Probable Amount of

Contract
(Rs. In Figure) : Rs. 1.0 Cr.
(Rs. In Words) : Rs. One Crore only

Contract Amount

(Rs. In Figure)

(Rs. In Words)

Stipulated Period of

. 1 Month + 3 Years O&M
Completion
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Section-1

INDORE SMART CITY DEVELOPMENT LIMITED

Nehru Park, Indore (M. P.) 452 003

Notice Inviting Tender

Indore Smart City Development Limited Invites online percentage rate tenders from eligible contractors having
registration relevant experience.

S. No. Name of Work Estimated Cost of | Cost of Tender Earnest Money | Completion
Work Document Deposit Period
1. “Supply of Tethered
Unmanned Aircraft System
(UAS) with Integrated Rs.1.0Cr. Rs. 12500.0 Rs.L.0Lakh | 01 Month +3
Payload and Accessories for Years O8&M

Surveillance and Monitoring
with 3 Years of Operation and

Maintenance”
Key Dates
S. No. | Description Date and Time
1. Last date for Purchase of Tender (Online) 12.03.2020 till 1730 Hrs.
2. Last date for submission of tender (Online) 12.03.2020 till 1730 Hrs.
3. Technical bid opening (Online) 13.03.2020 from 1730 Hrs.
4, Last date for Submission of Hard Copy of Technical Bid (envelop A 16.03.2020 till 1730 Hrs.

and B)

5. Prebid meeting 25.02.2020 at 1500 Hrs.
Notes-

) Tender Document and other details shall be available on Website-www.mptenders.gov.in
ii) Amendment to NIT, if any would be published on website only.
iii)The EMD shall be deposited through Debit card /Credit card / Net banking or System Generated Challan.

Chief Executive Officer
Indore Smart City Development Limited, Indore
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INDORE SMART CITY DEVELOPMENT LIMITED

Notice Inviting e-Tenders

NIT No: 24/ISCDL/19-20; Date 10.02.2020

Online percentage rate bids for the following works are invited from registered contractors and firms
of repute fulfilling registration criteria and having relevant experience.

S. No. Name of Work Estimated Cost of | Cost of Tender Earnest Money | Completion

Work Document Deposit Period

“Supply of Tethered
Unmanned Aircraft System

Payload and Accessories for
Surveillance and Monitoring
with 3 Years of Operation and
Maintenance”

1. All details relating to the Bid Docdment(s) can be viewed and downloaded from the website
mentioned in NIT.

2. Bid document can be purchased after making online payment of portal fees through
Credit/Debit/Cash Card/internet banking.

3. At the time of submission of the Bid the eligible bidder shall be required to:

i) Proof of Pay the cost of Bid Document;
ii) Scanned copy of details of Deposit the Earnest Money;
iii) Submit a check list; and
iv) Submit an affidavit.
Details can be seen in the Bid Data Sheet

4. Eligibility for Bidders:

(a) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in
forfeiture of the earnest money deposit.

5. Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid Data
Sheet.

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

7. Amendment to NIT, if any, would be published on website only, and not in Newspaper.

Chief Executive Officer Indore Smart City Development Ltd., Indore
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
SCOPE OF BID

The detailed description of work, hereinafter ‘work’, is given in the Bid Data Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the drawings (prepared by Contractor
and approved by the competent authority), technical specifications specified in the Bid Data
Sheet/ Contract Data, and shall have to meet high standards of workmanship, safety and
security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data sheet). In
case J.V. is permitted, the requirement of joint venture shall be as per the Bid Data Sheet.
No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does
so, all bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid, and
no claim whatsoever for the same shall lie on the ULB.
Site Visit and examination of works

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain
for itself on its own responsibility all information that may be necessary for preparing the bid
and entering into a contract for construction of the work. All costs shall have to be borne by
the bidder.

B. BID DOCUMENTS

CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.
2. Instructions to Bidders,
3. Conditions of Contract:

i Part | General Conditions of Contract and Contract Data; and

ii.  Partll Special Conditions of Contract.
Specifications
Drawings,
Priced Bill of Quantities
Technical and Financial Bid
Letter of Acceptance
. Agreement and

10. Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the contract
data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid
Document. Bidder shall be solely responsible for his failure to do so.
Pre-Bid Meeting (where applicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:
9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
Change in the schedule of pre-bid meeting would be communicated on the website
only, and intimation to bidders would not be given separately.

© oNOO A
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9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify issues
and answer questions on any matter that may be raised at that stage. The Employer
may, at his option, give such clarifications as are felt necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be hosted
on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid
Document, it shall be done by issuing amendment to the online NIT.

10. Amendment of Bid Documents
10.1 Before the deadline for submission of bids, the Employer may amend or modify the
Bid Documents by publication of the same on the website.
10.2 All amendments shall form part of the Bid Document.
10.3 The Employer may, at its discretion, extend the last date for submission of bids by
publication of the same on the website.

C. PREPARATION OF BID
11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and
submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to
be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-
Tenders after signing of the same by the Digital Signature of their authorized representative.

12. DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Envelope A and would apply for all bids. Envelope A shall
contain the following as per details given in the Bid Data Sheet:
i. Registration number or proof of application for registration and organizational details in

format given in the Bid Data sheet

ii. Payment of the cost of Bid Document;

iii. Proof/details of Earnest Money transfer/deposit through Debit card, credit card / inter
net banking or system generated challan; and

iv. EPF Registration

v. An affidavit duly notarized.

Part 2 — This shall be known as Envelope B and required to be submitted only in works where
pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid Data
Sheet. Online Envelope B shall contain a self-certified sheet duly supported by documents to
demonstrate fulfillment of pre-qualification conditions.

Part 3 — This shall be known as Online Envelope C and would apply to all bids. Envelope C
shall contain financial offer in the format prescribed enclosed with the Bid Data Sheet.
13. LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed
literature that are part of the Bid may be in another language provided they are accompanied
by an accurate translation of the relevant passages in English. In such case, for the purposes
of interpretation of the bid, such translation shall govern.

14. TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the
Technical Proposal shall comprise of formats and requirements given in the Bid Data
Sheet.
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15.

16.

17.

14.2 All the documents/ information enclosed with the technical proposals should be self-
attested and certified by the Bidder. The Bidder shall be liable for forfeiture of his
earnest money deposit, if any document/ information are found false/ fake/ untrue
before acceptance of Bid. If it is found after acceptance of the Bid, the sanctioning
authority may at his discretion forfeit his performance security/ guarantee, security
deposit, enlistment deposit and take any other suitable action.

FINANCIAL BID

i. The bidder shall have to quote rates in format referred in Bid Data sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage would
be arrived at in relation to the probable amount of contract given in NIT. The overall
percentage rate would apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and
words found, lower of the two shall be taken as valid and correct.

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies;
and the Employer shall not be liable for the same., GST shall be paid extra as per
prevailing rates.

iv. The material along with the units and rates, which shall be issued, if any, by the department
to the contractor, is mentioned in the Bid Data Sheet.

PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close for
biding” as prescribed by the Employer. The validity of the bid can be extended by mutual
consent in writing.

EARNEST MONEY DEPOSIT (EMD)

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount
specified in the Bid Data Sheet.

17.2 The EMD shall be transfer / deposit online using Debit card/ credit card / net banking or
system generated challan in favour of name and particulars given in Bid Data sheet.

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of
the decision on the bid.

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement and furnished the Bank Guarantee of required value for Performance Security.

17.6 Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in
forfeiture of the Earnest money deposit.

D. SUBMISSION OF BID

18. The bidder is required to submit online bid duly signed digitally, and Envelope "A" in
physical form also at the place prescribed in the Bid Data Sheet.

E. OPENING AND EVALUATION OF BID

19. PROCEDURE
19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its contents
shall be checked. In cases where Envelope ‘A’ does not contain all requisite documents,
such bid shall be treated as nonresponsive, and Envelope “B” and/or “C” of such bid
shall not be opened.
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19.2 Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the same shall be
opened online at the time and date notified. The bidder shall have freedom to witness
opening of the Envelope ‘B’. Envelope ‘C’ (Financial Bid) of bidders who are not qualified
in Technical Bid (Envelope ‘B’) shall not be opened.

19.3 Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the time &
date notified. The bidder shall have freedom to withess opening of the Envelope ‘C’.

19.4 After opening Envelope ‘C’ all responsive bids shall be compared to determine the lowest
evaluated bid.

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding
process and reject all the bids at any time prior to contract award, without incurring any
liability. In all such cases reasons shall be recorded.

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct
part of it.

20. Confidentiality

20.1 Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract
award decisions may result in the rejection of its bid.
F. AWARD OF CONTRACT
21. Award of Contract
The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that
his bid has been accepted.

22. Performance Security
22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance Security of the amount, form and duration, etc. as specified in the Bid
Data Sheet.

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and
shall be in the form and for the duration etc. similar to performance security

23. Signing of Contract Agreement

23.1 The successful bidder shall have to furnish Performance security and additional
performance security, if any, and sign the contract agreement within 15 days of issue of LOA.

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by the Employer to the contractor for
commencement of work.

23.3 In the event of failure of the successful bidder to submit Performance Security and
additional performance security if any or sign the Contract Agreement, his EMD shall stand
forfeited without prejudice to the right of the employer for taking action against the bidder.

24. CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

i. may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract; and

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for, or in executing, a contract.

Page 9 of 67



For the purposes of this provision, the terms set forth above are defined as follows:

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another party;

b. “fraudulent practice” means any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a
financial or other benefit or to avoid an obligation;

c. ‘“coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

d. “Collusive practice’ means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly the
actions of another party.

End of ITB
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Scope of work/ Bid

GENERAL DESCRIPTION

The UAS is an operator friendly system used for gathering real-time aerial intelligence. The system consists of two
major subs—systems, the Ground Control Station (GCS) and the Unmanned Aerial Vehicle (UAV). The real- time video
picture from Star Light Colour Camera is a part of the Downlink data which can provide colour image at Day/Low/Night
vision. The UAV is equipped with Brushless DC Motors that provides lift to the UAV and carries it to the desired altitudes.

The UAV system is supported with tethered technology for continuous power supply for longer endurance.
The data communication link enables the Uplink commands from the Ground Control Station to the UAV and the
Downlink reports from the UAV to the Ground Control Station Highly Sophisticated Flight Control System manoeuvres
the UAV through all flight states and operational modes.

The UAV takes off vertically within confined spaces and Lands on a designated Home position without
any assistance of the Pilot.

The UAV system is equipped with fail safe modes which enables it to be fully autonomous, safe and highly
sophisticated in operational use.

CHARACTERISTICS OF UAS:

9.

NI RO =

Completely autonomous tethering.

UAV type Hexacopter for a better stability with foldable arms and propellers.

Endurance up to 10 hrs.

Wind Resistance of 24 knots.

Easy-to-use, intuitive user interface; point and click operation.

Better operational experience 1 RC for UAV control and 1 RC for Payload control.
GPS way-point navigation & GPS position hold.

Multiple fail-safe modes.
Onboard audio sensor for warnings and announcements. 10.High thrust to weight

ratio.
11.Real-time video monitoring with ability to record.
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BID DATA SHEET

General

S.N. Particulars

Data

1 Office inviting Tender

Indore Smart City Development Ltd., Indore

2,3 | NIT no. and Date NIT No: 24/ISCDL/19-20; Date 10.02.2020
Bid document download Available
4 | from date & time -
5 | Website link Website- https://mptenders.gov.in
Section 1 — NIT
S.No. Particulars Data
1 = Rs. (shall be reflected on the
ortal fees
portal)
Cost of bid document Rs 12500.0
2 Cost of bid document shall be
deposit through Debit card /credit On portal
card / net banking or system
generated challan
3 Affidavit format Annexure B
4 Pre-qualifications required Yes
If Yes, details As per Annexure C
5 Special Eligibility -
If Yes, details As per Annexure D
6 Key Dates Annexure A
Section 2 -ITB
Clause Particulars Data
Reference
“Supply of Tethered Unmanned Aircraft
System (UAS) with Integrated Payload and
1 Name of work Accessories for Surveillance and
Monitoring with 3 Years of Operation and
Maintenance”
2 Specifications Annexure E
3 ProceQure for participation in e- Annexure F
tendering
Whether Joint-venture is N
o]
4 allowed _ _
If yes, requirement for Joint As per ANNEXURE-G
venture
9 Pre-bid meeting to held Yes
If Yes, Date, Time & Place 25.02.2020 at 1500 Hrs.
Envelope —A containing:
i.Registration number or proof
of application for registration
ge?rgﬁzlezfjlrzn‘ilrdetalls as At the office of Chief Executiv_e O_fficer
12 . . Nehru Park, Indore (MP), India Pin
ii. Cost of Bid Document 452003
iii.EMD deposit details
iv.An affidavit duly notarized as
per Annexure —B
Should reach in physical form
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Clause

Particulars Data
Reference
14 Envelope-B Technical Proposal | Annexure—| (Format I-1 to I-5)
Envelope-C Financial Bid Annexure — J
Materials to be issued by the .
15 Nil
department
16 Period of Validity of Bid 120 Days
Earnest Money Deposit Rs. 1.0 Lakh
The EMD shall be deposit
17 through I_Z)eblt card /credit card / On portal
net banking or system
generated challan
21 Letter of Acceptance (LoA) Annexure L
Amount of Performance o
. 5% of contract amount
Security
29 Additional Performance Equal percentage /(Amount) below,15%

Security, if any

of bid

Performance security in the
format

Annexure M

Performance security in favour
of

Executive Director, ISCDL, Indore

Performance security valid up to

Till issue of Physical Completion
Certificate as per clause 35.1
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Key Dates & Events

Annexure - A

S. No. | Description Date and Time

1. Last date for Purchase of Tender (Online) 12.03.2020 till 1730 Hrs.

2. Last date for submission of tender (Online) 12.03.2020 till 1730 Hrs.

3. Technical bid opening (Online) 13.03.2020 from 1730 Hrs.

4, Last date for Submission of Hard Copy of Technical Bid (envelop A 16.03.2020 till 1730 Hrs.
and B)

5. Prebid meeting 25.02.2020 at 1500 Hrs.

Details of money transfer for earnest money and original affidavit shall be submitted by the bidder so
as to reach the office as prescribed in Bid Data Sheet, at least one calendar day before specified start
time and date in key dates for opening of technical proposal as per key dates in Bid Data Sheet.
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Annexure - B
(See clause 3 of Section 1-NIT)
| | AFFIDAVIT | |

(To be contained in Envelope A)
(On Non-Judicial Stamp of Rs.100)

I/we who is/are

(status in the firm/company) and competent for submission of the affidavit on behalf of M/S

(contractor) do solemnly affirm an oath and state that: I/we are fully

satisfied for the correctness of the certificates/records submitted in support of the following information

in bid documents which are being submitted in response to notice inviting e-tender No.
for (name of work) dated issued by the

(name of the ULB).

I/'we are fully responsible for the correctness of following self-certified information/ documents and
certificates:

1. That the self-certified information given in the bid document is fully true and authentic.
2. That:

a. Details of EMD deposit/ transfer on portal through Debit card / credit card / net
banking or system generated challan as earnest money/ cost of bid document and
other relevant documents.

b. Information regarding financial qualification and annual turn-over is correct.
c. Information regarding various physical qualifications is correct.
3. No close relative of the undersigned and our firm/company is working in the department.
OR
Following close relatives are working in the department:
Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in above
paras 1 to 3 are correct to the best of my knowledge and belief.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)
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Annexure - C

(See clause 5 of Section 1 NIT)

PRE-QUALIFICATIONS CRITERIA

A) The bidder should have an Average Annual Financial Turnover for similar work not less than 50%
of the probable amount of contract during last 3 financial years.

B) The bidder should have executed either of the following within last 5 years.

a. One similar work costing not less than 50% of the probable amount of contract; or
b. similar work costing not less than 30% of the probable amount of contract; or

c. similar work costing not less than 20% of the probable amount of contract.

Note:

Bidders are required to submit the corresponding Work Order copies & Execution/Completion
Certificates issued by the respective clients. The Certificates should be issued by respective authority
(Not below Executive Engineer) of client. ISCDL may call for original certificates for verification.
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Annexure - D
(See Clause 6 of Section 1 NIT)

SPECIAL ELIGIBILITY CRITERIA

NA
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TECHNICAL SPECIFICATIONS

Annexure - E

(See clause 2 of Section 2-ITB & Clause 10 of GCC)

SN. | PARAMETERS SPECIFICATIONS
a) 1 unit of Hexacopter and 1 unit of Elistair tethered system.
b) Ground Control station with data link equipment
Unmanned Aerial System and Sub -system
1 ¢) HD Starlight Camera
d) Universal Battery Charger with Power Supply System.
) a) Arm Span: 1100 cm x 1100 cm (approx.)
2 Size
b) Height: less than 50 cm
] a) Maximum Take-Off Weight up to 10 kg.
3 | Weight
b) Tethered Wire 22grams per meter
Performance Characteristics
4 | Maximum Operating Altitude 70 meters AGL
5 | Wind Resistance 24 knots
6 Endurance Up to 10Hrs
) Electrical Brushless motors with tethered system.
7 Propulsion type
Operational Temperature Range
8 -5°Ct0 50°C
Operational Characteristics
9 | Take-off and Landing Mode Vertical Take-off and Vertical Landing (VTOL)
10 | Maximum space for recovery 5m x5 mopen area
a) Fully autonomous Take-Off and Landing
11 | Fight Modes b) Altitude hold
c) Hover at a defined waypoint
12 | Assembly and Disassembly Less than 10 minutes each
a) Return to HOME and LAND on
) Communication failure
13 Fail safe Modes
b) Return to HOME and LAND on Power loss on backup battery
(8000mah)
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Camera Characteristics Camera Options
HD Star Light Camera
Star light colour camera with power full zoom level 36x zoom level.
Capable of showing colour image feed at all conditions

14

Camera Characteristics

(Day/Low/Night light Vision)

a. Resolution: 1920x1080 pixels; FOV 60°

b. Optical zoom: 36x zoom

d. Human Size Target Detection: 1500 meters slantrange

. Moving human size target
identification/recognition

f. Night Recovery Beacon: LED lights when operated with
night Camera.

g. PAN: £170°; TILT: £90°

h. Object tracking on stationary and moving objects

15

Camera Stabilization

a) On board three axis gimbal stabilization

b) Electronic video output stabilization at all zoom levels

¢) UAV vibration isolation (still video when stabilized)

16

Onboard Recording

32 GB SD card slot is provided (expandable up to 128 GB).

Communication Lin

k Characteristics

17

Communication Link
Capability

a) Transmit control command from GCS to UAV

b) Transmit telemetry data from UAV to GCS

¢) Transmit video from UAV to GCS

18

Minimum transmitted video resolution at
full operating range

Capability to display clear pixilated video on 15" display (GCS
Controller) at 1920 x 1080 resolution.

19

Frequency Band

SHF frequency Band uplink and downlink i.e.
5.8 GHz.

20

Number of UAV that can operate in
same vicinity

Minimum of 04 UAV can be operated in a geographical area
of less than 5 kms
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Ground Control Station Characteristics:

Computing Hardware (GCS)

Dell Latitude 5420 (Rugged Series) with 14" TFT
LCD HD display

21

Type of Link

Secured digital uplink and downlink with 128- bit AES encryption

22

GCS Application Software

a) Geographic Maps along with UAV location, UAV trajectory,
waypoints and flight plan (TSD
—Tactical Screen Display)

b) Real time data of UAV with on-screen display of important
parameters like UAV coordinates, target (Camera) co-ordinates and
range from UAV, true north Indication, distance to HOME etc

¢) Geographic map and real-time video are displayed at all
times during the flight.

d) Geographical map and real-time video views are resizable and/or
switchable to allow user to switch between big map/small video and
small map/hig video views through a single click/button input

e) Artificial Horizon indicating UAV attitude

23

Map Formats

a) Can work with Google Maps, application has the capability to
download maps automatically after specifying location GPS
coordinates

24

Video

a) Real time video from the UAV with on-screen display of flight time,
camera heading indication.

b) Video of the full flight is recorded with option to recording
on/off with 128-bit AES digital encryption of data

¢) Has the capability to take image snapshots at any time during flight

25

User Controls

a) Capability of one click Take-Off/Land/Hover

b) Capability to set the altitude of the UAV

f) Semi-autonomous mode (Loiter Mode) which allows UAV to be
flown using the video output
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a) Full Camera controls

26 | Camera Controls ) PAN: £170
ii) TILT: £90°
iif) Zoom In / Zoom out
Has the capability to perform pre-flight checks of the complete system
27 | Pre-Flight Checks before every flight for checking the suitability of flight worthiness
a) Capability of essential telemetry data logging
b) Capability to export of flight plan in .kml format for reviewing
28 | Other in Google Earth
¢) Capability to transfer data/video to external storage devices
Rechargeable batteries with minimum charging cycles of 300
29 | Battery
Universal battery charger to charge the batteries from 220V AC mains
30 | Battery Charging and from 12V / 24V DC source is provided
31 Number of persons required to carry 02 operating crew are required to carry the complete system
Tethered System
32 | Length of wire 80 meters
33 | Total Weight of wire Should not exceed 1800 gms
34 | Max Continuous Power 1800W
) Fully automatic wire rolling mechanism integrated to UAV
35 | Wire control speed.
36 | Failsafe Backup Lipo Battery for emergency landing
N Tethered box is integrated with wheels for carrying with
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Accessories and training

38

UAV: 1 No's

Tethered Box: 1 No's

Water proof cover for UAV and Ground Control Station (GCS): 1 set
Spare propeller Sets -2 No's

Field Repair kit: 1 No's

Lithium based Battery packs: 3 No's

Spare Landing gear sets; 1 No's

Associated Cables & mounting: 1 set
Transportation box: 1 set

User, Technical & Maintenance Manual: 1 set
Log book: 1 set

39

Base level training to 2 crew per each UAV at OEM premises on full flash running, testing, diagnostic and

calibration set up.
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10.

11.

12.

13.

14.

15.

ANNEXURE-F
(See clause 3 of Section 2-1TB)

Procedure for participation in e-Tendering
Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll
available in the Home Page. Then the Digital Signature 23nrolment has to be done
with the e-token, after logging into the portal. The e-token may be obtained from one
of the authorized Certifying Authorities such as
eMudhraCA/GNFC/IDRBT/MtnITrustline/SafeScrpt/TCS.
Bidder then logs into the portal giving user id / password chosen during 23nrolment.
The e-token that is registered should be used by the bidder and should not be misused
by others.
DSC once mapped to an account cannot be remapped to any other account. It can
only be Inactivated.
The Bidders can update well in advance, the documents such as certificates, purchase
order details etc., under My Documents option and these can be selected as per tender
requirements and then attached along with bid documents during bid submission. This
will ensure lesser upload of bid documents.
After downloading / getting the tender schedules, the Bidder should go through them
carefully and then submit the documents as per the tender document, otherwise, the
bid will be rejected.
The BOQ template must not be modified/replaced by the bidder and the same should
be uploaded after filling the relevant columns, else the bidder is liable to be rejected
for that tender. Bidders are allowed to enter the Bidder Name and Values only.
If there are any clarifications, this may be obtained online through the eProcurement
Portal, or through the contact details given in the tender document. Bidder should take
into account of the corrigendum published before submitting the bids online.
Bidder, in advance, should prepare the bid documents to be submitted as indicated in
the tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is
more than one document, they can be clubbed together.
Bidder should arrange for the EMD as specified in the tender. The original should be
posted/couriered/given in person to the Tender Inviting Authority, within the bid
submission date and time for the tender.
The bidder reads the terms and conditions and accepts the same to proceed further to
submit the bids
The bidder has to submit the tender document(s) online well in advance before the
prescribed time to avoid any delay or problem during the bid submission process.
There is no limit on the size of the file uploaded at the server end. However, the upload
is decided on the Memory available at the Client System as well as the Network
bandwidth available at the client side at that point of time. In order to reduce the file
size, bidders are suggested to scan the documents in 75-100 DPI so that the clarity is
maintained and also the size of file also gets reduced. This will help in quick uploading
even at very low bandwidth speeds.
It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure
that he/she completes the Bid Submission Process. Bids Which are not Frozen are
considered as Incomplete/Invalid bids and are not considered for evaluation purposes.
In case of Offline payments, the details of the Earnest Money Deposit (EMD) document
submitted physically to the Department and the scanned copies furnished at the time
of bid submission online should be the same otherwise the Tender will be summarily
rejected
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16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or
the difficulties faced during the submission of bids online by the bidders due to local
issues.

The bidder may submit the bid documents online mode only, through this portal. Offline
documents will not be handled through this system.

At the time of freezing the bid, the eProcurement system will give a successful bid up-
dation message after uploading all the bid documents submitted and then a bid
summary will be shown with the bid no, date & time of submission of the bid with all
other relevant details. The documents submitted by the bidders will be digitally signed
using the e-token of the bidder and then submitted.

After the bid submission, the bid summary has to be printed and kept as an
acknowledgement as a token of the submission of the bid. The bid summary will act
as a proof of bid submission for a tender floated and will also act as an entry point to
participate in the bid opening event.

Successful bid submission from the system means, the bids as uploaded by the bidder
is received and stored in the system. System does not certify for its correctness.

The bidder should see that the bid documents submitted should be free from virus and
if the documents could not be opened, due to virus, during tender opening, the bid is
liable to be rejected

The time that is displayed from the server clock at the top of the tender Portal, will be
valid for all actions of requesting bid submission, bid opening etc., in the e-
Procurement portal. The Time followed in this portal is as per Indian Standard Time
(IST) which is GMT+5:30. The bidders should adhere to this time during bid
submission.

All the data being entered by the bidders would be encrypted at the client end, and the
software uses PKI encryption techniques to ensure the secrecy of the data. The data
entered will not be viewable by unauthorized persons during bid submission and not
viewable by any one until the time of bid opening. Overall, the submitted bid documents
become readable only after the tender opening by the authorized individual.

During transmission of bid document, the confidentiality of the bids is maintained since
the data is transferred over secured Socket Layer (SSL) with 256-bit encryption
technology. Data encryption of sensitive fields is also done.

The bidders are requested to submit the bids through online eProcurement system to
the TIA well before the bid submission end date and time (as per Server System Clock).
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Annexure — G (See clause 4 of Section 2 -ITB)

JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled —

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the following
requirements:

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced
by submitting a power of attorney signed by legally authorized signatories of all the partners;

b. the bid and, in case of a successful bid, the Agreement, shall be si as to be legally binding on all
structions for and on behalf of

partners;

c. the partner in charge shall be authorized to incur liabilities '

any and all partners of the joint venture and the entire ex on contract, including payment, shall be
done exclusively with the partner in charge;
d. all partners of the joint venture shall be liable joi severally for the execution of the contract in
accordance with the contract terms, and a e is effect shall be included in the authorization
mentioned under [c] above, as well as i in the Agreement [in case of a successful bid];

e. The joint venture agreement sa precisely the role of all members of JV in respect of
planning, design, construction e nt, key personnel, work execution, and financing of the project. All
members of JV should have activ rticipation in execution during the currency of the contract. This
should not be varied/modified subsequently without prior approval of the employer;

f. The joint venture agreement should be registered, so as to be legally valid and binding on all partners;
and g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid.
2. The figures for each of the partners of a joint venture shall be added together to determine the Bidder’s
compliance with the minimum qualifying criteria required for the bid. All the partners collectively must meet
the criteria specified in full. Failure to comply with this requirement will result in rejection of the joint
venture’s bid.

3. The performance security of a Joint Venture shall be in the name of the partner Lead Partner/joint
venture.

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint
venture

5. Attach the agreement among all partners of the joint venture [and which is legally binding on all
partners], which shows the requirements as indicated in the Instructions to Bidders’.

6. Furnish details of participation proposed in the joint venture as below:

DETAILS OF PARTICIPATION IN THE JOINT VENTURE FIRM

PARTICIPATION DETAILS A’ (Lead Partner) ‘FIRM ‘B’ FIRM ‘C

Financial

Name of the Banker(s)

Planning

Construction Equipment

Key Personnel

Execution of Work (Give details on
contribution of each

The partners of J.V. should satisfy the qualification criteria as below,

a. The Lead Partner must meet at least 50% requirement of technical and financial eligibility criteria
required for the bid.

b. The other partner(s) must meet at least 25% requirement of technical and financial eligibility
criteria required for the bid.

C. The lead partner and the other partners should together meet 100% of all the eligibility criteria

required for the bid.
8 For meeting the minimum qualification criteria of experience of similar nature work, every partner can
have experience of different works as defined in similar nature works and together should have
the experience of all types of works described in similar nature works.
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ANNEXURE-H
(See clause 12 of Section 2 ITB & clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be enclosed with technical proposal)

S.N. Particulars Details

1. Registration No. issued by centralized | (If applicable, scanned copy of proof
registration system of Govt. of MP or proof of | of application for registration to be
application for registration uploaded)

2. Valid registration of Bidder in appropriate | (Scanned copy of Registration to be

class through centralized registration of Govt. | uploaded)
of MP Registration no...................

Name of Organization/ Individual

Entity of Organization

Individual/Proprietary Firm/Partnership Firm
(Registered under Partnership Act)/ Limited
Company (Registered under the Companies
Act—1956)/ Corporation

5 Address of Communication

6. Telephone Number with STD Code

7. Fax Number with STD Code
8

9

B

Mobile Number

E-mail Address for all communications
Details of Authorized Representative
10. | Name

11. | Designation

12. | Postal Address

13. | Telephone Number with STD Code

14. | Fax Number with STD Code

15. | Mobile Number

16. | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership
deed/ Articles of Association and Memorandum of Association along with registration
certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure - |

(See clause 14 of Section 2 of ITB)

Envelope — B, Technical Proposal
Technical Proposal shall comprise the following documents:

S.N. | Particulars to be submitted Format

1. Financial and Physical Experience (Format: 1 - 1)

2 Annual Turnover (Format: 1 - 2)

3 List of technical personnel for the key positions (Format: |1 — 3)

4. List of Key equipment’s/ machine/s quality control labs | (Format: | — 4)

5 \Iy\i/St |?f Key equipment’s/ Machines for Construction | (Format: | — 5)
ork.

Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal should be uploaded otherwise will not be considered
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Annexure - | (Format: | — 1)
(See clause 14 of Section 2 of ITB

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
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Annexure - | (Format: | — 2)
(See clause 14 of Section 2 of ITB

ANNUAL TURN OVER
Requirements:

Average annual construction turnover for the construction works to be
provided in the following format for the last 3 financial years;

Financial Information
Financial Year 2016-17 2017-18 2018-19
Annual Turnover (in INR)

AVERAGE ANNUAL TURNOVER
Note:
i. Annual turnover of construction works should be certified by chartered
accountant.
Mandatory Supporting Documents:
ii. Audited balance sheet including all related notes and income statements for
the above financial years to be enclosed.
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Annexure — | (Format: | — 3)
(See clause 14 of Section 2 of ITB

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS

Contractor will have to appoint the following key personnel during the execution and
entire contract period.
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Annexure — | (Format: | - 4)

(See clause 14 of Section 2 of ITB
List of Key Equipment/ Machines for Quality Control Labs
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Annexure - | (Format: | - 5)
(See clause 14 of Section 2 of ITB

LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK
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Annexure — J
(See clause 14 of Section 2 of ITB)
FINANCIAL BID
(TO BE CONTAINED IN ENVELOPE C)

NAME OF WORK:

(Name of the work as appearing in the bid for the work)

I/We do hereby BID to execution of the above work within the time specified at the rate (In
figures) (In words) percent below
/ above or at par based on the Bill of Quantities and item wise rates given therein in all respects
and in accordance with the specifications, designs, drawings and instructions in writing in all
respects in accordance with such conditions so far as applicable.

I/We have visited the site of work and am/are fully aware of all the difficulties and conditions
likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about the
conditions in regard to accessibility of site and quarries/ kilns, nature and the extent of ground,
working conditions including stacking of materials, installation of tools and plant conditions
effecting accommodation and movement of labour etc. required for the satisfactory execution
of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default
thereof to forfeit and pay to the Executive Director, Indore Smart City Development
Limited, Indore or his successors in office the sums of money mentioned in the said
conditions.

Note:

i.  Only one rate of percentage above or below or at par based on the Bill of Quantities
and item wise rates given therein shall be quoted.

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be
forfeited.

iii.  In case the percentage “above” or “below” is not given by a bidder, his bid shall be
treated as non-responsive.

iv.  All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder. GST shall be paid extra as per Prevailing rates.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Executive Director, Indore
Smart City Development Limited, Indore dated the day of 20

Signature of Officer by whom accepted
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MATERIALS TO BE ISSUED BY THE DEPARTMENT

Annexure - K

(See clause 15 of Section 2 of ITB)

S.No

Name of material

Rate (Issue rate)

Unit

Remarks
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Annexure - L
(See clause 21 of Section 2 of ITB)

No. Dated:
LETTER OF ACCEPTANCE (LOA)

M/s.

(Name and address of the contractor)

Subject:
(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the (Name of ULB),
at your bided offer as per scope of work given therein. You are requested to submit within 15
(Fifteen) days from the date of issue of this letter:

a. The performance security/ performance guarantee of Rs. (in
figures) Rupees (in words only). The
performance security shall be in the shape of term deposit receipt/ bank guarantee of any
nationalized / schedule commercial bank.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/excluding rainy season, shall be reckoned from the date of signing the
contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work
and no separate letter for commencement of work is required. Therefore, after signing of the
agreement, you are directed to contact Engineer-in-charge for taking the possession of site
and necessary instructions to start the work.

Yours faithfully,

Chief Executive Officer

Indore Smart City Development, Indore
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Annexure - M
(See clause 22 of Section 2 of ITB)

PERFORMANCE SECURITY

To

[Name of Employer]

[Address of Employer]
WHEREAS [name and Address of Contractor] (Hereinafter
called “the Contractor’) has undertaken, in pursuance of Letter of Acceptance
No. Dated to execute [Name of Contract and brief

description of works] (herein after called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligation in accordance with the contract;

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of [amount of Guarantee]* (in
words), such sum being payable in the types and proportions of currencies in which the
contract price is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of [ amount of
Guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
of the Works to be performed there under or of any of the Contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
Guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid till issue of physical completion certificate.
Signature, Name and Seal of the

Guarantor

Name of Bank

Address

Phone No., Fax No., E-mail Address, of Signing

Authority

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and denominated in
Indian Rupees.
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SECTION 3
Conditions of Contract

Part — | General Conditions of Contract [GCC]

Table of Clauses of GCC

Clause Particulars Clause Particulars
No. No.
A. General 21 Payments for Variations and /
1 Definitions or Extra Quantities
2 Interpretations and Documents 22 No compensation for
alterations in or restriction of
work to be carried out.
3 Language and Law 23 No Interest payable
4 Communications 24 Recovery from Contractors
5 Subcontracting 25 Tax
6 Personnel 26 Check Measurements
7 Force Majeure 27 Termination by Engineer in
charge
8 Contractor's Risks 28 Payment upon Termination
9 Liability For Accidents To 29 Performance Security
Person
10 Contractor to Construct the 30 Security Deposit
Works
1 Discoveries 31 Price Adjustment
12 Dispute Resolution System 32 Mobilization and Construction
Machinery Advance
B. Time Control 33 Secured Advance
13 Programme 34 Payment certificates
14 Extension of Time E. Finishing the Contract
15 Compensation for Delay 35 Completion Certificate
16 Contractor’s Quoted 36 Final Account
percentage
C. Quality Control F. Other Conditions of
Contract
17 Tests 37 Currencies
18 Correction of Defects noticed 38 Labour
D. Cost Control 39 Compliance with Labour
Regulations Defect Liability
Period
19 Variations - Change in original 40 Audit and Technical
20 Extra Items 41 Deaths and Permanent
Invalidity of Specifications,
Designs, Drawings etc.
Contractor
42 Jurisdiction
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A. General

1. DEFINITIONS

1.1 “Bill of Quantities” means the priced and completed Bill of Quantities forming part of the
Bid.

1.2 “Chief Executive Officer”’ means the Chief executive officer as defined under the relevant
section of the article of association;

1.3 “Completion “means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

1.4 “Contract” means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries the same
meaning wherever used.

1.5 “Contract Data Sheet” means the documents and other information which comprise of
the Contract.

1.6 “Contractor “means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

1.7 “Contractor's bid” means the completed bid document submitted by the Contractor to
the Employer.

1.8 “Contract amount” means the amount of contract worked out on the basis of accepted
bid.

1.9 “Completion of work” means completion of the entire contracted work. Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply completion of
work or any component thereof.

1.10 “Day” means the calendar day.

1.11 “Defect” means any part of the work not completed in accordance with the specifications
included in the contract.

1.12 “Drawings” means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

1.13 “Department” means Indore Smart City Development Limited, Indore as the case may
be.

1.14 “Employer” means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The employer may delegate any or all functions to a person
or body nominated by him for specified functions. The word
Employer/Government/Department wherever used denote the Employer.

1.15 “Engineer” means the person named in contract data sheet.
1.16 “Engineer in charge” means the person named in the contract data.

1.17 “Equipment” means the Contractor's machinery and vehicles brought temporarily to the
Site for execution of work.

1.18 “Executive Director” means the executive director of the Board as appointed under the
provision of the article of association;

1.19 “Government” means Government of Madhya Pradesh.
1.20 “In Writing” means communicated in written form and delivered against receipt.

1.21 “Material “means all supplies including consumables used by the Contractor for
incorporation in the work.
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1.22 “Stipulated date of completion” means the date on which the Contractor is required to
complete the work. The stipulated date is specified in the Contract Data.

1.23 “Specification” means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

1.24 “Start Date “means the date 14 days after the signing of agreement for the work.
However, the employer may extend this time limit by another 14 days, as and when required.

1.25 “Sub-Contractor” means a person or corporate body who has a Contract (duly
authorized by the employer) with the Contractor to carry out a part of the construction work
under the Contract.

1.26 “Temporary Work” means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

1.27 “Tender/ Bid, Tenderer/ Bidder” are the synonyms and carry the same meaning where
ever used.

1.28 “Variation “means any change in the work which is instructed or approved as variation
under this contract.

1.29 “Work” the expression "work" or "works" where used in these conditions shall unless
there be something either in the subject or context repugnant to such construction, be
construed and taken to mean the work by virtue of contract, contracted to be executed,
whether temporary or permanent and whether original, altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1 Interpretations: In the contract, except where the context requires otherwise:
a. words indicating one gender include all genders;
b. words indicating the singular also include the plural and vice versa.

c. provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or electronically
made, and resulting in a permanent record;

2.2 Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders
3. Conditions of Contract:
i. Part | General Conditions of Contract and Contract Data; with all Annexures
ii. Part Il Special Conditions of Contract.
. Specifications
. Drawings
. Bill of Quantities
. Technical and Financial Bid

. Agreement

© 00 N O O »

. Any other document (s), as specified.
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3. Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall
be sent on the address or contact details given by the Contractor in [Annexure H of ITB]. The
address and contract details for communication with the Employer/Engineer shall be as per
the details given in Contract Data Sheet. Communication between parties that are referred to
in the conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means
(email) shall also be effective on confirmation of the transmission. The notice sent by
registered post or speed post shall be effective on delivery or at the expiry of the normal
delivery period as undertaken by the postal service. In case of any change in address for
communication, the same shall be immediately notified to Engineer-in-Charge

5. Subcontracting

Subcontracting shall be permitted for contracts value more than amount specified in the
Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price, only with and
after the approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractor's obligations.

b. The following shall not form part of the sub-contracting:
i. hiring of labour through a labour contractor,
ii. hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the GoMP.

6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure |-3 of Bid Data sheet, if applicable.
If the Contractor fails to deploy required number of technical staff, recovery as
specified in the Contract Data will be made from the Contractor.

6.2 |If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that
the person leaves the Site within three days and has no further connection with the
Works in the Contract.

7. Force Majeure
7.1 The term "Force Majeure" means an exceptional event or circumstance:
a) Which is beyond a party’s control,

b) Which such party could not reasonably have provided against before entering
into the contract,

c) Which, having arisen, such party could not reasonably have avoided or
overcome, and

d) Which is not substantially attributed to the other Party

Force Majeure may include, but is not limited to, exceptional events or circumstances of the
kind listed below, so long as conditions (a) to (d) above are satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies),
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(i) Rebellion, terrorism, sabotage by persons other than the contractor’s Personnel,
revolution, insurrection, military or usurped power, or civil war,

(i) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by radio
activity, except ass may be attributed to the Contractor’s use of such munitions,
explosives, radiation or radio activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity,

7.2 In the event of either party being rendered unable by force majeure to perform any
duty or discharge any responsibility arising out of the contract, the relative obligation
of the party affected by such force majeure shall upon notification to the other party
be suspended for the period during which force majeure event lasts. The cost and
loss sustained by either party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that
this sub clause shall not give eligibility for price adjustment to contracts which are
otherwise not subject to the benefit of Price adjustment clause.

7.4 The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be
at liberty to foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1 All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

8.2 All risks and consequences arising from the inaccuracies or falseness of the
documents and/or information submitted by the contractor shall be the responsibility of
the Contractor alone, notwithstanding the fact that designs/drawings or other
documents have been approved by the department.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the Government
and/or the employer, against all action, suits, claims, demands, costs etc. arising in connection
with injuries suffered by any persons employed by the contractor or his subcontractor for the
works whether under the General law or under workman's compensation Act, or any other
statute in force at the time of dealing with the question of the liability of employees for the
injuries suffered by employees and to have taken steps properly to ensure against any claim
there under.

10. Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance with
the Specifications and Drawings as specified in the Contract Data

10.2 In the case of any class of work for which there is no such specification as is
mentioned in contract Data, such work shall be carried out in accordance with the
instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, Machinery, tools implement and generally
of all means used for the fulfillment of this contract whether such means may or may
not approved of or recommended by the Engineer.
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11. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

12. Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in
Contract data in writing giving full description and grounds of Dispute. It is clarified
that merely recording protest while accepting measurement and/or payment shall
not be taken as raising a dispute.

12.2 No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such disputes.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days
to the Appellate Authority as defined in the Contract data. The Appellate Authority
shall decide the dispute within 45 days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

12.6 The contractor shall have to continue execution of the works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control
13. Programme

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods, arrangements,
order, and timing for all the activities in the Works for the construction of works.

13.2 The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its execution.
The contractor shall submit the list of equipment and machinery being brought to
site, the list of key personnel being deployed, the list of machinery/equipment’s
being placed in field laboratory and the location of field laboratory along with the
Programme

13.3 An update of the Programme shall be a Programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor
does not submit an updated Programme within this period, the Engineer may
withhold the amount stated in the Contract Data from the next payment certificate
and continue to withhold this amount until the next payment after the date on which
the overdue Programme has been submitted.

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations
14. Extension of Time

14.1 If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
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grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which
he desires such extension. Engineer-in-charge shall forward the aforesaid
application to the competent authority as prescribed.

14.2 The competent authority shall grant such extension at each such occasion within a
period of 30 days of receipt of application from contractor and shall not wait for
finality of work. Such extensions shall be granted in accordance with provisions
under clause- 15 of this agreement.

14.3 In case of the work already in progress, the contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract
such liquidated damages as is laid down in the Contract Data

15.5 In the event of delay in execution of the works as per the timelines mentioned in the
contract data the Engineer-in- charge shall retain from the bills of the Contractor
Amount equal to the liquidated damages leviable until the contractor makes such
delays good. However, the Engineer-in-charge shall accept bankable security in lieu
of retaining such amount.

15.6 If the contractor is given extension of time after liquidated damages have been paid,
the engineer in charge shall correct any over payment of liquidated damages by the
Contractor in the next payment certificate.

15.7 In the event the contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall be
adjusted against liquidated damages levied.

16. Contractor's quoted percentage

The contractor’'s quoted percentage rate referred to in the "Bid for works" will be deducted/
added from/to the net amount of the bill after deducting the cost of material supplied by the
department.

C. Quality Control
17. Tests

17.1 The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified and
having such equipment’s as are specified in the Contract Data.

17.3 Failure of the contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.
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17.4 Ten percent of the mandatory tests prescribed under the specifications shall be got
carried out through Laboratories accredited by National Accreditation Board of
Laboratories (NABL) by the Engineer-In —Charge and the cost of the such testing
shall be deducted from the payments due to Contractor.

18. Correction of Defects noticed during the Defect Liability Period
18.1 The defect liability period of work in the contract shall be the Contract Data

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period
to the satisfaction of the Engineer, within the time specified by the Engineer, the
Engineer will assess the cost of having the Defect corrected, and the cost of
correction of the Defect shall be recovered from the Performance Security or any
amount due or that may become due to the contractor and other available securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, Drawings etc.

19.1 The Engineer in charge shall have power to make any alterations, omissions or
additions to or substitutions for the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the work
and the contractor shall carry out the work in accordance with any instructions which
may be given to him in writing signed by the Employer, and such alterations,
omission, additions or substitutions shall not invalidate the contract and any altered,
additional or substituted work, which the contractor may be directed to do in the
manner above specified, as part of the work, shall be carried out by the contractor
on the same conditions in all respects on which he agree to do the main work.

19.2 The time for the completion of the work shall be extended in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate of the Engineer in charge shall be conclusive as to such proportion.

20. Extra items

20.1 All such items which are not in the priced BOQ and UADD SOR VOL-I TO IV shall
be treated as extra items and it will be paid as per approved rate analysis without
any percentage.

21. Payments for Variations and/ or Extra Quantities

21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra items
under this clause shall be worked out in accordance with the following provisions in
their respective order: -

a. The contractor is bound to carry out the additional (Extra quantity), work at the
same rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

c. If the rates of the altered or substituted work are not provided in applicable
SOR-such rates will be derived from the rates for a similar class (type) of work
as is provided in the contract (priced BOQ) for the work.
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d. If the rates are for the altered, substituted work cannot be determined in the
manner specified in the sub clause (c) above-then the rates for such composite
work item shall be worked out on the basis of the concerned schedule of rates
minus/plus the percentage quoted by the contractor.

e. Ifthe rates of a particular part or parts of the item is not in the schedule of rates
and the rates for the altered, or substituted work item cannot be determined
in the manner specified in sub clause (b) to (d) above, the rate for such part or
parts will be determined by the Competent Authority as defined in the Contract
data on the basis of the rate analysis derived out of prevailing market rates
when the work was done.

f.  But under no circumstances, the contractor shall suspend the work on the plea
of non-acceptability of rates on items falling under sub clause (a) to (d). In case
the contractor does not accept the rate approved by Engineer in charge for a
particular item, the contractor shall continue to carry out the item at the rates
determined by the Competent Authority. The decision on the final rates payable
shall be arrived at through the dispute settlement procedure.

22. No compensation for alterations in or restriction of work to be carried out.

221

22.2

223

If at any time after the commencement of the work, the Government, for any reason
whatsoever, not require the whole or any part of the work as specified in the bid to
be carried out, the Engineer in charge shall give notice in writing of the fact to the
Contractor and withdraw that whole or any part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever,
on account of any profit or advantage which he might have derived from the
execution of work in full or on account of any loss incurred for idle men and
machinery due to any alteration or restriction of work for whatsoever reason.

The Engineer in charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

23. No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any

authority.

24. Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the
Department shall be entitled to recover such sum by:

a) Appropriating, in part or whole of the Performance Security and additional
Performance Security, if any; and/or Security deposit and/or any sums payable under
the contract to the contractor.

b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum
may be recovered from any payment due to the contractor under any other contractor
of the department, including the securities which become due for release.

c) The department shall, further have an additional right to effect recoveries as arrears of
land revenue under the M.P. Land revenue Code.

25. Tax
25.1

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and
other levies, duties, cess, toll, taxes of Central and State Governments, local bodies
and authorities. GST shall be paid extra as per prevailing rates. But the rates
shall be excluding excise duty exemption on pipes as per Norms
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25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes
and duties in respect of materials actually consumed on public work, shall be borne
by the Contractor. Any Changes in the taxes due to change in legislation or for any
other reason shall not be payable to the contractor.

26. Check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.

26.2 Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause
24 above.

27. Termination by Engineer in Charge

27.1 If the contractor fails to carry out any obligation under the Contract, the Engineer in
charge may by notice require the Contractor to make good the failure and to remedy
it within a specified reasonable time.

27.2 The Engineer in charge shall be entitled to terminate the contract if the Contractor

a. Abandons the works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the contract;

b. the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c. without reasonable excuse fails to comply with the notice to correct a particular
defect within a reasonable period of time;

d. the Contractor does not maintain a valid instrument of financial Security, as
prescribed;

e. the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

f. If the Contractor fails to deploy machinery and equipment or personnel or set up
a field laboratory as specified in the Contract Data.

g. if the Contractor, in judgmental of the engineer in charge has engaged in corrupt
or fraudulent practices in competing for or in executing the contract;

h. Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the engineer in charge may, upon giving
14 days’ notice to the contractor, terminate the contract and expel the Contractor
from the site. However, in the case of sub paragraph (b) or (g) of clause 27.2, the
Engineer in charge may terminate the contract immediately.

27.4 Notwithstanding the above, the Engineer in charge may terminate the contract for
convenience by giving notice to the contractor.

28. Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate
for value of the work accepted on final measurements, less advance payments and
penalty as indicated in the Contract Data. The amount so arrived at shall be
determined by the Engineer-in-charge and shall be final and binding on both the
parties.
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28.2 Payment on termination under clause 27.4 above, the Engineer shall issue a

certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the contractor’s personnel employed solely on the works,
and the contractor’s costs of protecting and securing the works and less advance
payments received up to the date of the certificate, less other recoveries due in terms
of the contract and less taxes due to be deducted at source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor,

the difference shall be recovered as per clause 24 above.

29. Performance Security

The Contractor shall have to submit performance security and additional performance
security, if any, as specified in Bid data sheet at the time of signing of the contract. The
contractor shall have to ensure that such performance security and Additional performance, if
any, security remains valid for the period as specified in the Contract data.

30. Security Deposit

30.1 Security deposit shall be deducted from each running bill at the rate as specified in

the contract data. The total amount of security deposit so deducted shall not exceed
the percentage of contract price specified in the Contract data.

30.2 The Security may be replaced by equivalent amount of bank guarantee or fixed

deposit receipt assigned to the Employer, with validity up to 3(three) months beyond
the completion of defect Liability Period/ Extended Defect Liability Period.

30.3 Security deposit will be refunded after defect liability period.

31. Price Adjustment
31.1 Applicability

1.

Price adjustment shall be applicable only provided for in the contract data.

2. 2. The price adjustment clause shall apply the works executed from the date of singing

of the agreement until the end of the intended completion date or extensions granted
for reasons

3. attributed to the Employer by Engineer The contractor shall not be entitled any
benefit arising from the price adjustment clause for

extension in the contract period reasons attributed to the contractor. In the Force
Majeure event price escalation clause shall apply.

31.2 Procedure

1.

Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with following and procedures and as per
formula given in the contract data.

The price adjustable shall be determined from the formula given in the contract data.
Following expression and meaning are assigned to done during each quarter:

R= Total value of work during the quarter include the amount of secured advance
granted, if any, during the secured advance recovered, if any during 3 the quarter, less
value of department, if any during the quarter. Weightages of various components
they shall be as per the Contract Data.

31.3 To the extent that full compensation any rise or fall in costs to the contractor is not

covered by the provisions of this or clauses in the contact, the unit rates and prices

Page 47 of 67



included in the contract shall be deemed amounts to cover the contingency of such
other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the

arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the adjustment may be either positive

or negative, i.e. if the price adjustment is in favor the same shall be recovered from
the sums payable to the Contractor.

32. Mobilization and Construction Machinery

32.1 Payment of advances shall be applicable if provided in Contract Data.

32.2 If applicable, the Engineer bearing advance payment to the contractor of the against

provision by the contractor of an unconditional Bank in nationalized/Scheduled
banks, in the name as stated in the in the advance payment. The Guarantee shall
remain effective been repaid, but the amount of the guarantee shall be progressively
repaid by the contractor.

32.3 The rate of interest shall be as per Contract data.

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the

cost of new construction machinery.

32.5 The advance shall be recovered as stated in the Contract data by deducting

proportionate amounts from payment otherwise due to the Contractor. No account
shall be taken of the advance payment or its recovery in assessing valuations of
work done, variations, price  adjustments, compensation events, or liquidated
damages.

33. Secured Advance

33.1 Payment of secured advance shall be applicable if provided in Contract data.

33.2 If applicable, the Engineer shall make advance materials intended for but not yet

incorporated in the works and against of an unconditional bank guarantee in a form
and by a nationalized/scheduled name as stated in the contract data, in amounts
equal to the guarantee shall remain effective until the advance payment has been
of the guarantee shall be progressively reduced by the amounts adjusted contractor.

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated

in the Contract Data.

33.4 The secured advance paid shall be recovered as stated in the Contract data.

34. Payment Certificates

The payment to the contractor will be as follows for construction work:

a.

The contractor shall submit to the engineer monthly statement of the value of the work
executed less the cumulative amount certified previously, supported with detailed
measurement of the items of work executed.

The engineer shall check the Contractor's monthly statement and certify the amount
to be paid to the contractor.

The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer in charge.

The value of work executed shall comprise the value of the quantities of the items in
the Bill of quantities completed.

The value of work executed shall also include the valuation of variations and
compensation events.
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f. All payments shall be adjusted for deductions for advance payment, security deposit,
other recoveries in terms of contract and taxes at source as applicable under the law.

g. The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

h. Payment of intermediate certificate shall be regarded as payments by way of advance
against the final payment and not as payments for work actually done and completed.

i. Intermediate payment shall not preclude the requiring of bad, unsound and imperfect
or unskilled work to be removed and taken away and reconstructed or be considered
as an admission of the due performance of the contractor any part thereof, in any
respect or the occurring of any claim.

j-  The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

35. Completion Certificate

35.1 A completion certificate in the prescribed format in Contract data shall be issued by

the Engineer in charge after physical completion of the work.

35.2 After final payment to the contractor, a final completion certificate in the prescribed

format in the contract data shall be issued by the Engineer in charge.

36. Final Account

36.1

36.2

The Contractor shall supply the Engineer with a detailed account of the total amount
that the Contractor considers payable for works under the Contract within 21 days
of issue of certificate of physical completion of works. The Engineer shall issue a
Defects Liability Certificate and certify any payment that is due to the Contractor
within 45 days of receiving the Contractor’s account if it is correct and complete. If
the account is not correct or complete, the Engineer shall issue within 45 days a
schedule that states the scope of the corrections or additions that are necessary. If
the Account is still unsatisfactory after it has been resubmitted, the matter shall be
referred to the competent authority as defined in the Contract data, who shall decide
on the amount payable to the contractor after hearing the Contractor and the
Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to finalize
the account and issue a payment certificate within 28 days. G. Other Conditions
of Contract.
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F. Other Conditions of Contract

37. Currencies
All payments will be made in Indian Rupees.
38. Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed by
the Contractor on the Site and such other information as the Engineer may require.

39. COMPLIANCE WITH LABOUR REGULATIONS

39.1 During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority. Salient features of some
of the major labour laws that are applicable to construction industry are given in the
Contract data. The Contractor shall keep the Employer indemnified in case any action
is taken against the Employer by the competent authority on account of contravention
of any of the provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse,
such amounts as may be necessary to cause or observe, or for non-observance of
the provisions stipulated in the notifications/byelaws/Acts/Rules/ regulations
including amendments, if any, on the part of the Contractor, the Engineer/Employer
shall have the right to deduct any money due to the Contractor including his amount
of performance security. The Employer/Engineer shall also have right to recover from
the Contractor any sum required or estimated to be required for making good the loss
or damage suffered by the Employer. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Employer at any point
of time.

40. Audit and Technical examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract etc.
To be made after payment of the final bill and if as a result of such audit and technical
examination nay sum is found to have been overpaid in respect of any work done by
the contractor under the contract or nay work claimed by him to have been done under
the contract and found not to, have been executed, the contractor shall be liable to
refund the amount of overpayment and it shall be lawful for government to recover the
same from him in the manner prescribed in clause 24 above and if it is found that the
contractor was paid less than what was due to him, under the contract in respect of
any work executed by him under it, the amount of such under payment shall be duly
paid by government to the Contractor.

41. Death or permanent invalidity of contractor

During continuance of the contract, the contractor and his sub- contractors shall abide
at all times by all existing labour enactments and rules made there under, regulations,
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notifications, and bye laws of the state or central government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the state or the
major labour laws that are applicable to construction industry are given in the contract
data. The contractor shall keep the employer indemnified in case any action is taken
against the employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made their under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts
as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules regulations including amendments,
if any, on the part of the contractor, the engineer/employer shall have the right to
deduct from any money due to the contractor including his amount of performance of
security. The employer/engineer shall also have right to recover from the contractor
any sum required or estimated to be required for making good the loss or damage
suffered by the employer. The employees of the contractor and the sub-contractor in
no case shall be treated as the employees of the employer at any point of time.

42. Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the exclusive
jurisdiction of the courts in Indore or of the courts at the place where this agreement is
entered into. No other jurisdiction shall be applicable.

[End of GCC]
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CONTRACT DATA SHEET

Clause Particulars Data
Reference
1.14 Employer Indore Smart City Development
Limited, Indore
1.15 Engineer Engineer as notified by employer
1.16 Engineer In Charge Executive Engineer of ISCDL
1.22 Stipulated period of completion 01 Month + 3 Years O&M
3 Language & Law of Contract English and Indian Contract Act 1872
4 Address & contact details of the As per “Annexure — “H”
Contractor
Address & contact details of the -
Employer/Engineer-phone, Fax, e-mail.
5 Subcontracting permitted for contract Not permitted
value
6 Technical Personnel to be provided by the | As per 'Annexure-I' (Format I-3)
contractor
Penalty, if required Technical personal not | -
employed
10 Specifications As per “Annexure — E”
Drawings As per “Annexure — N”
12 Competent authority for deciding Chief Executive Office, ISCDL, Indore
dispute under Dispute resolution
system
Appellate Authority for deciding dispute Executive Director, ISCDL, Indore
under Dispute resolution system
13 Period of submission of updated -
construction program
14 Competent authority for granting time Executive Director, ISCDL, Indore
permission
15 Milestones laid down for the contract Yes
If yes, details of milestone As per “Annexure O”
Liquidated damages As per “Annexure P’
17 List of equipment for lab -
Time to establish -
Penalty for not establishing lab -
18 Defects Liability Period for all work 3 Years
21 Competent authority for determining the Executive Director, ISCDL, Indore
rate
27 Any other condition for breach of contract | -
28 Penalty Penalty shall be recovered from

a. Security deposit as per clause 30
of General Conditions of Contract;
and

b. Liquidated damages imposed as
per clause 15 from performance
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Clause Particulars Data
Reference
security (Guarantee) including
additional Performance Security
(Guarantee), if any, as per clause
29 of General Conditions of
Contract, whichever is higher.
29 Performance guarantee (Security) shall be | Till completion of physical period as
valid up to per Clause 35.1.
30 Security deposit to be deducted from each | At the rate of 5%
running bill
Maximum limit of deduction of Security 5% of final contract amount
Deposit
31 Price adjustment formula and procedure to | Not Applicable
calculate
31.1 (1) | Price adjustment shall be applicable Not Applicable
32 32.1 Mobilization and Construction No Mobilization  Advance and
Machinery Advance applicable Construction  Machinery  Advance
payable
32.2 If yes, unconditional Bank Guarantee | -
32.3 If Yes Rate of Interest -
32.4 If Yes, Type and Amount that can be | -
paid
32.5 If Yes, Recovery of Payment -
33 33.1 Secured Advance Payable No Secured Advance Payable
33.2 If Yes, Amount of Secured Advance -
33.3 If Yes, Conditions for Secured | -
Advance
33.4 If Yes, Recovery of Secured Advance | -
35 Completion Certificate — after physical | As per Annexure — U
completion of work
Final Completion Certificate — after final | As per Annexure —V
payment on completion of the work.
39 Salient features of some of the major labour | As per Annexure — W

laws that are applicable
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Annexure — N

(See clause 10 of Section 3 of GCC)

DRAWING

(Attached)
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Annexure - O

(See clause 13 of Section 3 of GCC)

DETAILS OF MILESTONE

NA
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Annexure — P
(See clause 15 of Section 3 of GCC)

COMPENSATION FOR DELAY

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the
contractor, the Employer shall retain an amount from the sums payable and due to the contractor as per
following scale -

. Slippage up to 25% in financial target during the milestone under consideration — 2.5% of

the work remained unexecuted in the related time span.

Il Slippage exceeding 25% but up to 50% in financial target during the milestone under
consideration — 5% of the work remained unexecuted in the related time span.

. Slippage exceeding 50% but up to 75% in financial target during the milestone under
construction — 7.5% of the work remained unexecuted in the related time span.

IV.  Slippage exceeding 75% in financial target during the milestone under consideration —
10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones, delays which
are not attributable to the Contractor shall be considered. The slippage on any milestone is if made good
in subsequent milestones or at the time of stipulated period of completion, the amount retained as above
shall be refunded. In case the work is not completed within the stipulated period of completion along with
all such extensions which are granted to the Contractor for either Employer’s default or Force Majeure,
the compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited to
maximum of 10% of contract price.

The decision of Chief Executive Officer shall be final and binding upon both the parties.
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Annexure — Q
(See clause 17 of Section 3 of GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB
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Annexure — R
(See clause 31 of Section 3 of GCC)

Price Adjustment
(Not Applicable)
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Annexure - S

(See clause 32 of Section 3 of GCC)

BANK GUARANTEE FORM FOR MOBILIZATION AND CONSTRUCTION
MACHINERY ADVANCE

(Not Applicable)
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Annexure - T
(See clause 33 of Section 3 of GCC)

BANK GUARANTEE FORM FOR SECURED ADVANCE

(Not Applicable)
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Annexure - U
(See clause 35 of section 3 -GCC)

Physical Completion Certificate
Name of Work:

Agreement No. Date

Amount of Contract Rs

Name of Agency:

Used MB No.:

Last measurement recorded

a. Page No. & MB No.:

b. Date:

Certified that the above-mentioned work was physically completed on.................
(Date) and taken over on.................... (Date) and that | have satisfied myself to best
of my ability that the work has been done properly.

Date of issue

Engineer
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Annexure-V
(See clause 35 of section 3 -GCC)

Final Completion Certificate

Name of Work:

Agreement No. Date:

Name of Agency:

Used MB No.

Last Measurement recorded
a. Page No. & MB No.
b. Date

Certified that the above-mentioned work was physically completed
on (date) and taken over on (date).

Agreement amount Rs.

Final amount paid to contractor Rs.

Incumbency of officers for the work
| have satisfied myself to best of my ability that the work has been done properly.

Date of Issue:

Engineer in Charge
Indore Smart City Development Limited, Indore
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(@)

(b)

Annexure - W
(See clause 39 of Section 3 -GCC)
Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury
by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days’(say, 15 days) wages for every completed year of service. The
Act is applicable to all establishments employing the prescribed minimum number (say,
10) or more employees.

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).
The benefits payable under the Act are:

i.  Pension or family pension on retirement or death as the case may be. '
i.  Deposit linked insurance on the death in harness of the worker.
iii.  Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided, by the Principal Employer by Law.
The principal Employer is required to take Certificate of Registration and the Contractor
is, required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ prescribed minimum
(say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled
employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work
of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus 'within the prescribed range of percentage of wages to employees drawing up to
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the prescribed amount of wages, calculated in the prescribed manner. The Act does not
apply to certain establishments. The newly set-up establishments are exempted for five
years in certain circumstances. States may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the Act
and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions
of workmen and Employers. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations for employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter -State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act
1979: - The Act is applicable to an establishment which employs prescribed minimum
(say, five) or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in another
state). The inter- State migrant workmen, in an establishment to which this Act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-Aid,
Travelling expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and Conditions
of Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any
building or other construction work and employs the prescribed minimum (say, 10) or
more workers are covered under this Act. All such establishments are required to pay
cess at the rate not exceeding 2% of the cost of construction as. may be modified by the
Government., The Employer of the establishment- is required to provide safety measures
at the building or construction work and other welfare measures, such as canteens, first-
aid facilities, ambulance, housing accommodations for workers near the-work place etc.
The Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual
earned leave and rendering information regarding accidents or dangerous occurrences
to designated authorities. it is applicable to premises employing the prescribed minimum
(say, 10) persons or more with aid of power or another prescribed minimum (say, 20) or
more persons without the aid of power engaged in manufacturing process.
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Section 3

Conditions of Contract

Special Conditions of Contract [SCC] Part Il
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Section 4
Bill of Quantities

(Attached)
S. No. Name of Work Unit Quantity Amount, Rs
1. “Tethered Unmanned Aircraft System Nos 02 1.0Cr.

(UAS) with Integrated Payload and
Accessories for Surveillance and
Monitoring with 3 Years of Operation
and Maintenance”
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SECTION 5
FORM OF AGREEMENT

This agreement, made on the day of between (name and address of
Employer) (hereinafter called “the Employer) and (name and address of
contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute
(name and identification number of Contract) (hereinafter called "the
Works") and the Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred' to and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of
this Agreement viz.
i. Letter of Acceptance
i. Contractor's Bid
iii.  Condition of Contract: General and Special
iv.  Contract Data

v. Bid Data
vi.  Drawings
vii.  Bill of Quantities and
vii.  Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day
and year first before written. The Common Seal of was hereunto affixed in the
presence of:

Signed, Sealed and Delivered by the said in the presence of:

Binding Signature of Employer ...

Binding Signature of Contractor ...............c.cooviiinnn.
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