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INDORE SMART CITY DEVELOPMENT LIMITED 
 

 
APPENDIX 2.10 

 
TENDER DOCUMENT 

 
FOR PERCENTAGE RATE ONLY IN WORKS DEPARTMENT AND OTHER DEPARTMENT 

 
 

NIT No:14/ISCDL/2020-21; Dated 20.06.2020 
 
 
Agreement Number and Date :  ___________________________________ 
 

 

 
Name of Work 

: 
“Development of Commercial Complex Near Marathi 
School Campus Indore” 
 

Name of the Contractor :  

Probable Amount of Contract :  

(Rs. In Figure) : Rs. 19.15 Cr. 

(Rs. In Words) : Rs. Nineteen Crore Fifteen Lakh Only 

Contract Amount :  

(Rs. In Figure) : ______________________________________ 

(Rs. In Words) : ______________________________________ 

Stipulated Period of Completion : 2 years  
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Section-1 
 

INDORE SMART CITY DEVELOPMENT LIMITED 

Nehru Park, Indore (M. P.) 452 003     
 
 

NIT No:14/ISCDL/2020-21; Dated 20.06.2020 

Notice Inviting Tender 
 
 

Indore Smart City Development Limited invites online percentage rate tenders from experienced and reputed 

contractors for the work as mentioned below. Interested eligible & experienced firms may submit their proposals on 

e-procurement portal i.e. www.mptenders.gov.in  

 

S. 

No. 

Name of Work Estimated 
Cost of Work 

Cost of 
Tender from 

Earnest 
Money 
Deposit 

Duration 

1. Development of Commercial Complex 
Near Marathi School Campus Indore. 

Rs. 19.15 Cr. Rs.30000.0 10.0 Lakh 2 Years 

 

Key Dates: - 

S. No. Description Date and Time 

1. Last date for Purchase of Tender (Online) 22.07.2020 till 1730 Hrs. 

2. Last date for submission of tender (Online) 22.07.2020 till 1730 Hrs. 

3. Technical bid opening (Online) 24.07.2020 from 1600 Hrs. 

4. Last date for Submission of Hard Copy of Technical Bid (envelop A 
and B) 

24.07.2020 till 1730 Hrs. 

5. Prebid meeting 08.07.2020 at 1500 Hrs. 

 
Notes: - 
i) Tender Document and other details shall be available on Website-www.mptenders.gov.in 
ii) Amendment to NIT, if any would be published on website only. 
iii) The EMD shall be deposited on portal through Debit card /Credit card / Net banking or System Generated 
Challan. 

 

 
 

 
                                                                                            Chief Executive Officer 
                            Indore Smart City Development Limited, Indore 

  

http://www.mptenders.gov.in/
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INDORE SMART CITY DEVELOPMENT LIMITED 

Notice Inviting e-Tender 
 

NIT No:14/ISCDL/2020-21; Dated 20.06.2020 

Online percentage rate bids for the following works are invited from registered contractors and firms of 
repute fulfilling registration criteria and having relevant experience. 
 

S.N
o. 

Name of Work Estimated Cost of 
Work 

Cost of Tender 
Form 

Earnest 
Money 
Deposit  

Duration 

1. “Development of Commercial 
Complex at Near Marathi 
School Campus Indore”  
 

Rs.19.15 Cr. Rs. 30000.00 Rs.10.00 
Lakhs 

2 years 

1. All details relating to the Bid Document(s) can be viewed and downloaded from the website mentioned in 

NIT.  

2. Bid document can be purchased after making online payment of portal fees through Credit/Debit/Cash 

Card/internet banking.  

3. At the time of submission of the Bid the eligible bidder shall be required to:  

i) Pay the cost of Bid Document;  

ii) Deposit the Earnest Money;  

iii) Submit a check list; and  

iv) Submit an affidavit.  

Details can be seen in the Bid Data Sheet  

4. Eligibility for Bidders:  

(a) At the time of submission of the Bid the bidder should have valid registration with the Government 
of Madhya Pradesh, PWD in appropriate class. However, such bidders who are not registered with 
the Government of Madhya Pradesh and are eligible for registration can also submit their bids after 
having applied for registration with appropriate authority.  

(b) The bidder would be required to have valid registration with MPPWD in appropriate class at the 
time of signing of the Contract.  

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture 
of the earnest money deposit.  

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data Sheet.  

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. Amendment to NIT, if any, would be published on website only, and not in Newspaper. 

             
  

             Chief Executive Officer 
Indore Smart City Development Limited, Indore 
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SECTION 2 
 

INSTRUCTIONS TO BIDDERS (ITB) 
 

A.  GENERAL 
 
1. SCOPE OF BID  
 

The detailed description of work, hereinafter ‘work’, is given in the Bid Data Sheet. 
2. General Quality of Work:  
 

The work shall have to be executed in accordance with the drawings (prepared by Contractor and 

approved by the competent authority), technical specifications specified in the Bid Data Sheet/ Contract 

Data, and shall have to meet high standards of workmanship, safety and security of workmen and works.  
 
3. PROCEDURE FOR PARTICIPATION IN E-TENDERING  
 

The procedure for participation in e-tendering is given in the Bid Data Sheet.  
 
4. ONE BID PER BIDDER  
 
4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data sheet). In case J.V. 

is permitted, the requirement of joint venture shall be as per the Bid Data Sheet.  
 
4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids 

wherein the bidder has participated shall stand disqualified.  
 
5. Cost of Bidding  
 

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim 

whatsoever for the same shall lie on the ULB.  
 
6. Site Visit and examination of works  
 

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on 

its own responsibility all information that may be necessary for preparing the bid and entering into a 

contract for construction of the work. All costs shall have to be borne by the bidder.  

B. BID DOCUMENTS 

7. CONTENT OF BID DOCUMENTS    

The Bid Document comprises of the following documents:    
 

1. NIT with all amendments.    

2. Instructions to Bidders,    

3. Conditions of Contract:    

i. Part I General Conditions of Contract and Contract Data; and    

ii. Part II Special Conditions of Contract.    

4. Specifications   

5. Drawings,    

6. Priced Bill of Quantities    

7. Technical and Financial Bid    

8. Letter of Acceptance    

9. Agreement and    

10. Any other document(s), as specified.    

8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, 

forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall 

be solely responsible for his failure to do so.    

9. Pre-Bid Meeting (where applicable)   

Wherever the Bid Data Sheet provides for pre-bid meeting:  
9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any Change in the 
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schedule of pre-bid meeting would be communicated on the website only, and intimation to 
bidders would not be given separately.   

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or during 

the pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on 

any matter that may be raised at that stage. The Employer may, at his option, give such 

clarifications as are felt necessary.   

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses given 

together with any response prepared after the meeting will be hosted on the website.   

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, 

it shall be done by issuing amendment to the online NIT.   
 

10. Amendment of Bid Documents    

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website.  

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by publication of 

the same on the website. 

C. PREPARATION OF BID 
 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid 

Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded as per the 

time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by 

the Digital Signature of their authorized representative.  
 

12. DOCUMENTS COMPRISING THE BID  

The bid submitted online by the bidder shall be in the following parts:    
 

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelope A shall contain the 
following as per details given in the Bid Data Sheet:    

i. Registration number or proof of application for registration and organizational details in format 

given in the Bid Data sheet 

ii. Payment of the cost of Bid Document;   

iii. Earnest Money; and    

iv. EPF Registration   

v. An affidavit duly notarized.    

Part 2 – This shall be known as Envelope B and required to be submitted only in works where pre-
qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet. Online 
Envelope B shall contain a self-certified sheet duly supported by documents to demonstrate fulfillment of 
pre-qualification conditions.   
 
Part 3 – This shall be known as Online Envelope C and would apply to all bids. Envelope C shall contain 
financial offer in the format prescribed enclosed with the Bid Data Sheet. 
 

13. LANGUAGE   

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and 

the Employer shall be in English or Hindi. Supporting documents and printed literature that are part of the 

Bid may be in another language provided they are accompanied by an accurate translation of the relevant 

passages in English. In such case, for the purposes of interpretation of the bid, such translation shall 

govern.  
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14. TECHNICAL PROPOSAL    

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the Technical 
Proposal shall comprise of formats and requirements given in the Bid Data Sheet.    

  
14.2 All the documents/ information enclosed with the technical proposals should be self-attested and 

certified by the Bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if 
any document/ information are found false/ fake/ untrue before acceptance of Bid. If it is found 
after acceptance of the Bid, the sanctioning authority may at his discretion forfeit his performance 
security/ guarantee, security deposit, enlistment deposit and take any other suitable action.    

 
15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data sheet, in overall percentage, and not 
item wise. If the bid is in absolute amount, overall percentage would be arrived at in relation to the 
probable amount of contract given in NIT. The overall percentage rate would apply for all items of 
work.    

 
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words found, 

lower of the two shall be taken as valid and correct.   
 
iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies; and the 

Employer shall not be liable for the same., GST shall be paid extra as per prevailing rates.    
 
iv. The material along with the units and rates, which shall be issued, if any, by the department to the 

contractor, is mentioned in the Bid Data Sheet.    
 
16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close for biding” as 

prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing.    

 

17. EARNEST MONEY DEPOSIT (EMD) 

 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount specified 
in the Bid Data Sheet.    

 
17.2 The EMD shall be deposited online through portal via Debit card /Credit card / Net banking or System 

Generated Challan. Deposit Receipt shall attach in hard copy submission.  
 
17.3 Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of 

the Earnest money deposit.    
 
 

D. SUBMISSION OF BID 
 

18. The bidder is required to submit online bid duly signed digitally, and Envelope "A" in physical form 

also at the place prescribed in the Bid Data Sheet.    

E. OPENING AND EVALUATION OF BID 
 

19. PROCEDURE   

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall be 
checked. In cases where Envelope ‘A’ does not contain all requisite documents, such bid shall be 
treated as nonresponsive, and Envelope “B” and/or “C” of such bid shall not be opened.   

19.2 Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the same shall be opened online 



Page 9 of 73 

 

at the time and date notified. The bidder shall have freedom to witness opening of the Envelope ‘B’. 
Envelope ‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid (Envelope ‘B’) shall 
not be opened.    

19.3 Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the time & date 
notified. The bidder shall have freedom to witness opening of the Envelope ‘C’.    

19.4 After opening Envelope ‘C’ all responsive bids shall be compared to determine the lowest evaluated 
bid.   

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding process and 
reject all the bids at any time prior to contract award, without incurring any liability. In all such cases 
reasons shall be recorded.    

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it.    

20. Confidentiality   

20.1 Information relating to examination, evaluation, comparison and recommendation of contract award 
shall not be disclosed to bidders or any other person not officially concerned with such process until 
final decision on the bid.   

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award 
decisions   may result in the rejection of its bid.  

F.  AWARD OF CONTRACT 

21. Award of Contract  

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that his bid has 

been accepted.   

 

22. Performance Security  

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish 
performance Security of the amount, form and duration, etc. as specified in the Bid Data Sheet.   

 
22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall be in 
the form and for the duration etc. similar to performance security  

 
23. Signing of Contract Agreement    

23.1 The successful bidder shall have to furnish Performance security and additional performance 
security, if any, and sign the contract agreement within 15 days of issue of LOA.    

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of work. No 
separate work order shall be issued by the Employer to the contractor for commencement of work.    

23.3 In the event of failure of the successful bidder to submit Performance Security and additional 
performance security if any or sign the Contract Agreement, his EMD shall stand forfeited without 
prejudice to the right of the employer for taking action against the bidder. 

   

24. CORRUPT PRACTICES   

The Employer requires that bidders observe the highest standard of ethics during the procurement 
and execution of contracts. In pursuance of this policy, the Employer:  
 
i. may reject the bid for award if it determines that the bidder recommended for award has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to 
participate in bids, if it at any time determines that the bidder has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, 
a contract.  
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For the purposes of this provision, the terms set forth above are defined as follows:    
a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 

anything of value to influence improperly the actions of another party;      
b. “fraudulent practice” means any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 
other benefit or to avoid an obligation;    

c. “coercive practice” means impairing or harming, or threatening to impair or harm, directly 
or indirectly, any party or the property of the party to influence improperly the actions of a 
party;    

d. “Collusive practice” means an arrangement between two or more parties designed to 
achieve an improper purpose, including influencing improperly the actions of another 
party.    

End of ITB  
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BID DATA SHEET 
General  
 

S.N.  Particulars Data 

1 Office inviting Tender Indore Smart City Development Ltd., Indore 

2,3 NIT No and Date NIT No:14/ISCDL/2020-21; Dated 20.06.2020 

4 
Bid document download Available from 
date & time - 

5 Website link www.mptenders.gov.in 

 
Section 1 – NIT 
 

S.No. Particulars Data 

1 
Portal fees Rs. ______ (shall be reflected on the portal)  

2 

Cost of bid document  Rs 30000.0 

Cost of bid document payable at 
Bidders shall be directed to the payment 
gateway through the portal 

Cost of bid document in favor of - 

3 
Affidavit format Annexure B 

4 Pre-qualifications required Yes 

If Yes, details As per Annexure C 

5 Special Eligibility - 

If Yes, details As per Annexure D  

6 Key Dates Annexure A 

 
Section 2 – ITB 
 

Clause 
Reference 

Particulars Data 

1 Name of work   
“Development of Commercial Complex at Near 
Marathi School Campus Indore” 
 

2 Specifications   Annexure E 

3 
Procedure for participation in e-
tendering   

Annexure F 

4 
Whether Joint-venture is allowed   No 

If yes, requirement for Joint venture   As per ANNEXURE-G 

9 

Pre-bid meeting to held   Yes 

If Yes, Date, Time & Place   
08.07.2020 at 1500 Hrs at the office of Chief 
Executive Officer Nehru Park, Indore (MP), India Pin 
452003                         

12 

Envelope –A containing:   
i.Registration number or proof of 
application for registration & 
organizational details as per 
Annexure ‘H’   

ii.Cost of Bid Document   
iii. EMD    
iv.An affidavit duly notarized as per 

Annexure –B    
Should reach in physical form  

At the office of Chief Executive Officer   
Nehru Park, Indore (MP), India Pin 452003                         
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Clause 
Reference 

Particulars Data 

14 Envelope-B Technical Proposal Annexure–I (Format I-1 to I-5) 

 Envelope-C Financial Bid Annexure – J 

15 
Materials to be issued by the 
department 

Nil 

16 
Period of Validity of Bid 120 Days  

Earnest Money Deposit  Rs. 10.00 Lakh 

17 

Forms of Earnest Money Deposit 
 

The EMD shall be deposited online through portal 
via Debit card /Credit card / Net banking or System 
Generated Challan. 

EMD valid for a period of 120 days 

21 Letter of Acceptance (LoA) Annexure L 

 Amount of Performance Security 5% of contract amount 

22 Additional Performance Security, if any Equal percentage /(Amount) below,15% of bid  

 Performance security in the format Annexure M 

 Performance security in favour of Executive Director, ISCDL, Indore 

 Performance security valid up to 
Till issue of Physical Completion Certificate as per 
clause 35.1 
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Annexure – A  

Key Dates & Events 

 

 

S 
No. 

Department Stage Bidder’s 
Stage 

Start Expiry Envelopes 

Date Time Date Time  

1.   Purchase of 
Tender – 
Online 

  22.07.2020 1730 
Hours 

 

2.   Bid 
Submission – 
Online 

  22.07.2020 1730 
Hours 

 

3.   Submission of 
Hard copy 

  24.07.2020 1730 
Hours 

Envelope 
A,B 

4.  Technical Bid/ 
Proposal Open                     
(Envelope A and  B) 

 24.07.2020 1600 
Hours 

  Envelope 
A,B 

 
 
Original term fixed deposit receipt of earnest money deposit and affidavit shall be submitted by the bidder so as to 
reach the office as prescribed in Bid Data Sheet, at least one calendar day before specified start time and date in 
key dates for opening of technical proposal as per key dates in Bid Data Sheet. 
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Annexure – B   
(See clause 3 of Section 1-NIT)   

││ AFFIDAVIT ││ 
 

(To be contained in Envelope A) 
(On Non-Judicial Stamp of Rs.100) 

 
I/we _____________________________________________ who is/are _____________________ (status in the 
firm/company) and competent for submission of the affidavit on behalf of M/S ______________________ 
(contractor) do solemnly affirm an oath and state that:  I/we are fully satisfied for the correctness of the 
certificates/records submitted in support of the following information in bid documents which are being submitted 
in response to notice inviting e-tender No. ______________ for __________________________ (name of work) 
dated _______ issued by the ________________ (name of the ULB).   

 

I/we are fully responsible for the correctness of following self-certified information/ documents and certificates:   

1. That the self-certified information given in the bid document is fully true and authentic.    

2. That:     

a. Copy of deposit receipt as earnest money, cost of bid document and other relevant documents 
provided by the Bank are authentic.   

b. Information regarding financial qualification and annual turn-over is correct.    

c. Information regarding various physical qualifications is correct.    

3. No close relative of the undersigned and our firm/company is working in the department.    

OR 

Following close relatives are working in the department:   

Name _______________ Post ____________________ Present Posting ___________     

 

4. In response to the tender Reference No: _______________ I as an owner/ Partner/ Director of <<Name 

of Bidder>>, I/We hereby declare that <<Name of Bidder>>, is having unblemished past record and was 

not declared ineligible for corrupt and fraudulent practices and/ or blacklisted either indefinitely or for a 

particular period of time by any State Government/ Central Government/ Semi Government/ PSU/ 

Municipal agencies in India. 

Signature with Seal of the Deponent (bidder)   

I/ We, _____________________ above deponent do hereby certify that the facts mentioned in above paras 1 to 4 
are correct to the best of my knowledge and belief.   

Verified today _____________ (dated) at ______________ (place).    

 

Signature with Seal of the Deponent (bidder) 
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Annexure – C   

(See clause 5 of Section 1 NIT)   

 

PRE-QUALIFICATIONS CRITERIA  

i) Average Annual financial turnover during the last 3 years, ending 31st March of the previous financial 

year, should be at least 30% of the estimated cost. 

ii) Experience of having successfully completed similar works during last 7 years ending last day of month 

previous to the one in which applications are invited should be either of the following: - 

a. Three similar completed works costing not less than the amount equal to 40% of the estimated cost. 

Or 

b. Two similar completed works costing not less than the amount equal to 50% of the estimated cost. 

Or 

c. One similar completed work costing not less than the amount equal to 80% of the estimated cost. 

Note:  

Bidders are required to submit the corresponding Work Order copies & Execution/Completion Certificates issued 

by the respective clients. The Certificates should be issued by respective authority (Not below Executive Engineer) 

of client. ISCDL may call for original certificates for verification.  
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Annexure – D   

(See Clause 6 of Section 1 NIT)   

 

SPECIAL ELIGIBILITY CRITERIA 
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Annexure – E   

(See clause 2 of Section 2-ITB & Clause 10 of GCC)  

 

1.   MPUADD Specifications for Civil Works  

(The soft copy of the specifications is available at departmental website 

http://www.mpurban.gov.in/StandardSchedule.asp) 

 

2. MORTH latest specification for road /bridge works. 
 
 
3. MPPKVVCO.LTD SPECIFICATIONS FOR ELECTRICAL WORKS  
 
The Provisions of General/ Special Conditions of Contract, those specified elsewhere in the bid document, as well 

as execution drawings and notes, or other specifications issued in writing by the employer shall form part of the 

technical specifications of this work.  

  

http://www.mpurban.gov.in/StandardSchedule.asp
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ANNEXURE-F  
 (See clause 3 of Section 2-ITB)   

Procedure for participation in e-Tendering 

Procedure for participation in e-Tendering 

1. Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll available in the 

Home Page. Then the Digital Signature enrollment has to be done with the e-token, after logging into 

the portal. The e-token may be obtained from one of the authorized Certifying Authorities such as 

eMudhraCA/GNFC/IDRBT/MtnlTrustline/SafeScrpt/TCS. 

2. Bidder then logs into the portal giving user id / password chosen during enrolment. 

3. The e-token that is registered should be used by the bidder and should not be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. It can only be Inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, purchase order details 

etc., under My Documents option and these can be selected as per tender requirements and then 

attached along with bid documents during bid submission. This will ensure lesser upload of bid 

documents. 

6. After downloading / getting the tender schedules, the Bidder should go through them carefully and then 

submit the documents as per the tender document, otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same should be uploaded after 

filling the relevant columns, else the bidder is liable to be rejected for that tender. Bidders are allowed to 

enter the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the eProcurement Portal, or through 

the contact details given in the tender document. Bidder should take into account of the corrigendum 

published before submitting the bids online. 

9. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the tender 

schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one document, they 

can be clubbed together. 

10. Bidder should arrage for the EMD as specified in the tender. The original should be 

posted/couriered/given in person to the Tender Inviting Authority, within the bid submission date and 

time for the tender. 

11. The bidder reads the terms and conditions and accepts the same to proceed further to submit the bids 

12. The bidder has to submit the tender document(s) online well in advance before the prescribed time to 

avoid any delay or problem during the bid submission process. 

13. There is no limit on the size of the file uploaded at the server end. However, the upload is decided on 

the Memory available at the Client System as well as the Network bandwidth available at the client side 

at that point of time. In order to reduce the file size, bidders are suggested to scan the documents in 75-

100 DPI so that the clarity is maintained and also the size of file also gets reduced. This will help in 

quick uploading even at very low bandwidth speeds. 

14. It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure that he/she 

completes the Bid Submission Process. Bids Which are not Frozen are considered as 

Incomplete/Invalid bids and are not considered for evaluation purposes. 

15. In case of Offline payments, the details of the Earnest Money Deposit (EMD) document submitted 

physically to the Department and the scanned copies furnished at the time of bid submission online 

should be the same otherwise the Tender will be summarily rejected 

16. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the difficulties 

faced during the submission of bids online by the bidders due to local issues. 

17. The bidder may submit the bid documents online mode only, through this portal. Offline documents will 

not be handled through this system. 

18. At the time of freezing the bid, the eProcurement system will give a successful bid updation message 

after uploading all the bid documents submitted and then a bid summary will be shown with the bid no, 
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date & time of submission of the bid with all other relevant details. The documents submitted by the 

bidders will be digitally signed using the e-token of the bidder and then submitted. 

19. After the bid submission, the bid summary has to be printed and kept as an acknowledgement as a 

token of the submission of the bid. The bid summary will act as a proof of bid submission for a tender 

floated and will also act as an entry point to participate in the bid opening event. 

20. Successful bid submission from the system means, the bids as uploaded by the bidder is received and 

stored in the system. System does not certify for its correctness. 

21. The bidder should see that the bid documents submitted should be free from virus and if the documents 

could not be opened, due to virus, during tender opening, the bid is liable to be rejected 

22. The time that is displayed from the server clock at the top of the tender Portal, will be valid for all actions 

of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time followed in this 

portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders should adhere to this time 

during bid submission. 

23. All the data being entered by the bidders would be encrypted at the client end, and the software uses 

PKI encryption techniques to ensure the secrecy of the data. The data entered will not be viewable by 

unauthorized persons during bid submission and not viewable by any one until the time of bid opening. 

Overall, the submitted bid documents become readable only after the tender opening by the authorized 

individual. 

24. During transmission of bid document, the confidentiality of the bids is maintained since the data is 

transferred over secured Socket Layer (SSL) with 256 bit encryption technology. Data encryption of 

sensitive fields is also done. 

25. The bidders are requested to submit the bids through online eProcurement system to the TIA well 

before the bid submission end date and time (as per Server System Clock). 
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Annexure – G  
(See clause 4 of Section 2 -ITB)  

JOINT VENTURE (J.V.) 
 
 
 

If J.V. is allowed following conditions and requirements must be fulfilled –  
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the following requirements:  
a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by submitting a power 
of attorney signed by legally authorized signatories of all the partners;  
b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding on all partners;  
c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any and all partners of 
the joint venture and the entire execution of the contract, including payment, shall be done exclusively with the partner in charge;  
d. all partners of the joint venture shall be liable jointly and severally for the execution of the contract in accordance with the 
contract terms, and a statement to this effect shall be included in the authorization mentioned under [c] above, as well as in the bid 
and in the Agreement [in case of a successful bid];  
e. The joint venture agreement should indicate precisely the role of all members of JV in respect of planning, design, construction 
equipment, key personnel, work execution, and financing of the project. All members of JV should have active participation in 
execution during the currency of the contract. This should not be varied/modified subsequently without prior approval of the 
employer;  
f. The joint venture agreement should be registered, so as to be legally valid and binding on all partners; and g. a copy of the Joint 
Venture Agreement entered into by the partners shall be submitted with the bid.  
2. The figures for each of the partners of a joint venture shall be added together to determine the Bidder’s compliance with the 
minimum qualifying criteria required for the bid. All the partners collectively must meet the criteria specified in full. Failure to comply 
with this requirement will result in rejection of the joint venture’s bid.  
3. The performance security of a Joint Venture shall be in the name of the partner Lead Partner/joint venture.  
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint venture  
5. Attach the agreement among all partners of the joint venture [and which is legally binding on all partners], which shows the 
requirements as indicated in the Instructions to Bidders’. 
6. Furnish details of participation proposed in the joint venture as below: 
 
 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE FIRM 

PARTICIPATION DETAILS A’ (Lead Partner) ‘FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Banker(s)    
Planning    

Construction Equipment    

Key Personnel    

Execution of Work (Give details on 
contribution of each 

   

 
The partners of J.V. should satisfy the qualification criteria as below,  

 
a. The Lead Partner must meet at least 50% requirement of technical and financial eligibility criteria required for the 

bid.   
b. The other partner(s) must meet at least 25% requirement of technical and financial eligibility criteria required for the 

bid.  
. 
c. The lead partner and the other partners should together meet 100% of all the eligibility criteria required for the bid.  

 
8 For meeting the minimum qualification criteria of experience of similar nature work, every partner can have experience of 

different works as defined in similar nature works and together should have   
the experience of all types of works described in similar nature works.  
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ANNEXURE-H  

(See clause 12 of Section 2 ITB & clause 4 of GCC)  
 

ORGANIZATIONAL DETAILS 
(To be enclosed with technical proposal) 

 

S.N. Particulars Details 

1.  Registration No. issued by centralized registration 
system of Govt. of MP or proof of application for 
registration 

(If applicable, scanned copy of proof of 
application for registration to be uploaded)  

2.  Valid registration of Bidder in appropriate class through 
centralized registration of Govt. of MP Registration 
no………………. date……….  

(Scanned copy of Registration to be 
uploaded)  

3.  Name of Organization/ Individual    

4.  Entity of Organization  
Individual/Proprietary Firm/Partnership Firm 
(Registered under Partnership Act)/ Limited Company 
(Registered under the Companies Act–1956)/ 
Corporation     

 

5.  Address of Communication    

6.  Telephone Number with STD Code     

7.  Fax Number with STD Code    

8.  Mobile Number    

9.  E-mail Address for all communications     

 Details of Authorized Representative     

10.  Name    

11.  Designation     

12.  Postal Address    

13.  Telephone Number with STD Code     

14.  Fax Number with STD Code    

15.  Mobile Number    

16.  E-mail Address    

17.  GST NO.  

 

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 
Association and Memorandum of Association along with registration certificate of the company shall have 
to be enclosed.  

 

Signature of Bidder with Seal  

Date:  
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Annexure – I    

(See clause 14 of Section 2 of   ITB)   

 

Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents:  

S.N. Particulars to be submitted Format 

1.  Financial and Physical Experience (Format: I - 1) 

2.  Annual Turnover  (Format: I - 2) 

3.  List of technical personnel for the key positions  (Format: I - 3)   

4.  List of Key equipment’s/ machine/s quality control labs  (Format: I - 4)     

5.  List of Key equipment’s/ Machines for Construction Work.    (Format: I – 5)   

 

Note:    

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal should be uploaded otherwise will not be considered    
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Annexure – I (Format: I - 1)   

(See clause 14 of Section 2 of ITB  

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
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Annexure – I (Format: I - 2)   

(See clause 14 of Section 2 of ITB   

 

ANNUAL TURN OVER    

Requirements:  

Average annual construction turnover for the construction works to be provided in the following 
format for the last 3 financial years;  

Financial Information 

Financial Year  2016-17  2017-18 2018-19 

Annual Turnover (in INR) 

 

 

   

AVERAGE ANNUAL TURNOVER 

Note:  

Annual turnover of construction works should be certified by chartered accountant with chartered 
accountant UDIN (Unique Document Identification Number) 

i. .  

Mandatory Supporting Documents:  

ii. Audited balance sheet including all related notes and income statements for the above 

financial years to be enclosed.  
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Annexure – I (Format: I - 3)   

(See clause 14 of Section 2 of ITB   

 

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS 

Contractor will have to appoint the following key personnel during the execution and entire contract 
period.  
  
The qualification and experience requirements are as under.  
 

S.N. Details Required nos. 

1. Project Engineer degree in Civil Engineering having minimum 5 years of relevant 
experience. 

1  

2. Billing Engineer with Degree/ Diploma in Civil Engineering having minimum 3 years 
of relevant experience. 

1 

3. Supervisor  1 
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Annexure – I (Format: I - 4)   

(See clause 14 of Section 2 of ITB   

List of Key Equipment/ Machines for Quality Control Labs 
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Annexure – I (Format: I - 5)   

(See clause 14 of Section 2 of ITB   

 
LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK 
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Annexure – J   
(See clause 14 of Section 2 of ITB)   

FINANCIAL BID  
(TO BE CONTAINED IN ENVELOPE C) 

NAME OF WORK: _______________________________________________________________ 
(Name of the work as appearing in the bid for the work) 

 
I/We do hereby BID to execution of the above work within the time specified at the rate (In figures) 

__________________ (In words) ____________________________ percent below / above or at par based on 

the Bill of Quantities and item wise rates given therein in all respects and in accordance with the specifications, 

designs, drawings and instructions in writing in all respects in accordance with such conditions so far as applicable. 

 I/We have visited the site of work and am/are fully aware of all the difficulties and conditions likely to affect carrying 

out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to accessibility of site and 

quarries/ kilns, nature and the extent of ground, working conditions including stacking of materials, installation of 

tools and plant conditions effecting accommodation and movement of labour etc. required for the satisfactory 

execution of contract.  

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of the said 

conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the Executive 

Director, Indore Smart City Development Limited, Indore or his successors in office the sums of money 

mentioned in the said conditions.   

Note:   
i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise rates 

given therein shall be quoted.    

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found 

lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept such valid and 

correct rate and declines to furnish performance security and sign the agreement his earnest money 

deposit shall be forfeited.   

iii. In case the percentage “above” or “below” is not given by a bidder, his bid shall be treated as non-

responsive.    

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted by the 

bidder. GST shall be paid extra as per Prevailing rates.        

Signature of Bidder 
Name of Bidder 

 
The above bid is hereby accepted by me on behalf of the Executive Director, Indore Smart City 

Development Limited, Indore dated the ________ day of ______ 20_ _ 

________________    

Signature of Officer by whom accepted 
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Annexure – K 
(See clause 15 of Section 2 of ITB)   

 
MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

 

  

S.No Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L   
(See clause 21 of Section 2 of ITB)    

 

No. ___________                                                                                          Dated: ___________  

LETTER OF ACCEPTANCE (LOA) 

M/s. ___________________________   

(Name and address of the contractor) 

Subject: ____________________________________________ 
(Name of the work as appearing in the bid for the work) 

 

Dear Sir (s),   

Your bid for the work mentioned above has been accepted on behalf of the (Name of ULB), at your bided offer as 

per scope of work given therein.  You are requested to submit within 15 (Fifteen) days from the date of issue of 

this letter:   

a. The performance security/ performance guarantee of Rs. ___________________ (in figures) 

Rupees_____________________________________________ (in words only). The performance security shall 

be in the shape of term deposit receipt/ bank guarantee of any nationalized / schedule commercial bank.  

b. Sign the contract agreement.    

Please note that the time allowed for carrying out the work as entered in the bid is __________ months 

including/excluding rainy season, shall be reckoned from the date of signing the contract agreement.   

Signing the contract agreement shall be reckoned as intimation to commencement of work and no separate letter 

for commencement of work is required. Therefore, after signing of the agreement, you are directed to contact 

Engineer-in-charge for taking the possession of site and necessary instructions to start the work.     

 

Yours faithfully,   

 

Chief Executive Officer 

Indore Smart City Development, Indore 
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Annexure – M 
(See clause 22 of Section 2 of ITB)   

 

PERFORMANCE SECURITY 

To   
_______________________________ [Name of Employer]  
_______________________________   
_______________________________ [Address of Employer]  
_______________________________   
 

WHEREAS_______________________ [name and Address of Contractor] (Hereinafter called “the Contractor”) 
has undertaken, in pursuance of Letter of Acceptance No._______________ Dated _________to 
execute_________ [Name of Contract and brief description of works] (herein after called “the Contract”).   

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall furnish you with a Bank 
Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligation in 
accordance with the contract;   

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee:   

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, 
up to a total of ___________ [amount of Guarantee]*__________ (in words), such sum being payable in the types 
and proportions of currencies in which the contract price is payable, and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits of_____________ [ amount of 
Guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein.   

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with the 
demand.   

We further agree that no change or addition to or other modification of the terms of the Contract of the Works to 
be performed there under or of any of the Contract documents which may be made between you and the Contractor 
shall in any way release us from any liability under this Guarantee, and we hereby waive notice of any such change, 
addition or modification.  

This guarantee shall be valid till issue of physical completion certificate.  

Signature, Name and Seal of the Guarantor____________________________________________ 

Name of Bank __________________________________________________________________ 
Address __________________________________________________________________________ 
Phone No., Fax No., E-mail Address, of Signing  
 
Authority__________________________________ 
 
Date______________ 
 
* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the Contract 
including additional security for unbalanced Bids, if any and denominated in Indian Rupees.    
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SECTION 3 
Conditions of Contract  

Part – I General Conditions of Contract [GCC] 

Table of Clauses of GCC 

Clause 
No. 

Particulars Clause 
No. 

Particulars 

 A. General 21 Payments for Variations and / or Extra    
Quantities 1 Definitions  

2 Interpretations and Documents  22 No compensation for alterations in or    
restriction of work to be carried out.  

3  Language and Law  23 No Interest payable 

4 Communications  24 Recovery from Contractors 

5 Subcontracting  25 Tax 

6 Personnel  26 Check Measurements 

7 Force Majeure  27 Termination by Engineer in charge      

8 Contractor's Risks  28 Payment upon Termination  

9 Liability For Accidents To Person  29 Performance Security  

10 Contractor to Construct the Works  30 Security Deposit  

11 Discoveries  31 Price Adjustment  

12 Dispute Resolution System  32 Mobilization and Construction 
Machinery    Advance  

 B. Time Control 33 Secured Advance   

13 Programme   34 Payment certificates  

14 Extension of Time   E. Finishing the Contract 

15 Compensation for Delay  35 Completion Certificate 

16 Contractor’s Quoted percentage 36 Final Account 

 C. Quality Control  F. Other Conditions of Contract 

17 Tests  37 Currencies  

18 Correction of Defects noticed   38 Labour  

 D. Cost Control 39 Compliance with Labour Regulations  
Defect Liability Period     

19 Variations - Change in original  40 Audit and Technical  

20 Extra Items  41 Deaths and Permanent Invalidity of 
Specifications, Designs, Drawings etc.  
Contractor  

  42 Jurisdiction    
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A. General 

1. DEFINITIONS    

1.1 “Bill of Quantities” means the priced and completed Bill of Quantities forming part of the Bid.    

1.2 “Chief Executive Officer” means the Chief executive officer as defined under the relevant section of the 
article of association;   

1.3 “Completion “means completion of the work as certified by the Engineer-in-Charge, in accordance with 
provisions of agreement.  

1.4 “Contract” means the Contract between the Employer and the Contractor to execute, complete and/or 
maintain the work. Agreement is synonym of Contract and carries the same meaning wherever used.    

1.5 “Contract Data Sheet” means the documents and other information which comprise of the Contract.    

1.6 “Contractor “means a person or legal entity whose bid to carry out the work has been accepted by the 
Employer.   

1.7 “Contractor's bid” means the completed bid document submitted by the Contractor to the Employer.    

1.8 “Contract amount” means the amount of contract worked out on the basis of accepted bid.    

1.9 “Completion of work” means completion of the entire contracted work. Exhaustion of quantity of any particular 
item mentioned in the bid document shall not imply completion of work or any component thereof.    

1.10 “Day” means the calendar day.    

1.11 “Defect” means any part of the work not completed in accordance with the specifications included in the 
contract.     

1.12 “Drawings” means drawings including calculations and other information provided or approved by the 
Engineer-in-Charge.    

1.13 “Department” means Indore Smart City Development Limited, Indore as the case may be.   

1.14 “Employer” means the party as defined in the Contract Data, who employs the Contractor to carry out the 
work. The employer may delegate any or all functions to a person or body nominated by him for specified functions. 
The word Employer/Government/Department wherever used denote the Employer.    

1.15 “Engineer” means the person named in contract data sheet.   

1.16 “Engineer in charge” means the person named in the contract data.    

1.17 “Equipment” means the Contractor's machinery and vehicles brought temporarily to the Site for execution 
of work.  

1.18 “Executive Director” means the executive director of the Board as appointed under the provision of the 
article of association;  

1.19 “Government” means Government of Madhya Pradesh.    

1.20 “In Writing” means communicated in written form and delivered against receipt.    

1.21 “Material “means all supplies including consumables used by the Contractor for incorporation in the work.     

1.22 “Stipulated date of completion” means the date on which the Contractor is required to complete the work. 
The stipulated date is specified in the Contract Data.    

1.23 “Specification” means the specification of the work included in the Contract and any modification or addition 
made or approved by the Engineer-in-Charge.    

1.24 “Start Date “means the date 14 days after the signing of agreement for the work. However, the employer 
may extend this time limit by another 14 days, as and when required.      

1.25 “Sub-Contractor” means a person or corporate body who has a Contract (duly authorized by the employer) 
with the Contractor to carry out a part of the construction work under the Contract.    
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1.26 “Temporary Work” means work designed, constructed, installed, and removed by the Contractor that are 
needed for construction or installation of the work.    

1.27 “Tender/ Bid, Tenderer/ Bidder” are the synonyms and carry the same meaning where ever used.   

1.28 “Variation “means any change in the work which is instructed or approved as variation under this contract.   

1.29 “Work” the expression "work" or "works" where used in these conditions shall unless there be something 
either in the subject or context repugnant to such construction, be construed and taken to mean the work by virtue 
of contract, contracted to be executed, whether temporary or permanent and whether original, altered, substituted 
or additional.  

 

2. INTERPRETATIONS AND DOCUMENTS   

2.1 Interpretations:   In the contract, except where the context requires otherwise:    

a. words indicating one gender include all genders;    

b. words indicating the singular also include the plural and vice versa.    

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded 
in writing;    

d. written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in 
a permanent record;    

2.2 Documents Forming Part of Contract:    

1. NIT with all amendments.    

2. Instructions to Bidders    

3. Conditions of Contract:   

 i. Part I General Conditions of Contract and Contract Data; with all Annexures    

ii. Part II Special Conditions of Contract.    

4. Specifications    

5. Drawings    

6. Bill of Quantities    

7. Technical and Financial Bid   

8. Agreement  

9. Any other document (s), as specified.   

 

3. Language and Law  

The language of the Contract and the law governing the Contract are stated in the Contract Data.   

4. Communications  

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent on the address 
or contact details given by the Contractor in [Annexure H of ITB]. The address and contract details for 
communication with the Employer/Engineer shall be as per the details given in Contract Data Sheet. 
Communication between parties that are referred to in the conditions shall be in writing. The notice sent by facsimile 
(fax) or other electronic means (email) shall also be effective on confirmation of the transmission. The notice sent 
by registered post or speed post shall be effective on delivery or at the expiry of the normal delivery period as 
undertaken by the postal service. In case of any change in address for communication, the same shall be 
immediately notified to Engineer-in-Charge   
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5. Subcontracting  

Subcontracting shall be permitted for contracts value more than amount specified in the Contract Data with 
following conditions.   

a. The Contractor may subcontract up to 25 percent of the contract price, only with and after the approval of 
the Employer in writing, but will not assign the Contract. Subcontracting shall not alter the Contractor's 
obligations.    

b. The following shall not form part of the sub-contracting:   

i. hiring of labour through a labour contractor,  

ii. hiring of plant & machinery   

c. The sub-contractor will have to be registered in the appropriate category in the centralized registration system 
for contractors of the GoMP.    

6. Personnel    

6.1  The Contractor shall employ for the construction work and routine maintenance the technical personnel 
as provided in the Annexure I-3 of Bid Data sheet, if applicable. If the Contractor fails to deploy required 
number of technical staff, recovery as specified in the Contract Data will be made from the Contractor.    

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or   
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within three 
days and has no further connection with the Works in the Contract.  

7. Force Majeure   

7.1  The term "Force Majeure" means an exceptional event or circumstance:    

a)  Which is beyond a party’s control, 

b)  Which such party could not reasonably have provided against before entering into the contract,    

c)  Which, having arisen, such party could not reasonably have avoided or overcome, and    

d)  Which is not substantially attributed to the other Party 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, so 
long as conditions (a) to (d) above are satisfied:   

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies),    
(ii) Rebellion, terrorism, sabotage by persons other than the contractor’s Personnel, revolution, 

insurrection, military or usurped power, or civil war,    
(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel,    
(iv) Munitions of war, explosive materials, ionizing radiation or contamination by radio activity, except 

ass may be attributed to the Contractor’s use of such munitions, explosives, radiation or radio 
activity, and    

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity,    

7.2  In the event of either party being rendered unable by force majeure to perform any duty or discharge 
any responsibility arising out of the contract, the relative obligation of the party affected by such force 
majeure shall upon notification to the other party be suspended for the period during which force majeure 
event lasts. The cost and loss sustained by either party shall be borne by respective parties.    

7.3  For the period of extension granted to the Contractor due to Force Majeure the price adjustment clause 
shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not give eligibility 
for price adjustment to contracts which are otherwise not subject to the benefit of Price adjustment 
clause.    

7.4  The time for performance of the relative obligation suspended by the force majeure shall stand extended 
by the period for which such cause lasts. Should the delay caused by force majeure exceed twelve 
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months, the parties to the contract shall be at liberty to foreclose the contract after holding mutual 
discussions.    

8. Contractor's Risks   

8.1  All risks of loss of or damage to physical property and of personal injury and death which arise during and 
in consequence of the performance of the Contract are the responsibility of the Contractor.   

8.2  All risks and consequences arising from the inaccuracies or falseness of the documents and/or 
information submitted by the contractor shall be the responsibility of the Contractor alone, notwithstanding 
the fact that designs/drawings or other documents have been approved by the department.   

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government and/or the employer, 
against all action, suits, claims, demands, costs etc. arising in connection with injuries suffered by any persons 
employed by the contractor or his subcontractor for the works whether under the General law or under workman's 
compensation Act, or any other statute in force at the time of dealing with the question of the liability of employees 
for the injuries suffered by employees and to have taken steps properly to ensure against any claim there under.   

10. Contractor to Construct the Works   

10.1 The Contractor shall construct, install and maintain the Works in accordance with the Specifications and 
Drawings as specified in the Contract Data    

10.2 In the case of any class of work for which there is no such specification as is mentioned in contract Data, 
such work shall be carried out in accordance with the instructions and requirement of the Engineer-in-
charge.   

10.3 The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the 
scaffolding, timbering, Machinery, tools implement and generally of all means used for the fulfillment 
of this contract whether such means may or may not approved of or recommended by the Engineer.   

 

11. Discoveries   

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the 
property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the Engineer's 
instructions for dealing with them.   

 

 

12. Dispute Resolution System   

12.1 No dispute can be raised except before the Competent Authority as defined in Contract data in writing 
giving full description and grounds of Dispute. It is clarified that merely recording protest while 
accepting measurement and/or payment shall not be taken as raising a dispute.   

12.2 No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after expiry of 45 
days of its first occurrence shall not be entertained and the Employer shall not be liable for claims 
arising out of such disputes.   

12.3 The Competent Authority shall decide the matter within 45 days.    

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to the Appellate 
Authority as defined in the Contract data. The Appellate Authority shall decide the dispute within 45 
days.    

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya Pradesh 
Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran Adhiniyam, 1983.    

12.6 The contractor shall have to continue execution of the works with due diligence notwithstanding 
pendency of a dispute before any authority or forum.    
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B. Time Control   

13. Programme   

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a 
Programme showing the general methods, arrangements, order, and timing for all the activities in the 
Works for the construction of works.    

13.2 The program shall be supported with all the details regarding key personnel, equipment and machinery 
proposed to be deployed on the works for its execution. The contractor shall submit the list of 
equipment and machinery being brought to site, the list of key personnel being deployed, the list of 
machinery/equipment’s being placed in field laboratory and the location of field laboratory along with 
the Programme    

13.3 An update of the Programme shall be a Programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining Works, including any 
changes to the sequence of the activities.    

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer 
than the period stated in the Contract Data. If the Contractor does not submit an updated Programme 
within this period, the Engineer may withhold the amount stated in the Contract Data from the next 
payment certificate and continue to withhold this amount until the next payment after the date on which 
the overdue Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations    

14. Extension of Time   

14.1 If the Contractor desires an extension of time for completion of the work on the ground of his having 
been unavoidably hindered in its execution or on any other grounds, he shall apply, in writing, to the 
Engineer-in-charge, on account of which he desires such extension. Engineer-in-charge shall forward 
the aforesaid application to the competent authority as prescribed.    

14.2 The competent authority shall grant such extension at each such occasion within a period of 30 days of 
receipt of application from contractor and shall not wait for finality of work. Such extensions shall be 
granted in accordance with provisions under clause- 15 of this agreement.    

14.3 In case of the work already in progress, the contractor shall proceed with the execution of the works, 
including maintenance thereof, pending receipt of the decision of the competent authority as aforesaid 
with all due diligence.      

15. Compensation for delay  

15.1  The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by 
the Contractor.   

15.2  The time allowed for execution of the contract shall commence from the date of signing of the 
agreement. It is clarified that the need for issue of work order is dispensed with.  

15.3  In the event milestones are laid down in the Contract Data for execution of the works, the contractor 
shall have to ensure strict adherence to the same.    

15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated 
damages as is laid down in the Contract Data    

15.5  In the event of delay in execution of the works as per the timelines mentioned in the contract data the 
Engineer-in- charge shall retain from the bills of the Contractor Amount equal to the liquidated 
damages leviable until the contractor makes such delays good. However, the Engineer-in-charge shall 
accept bankable security in lieu of retaining such amount.    

15.6  If the contractor is given extension of time after liquidated damages have been paid, the engineer in 
charge shall correct any over payment of liquidated damages by the Contractor in the next payment 
certificate.    
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15.7  In the event the contractor fails to make good the delay until completion of the stipulated contract 
period (including extension of time) the sum so retained shall be adjusted against liquidated damages 
levied.    

16. Contractor's quoted percentage 

The contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ added from/to the net 
amount of the bill after deducting the cost of material supplied by the department.   

 

C. Quality Control 
17. Tests    

17.1 The Contractor shall be responsible for:    

a.  Carrying out the tests prescribed in specifications, and    

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.    

17.2 The contractor shall have to establish field laboratory within the time specified and having such 
equipment’s as are specified in the Contract Data.    

17.3 Failure of the contractor to establish laboratory shall attract such penalty as is specified in the Contract 
Data.   

17.4 Ten percent of the mandatory tests prescribed under the specifications shall be got carried out through 
Laboratories accredited by National Accreditation Board of Laboratories (NABL) by the Engineer-In –
Charge and the cost of the such testing shall be deducted from the payments due to Contractor.   

18. Correction of Defects noticed during the Defect Liability Period    

18.1 The defect liability period of work in the contract shall be the Contract Data    

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of the 
Defect Liability Period. The Defect Liability Period shall automatically stand extended until the defect is 
rectified.   

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the satisfaction of 
the Engineer, within the time specified by the Engineer, the Engineer will assess the cost of having the 
Defect corrected, and the cost of correction of the Defect shall be recovered from the Performance 
Security or any amount due or that may become due to the contractor and other available securities.    

 

 

D. Cost Control 

19.  Variations - Change in original Specifications, Designs, Drawings etc.   

19.1  The Engineer in charge shall have power to make any alterations, omissions or additions to or 
substitutions for the original specifications, drawings, designs and instructions, that may appear to him 
to be necessary during the progress of the work and the contractor shall carry out the work in 
accordance with any instructions which may be given to him in writing signed by the Employer, and 
such alterations, omission, additions or substitutions shall not invalidate the contract and any altered, 
additional or substituted work, which the contractor may be directed to do in the manner above 
specified, as part of the work, shall be carried out by the contractor on the same conditions in all 
respects on which he agree to do the main work.    

19.2  The time for the completion of the work shall be extended in the proportion that the altered, additional 
or substituted work bears to the original contract work and the certificate of the Engineer in charge 
shall be conclusive as to such proportion.    

20. Extra items    
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20.1 All such items which are not in the priced BOQ and UADD SOR VOL-I TO IV shall be treated as extra 
items.    

21. Payments for Variations and/ or Extra Quantities    

21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra items under this clause 
shall be worked out in accordance with the following provisions in their respective order: -    

a. The contractor is bound to carry out the additional (Extra quantity), work at the same rates as 

are specified in the contract for the work.   

b. If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall 

be arrived at by applying the quoted tender percentage on the SOR rate.   

c. If the rates of the altered or substituted work are not provided in applicable SOR-such rates will 

be   derived from the rates for a similar class (type) of work as is provided in the contract (priced 

BOQ) for the work.   

d. If the rates are for the altered, substituted work cannot be determined in the manner specified in   

the sub clause (c) above-then the rates for such composite work item shall be worked out on the 

basis of the concerned schedule of rates minus/plus the percentage quoted by the contractor.   

e. If the rates of a particular part or parts of the item is not in the schedule of rates and the rates for   

the altered, or substituted work item cannot be determined in the manner specified in sub clause 

(b) to (d) above, the rate for such part or parts will be determined by the Competent Authority as   

defined in the Contract data on the basis of the rate analysis derived out of prevailing market 

rates when the work was done.  

f. But under no circumstances, the contractor shall suspend the work on the plea of non-

acceptability of rates on items falling under sub clause (a) to (d). In case the contractor does not 

accept the rate   approved by Engineer in charge for a particular item, the contractor shall 

continue to carry out the   item at the rates determined by the Competent Authority. The decision 

on the final rates payable   shall be arrived at through the dispute settlement procedure.    

22.  No compensation for alterations in or restriction of work to be carried out.    

22.1  If at any time after the commencement of the work, the Government, for any reason whatsoever, not 
require the whole or any part of the work as specified in the bid to be carried out, the Engineer in 
charge shall give notice in writing of the fact to the Contractor and withdraw that whole or any part of 
the work.   

22.2  The Contractor shall have no claim to any payments or compensation whatsoever, on account of any 
profit or advantage which he might have derived from the execution of work in full or on account of 
any loss incurred for idle men and machinery due to any alteration or restriction of work for whatsoever 
reason.    

22.3  The Engineer in charge may supplement the work by engaging another agency to execute such 
portion of the work, without prejudice to his rights.    

23. No Interest Payable    

No interest shall be payable to the Contractor on any payment due or awarded by any authority.    

24. Recovery from Contractors   

Whenever any claim against the Contractor for the payment arises under the contract, the Department shall be 
entitled to recover such sum by:    

a) Appropriating, in part or whole of the Performance Security and additional Performance Security, if any; 

and/or Security deposit and/or any sums payable under the contract to the contractor. 
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b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be recovered 

from any payment due to the contractor under any other contractor of the department, including the 

securities which become due for release.    

c) The department shall, further have an additional right to effect recoveries as arrears of land revenue under 

the M.P. Land revenue Code.  

25. Tax  

25.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, 
duties, cess, toll, taxes of Central and State Governments, local bodies and authorities. GST shall be 
paid extra as per prevailing rates. But the rates shall be excluding excise duty exemption on pipes 
as per Norms   

25.2  The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in respect 
of materials actually consumed on public work, shall be borne by the Contractor. Any Changes in the 
taxes due to change in legislation or for any other reason shall not be payable to the contractor.    

26. Check Measurements   

26.1  The department reserves to itself the right to prescribe a scale of check measurement of work in  
general or specific scale for specific works or by other special orders.   

26.2  Checking of measurement by superior officer shall supersede measurements by subordinate 
officer(s), and the former will become the basis of the payment.   

26.3  Any over/excess payments detected, as a result of such check measurement or otherwise at any   
stage up to the date of completion of the defect liability period specified in this contract, shall be   
recoverable from the Contractor, as per clause 24 above.   

27. Termination by Engineer in Charge    

27.1  If the contractor fails to carry out any obligation under the Contract, the Engineer in charge may by 
notice require the Contractor to make good the failure and to remedy it within a specified reasonable 
time.    

27.2  The Engineer in charge shall be entitled to terminate the contract if the Contractor   

a. Abandons the works or otherwise plainly demonstrates the intention not to continue performance 

of his obligations under the contract;   

b. the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  

c. without reasonable excuse fails to comply with the notice to correct a particular defect within a 

reasonable period of time;   

d. the Contractor does not maintain a valid instrument of financial Security, as prescribed;   

e. the Contractor has delayed the completion of the Works by such duration for which the maximum 

amount of liquidated damages is recoverable;   

f. If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory 

as specified in the Contract Data.  

g. if the Contractor, in judgmental of the engineer in charge has engaged in corrupt or fraudulent 

practices in competing for or in executing the contract;    

h. Any other fundamental breaches as specified in the Contract Data.   

27.3  In any of these events or circumstances, the engineer in charge may, upon giving 14 days’ notice to 
the contractor, terminate the contract and expel the Contractor from the site. However, in the case of 
sub paragraph (b) or (g) of clause 27.2, the Engineer in charge may terminate the contract 
immediately.    

27.4  Notwithstanding the above, the Engineer in charge may terminate the contract for convenience by 
giving notice to the contractor.    
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28. Payment upon Termination 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for value of the work 
accepted on final measurements, less advance payments and penalty as indicated in the Contract Data. 
The amount so arrived at shall be determined by the Engineer-in-charge and shall be final and binding 
on both the parties.    

28.2 Payment on termination under clause 27.4 above, the Engineer shall issue a certificate for the value of 
the work done, the reasonable cost of removal of Equipment, repatriation of the contractor’s personnel 
employed solely on the works, and the contractor’s costs of protecting and securing the works and less 
advance payments received up to the date of the certificate, less other recoveries due in terms of the 
contract and less taxes due to be deducted at source as per applicable law.    

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall 
be recovered as per clause 24 above.   

29. Performance Security   

The Contractor shall have to submit performance security and additional performance security, if any, as specified 
in Bid data sheet at the time of signing of the contract. The contractor shall have to ensure that such performance 
security and Additional performance, if any, security remains valid for the period as specified in the Contract data.   

30. Security Deposit   

30.1  Security deposit shall be deducted from each running bill at the rate as specified in the contract data. 
The total amount of security deposit so deducted shall not exceed the percentage of contract price 
specified in the Contract data.   

30.2  The Security may be replaced by equivalent amount of bank guarantee or fixed deposit receipt 
assigned to the Employer, with validity up to 3(three) months beyond the completion of defect Liability 
Period/ Extended Defect Liability Period.  

30.3 The Security deposit shall be refunded on completion of defect liability period. 

 

31. Price Adjustment    

31.1 Applicability    

1. Price adjustment shall be applicable only provided for in the contract data.  

2. 2. The price adjustment clause shall apply the works executed from the date of singing of the   agreement 

until the end of the intended completion date or extensions granted for reasons  

3. 3. attributed to the Employer by Engineer   The contractor shall not be entitled any benefit arising from 

the price adjustment clause for   

4. extension in the contract period reasons attributed to the contractor.  In the Force Majeure event price 

escalation clause shall apply.   

31.2 Procedure    

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and 

lubricants in accordance with following and procedures and as per formula given in the contract data.  

2. The price adjustable shall be determined from the formula given in the contract data.    

3. Following expression and meaning are assigned to done during each quarter:    

R= Total value of work during the quarter include the amount of secured advance granted, if any, during 

the secured advance recovered, if any during 3 the quarter, less value of department, if any during the 

quarter.  Weightages of various components they shall be as per the Contract Data.   

31.3  To the extent that full compensation any rise or fall in costs to the contractor is not covered by the 
provisions of this or clauses in the contact, the unit rates and prices included in the   contract shall be 
deemed amounts to cover the contingency of such other rise or fall in costs.        
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31.4  The index relevant to any quarter, for which such compensation is paid, shall be the arithmetical 
average of the indices relevant of the calendar month.   

31.5  For the purpose of clarity it is pointed out that the adjustment may be either positive or negative, i.e. if 
the price adjustment is in favor the same shall be recovered from the sums payable to the Contractor.   

32. Mobilization and Construction Machinery    

32.1  Payment of advances shall be applicable if provided in Contract Data.  

32.2  If applicable, the Engineer bearing advance payment to the contractor of the against provision by the 
contractor of an unconditional Bank in nationalized/Scheduled banks, in the name as stated in the in 
the advance payment. The Guarantee shall remain effective been repaid, but the amount of the 
guarantee shall be progressively repaid by the contractor.   

32.3  The rate of interest shall be as per Contract data.   

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost of new 
construction machinery.   

32.5  The advance shall be recovered as stated in the Contract data by deducting proportionate amounts 
from payment otherwise due to the Contractor. No account shall be taken   of the advance payment 
or its recovery in assessing valuations of work done, variations, price   adjustments, compensation 
events, or liquidated damages.   

33. Secured Advance   

33.1  Payment of secured advance shall be applicable if provided in Contract data.  

33.2  If applicable, the Engineer shall make advance materials intended for but not yet incorporated in the 
works and against of an unconditional bank guarantee in a form and by a nationalized/scheduled name 
as stated in the contract data, in amounts equal to the guarantee shall remain effective until the 
advance payment has been of the guarantee shall be progressively reduced by the amounts adjusted 
contractor.   

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated in the Contract 
Data.   

33.4  The secured advance paid shall be recovered as stated in the Contract data.    

34. Payment Certificates 

The payment to the contractor will be as follows for construction work:    

a. The contractor shall submit to the engineer monthly statement of the value of the work executed less the 

cumulative amount certified previously, supported with detailed measurement of the items of work 

executed.    

b. The engineer shall check the Contractor’s monthly statement and certify the amount to be paid to the 

contractor.    

c. The value of work executed shall be determined, based on the measurements approved by the Engineer/ 

Engineer in charge.   

d. The value of work executed shall comprise the value of the quantities of the items in the Bill of quantities 

completed.   

e. The value of work executed shall also include the valuation of variations and compensation events.    

f. All payments shall be adjusted for deductions for advance payment, security deposit, other recoveries in 

terms of contract and taxes at source as applicable under the law.  

g. The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later information.  

h. Payment of intermediate certificate shall be regarded as payments by way of advance against the final 

payment and not as payments for work actually done and completed.    
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i. Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled work to 

be removed and taken away and reconstructed or be considered as an admission of the due performance 

of the contractor any part thereof, in any respect or the occurring of any claim.   

j. The payment of final bill shall be governed by the provisions of clause 36 of GCC.   

E. Finishing the Contract 

35. Completion Certificate    

35.1 A completion certificate in the prescribed format in Contract data shall be issued by the Engineer in 
charge after physical completion of the work.    

35.2 After final payment to the contractor, a final completion certificate in the prescribed format in the contract 
data shall be issued by the Engineer in charge.    

36. Final Account  

36.1  The Contractor shall supply the Engineer with a detailed account of the total amount that the 
Contractor considers payable for works under the Contract within 21 days of issue of certificate of 
physical completion of works. The Engineer shall issue a Defects Liability Certificate and certify any 
payment that is due to the Contractor within 45 days of receiving the Contractor’s account if it is correct 
and complete. If the account is not correct or complete, the Engineer shall issue within 45 days a 
schedule that states the scope of the corrections or additions that are necessary. If the Account is still 
unsatisfactory after it has been resubmitted, the matter shall be referred to the competent authority as 
defined in the Contract data, who shall decide on the amount payable to the contractor after hearing 
the Contractor and the Engineer in Charge.    

36.2  In case the account is not received within 21 days of issue of Certificate of Completion as provided in 
clause 32.1 above, the Engineer shall proceed to finalize the account and issue a payment certificate 
within 28 days.   G.  Other Conditions of Contract. 

 

F. Other Conditions of Contract 

37. Currencies    

All payments will be made in Indian Rupees.    

38. Labour    

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.    

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form 
and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several 
classes of labour from time to time employed by the Contractor on the Site and such other information 
as the Engineer may require.  

39. COMPLIANCE WITH LABOUR REGULATIONS    

39.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times by 
all existing labour enactments and rules made there under, regulations, notifications and bye laws of 
the State or Central Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notification that may be issued under any labour law in 
future either by the State or the Central Government or the local authority. Salient features of some of 
the major labour laws that are applicable to construction industry are given in the Contract data. The 
Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act or rules made there 
under, regulations or notifications including amendments. If the Employer is caused to pay or reimburse, 
such amounts as may be necessary to cause or observe, or for non-observance of the provisions 
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stipulated in the notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the part 
of the Contractor, the Engineer/Employer shall have the right to deduct any money due to the Contractor 
including his amount of performance security. The Employer/Engineer shall also have right to recover 
from the Contractor any sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time.    

40. Audit and Technical examination    

Government shall have the right to cause an audit and technical examination of the works and the final 
bill of the contract including all supporting vouchers, abstract etc. To be made after payment of the final 
bill and if as a result of such audit and technical examination nay sum is found to have been overpaid in 
respect of any work done by the contractor under the contract or nay work claimed by him to have been 
done under the contract and found not to, have been executed, the contractor shall be liable to refund the 
amount of overpayment and it shall be lawful for government to recover the same from him in the manner 
prescribed in clause 24 above and if it is found that the contractor was paid less than what was due to 
him, under the contract in respect of any work executed by him under it, the amount of such under 
payment shall be duly paid by government to the Contractor.    

 

41. Death or permanent invalidity of contractor   

During continuance of the contract, the contractor and his sub- contractors shall abide at all times by all 
existing labour enactments and rules made there under, regulations, notifications, and bye laws of the 
state or central government or local authority and any other labour law (including rules), regulations, bye 
laws that may be passed or notification that may be issued under any labour law in future either by the 
state or the major labour laws that are applicable to construction industry are given in the contract data. 
The contractor shall keep the employer indemnified in case any action is taken against the employer by 
the competent authority on account of contravention of any of the provisions of any Act or rules made 
their under, regulations or notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/bye laws/Acts/Rules regulations including amendments, if any, 
on the part of the contractor, the engineer/employer shall have the right to deduct from any money due to 
the contractor including his amount of performance of security. The employer/engineer shall also have 
right to recover from the contractor any sum required or estimated to be required for making good the loss 
or damage suffered by the employer. The employees of the contractor and the sub-contractor in no case 
shall be treated as the employees of the employer at any point of time.   

42. Jurisdiction  

This contract has been entered into the State of Madhya Pradesh and its validity, construction, 
interpretation and legal effect shall be subjected to the exclusive jurisdiction of the courts in Indore or of 
the courts at the place where this agreement is entered into. No other jurisdiction shall be applicable.  

[End of GCC] 
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CONTRACT DATA SHEET 

Clause 
Reference 

Particulars Data 

1.14 Employer Indore Smart City Development Limited, Indore 

1.15 Engineer Engineer as notified by employer 

1.16 Engineer In Charge Executive Engineer of ISCDL 

1.22 Stipulated period of completion 2 years  

3 Language & Law of Contract English and Indian Contract Act 1872 

4 Address & contact details of the  
Contractor 

As per “Annexure – “H” 

Address & contact details of the  
Employer/Engineer-phone, Fax, e-mail. 

- 

5 Subcontracting permitted for contract value Not permitted 

6 Technical Personnel to be provided by the 
contractor 

As per 'Annexure-I' (Format I-3)  

Penalty, if required Technical personal not 
employed 

Rs.50,000/- per month for Project engineer. 

Rs.25,000/- per month for engineer/supervisor 
and others staff. 

10 Specifications As per “Annexure – E” 

Drawings As per “Annexure – N” 

12 Competent authority for deciding dispute 

under Dispute resolution system 

Chief Executive Office, ISCDL, Indore 

Appellate Authority for deciding dispute 

under Dispute resolution system 

Executive Director, ISCDL, Indore 

13 Period of submission of updated construction 
program 

7 Days 

14 Competent authority for granting time 
permission 

Executive Director, ISCDL, Indore 

15 Milestones laid down for the contract  Yes 

If yes, details of milestone As per “Annexure O” 

Liquidated damages As per “Annexure P” 

17 List of equipment for lab  - 

Time to establish  - 

Penalty for not establishing lab  - 

18 Defects Liability Period  5.0 Years after physical completion of the work 
for all work/component including (Civil, electrical 
etc.) 

21 Competent authority for determining the rate Executive Director, ISCDL, Indore 

27 Any other condition for breach of contract - 

28 Penalty  Penalty shall be recovered from 
a. Security deposit as per clause 30 of 

General Conditions of Contract; and 

b. Liquidated damages imposed as per clause 

15 from performance security (Guarantee) 

including additional Performance Security 

(Guarantee), if any, as per clause 29 of 
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Clause 
Reference 

Particulars Data 

General Conditions of Contract, whichever is 

higher.  

29 Performance guarantee (Security) shall be 
valid up to 

Till completion of physical period as per Clause 
35.1. 

30 Security deposit to be deducted from each 
running bill 

At the rate of 5% 

Maximum limit of deduction of Security Deposit 5% of final contract amount 

31 Price adjustment formula and procedure to 
calculate 

Not Applicable 

31.1 (1) Price adjustment shall be applicable Not Applicable 

32 32.1 Mobilization and Construction Machinery 
Advance applicable 

No Mobilization Advance and Construction 
Machinery Advance payable 

32.2 If yes, unconditional Bank Guarantee - 

32.3 If Yes Rate of Interest - 

32.4 If Yes, Type and Amount that can be paid - 

32.5 If Yes, Recovery of Payment - 

33 33.1 Secured Advance Payable No Secured Advance Payable 

33.2 If Yes, Amount of Secured Advance - 

33.3 If Yes, Conditions for Secured Advance - 

33.4 If Yes, Recovery of Secured Advance - 

35 Completion Certificate – after physical 

completion of work 

As per Annexure – U  

Final Completion Certificate – after final 

payment on completion of the work.  

As per Annexure – V  

39 Salient features of some of the major labour 

laws that are applicable 

As per Annexure – W 
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Annexure – N 

(See clause 10 of Section 3 of GCC) 
 

DRAWING 
 
 

(General Arrangement Drawing Attached) 
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Annexure – O 

(See clause 13 of Section 3 of GCC) 
 

DETAILS OF MILESTONE  

  

S. No. Period Financial Progress 

1. 6.0 Months 25% 

2. 12.0 Months 75% 

3. 18.0 Months 75% 

4. 24.0 years 100% 
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Annexure – P 
(See clause 15 of Section 3 of GCC)   

 

COMPENSATION FOR DELAY 
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Annexure – Q 
(See clause 17 of Section 3 of GCC)   

 

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB 
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Annexure – R 

(See clause 31 of Section 3 of GCC)   

 

Price Adjustment 

(Not Applicable) 
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Annexure – S 

(See clause 32 of Section 3 of GCC)   

 

BANK GUARANTEE FORM FOR MOBILIZATION AND CONSTRUCTION MACHINERY ADVANCE   
 

(Not Applicable) 
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Annexure – T 

(See clause 33 of Section 3 of GCC)   

 

BANK GUARANTEE FORM FOR SECURED ADVANCE   
 

(Not Applicable) 
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Annexure - U  

(See clause 35 of section 3 -GCC)  

 

Physical Completion Certificate 

Name of Work:  

__________________________________________________________________________________

__________________________________________________________________________________

_______________________________________________________ 

 

Agreement No. ______________________Date__________ 

Amount of Contract Rs _________________________ 

Name of Agency: ______________________________   

Used MB No.: _________________________________ 

Last measurement recorded   

a. Page No. & MB No.: __________________________ 

b. Date: ______________________________________ 

Certified that the above-mentioned work was physically completed on................. (Date) and taken over 

on.................... (Date) and that I have satisfied myself to best of my ability that the work has been done 

properly.    

 

Date of issue   

 

Engineer   

________________   

________________  
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Annexure-V   

(See clause 35 of section 3 -GCC)   

 

Final Completion Certificate 

 

Name of Work:  

__________________________________________________________________________________

__________________________________________________________________________________

_______________________________________________________ 

 

Agreement No._______________________________________ Date: ______________   

 

Name of Agency: ________________________________________________________   

 

Used MB No._______________________________   

 

Last Measurement recorded   

a. Page No. & MB No._______________________    

b. Date___________________________________    

 

Certified that the above-mentioned work was physically completed  

on__________ (date) and taken over on__________ (date).   

 

Agreement amount Rs. ____________  

 

Final amount paid to contractor Rs. _____________    

 

Incumbency of officers for the work  

 

I have satisfied myself to best of my ability that the work has been done properly.   

 

Date of Issue: ______________ 

 

Engineer in Charge ______________________________  

Indore Smart City Development Limited, Indore 
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Annexure – W  

(See clause 39 of Section 3 -GCC)  

Salient Features of Some Major Labour Laws Applicable 

 

(a)  Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident arising 

out of and during the course of employment.    
 

(b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain 

conditions on separation if an employee has completed the prescribed minimum years (say, five years) of 

service or more or on death the rate of prescribed minimum days’(say, 15 days) wages for every completed 

year of service. The Act is applicable to all establishments employing the prescribed minimum number (say, 

10) or more employees.    
 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the 

Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act are:    

 

i. Pension or family pension on retirement or death as the case may be. '   

ii. Deposit linked insurance on the death in harness of the worker.   

iii. Payment of P.F. accumulation on retirement/death etc.    

 

(d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in 

case of confinement or miscarriage etc.   

 

(e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be 

provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are required 

to be provided, by the Principal Employer by Law. The principal Employer is required to take Certificate of 

Registration and the Contractor is, required to take license from the designated Officer. The Act is applicable 

to the establishments or Contractor of Principal Employer if they employ prescribed minimum (say 20) or 

more contract labour.    
 

(f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate 

Government as per provisions of the Act if the employment is a scheduled employment. Construction of 

buildings, roads, runways is scheduled employment.    

 

(g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid 

and what deductions can be made from the wages of the workers.    

 

(h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to 

male and female workers and for not making discrimination against female employees in the matters of 

transfers, training and promotions etc.    

 

(i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum 

(say, 20) or more workmen. The Act provides for payments of annual bonus 'within the prescribed range of 

percentage of wages to employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The newly set-up establishments are 

exempted for five years in certain circumstances. States may have different number of employment size.   

 



Page 57 of 73 

 

(j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial 

disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off 

or retrenching the employees or closing down the establishment.    

 

(k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 

prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of 

employment by the Employer on matters provided in the Act and gets these certified by the designated 

Authority.   

 

(l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and 

Employers. The Trade Unions registered under the Act have been given certain immunities from civil and 

criminal liabilities.    

 

(m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 years 

of age in certain occupations and processes and provides for regulations for employment of children in all 

other occupations and processes. Employment of child labour is prohibited in building and construction 

industry.   

 

(n)  Inter -State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: - The Act is 

applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The inter- State migrant workmen, in an establishment to which this 

Act becomes applicable, are required to be provided certain facilities such as Housing, Medical-Aid, Travelling 

expenses from home up to the establishment and back etc.   

 

(o)  The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 

1996 and the Cess Act of 1996: - All the establishments who carry on any building or other construction work 

and employs the prescribed minimum (say, 10) or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as. may be 

modified by the Government., The Employer of the establishment- is required to provide safety measures at 

the building or construction work and other welfare measures, such as canteens, first-aid facilities, 

ambulance, housing accommodations for workers near the-work place etc. The Employer to whom the Act 

applies has to obtain a registration certificate from the Registering Officer appointed by the Government.    

 

(p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a   factory, 

health and safety provisions, welfare provisions, working hours, annual earned leave and rendering 

information regarding accidents or dangerous occurrences to designated authorities. it is applicable to 

premises employing the prescribed minimum (say, 10) persons or more with aid of power or another 

prescribed minimum (say, 20) or more persons without the aid of power engaged in manufacturing process. 
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Section 3 

Conditions of Contract 

Special Conditions of Contract [SCC] Part II (A) 

Scope of Work (Contractor scope) 

The Contractor shall: 

 

1. It is the responsibility of the contractor to dismantle all the existing structures, for which all the material 

obtained in dismantling will be the property of the contractor and for this, the contractor will have to pay 15.0 

lakhs to Indore Smart City Limited during agreement. 

 

Scope of dismantling 

Dismantling of existing all structures including foundation complete i.e. completely ground to raze, footings 

uprooted and the area dressed and levelled.  

All materials obtained in dismantling shall be property of the contractor who shall remain bound to remove 
them from the place of dismantling to any other place as approved or allowed by the local authorities/ outside 
the municipal limit at his cost.  
ISCDL shall have no liability or bear any responsibility over the area/place where the successful bidder shall 
haul/carry or store the materials obtained by him in dismantling of the building. It shall be the sole 
responsibility and liability of the successful bidder i.e. the contractor to ensure compliance to the local laws 
and regulations regarding dismantling of the building and cartage of the dismantled materials including their 
storage. Both mechanical and manual means shall be adopted in dismantling of the building. All necessary 
tools, tackles, transport, manpower safety arrangement, safety gadgets, safety appliances etc. as required in 
satisfactory and safe completion of job shall be arranged by the contractor at his cost. All live electrical 
components, wires etc. shall be properly de-energized and must be brought to the notice of the Engineer –in 
– Charge before dismantling. Since the building proposed to be dismantled is surrounded by residential 
complexes, all cares and precautions including covering the area with temporary barricades/hessian cloth 
curtain shall be taken in dismantling of the building so that no damage or inconvenience of any kind is caused 
to the neighboring buildings or their inhabitants. no payment will be made by ISCDL to the contractor for 
dismantling. 

 
2. The contractor has to get all the approval regarding designs and drawings of the OHT, Sump Well (For 

Fresh water), Sump Well (For Treated water), TP and others form Government Engineering College (Third 

Party) and ISCDL will not pay any amount for it. 

 
3. Cutting of Tree: - 

 
i. No cost shall be payable for cutting and uprooting of trees. However, the permission for tree 

cutting shall be obtained by ISCDL from competent authority.  
ii. The entire cutting material wood etc. will be property of the contractor and no cost of such 

material i.e. Wood etc. shall be recovered from the Contractor. The contractor will quote the 
rate accordingly. 

 
4. Contractor has to start construction of Cement Concrete Road in the front available at the particular 

road site. After fully construction of Cement Concrete Road, he will start constructing service road and 
Foot Path including storm water line below it. Any obstruction / encroachment will be removed by the 
Corporation during execution of service road and footpath. The selection of roads to start the work will 
be decided by Engineer / Engineer in charge. 
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5. Crushing Unit and Batching plant- The crushing unit should be capable of producing particles which are 

equidimensional or cubicle in shape conforming to the grading requirement, Crushing Unit and batching 

plant shall installed as per MORTH Specification.  

6. Only ISI mark 43/53 grade Ordinary Portland Cement of relevant I.S. specifications shall be used for the 

work and Fly Ash are not permitted in any concrete work.  

7. GSB & CRM: Disintegrated rock (Moorum) for the items of GSB and Crusher run Macadam shall not be 

used by the Contractor.  

8. The construction area shall be properly barricaded to avoid any accident during construction. In case of 

absence of barricading if any accident occurs, it will be sole responsibility of the contractor.   

9. Survey including collection of hydrological data 

10. Soil Investigation 

11. Submitted the all reports to the department 

12. Design as IS code/ Standard/UADD 

13. Prepare Drawing 

14. Design approval via third party (Government Engineering College etc.) and department (ISCDL). 

15. Construction 

16. Handing over 

17. Prepare Drawing as per site. 

18. And  

 

(a) Comply with all applicable safety regulations,  

(b) Take care for the safety of all persons entitled to be on the Site,  

(c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid danger to 
the persons.  

(d) Provide fencing, lighting, guarding and watching of the Works until completion and taking over and  

(e) Provide any Temporary Works (including roadways, footways, guards and fences) which may be necessary, 
because of the execution of the Works, for the use and protection of the public and workers.  
 
Not limiting to the above, the contractor shall also take care of the following  
 

1. The site shall have to be sprinkled with water so that dust settles down. Dust control sprinkling shall have to 

be done several times a day during hot, dry weather depending on the site requirement. 

2. Contractor shall ensure safe workplace and shall install safety signs. 

3. Quantity of any item can be increased or decreased as per requirement of site condition.  

4. If any item is not included in BOQ and required at site then payment will made as per MPUADD SOR vol 1 to 

4 (10.05.2012) and amended up to date including quoted percentage. 

5.  If any item not covered in BOQ or in MPUADD SOR vol-1 to 4 then it will be paid as per Latest MPPWD SOR, 

CPWD SOR or as per approved rate analysis without any quoted percentage. 

 

Special Conditions of Contract [SCC] Part II (B) 

19. General 

The data and information given in the Contract Document are based on the investigations, planning and designs carried 

out so far. The data considered for the project planning have been included in the bid documents. The Contractor shall, 

therefore, satisfy himself about the adequacy and accuracy of the said data/information and interpretation thereof and 
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collect fresh data/additional data/information and carry out/conduct further investigations and studies and get the 

approval of same from the employer. The Employer shall not be responsible for the accuracy/adequacy of the 

data/information and interpretation thereof by the Contractor. 

20. Sufficiency of Bid 
 

i. The Contractor shall be deemed to have visited and carefully examined the Project Site and it’s surrounding to have 
satisfied himself to the nature and conditions of the means of transport and communications, whether by land or air, as 
available at present and as to possible interruptions thereto including the access and regress conditions for the Site. The 
Contractor is also deemed to have made enquiries, examined and satisfied himself as to the sites source for obtaining 
sand, stones, bricks and other materials, the sites for disposal of surplus materials and accommodation for depots, 
colonies, workshops and other infrastructure facilities as may be necessary for executing and completing the Works, as 
also the sub-soil water and variations thereof, storms, prevailing winds, climatic conditions and all other similar matters 
affecting the works including law & order. 

ii. Any neglect or omission or failure on the part of the Contractor in obtaining necessary and reliable information upon the 
foregoing or any other matter affecting the Contract shall not relieve him from any risks or liabilities or the entire 
responsibility for the completion of the Works in accordance with the Contract. 
 

21. Safety, Security and Protection of the Environment 
 

i. The contractor shall comply with all applicable national, provincial, and local environmental laws and regulations. 

ii. The Contractor shall take all measures and precautions to avoid any nuisance or disturbance arising from the execution 
of the Works. This shall wherever possible be achieved by suppression of the nuisance at source rather than abatement 
of the nuisance once generated. 

iii. The Contractor shall take all the necessary precautions and abide by relevant rules and regulations of safety which are 
presently in force and which may come into force during the currency of the contract. 

iv. The Contractor shall also take such other additional precautions and resort to such other additional safety measures as 
may be directed from time to time by the Engineer-in-charge. Violation of any rules, regulations and guidelines contained 
herein will entail immediate termination of the contract. 

v. In the event of any spoil, debris, waste or any deleterious substance from the Site being deposited on any adjacent land, 
the Contractor shall immediately remove all such material and restore the affected area to its original state to the 
satisfaction of the Employer. 

vi. The Contractor shall prevent any interference with the supply to or abstraction from, and prevent any pollution of, water 
resources (including underground percolating water) as a result of the execution of the Works. 

vii. The Contractor shall at all times ensure that all existing water courses / bodies within, and adjacent to the Site are kept 
safe and free from any debris and materials arising from the Works. 

viii. The Contractor shall devise and arrange methods of working to minimize dust, gaseous or other air-borne emissions and 
carry out the Works in such a manner as to minimize adverse impacts on air quality. 

ix. The Contractor shall utilize effective water sprays during delivery manufacture, processing and handling of materials 
when dust is likely to be created, and to dampen stored materials during dry and windy weather. Stockpiles of friable 
materials shall be covered with clean tarpaulins, with application of sprayed water during dry and windy weather. 
Stockpiles of material or debris shall be dampened prior to their movement, except where this is contrary to the 
Specification. 

x. In the event that the Contractor is permitted to use gravel or earth roads for haulage, he shall provide suitable measures 
for dust palliation, if these are, in the opinion of the ISCDL officials necessary. Such measures may include spraying the 
road surface with water at regular intervals. 

xi. The Contractor shall take all necessary measures so that the operation of all mechanical equipment and construction 
processes on and off the Site shall not cause any unnecessary or excessive noise, taking into account applicable 
environmental requirements. The Contractor shall use all necessary measures and shall maintain all plant and silencing 
equipment in good condition so as to minimize the noise emission during construction works. 
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xii. The Contractor shall control the disposal of all forms of waste generated by the construction operations and in all 
associated activities. No uncontrolled deposition or dumping shall be permitted. Wastes to be controlled shall include, 
but shall not be limited to, all forms of fuel and engine oils, all types of bitumen, cement, surplus aggregates, gravels, 
bituminous mixtures, etc. The Contractor shall make specific provision for the proper disposal of these and any other 
waste products, conforming to local regulations and acceptable to the Project Manager. 

xiii. The Contractor shall plan and provide for remedial measures to be implemented in the event of occurrence of 
emergencies such as spillages of oil or bitumen or chemicals. 

xiv. The Contractor shall provide the Employer with a statement of the measures he intends to implement in the event of 
such an emergency which shall include a statement of how he intends to provide personnel adequately trained to 
implement such measures. 

xv. Should any pollution arise from the Contractor's activities he shall clean up the affected area immediately at his own cost 
and to the satisfaction of the Project Manager, and shall pay full compensation to any affected party. 

Note: - In addition to above contractor shall have to follow the instruction of IS codes for security and Safety (As per 
Handbook on construction And Safety Practices: SP 70: 2001) 

22. Protection of Trees and Vegetation 
 
The Contractor shall ensure that no trees or shrubs or waterside vegetation are felled or harmed except for those required 

to be cleared for execution of the Works. The Contractor shall protect trees and vegetation from damage to the 

satisfaction of the Employer. No tree shall be removed without the prior approval of the Employer and any competent 

authorities. Should the Contractor become aware during the period of the Contract that any tree or trees designated for 

clearance have cultural or religious significance he shall immediately inform the Employer and await his instructions 

before proceeding with clearance. In the event that trees or other vegetation not designated for clearance are damaged 

or destroyed, they shall be repaired or replaced to the satisfaction of the Employer, who shall also impose a penalty of 

twice the commercial value of any timber affected, as assessed by the Employer. 

23. Water Supply 

The Contractor shall make his own arrangements at his own expense for water supply for construction, sectional testing 
if any and other purposes. 

24. Relations with Local Communities and Authorities  
In setting and operating his plant and facilities and in executing the Works the Contractor shall at all- time bear in mind 
and to the extent practicable minimize the impact of his activities on existing communities. Where communities are likely 
to be affected by major activities such as road widening or laying of utility lines or the establishment of a camp, large 
borrow pit or haul road, he shall liaise closely with the concerned communities and their representatives and if so directed, 
shall attend meetings arranged by the Employer to resolve issues and minimize impacts on local communities. 

25. Fire Prevention 
The Contractor shall take all precautions necessary to ensure that no vegetation or property/ies along the line of the road 

outside the area of the permanent works is affected by fires arising from the execution of the Works. The Contractor shall 

obtain and follow any instructions of the competent authorities with respect to fire hazard when working in the vicinity of 

gas installations. Should a fire occur adjacent to the project road for any reason, the Contractor shall immediately 

suppress it. In the event of any other fire emergency in the vicinity of the Works the Contractor shall render assistance 

to the civil authorities to the best of his ability. Any scrub or plantation damaged by fire considered by the Employer to 

have been initiated by the Contractor's staff or labour shall be replanted and otherwise restored to the satisfaction of the 

Employer at the Contractor's expense. 

26. Interference with Traffic and Adjoining Properties 

In case any operation connected with the works necessitates diversion, obstruction or closure of any road, waterway or 

any other right of way, the approval of respective competent authorities shall be obtained well in advance by the 

Contractor. In case the Contractor’s operations obstruct access to adjacent properties, the Contractor shall be 
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responsible to provide reasonable temporary access to the affected parties. In case the Contractor fails to provide 

adequate temporary facilities, this shall be deemed to be an Uncorrected Defect and the Employer shall have the right 

to engage a third party to correct the Defect and the cost of such correction will be deducted from the Contract Price. 

27. Arrangement for Traffic during Construction 

9.1 General 

The Contractor shall at all times, carry out work on the City/Urban road in a manner creating least interference to the 

flow of traffic while consistent with the satisfactory execution of the same. For all works involving improvements to the 

existing urban road, the Contractor shall, in accordance with the directives of the Engineer as well as the Traffic Police, 

provide and maintain, during execution of the work, a passage for traffic either along a part of the existing carriageway 

under improvement or along a alternative diversion route. Before taking up any construction, the Contractor shall prepare 

a Traffic Management Plan for each road and submit it to the Engineer for prior approval. This plan should include inter 

alia: 

Provision of traffic safety devises as per IRC: SP 55 with the following specifications: 

i. Signages of retro-reflective sheet of high intensity grade 
ii. Delineators in the form of cones/drums made of plastic/rubber having retro-reflective red and white bands, at a spacing 

of 5 m along with a reflective tape to be tied in between the gaps of cones/drums. A bulb preferably using solar energy 
is to be placed on the top of the cone/drum for delineation in the dark hours and night. 

iii. Barricades using iron sheet with adequate iron railing/frame painted with retro-reflective paint in the alternate yellow and 
black & white stripes. Warning lights at 5 m spacing shall be mounted on the barricades and kept lit in dark hours and 
night. 

iv. Road markings with hot applied thermoplastic paint with glass beads. 
v. Safety measures for the workers engaged including personal protection equipment 
vi. First aid and emergency response arrangements 

9.2 Traffic Safety and Control 

The Contractor shall keep the roadway under construction open to traffic and pedestrian movement with proper drainage 

arrangement and smooth surface condition. Suitable ingress and egress shall be provided as necessary for all 

intersecting roads and for all abutting properties. Its purpose shall be to protect people from associated hazards and to 

prevent trespassing into the construction zone. 

 
The Contractor shall take all necessary measures for the safety of traffic during construction and provide, erect and 

maintain such barricades, including signs, marking, flags, lights, drums, traffic cones, delineators and flagmen as per the 

traffic management plan submitted by the Contractor and approved by the Engineer. An agreed phased programme for 

the diversion of traffic on the urban road shall be drawn up in prior consultation with the Engineer and the Traffic Police. 

The Contractor shall keep all signs in proper position, clean and legible at all times. 

The barricades erected on either side of the carriageway/portion of the carriageway closed to traffic, shall be of strong 

design to resist violation, and painted with alternate black and white stripes. On each approach, at least two signs shall 

be put up, one close to the point where transition of carriageway begins and the other 120 m away. The signs shall be 

of approved design and of reflective type, as directed by the Engineer. Two persons with red / green flag and whistle to 

be deputed at both ends of the barricades to regulate traffic. Red lanterns or warning lights of similar type shall be 

mounted on the barricades at night and kept lit throughout from sunset to sunrise. 

At the points where traffic is to deviate from its normal path (whether on temporary diversion or part width of the 

carriageway) the channel for traffic shall be clearly marked with the aid of pavement markings, painted drums or a similar 

device to the directions of the Engineer. At night, the passage shall be delineated with lanterns or other suitable light 

source. 
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No material to project / spill beyond barricades. 

This work item shall include all labour, equipment and services involved in the erection, maintenance, moving, adjusting, 

cleaning, relocating and storing of signs, barricades, drums, traffic cones and delineators furnished by the Contractor as 

well as all labour and equipment involved in the maintenance of traffic lanes and detours, for maintenance of traffic. 

9.3 Maintenance of Diversions and Traffic Control Devices 

Signs, lights, barriers and other traffic control devices, as well as the riding surface of diversions shall be maintained in  

a satisfactory condition till such time they are required and as directed by the Engineer. Such temporary ways shall be 

kept free of dust by frequent applications of water. 

Examples of some barricading equipment are as below: 

 

 
 

28. Transport of Contractor's Equipment or Temporary Works 

Where the Contractor intends to use a particular route for the haulage of large quantities of materials he shall consult 

well in advance with any affected communities and submit in advance for the Employer’s approval a plan including but 

not limited to the proposed route, the existing condition of the pavement and bridges, the estimated number and type of 

vehicle movements per day, a programme for monitoring the condition of the pavement and structures, and measures 

for limiting vehicle speeds and dust nuisance in built-up areas. The Employer reserves the right to disallow certain haul 

routes should these in his opinion cause or be likely to cause unreasonable nuisance or hazards to the public. The 

Employer's approval will not remove the Contractor's obligations under this Sub-Clause to prevent and repair damage to 

roads or his liability for compensation for any accidents caused by his vehicles. 

29. Work in Monsoon and Dewatering 
 
The execution of the work may entail working in the monsoon also. The contractor must maintain labour force as may 

be required for the job and plan and execute the construction and erection according to the prescribed schedule. No 

special/ extra rate will be considered for such work in monsoon. The contractor’s rate shall be considered inclusive of 

cost of dewatering required if any and no extra rate shall be payable on this account. 

30. Site Clearance 
 
Before handing over the work to the Authority, the contractor shall remove all temporary structure like the site offices, 

cement godown, stores, labour hutments etc., scaffolding rubbish, left over materials tools and plants, equipments etc., 
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clean and grade the site to the entire satisfaction of the Engineer-In-Charge. If this is not done the same will be got done 

by ISCDL at his risk and cost. 

31. Site Documents 
 

The following site documents shall mainly be maintained by the contractor at site: 

i. Copy of contract documents and drawings. 

ii. Computerized bill format. 

iii. Site Order Book. 

iv. Material testing registers / Quality Inspection Reports. 

v. Measurement books on computerized format. 

vi. Progress bar chart. 

vii. Sample approval register. Viii Hindrance Register. 

ix. Work Diary. 

x. Deviation/variation order registers. 

xi. Cement consumption register. 

xii. Reinforcement registers. Xiii. Concrete cube test register. 

xiv. Slump test register. 

xv. Silt content and sand bulkage register. 

32. Safety Guidelines 
i. Proper and correct lifting methods shall be adopted. 

ii. All lifting tools, tackles and wires ropes etc. shall be of tested quality for safe working loads. Wire ropes shall be of sound 
construction without any splaying. 

iii. It is mandatory for all jobs done at a height of 2.5 M and more to use fall arrestor type safety belts 
& safety nets. 

iv. While carrying out work in confined areas, proper ventilations and lighting arrangement should be made by the contractor. 
Adequate precautions shall be taken while the work is in progress to ensure that naked light, fire, welding or any other 
hot work is not in progress in the vicinity of the area where painting is being carried out. 

v. If the work is to be carried out at height, safety of the personnel is of utmost importance. Therefore, all necessary 
precautions must be taken by the contractor and he has to obtain work permit from authorized official of ISCDL for 
working at height before start the work. 

vi. In addition to the above, contractor has to adhere to the following safety checklist: 
 

A. CIVIL WORKS 

 
1. “Clause" would refer to clause of the specifications referred to in the NIT. "Table" would refer to the table of 

the specifications referred to in the NIT. 

 
2. The Scope of unit rates for different items of work shall be for payment in full completing the work to the 

requirements of the specifications including full compensation. In absence of directions to the contrary, the 
rates are to be considered as the full inclusive rate for the finished work covering all labor, materials, wastage, 
temporary work, plants, equipment, fees, rent, wastage, royalties, overhead charges and profit as well as the 
general liabilities, obligations, insurance and risks arising out of the conditions of contract required to complete 
the work. 

 

3. The contract rates shall unless otherwise specified, also include compliance with / supply of the elements 
listed in clause no. 114.2 of the specifications for Road and Bridge Works (latest edition) published by IRC for 
all the operations detailed in the relevant sections under " Rates ". The rate(s) are to include the element of 
arrangement for traffic as provided in the specifications. The working area shall be fully cordoned off with M.S. 
boards radium painted with name of the Project and entry into the said area will be regulated through manned 
Gates. 
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4. The rates also include the disposal of all excavated surplus materials at locations out-side the Municipal limits 
as directed by the Engineer. In the case of RCC, Spun Iron and HDPE pipes to be provided for underground 
water supply lines or for cables, the rates are to include provision of steel pull wires of adequate size for ease 
of cable pulling. All such pipes are to be lugged with suitable packing to prevent entry of water or dust and the 
rates quoted are to include charges for the same. 

 
5. The rates are to include the jointing of R.C.C. pipes for storm water or sewage disposal to new chambers as 

well as existing chambers. Engraving of the Paver Blocks of the footpaths to serve for 'Marker' to indicate 
locations of cross connection pipes will be considered as incidental to the item of flooring. The price of the 
element of preparation of sub grade excluding removal and replacement of unsuitable materials in cut 
formation will be assumed to be included in the price of the item of providing granular sub-base. The rates 
are included for the operational condition of storm water line i.e. cleaning up-to end of defect liability period. 

 
6. Frequencies of the prescribed tests to be carried out must not be less than the prescribed frequencies. Copies 

from Registers containing record of such tests shall have to be presented along with running account bill. The 
original registers shall have to submit along with the final bills. Tests shall have to be conducted by the 
contractor's Engineer under the supervision of the Engineer-in-Charge or his authorized representatives in a 
well-equipped laboratory to be established by the contractor at a site, to be approved by the Engineer-in-
Charge. 

 

  
7. The excavations are to be done carefully to avoid damage to underground cables and other service lines. The 

mechanical excavators will therefore be used sparingly. 

 
8. Only I.S.I. 'marked' ordinary Portland cement-43 grade of relevant I.S. Standard specifications shall be used 

on the work. Any lot of cement brought to site by the contractor would be permitted to be used in the work 
only after the satisfactory results are received, of the test under the supervision of the Engineer-in-Charge or 
his authorized representative and as here in after. 

 
9. All bituminous courses work will be done with bitumen 60/70 if any. 

10. The work of the Dry lean cement concrete sub-base and Cement Concrete Pavement will have to be executed 

as per clause no. 601 and 602 - as applicable- but the use of slip form or Fixed form paver for laying and 

compacting Cement Concrete pavement will be optional. The contraction joints shall be provided at the 

interval of 4.50 M & expansion joint shall be provided at the interval of 135 M. Dowel bars shall have to be 

provided in the contraction & expansion joint of main carriageways and tie bars shall have to be provided in 

the longitudinal joints as per IRC code. All joints shall have to be sealed by appropriate sealant duly approved 

by Engineer-in-charge. 

 

11. The surface regularity of the completed sub / grade, sub-base, base courses and widening of surfaces in the 
longitudinal and transverse direction shall be within the tolerance indicated in table 900-1 Clause 902 shall 
apply for checking. 

 
12. Cutting of Tree: - 

iii. No cost shall be payable for cutting and uprooting of trees. However, the permission for tree cutting 

shall be obtained by ISCDL from competent authority.  
iv. The entire cutting material wood etc. will be property of the contractor and no cost of such material 

i.e. Wood etc. shall be recovered from the Contractor. The contractor will quote the rate accordingly. 
13. For dismantling of Brick work, Stone work, PCC & RCC, all dismantled material excluding road crust, electric 

work will be property of contractor and contractor will quote the rate for that accordingly. 
14. Contractor has to start construction of Cement Concrete Road in the front available at the particular road site. 

After fully construction of Cement Concrete Road, he will start constructing service road and Foot Path 
including storm water line below it. Any obstruction / encroachment will be removed by the Corporation during 
execution of service road and footpath. The selection of roads to start the work will be decided by Engineer / 
Engineer in charge . 
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15. Documentation- The contractor will prepare computerized drawing(s) of the work as constructed and will 
supply original with two copies to the Engineer-in-Charge who will verify and certify these drawings. Final 
drawing(s) as constructed- shall then be prepared by the contractor and supplied in digital form to the 
Executive Engineer for record and reference. 

16.  During excavation, the excavated earth must be dumped at a safe distance from the edge of excavation. In 
no case, this shall be less than 1.5 meters from the top edge of the excavation. 

17. Safe cross walkways are to be provided at distances not more than 30 meters along a continuous trenching 
for pipelines etc. 

18. Hard hats (safety helmets), rubber boots, safety shoes, and hand gloves, etc. are required to be provided for 
supervising as well as other working personnel by the contractor. 

19. Keep a watch on buried cables and underground systems. Ladders, gangways are to be provided at 
convenient places for carrying out required works. Ladders shall be firmly secured to ground and rungs of the 
ladders shall be properly secured and safe. 

20. Install Barricading as per IS code with the marking “Indore Smart City Works”. 
21. Barricading-The rates also include Providing and erecting temporary barricading at site as per drawing / 

direction of Engineer-in-Charge which includes writing and painting, arrangement for traffic diversion such as 
traffic signals during construction at site for day and night, glow lamps, reflective signs, marking, flags, caution 
tape as directed by the Engineer-in- Charge. The barricading provided shall be retained in position at site 
continuously i/c shifting of barricading from one location to another location as many times as required during 
the execution of the entire work till its completion. The barricading shall not be removed without prior approval 
of Engineer-in-Charge. 

22. Cement - Only I.S.I. 'marked' ordinary Portland cement-43 grade of relevant I.S. Standard specifications shall 
be used on the work. Any lot of cement brought to site by the contractor would be permitted to be used in the 
work only after the satisfactory results are received, of the test under the supervision of the Engineer-in-
Charge or his authorized representative and as here in after. Any type of admixture such Fly Ash are not 
permitted in any concrete work. 
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                                       (Special condition Electrical Work)  
 
SCOPE: 
 
The contractor’s scope of work will be as follows: 

1. Installation of decorative LED lighting fixtures on proper height and angle to achieve the designed and 

programmed theme. 

2. Installation of incoming cable and auto ON/OFF durable and weather proof switching panel on proper 

self-standing durable MS stand. 

3. All light fixtures should be finalized after Demo and approval by the Electrical Engineering in charge. 

4. FAT is must before dispatch of light fixture at the contractor’s cost. 

5. Installation of armored cable for circuits of lighting. The cables to be installed in heavy duty HDPE pipes 

with proper clamps on corners of walls, floor or underground as per site conditions.  

6. Earthing of panel and fixtures. 

7. Quantity may vary as per site condition and may be utilize at another suitable site. 

8. If some fixtures/pipe/ junction boxes are required to installed on the building, then these has to be installed 

with minimum possible holes and without causing and damage to the building in such a way that there is 

no objection by archeological department. All chipping/ digging/ excavation to be properly repaired and 

restored to the original condition. 

9. In order to avoid damage to the building weather proof board must be first pasted on building with suitable 

adhesive and on this board pipe or fixture may be fixed with screw. 

10. The lighting fixtures installed on the heritage building should be hidden in such a way that they are not 

easily visible. 

11. All installation to be done in such a way that items installed may not be easily removed for theft. 

12. The entire installation and items supplied shall be guaranteed against any defect and damage for the 

period of five years from the date of charging at cost and risk of contractor. 

13. The contractor shall be responsible for operation and maintenance (O&M) of the installation done under 

this project for the period of five years from date of charging. 

14. During five years O&M period contractor has to promptly repair or replace any faulty item to ensure 

uninterrupted working of the items installed by him. 

15. All items in the schedule of quantities are inclusive of supply and installation of all clamps, brackets, 

mounting accessories, hardware, or whatever device, piece of wire, connector as required etc. without 

any extra cost. 

16. The lighting fixtures should be installed in such away that they should not cause any glare on the visitor’s 

eyes. 

17. The contractor has to install and use necessary mounting, fixing arrangement, a accessories, hardware 

etc. required to finish the work of decorative façade lighting of Heritage building in totality. No extra cost 

will be paid for such minor items. 

18. The complete installation shall be guaranteed for sixty calendar months after physical completion of work. 

During this period the contractor will have to maintain & operate entire system at his own cost by 

employing his man power and required material without any extra cost to ISCDL. The guarantee & 

maintenance period shall be reckoned from the date of charging and handing over the installation to 

MPPKVVCL (physical completion). The date of handing over the installation to MPPKVVCL by contractor 

shall be the date of completion of physical work. All Compact Type Packaged substations, Transformers, 

RMUs, VCBs, capacitor banks, feeder pillars, switches, fuses, CTs, PTs, cables, conductors, poles, 

earthing, lighting fixtures, etc shall be guaranteed for 60 calendar months from the date of handing over 

the installation to MPPKVVCL (physical completion). The contractor has to replace / repair the faulty or 

damaged material to the full satisfaction of ISCDL/ MPPKVVCL in the event of failure / damage of any 

item during the said guarantee period.If contractor fails to rectify the fault or repairs within 24 hrs, engineer 
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in charge is authorised to impose a penalty of 0.5% of the cost of the faulty item per day of delay, subject 

to the maximum amount of penalty not more than the cost of that item. 

19. If there is any material in the smart city that can be usewd in the project, the contractor will have to use 

the material from the smart city and the contractor will be paid labour charges for it 

 

Special Conditions of Contract [SCC] for Electrical Works: 
 
1. All works shall be carried out in strict accordance to the norms, procedure and specifications issued and 

enforced by BIS in Relevant Indian Standard specifications and code of Practices with up to date amendments 

and revisions, latest edition of National building code and National electric code. In addition, the installation 

shall comply in all respects with the requirements of Indian. Electricity Act 2003 and Indian Electricity Rule 

1956 with up to date amendments and revisions and special requirements if any of the M.P. State Electricity 

Board or Chief Electrical Advisor to Government of Madhya Pradesh cum Chief Electrical Inspector and his 

subordinate office.  

2. The contractor shall make his own arrangements for supply of water and electricity at his expense required 

for execution of work. The ISCDL shall neither make any such arrangements nor shall make any payments in 

this regard.  

3. The contractor has to construct at his own cost his site office and store at site on a suitable place and location 

as permitted by ISCDL. The ISCDL shall not provide any place for storage of equipment required for work. No 

amount shall be paid to the contractor in this regard.  

4. Proper upkeep and maintenance and safety of store and stocks of materials brought at site shall be the sole 

responsibility of the contractor. The materials got damaged due to negligence of its up keeping at site or due 

to mishandling shall have to be replaced by the contractor at his own cost. On discovery of such damages the 

ISCDL shall recover the amount paid through the running bills to the contractor and shall only be reimbursed 

after the replacement of the same. The ISCDL shall also not be responsible for theft of materials from site and 

the contractor has to replace all such materials at his own cost. No compensation whatsoever shall be payable 

to the contractor on above grounds.  

5. Contractor shall be responsible for getting his installation inspected from Electrical Inspector, M.P. Govt. and 

he has to get NOC from electrical inspector for charging the system. 

6. The contractor shall not be entitled to any compensation for any loss suffered by him on account of delay in 

commencement or execution for work whatever the cause of delay may be including delay arising out of other 

materials, supply of materials, transportation for any matter related with MPPKVV Co. Ltd. & Electrical Safety 

Department or any other reasons whatsoever, the ISCDL shall not be liable for any claim in respect thereof.  

The consultant appointed by ISCDL is authorized for following:  

      To visit the site from time to time for inspection and verification the quality and quantity of work.  

a) Supervision and Monitoring of site activities, establishment of working procedures, QA / QC 

procedures, documentation and signing of inspection reports, certification of bills / invoices of 

contractors / vendors, 

      b) Recommendations to client for making payments etc. during and after construction. 
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     c)  To issue working drawings with     specifications to the contractor. 

    d)  Technically guide the contractor if required.  

    e)  Verify accompany ISCDL officials for factory inspections of material if required.. 

7. The entire installation and items supplied shall be guaranteed against any defect and damage for the period 

of five years from the date of charging at cost and risk of contractor. 

8. The contractor shall be responsible for maintenance (O&M) of the installation done under this project for the 

period of five years from date of charging. 

9.  DG Set: - The contractor shall be responsible for performance and maintenance of work carried out by him 

for a period of five years (  two year by manufacturers and three years CAMC)  from the actual date of 

charging. During the performance and maintenance period of five years, if any damage/ failure occurs due to 

any reason whatsoever the contractor will have to repair/ change whatever needed as per site conditions at 

his own cost to the normal operation of DG set.  

10. Payment Condition of DG Set: - 90 % payment may release after successful commissioning of DG set, 2.5% 

will be release in every two years of CAMC and balance 5 % will be release after compilation of third years.  

11. For installation of D.G. Set, civil work including foundation and required number of earthing pits should be 

constructed, according the actual dead load of D.G. Set. The foundation level should be 18 to 24 inches above 

the RCC/PCC as per the site and soil condition/requirement according to standard norms & practice. The unit 

has to provide anti-vibration pads on the foundation prepared during the installation of D.G. Set. 

12. During five years O&M period contractor has to promptly repair or replace any faulty item to ensure 

uninterrupted working of the items installed by him. 

13. All items in the schedule of quantities are inclusive of supply and installation of all clamps, brackets, mounting 

accessories, hardware etc without any extra cost. 

14. Operation and maintenance of the items installed by the contractor at site shall be responsibility of contractor 

at his cost and risk for the entire execution period and during five years O&M period. The contractor shall have 

to get insured all material installed by him against any damage, accident. However, in case of theft contractor 

shall be responsible for prompt filing of FIR with police under coordination with ISCDL. 

15. The contractor shall be responsible for the safety of his labour and other engineers, staff deputed by him and 

any citizen at site at his cost and risk. The contractor shall have to get insured all of his labor, engineers and 

other staff, third party against any accident, injury or death. ISCDL shall not be responsible for any accident, 

loss, injury or death of any contractor’s or third party person whatsoever. 

16. To ensure the insurance of entire lighting system, Engineers, staff, labour, workmen all which are involved in 

the work on his own cost. 

 

17. The contractor shall be responsible for all compensation / liability due to any injury or death of any personnel 

while performing duties related to the work under this contract. ISCDL shall not be responsible in any such 

case and shall not be liable for any compensation in this regard. 



Page 70 of 73 

 

18. All workmen, staff and engineers of contractor shall ensure that all installation, operation and maintenance 

activities are carried out with full safety and by using all safety aids like helmets, gloves, earthling devices, 

testing gadgets. All electrical safety rules and regulations as per Indian Electricity act, MP Government electric 

supply code and regulations, statutory inspection by electrical inspector etc. must be followed by the contractor 

during the contract period. 

19. The contractor must ensure that electrical earthing shall be provided as per rules and IS codes in entire lighting 

system to ensure human and equipment safety. 

20. Fault Rectification: The contractor shall have to rectify the fault in the lighting system promptly within a 

specified time after receipt of complaint in any form like verbal by the concerned ISCDL authority. The specified 

time line for fault rectification of various types of faults are as mentioned below: 

■ Faulty lighting fixture: 48 hrs. 

■ Faulty lighting control Panel: 24 hrs. 

■ Fault in cable, wire, circuit: 24 hrs. 

 
PENALTIES: 

If the contractor fails to deliver the desired results in the installed lighting system as per the tender guidelines 

following penalties shall be applicable for non compliance: 

i. If any lighting fixture is not in “ON” condition when required as per programmed timing for more than 48 

hrs of receipt of complaint, penalty of Rs. 200/- per day per fixture shall be applicable on the contractor. 

The maximum penalty for any fixture shall be Rs. 5000/- 

ii. If any lighting control panel is not in working condition for more than 24 hrs of receipt of complaint, 

penalty of Rs. 1000/- per day per panel shall be applicable on the contractor. The maximum penalty for 

any panel shall be Rs. 30000/- 

If contractor fails to rectify after expiry of the period as mentioned above, ISCDL shall have right to get the faulty 
item rectified or replaced by any agency. 
 
 
TECHNICAL SPECIFICATIONS AND APPROVED MAKES: 
 
If any item is executed other than the above BOQ items, then it will be paid as per MPUADD SOR w.e.f Dt: 10-05-
2012 including tendered percentage rate (Above/Below) . If that item is not in MP UADD SOR and MPPWD SOR 
then item will be paid as per the market rate and rate analysis (without tender percentage rate) upon approval of 
the competent authority of ISCDL 
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Approved Make 
 
 

1. LED lighting fixtures…….  Havells/ Jaguar / Philips / Wipro  
2. Wire / Cables …… Polycab / Finolex / Havells / RR / ANCHOR 
3. Switches &Socket - Havells, LEGRAND,L&T,ABB, ANCHOR ROMA,  
4   MCB/DB/ELCB - Havells, LEGRAND,L&T,ABB,  
5  PVC PIPE - PRECISION, PRESS-FIT, MODI,polycab ,Finolex 
6.  Any other Electrical material /lighting make approved by Electrical Engineering In charge may be 

accepted after Demo at site.  
7. DG Set make- Cummins/Kirloskar/ Greaves/Sudhir. 
 
 
Approved Make For Fire System 
1. Fire Alarm Panel Bosch, Notifier, Gemwell, Honeywell – Essar /Siemens /ABB 
2. Optical Smoke Detector Bosch, Notifier, Gemwell, Shrack, Honeywell – Essar /Siemens /ABB 
3. Optical Smoke-Cum-Thermal Type Multi Criteria Detector Bosch, Notifier, Gemwell, Honeywell – Essar 
/Siemens /ABB 
4. Manual Call Point Bosch, Notifier, Gemwell, Honeywell – Essar /Siemens /ABB 
5. Fault Isolator Module Bosch, Notifier, Gemwell, Honeywell - Essar /Siemens /ABB 
6. Nac Powered Hooter Bosch, Notifier, Gemwell, Honeywell - Essar Siemens /ABB 
7. Projected Beam Detector Bosch / Notifier/Gemwell/Honeywell-Esser /Siemens /ABB 
8. Wire & Cable Polycab, Mescab, Finolex 
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Section 4 

Bill of Quantities 
 

(Attached) 
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SECTION 5 

FORM OF AGREEMENT 

 
This agreement, made on the day of __________________between (name and address of Employer) (hereinafter 
called “the Employer) and ________________ (name and address of contractor) hereinafter called "the Contractor" 
of the other part.  
 
Whereas the Employer is desirous that the Contractor execute ____________________(name and identification 
number of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for 
the execution and completion of such Works and the remedying of any defects therein, at a cost of Rs. 
__________________________   
 
NOW THIS AGREEMENT WITNESSED as follows:   
 
1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them 
in the conditions of contract hereinafter referred' to and they shall be deemed to form and be read and construed 
as part of this Agreement.   
 
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 
therein in conformity in all aspects with the provisions of the contract.   
 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 
Works and the remedying the defects wherein Contract Price or such other sum as may become payable under 
the provisions of the Contract at the times and in the manner prescribed by the Contract.    
 
4. The following documents shall be deemed to form and be ready and construed as part of this Agreement viz.    

i. Letter of Acceptance  
ii. Contractor's Bid 
iii. Condition of Contract: General and Special  
iv. Contract Data  
v. Bid Data  
vi. Drawings  
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract.    

 
In witnessed whereof the parties there to have caused this Agreement to be executed the day and year first before 
written. The Common Seal of__________ was hereunto affixed in the presence of:   
 
Signed, Sealed and Delivered by the said _________________________ in the presence of:    
 
 
 
Binding Signature of Employer …………………………… 
 
 
Binding Signature of Contractor ……………………………  
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