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INDORE SMART CITY DEVELOPMENT LIMITED

APPENDIX 2.10
TENDER DOCUMENT

For Percentage Rate Only in Works Department and other Department

NIT Number and Date : 22/ISCDL/2017-18 Date 08.08.2017

Agreement Number and Date : __________________________________

Name of Work :

Riverfront and Park Development works between
Krishnapura Bridge to Jawahar Marg Bridge and
construction of Parking facility and shops under
Smart City Mission, Indore.

Name of the Contractor :

Probable Amount of Contract :

(Rs. In Figure) : Rs. 21.41 Crore

(Rs. In Words) : Rs. Twenty-One Crore Forty-One Lakh Only

Contract Amount :

(Rs. In Figure) : ______________________________________

(Rs. In Words) : ______________________________________

Stipulated Period of
Completion : 18 Months (Eighteen Months)
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Section-1
INDORE SMART CITY DEVELOPMENT LIMITED

107-109, Palika Plaza, Phase-II, MTH Compound Indore

NIT No. 22/ ISCDL/17-18 Date: 0808 2017

TENDER – NOTICE

Online percentage rate tenders are invited for following works. Tender forms may be purchased
online by the contractors registered in centralized registration of M.P. P.W.D. having relevant
experience.

S.No. Name of Work Estimated
Cost of
Work

Cost of
Tender
Form

Earnest
Money
Deposit

Completion
Period

1. Riverfront and Park Development
works between Krishnapura Bridge
to Jawahar Marg Bridge and
construction of Parking facility and
shops under Smart City Mission,
Indore

Rs. 21.41
Crore

Rs.
50,000/-

Rs. 10.71
Lakh

18 Months

1. Last date for Purchase of Tender : 04.09.2017 till 1730 Hrs.
2. Pre-Bid Meeting : 17.08.2017 at 1500 Hrs.
3. Last date for submission of tender : 06.09.2017 till 1730 Hrs.
4. Last date for Submission of Hard Copy of

Technical Bid
: 08.09.2017 till 1500 Hrs.

5. Technical Bid Opening Date : 08.09.2017 after 16:00 Hrs.
6. Tender Document and other details shall be available on: -

Website- www.mpeproc.gov.in
7. Amendment to NIT, if any would be published on website only.

Chief Executive Officer
Indore Smart City Development Limited, Indore



Page 5 of 66

INDORE SMART CITY DEVELOPMENT LIMITED
Notice Inviting e-Tenders

NIT No. 22/ ISCDL/17-18 Date: 0808 2017

Online percentage rate tenders are invited for following works. Tender forms may be purchased
online by the contractors registered in centralized registration of M.P. P.W.D. having relevant
experience.

S.No. Name of Work Estimated
Cost of
Work

Cost of
Tender
Form

Earnest
Money
Deposit

Completion
Period

1. Riverfront and Park Development
works between Krishnapura
Bridge to Jawahar Marg Bridge
and construction of Parking
facility and shops under Smart
City Mission, Indore

Rs. 21.41
Crore

Rs.
50,000/-

Rs. 10.71
Lakh

18 Months
including
monsoon

period

1. All details relating to the Bid Document(s) can be viewed and downloaded from the website
mentioned in NIT.

2. Bid document can be purchased after making online payment of portal fees through
Credit/Debit/Cash Card/internet banking.

3. At the time of submission of the Bid the eligible bidder shall be required to:
i. pay the cost of Bid Document;
ii. deposit the Earnest Money;
iii. Submit a check list; and
iv. Submit an affidavit.

Details can be seen in the Bid Data Sheet
4. Eligibility for Bidders:

(a) At the time of submission of the Bid the bidder should have valid registration with the
Government of Madhya Pradesh, PWD in appropriate class. However, such bidders who
are not registered with the Government of Madhya Pradesh and are eligible for
registration can also submit their bids after having applied for registration with
appropriate authority.

(b) The bidder would be required to have valid registration with MPPWD in appropriate class
at the time of signing of the Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in
forfeiture of the earnest money deposit.

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data Sheet.
6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.
7. Amendment to NIT, if any, would be published on website only, and not in Newspaper.

Chief Executive Officer
Indore Smart City Development Ltd., Indore
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL

1. SCOPE OF BID
The detailed description of work, hereinafter ‘work’, is given below.

The scope of works for Riverfront and Park Development works between Krishnapura
Bridge to Jawahar Marg Bridge and construction of Parking facility and shops under
Smart City Mission, Indoreare as follows:

1.1 Demolition of existing circular RCC/Brick work/ stone masonry structure including
platform, foundation etc.,   i.e., complete in all respects.

1.2 Demolition of existing RCC/Brick work/ stone masonry structure of old shops area
including platform, foundation etc. i.e., complete in all respects.

The dismantling, leveling and demolition of all structures, including, buildings, below-
grade foundations, parking areas, driveways, utility installations located on or under the
Site; removal and proper disposal of all debris resulting from such Work; and proper
compaction and grading of the Site following the removal of all structures and debris
therefrom up to a limit of 10 KM from the construction site.

The demolition works shall also include but not limited to the following.
a. Barricading the plot to ensure safe working conditions.
b. Demolition of buildings with Hydraulic Breakers/ Manually or as may be required.
c. No payment shall be made for dismantling of existing old Bridge. All dismantled

material will be property of contractor. The contractor will quote the rates
accordingly.

d. Removal of debris from site and disposing the same up to a limit of 10 KM from
the work Site.

e. Debris Management permission from the local Municipal Corporation, as may be
necessary and required.

f. Removal of Foundations below ground level.
g. Excavation of Soil to the required depth.

The successful contractor also need to ensure that
i. Vibration & Noise do not cause problems to the neighboring areas.
ii. Less flying falling debris&Dust Control is ensured
iii. Extremely efficient method is adopted during demolition.
iv. Steel Reinforcement, Steel rolling shutters, doors and window shuttersthus

generated be salvagedcarefully and credit is considered while quoting rates as
mentioned in (c) above.

1.3 Construction of basement area approximately 8663 Sq.m for Two-wheeler and Four-
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wheeler parking that includes civil works, electrical works, plumbing works,
firefighting and solar PV etc.

1.4 Construction of vegetable and fruits market.
1.5 Construction of river side walk way as per design and drawing.
1.6 Development of landscape area will be 5840 Sq.m in which 4523 Sq.m will be soft-

scape and 1317 Sq.m will be hard-scape.
1.7 Constructions of miscellaneous work such as roads, path way, public toilet, street

light poles, light bollards, installation of organic waste composter. Painting/
Restoration of gates, bridge, old structures, path way etc.

The contractors are required to make their own construction sequencing without
causing inconvenience to the shop owners, customers, citizens. However, suggested
development strategy in brief shall be as follows.

1. The Existing Circular building will be dismantled first.
2. Street vendors near circular building will be shifted into existing market area.
3. Construction of proposed vegetable & Fruit market will happen simultaneously.

The Relocation strategy shall be as follows

1. The vegetable & fruit vendors will then be Relocated to newly constructed market (as
per the existing locations) i.e., the vendors having shops at main road will be relocated to
shops at the front.

2. The existing structures (Old Shops &Market) will be dismantled along with the existing
building at front; 1.5 meters from the front to increase road width.

3. The construction will begin with the transplantation of existing Trees; thereafter road
will be constructed to manage traffic.

4. Lastly, the landscaped podium will be developed.

2. General Quality of Work:

The work shall have to be executed in accordance with the drawings, technical
specifications specified in the Bid Data Sheet/ Contract Data, and shall have to meet high
standards of workmanship, safety and security of workmen and works.

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.

4. ONE BID PER BIDDER

4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
sheet). In case J.V. is permitted, the requirement of joint venture shall be as per the Bid
Data Sheet.

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If
he does so, all bids wherein the bidder has participated shall stand disqualified.

5. Cost of Bidding
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The bidder shall bear all costs associated with the preparation and submission of his bid,
and no claim whatsoever for the same shall lie on the ULB.

6. Site Visit and examination of works

The bidder is advised to visit and examine the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs
shall have to be borne by the bidder.

B. BID DOCUMENTS

7. CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.
2. Instructions to Bidders,
3. Conditions of Contract:

i. Part I General Conditions of Contract and Contract Data; and
ii. Part II Special Conditions of Contract.

4. Specifications
5. Drawings,
6. Priced Bill of Quantities
7. Technical and Financial Bid
8. Letter of Acceptance
9. Agreement and
10. Any other document(s), as specified.

8. The bidder is expected to examine carefully all instructions, conditions of contract, the
contract data, forms, terms and specifications, bill of quantities, forms and drawings in
the Bid Document. Bidder shall be solely responsible for his failure to do so.

9. Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
Change in the schedule of pre-bid meeting would be communicated on the
website only, and intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify
issues and answer questions on any matter that may be raised at that stage.
The Employer may, at his option, give such clarifications as are felt necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be
hosted on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend
the Bid Document, it shall be done by issuing amendment to the online NIT.
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10. Amendment of Bid Documents
10.1 Before the deadline for submission of bids, the Employer may amend or modify

the Bid Documents by publication of the same on the website.
10.2 All amendments shall form part of the Bid Document.
10.3 The Employer may, at its discretion, extend the last date for submission of bids

by publication of the same on the website.

C. PREPARATION OF BID

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms
and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid
required to be uploaded as per the time schedule mentioned in the key dates of the
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their
authorized representative.

12. DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelope A shall
contain the following as per details given in the Bid Data Sheet:

i. Registration number or proof of application for registration and organizational
details in format given in the Bid Data sheet

ii. Payment of the cost of Bid Document;
iii. Earnest Money; and
iv. EPF Registration
v. An affidavit duly notarized.

Part 2 – This shall be known as Envelope B and required to be submitted only in works
where pre-qualification conditions and/or special eligibility conditions are stipulated in
the Bid Data Sheet. Online Envelope B shall contain a self-certified sheet duly supported
by documents to demonstrate fulfillment of pre-qualification conditions.

Part 3 – This shall be known as Online Envelope C and would apply to all bids. Envelope C shall
contain financial offer in the format prescribed enclosed with the Bid Data Sheet.

13. LANGUAGE
The bid as well as all correspondence and documents relating to the bid exchanged by
the Bidder and the Employer shall be in English or Hindi. Supporting documents and
printed literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English. In such case,
for the purposes of interpretation of the bid, such translation shall govern.

14. TECHNICAL PROPOSAL
14.1 Only, in case of bids with pre-qualification conditions defined in the Bid data

sheet, the Technical Proposal shall comprise of formats and requirements given
in the Bid Data Sheet.
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14.2 All the documents/ information enclosed with the technical proposals should be
self-attested and certified by the Bidder. The Bidder shall be liable for forfeiture
of his earnest money deposit, if any document/ information are found false/
fake/ untrue before acceptance of Bid. If it is found after acceptance of the Bid,
the sanctioning authority may at his discretion forfeit his performance security/
guarantee, security deposit, enlistment deposit and take any other suitable
action.

15. FINANCIAL BID
i. The bidder shall have to quote rates in format referred in Bid Data sheet, in overall

percentage, and not item wise. If the bid is in absolute amount, overall percentage would be
arrived at in relation to the probable amount of contract given in NIT. The overall percentage
rate would apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and
words found, lower of the two shall be taken as valid and correct.

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies;
and the Employer shall not be liable for the same.

iv. The material along with the units and rates, which shall be issued, if any, by the department
to the contractor, is mentioned in the Bid Data Sheet.

16. PERIOD OF VALIDITY OF BIDS
The bids shall remain valid for a period specified in Bid Data Sheet after the date of
“close for biding” as prescribed by the Employer. The validity of the bid can be extended
by mutual consent in writing.

17. EARNEST MONEY DEPOSIT (EMD)

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the
amount specified in the Bid Data Sheet.

17.2 The EMD shall be in the form of Demand Draft/Fixed Deposit Receipt of a scheduled
commercial bank, issued in favour of the name given in the Bid Data Sheet. The
Fixed Deposit Receipt shall be valid for six months or more after the last date of
receipt of bids. However, other forms of EMD may be allowed by the employer by
mentioning it in the Bid Data sheet.

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4 EMD of bidders whose bids are not accepted will be returned within ten working
days of the decision on the bid.

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement and furnished the Bank Guarantee of required value for Performance
Security.

17.6 Failure to sign the contract by the selected bidder, for whatsoever reason, shall
result in forfeiture of the Earnest money deposit.
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D. SUBMISSION OF BID

18. The bidder is required to submit online bid duly signed digitally, and Envelope "A" in
physical form also at the place prescribed in the Bid Data Sheet.

E. OPENING AND EVALUATION OF BID

19. PROCEDURE
19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its

contents shall be checked. In cases where Envelope ‘A’ does not contain all requisite
documents, such bid shall be treated as nonresponsive, and Envelope “B” and/or
“C” of such bid shall not be opened.

19.2 Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the same shall
be opened online at the time and date notified. The bidder shall have freedom to
witness opening of the Envelope ‘B’. Envelope ‘C’ (Financial Bid) of bidders who are
not qualified in Technical Bid (Envelope ‘B’) shall not be opened.

19.3 Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the
time & date notified. The bidder shall have freedom to witness opening of the
Envelope ‘C’.

19.4 After opening Envelope ‘C’ all responsive bids shall be compared to determine the
lowest evaluated bid.

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding
process and reject all the bids at any time prior to contract award, without incurring
any liability. In all such cases reasons shall be recorded.

19.6 The Employer reserves the right of accepting the bid for the whole work or for a
distinct part of it.

20. Confidentiality
20.1 Information relating to examination, evaluation, comparison and recommendation

of contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or
contract award decisions   may result in the rejection of its bid.

F.  AWARD OF CONTRACT
21. Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA)
that his bid has been accepted.

22. Performance Security
22.1 Prior to signing of the Contract the bidder to whom LoA has been issued shall have
to furnish performance Security of the amount, form and duration, etc. as specified in
the Bid Data Sheet.

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet
and shall be in the form and for the duration etc. similar to performance security
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23. Signing of Contract Agreement
23.1 The successful bidder shall have to furnish Performance security and additional
performance security, if any, and sign the contract agreement within 15 days of issue of
LOA.

23.2 The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the Employer to the
contractor for commencement of work.

23.3 In the event of failure of the successful bidder to submit Performance Security and
additional performance security if any or sign the Contract Agreement, his EMD shall
stand forfeited without prejudice to the right of the employer for taking action against
the bidder.

24. CORRUPT PRACTICES
The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

i. may reject the bid for award if it determines that the bidder recommended for
award has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for the Contract; and

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated
period of time, to participate in bids, if it at any time determines that the bidder
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or
coercive practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as
follows:
a. “corrupt practice” means the offering, giving, receiving, or soliciting,

directly or indirectly, anything of value to influence improperly the actions
of another party;

b. “fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

c. “coercive practice” means impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

d. “Collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly
the actions of another party.

End of ITB
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BID DATA SHEET
General

S.N. Particulars Data
1 Office inviting Tender Indore Smart City Development Ltd.,  Indore
2 NIT No 22/ISCDL/17-18
3 Date of NIT 08.08.2017

4
Bid document download Available
from date & time -

5 Website link http://www.mpeproc.gov.in

Section 1 – NIT

Clause
Reference Particulars Data

2 Portal fees Rs. ______ (shall be reflected on the
portal)

3
Cost of bid document Rs 50,000 /-

Cost of bid document payable at Bidders shall be directed to the payment
gateway through the portal

Cost of bid document in favor of -
4 Affidavit format Annexure B

5 Pre-qualifications required Yes
If Yes, details As per Annexure C

6 Special Eligibility -
If Yes, details As per Annexure D

7 Key Dates Annexure A

Section 2 – ITB

Clause
Reference Particulars Data

1 Name of work

Riverfront and Park Development works
between Krishnapura Bridge to Jawahar
Marg Bridge and construction of Parking
facility and shops under Smart City
Mission, Indore

2 Specifications Annexure E

3 Procedure for participation in e-
tendering Annexure F

4

Whether Joint-venture is
allowed No

If yes, requirement for Joint
venture -

9 Pre-bid meeting to held Yes
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Clause
Reference Particulars Data

If Yes, Date, Time & Place

Date: 17 08 2017
Time from: 1500 hours
Place:
Indore Smart City Development Limited
(ISCDL), 107-109, Palika Plaza, MTH
Compound, Indore (MP), India

12

Envelope –A containing:
i. Registration number or

proof of application for
registration & organizational
details as per Annexure ‘H’

ii. Cost of Bid Document
iii. EMD
iv. An affidavit duly

notarized as per Annexure –B
Should reach in physical form

At the office of Chief Executive Officer
107-109, Palika Plaza, Phase II, MTH
Compound, Indore (M.P.)

14 Envelope-B Technical Proposal Annexure–I (Format I-1 to I-5)
Envelope-C Financial Bid Annexure – J

15 Materials to be issued by the
department Nil

16
Period of Validity of Bid 120 Days

Earnest Money Deposit Rs.10.71 Lakh/- (Ten Lakh Seventy-One
Thousand Only)

17

Forms of Earnest Money
Deposit

i. FDR/ e-FDR
ii. Demand Draft of Scheduled

Commercial Bank
iii. Interest Bearing Securities of Post

Office
EMD valid for a period of 120 days
FDR (Fixed Deposit Receipt)
must be drawn in favour of Executive Director, ISCDL, Indore

21 Letter of Acceptance (LoA) Annexure L
Amount of Performance
Security 5% of contract amount

Additional Performance
Security, if any

Applicable as per clause No. 22.2 and
23.1

Performance security in the
format Annexure M

Performance security in favour
of Executive Director, ISCDL, Indore

Performance security valid up
to

Till issue of Physical Completion
Certificate as per clause 35.1
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Annexure – A
Key Dates & Events

S
No.

Department Stage Bidder’s
Stage

Start Expiry Envelopes
Date Time Date Time

1. Purchase of
Tender –

Online

- 1030
Hours

04.09.2017 1730
Hours

2. Bid
Submission –

Online

06.09.2017 1730
Hours

3. Mandatory
Submission Open

08.09.2017 1600
Hours

Envelope
A

4. Technical Proposal
Open

08.09.2017 1610
Hours

Envelope
B

5. Financial Bid Open TBA - Envelope
C
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Annexure – B
(See clause 3 of Section 1-NIT)

││ AFFIDAVIT ││

(To be contained in Envelope A)
(On Non-Judicial Stamp of Rs.100)

I/we _____________________________________________ who is/are
_____________________ (status in the firm/company) and competent for submission of the
affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath
and state that:  I/we are fully satisfied for the correctness of the certificates/records submitted
in support of the following information in bid documents which are being submitted in response
to notice inviting e-tender No. ______________ for __________________________ (name of
work) dated _______ issued by the ________________ (name of the ULB).

I/we are fully responsible for the correctness of following self-certified information/ documents
and certificates:

1. That the self-certified information given in the bid document is fully true and
authentic.

2. That:

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.

b. Information regarding financial qualification and annual turn-over is correct.

c. Information regarding various physical qualifications is correct.

3. No close relative of the undersigned and our firm/company is working in the
department.

OR

Following close relatives are working in the department:

Name _______________ Post ____________________ Present Posting ___________

Signature with Seal of the Deponent (bidder)

I/ We, _____________________ above deponent do hereby certify that the facts mentioned in
above paras 1 to 3 are correct to the best of my knowledge and belief.

Verified today _____________ (dated) at ______________ (place).

Signature with Seal of the Deponent (bidder)
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Annexure – C

(See clause 5 of Section 1 NIT)

PRE-QUALIFICATIONS CRITERIA

A) The bidder should have an Average Annual Financial Turnover for Construction Works not
less than 100% of the probable amount of contract during last 3 financial years.

B) The bidder should have executed either of the following within last 5 years.

a. One Civil Infrastructure Work costing not less than 70% of the probable amount of

contract; or

b. Two Civil Infrastructure Works costing not less than 40% of the probable amount of

contract; or

c. Three Civil Infrastructure Works costing not less than 30% of the probable amount of

contract.

Note:

Bidders are required to submit the corresponding Work Order copies & Execution/Completion
Certificates issued by the respective clients. The Certificates should be issued by respective
authority (Not below Executive Engineer) of client. ISCDL may call for original certificates for
verification.
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Annexure – D

(See Clause 6 of Section 1 NIT)

SPECIAL ELIGIBILITY CRITERIA
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Annexure – E

(See clause 2 of Section 2-ITB & Clause 10 of GCC)

MPUADD Specifications for Civil Works:(The soft copy of the specifications is available at
departmental website http://www.mpurban.gov.in/StandardSchedule.asp)

MPPKVVCO.LTD SPECIFICATIONS FOR ELECTRICAL WORKS: The Provisions of General/ Special
Conditions of Contract, those specified elsewhere in the bid document, as well as execution
drawings and notes, or other specifications issued in writing by the employer shall form part of
the technical specifications of this work.

The works in General shall be carried out as per latest MP-UADD Specifications, (updated with
corrections slips issued upto last date of submission of tender) unless otherwise specified in the
nomenclature of the individual item or in the particular specifications of concerned items of
works.

For items not covered under MP-UADD specifications with correction slips or those
specifications are not given in the technical specifications appended or not incorporated in the
nomenclature of the individual item, the work shall be done as per latest relevant BIS Codes of
Practice or as per approval of Engineer-in-charge.

All the works shall be executed as per the approved drawings / designs. The patterns shown in
the tender drawings can be modified as per the site requirements by the Engineer-in-charge
and nothing extra whatsoever shall be payable over and above the quoted rates.

Material should be of the best approved quality obtainable and they shall comply to the
respective Indian Standard Specifications. Samples of all materials shall be got approved before
placing order and the approved sample shall be deposited with the Client/Engineer In-Charge.

Only ISI mark 43/53 grade Ordinary Portland Cement of relevant I.S. specifications shall be used
for the work. Any lot of cement brought to site by the contractor would be permitted to be
used in the work only after the satisfactory results are received, of the requisite tests under the
supervision of the Engineer-In-Charge or his authorized representative.
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ANNEXURE-F
(See clause 3 of Section 2-ITB)

Procedure for participation in e-Tendering

1. Registration of Bidders on e-Tendering System
All the PWD registered bidders already registered on the new e-procurement portal
https://www,mpeproc.gov.inThe user id will be the contractor ID provided to them from
MP Online. The password for the new portal as communicated to the bidders registered
email ID. For more details, may contact M/s Tata consultancy Services Corporate Block, 5th
floor, DB city Bhopal-462011, email id: eproc_helpdesk@mpsdc.gov.in. Helpdesk phone
numbers are available on website.

2. Digital Certificate:
The bids submitted online should be signed electronically with a class III Digital Certificate to
establish the identity of the bidder submitting the bid online. The bidders may obtain class
III Certificate issued by an approved certifying Authority authorized by the controller of
certifying Authorities, government of India. A class III digital Certificate is issued upon
receipt of the required proofs along with an application. Only upon the receipt of the
required documents, a digital certificate can be issued. For details please visit cca.gov.in.

Note:

i. It may take up to 7 working days for issuance of class III digital certificate; hence the
bidders are advised to obtain the certificate at the earliest. Those bidders who already
have valid class III digital certificate need not obtain another Digital Certificate for the
same.   The bidders may obtain more information and the APPLICATION FORM
REQUIRED TO BE SUBMITTED FOR THE ISSUANCE OF DIGITAL CERTIFICATE FROM
cca.gov.in.

ii. Bids can be submitted till bid submission end date. Bidder will require digital signature
while bid submission. The digital certificate issued to the authorized user of a
partnership firm/Private limited company/ Public Limited Company and user for online
bidding will be considered as equivalent to a no-objection certificate/power of attorney
to that user.
In case of Partnership firm, majority of the partners have to authorize a specific
individual through authority letter signed by majority of partners of the firm.

In case of Private Limited company, Public Limited Company, the Managing Director has
to authorize a specific individual through Authority Letter. Unless the certificate is
revoked, it will be assumed to represent adequate authority of the specific individual to
bid on behalf of the organization for online bids as per Information Technology Act 2000.
This Authorized User will be required to obtain a digital certificate. The Digital Signature
executed through the use of the responsibility of Management/Partners of the
concerned firm to inform the Certifying Authority, if the authorized user changes, and
apply for a fresh Digital Certificate for the new Authorized user.
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3. Set Up of Bidder’s Computer System:
In order for a bidder to operate on the e-tendering System, the Computer system of the
bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts,
etc. The details are available at https://www.mpeproc.gov.in

4. Key Dates:
The bidders are strictly advised to follow the time schedule (Key dates) of the bid of their
side for tasks and responsibilities to participate in the bid, as all the stages of each bid are
locked before the tart time and date and after the end time and date for the relevant stage
if the bid as set by the Department.

5. Preparation and Submission of Bids
The bidders have to prepare their online, encrypt their bid data in the Bid forms and

submit Bid of all the envelopes and documents related to the Bid required to be uploaded
as per the time schedule mentioned in the key dates of the notice inviting e-Tenders after
singing of the same by the Digital Signature of their authorized representatives.

6. Purchase of Bid Document
For purchasing of the bid document bidders have to pay Service Charge online only which is
Rs. [as per Bid Data Sheet]. Cost of Bid document is separately mentioned in the detailed
NIT. The Bid Document shall be available for purchase to concerned eligible bidders
immediately after online release of the bids and up to scheduled time and date as set in the
key dates. The payment for the cost of bid document shall be made online through
Debit/Credit card. Net banking or NeFT Challan through the payment gateway provided on
the portal.

7. Withdrawal, Substitution and Modification of Bids
Bidder can withdraw and modify the bid submission end date.

Note:
 Bidders are requested to visit our e-tendering website regularly for any clarifications

and/or due date extension or corrigendum.
 Bidder must positively complete online e-tendering procedure at

www.mpeproc.gov.in
 ISCDL shall not be responsible in any way for delay/ difficulties/ inaccessibility of the

downloading facility from the website for any reason whatsoever.
 In case, due date for submission & opening of tender happens to be a holiday, the

due date shall be shifted to the next working day for which no prior intimation will
be given.

 ISCDL reserves the right for extension of due date of opening of technical bid.
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ANNEXURE-G

(See clause 4 of Section 2-ITB)
JOINT VENTURE (J.V.)

JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled –

1. Number of partners in a Joint Venture shall not exceed 2 (two). The partners shall comply with
the following requirements:

a. One of the partners shall be nominated as being Lead Partner, and this authorization
shall be evidenced by submitting a power of attorney signed by legally authorized
signatories of all the partners;

b. The bid and, in case of successful bid, the Agreement, shall be signed so as to be
legally binding on all partners;

c. The partner in charge shall be authorized to incur liabilities and receive instructions for
and on behalf of any and all partners of the joint venture and the entire execution of
the contract, including payment, shall be done exclusively with the partner in charge;

d. All the partners of the joint venture shall be liable jointly and severally for the
execution of the contract in accordance with the contract terms, and a statement to
this effect shall be included in the authorization mentioned under [c] above, as well as
in the bid and in the Agreement [in case of successful bid];

e. The joint venture agreement should indicate precisely the role and responsibilities of
all the members of JV in respect of planning, design, construction equipment, key
personnel, work execution, and financing of the project including operation and
maintenance of the works. All members of JV should have active participation in
execution during the currency of the contract. This should not be varied/modified
subsequently without prior approval of the employer;

f. The joint venture agreement should be registered, so as to be legally valid and binding
on all partners for a period not less than the defects liability/ Maintenance period.

g. A copy of the Joint Venture Agreement entered into by the partners shall be submitted
with the bid.

2. All the partners should collectively meet the technical and financial eligibility criteria specified
in full. Failure to comply with this requirement will result in rejection of the joint venture’s bid.

3. The performance security of joint venture shall be in the name of the partner Lead
partner/joint venture.

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of
the joint venture

5. An individual Bidder cannot at the same time be member of a Joint Venture applying for this
Bid. Further, a member of a particular Bidder Joint Venture cannot be member of any other
Bidder Joint Venture applying for this bid.

6. Furnish details of participation proposed in the joint venture as below:

DELETED
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PARTICIPATION DETAILS Firm A
(Lead Partner)

Firm B

Financial
Name of the Banker(s)
Planning
Construction Equipment
Key personnel
Execution of Work (Give details on contribution of each)

7. The partners of J.V. should satisfy the qualification criteria as below,

a. The Lead Partner must meet at least 50% requirement of technical and financial
eligibility criteria required for the bid.

b. The other partner(s) must meet at least 25% requirement of technical and financial
eligibility criteria required for the bid.

c. The lead partner and the other partners should together meet 100% of all the eligibility
criteria required for the bid.

8. For meeting the minimum qualification criteria of experience of similar nature work, every partner
can have experience of different works as defined in similar nature works and together should
have the experience of all types of works described in similar nature works.

DELETED
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ANNEXURE-H
(See clause 12 of Section 2 ITB & clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be enclosed with technical proposal)

S.N. Particulars Details
1. Registration No. issued by centralized

registration system of Govt. of MP or proof of
application for registration

(If applicable, scanned copy of proof of
application for registration to be
uploaded)

2. Valid registration of Bidder in appropriate class
through centralized registration of Govt. of MP
Registration no………………. date……….

(Scanned copy of Registration to be
uploaded)

3. Name of Organization/ Individual
4. Entity of Organization

Individual/Proprietary Firm/Partnership Firm
(Registered under Partnership Act)/ Limited
Company (Registered under the Companies Act–
1956)/ Corporation

5. Address of Communication
6. Telephone Number with STD Code
7. Fax Number with STD Code
8. Mobile Number
9. E-mail Address for all communications

Details of Authorized Representative
10. Name
11. Designation
12. Postal Address
13. Telephone Number with STD Code
14. Fax Number with STD Code
15. Mobile Number
16. E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration certificate of the
company shall have to be enclosed.

Signature of Bidder with Seal

Date:
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Annexure – I

(See clause 14 of Section 2 of   ITB)

Envelope – B, Technical Proposal

Technical Proposal shall comprise the following documents:

S.N. Particulars to be submitted Format

1. Financial and Physical Experience (Format: I - 1)

2. Annual Turnover (Format: I - 2)

3. List of technical personnel for the key positions (Format: I - 3)

4. List of Key equipments/ machine/s quality control labs (Format: I - 4)

5. List of Key equipments/ Machines for Construction Work. (Format: I – 5)

Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal should be uploaded otherwise will not be considered
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Annexure – I (Format: I - 1)

(See clause 14 of Section 2 of ITB

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
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Annexure – I (Format: I - 2)

(See clause 14 of Section 2 of ITB

ANNUAL TURN OVER

Requirements:

Average annual construction turnover for the construction works to be provided in the
following format for the last 3 financial years;

Financial Information
Financial Year 2014-15 2015-16 2016-17
Annual Turnover (in INR Crore)

AVERAGE ANNUAL TURNOVER
Note:

i. Annual turnover of construction works should be certified by chartered accountant.
ii. Audited balance sheet including all related notes and income statements for the above

financial years to be enclosed. In case for financial year audited balance sheet and
turnover certificate is not available, the bidders should submit provisional balance sheet.

iii. The Bidder should have positive net worth.
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Annexure – I (Format: I - 3)

(See clause 14 of Section 2 of ITB

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS

Contractor will have to appoint the following key personnel during the execution and entire
contract period.

The qualification and experience requirements are as under.

S.N. Details Required nos.

1 Project Engineer/ Billing Engineer with Degree (8 years) / Diploma
in Civil Engineering having minimum 12 years of relevant
experience.

One

2 Site Engineer with Degree/Diploma in Civil Engineering having
minimum 5 (for Degree holders) / 7 (for Diploma holders) years
experience.

One

Penalty for Non-deployment of above staff are as follows:

S.N. Details Penalty to be
computed on
Per Day basis

1 Project Engineer/ Billing Engineer with Degree (8 years) / Diploma
in Civil Engineering having minimum 12 years of relevant
experience.

Rs. 50,000/-
per month

2 Site Engineer with Degree/Diploma in Civil Engineering having
minimum 5 (for Degree holders) / 7 (for Diploma holders) years
experience.

Rs.25,000/-
per month



Page 29 of 66

Annexure – I (Format: I - 4)

(See clause 14 of Section 2 of ITB

List of Key Equipment/ Machines for Quality Control Labs
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Annexure – I (Format: I - 5)

(See clause 14 of Section 2 of ITB

LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK
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Annexure – J
(See clause 14 of Section 2 of ITB)

FINANCIAL BID
(TO BE CONTAINED IN ENVELOPE C)

NAME OF WORK: _______________________________________________________________
(Name of the work as appearing in the bid for the work)

I/We do hereby BID to execution of the above work within the time specified at the rate (In figures)
__________________ (In words) ____________________________ percent below / above or at par
based on the Bill of Quantities and item wise rates given therein in all respects and in accordance with
the specifications, designs, drawings and instructions in writing in all respects in accordance with such
conditions so far as applicable.

I/We have visited the site of work and am/are fully aware of all the difficulties and conditions likely to
affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regard
to accessibility of site and quarries/ kilns, nature and the extent of ground, working conditions including
stacking of materials, installation of tools and plant conditions effecting accommodation and movement
of labour etc. required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of the
said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to
the Executive Director, Indore Smart City Development Limited, Indore or his successors in office
the sums of money mentioned in the said conditions.

Note:
i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item

wise rates given therein shall be quoted.
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is

found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to
accept such valid and correct rate and declines to furnish performance security and sign the
agreement his earnest money deposit shall be forfeited.

iii. In case the percentage “above” or “below” is not given by a bidder, his bid shall be treated as
non-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage
quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Executive Director, Indore Smart City
Development Limited, Indore dated the ________ day of ______ 20_ _

________________

Signature of Officer by whom accepted
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Annexure – K
(See clause 15 of Section 2 of ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.No Name of material Rate (Issue rate) Unit Remarks

DELETED
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Annexure – L
(See clause 21 of Section 2 of ITB)

No. ___________                                                                                          Dated: ___________

LETTER OF ACCEPTANCE (LOA)

M/s. ___________________________

(Name and address of the contractor)

Subject: ____________________________________________
(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the (Name of ULB), at
your bided offer as per scope of work given therein.  You are requested to submit within 15
(Fifteen) days from the date of issue of this letter:

a. The performance security/ performance guarantee of Rs. ___________________ (in figures)
Rupees_____________________________________________ (in words only). The
performance security shall be in the shape of term deposit receipt/ bank guarantee of any
nationalized / schedule commercial bank.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is __________
months including/excluding rainy season, shall be reckoned from the date of signing the
contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work and
no separate letter for commencement of work is required. Therefore, after signing of the
agreement, you are directed to contact Engineer-in-charge for taking the possession of site and
necessary instructions to start the work.

Yours faithfully,

EXECUTIVE ENGINEER
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Annexure – M
(See clause 22 of Section 2 of ITB)

PERFORMANCE SECURITY
To
_______________________________ [Name of Employer]
_______________________________
_______________________________ [Address of Employer]
_______________________________

WHEREAS_______________________ [name and Address of Contractor] (Hereinafter called
“the Contractor”) has undertaken, in pursuance of Letter of Acceptance No._______________
Dated _________to execute_________ [Name of Contract and brief description of works]
(herein after called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligation in accordance with the contract;

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf
of the Contractor, up to a total of ___________ [amount of Guarantee]*__________ (in words),
such sum being payable in the types and proportions of currencies in which the contract price is
payable, and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of_____________ [ amount of Guarantee] as
aforesaid without your needing to prove or to show grounds or reasons for your demand for the
sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability
under this Guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid till issue of physical completion certificate.

Signature, Name and Seal of the Guarantor_______________________________________

Name of Bank _____________________________________________________________
Address __________________________________________________________________
Phone No., Fax No., E-mail Address, of Signing

Authority__________________________________
Date______________

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the
Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.
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SECTION 3
Conditions of Contract

Part – I General Conditions of Contract [GCC]

Table of Clauses of GCC

Clause
No.

Particulars Clause
No.

Particulars

A. General 21 Payments for Variations and / or Extra
Quantities1 Definitions

2 Interpretations and Documents 22 No compensation for alterations in or
restriction of work to be carried out.

3 Language and Law 23 No Interest payable
4 Communications 24 Recovery from Contractors
5 Subcontracting 25 Tax
6 Personnel 26 Check Measurements
7 Force Majeure 27 Termination by Engineer in charge
8 Contractor's Risks 28 Payment upon Termination
9 Liability For Accidents To Person 29 Performance Security

10 Contractor to Construct the Works 30 Security Deposit
11 Discoveries 31 Price Adjustment
12 Dispute Resolution System 32 Mobilization and Construction

Machinery    Advance
B. Time Control 33 Secured Advance

13 Programme 34 Payment certificates
14 Extension of Time E. Finishing the Contract
15 Compensation for Delay 35 Completion Certificate
16 Contractor’s Quoted percentage 36 Final Account

C. Quality Control F. Other Conditions of Contract
17 Tests 37 Currencies
18 Correction of Defects noticed 38 Labour

D. Cost Control 39 Compliance with Labour Regulations
Defect Liability Period

19 Variations - Change in original 40 Audit and Technical
20 Extra Items 41 Deaths and Permanent Invalidity of

Specifications, Designs, Drawings etc.
Contractor

42 Jurisdiction
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A. General

1. DEFINITIONS

1.1 “Bill of Quantities” means the priced and completed Bill of Quantities forming part of the
Bid.

1.2 “Chief Executive Officer” means the executive officer as defined under the relevant section
of the article of association;

1.3 “Completion “means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

1.4 “Contract” means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries the same
meaning wherever used.

1.5 “Contract Data Sheet” means the documents and other information which comprise of the
Contract.

1.6 “Contractor “means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

1.7 “Contractor's bid” means the completed bid document submitted by the Contractor to the
Employer.

1.8 “Contract amount” means the amount of contract worked out on the basis of accepted bid.

1.9 “Completion of work” means completion of the entire contracted work. Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply completion of
work or any component thereof.

1.10 “Day” means the calendar day.

1.11 “Defect” means any part of the work not completed in accordance with the specifications
included in the contract.

1.12 “Drawings” means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

1.13 “Department” means Indore Smart City Development Limited, Indore as the case may be.

1.14 “Employer” means the party as defined in the Contract Data, who employs the Contractor
to carry out the work. The employer may delegate any or all functions to a person or body
nominated by him for specified functions. The word Employer/Government/Department
wherever used denote the Employer.

1.15 “Engineer” means the person named in contract data sheet.

1.16 “Engineer in charge” means the person named in the contract data.

1.17 “Equipment” means the Contractor's machinery and vehicles brought temporarily to the
Site for execution of work.

1.18 “Executive Director” means the executive director of the Board as appointed under the
provision of the article of association;

1.19 “Government” means Government of Madhya Pradesh.
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1.20 “In Writing” means communicated in written form and delivered against receipt.

1.21 “Material “means all supplies including consumables used by the Contractor for
incorporation in the work.

1.22 “Stipulated date of completion” means the date on which the Contractor is required to
complete the work. The stipulated date is specified in the Contract Data.

1.23 “Specification” means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

1.24 “Start Date “means the date 14 days after the signing of agreement for the work.
However, the employer may extend this time limit by another 14 days, as and when required.

1.25 “Sub-Contractor” means a person or corporate body who has a Contract (duly authorized
by the employer) with the Contractor to carry out a part of the construction work under the
Contract.

1.26 “Temporary Work” means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

1.27 “Tender/ Bid, Tenderer/ Bidder” are the synonyms and carry the same meaning where
ever used.

1.28 “Variation “means any change in the work which is instructed or approved as variation
under this contract.

1.29 “Work” the expression "work" or "works" where used in these conditions shall unless
there be something either in the subject or context repugnant to such construction, be
construed and taken to mean the work by virtue of contract, contracted to be executed,
whether temporary or permanent and whether original, altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1 Interpretations:   In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. words indicating the singular also include the plural and vice versa.

c. provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or electronically
made, and resulting in a permanent record;

2.2 Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders

3. Conditions of Contract:

i. Part I General Conditions of Contract and Contract Data; with all Annexures

ii. Part II Special Conditions of Contract.

4. Specifications

5. Drawings
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6. Bill of Quantities

7. Technical and Financial Bid

8. Agreement

9. Any other document (s), as specified.

3. Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall
be sent on the address or contact details given by the Contractor in [Annexure H of ITB]. The
address and contract details for communication with the Employer/Engineer shall be as per the
details given in Contract Data Sheet. Communication between parties that are referred to in the
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means
(email) shall also be effective on confirmation of the transmission. The notice sent by registered
post or speed post shall be effective on delivery or at the expiry of the normal delivery period as
undertaken by the postal service. In case of any change in address for communication, the same
shall be immediately notified to Engineer-in-Charge

5. Subcontracting

Subcontracting shall be permitted for contracts value more than amount specified in the
Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price, only with and after
the approval of the Employer in writing, but will not assign the Contract. Subcontracting
shall not alter the Contractor's obligations.

b. The following shall not form part of the sub-contracting:

i. hiring of labour through a labour contractor,

ii. hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the centralized
registration system for contractors of the GoMP.

6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure I-3 of Bid Data sheet, if applicable. If the
Contractor fails to deploy required number of technical staff, recovery as specified in the
Contract Data will be made from the Contractor.

6.2 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or   work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within three days and has no further connection with the Works in the
Contract.

7. Force Majeure

7.1 The term "Force Majeure" means an exceptional event or circumstance:
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a) Which is beyond a party’s control,

b) Which such party could not reasonably have provided against before entering into
the contract,

c) Which, having arisen, such party could not reasonably have avoided or overcome,
and

d) Which is not substantially attributed to the other Party

Force Majeure may include, but is not limited to, exceptional events or circumstances of the
kind listed below, so long as conditions (a) to (d) above are satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies),

(ii) Rebellion, terrorism, sabotage by persons other than the contractor’s Personnel,
revolution, insurrection, military or usurped power, or civil war,

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s
Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by radio
activity, except ass may be attributed to the Contractor’s use of such munitions,
explosives, radiation or radio activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity,

7.2 In the event of either party being rendered unable by force majeure to perform any duty
or discharge any responsibility arising out of the contract, the relative obligation of the party
affected by such force majeure shall upon notification to the other party be suspended for the
period during which force majeure event lasts. The cost and loss sustained by either party shall
be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this sub
clause shall not give eligibility for price adjustment to contracts which are otherwise not subject
to the benefit of Price adjustment clause.

7.4 The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay caused by force
majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose the
contract after holding mutual discussions.

8. Contractor's Risks

8.1 All risks of loss of or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract are the responsibility of the
Contractor.

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents
and/or information submitted by the contractor shall be the responsibility of the Contractor
alone, notwithstanding the fact that designs/drawings or other documents have been approved
by the department.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the Government
and/or the employer, against all action, suits, claims, demands, costs etc. arising in connection
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with injuries suffered by any persons employed by the contractor or his subcontractor for the
works whether under the General law or under workman's compensation Act, or any other
statute in force at the time of dealing with the question of the liability of employees for the
injuries suffered by employees and to have taken steps properly to ensure against any claim
there under.

10. Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance with the
Specifications and Drawings as specified in the Contract Data

10.2 In the case of any class of work for which there is no such specification as is mentioned in
contract Data, such work shall be carried out in accordance with the instructions and
requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, Machinery, tools implements and generally of all
means used for the fulfillment of this contract whether such means may or may not approved
of or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

12. Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in Contract
data in writing giving full description and grounds of Dispute. It is clarified that merely recording
protest while accepting measurement and/or payment shall not be taken as raising a dispute.

12.2 No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after
expiry of 45 days of its first occurrence shall not be entertained and the Employer shall not be
liable for claims arising out of such disputes.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to
the Appellate Authority as defined in the Contract data. The Appellate Authority shall decide
the dispute within 45 days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya
Pradesh Arbitration Tribunal constituted under Madhya Pradesh
MadhyasthamAdhikaranAdhiniyam, 1983.

12.6 The contractor shall have to continue execution of the works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Programme showing the general methods, arrangements, order, and timing for all
the activities in the Works for the construction of works.
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13.2 The program shall be supported with all the details regarding key personnel, equipment
and machinery proposed to be deployed on the works for its execution. The contractor shall
submit the list of equipment and machinery being brought to site, the list of key personnel
being deployed, the list of machinery/equipment being placed in field laboratory and the
location of field laboratory along with the Programme

13.3 An update of the Programme shall be a Programme showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities.

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does not
submit an updated Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been
submitted.

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations

14. Extension of Time

14.1 If the Contractor desires an extension of time for completion of the work on the ground of
his having been unavoidably hindered in its execution or on any other grounds, he shall apply, in
writing, to the Engineer-in-charge, on account of which he desires such extension. Engineer-in-
charge shall forward the aforesaid application to the competent authority as prescribed.

14.2 The competent authority shall grant such extension at each such occasion within a period
of 30 days of receipt of application from contractor and shall not wait for finality of work. Such
extensions shall be granted in accordance with provisions under clause- 15 of this agreement.

14.3 In case of the work already in progress, the contractor shall proceed with the execution of
the works, including maintenance thereof, pending receipt of the decision of the competent
authority as aforesaid with all due diligence.

15. Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly
observed by the Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of signing
of the agreement. It is clarified that the need for issue of work order is dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the works,
the contractor shall have to ensure strict adherence to the same.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such
liquidated damages as is laid down in the Contract Data

15.5 In the event of delay in execution of the works as per the timelines mentioned in the
contract data the Engineer-in- charge shall retain from the bills of the Contractor Amount equal
to the liquidated damages leviable until the contractor makes such delays good. However, the
Engineer-in-charge shall accept bankable security in lieu of retaining such amount.



Page 42 of 66

15.6 If the contractor is given extension of time after liquidated damages have been paid, the
engineer in charge shall correct any over payment of liquidated damages by the Contractor in
the next payment certificate.

15.7 In the event the contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall be adjusted
against liquidated damages levied.

16. Contractor's quoted percentage

The contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/
added from/to the net amount of the bill after deducting the cost of material supplied by the
department.

C. Quality Control
17. Tests

17.1 The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified and having
such equipment as are specified in the Contract Data.

17.3 Failure of the contractor to establish laboratory shall attract such penalty as is specified in
the Contract Data.

17.4 Ten percent of the mandatory tests prescribed under the specifications shall be got carried
out through Laboratories accredited by National Accreditation Board of Laboratories (NABL) by
the Engineer-In –Charge and the cost of the such testing shall be deducted from the payments
due to Contractor.

18. Correction of Defects noticed during the Defect Liability Period

18.1 The defect liability period of work in the contract shall be the Contract Data

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before
the end of the Defect Liability Period. The Defect Liability Period shall automatically stand
extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will assess
the cost of having the Defect corrected, and the cost of correction of the Defect shall be
recovered from the Performance Security or any amount due or that may become due to the
contractor and other available securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, Drawings etc.

19.1 The Engineer in charge shall have power to make any alterations, omissions or additions
to or substitutions for the original specifications, drawings, designs and instructions, that may
appear to him to be necessary during the progress of the work and the contractor shall carry
out the work in accordance with any instructions which may be given to him in writing signed by
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the Employer, and such alterations, omission, additions or substitutions shall not invalidate the
contract and any altered, additional or substituted work, which the contractor may be directed
to do in the manner above specified, as part of the work, shall be carried out by the contractor
on the same conditions in all respects on which he agree to do the main work.

19.2 The time for the completion of the work shall be extended in the proportion that the
altered, additional or substituted work bears to the original contract work and the certificate of
the Engineer in charge shall be conclusive as to such proportion.

20. Extra items

20.1 All such items which are not in the priced BOQ shall be treated as extra items.

21. Payments for Variations and/ or Extra Quantities

21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra items
under this clause shall be worked out in accordance with the following provisions in their
respective order: -

a. The contractor is bound to carry out the additional (Extra quantity), work at the same rates
as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the department, the rate
shall be arrived at by applying the quoted tender percentage on the SOR rate.

c. If the rates of the altered or substituted work are not provided in applicable SOR-such rates
will be   derived from the rates for a similar class (type) of work as is provided in the
contract (priced BOQ) for the work.

d. If the rates are for the altered, substituted work cannot be determined in the manner
specified in   the sub clause (c) above-then the rates for such composite work item shall be
worked out on the basis of the concerned schedule of rates minus/plus the percentage
quoted by the contractor.

e. If the rates of a particular part or parts of the item is not in the schedule of rates and the
rates for   the altered, or substituted work item cannot be determined in the manner
specified in sub clause (b) to (d) above, the rate for such part or parts will be determined by
the Competent Authority as   defined in the Contract data on the basis of the rate analysis
derived out of prevailing market rates when the work was done.

f. But under no circumstances, the contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (d). In case the contractor does
not accept the rate   approved by Engineer in charge for a particular item, the contractor
shall continue to carry out the   item at the rates determined by the Competent Authority.
The decision on the final rates payable   shall be arrived at through the dispute settlement
procedure.

22. No compensation for alterations in or restriction of work to be carried out.

22.1 If at any time after the commencement of the work, the Government, for any reason
whatsoever, not require the whole or any part of the work as specified in the bid to be carried
out, the Engineer in charge shall give notice in writing of the fact to the Contractor and
withdraw that whole or any part of the work.

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived from the execution of work in
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full or on account of any loss incurred for idle men and machinery due to any alteration or
restriction of work for whatsoever reason.

22.3 The Engineer in charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

23. No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

24. Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the
Department shall be entitled to recover such sum by:

i. Appropriating, in part or whole of the Performance Security and additional Performance
Security, if any; and/or Security deposit and/or any sums payable under the contract to the
contractor.

ii. If the amount recovered in accordance with (a) above is not sufficient, the balance sum may
be recovered from any payment due to the contractor under any other contractor of the
department, including the securities which become due for release.

iii. The department shall, further have an additional right to effect recoveries as arrears of land
revenue under the M.P. Land revenue Code.

25. Tax

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and
other levies, duties, cess, toll, taxes of Central and State Governments, local bodies and
authorities. But the rates shall be excluding excise duty exemption on pipes as per Norms

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and
duties in respect of materials actually consumed on public work, shall be borne by the
Contractor. Any Changes in the taxes due to change in legislation or for any other reason shall
not be payable to the contractor.

26. Check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check measurement of
work in general or specific scale for specific works or by other special orders.

26.2 Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or
otherwise at any   stage up to the date of completion of the defect liability period specified in
this contract, shall be   recoverable from the Contractor, as per clause 24 above.

27. Termination by Engineer in Charge

27.1 If the contractor fails to carry out any obligation under the Contract, the Engineer in
charge may by notice require the Contractor to make good the failure and to remedy it within a
specified reasonable time.

27.2 The Engineer in charge shall be entitled to terminate the contract if the Contractor
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a. Abandons the works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the contract;

b. the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c. without reasonable excuse fails to comply with the notice to correct a particular defect
within a reasonable period of time;

d. the Contractor does not maintain a valid instrument of financial Security, as prescribed;
e. the Contractor has delayed the completion of the Works by such duration for which the

maximum amount of liquidated damages is recoverable;
f. If the Contractor fails to deploy machinery and equipment or personnel or set up a field

laboratory as specified in the Contract Data.
g. if the Contractor, in judgmental of the engineer in charge has engaged in corrupt or

fraudulent practices in competing for or in executing the contract;
h. Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the engineer in charge may, upon giving 14
days’ notice to the contractor, terminate the contract and expel the Contractor from the site.
However, in the case of sub paragraph (b) or (g) of clause 27.2, the Engineer in charge may
terminate the contract immediately.

27.4 Notwithstanding the above, the Engineer in charge may terminate the contract for
convenience by giving notice to the contractor.

28. Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for
value of the work accepted on final measurements, less advance payments and penalty as
indicated in the Contract Data. The amount so arrived at shall be determined by the Engineer-
in-charge and shall be final and binding on both the parties.

28.2 Payment on termination under clause 27.4 above, the Engineer shall issue a certificate for
the value of the work done, the reasonable cost of removal of Equipment, repatriation of the
contractor’s personnel employed solely on the works, and the contractor’s costs of protecting
and securing the works and less advance payments received up to the date of the certificate,
less other recoveries due in terms of the contract and less taxes due to be deducted at source
as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the
difference shall be recovered as per clause 24 above.

29. Performance Security

The Contractor shall have to submit performance security and additional performance security,
if any, as specified in Bid data sheet at the time of signing of the contract. The contractor shall
have to ensure that such performance security and Additional performancesecurity, if any,
remains valid for the period as specified in the Contract data.

30. Security Deposit

30.1 Security deposit shall be deducted from each running bill at the rate as specified in the
contract data. The total amount of security deposit so deducted shall not exceed the
percentage of contract price specified in the Contract data.
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30.2 The Security may be replaced by equivalent amount of bank guarantee or fixed deposit
receipt assigned to the Employer, with validity up to 3(three) months beyond the completion of
defect Liability Period/ Extended Defect Liability Period.

30.3 The Security deposit shall be refunded on completion of defect liability period.

31. Price Adjustment

31.1 Applicability

i. Price adjustment shall be applicable only provided for in the contract data.
ii. The price adjustment clause shall apply the works executed from the date of singing of the

agreement until the end of the intended completion date or extensions granted for reasons
attributed to the Employer by Engineer   The contractor shall not be entitled any benefit
arising from the price adjustment clause for extension in the contract period reasons
attributed to the contractor.  In the Force Majeure event price escalation clause shall apply.

31.2 Procedure

i. Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with following and procedures and as per
formula given in the contract data.

ii. The price adjustable shall be determined from the formula given in the contract data.
iii. Following expression and meaning are assigned to done during each quarter:
iv. R= Total value of work during the quarter include the amount of secured advance granted, if

any, during the secured advance recovered, if any during 3 the quarter, less value of
department, if any during the quarter.  Weightages of various components they shall be as
per the Contract Data.

31.3 To the extent that full compensation any rise or fall in costs to the contractor is not
covered by the provisions of this or clauses in the contact, the unit rates and prices included in
the   contract shall be deemed amounts to cover the contingency of such other rise or fall in
costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the
arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the adjustment may be either positive or
negative, i.e. if the price adjustment is in favor the same shall be recovered from the sums
payable to the Contractor.

32. Mobilization and Construction Machinery

32.1 Payment of advances shall be applicable if provided in Contract Data.

32.2 If applicable, the Engineer bearing advance payment to the contractor of the against
provision by the contractor of an unconditional Bank in nationalized/Scheduled banks, in the
name as stated in the in the advance payment. The Guarantee shall remain effective been
repaid, but the amount of the guarantee shall be progressively repaid by the contractor.

32.3 The rate of interest shall be as per Contract data.
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32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost of
new construction machinery.

32.5 The advance shall be recovered as stated in the Contract data by deducting
proportionate amounts from payment otherwise due to the Contractor. No account shall be
taken   of the advance payment or its recovery in assessing valuations of work done, variations,
price   adjustments, compensation events, or liquidated damages.

33. Secured Advance

33.1 Payment of secured advance shall be applicable if provided in Contract data.

33.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to
thecontractor of the amounts stated in the Contract Data, against provision by the contractor of
an unconditional Bank Guarantee in a form and by nationalized/ scheduled banks, in the name
as stated in the Contract Data, in amounts equal to the advance payment. The guarantee shall
remain effective until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the contractor.

33.3 The rate of interest chargeable shall be as per Contract Data.

33.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost of
construction machinery and admissible only for new construction machinery.

33.5 The advance payment shall be recovered as stated in the Contract Data by deducting
proportionate amounts from payment otherwise due to the Contractor. No account shall be
taken of the advance payment or its recovery in assessing valuations of work done, variations,
price adjustments, compensation events, or liquidated damages.

34. Payment Certificates

The payment to the contractor will be as follows for construction work:

a. The contractor shall submit to the engineer monthly statement of the value of the work
executed less the cumulative amount certified previously, supported with detailed
measurement of the items of work executed.

b. The engineer shall check the Contractor’s monthly statement and certify the amount to
be paid to the contractor.

c. The value of work executed shall be determined, based on the measurements approved
by the Engineer/ Engineer in charge.

d. The value of work executed shall comprise the value of the quantities of the items in the
Bill of quantities completed.

e. The value of work executed shall also include the valuation of variations and
compensation events.

f. All payments shall be adjusted for deductions for advance payment, security deposit,
other recoveries in terms of contract and taxes at source as applicable under the law.

g. The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

h. Payment of intermediate certificate shall be regarded as payments by way of advance
against the final payment and not as payments for work actually done and completed.

i. Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or be considered as an
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admission of the due performance of the contractor any part thereof, in any respect or
the occurring of any claim.

j. The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

35. Completion Certificate

35.1 A completion certificate in the prescribed format in Contract data shall be issued by the
Engineer in charge after physical completion of the work.

35.2 After final payment to the contractor, a final completion certificate in the prescribed
format in the contract data shall be issued by the Engineer in charge.

36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount
that the Contractor considers payable for works under the Contract within 21 days of issue of
certificate of physical completion of works. The Engineer shall issue a Defects Liability
Certificate and certify any payment that is due to the Contractor within 45 days of receiving the
Contractor’s account if it is correct and complete. If the account is not correct or complete, the
Engineer shall issue within 45 days a schedule that states the scope of the corrections or
additions that are necessary. If the Account is still unsatisfactory after it has been resubmitted,
the matter shall be referred to the competent authority as defined in the Contract data, who
shall decide on the amount payable to the contractor after hearing the Contractor and the
Engineer in Charge.

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as
provided in clause 32.1 above, the Engineer shall proceed to finalize the account and issue a
payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their payment,
housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail,
in such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the Contractor on the
Site and such other information as the Engineer may require.

39. COMPLIANCE WITH LABOUR REGULATIONS

39.1During continuance of the Contract, the Contractor and his sub-Contractors shall abide at
all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any other
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labour law (including rules), regulations, bye laws that may be passed or notification that may
be issued under any labour law in future either by the State or the Central Government or the
local authority. Salient features of some of the major labour laws that are applicable to
construction industry are given in the Contract data. The Contractor shall keep the Employer
indemnified in case any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made there under,
regulations or notifications including amendments. If the Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of
the provisions stipulated in the notifications/byelaws/Acts/Rules/ regulations including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right
to deduct any money due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

40. Audit and Technical examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract etc. To
be made after payment of the final bill and if as a result of such audit and technical
examination nay sum is found to have been overpaid in respect of any work done by the
contractor under the contract or nay work claimed by him to have been done under the
contract and found not to, have been executed, the contractor shall be liable to refund
the amount of overpayment and it shall be lawful for government to recover the same
from him in the manner prescribed in clause 24 above and if it is found that the
contractor was paid less than what was due to him, under the contract in respect of any
work executed by him under it, the amount of such under payment shall be duly paid by
government to the Contractor.

41. Death or permanent invalidity of contractor

During continuance of the contract, the contractor and his sub- contractors shall abide
at all times by all existing labour enactments and rules made there under, regulations,
notifications, and bye laws of the state or central government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the state or the
major labour laws that are applicable to construction industry are given in the contract
data. The contractor shall keep the employer indemnified in case any action is taken
against the employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made their under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be
necessary to cause or observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules regulations including amendments, if any, on the part
of the contractor, the engineer/employer shall have the right to deduct from any money
due to the contractor including his amount of performance of security. The
employer/engineer shall also have right to recover from the contractor any sum
required or estimated to be required for making good the loss or damage suffered by
the employer. The employees of the contractor and the sub-contractor in no case shall
be treated as the employees of the employer at any point of time.
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42. Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the exclusive
jurisdiction of the courts in Indore or of the courts at the place where this agreement is
entered into. No other jurisdiction shall be applicable.

[End of GCC]
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CONTRACT DATA SHEET
Clause

Reference
Particulars Data

1.14 Employer Indore Smart City Development
Limited, Indore

1.15 Engineer Engineer as notified by employer
1.16 Engineer in Charge Executive Engineer of ISCDL
1.22 Stipulated period of completion 18 Months including rainy season

3 Language & Law of Contract English and Indian Contract Act 1872
4 Address & contact details of the

Contractor
As per Annexure H

Address & contact details of the
Employer/Engineer-phone, Fax, e-mail.

-

5 Subcontracting permitted for contract
value

Permitted

6 Technical Personnel to be provided by
the contractor

As per Annexure I (Format I-3)

Penalty, if required Technical personal
not employed

As per Annexure I (Format I-3)

10 Specifications As per Annexure E
Drawings As per Annexure N

12 Competent authority for deciding
dispute under Dispute resolution
system

Chief Executive Office, ISCDL, Indore

Appellate Authority for deciding
dispute under Dispute resolution
system

Executive Director, ISCDL, Indore

13 Period of submission of updated
construction program

-

14 Competent authority for granting time
permission

Executive Director, ISCDL, Indore

15 Milestones laid down for the contract No
If yes, details of milestone As per Annexure O
Liquidated damages As per Annexure P

17 List of equipment for lab -
Time to establish -
Penalty for not establishing lab -

18 Defects Liability Period for Civil Work 6 months after physical completion
of the work

21 Competent authority for determining
the rate

Executive Director, ISCDL, Indore

27 Any other condition for breach of
contract

-

28 Penalty Penalty shall be recovered from
a. Security deposit as per clause 30
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Clause
Reference

Particulars Data

of General Conditions of Contract;
and

b. Liquidated damages imposed as
per clause 15 from performance
security (Guarantee) including
additional Performance Security
(Guarantee), if any, as per clause
29 of General Conditions of
Contract, whichever is higher.

29 Performance guarantee (Security) shall
be valid up to

Till completion of physical period as
per Clause 35.1.

30 Security deposit to be deducted from
each running bill

At the rate of 5%

Maximum limit of deduction of
Security Deposit

5% of final contract amount

31 Price adjustment formula and
procedure to calculate

Not Applicable

31.1 (1) Price adjustment shall be applicable Not Applicable
31.2 (4) Weightages of Component in the work

32 32.1 Mobilization and Construction
Machinery Advance applicable

No Mobilization Advance and
Construction Machinery Advance
payable

32.2 If yes, unconditional Bank
Guarantee

-

32.3 If Yes Rate of Interest -
32.4 If Yes, Type and Amount that can

be paid
-

32.5 If Yes, Recovery of Payment -
33 33.1 Secured Advance Payable No Secured Advance Payable

33.2 If Yes, Amount of Secured
Advance

-

33.3 If Yes, Conditions for Secured
Advance

-

33.4 If Yes, Recovery of Secured
Advance

-

35 Completion Certificate – after physical
completion of work

As per Annexure U

Final Completion Certificate – after
final payment on completion of the
work.

As per Annexure V

39 Salient features of some of the major
labour laws that are applicable

As per Annexure W
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Annexure – N

(See clause 10 of Section 3 of GCC)

DRAWING

Indicative Site Plan

Drawing Details

SITE PLAN Details indicating layout

SECTION A to F Various Sections

SECTION G & H -do-

VIEW 1 Perspective

VIEW 2 -do-
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Annexure – O

(See clause 13 of Section 3 of GCC)

DETAILS OF MILESTONE
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Annexure – P
(See clause 10 of Section 3 of GCC)

COMPENSATION FOR DELAY
In case the work is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer’s default or Force Majeure,
the compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited
to maximum of 10% of contract price.

The decision of Executive Director, ISCDL shall be final and binding upon both the parties.
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Annexure – Q
(See clause 10 of Section 3 of GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB
As per Annexure I (Form I-4)
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Annexure – R
(See clause 10 of Section 3 of GCC)

Price Adjustment

(Not Applicable)



Page 58 of 66

Annexure – S

(See clause 32 of Section 3 of GCC)

BANK GUARANTEE FORM FOR MOBILIZATION AND CONSTRUCTION MACHINERY ADVANCE

To,
__________ [name of Employer]
__________ [address of Employer]
__________ [name of Contractor]
In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract
______________________________ [name and address of Contractor] (hereinafter called "the
Contractor") shall deposit with _______ _______ _______ _______ [name of Employer] a bank
guarantee to guarantee his proper and faithful performance under the said Clause of the
Contract in an amount of _______ _______[amount of
Guarantee]____________________________[in words).

We, the ____________________________[bank of financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as
surety merely, the pavement to_______ _______ _______ _______ [name of Employer] on his
first demand without whatsoever right of obligation on our part and without his first claim to
the Contractor,' in the amount not exceeding _______ _______ [amount of
guarantee]___________________ [in words).

We further agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed there under or of any of the Contract documents which
may be made between _______ _______ _______ _______ [name of Employer) and the
Contractor, shall in any way release us from any liability under this guarantee, and we hereby
waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment under
the Contract until ____________________________ [name of Employer) receives full
repayment of the same amount from the Contractor.
Yours truly,

Signature and Seal: -------------
Name of Bank/Financial Institution: _
Address:
Date: _

An amount shall be inserted by the Bank or Financial Institution representing the amount of the
Advance Payment, and denominated in Indian Rupees.

Not Applicable



Page 59 of 66

Annexure – T
(See clause 33 of Section 3 of GCC)

BANK GUARANTEE FORM FOR SECURED ADVANCE
Not Applicable
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Annexure - U
(See clause 35 of section 3 -GCC)

Physical Completion Certificate
Name of Work:
______________________________________________________________________________
______________________________________________________________________________
_______________________________________________________________

Agreement No. ______________________Date__________

Amount of Contract Rs _________________________

Name of Agency: ______________________________

Used MB No.: _________________________________

Last measurement recorded

a. Page No. & MB No.: __________________________

b. Date: ______________________________________

Certified that the above-mentioned work was physically completed on................. (Date) and
taken over on.................... (Date) and that I have satisfied myself to best of my ability that the
work has been done properly.

Date of issue

Engineer
________________
________________
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Annexure-V
(See clause 35 of section 3 -GCC)

Final Completion Certificate

Name of Work:
______________________________________________________________________________
______________________________________________________________________________
_______________________________________________________________

Agreement No._______________________________________ Date: ______________

Name of Agency: ________________________________________________________

Used MB No._______________________________

Last Measurement recorded
a. Page No. & MB No._______________________
b. Date___________________________________

Certified that the above-mentioned work was physically completed
on__________ (date) and taken over on__________ (date).

Agreement amount Rs. ____________

Final amount paid to contractor Rs. _____________

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date of Issue: ______________

Engineer in Charge ______________________________
Indore Smart City Development Limited, Indore
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Annexure – W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

(a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days’(say, 15 days) wages for every completed year of service. The Act
is applicable to all establishments employing the prescribed minimum number (say, 10) or
more employees.

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The
benefits payable under the Act are:

i. Pension or family pension on retirement or death as the case may be. '
ii. Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

(d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided, by the Principal Employer by Law.
The principal Employer is required to take Certificate of Registration and the Contractor is,
required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ prescribed minimum
(say 20) or more contract labour.

(f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled
employment.

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of
equal nature to male and female workers and for not making discrimination against female
employees in the matters of transfers, training and promotions etc.

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus 'within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply
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to certain establishments. The newly set-up establishments are exempted for five years in
certain circumstances. States may have different number of employment size.

(j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

(k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the Act
and gets these certified by the designated Authority.

(l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions
of workmen and Employers. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment ofchildren in all other occupations and processes. Employment
of child labour is prohibited in building and construction industry.

(n) Inter -State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act
1979: - The Act is applicable to an establishment which employs prescribed minimum (say,
five) or more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another state). The
inter- State migrant workmen, in an establishment to which this Act becomes applicable,
are required to be provided certain facilities such as Housing, Medical-Aid, Travelling
expenses from home up to the establishment and back etc.

(o) The Building and Other Construction workers (Regulation of Employment and Conditions of
Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any
building or other construction work and employs the prescribed minimum (say, 10) or more
workers are covered under this Act. All such establishments are required to pay cess at the
rate not exceeding 2% of the cost of construction as. may be modified by the Government.,
The Employer of the establishment- is required to provide safety measures at the building
or construction work and other welfare measures, such as canteens, first-aid facilities,
ambulance, housing accommodations for workers near the-work place etc. The Employer
to whom the Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.

(p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting
up a   factory, health and safety provisions, welfare provisions, working hours, annual
earned leave and rendering information regarding accidents or dangerous occurrences to
designated authorities. it is applicable to premises employing the prescribed minimum (say,
10) persons or more with aid of power or another prescribed minimum (say, 20) or more
persons without the aid of power engaged in manufacturing process.
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Section 3

Conditions of Contract

Special Conditions of Contract [SCC] Part II
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Section 4
Bill of Quantities

(Attached)
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SECTION 5
FORM OF AGREEMENT

This agreement, made on the day of __________________between (name and address of
Employer) (hereinafter called “the Employer) and ________________ (name and address of
contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute ____________________(name
and identification number of Contract) (hereinafter called "the Works") and the Employer has
accepted the Bid by the Contractor for the execution and completion of such Works and the
remedying of any defects therein, at a cost of Rs. _______

NOW THIS AGREEMENT WITNESSED as follows:
1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred' to and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i. Letter of Acceptance
ii. Contractor's Bid

iii. Condition of Contract: General and Special
iv. Contract Data
v. Bid Data

vi. Drawings
vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day
and year first before written. The Common Seal of__________ was hereunto affixed in the
presence of:

Signed, Sealed and Delivered by the said _________________________ in the presence of:

Binding Signature of Employer ……………………………

Binding Signature of Contractor ……………………………


