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INDORE SMART CITY DEVELOPMENT LIMITED 
 

 
APPENDIX 2.10 

 
TENDER DOCUMENT  

FOR PERCENTAGE RATE ONLY IN WORKS DEPARTMENT AND OTHER 
DEPARTMENT 

 
 

 
NIT Number and Date :  65/ISCDL/2016-17 Date 12 Jan2017 
 
 
Agreement Number and Date :  ___________________________________ 
 
 

 
Name of Work 

: 
“Riverfront Development works between Rambag 
Bridge to Krishnapura Bridge , Indore under Smart 
City Mission” 

Name of the Contractor :  

Probable Amount of Contract :  

(Rs. In Figure) : Rs. 4.00 Crore 

(Rs. In Words) : Rs. Four Crore Only 

Contract Amount :  

(Rs. In Figure) : ______________________________________ 

(Rs. In Words) : ______________________________________ 

Stipulated Period of 
Completion 

: 12 Months (Twelve Months)  
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Section-1 
INDORE SMART CITY DEVELOPMENT LIMITED 

107-109, Palika Plaza, Phase-II, MTH Compound Indore 
 
 

NIT No.  65/ISCDL/16-17                      Date: 12 Jan 2017 
 

TENDER – NOTICE 
 
Online percentage rate tenders are invited for following works. Tender forms may 
be purchased online by the contractors registered in centralized registration of M.P. 
P.W.D. having relevant experience.  
 
S.No. Name of Work Estimated 

Cost of 
Work 

Cost of 
Tender 
Form 

Earnest 
Money 
Deposit  

Completion 
Period  

1. “Riverfront development 
works between Rambag 
Bridge to Krishnapura 
Bridge Indore under Smart 
City Mission” 

Rs.4.0 Cr. Rs. 
15,000/- 

Rs.4.0 
Lakh 

12 Months 
Including 

Rainy Season 

 

1. Last date for Purchase of Tender : 08.02.2017 till 1730 Hrs. 

2. Last date for submission of tender : 14.02.2017 till 1730 Hrs 

3. Last date for Submission of Hard 
Copy of Technical Bid 

: 16.02.2017 till 1500 Hrs. 

4. Earnest Money and Technical bid will be opened online at 16.00 hrs. on 
16.02.2017.   
Tender Document and other details shall be available on: - 
Website-  www.mpeproc.gov.in 

5. Amendment to NIT, if any would be published on website only. 
 
 
 

   Chief Executive Officer 
Indore Smart City Development Ltd. 

  



Page 5 of 61 
 

     INDORE SMART CITY DEVELOPMENT LIMITED 
Notice Inviting e-Tenders 

 
NIT No.  65/ ISCDL/16-17                          Date: 12 Jan 2017 
 
Online percentage rate bids for the following works are invited from registered contractors 
and firms of repute fulfilling registration criteria and having relevant experience. 
 
S.No. Name of Work Estimated 

Cost of 
Work 

Cost of 
Tender 
Form 

Earnest 
Money 
Deposit  

Completion 
Period  

1. “Riverfront development 
works between Rambag 
Bridge to Krishnapura Bridge 
Indore under Smart City 
Mission” 

Rs.4.0 Cr. Rs. 
15,000/- 

Rs.4.0 
Lakh 

12 Months 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded from the website 
mentioned in NIT.  

2. Bid document can be purchased after making online payment of portal fees through 
Credit/Debit/Cash Card/internet banking.  

3. At the time of submission of the Bid the eligible bidder shall be required to:  

i) pay the cost of Bid Document;  
ii) deposit the Earnest Money;  
iii) Submit a check list; and  
iv) Submit an affidavit.  

Details can be seen in the Bid Data Sheet  

4. Eligibility for Bidders:  

(a) At the time of submission of the Bid the bidder should have valid registration with 
the Government of Madhya Pradesh, PWD in appropriate class. However, such 
bidders who are not registered with the Government of Madhya Pradesh and are 
eligible for registration can also submit their bids after having applied for registration 
with appropriate authority.  

(b) The bidder would be required to have valid registration with MPPWD in appropriate 
class at the time of signing of the Contract.  

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result 
in forfeiture of the earnest money deposit.  

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data 
Sheet.  

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. Amendment to NIT, if any, would be published on website only, and not in Newspaper.   

 
 

                                                                     Chief Executive Officer 
Indore Smart City Development Ltd. 



Page 6 of 61 
 

SECTION 2 

 
INSTRUCTIONS TO BIDDERS (ITB) 

 
A.  GENERAL 

 
1. SCOPE OF BID  
 

The detailed description of work, hereinafter ‘work’, is given in the Bid Data Sheet. 
2. General Quality of Work:  
 

The work shall have to be executed in accordance with the drawings (prepared by Contractor and 
approved by the competent authority), technical specifications specified in the Bid Data 
Sheet/Contract Data, and shall have to meet high standards of workmanship, safety and security of 
workmen and works.   

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING  
 

The procedure for participation in e-tendering is given in the Bid Data Sheet.  
 
4. ONE BID PER BIDDER  
 
4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

sheet). In case J.V. is permitted, the requirement of joint venture shall be as per the Bid 
Data Sheet.  

 
4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 

does so, all bids wherein the bidder has participated shall stand disqualified.  
 
5. Cost of Bidding  
 

The bidder shall bear all costs associated with the preparation and submission of his bid, 
and no claim whatsoever for the same shall lie on the ULB.   

6. Site Visit and examination of works  
 

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for 
itself on its own responsibility all information that may be necessary for preparing the bid and 
entering into a contract for construction of the work. All costs shall have to be borne by the bidder. 

 

B. BID DOCUMENTS 

7. CONTENT OF BID DOCUMENTS    
The Bid Document comprises of the following documents:    

 

1. NIT with all amendments.    
2. Instructions to Bidders,    
3. Conditions of Contract:    

i. Part I General Conditions of Contract and Contract Data; and    
ii. Part II Special Conditions of Contract.    

4. Specifications   
5. Drawings,    
6. Priced Bill of Quantities    
7. Technical and Financial Bid    
8. Letter of Acceptance    
9. Agreement and    
10. Any other document(s), as specified.    

8. The bidder is expected to examine carefully all instructions, conditions of contract, the 
contract data, forms, terms and specifications, bill of quantities, forms and drawings in the 
Bid Document. Bidder shall be solely responsible for his failure to do so.    
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9. Pre-Bid Meeting (where applicable)   
Wherever the Bid Data Sheet provides for pre-bid meeting:  

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 
Change in the schedule of pre-bid meeting would be communicated on the 
website only, and intimation to bidders would not be given separately.   

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 
before or during the pre-bid meeting. The purpose of such meeting is to clarify 
issues and answer questions on any matter that may be raised at that stage. The 
Employer may, at his option, give such clarifications as are felt necessary.   

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 
responses given together with any response prepared after the meeting will be 
hosted on the website.   

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 
Bid Document, it shall be done by issuing amendment to the online NIT.   

 

10. Amendment of Bid Documents    
10.1 Before the deadline for submission of bids, the Employer may amend or modify 

the Bid Documents by publication of the same on the website.  
10.2 All amendments shall form part of the Bid Document. 
10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 

C. PREPARATION OF BID 
 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and 
submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to 
be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-
Tenders after signing of the same by the Digital Signature of their authorized 
representative.  

 

12. DOCUMENTS COMPRISING THE BID  
The bid submitted online by the bidder shall be in the following parts:    

 

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelope A 
shall contain the following as per details given in the Bid Data Sheet:    

i. Registration number or proof of application for registration and organizational 
details in format given in the Bid Data sheet 

ii. Payment of the cost of Bid Document;   
iii. Earnest Money; and    
iv. EPF Registration   
v. An affidavit duly notarized.    

Part 2 – This shall be known as Envelope B and required to be submitted only in works 
where pre-qualification conditions and/or special eligibility conditions are stipulated in the 
Bid Data Sheet. Online Envelope B shall contain a self-certified sheet duly supported by 
documents to demonstrate fulfillment of pre-qualification conditions.   
 
Part 3 – This shall be known as Online Envelope C and would apply to all bids. Envelope 
C shall contain financial offer in the format prescribed enclosed with the Bid Data Sheet. 
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13. LANGUAGE   
The bid as well as all correspondence and documents relating to the bid exchanged by the 
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 
literature that are part of the Bid may be in another language provided they are 
accompanied by an accurate translation of the relevant passages in English. In such case, 
for the purposes of interpretation of the bid, such translation shall govern.  
 

14. TECHNICAL PROPOSAL    
14.1 Only, in case of bids with pre-qualification conditions defined in the Bid data 

sheet, the Technical Proposal shall comprise of formats and requirements given in 
the Bid Data Sheet.    

  
14.2 All the documents/ information enclosed with the technical proposals should be 

self-attested and certified by the Bidder. The Bidder shall be liable for forfeiture of 
his earnest money deposit, if any document/ information are found 
false/fake/untrue before acceptance of Bid. If it is found after acceptance of the 
Bid, the sanctioning authority may at his discretion forfeit his performance 
security/guarantee, security deposit, enlistment deposit and take any other suitable 
action.    

 
15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data sheet, in overall 
percentage, and not item wise. If the bid is in absolute amount, overall percentage 
would be arrived at in relation to the probable amount of contract given in NIT. The 
overall percentage rate would apply for all items of work.    

 
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 

words found, lower of the two shall be taken as valid and correct.   
 
iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same.    
 
iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet.    
 
16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close 
for biding” as prescribed by the Employer. The validity of the bid can be extended by 
mutual consent in writing.    

 
17. EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the 
amount specified in the Bid Data Sheet.    

 

17.2 The EMD shall be in the form of Demand Draft/Fixed Deposit Receipt of a scheduled 
commercial bank, issued in favour of the name given in the Bid Data Sheet. The Fixed 
Deposit Receipt shall be valid for six months or more after the last date of receipt of 
bids. However, other forms of EMD may be allowed by the employer by mentioning it 
in the Bid Data sheet.    

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.    
 
17.4 EMD of bidders whose bids are not accepted will be returned within ten working days 

of the decision on the bid.   
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17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the Bank Guarantee of required value for Performance 
Security.    

 
17.6 Failure to sign the contract by the selected bidder, for whatsoever reason, shall result 

in forfeiture of the Earnest money deposit.   
 

D. SUBMISSION OF BID 
 

18. The bidder is required to submit online bid duly signed digitally, and Envelope "A" in 
physical form also at the place prescribed in the Bid Data Sheet.    

E. OPENING AND EVALUATION OF BID 
 

19. PROCEDURE   
19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its contents 

shall be checked. In cases where Envelope ‘A’ does not contain all requisite 
documents, such bid shall be treated as nonresponsive, and Envelope“B” and/or “C” 
of such bid shall not be opened.   

19.2 WhereverEnvelope ‘B’ (Technical Bid) is required to be submitted, the same shall be 
opened online at the time and date notified. The bidder shall have freedom to witness 
opening of the Envelope ‘B’. Envelope ‘C’ (Financial Bid) of bidders who are not 
qualified in Technical Bid (Envelope ‘B’) shall not be opened.    

19.3 Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the 
time & date notified. The bidder shall have freedom to witness opening of the 
Envelope ‘C’.    

19.4 After opening Envelope ‘C’ all responsive bids shall be compared to determine the 
lowest evaluated bid.   

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding 
process and reject all the bids at any time prior to contract award, without incurring 
any liability. In all such cases reasons shall be recorded.    

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 
distinct part of it.    

20. Confidentiality   
20.1 Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially 
concerned with such process until final decision on the bid.   

20.2Any attempt by a bidder to influence the Employer in the evaluation of the bids or 
contract award decisions   may result in the rejection of its bid.  

 
F.  AWARD OF CONTRACT 

21. Award of Contract   
The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) 
that his bid has been accepted.   

 
22. Performance Security   

22.1 Prior to signing of the Contract the bidder to whom LoA has been issued shall have to 
furnish performance Security of the amount, form and duration, etc. as specified in the Bid 
Data Sheet.   
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22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet 
and shall be in the form and for the duration etc. similar to performance security 

23. Signing of Contract Agreement    
23.1 The successful bidder shall have to furnish Performance security and additional 
performance security, if any, and sign the contract agreement within 15 days of issue of 
LOA.    
23.2 The signing of contract agreement shall be reckoned as intimation to commencement 
of work. No separate work order shall be issued by the Employer to the contractor for 
commencement of work.    
23.3 In the event of failure of the successful bidder to submit Performance Security and 
additional performance security if any or sign the Contract Agreement, his EMD shall 
stand forfeited without prejudice to the right of the employer for taking action against the 
bidder. 

   
24. CORRUPT PRACTICES   

The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the Employer:    
i. may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, collusive, 
or coercive practices in competing for the Contract; and    

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period 
of time, to participate in bids, if it at any time determines that the bidder has, 
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for, or in executing, a contract.  
 
For the purposes of this provision, the terms set forth above are defined as 
follows:    
a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the actions 
of another party;      

b. “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an 
obligation;    

c. “coercive practice” means impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party;    

d. “Collusive practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing improperly 
the actions of another party.    
 

End of ITB 
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BID DATA SHEET 
General  
 
S.N.  Particulars Data 

1 Office inviting Tender Indore Smart City Development Ltd.,  Indore 
2 NIT No 65/ISCDL/16-17 
3 Date of NIT 12 Jan 2017 

4 
Bid document download Available 
from date & time - 

5 Website link http://www.mpeproc.gov.in 
 
Section 1– NIT 
 

Clause 
Reference 

Particulars Data 

2 Portal fees Rs. ______ (shall be reflected on the portal)  

3 
Cost of bid document  Rs15,000 /- 

Cost of bid document payable at 
Bidders shall be directed to the payment 
gateway through the portal 

Cost of bid document in favor of - 
4 Affidavit format Annexure B 

5 Pre-qualifications required Yes 
If Yes, details As per Annexure C 

6 Special Eligibility - 
If Yes, details As per Annexure D  

7 Key Dates Annexure A 
 
Section 2– ITB 
 

Clause 
Reference 

Particulars Data 

1 Name of work   
“Riverfront development works between 
Rambag Bridge to Krishnapura Bridge 
Indore under Smart City Mission” 

2 Specifications   Annexure E 

3 
Procedure for participation in e-
tendering   

Annexure F 

4 
Whether Joint-venture is allowed   No 
If yes, requirement for Joint 
venture   

- 

9 

Pre-bid meeting to held   Yes 

If Yes, Date, Time & Place   

Date: 24Jan 2017, 
Time from: 1500 hours  
Place:  
Indore Smart City Development Limited 
(ISCDL), 107-109, Palika Plaza, MTH 
Compound, Indore (MP), India 

12 
Envelope –A containing:   
i. Registration number or 

proof of application for 

At the office of Chief Executive Officer   
107-109, Palika Plaza, Phase II, MTH 
Compound, Indore (M.P.) 
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Clause 
Reference 

Particulars Data 

registration &organizational 
details as per Annexure ‘H’   

ii. Cost of Bid Document   
iii. EMD    
iv. An affidavit duly notarized 

as per Annexure –B    
Should reach in physical form  

14 Envelope-B Technical Proposal Annexure–I (Format I-1 to I-5) 
 Envelope-C Financial Bid Annexure – J 

15 
Materials to be issued by the 
department 

Nil 

16 
Period of Validity of Bid 120 Days  
Earnest Money Deposit Rs.4.00 Lakh (Four Lakh Only) 

17 

Forms of Earnest Money Deposit 
 

i. FDR/ e-FDR 
ii. Demand Draft of Scheduled Commercial 

Bank 
iii. Interest Bearing Securities of Post Office 

EMD valid for a period of 120 days 
FDR (Fixed Deposit Receipt) must 
be drawn in favour of 

Executive Director, ISCDL, Indore 

21 Letter of Acceptance (LoA) Annexure L 
 Amount of Performance Security 5% of contract amount 

 
Additional Performance Security, 
if any 

Applicable as per clause No. 22.2 and 23.1  

 Performance security in the format Annexure M 
 Performance security in favour of Executive Director, ISCDL, Indore 

 Performance security valid up to 
Till issue of Physical Completion Certificate 
as per clause 35.1 
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Annexure – A  

Key Dates & Events 

 
S 

No. 
Department Stage Bidder’s Stage Start Expiry Envelopes 

Date Time Date Time  
1.   Purchase of 

Tender – Online 
- 1030 

Hours 
08.02.2017 1730 

Hours 
 

2.   Bid Submission 
– Online 

  14.02.2017 1730 
Hours 

 

3.  Mandatory Submission 
Open (Envelope A) 

   16.02.2017 1600 
Hours 

Envelope 
A 

4.  Technical Proposal 
Open (PQ Envelope B) 

   16.02.2017 1610 
Hours 

Envelope 
B 

5.  Financial Bid Open 
(Envelope C) 

    - Envelope 
C 

 
 
Original term fixed deposit receipt of earnest money deposit and affidavit shall be submitted by the 
bidder so as to reach the office as prescribed in Bid Data Sheet, at least one calendar day before 
specified start time and date in key dates for opening of technical proposal as per key dates in Bid 
Data Sheet. 
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Annexure – B   
(See clause 3 of Section 1-NIT)   

││ AFFIDAVIT ││ 
 

(To be contained in Envelope A) 
(On Non-Judicial Stamp of Rs.100) 

 
I/we_____________________________________________who is/are _____________________ 
(status in the firm/company) and competent for submission of the affidavit on behalf of M/S 
______________________ (contractor) do solemnly affirm an oath and state that:  I/we are fully 
satisfied for the correctness of the certificates/records submitted in support of the following 
information in bid documents which are being submitted in response to notice inviting e-tender No. 
______________ for __________________________ (name of work) dated _______ issued by the 
________________ (name of the ULB).   

 

I/we are fully responsible for the correctness of following self-certified information/ documents and 
certificates:   

1. That the self-certified information given in the bid document is fully true and authentic.    

2. That:     

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic.   

b. Information regarding financial qualification and annual turn-over is correct.    

c. Information regarding various physical qualifications is correct.    

3. No close relative of the undersigned and our firm/company is working in the department.    

OR 

Following close relatives are working in the department:   

Name _______________ Post ____________________ Present Posting ___________     

 

In response to the tender Reference No: _______________ I as an owner/Partner/Director of 
<<Name of Bidder>>, I/We hereby declare that <<Name of Bidder>>, is having unblemished past 
record and was not declared ineligible for corrupt and fraudulent practices and/or blacklisted either 
indefinitely or for a particular period of time by any State Government/ Central Government/ Semi 
Government/ PSU/ Municipal agencies in India. 

 

 

Signature with Seal of the Deponent (bidder)   

 

I/ We, _____________________ above deponent do hereby certify that the facts mentioned in 
above paras 1 to 3 are correct to the best of my knowledge and belief.   

Verified today _____________ (dated) at ______________ (place).    

 

 

Signature with Seal of the Deponent (bidder) 
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Annexure – C   

(See clause 5 of Section 1 NIT)   

 

PRE-QUALIFICATIONS CRITERIA  

A) The bidder should have an Average Annual Financial Turnover for Construction Works not less 
than 100% of the probable amount of contract during last 3 financial years.  

B) The bidder should have executed either of the following within last 5 years.  

a. One Civil Infrastructure Work costing not less than 60% of the probable amount of contract; 

or  

b. Two Civil Infrastructure Works costing not less than 40% of the probable amount of 

contract;or 

c. Three Civil Infrastructure Works costing not less than 30% of the probable amount of 

contract. 

Note:  

Bidders are required to submit the corresponding Work Order copies & Execution/Completion 
Certificates issued by the respective clients. The Certificates should be issued by respective 
authority (Not below Executive Engineer) of client. ISCDL may call for original certificates for 
verification.  
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Annexure – D   

(See Clause 6 of Section 1 NIT)   

 

SPECIAL ELIGIBILITY CRITERIA 
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Annexure – E   

(See clause 2 of Section 2-ITB & Clause 10 of GCC)  
 

1.   MPUADD Specifications for Civil Works 
(The soft copy of the specifications is available at departmental website 
http://www.mpurban.gov.in/StandardSchedule.asp) 

 
2. MPPKVVCO.LTD SPECIFICATIONS FOR ELECTRICAL WORKS  
 
The Provisions of General/ Special Conditions of Contract, those specified elsewhere in the bid 
document, as well as execution drawings and notes, or other specifications issued in writing by the 
employer shall form part of the technical specifications of this work.  
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ANNEXURE-F  
 (See clause 3 of Section 2-ITB)   

Procedure for participation in e-Tendering 

1. Registration of Bidders on e-Tendering System 
All the PWD registered bidders already registered on the new e-procurement portal 
https://www,mpeproc.gov.inThe user id will be the contractor ID provided to them from MP 
Online. The password for the new portal as communicated to the bidders registered email ID. 
For more details, may contact M/s Tata consultancy Services Corporate Block, 5th floor, DB 
city Bhopal-462011, email id: eproc_helpdesk@mpsdc.gov.in. Helpdesk phone numbers are 
available on website.   

2. Digital Certificate:   
The bids submitted online should be signed electronically with a class III Digital Certificate to 
establish the identity of the bidder submitting the bid online. The bidders may obtain class III 
Certificate issued by an approved certifying Authority authorized by the controller of 
certifying Authorities, government of India. A class III digital Certificate is issued upon 
receipt of the required proofs along with an application. Only upon the receipt of the required 
documents, a digital certificate can be issued. For details please visit cca.gov.in.    

Note:    

i. It may take up to 7 working days for issuance of class III digital certificate; hence the 
bidders are advised to obtain the certificate at the earliest. Those bidders who already have 
valid class III digital certificate need not obtain another Digital Certificate for the same.   
The bidders may obtain more information and the APPLICATION FORM REQUIRED TO 
BE SUBMITTED FOR THE ISSUANCE OF DIGITAL CERTIFICATE FROM 
cca.gov.in.   

ii. Bids can be submitted till bid submission end date. Bidder will require digital signature 
while bid submission. The digital certificate issued to the authorized user of a partnership 
firm/Private limited company/Public Limited Company and user for online bidding will be 
considered as equivalent to a no-objection certificate/power of attorney to that user.    
In case of Partnership firm, majority of the partners have to authorize a specific individual 
through authority letter signed by majority of partners of the firm.   
 
In case of Private Limited company, Public Limited Company, the Managing Director has 
to authorize a specific individual through Authority Letter. Unless the certificate is 
revoked, it will be assumed to represent adequate authority of the specific individual to bid 
on behalf of the organization for online bids as per Information Technology Act 2000. This 
Authorized User will be required to obtain a digital certificate. The Digital Signature 
executed through the use of the responsibility of Management/Partners of the concerned 
firm to inform the Certifying Authority, if the authorized user changes, and apply for a 
fresh Digital Certificate for the new Authorized user.   
 

3. Set Up of Bidder’s Computer System:   
In order for a bidder to operate on the e-tendering System, the Computer system of the 
bidder is required to be set up for Operating System, Internet Connectivity, Utilities, 
Fonts, etc. The details are available at https://www.mpeproc.gov.in 

4. Key Dates:    
The bidders are strictly advised to follow the time schedule (Key dates) of the bid of 
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their side for tasks and responsibilities to participate in the bid, as all the stages of each 
bid are locked before the tart time and date and after the end time and date for the 
relevant stage if the bid as set by the Department.    

5. Preparation and Submission of Bids   
 The bidders have to prepare their online, encrypt their bid data in the Bid forms and submit 
Bid of all the envelopes and documents related to the Bid required to be uploaded as per the 
time schedule mentioned in the key dates of the notice inviting e-Tenders after singing of the 
same by the Digital Signature of their authorized representatives.    

6. Purchase of Bid Document    
For purchasing of the bid document bidders have to pay Service Charge online only which is 
Rs. [as per Bid Data Sheet]. Cost of Bid document is separately mentioned in the detailed NIT. 
The Bid Document shall be available for purchase to concerned eligible bidders immediately 
after online release of the bids and up to scheduled time and date as set in the key dates. The 
payment for the cost of bid document shall be made online through Debit/Credit card. Net 
banking or NeFT Challan through the payment gateway provided on the portal.   

7. Withdrawal, Substitution and Modification of Bids    
Bidder can withdraw and modify the bid submission end date.   

Note:  
 Bidders are requested to visit our e-tendering website regularly for any clarifications 

and/or due date extension or corrigendum.  
 Bidder must positively complete online e-tendering procedure at www.mpeproc.gov.in 

 ISCDL shall not be responsible in any way for delay/difficulties/ inaccessibility of the    
downloading facility from the website for any reason whatsoever.  

 In case, due date for submission & opening of tender happens to be a holiday, the due 
date shall be shifted to the next working day for which no prior intimation will be 
given.  

 ISCDL reserves the right for extension of due date of opening of technical bid. 
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 ANNEXURE-G 

(See clause 4 of Section 2-ITB)  
JOINT VENTURE (J.V.)  

If J.V. is allowed following conditions and requirements must be fulfilled –    
 

1. No of partners in a joint venture shall not exceed 3 (three). The partners shall comply with the following 
 

a. 
requirements         

 

One of the partners shall be nominated as being Lead Partner, and this authorization shall be 
 

b. 
evidenced by submitting a power of attorney signed by legally authorized signatories of all the partners; 

 

The bid and, in case of successful bid, the Agreement, shall be signed so as to be legally binding on all 
 

c. 
partners;         

 

The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of 
 

 any and all partners of the joint venture and the entire execution of the contract, including payment, 
 

d. 
shall be done exclusively with the partner in charge;       

 

All the partners of the joint venture shall be liable jointly and severally for the execution of the contract 
 

 in accordance with the contract terms, and a statement to this effect shall be included in the 
 

 authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case of 
 

e. 
successful bid];     

all members of JV in respect of
 

The joint venture agreement should indicate precisely  
 

 planning, design, construction equipment, key personnel,  execution, and financing of the project.
 

 All members of JV should have active participation   during the currency of the contract.
 

f. 
This should not be varied/modified subsequently 

as 
 of the employer; 

 

The joint venture agreement should be  valid and binding on all partners;
 

g. 
and     

shall be submitted with the bid. 
 

a copy of the Joint Venture Agreement   
 

2. All the partners should meet     required for the bid and collectively
 

 must meet the criteria    this requirement will result in rejection of
 

 the joint venture’s bid         
 

3. The performance  in the name of the partner Lead partner/joint venture. 
 

4. Attach the power of  partners authorizing the Bid signatory(ies) on behalf of the joint
 

5. 
venture  

time be member of Joint Venture applying for bid. Further a
 

An individual bidder  
 

 member of a particular  Venture can not be member of any Bidder Joint Venture applying
 

6. 
for this bid. 

proposed in the joint venture as below: 
   

 

Furnish details of    
 

          

 

PARTICIPATION DETAILS 
 

FIRM ‘A’ (Lead partner) 
 

FIRM ‘B’ FIRM ‘C’ 
 

     
 

 Financial         
 

 Name of the Banker(s)         
 

 Planning         
 

 Construction Equipment         
 

 Key personnel         
 

 Execution of Work (Give details        
 

 on contribution of each)         
 

 
7. The partners of J.V. should satisfy the qualification criteria as below,  

 
a. The Lead Partner must meet at least 50% requirement of technical and financial eligibility criteria 

required for the bid.   
b. The other partner(s) must meet at least 25% requirement of technical and financial eligibility criteria 

required for the bid.  
. 
c. The lead partner and the other partners should together meet 100% of all the eligibility criteria 

required for the bid.  

 
8 For meeting the minimum qualification criteria of experience of similar nature work, every partner can have 

experience of different works as defined in similar nature works and together should have   
the experience of all types of works described in similar nature works. 
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ANNEXURE-H  
(See clause 12 of Section 2 ITB & clause 4 of GCC)  

 
ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 
 
S.N. Particulars Details 

1. Registration No. issued by centralized registration 
system of Govt. of MP or proof of application for 
registration 

(If applicable, scanned copy of proof 
of application for registration to be 
uploaded)  

2. Valid registration of Bidder in appropriate class 
through centralized registration of Govt. of MP 
Registration no………………. date……….  

(Scanned copy of Registration to be 
uploaded)  

3. Name of Organization/ Individual    

4. Entity of Organization  

Individual/ProprietaryFirm/Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies Act–
1956)/ Corporation     

 

5. Address of Communication    

6. Telephone Number with STD Code     

7. Fax Number with STD Code    

8. Mobile Number    

9. E-mail Address for all communications     

 Details of Authorized Representative     

10. Name    

11. Designation     

12. Postal Address    

13. Telephone Number with STD Code     

14. Fax Number with STD Code    

15. Mobile Number    

16. E-mail Address    

 

Note: In case of partnership firm and limited company certified copy of partnership deed/ 
Articles of Association and Memorandum of Association along with registration certificate 
of the company shall have to be enclosed.  

 

Signature of Bidder with Seal  

Date:  
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Annexure – I    

(See clause 14 of Section 2 of   ITB)   

 

Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents:  

S.N. Particulars to be submitted Format 

1. Financial and Physical Experience (Format: I - 1) 

2. Annual Turnover  (Format: I - 2) 

3. List of technical personnel for the key positions  (Format: I - 3)   

4. List of Key equipments/ machine/s quality control labs  (Format: I - 4)     

5. List of Key equipments/ Machines for Construction Work.    (Format: I – 5)   

 

Note:    

1. Technical Proposal should be uploaded duly page numbered and indexed.  
2. Technical Proposal should be uploaded otherwise will not be considered    
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Annexure – I (Format: I - 1)   

(See clause 14 of Section 2 of ITB  

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
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Annexure – I (Format: I - 2)   

(See clause 14 of Section 2 of ITB   

 

ANNUAL TURN OVER    

Requirements:  

Average annual construction turnover for the construction works to be provided in the 
following format for the last 3 financial years;  

Financial Information 
Financial Year  2013-14  2014-15  2015-16 
Annual Turnover (in INR Crore) 
 
 

   

AVERAGE ANNUAL TURNOVER 
Note:  

i. Annual turnover of construction works should be certified by chartered accountant. 
Mandatory Supporting Documents:  

ii. Audited balance sheet including all related notes and income statements for the 
above financial years to be enclosed.  
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Annexure – I (Format: I - 3)   

(See clause 14 of Section 2 of ITB   

 

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS 

Contractor will have to appoint the following key personnel during the execution and entire 
contract period.  
 

a. Project Engineer – 1 No. BE/ B Tech (Civil) 
b. Quantity Surveyor – 1 No Degree or Diploma (Civil) 

The qualification and experience requirements are as under.  
S.N. Details Required nos. 

1 Project Engineer with degree in Civil Engineeringhaving minimum 5 
years of relevant experience.  

One  

2 Quantity Surveyor with diploma in Civil Engineering having minimum 3 
years of relevant experience. 

One  
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Annexure – I (Format: I - 4)   

(See clause 14 of Section 2 of ITB   

List of Key Equipment/ Machines for Quality Control Labs 
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Annexure – I (Format: I - 5)   

(See clause 14 of Section 2 of ITB   

 
LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK 
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Annexure – J   
(See clause 14 of Section 2 of ITB)   

FINANCIAL BID  
(TO BE CONTAINED IN ENVELOPE C) 

NAME OF WORK:_____________________________________________________________ 
(Name of the work as appearing in the bid for the work) 

 
I/We do hereby BID to execution of the above work within the time specified at the rate (In 
figures) __________________ (In words) ____________________________ percent below / 
above or at par based on the Bill of Quantities and item wise rates given therein in all respects and 
in accordance with the specifications, designs, drawings and instructions in writing in all respects 
in accordance with such conditions so far as applicable. 

 I/We have visited the site of work and am/are fully aware of all the difficulties and conditions 
likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about the 
conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground, 
working conditions including stacking of materials, installation of tools and plant conditions 
effecting accommodation and movement of labour etc. required for the satisfactory execution of 
contract.  

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions 
of the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit 

and pay to the Executive Director, Indore Smart City Development Limited, Indore or his 
successors in office the sums of money mentioned in the said conditions.   

Note:   
i. Only one rate of percentage above or below or at par based on the Bill of Quantities and 

item wise rates given therein shall be quoted.    
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 

words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 
ready to accept such valid and correct rate and declines to furnish performance security 
and sign the agreement his earnest money deposit shall be forfeited.   

iii. In case the percentage “above” or “below” is not given by a bidder, his bid shall be 
treated as non-responsive.    

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage 
quoted by the bidder.      

 
Signature of Bidder 

Name of Bidder 
 
The above bid is hereby accepted by me on behalf of the Executive Director, Indore Smart 
City Development Limited, Indore dated the ________ day of ______ 20_ _ 

 

________________    

Signature of Officer by whom accepted 
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Annexure – K 
(See clause 15 of Section 2 of ITB)   

 
MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

 

  

S.No Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L   
(See clause 21 of Section 2 of ITB)    

 

No. ___________                                                                                          Dated: ___________  

LETTER OF ACCEPTANCE (LOA) 

M/s. ___________________________   

(Name and address of the contractor) 

Subject: ____________________________________________ 
(Name of the work as appearing in the bid for the work) 

 

Dear Sir (s),   

Your bid for the work mentioned above has been accepted on behalf of the (Name of ULB), at your 
bided offer as per scope of work given therein.  You are requested to submit within 15 (Fifteen) 
days from the date of issue of this letter:   

a. The performance security/performance guarantee of Rs. ___________________ (in figures) 
Rupees_____________________________________________ (in words only). The performance 
security shall be in the shape of term deposit receipt/ bank guarantee of any nationalized / schedule 
commercial bank.  

b. Sign the contract agreement.    

Please note that the time allowed for carrying out the work as entered in the bid is __________ 
months including/excluding rainy season, shall be reckoned from the date of signing the contract 
agreement.   

Signing the contract agreement shall be reckoned as intimation to commencement of work and no 
separate letter for commencement of work is required. Therefore, after signing of the agreement, 
you are directed to contact Engineer-in-charge for taking the possession of site and necessary 
instructions to start the work.     

 

Yours faithfully,   

 

EXECUTIVE ENGINEER 
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Annexure – M 
(See clause 22 of Section 2 of ITB)   

 
PERFORMANCE SECURITY 

To   
_______________________________[Name of Employer]  
_______________________________   
_______________________________ [Address of Employer]  
_______________________________ 
 

WHEREAS_______________________ [name and Address of Contractor] (Hereinafter called “the 
Contractor”) has undertaken, in pursuance of Letter of Acceptance No._______________ Dated 
_________to execute_________ [Name of Contract and brief description of works] (herein after 
called “the Contract”).   

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligation in accordance with the contract;   

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee:   

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf 
of the Contractor, up to a total of ___________[amount of Guarantee]*__________ (in words), 
such sum being payable in the types and proportions of currencies in which the contract price is 
payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of_____________[ amount of Guarantee] as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the sum specified 
therein.   

We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting us with the demand.   

We further agree that no change or addition to or other modification of the terms of the Contract of 
the Works to be performed there under or of any of the Contract documents which may be made 
between you and the Contractor shall in any way release us from any liability under this Guarantee, 
and we hereby waive notice of any such change, addition or modification.  

This guarantee shall be valid till issue of physical completion certificate.  

Signature, Name and Seal of the Guarantor____________________________________________ 

Name of Bank__________________________________________________________________ 
Address_________________________________________________________________________
_ 
Phone No., Fax No., E-mail Address, of Signing  
 
Authority__________________________________ 
 
Date______________ 
 
* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in 
the Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.    



Page 32 of 61 
 

SECTION 3 
Conditions of Contract  

Part – IGeneral Conditions of Contract [GCC] 

Table of Clauses of GCC 

Clause 
No. 

Particulars Clause 
No. 

Particulars 

 A. General 21 Payments for Variations and / or 
Extra    Quantities 1 Definitions  

2 Interpretations and Documents  22 No compensation for alterations in or    
restriction of work to be carried out.  

3  Language and Law  23 No Interest payable 
4 Communications  24 Recovery from Contractors 
5 Subcontracting  25 Tax 
6 Personnel  26 Check Measurements 
7 Force Majeure  27 Termination by Engineer in charge      
8 Contractor's Risks  28 Payment upon Termination  
9 Liability For Accidents To Person  29 Performance Security  
10 Contractor to Construct the Works  30 Security Deposit  
11 Discoveries  31 Price Adjustment  
12 Dispute Resolution System  32 Mobilization and Construction 

Machinery    Advance  
 B. Time Control 33 Secured Advance   

13 Programme   34 Payment certificates  
14 Extension of Time   E. Finishing the Contract 
15 Compensation for Delay  35 Completion Certificate 
16 Contractor’s Quoted percentage 36 Final Account 
 C. Quality Control  F. Other Conditions of Contract 

17 Tests  37 Currencies  
18 Correction of Defects noticed   38 Labour  
 D. Cost Control 39 Compliance with Labour Regulations  

Defect Liability Period     
19 Variations - Change in original  40 Audit and Technical  
20 Extra Items  41 Deaths and Permanent Invalidity of 

Specifications, Designs, Drawings 
etc.  Contractor  

  42 Jurisdiction    
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A. General 

1. DEFINITIONS    

1.1 “Bill of Quantities” means the priced and completed Bill of Quantities forming part of the Bid.    

1.2 “Chief Executive Officer” means the executive officer as defined under the relevant section of 
the article of association;  

1.3“Completion “means completion of the work as certified by the Engineer-in-Charge, in 
accordance with provisions of agreement.  

1.4 “Contract” means the Contract between the Employer and the Contractor to execute, complete 
and/or maintain the work. Agreement is synonym of Contract and carries the same meaning 
wherever used.    

1.5 “Contract Data Sheet” means the documents and other information which comprise of the 
Contract.    

1.6 “Contractor “means a person or legal entity whose bid to carry out the work has been accepted 
by the Employer.   

1.7 “Contractor's bid” means the completed bid document submitted by the Contractor to the 
Employer.    

1.8 “Contract amount” means the amount of contract worked out on the basis of accepted bid.    

1.9 “Completion of work” means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply completion of work 
or any component thereof.    

1.10 “Day” means the calendar day.    

1.11 “Defect” means any part of the work not completed in accordance with the specifications 
included in the contract.     

1.12 “Drawings” means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge.    

1.13 “Department” means Indore Smart City Development Limited, Indore as the case may be.  

1.14“Employer” means the party as defined in the Contract Data, who employs the Contractor to 
carry out the work. The employer may delegate any or all functions to a person or body nominated 
by him for specified functions. The word Employer/Government/Department wherever used denote 
the Employer. 

1.15“Engineer” means the person named in contract data sheet.   

1.16 “Engineer in charge” means the person named in the contract data.    

1.17 “Equipment” means the Contractor's machinery and vehicles brought temporarily to the Site 
for execution of work.  

1.18 “Executive Director” means the executive director of the Board as appointed under the 
provision of the article of association; 

1.19 “Government” means Government of Madhya Pradesh.    

1.20 “In Writing” means communicated in written form and delivered against receipt.    

1.21 “Material “means all supplies including consumables used by the Contractor for 
incorporation in the work.     

1.22 “Stipulated date of completion” means the date on which the Contractor is required to 
complete the work. The stipulated date is specified in the Contract Data.    
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1.23 “Specification” means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.    

1.24 “Start Date “means the date 14 days after the signing of agreement for the work. However, 
the employer may extend this time limit by another 14 days, as and when required.      

1.25 “Sub-Contractor” means a person or corporate body who has a Contract (duly authorized by 
the employer) with the Contractor to carry out a part of the construction work under the Contract.    

1.26 “Temporary Work” means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work.    

1.27 “Tender/Bid, Tenderer/Bidder” are the synonyms and carry the same meaning where ever 
used.   

1.28 “Variation “means any change in the work which is instructed or approved as variation under 
this contract.   

1.29 “Work” the expression "work" or "works" where used in these conditions shall unless there 
be something either in the subject or context repugnant to such construction, be construed and 
taken to mean the work by virtue of contract, contracted to be executed, whether temporary or 
permanent and whether original, altered, substituted or additional.  

 

2. INTERPRETATIONS AND DOCUMENTS   

2.1 Interpretations:   In the contract, except where the context requires otherwise:    

a. words indicating one gender include all genders;    

b. words indicating the singular also include the plural and vice versa.    

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to 
be recorded in writing;    

d. written” or “in writing” means hand-written, type-written, printed or electronically 
made, and resulting in a permanent record;    

2.2 Documents Forming Part of Contract:    

1. NIT with all amendments.    

2. Instructions to Bidders    

3. Conditions of Contract:   

i. Part I General Conditions of Contract and Contract Data; with all Annexures    

ii. Part II Special Conditions of Contract.    

4. Specifications    

5. Drawings    

6. Bill of Quantities    

7. Technical and Financial Bid   

8. Agreement  

9. Any other document (s), as specified.   

3. Language and Law  

The language of the Contract and the law governing the Contract are stated in the Contract Data.   
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4. Communications  

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be 
sent on the address or contact details given by the Contractor in [Annexure H of ITB]. The address 
and contract details for communication with the Employer/Engineer shall be as per the details 
given in Contract Data Sheet. Communication between parties that are referred to in the conditions 
shall be in writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be 
effective on confirmation of the transmission. The notice sent by registered post or speed post shall 
be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal 
service. In case of any change in address for communication, the same shall be immediately 
notified to Engineer-in-Charge   

5. Subcontracting  

Subcontracting shall be permitted for contracts value more than amount specified in the Contract 
Data with following conditions.   

a. The Contractor may subcontract up to 25 percent of the contract price, only with and after the 
approval of the Employer in writing, but will not assign the Contract. Subcontracting shall 
not alter the Contractor's obligations.    

b. The following shall not form part of the sub-contracting:   

i. hiring of labour through a labour contractor,  

ii.hiring of plant & machinery   

c. The sub-contractor will have to be registered in the appropriate category in the centralized 
registration system for contractors of the GoMP.    

6. Personnel    

6.1  The Contractor shall employ for the construction work and routine maintenance the 
technical personnel as provided in the Annexure I-3 of Bid Data sheet, if applicable. If the 
Contractor fails to deploy required number of technical staff, recovery as specified in the 
Contract Data will be made from the Contractor.    

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or   work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within three days and has no further connection with the Works in 
the Contract.  

7. Force Majeure   

7.1  The term "Force Majeure" means an exceptional event or circumstance:    

a)  Which is beyond a party’s control, 

b)  Which such party could not reasonably have provided against before entering into 
the contract,    

c)  Which, having arisen, such party could not reasonably have avoided or overcome, 
and    

d)  Which is not substantially attributed to the other Party 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind 
listed below, so long as conditions (a) to (d) above are satisfied:   

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies),    
(ii) Rebellion, terrorism, sabotage by persons other than the contractor’s Personnel, 

revolution, insurrection, military or usurped power, or civil war,    
(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 

Personnel,    
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(iv) Munitions of war, explosive materials, ionizing radiation or contamination by radio 
activity, except ass may be attributed to the Contractor’s use of such munitions, 
explosives, radiation or radio activity, and    

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity,    

7.2  In the event of either party being rendered unable by force majeure to perform any duty or 
discharge any responsibility arising out of the contract, the relative obligation of the party 
affected by such force majeure shall upon notification to the other party be suspended for 
the period during which force majeure event lasts. The cost and loss sustained by either 
party shall be borne by respective parties.    

7.3  For the period of extension granted to the Contractor due to Force Majeure the price 
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 
sub clause shall not give eligibility for price adjustment to contracts which are otherwise 
not subject to the benefit of Price adjustment clause.    

7.4  The time for performance of the relative obligation suspended by the force majeure shall 
stand extended by the period for which such cause lasts. Should the delay caused by force 
majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose 
the contract after holding mutual discussions.    

8. Contractor's Risks   

8.1  All risks of loss of or damage to physical property and of personal injury and death which 
arise during and in consequence of the performance of the Contract are the responsibility of 
the Contractor.   

8.2  All risks and consequences arising from the inaccuracies or falseness of the documents 
and/or information submitted by the contractor shall be the responsibility of the Contractor 
alone, notwithstanding the fact that designs/drawings or other documents have been 
approved by the department.   

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government and/or the 
employer, against all action, suits, claims, demands, costs etc. arising in connection with injuries 
suffered by any persons employed by the contractor or his subcontractor for the works whether 
under the General law or under workman's compensation Act, or any other statute in force at the 
time of dealing with the question of the liability of employees for the injuries suffered by 
employees and to have taken steps properly to ensure against any claim there under.   

10. Contractor to Construct the Works   

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 
Specifications and Drawings as specified in the Contract Data    

10.2 In the case of any class of work for which there is no such specification as is mentioned 
in contract Data, such work shall be carried out in accordance with the instructions and 
requirement of the Engineer-in-charge.   

10.3 The contractor shall supply and take upon himself the entire responsibility of the 
sufficiency of the scaffolding, timbering, Machinery, tools implements and generally of 
all means used for the fulfillment of this contract whether such means may or may not 
approved of or recommended by the Engineer.   

11. Discoveries   

Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries 
and carry out the Engineer's instructions for dealing with them.   
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12. Dispute Resolution System   

12.1 No dispute can be raised except before the Competent Authority as defined in Contract 
data in writing giving full description and grounds of Dispute. It is clarified that merely 
recording protest while accepting measurement and/or payment shall not be taken as 
raising a dispute.   

12.2 No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after 
expiry of 45 days of its first occurrence shall not be entertained and the Employer shall 
not be liable for claims arising out of such disputes.   

12.3 The Competent Authority shall decide the matter within 45 days.    

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to 
the Appellate Authority as defined in the Contract data. The Appellate Authority shall 
decide the dispute within 45 days.    

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya 
Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
MadhyasthamAdhikaranAdhiniyam, 1983.    

12.6 The contractor shall have to continue execution of the works with due diligence 
notwithstanding pendency of a dispute before any authority or forum.    

B. Time Control   

13. Programme   

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 
for approval a Programme showing the general methods, arrangements, order, and 
timing for all the activities in the Works for the construction of works.    

13.2 The program shall be supported with all the details regarding key personnel, equipment 
and machinery proposed to be deployed on the works for its execution. The contractor 
shall submit the list of equipment and machinery being brought to site, the list of key 
personnel being deployed, the list of machinery/equipments being placed in field 
laboratory and the location of field laboratory along with the Programme    

13.3 An update of the Programme shall be a Programme showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining 
Works, including any changes to the sequence of the activities.    

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor does not 
submit an updated Programme within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations    

14. Extension of Time   

14.1 If the Contractor desires an extension of time for completion of the work on the ground of 
his having been unavoidably hindered in its execution or on any other grounds, he shall 
apply, in writing, to the Engineer-in-charge, on account of which he desires such 
extension. Engineer-in-charge shall forward the aforesaid application to the competent 
authority as prescribed.    

14.2 The competent authority shall grant such extension at each such occasion within a period 
of 30 days of receipt of application from contractor and shall not wait for finality of 
work. Such extensions shall be granted in accordance with provisions under clause- 15 
of this agreement.    
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14.3 In case of the work already in progress, the contractor shall proceed with the execution of 
the works, including maintenance thereof, pending receipt of the decision of the 
competent authority as aforesaid with all due diligence.      

15. Compensation for delay  

15.1  The time allowed for carrying out the work, as entered in the agreement, shall be strictly 
observed by the Contractor.   

15.2  The time allowed for execution of the contract shall commence from the date of signing 
of the agreement. It is clarified that the need for issue of work order is dispensed with.  

15.3  In the event milestones are laid down in the Contract Data for execution of the works, 
the contractor shall have to ensure strict adherence to the same.    

15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 
liquidated damages as is laid down in the Contract Data    

15.5  In the event of delay in execution of the works as per the timelines mentioned in the 
contract data the Engineer-in- charge shall retain from the bills of the Contractor 
Amount equal to the liquidated damages leavyable until the contractor makes such 
delays good. However, the Engineer-in-charge shall accept bankable security in lieu of 
retaining such amount.    

15.6  If the contractor is given extension of time after liquidated damages have been paid, the 
engineer in charge shall correct any over payment of liquidated damages by the 
Contractor in the next payment certificate.    

15.7  In the event the contractor fails to make good the delay until completion of the 
stipulated contract period (including extension of time) the sum so retained shall be 
adjusted against liquidated damages levied.    

16. Contractor's quoted percentage 

The contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ added 
from/to the net amount of the bill after deducting the cost of material supplied by the department.   

 

C. Quality Control 
17. Tests    

17.1 The Contractor shall be responsible for:    

a.  Carrying out the tests prescribed in specifications, and    

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere.    

17.2 The contractor shall have to establish field laboratory within the time specified and having 
such equipments as are specified in the Contract Data.    

17.3 Failure of the contractor to establish laboratory shall attract such penalty as is specified in 
the Contract Data.   

17.4 Ten percent of the mandatory tests prescribed under the specifications shall be got carried 
out through Laboratories accredited by National Accreditation Board of Laboratories 
(NABL) by the Engineer-In –Charge and the cost of the such testing shall be deducted 
from the payments due to Contractor.   

18. Correction of Defects noticed during the Defect Liability Period    

18.1 The defect liability period of work in the contract shall be the Contract Data    
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18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before 
the end of the Defect Liability Period. The Defect Liability Period shall automatically 
stand extended until the defect is rectified.   

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to 
the satisfaction of the Engineer, within the time specified by the Engineer, the Engineer 
will assess the cost of having the Defect corrected, and the cost of correction of the 
Defect shall be recovered from the Performance Security or any amount due or that may 
become due to the contractor and other available securities.    

D. Cost Control 

19.  Variations - Change in original Specifications, Designs, Drawings etc.   

19.1  The Engineer in charge shall have power to make any alterations, omissions or additions 
to or substitutions for the original specifications, drawings, designs and instructions, that 
may appear to him to be necessary during the progress of the work and the contractor 
shall carry out the work in accordance with any instructions which may be given to him 
in writing signed by the Employer, and such alterations, omission, additions or 
substitutions shall not invalidate the contract and any altered, additional or substituted 
work, which the contractor may be directed to do in the manner above specified, as part 
of the work, shall be carried out by the contractor on the same conditions in all respects 
on which he agree to do the main work.    

19.2  The time for the completion of the work shall be extended in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
certificate of the Engineer in charge shall be conclusive as to such proportion.    

20. Extra items    

20.1 All such items which are not in the priced BOQ shall be treated as extra items.    

21. Payments for Variations and/ or Extra Quantities    

21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra items 
under this clause shall be worked out in accordance with the following provisions in 
their respective order: - 

a. The contractor is bound to carry out the additional (Extra quantity), work at the 
same rates as are specified in the contract for the work.   

b. If the item is not in the priced BOQ and is included in the SOR of the department, 
the rate shall be arrived at by applying the quoted tender percentage on the SOR 
rate.   

c. If the rates of the altered or substituted work are not provided in applicable SOR-
such rates will be   derived from the rates for a similar class (type) of work as is 
provided in the contract (priced BOQ) for the work.   

d. If the rates are for the altered, substituted work cannot be determined in the manner 
specified in   the sub clause (c) above-then the rates for such composite work item 
shall be worked out on the basis of the concerned schedule of rates minus/plus the 
percentage quoted by the contractor.   

e. If the rates of a particular part or parts of the item is not in the schedule of rates and 
the rates for   the altered, or substituted work item cannot be determined in the 
manner specified in sub clause (b) to (d) above, the rate for such part or parts will 
be determined by the Competent Authority as   defined in the Contract data on the 
basis of the rate analysis derived out of prevailing market rates when the work was 
done.  



Page 40 of 61 
 

f. But under no circumstances, the contractor shall suspend the work on the plea of 
non-acceptability of rates on items falling under sub clause (a) to (d). In case the 
contractor does not accept the rate   approved by Engineer in charge for a particular 
item, the contractor shall continue to carry out the   item at the rates determined by 
the Competent Authority. The decision on the final rates payable   shall be arrived 
at through the dispute settlement procedure.    

22.  No compensation for alterations in or restriction of work to be carried out.    

22.1  If at any time after the commencement of the work, the Government, for any reason 
whatsoever, not require the whole or any part of the work as specified in the bid to be 
carried out, the Engineer in charge shall give notice in writing of the fact to the 
Contractor and withdraw that whole or any part of the work.   

22.2  The Contractor shall have no claim to any payments or compensation whatsoever, on 
account of any profit or advantage which he might have derived from the execution of 
work in full or on account of any loss incurred for idle men and machinery due to any 
alteration or restriction of work for whatsoever reason.    

22.3  The Engineer in charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to his rights.    

23. No Interest Payable    

No interest shall be payable to the Contractor on any payment due or awarded by any authority.    

24. Recovery from Contractors   

 Whenever any claim against the Contractor for the payment arises under the contract, the 
Department shall be entitled to recover such sum by:    

a) Appropriating, in part or whole of the Performance Security and additional Performance 
Security, if any; and/or Security deposit and/or any sums payable under the contract to the 
contractor. 

b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum 
may be recovered from any payment due to the contractor under any other contractor of the 
department, including the securities which become due for release.    

c) The department shall, further have an additional right to effect recoveries as arrears of land 
revenue under the M.P. Land revenue Code.  

25. Tax  

25.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 
levies, duties, cess, toll, taxes of Central and State Governments, local bodies and 
authorities. But the rates shall be excluding excise duty exemption on pipes as per 
Norms   

25.2  The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 
duties in respect of materials actually consumed on public work, shall be borne by the 
Contractor. Any Changes in the taxes due to change in legislation or for any other 
reason shall not be payable to the contractor.    

26. Check Measurements   

26.1  The department reserves to itself the right to prescribe a scale of check measurement of 
work in  general or specific scale for specific works or by other special orders.   

26.2  Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment.   
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26.3  Any over/excess payments detected, as a result of such check measurement or otherwise 
at any   stage up to the date of completion of the defect liability period specified in this 
contract, shall be   recoverable from the Contractor, as per clause 24 above.   

27. Termination by Engineer in Charge    

27.1  If the contractor fails to carry out any obligation under the Contract, the Engineer in 
charge may by notice require the Contractor to make good the failure and to remedy it 
within a specified reasonable time.    

27.2  The Engineer in charge shall be entitled to terminate the contract if the Contractor   

a. Abandons the works or otherwise plainly demonstrates the intention not to continue 
performance of his obligations under the contract;   

b. the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation;  

c. without reasonable excuse fails to comply with the notice to correct a particular 
defect within a reasonable period of time;   

d. the Contractor does not maintain a valid instrument of financial Security, as 
prescribed;   

e. the Contractor has delayed the completion of the Works by such duration for which 
the maximum amount of liquidated damages is recoverable;   

f. If the Contractor fails to deploy machinery and equipment or personnel or set up a 
field laboratory as specified in the Contract Data.  

g. if the Contractor, in judgmental of the engineer in charge has engaged in corrupt or 
fraudulent practices in competing for or in executing the contract;    

h. Any other fundamental breaches as specified in the Contract Data.   

27.3 In any of these events or circumstances, the engineer in charge may, upon giving 14 
days’ notice to the contractor, terminate the contract and expel the Contractor from the 
site. However, in the case of sub paragraph (b) or (g) of clause 27.2, the Engineer in 
charge may terminate the contract immediately.    

27.4  Notwithstanding the above, the Engineer in charge may terminate the contract for 
convenience by giving notice to the contractor.    

28. Payment upon Termination    

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for 
value of the work accepted on final measurements, less advance payments and penalty as 
indicated in the Contract Data. The amount so arrived at shall be determined by the 
Engineer-in-charge and shall be final and binding on both the parties.    

28.2 Payment on termination under clause 27.4 above, the Engineer shall issue a certificate for 
the value of the work done, the reasonable cost of removal of Equipment, repatriation of 
the contractor’s personnel employed solely on the works, and the contractor’s costs of 
protecting and securing the works and less advance payments received up to the date of 
the certificate, less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law.    

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be recovered as per clause 24 above.   

29. Performance Security   

The Contractor shall have to submit performance security and additional performance security, if 
any, as specified in Bid data sheet at the time of signing of the contract. The contractor shall have 
to ensure that such performance security and Additional performance, if any, security remains valid 
for the period as specified in the Contract data.   
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30. Security Deposit   

30.1  Security deposit shall be deducted from each running bill at the rate as specified in the 
contract data. The total amount of security deposit so deducted shall not exceed the 
percentage of contract price specified in the Contract data.   

30.2  The Security may be replaced by equivalent amount of bank guarantee or fixed deposit 
receipt assigned to the Employer, with validity up to 3(three) months beyond the 
completion of defect Liability Period/ Extended Defect Liability Period.  

30.3 The Security deposit shall be refunded on completion of defect liability period.     

31. Price Adjustment    

31.1 Applicability    

1. Price adjustment shall be applicable only provided for in the contract data.  
2. 2. The price adjustment clause shall apply the works executed from the date of singing of 

the   agreement until the end of the intended completion date or extensions granted for 
reasons  

3. 3. attributed to the Employer by Engineer   The contractor shall not be entitled any benefit 
arising from the price adjustment clause for   

4. extension in the contract period reasons attributed to the contractor.  In the Force Majeure 
event price escalation clause shall apply.   

31.2 Procedure    

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 
materials, fuels and lubricants in accordance with following and procedures and as per 
formula given in the contract data.  

2. The price adjustable shall be determined from the formula given in the contract data.    
3. Following expression and meaning are assigned to done during each quarter:    

R= Total value of work during the quarter include the amount of secured advance granted, 
if any, during the secured advance recovered, if any during 3 the quarter, less value of 
department, if any during the quarter.  Weightages of various components they shall be as 
per the Contract Data.   

31.3  To the extent that full compensation any rise or fall in costs to the contractor is not 
covered by the provisions of this or clauses in the contact, the unit rates and prices 
included in the   contract shall be deemed amounts to cover the contingency of such 
other rise or fall in costs.        

31.4  The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month.   

31.5  For the purpose of clarity it is pointed out that the adjustment may be either positive or 
negative, i.e. if the price adjustment is in favor the same shall be recovered from the 
sums payable to the Contractor.   

32. Mobilization and Construction Machinery    

32.1  Payment of advances shall be applicable if provided in Contract Data.  

32.2  If applicable, the Engineer bearing advance payment to the contractor of the against 
provision by the contractor of an unconditional Bank in nationalized/Scheduled banks, 
in the name as stated in the in the advance payment. The Guarantee shall 
remaineffective been repaid, but the amount of the guarantee shall be progressively 
repaid by the contractor.   

32.3  The rate of interest shall be as per Contract data.   



Page 43 of 61 
 

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost 
of new construction machinery.   

32.5  The advanceshall be recovered as stated in the Contract data by deducting proportionate 
amounts from payment otherwise due to the Contractor. No account shall be taken   of 
the advance payment or its recovery in assessing valuations of work done, variations, 
price   adjustments, compensation events, or liquidated damages.   

33. Secured Advance   

33.1  Payment of secured advance shall be applicable if provided in Contract data.  

33.2  If applicable, the Engineer shall make advance materials intended for but not yet 
incorporated in the works and against of an unconditional bank guarantee in a form and 
by a nationalized/scheduled name as stated in the contract data, in amounts equal to the 
guarantee shall remain effective until the advance payment has been of the guarantee 
shall be progressively reduced by the amounts adjusted contractor.   

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated in 
the Contract Data.   

33.4  The secured advance paid shall be recovered as stated in the Contract data.    

34. Payment Certificates 

The payment to the contractor will be as follows for construction work:    

a. The contractor shall submit to the engineer monthly statement of the value of the work 
executed less the cumulative amount certified previously, supported with detailed 
measurement of the items of work executed.    

b. The engineer shall check the Contractor’s monthly statement and certify the amount to be 
paid to the contractor.    

c. The value of work executed shall be determined, based on the measurements approved by 
the Engineer/Engineer in charge.   

d. The value of work executed shall comprise the value of the quantities of the items in the 
Bill of quantities completed.   

e. The value of work executed shall also include the valuation of variations and compensation 
events.    

f. All payments shall be adjusted for deductions for advance payment, security deposit, other 
recoveries in terms of contract and taxes at source as applicable under the law.  

g. The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information.  

h. Payment of intermediate certificate shall be regarded as payments by way of advance 
against the final payment and not as payments for work actually done and completed.    

i. Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be removed and taken away and reconstructed or be considered as an 
admission of the due performance of the contractor any part thereof, in any respect or the 
occurring of any claim.   

j. The payment of final bill shall be governed by the provisions of clause 36 of GCC.   

E. Finishing the Contract 

35. Completion Certificate    

35.1 A completion certificate in the prescribed format in Contract data shall be issued by the 
Engineer in charge after physical completion of the work.    
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35.2 After final payment to the contractor, a final completion certificate in the prescribed 
format in the contract data shall be issued by the Engineer in charge.    

36. Final Account    

36.1  The Contractor shall supply the Engineer with a detailed account of the total amount 
that the Contractor considers payable for works under the Contract within 21 days of 
issue of certificate of physical completion of works. The Engineer shall issue a Defects 
Liability Certificate and certify any payment that is due to the Contractor within 45 days 
of receiving the Contractor’s account if it is correct and complete. If the account is not 
correct or complete, the Engineer shall issue within 45 days a schedule that states the 
scope of the corrections or additions that are necessary. If the Account is still 
unsatisfactory after it has been resubmitted, the matter shall be referred to the competent 
authority as defined in the Contract data, who shall decide on the amount payable to the 
contractor after hearing the Contractor and the Engineer in Charge.    

36.2  In case the account is not received within 21 days of issue of Certificate of Completion 
as provided in clause 32.1 above, the Engineer shall proceed to finalize the account and 
issue a payment certificate within 28 days.   G.  Other Conditions of Contract   

F. Other Conditions of Contract 

37. Currencies    

All payments will be made in Indian Rupees.    

38. Labour    

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport.    

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff 
and the numbers of the several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Engineer may require.  

39. COMPLIANCE WITH LABOUR REGULATIONS    

39.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at 
all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or the 
Central Government or the local authority. Salient features of some of the major labour 
laws that are applicable to construction industry are given in the Contract data. The 
Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the part 
of the Contractor, the Engineer/Employer shall have the right to deduct any money due to 
the Contractor including his amount of performance security. The Employer/Engineer 
shall also have right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. The employees 
of the Contractor and the Sub-Contractor in no case shall be treated as the employees of 
the Employer at any point of time.    
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40. Audit and Technical examination    

Government shall have the right to cause an audit and technical examination of the works 
and the final bill of the contract including all supporting vouchers, abstract etc. To be made 
after payment of the final bill and if as a result of such audit and technical examination nay 
sum is found to have been overpaid in respect of any work done by the contractor under the 
contract or nay work claimed by him to have been done under the contract and found not 
to, have been executed, the contractor shall be liable to refund the amount of overpayment 
and it shall be lawful for government to recover the same from him in the manner 
prescribed in clause 24 above and if it is found that the contractor was paid less than what 
was due to him, under the contract in respect of any work executed by him under it, the 
amount of such under payment shall be duly paid by government to the Contractor.    

41. Death or permanent invalidity of contractor   

During continuance of the contract, the contractor and his sub- contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, 
notifications, and bye laws of the state or central government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or notification 
that may be issued under any labour law in future either by the state or the major labour 
laws that are applicable to construction industry are given in the contract data. The 
contractor shall keep the employer indemnified in case any action is taken against the 
employer by the competent authority on account of contravention of any of the provisions 
of any Act or rules made their under, regulations or notifications including amendments. If 
the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules regulations including amendments, if any, on the part of the contractor, the 
engineer/employer shall have the right to deduct from any money due to the contractor 
including his amount of performance of security. The employer/engineer shall also have 
right to recover from the contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the employer. The employees of the contractor 
and the sub-contractor in no case shall be treated as the employees of the employer at any 
point of time.   

42. Jurisdiction  

This contract has been entered into the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the exclusive jurisdiction 
of the courts in Indore or of the courts at the place where this agreement is entered into. No 
other jurisdiction shall be applicable.  

[End of GCC] 
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CONTRACT DATA SHEET 

Clause 
Reference 

Particulars Data 

1.14 Employer Indore Smart City Development Limited, 
Indore 

1.15 Engineer Engineer as notified by employer 

1.16 Engineer In Charge Executive Engineer of ISCDL 

1.22 Stipulated period of completion 12 Months 

3 Language & Law of Contract English and Indian Contract Act 1872 

4 Address & contact details of the  
Contractor 

As per “Annexure – “H” 

Address & contact details of the  
Employer/Engineer-phone, Fax, e-mail. 

- 

5 Subcontracting permitted for contract 
value 

Not permitted 

6 Technical Personnel to be provided by the 
contractor 

As per 'Annexure-I' (Format I-3)  

Penalty, if required Technical personal not 
employed 

Rs. 30,000/- per month for Project 
Engineer and Rs. 20,000/- per month for 
QuantitySurveyor.  

10 Specifications As per “Annexure – E” 

Drawings As per “Annexure – N” 

12 Competent authority for deciding 

dispute under Dispute resolution 

system 

Chief Executive Office, ISCDL, Indore 

Appellate Authority for deciding 

dispute under Dispute resolution 

system 

Executive Director, ISCDL, Indore 

13 Period of submission of updated 
construction program 

- 

14 Competent authority for granting time 
permission 

Executive Director, ISCDL, Indore 

15 Milestones laid down for the contract  Yes 

If yes, details of milestone As per “Annexure O” 

Liquidated damages As per “Annexure P” 

17 List of equipment for lab  - 

Time to establish  - 

Penalty for not establishing lab  - 

18 Defects Liability Period for Civil Work 6 months after physical completion of 
the work 

21 Competent authority for determining the 
rate 

Executive Director, ISCDL, Indore 

27 Any other condition for breach of contract - 

28 Penalty  Penalty shall be recovered from 
a. Security deposit as per clause 30 of 

General Conditions of Contract; and 
b. Liquidated damages imposed as per 
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Clause 
Reference 

Particulars Data 

clause 15 from performance security 
(Guarantee) including 
additionalPerformance Security 
(Guarantee), if any, as per clause 29 
of General Conditions of Contract, 
whichever is higher.  

29 Performance guarantee (Security) shall be 
valid up to 

Till completion of physical period as per 
Clause 35.1. 

30 Security deposit to be deducted from each 
running bill 

At the rate of 5% 

Maximum limit of deduction of Security 
Deposit 

5% of final contract amount 

31 Price adjustment formula and procedure to 
calculate 

Not Applicable 

31.1 (1) Price adjustment shall be applicable Not Applicable 

32 32.1 Mobilization and Construction 
Machinery Advance applicable 

No Mobilization Advance and 
Construction Machinery Advance 
payable 

32.2 If yes, unconditional Bank Guarantee - 

32.3 If Yes Rate of Interest - 

32.4 If Yes, Type and Amount that can be 
paid 

- 

32.5 If Yes, Recovery of Payment - 

33 33.1 Secured Advance Payable No Secured Advance Payable 

33.2 If Yes, Amount of Secured Advance - 

33.3 If Yes, Conditions for Secured 
Advance 

- 

33.4 If Yes, Recovery of Secured 
Advance 

- 

35 Completion Certificate – after physical 
completion of work 

As per Annexure – U  

Final Completion Certificate – after final 
payment on completion of the work.  

As per Annexure – V  

39 Salient features of some of the major 
labour laws that are applicable 

As per Annexure – W 
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Annexure – N 

(See clause 10 of Section 3 of GCC) 
 

DRAWING 
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Annexure – O 

(See clause 13 of Section 3 of GCC) 
 

DETAILS OF MILESTONE  
 

1. Within 4 Months’ time, the financial progress should be 25% 
 

2.  Within 8 Months’ time, the financial Progress should be 60% 
 

3. Within 12 Months’ time, the financial Progress should be 100% 
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Annexure – P 
(See clause 10 of Section 3 of GCC)   

 
COMPENSATION FOR DELAY 

 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to 
the contractor, the Employer shall retain an amount from the sums payable and due to the 
contractor as per following scale –  

i. Slippage up to 25% in financial target during the milestone under consideration – 2.5% of 
the work remained unexecuted in the related time span.    

ii. Slippage exceeding 25% but up to 50% in financial target during the milestone under 
consideration – 5% of the work remained unexecuted in the related time span.   

iii. Slippage exceeding 50% but up to 75% in financial target during the milestone under 
construction – 7.5% of the work remained unexecuted in the related time span.    

iv. Slippage exceeding 75% in financial target during the milestone under consideration – 10% 
of the work remained unexecuted in the related time span.   
 

Note: For arriving at the dates of completion of time span related to different milestones, 
delays which are not attributable to the Contractor shall be considered. The slippage on any 
milestone is if made good in subsequent milestones or at the time of stipulated period of 
completion, the amount retained as above shall be refunded. In case the work is not 
completed within the stipulated period of completion along with all such extensions which 
are granted to the Contractor for either Employer’s default or Force Majeure, the 
compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited 
to maximum of 10% of contract price.   

 

The decision of Chief Executive Officer shall be final and binding upon both the parties. 
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Annexure – Q 
(See clause 10 of Section 3 of GCC)   

 

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB 
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Annexure – R 
(See clause 10 of Section 3 of GCC)   

 

Price Adjustment 

(Not Applicable) 
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Annexure – S 

(See clause 32 of Section 3 of GCC)   
 

BANK GUARANTEE FORM FOR MOBILIZATION AND CONSTRUCTION 
MACHINERY ADVANCE   

 
(Not Applicable) 
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Annexure – T 
(See clause 33 of Section 3 of GCC)   

 

BANK GUARANTEE FORM FOR SECURED ADVANCE   
 

(Not Applicable) 
  



Page 55 of 61 
 

Annexure - U  
(See clause 35 of section 3 -GCC)  

 
Physical Completion Certificate 

Name of Work:  
_________________________________________________________________________
_________________________________________________________________________
________________________________________________________________________ 

 

Agreement No. ______________________Date_____________ 

Amount of Contract Rs _________________________ 

Name of Agency: ______________________________   

Used MB No.: _________________________________ 

Last measurement recorded   

a. Page No. & MB No.: __________________________ 

b. Date: ______________________________________ 

Certified that the above-mentioned work was physically completed on................. (Date) 
and taken over on.................... (Date) and that I have satisfied myself to best of my ability 
that the work has been done properly.    

 

Date of issue   

 
Engineer   

________________   
________________  
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Annexure-V   

(See clause 35 of section 3 -GCC)   
 

Final Completion Certificate 
 
Name of Work:  
_________________________________________________________________________
_________________________________________________________________________
_________________________________________________________________________ 
 
Agreement No._______________________________________ Date: ______________   
 
Name of Agency: ________________________________________________________   
 
Used MB No._______________________________   
 
Last Measurement recorded   

a. Page No. & MB No._______________________    
b. Date___________________________________    

 
Certified that the above-mentioned work was physically completed  
on__________ (date) and taken over on__________ (date).   
 
Agreement amount Rs. ____________  
 
Final amount paid to contractor Rs. _____________    
 
Incumbency of officers for the work  
 
I have satisfied myself to best of my ability that the work has been done properly.   
 
Date of Issue: ______________ 
 
Engineer in Charge______________________________  
Indore Smart City Development Limited, Indore 
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Annexure – W  
(See clause 39 of Section 3 -GCC)  

 
Salient Features of Some Major Labour Laws Applicable 

 
(a)  Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment.    
 

(b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed 
minimum days’(say, 15 days) wages for every completed year of service. The Act is 
applicable to all establishments employing the prescribed minimum number (say, 10) or more 
employees.    

 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are:    

 
i. Pension or family pension on retirement or death as the case may be. '   

ii. Deposit linked insurance on the death in harness of the worker.   
iii. Payment of P.F. accumulation on retirement/death etc.    

 

(d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc.   

 
(e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal Employer by Law. The 
principal Employer is required to take Certificate of Registration and the Contractor is, 
required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ prescribed minimum (say 
20) or more contract labour.    

 

(f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed 
by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Construction of buildings, roads, runways is scheduled employment.    

 
(g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when 

it will be paid and what deductions can be made from the wages of the workers.    
 
(h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc.    

 
(i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus 'within the prescribed range of percentage of wages to employees drawing up to the 
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prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size.   

 
(j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution 

of industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment.    

 
(k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the Act and 
gets these certified by the designated Authority.   

 
(l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 

workmen and Employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities.    

 
(m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 
regulations o employment of children in all other occupations and processes. Employment of 
child labour is prohibited in building and construction industry.   

 
(n)  Inter -State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 

1979: - The Act is applicable to an establishment which employs prescribed minimum (say, 
five) or more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another state). The 
inter- State migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 
from home up to the establishment and back etc.   

 
(o)  The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any 
building or other construction work and employs the prescribed minimum (say, 10) or more 
workers are covered under this Act. All such establishments are required to pay cess at the rate 
not exceeding 2% of the cost of construction as. may be modified by the Government., The 
Employer of the establishment- is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid facilities, 
ambulance, housing accommodations for workers near the-work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government.    

 
(p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up 

a   factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to designated 
authorities. it is applicable to premises employing the prescribed minimum (say, 10) persons 
or more with aid of power or another prescribed minimum (say, 20) or more persons without 
the aid of power engaged in manufacturing process. 
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Section 3 

Conditions of Contract 

Special Conditions of Contract [SCC] Part II



RFP FOR RIVERFRONT DEVELOPMENT 
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Section 4 
Bill of Quantities 

 
(Attached) 

 
  



RFP FOR RIVERFRONT DEVELOPMENT 
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SECTION 5 
FORM OF AGREEMENT 

 
This agreement, made on the day of __________________between (name and address of Employer) 
(hereinafter called “the Employer) and ________________ (name and address of contractor) 
hereinafter called "the Contractor" of the other part.  
 
Whereas the Employer is desirous that the Contractor execute ____________________(name and 
identification number of Contract) (hereinafter called "the Works") and the Employer has accepted the 
Bid by the Contractor for the execution and completion of such Works and the remedying of any 
defects therein, at a cost of Rs. __________________________   
 
NOW THIS AGREEMENT WITNESSED as follows:   
 
1. In this Agreement, words and expression shall have the same meanings as are respectively assigned 
to them in the conditions of contract hereinafter referred' to and they shall be deemed to form and be 
read and construed as part of this Agreement.   
 
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works 
and remedy any defects therein in conformity in all aspects with the provisions of the contract.   
 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such other sum as 
may become payable under the provisions of the Contract at the times and in the manner prescribed 
by the Contract.    
 
4. The following documents shall be deemed to form and be ready and construed as part of this 
Agreement viz.    

i. Letter of Acceptance  
ii. Contractor's Bid 

iii. Condition of Contract: General and Special  
iv. Contract Data  
v. Bid Data  

vi. Drawings  
vii. Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of the Contract.    
 
In witnessed whereof the parties there to have caused this Agreement to be executed the day and year 
first before written. The Common Seal of__________ was hereunto affixed in the presence of:   
 
Signed, Sealed and Delivered by the said _________________________ in the presence of:    
 
 
 
Binding Signature of Employer …………………………… 
 
Binding Signature of Contractor …………………………… 
 


