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DISCLAIMER

The information contained in this Request for Proposals document (“RFP”) or subsequently provided
to Bidders, whether verbally or in documentary or any other form by or on behalf of the employer or
any of its employees or advisers, is provided to Bidders on the terms and conditions set out in this RFP
and such other terms and conditions subject to which such information is provided.

This RFP is not an agreement or an offer by the employer to the prospective Bidders or any other
person. The purpose of this RFP is to provide interested parties with information that may be useful to
them in the formulation of their Proposals pursuant to this RFP. This RFP includes statements, which
reflect various assumptions and assessments in relation to the Consultancy. Such assumptions,
assessments and statements do not purport to contain all the information that each Bidder may require.
This RFP may not be appropriate for all persons, and it is not possible for the employer , its employees
or advisers to consider the objectives, technical expertise and particular needs of each party who reads
or uses this RFP. The assumptions, assessments, statements and information contained in this RFP,
may not be complete, accurate, adequate or correct. Each Bidder should, therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments and information contained in this RFP and obtain
independent advice from appropriate sources.

Information provided in this RFP to the Bidders may be on a wide range of matters, some of which
may depend upon interpretation of law. The information given is not intended to be an exhaustive
account of statutory requirements and should not be regarded as a complete or authoritative statement
of law. The employer accepts no responsibility for the accuracy or otherwise for any interpretation or
opinion on the law expressed herein.

The employer, its employees and advisers make no representation or warranty and shall have no
liability to any person including any Applicant under any law, statute, rules or regulations or tort,
principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which
may arise from or be incurred or suffered on account of anything contained in this RFP or otherwise,
including the accuracy, adequacy, correctness, reliability or completeness of the RFP and any
assessment, assumption, statement or information contained therein or deemed to form part of this RFP
or arising in anyway in this Selection Process.

The employer also accepts no liability of any nature whether resulting from negligence or otherwise,
howsoever caused, arising from reliance of any Bidder upon the statements contained in this RFP.

The employer may in its absolute discretion, but without being under any obligation to do so, update,
amend or supplement the information, assessment or assumption contained in this RFP.

The issue of this RFP does not imply that the Employer is bound to select an Bidder or to appoint the
Selected Bidder, as the case may be, for the Consultancy and the Employer reserves the right to reject
all or any of the Proposals without assigning any reasons whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its
Proposal including but not limited to preparation, copying, postage, delivery fees, expenses associated
with any demonstrations or presentations which may be required by the employer or any other costs
incurred in connection with or relating to its Proposal. All such costs and expenses will remain with the
Bidder and the Employer shall not be liable in any manner whatsoever for the same or for any other
costs or other expenses incurred by an Bidder in preparation or submission of the Proposal, regardless
of the conduct or outcome of the Selection Process.
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Reference No.: 01/DSCL/2017

Project Name: Implementation of smart city projects of Dehradun city under

Smart City Mission (SCM)

Name of the SPV: Dehradun Smart City Limited
Title of Consulting Project Management Consultant (PMC) to Design, Develop,
Services: Manage and Implement Smart City Projects under Smart City

Mission (SCM) in Dehradun

Section 1. Letter of Invitation

1.

The Dehradun Smart City Limited (hereinafter called “Employer”) is executing Smart
City Mission (SCM) in Dehradun.

The employer invites proposal to provide the following consulting services: Project
Management Consultant (PMC) to Design, Develop, Manage and Implement Smart
City Projects under Smart City Mission (SCM) in Dehradun. More details on the
services are provided in the Terms of Reference in this RFP document and qualification
requirement is at Instructions to Consultants.

A firm will be selected under “Combined Quality Cum Cost Based System (CQCCBS)”
and procedures described in this RFP.

The RFP includes the following documents:

Section 1 - Letter of Invitation

Section 2 - Information to Consultants (including Data Sheet)
Section 3 - Technical Proposal - Standard Forms

Section 4 - Financial Proposal - Standard Forms

Section 5 - Terms of Reference

Section 6 - Standard Form of Contract

5. The Technical Proposal shall be submitted in Hard Copy to the employer Address & in

Soft Copy Online through www.uktenders.gov.in Portal and Financial Proposal shall be
submitted Online only through www.uktenders.gov.in Portal. In case of any discrepancy
between the Hard Copy and Soft Copy, the Soft Copy shall prevail. The Consultants will
submit the proposal by the date & time indicated in Data Sheet and instructions to the
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Consultants called project specific information.

6. The detail tender notice and RFP documents
www.uktenders.gov.in

Yours sincerely,

Chief Executive Officer (CEO)
Dehradun Smart City Limited

Address: Dehradun Smart City Limited,
Mussoorie Dehradun Development Authority Office

Transport Nagar, Saharanpur road,
Near ISBT, Dehradun, Uttarakhand- 248001

Email: smartcityddn(@gmail.com
info@mddaonline.in

Telephone: 0135 - 6603100
0135 - 6603150
0135 - 6603137

can be

downloaded from



Section 2: Instructions to Consultants

Part 1

Standard
Definitions

(a) “Employer” means the Agency who have invited the bids for consultancy services
and/ or with which the selected Consultant signs the Contract for the Services and to
which the selected consultant shall provide services as per the terms and conditions and
TOR of the contract

(b) “Consultant” means any entity or person or associations of person who have been
requested to submit their proposals that may provide or provides the Services to the
Employer under the Contract.

(c) “Contract” means the Contract signed by the Parties and all the attached documents
listed in its Clause 1, that is the General Conditions (GC), the project Specific
Conditions (SC), and the Appendices.

(d) “Project specific information” means such part of the Instructions to Consultants used
to reflect specific project and assignment conditions.

(e) “Day” means calendar day.
(f) “Government” means the Government of Uttarakhand.

(g) “Instructions to Consultants” (Section 2 of the RFP) means the document which
provides Consultants with information needed to prepare their proposals.

(h) “LOTI” (Section 1 of the RFP) means the Letter of Invitation being sent by the
Employer to the consultants.

(i) “Personnel” means professionals and support staff provided by the Consultant or by
any Sub-Consultant and assigned to perform the Services or any part thereof;
“Domestic Personnel” means such professionals and support staff who at the time of
being so provided had their domicile in India.

(j) “Proposal” means the Technical Proposal and the Financial Proposal.

(k) “RFP” means the Request for Proposal prepared by the Employer for the selection of
Consultants.

(I) “Assignment / job” means the work to be performed by the Consultant pursuant to the
Contract.



2.1

2.2

2.3

2.4

2.5

(m)“Sub-Consultant” means any person or entity with whom the Consultant subcontracts
any part of the Assignment/job.

(n) “Terms of Reference” (TOR) means the document included in the RFP as Section 5
which explains the objectives, scope of work, activities, tasks to be performed,
respective responsibilities of the Employer and the Consultant, and expected results
and deliverables of the Assignment/job.

(o) “Consortium/JV” means an association with or without a legal personality distinct
from that of its members, of more than one consultant where one member has the
authority to conduct all business for and on behalf of any and all the members of thelV,
and Where all the members of Consortium/JV are jointly and severally liable to the
employer for the performance of the contract.

(p) “Positive Net Worth” The amount by which a company's assets are greater than its
liabilities.

(q) “DSCL” means Dehradun Smart City Limited.

(r) “MoUD” means Ministry of Urban Development.

(s) “Module” means group of projects.

(t) “Services” means the work to be performed by the consultant pursuant to the contract.

Introduction

The Employer named in the Part IT Data Sheet will select consulting firm/organization (the
Consultant) meeting basic eligibility criteria as mentioned in Part II Data Sheet and in
accordance with the method of selection specified in the Part I Data Sheet.

The name of the assignment/Job has been mentioned in Part II Data Sheet. Detailed scope
of the assignment/ job has been described in the Terms of Reference in Section 5.

The date, time and address for submission of the proposals have been given in Part II Data
Sheet.

The Consultants are invited to submit their Proposal, for consulting Assignment/job named
in the Part II Data Sheet. The Proposal will be the basis for contract negotiations and
ultimately for a signed Contract with the selected Consultant.

Consultants should familiarize themselves with Local conditions and take them into
account in preparing their Proposals. To obtain first-hand information on the
Assignment/job and Local conditions, Consultants are encouraged to meet the Employer’s
representative named in part II Data Sheet before submitting a proposal and to attend a
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pre-proposal meeting if one is specified in the Part II Data Sheet. Attending the pre-
proposal meeting is optional. Consultants should contact the Employer’s representative to
arrange for their visit or to obtain additional information on the pre-proposal meeting.
Consultants should ensure that these representatives are advised of the visit in adequate
time to allow them to make appropriate arrangements.

2.6 The Employer will provide at no cost to the Consultants the inputs and facilities specified
in the Part II Data Sheet, assist the consultants in obtaining licenses and permits needed to
carry out the Assignment/job, and make available relevant project data and reports.

2.7 Consultants shall bear all costs associated with the preparation and submission of their
proposals and contract negotiation. The Employer is not bound to accept any proposal, and
reserves the right to annul the selection process at any time prior to Contract award,
without thereby incurring any liability to the Consultants.

2.8 Schedule of Selection Process

The following shall be the schedule of Selection Process:

S.No. Event Description Date & Time
1 Publication/Issuance of Request for Proposal 28/12/2017
2 Last date for receiving queries/clarifications 11/01/2018
3 Pre-Proposal Meeting 16/01/2018

Proposal Due Date or PDD 01/02/2018

li ission of Technical P 1
4 (online submission of Technical Proposal and Till 15:00 Hrs.

Financial Proposal on www.uktenders.gov.in )

Submission Of Hard Copy Of Technical 01/02/2018
5 Proposal Along With Bid Document Fee , Bid _

Processing fee And EMD Till 15:30 Hrs.
6 01/02/2018

Opening of Technical Proposals _
Till 15:30 Hrs.

To be intimated to the

7 Opening of Financial Proposals Technically Successful
Bidder
8 Validity of Applications 120 days




3.1.

3.2

4.1

4.2

Eligibility of Association of consultants and Sub-Consultants

If the consultant has formed an association of consultants, each member of the association
of consultant shall be evaluated as per the qualification/ eligibility criteria set forth in Part
IT Data Sheet. The combined score of each member of the association of consultant shall be
taken into account for evaluation purpose. If any member of the association of consultants
is dropped at the RFP stage, such an association of consultant is liable to be rejected by the
Employer. However, the Employer, at its sole discretion, may decide to evaluate for short-
listing such association of consultant without considering the strength of the dropped
member and if found eligible, may allow such association of consultant to submit their
proposal.

A consultant may associate with consultants and /or individual expert at the time of
submission of proposal with. Under such circumstances each member of the association of
consultant shall be evaluated as per the qualification/ eligibility criteria set forth in Part II
Data Sheet. The combined score of each member of the association of consultant shall be
taken into account for evaluation purpose. However, the Employer shall deal with only the
lead member for the purpose of this assignment. Although the contract shall be signed by
all the members of the associations of the consultants, the lead member of the association
of the consultant shall be responsible and liable to the Employer for every aspects of their
proposal, contract etc.

Clarification and Amendment of RFP Documents

Consultants may request a clarification on any clause of the RFP documents up to the
number of days indicated in the Part I Data Sheet before the proposal submission date.
Any request for clarification must be sent in writing, or by standard electronic means to the
Employer’s address indicated in the Part II Data Sheet. The Employer shall at its sole
discretion may respond to any or all queries received and will respond in writing, or by
standard electronic mean and upload the response (including an explanation of the query
but without identifying the source of inquiry)on the website. Should the Employer deem it
necessary to amend the RFP as a result of a clarification, it shall do so following the
procedure under Para. 4.2 below.

At any time before the submission of Proposals, the Employer may amend the RFP by
issuing an addendum in writing or by standard electronic means. The addendum shall be
uploaded on the website and will be binding on all of them. Consultants shall update
themselves by visiting the website regularly, for not being updated by the consultants
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5.1

5.2

53

themselves, employer bears no responsibility. Consultants shall acknowledge receipt of all
amendments. To give Consultants reasonable time in which to take an amendment into
account in their Proposals the Employer may, if the amendment is substantial, extend the
deadline for the submission of Proposals.

Conflict of Interest

Employer requires that Consultants provide professional, objective, and impartial advice
and at all times hold the Employer’s interests paramount, strictly avoid conflicts with other
Assignment/jobs or their own corporate interests and act without any consideration for
future work.

The consultant has an obligation to disclose to the employer any situation of actual or
potential conflict that impacts its capacity to serve the best interest of its employer failure
to disclose such situation may lead to the disqualification of consultant or termination of its
contract and /or sanctions by the employer.

Without limitation on the generality of the foregoing, Consultants, and any of their
affiliates, shall be considered to have a conflict of interest and shall not be recruited, under
any of the circumstances set forth below:

e Conflicting activities: (i) a firm that has been engaged by the Employer to provide
goods, works or Assignment/job other than consulting Assignment/job for a project, and
any of its affiliates, shall be disqualified from providing consulting Assignment/job
related to those goods, works or Assignment/job. Conversely, a firm hired to provide
consulting Assignment/job for the preparation or implementation of a project, and any
of its affiliates, shall be disqualified from subsequently providing goods or works or
Assignment/job other than consulting Assignment/job resulting from or directly related
to the firm’s consulting Assignment/job for such preparation or implementation. For the
purpose of this paragraph, Assignment/job other than consulting Assignment/job are
defined as those leading to a measurable physical output, for example surveys,
exploratory drilling, aerial photography, and satellite imagery.

e Conflicting Assignment/job; (ii) A Consultant (including its Personnel and Sub-
Consultants) or any of its affiliates shall not be hired for any Assignment/job that, by its
nature, may be in conflict with another Assignment/job of the Consultant to be executed
for the same or for another Employer. For example, a Consultant hired to prepare
engineering design for an infrastructure project shall not be engaged to prepare an
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53

54

6.1

7.1

independent environmental assessment for the same project, and a Consultant assisting
an Employer in the privatization of public assets shall not purchase, nor advice
purchasers of, such assets. Similarly, a Consultant hired to prepare Terms of
Reference for an Assignment/job shall not be hired for the Assignment/job in
question.

e Conflicting relationships (iii) A Consultant (including its Personnel and Sub-

Consultants)that has a business or family relationship with a member of the Employer’s
staff who is directly or indirectly involved in any part of (i) the preparation of the Terms
of Reference of the Assignment/job, (ii) the selection process for such Assignment/job,
or (iii) supervision of the Contract, may not be awarded a Contract, unless the conflict
stemming from this relationship has been resolved in a manner acceptable to the
Employer throughout the selection process and the execution of the Contract.

Consultants have an obligation to disclose any situation of actual or potential conflict that
impacts their capacity to serve the best interest of their Employer, or that may reasonably
be perceived as having this effect. Any such disclosure shall be made as per the Standard
forms of technical proposal provided herewith. If the consultant fails to disclose said
situations and if the Employer comes to know about any such situation at any time, it may
lead to the disqualification of the Consultant during bidding process or the termination of
its Contract during execution of assignment.

No agency or current employees of the Employer shall work as Consultants under their
own ministries, departments or agencies.

Unfair Advantage

'If a Consultant could derive a competitive advantage from having provided consulting
Assignment/job related to the Assignment/job in question and which is not defined as
conflict of interest as per Para 5 above, the Employer shall make available together with
this RFP all information that would in that respect give such Consultant any competitive
advantage over competing Consultants.

Proposal

No Bidder or its Associate shall submit more than one Proposal for the Consultancy. A
Bidder applying individually or as an Associate shall not be entitled to submit another
application either individually or as a member of any other consortium, as the case may
be. If a Consultant submits or participates in more than one proposal, such proposals shall
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8.1

9.1

9.2

9.3

be disqualified. However, this does not limit the participation of the individual experts, to
more than one proposal.

Proposal Validity

The Part II Data Sheet to consultant indicates how long Consultants’ Proposals must
remain valid after the submission date. During this period, Consultants shall maintain the
availability of Professional staff nominated in the Proposal and also the financial proposal
unchanged. The Employer will make its best effort to complete negotiations within this
period. Should the need arise, however, the Employer may request Consultants to extend
the validity period of their proposals. Consultants who agree to such extension shall
confirm that they maintain the availability of the Professional staff nominated in the
Proposal and their financial proposal remain unchanged, or in their confirmation of
extension of validity of the Proposal, Consultants could submit new staff in replacement,
who would be considered in the final evaluation for contract award. Consultants who do
not agree have the right to refuse to extend the validity of their Proposals, under such
circumstance the Employer shall not consider such proposal for further evaluation.

Preparation of Proposals

The Proposal as well as all related correspondence exchanged by the Consultants and the
Employer shall be written in English language, unless specified otherwise.

In preparing their Proposal, Consultants are expected to examine in detail the documents
comprising the RFP. Material deficiencies in providing the information requested may
result in rejection of a Proposal.

While preparing the Technical Proposal, Consultants must give particular attention to the
following:
(a) If a Consultant considers that it may enhance its expertise for the Assignment/job
by associating with other Consultants in sub-consultancy, it may associate with
other Consultant.

(b) The estimated number of Professional staff-months for the Assignment/job is as
shown in the Part II Data sheet. However, the Proposal shall be based on the
number of Professional staff-months or budget estimated by the Consultants.
While making the proposal, the consultant must ensure that he proposes the
minimum number and type of experts as sought by the Employer, failing which
the proposal shall be considered as non-responsive.
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94

(c)

Alternative professional staff shall not be proposed, and only one Curriculum
Vitae(CV) may be submitted for each position mentioned.

Depending on the nature of the Assignment/job, Consultants are required to submit a

Technical Proposal (TP) in forms provided in Section-III. The Part II Data sheet in
Section-II indicates the formats of the Technical Proposal to be submitted. Submission of
the wrong type of Technical Proposal will result in the Proposal being deemed non-
responsive. The Technical Proposal shall provide the information indicated in the
following paras from (a) to (g) using the attached Standard Forms (Section 3). Form Tech
— I in Section-1III is a sample letter of technical proposal which is to be submitted along
with the technical proposal.

(a)

(b)

(c)

A brief description of the consultant’s organization and in the case of a
Consortium/Joint Venture, of each partner, will be provided in Form Tech-2. In
the same Form, the consultant and in the case of a Consortium/Joint Venture, each
partner will provide details of experience of assignments which are similar to the
proposed assignment/ job as per the terms of reference. There can be maximum of
three member in a Consortium (one lead member and two other members). For
each Assignment/job, the outline should indicate the names of Sub-Consultants/
Professional staff who participated, duration of the Assignment/job, contract
amount, and Consultant’s involvement. Information should be provided only for
those Assignment/jobs for which the Consultant was legally contracted by the
Employer as a corporation or as one of the major firms within a joint venture.
Assignment/jobs completed by individual Professional staff working privately or
through other consulting firms cannot be claimed as the experience of the
Consultant, or that of the Consultant’s associates, but can be claimed by the
Professional staff themselves in their CVs. Consultants should be prepared to
substantiate the claimed experience along with the proposal and must submit letter
of award / copy of contract for all the assignments mentioned in the proposal.

Comments and suggestions on the Terms of Reference including workable
suggestions that could improve the quality/ effectiveness of the Assignment/job;
and on requirements for counterpart staff and facilities including: administrative
support, office space, Domestic transportation, equipment, data, etc. to be
provided by the Employer (Form TECH-3 of Section 3).

A description of the approach, methodology and work plan for performing the
Assignment/job covering the following subjects: technical approach and
methodology, work plan, and organization and staffing schedule. Guidance on the

content of this section of the Technical Proposals is provided under Form TECH-4
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9.5

9.6

10.

10.1

of Section 3. The work plan should be consistent with the Work Schedule (Form
TECH-8 of Section 3) which will show in the form of a bar chart the timing
proposed for each activity.

(d)  The list of the proposed Professional staff team by area of expertise, the position
that would be assigned to each staff team member, and their tasks is to be
provided in Form TECH-5 of Section 3.

(e)  Estimates of the staff input needed to carry out the Assignment/job needs to be
given in Form TECH-7 of Section 3. The staff-months input should be indicated
separately for each location where the Consultants have to work and / or provide
their key staff.

) CVs of the Professional staff as mentioned in Para 9.4 (d) above shall be signed
by the Professional staff themselves (Form TECH-6 of Section 3).

(g) A detailed description of the proposed methodology and staffing for training
needs to be given, if the Part II Data sheet specifies training as a specific
component of the Assignment/job.

The Technical Proposal shall not include any financial information. A Technical Proposal
containing financial information may be declared non-responsive.

Financial Proposals: The Financial Proposal shall be prepared using the attached Standard
Forms (Section 4). It shall list all costs associated with the Assignment/job, including (a)
remuneration for staff and (b) reimbursable expenses indicated in the Part II Data sheet. If
appropriate, these costs should be broken down by activity and, if appropriate, into
domestic expenditures. The financial proposal shall not include any conditions attached to
it and any such conditional financial proposal shall be rejected summarily.

Taxes

The Consultant shall fully familiarize themselves about the applicable to Domestic taxes
(such as: Goods & Service Tax (GST), Income Tax, duties, fees, levies) on amounts
payable by the Employer under the Contract. All taxes must be included by the consultant
in the financial proposal, except Goods & Service Tax(GST).
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11. Currency

11.1 Consultants shall express the price of their Assignment/job in Indian Rupees (INR).

12. Earnest Money Deposit (EMD)

12.1  Earnest Money Deposit

IL.
I1I.

IV.

An EMD of amount as mentioned in data sheet, in the form of DD/Bank
Guarantee from a Scheduled Bank, drawn in favour of the Employer
(Dehradun Smart City Limited) and payable at Dehradun, must be submitted
along with the Proposal.

Proposals not accompanied by EMD shall be rejected as non-responsive.

No interest shall be payable by the Employer for the sum deposited as earnest
money deposit.

The EMD of the unsuccessful bidders would be returned back within one month
of signing of the contract with successful bidder.

12.2 The EMD shall be forfeited by the Employer in the following events:

IL.

I1I.
IV.

If Proposal is withdrawn during the validity period or any extension agreed by the
consultant thereof.

If the Proposal is varied or modified in a manner not acceptable to the Employer
after opening of Proposal during the validity period or any extension thereof.

If the consultant tries to influence the evaluation process.

If the First ranked consultant withdraws his proposal during negotiations (failure
to arrive at consensus by both the parties shall not be construed as withdrawal of
proposal by the consultant).

13. Bid Document Fee & Bid Processing Fee

13.1 Bid Document Fee: All the consultants are required to pay the Bid Document Fee of
Rs.5,000/-in form of Demand Draft in favour of Employer (Dehradun Smart City Limited)
and payable at Dehradun. The Bid Document Fee is non-refundable. Non-submission of
Bid Document Fee along with the technical proposal will be treated as non-responsive bid.

13.2Bid Processing Fee: All consultants are required to pay as mentioned in data sheet
towards Bid Processing Fees in the form of Demand Draft drawn in of Employer
(Dehradun Smart City Limited)and payable at Dehradun. The Bid Processing Fee is Non-
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14.

14.1

14.2

14.3

14.4

Refundable. Non-submission of Bid Processing Fee along with the Technical Proposal will
be treated as non-responsive bid.

Submission, Receipt, and Opening of Proposal

The Consultants shall submit their Proposals Online and one copy of Technical Proposal
Physically (Hard Copy) as per the clause 14.3.

The original proposal, both technical and Financial Proposals shall contain no
interlineations or overwriting, except as necessary to correct errors made by the
Consultants themselves. The person who signed the proposal must initial such corrections.
Submission letters for both Technical and Financial Proposals should respectively be in the
format of TECH-1 of Section 3, and FIN-1 of Section 4.

An authorized representative of the Consultants shall initial all pages of the original
Technical and Financial Proposals. The authorization shall be in the form of a written
power of attorney accompanying the Proposal or in any other form demonstrating that the
representative has been dully authorized to sign. The signed Technical and Financial
Proposals shall be marked “ORIGINAL”. The financial proposal shall be submitted
online only and shall be signed digitally.

A copy of Technical Proposal shall be placed in a sealed envelope clearly marked
“TECHNICAL PROPOSAL” followed by the name of the Assignment/job. The envelopes
containing the Technical Proposals, EMD, Bid Document Fee, Bid Processing Fee, Power
of Attorney shall be placed into an outer envelope and sealed. This outer envelope shall
bear the submission address, reference number be clearly marked “DO NOT OPEN,
BEFORE 15:30 Hrs. on 01/02/2018”. The Employer shall not be responsible for
misplacement, losing or premature opening if the outer envelope is not sealed and/or
marked as stipulated. This circumstance may be case for Proposal rejection. The Financial
Proposal shall be submitted online only and shall be sealed digitally. If the Financial
Proposal is not submitted online digitally sealed, this will constitute grounds for
declaring the Proposal non-responsive.

A copy of Technical Proposal must be sent to the address/addresses indicated in the Data
sheet and received by the Employer no later than the time and the date indicated in the
Data sheet, or any extension to this date in accordance with Para 4.2 above. Any proposal
received by the Employer after the deadline for submission shall be returned unopened.

14.5 The Bidders shall submit the Technical Proposal online as well as in physical form as per

date and time mentioned in Clause2.8. However, the Financial Proposal shall be submitted
online only as mentioned in Clause 14. The Bidders shall submit the Technical Proposal in
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hardbound or spiral bound form with all pages numbered serially and by giving an index of
submissions. Each page of the submission shall be initialled by the Authorised
Representative of the Bidder as per the terms of this RFP. In case the Proposals are
submitted online and the Bidders are unable to submit the hard copy on or before the date
and time mentioned in Clause 2.8 then the Bids shall be liable for rejection. Only those
physically submitted documents regarding Technical Proposals will be acceptable and
considered, if, same are uploaded in the website along with the Financial Proposal.

14.60nline Submission: Digitally Signed “Technical Proposal” shall be uploaded in the
prescribed format of Section-3and supporting documents along with scanned copy of
EMDas mentioned in Clause 12andBid Document Fee &Bid Processing Fee as mentioned
in Clause 13. Similarly, the original signed ‘Financial Proposal’ shall be placed in a
digitally sealed envelope clearly marked ‘Financial Proposal’ and shall contain the
financial proposal in the prescribed format of Section-4).

14.7 The completed Proposal must be submitted online on or before the specified time. Proposals

submitted by fax, telex, telegram or e-mail shall not be entertained. Technical Proposal
shall be submitted in Physical form and the scanned copy in PDF shall be uploaded on the
www.uktenders.gov.in duly digitally signed. The financial Proposal shall be submitted
online only and shall be signed and sealed digitally.

14.8 The rates quoted shall be firm throughout the period of performance of the assignment, no

15.

15.1

15.2

15.3

15.4

price escalation shall be applicable through the performance of the assignment and
including discharge of all obligations of the Consultant under the Agreement.

Proposal Evaluation

From the time the Proposals are opened to the time the Contract is awarded, the
Consultants should not contact the Employer on any matter related to its Technical and/or
Financial Proposal. Any effort by Consultants to influence the Employer in the
examination, evaluation, ranking of Proposals, and recommendation for award of Contract
may result in the rejection of the Consultants’ Proposal.

The Evaluation will be carried out by Consultant Selection Committee (CSC) constituted
by the Employer.

Evaluation of Technical Proposals: CSC while evaluating the Technical Proposals shall
have no access to the Financial Proposals until the technical evaluation is concluded and
the competent authority accepts the recommendation.

The CSC shall evaluate the Technical Proposals on the basis of their responsiveness to the
Terms of Reference and by applying the evaluation criteria, sub-criteria specified in the
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15.5

Data sheet. In the first stage of evaluation, a Proposal shall be rejected if it is found
deficient as per the requirement indicated in the Data sheet for responsiveness of the
proposal. Only responsive proposals shall be further taken up for evaluation. Evaluation of
the technical proposal will start first and at this stage the financial bid (proposal) will
remain unopened. The qualification of the consultant and the evaluation criteria for the
technical proposal shall be as defined in the Data sheet.

Public opening & evaluation of the Financial Proposals: Financial proposals of only
those firms who are technically qualified shall be opened publicly on the date & time
specified the Data sheet, in the presence of the Consultants’ representatives who choose to
attend. The name of the Consultants, their technical score (if required) and their financial
proposal shall be read aloud.

15.6 The CSC will correct any computational errors. When correcting computational errors, in

15.7

16.

16.1

case of discrepancy between a partial amount and the total amount, or between word and
figures, the former will prevail. In addition to the above corrections the items described in
the Technical Proposal but not priced, shall be assumed to be included in the prices of
other activities or items. In case an activity or line item is quantified in the Financial
Proposal differently from the Technical Proposal, (i) if the Time-Based form of contract
has been included in the RFP, the Evaluation Committee shall correct the quantification
indicated in the Financial Proposal so as to make it consistent with that indicated in the
Technical Proposal, apply the relevant unit price included in the Financial Proposal to the
corrected quantity and correct the total Proposal cost. Only if the quantity indicated in the
Technical Proposal are on the lower side of the quantities proposed in RFP (as per TOR).
(i1) if the Lump-Sum form of contract has been included in the RFP, no corrections are
applied to the Financial Proposal in this respect. Normally, the date will be the date of
opening of the tender unless specified otherwise in the Data sheet.

After opening of financial proposals, appropriate selection method shall be applied to
determine the consultant who will be declared winner and be eligible for award of the
contract. The methods of selections are described in the Data Sheet [QCBS]. This selected
consultant will then be invited for negotiations, if considered necessary.

Negotiations

Negotiations will be held at the date, time and address intimated to the qualified and
selected bidder. The invited Consultant will, as a pre-requisite for attendance at the
negotiations, confirm availability of all Professional staff. Representatives conducting
negotiations on behalf of the Consultant must have written authority to negotiate and

conclude a Contract.
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16.2

16.3

16.4

Technical negotiations: Negotiations will include a discussion of the Technical Proposal,
the proposed technical approach and methodology, work plan, and organization and
staffing, and any suggestions made by the Consultant to improve the Terms of Reference.
The Employer and the Consultants will finalize the Terms of Reference, staffing schedule,
work schedule, logistics, and reporting. These documents will then be incorporated in the
Contract as “Description of Assignment/job”. Special attention will be paid to clearly
defining the inputs and facilities required from the Employer to ensure satisfactory
implementation of the Assignment/job. The Employer shall prepare minutes of
negotiations which will be signed by the Employer and the Consultant.

Financial negotiations: After the technical negotiations are over, financial negotiations
should be carried out in order to reflect any change in financials due to change in scope of
work or due to clarification on any aspect of the technical proposal during the technical
negotiations. Under no circumstance, the financial negotiation shall result in to increase in
the price originally quoted by the consultant. Unless there are exceptional reasons, the
financial negotiations will involve neither the remuneration rates for staff nor other
proposed unit rates. For other methods, Consultants will provide the Employer with the
information on remuneration rates described in the Appendix attached to Section 4 -
Financial Proposal - Standard Forms of this RFP. Only the Reimbursable part of the
proposalwill be negotiable with Rank 1 Bidder.

Availability of Professional staff/experts: Having selected the Consultant on the basis of,
among other things, an evaluation of proposed Professional staff, the Employer expects to
negotiate a Contract on the basis of the Professional staff named in the Proposal. Before
contract negotiations, the Employer will require assurances that the Professional staff will
be actually available. The Employer will not consider substitutions during contract
negotiations unless both parties agree that undue delay in the selection process makes such
substitution unavoidable or for reasons such as death or medical incapacity or if the
professional staff has left the organisation. If this is not the case and if it is established that
Professional staff were offered in the proposal without confirming their availability, the
Consultant may be disqualified. Any proposed substitute shall have equivalent or better
qualifications and experience than the original candidate and be submitted by the
Consultant within the period of time specified in the letter of invitation to negotiate.
Substitution of the Professionals will not normally be considered. In case the substitution is
considered, professionals with equivalent or higher qualification will subject to 5%
deduction in his/her remuneration and Second substitution of professionals will attract an
additional 5% deduction in his/her remuneration.

19



16.5

17.

17.1

17.2

17.3

18.

18.1

19.

20.

Conclusion of the negotiations: Negotiations will conclude with a review of the draft
Contract. To complete negotiations the Employer and the Consultant will initial the agreed
Contract. If negotiations fail, the employer will reject all the proposals received and invite
fresh proposals.

Award of Contract

After completing negotiations the Employer shall issue a Letter of Intent to the selected
Consultant and promptly notify all other Consultants who have submitted proposals about
the decision taken.

The consultants will sign the contract after fulfilling all the formalities/pre-conditions
including Performance Guarantee as mentioned in the standard form of contract, within 15
days of issuance of the Letter of Intent.

The Consultant is expected to commence the Assignment/job on the date and at the
location specified in the Part II Data Sheet.

Confidentiality

Information relating to evaluation of Proposals and recommendations concerning awards
shall not be disclosed to the Consultants who submitted the Proposals or to other persons
not officially concerned with the process, until the publication of the award of Contract.
The undue use by any Consultant of confidential information related to the process may
result in the rejection of its Proposal and may be subject to the provisions of the
Employer’s antifraud and corruption policy.

The Employer reserves the right to verify all statements, information and documents
submitted by the Applicant in response to the RFP. Any such verification or the lack of
such verification by the Employer to undertake such verification shall not relieve the
Applicant of its obligation or liabilities here under nor will it affect any rights of the
Employer here under.

The Selection Process shall be governed by and construed in accordance with the laws of

India and Courts at Dehradun shall have exclusive jurisdiction and all disputes arising
under pursuant to and/or in connection with the Selection Process.
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INSTRUCTIONS TO CONSULTANT

Part-11

DATA SHEET

No. of

Clause

Ref of

Data
Sheet

ITC

Particulars

2.1

Name of the Employer:

Dehradun Smart City Limited represented by
Chief Executive Officer (CEO)

2.1

Basic Eligibility criteria

a. The Bidder/s shall be a private company, firm
incorporated in India under
the(Indian)Companies Act 1956/2013 or a
company incorporated under equivalent law
abroad or Limited Liability partnership (LLP)
firm incorporated under the Limited Liability
Partnership Act, 2008 or under equivalent law
in any other country.

b. The Bidder/s shall be required to submit a
true copy of its Incorporation Certificate,
along with Technical Proposal.

c. The Sole Bidder/Lead Bidder must have a
valid Goods & Service Tax (GST)
registration.

d. The Sole Bidder/Lead Bidder must have at

least one office in India which has been
operational (providing consultancy services in
Urban Infrastructure Sector) for the last Five
years or more.
Evidence of consultancy services provided in
the form of a copy of the oldest contract
agreement awarded/ Completion Certificate
should be submitted.

e. The Sole bidder/Lead Bidder/Consortium
member should not have been
blacklisted/debarred/termination of contract
except for reasons of convenience of Client
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by any Government/Public Company/ PSUs
in the last 5 years.

. The Consultant (in case of single business
entity) should have a Positive Net Worth and
minimum average annual turnover of Indian
Rs. 100 (One Hundred) Crores during the last
three (3) financial years and in case of
Consortium, the average annual Turnover of
Rs. 100 Crores collectively with each
Consortium partner having a minimum
average annual turnover of Rs. 25 (twenty-
five) Crores during the last three (3) financial
years.

. The Consultant should have Experience in at
least 3 (three) assignments for Project
Management Consultants/ Support Units/
Technical Support or Coordinator Consultants
/Project Planning and Design/ Preparation of
Detailed  Project Reports for urban
infrastructure assignments having project cost
minimum Rs. 50 Cr. each in the last 3 (Three)
years at government levels (Central/ State/
Municipal/PSU).

. The Consultant should have Experience in at
least 2 (Two) assignments as project
management consultant/ Design and/or
Supervision consultant in Integrated ICT
applications related project, having project
cost more than Rs. 5 Cr. each in the last 5
(Five) year.

i. In case of Consortium, Bidder shall submit

the consortium agreement along with
Technical Bid.

j. For claiming the desired experience, Bidder

shall have to submit a valid proof accepted to
the Employer.

. Sub-Consultancy will not be considered as
eligible experience.
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Project Management Consultant (PMC) To

2.2 i::ilgen(t)lfﬁ;drf/job is: Design, Develop, Manage and Implement Smart
’ City Projects Under Smart City Mission (SCM)
YES
Date: 16/01/2017
Time: 11:30 Hrs.
b5 A pre-proposal meeting Venue: Dehradun Smart City Limited,
' will be held: Mussoorie  Dehradun  Development
Authority Office, Transport Nagar,
Saharanpur road, Near ISBT, Dehradun,
Uttarakhand- 248001
Date & time and address
for submission of
proposal/ bid:
Date 01/02/2018
14.4 Time 15:30 Hrs.
Dehradun Smart City Limited,
Mussoorie Dehradun Development Authority
Address Office, Transport Nagar, Saharanpur road,
Near ISBT, Dehradun, Uttarakhand- 248001
Telephone: 0135 — 6603100, 0135 — 6603150,
0135 -6603137
The Employer’s Chief Executive Officer (CEO), Dehradun Smart
representative is: City Limited
Dehradun Smart City Limited,
Address: Mussoorie Dehradun Development Authority
Office, Transport Nagar, Saharanpur road,
23 Near ISBT, Dehradun, Uttarakhand- 248001
Telephone: 0135 -6603100, 0135 — 6603150,
0135 -6603137
E-mail: smartcityddn@gmail.com
info@mddaonline.in
The Empl(.)yer.wﬂl provide Suitable Office Space only will be provided by
2.6 the following inputs and
e the Employer
facilities:
e . Joint Venture/ Consortium shall be maximum 3
Eligibility of Association .
(three) partners i.e. one Lead Member and two
3 of consultants and Sub-

Consultants

other members.
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Proposals must remain

8 8.1 valid days after the 120 days
submission date, i.e. until:
Clarifications may be
requested not later than
days before the submission 15days
date.
Dehradun Smart City Limited,
9 41 The address for requesting | Mussoorie Dehradun Development Authority
' ' clarifications is: Office, Transport Nagar, Saharanpur road,
Near ISBT, Dehradun, Uttarakhand- 248001
Telephone: 0135 -6603100, 0135 — 6603150,
0135 -6603137
. smartcityddn@gmail.com
E-mail: . o
info@mddaonline.in
0. 93 (a) Name of Sub Consultant (if proposed) shall also
be mentioned along with technical details
A. For Time Based components:
Estimated number of Professional staff-months
is: 406 person-months with following break-up:-
Core Team — 157 person-months
Support Professionals— 249 person-months
The Consultant’s Proposal must include the
minimum 406 person-months. Professional staff
. months for Time Based component. For the
The estimated number ) . .
f Professional staff. evaluation and comparison of Proposals only: if
11. 0.3 (b) a Proposal includes less than the required

months required for
the Assignment/job is:

minimum time-input, the missing time-input
(expressed in person-month) will be multiplied
by the highest remuneration rate for a Key
Expert in the Consultant’s Proposal and added to
the total remuneration amount. Proposals that
quoted higher than the required minimum of
time-input will not be adjusted.

B. For Lump Sum component:

Estimated number of Professional staff-months
is: 142 person- months
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In addition to technical proposal, Consultants are
required to submit financial proposal (as per
forms prescribed in Section 4). Submission of

12 04 the technical and financial proposal in improper
form will render the proposal liable to be
rejected.

13. 0.4 The formats of the Technical Proposal to be submitted are:

Form Tech 1: Letter of
Proposal submission

Form Tech 2 : Consultant’s
organization & experience

Form Tech 3 : Comments &
suggestions on TOR

Form Tech 4 : Approach &
methodology

Maximum of 20 pages including charts and
diagrams

Form Tech 5 : Team
composition

Form Tech 6 : Curriculum
vitae

Form Tech 7 : Staffing
Schedule

Form Tech 8 : Work
Schedule

Form Tech 9: Comments /
modifications suggested on
draft contract.

Form Tech 10: Information
regarding any conflicting
activities and declaration
thereof.

Form Tech 11:
Bank Guarantee for
Performance Security

Form Tech 12: Power of
Attorney

Form Tech 13: Abstract of
IAssignment

Form Tech 14: Assignment

of Bidder
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14.

0.4 (g)

Training is a specific
component of this
/Assignment/job

NO

15

10

Taxes

Replace the clause as below:

The Financial Proposal shall take into account
all expenses but except GST liabilities. Only
Goods and Service Tax (GST) as applicable
shall be paid in addition to the financial quote
and calculated as per applicable laws at the
time of payment. All payments to consultants
shall be subject to deduction of taxes at source
as per Applicable Laws.

16.

11.1

Consultant to state the cost
in

Indian Rupees (INR)

17

12.1

Earnest Money Deposit

12.1(I) Rs. 48lakhs (Indian Rupees Forty Eight
Lakhs only)in the form of Demand Draft/Bank
Guarantee from a Scheduled Bank in favour of
Dehradun Smart City Limited, payable at
Dehradun.

18.

13.1

Bid Document Fee

Rs. 5,000/- (Indian Rupees Five Thousand
only)in the form of Demand Draft in favour of
Dehradun Smart City Limited, payable at
Dehradun.

13.2

Bid Processing Fee

Rs. 25,000/- (Indian Rupees Twenty Five
Thousand only) in the form of Demand Draft
in favour of Dehradun Smart City Limited,
payable at Dehradun.

19.

Bank Guarantee

The consultant shall furnish within 15 (fifteen)
days from date of acceptance or work order an
unconditional Bank Guarantee from the Bank
of an amount equivalent to 5% of the total
Contract Value to be received by it towards
performance security valid for a period of 1
(one) year beyond the date of completion of
services. The bank guarantee shall be released
only after adjusting any dues by the Employer
upon expiry of 12(twelve) months beyond the
date of completion of services. The Bank
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guarantee shall be extendable till the complete
duration.

Consultant must submit one copy of Technical

n0). 14.3 Submission, Receipt, and
Opening of Proposal Proposal
Evaluation Criteria :
Cr1ter1a., sub-criteria, f(.)r Detailed evaluation as mentioned below this
21. 15.4 evaluation of Technical
Table of Data Sheet.
Proposals have been
prescribed:
Quality (80%) cum Cost (20%) Based
Selection
QCBS - 80:20
The technical quality of the proposal will be
given weight of 80%, the method of evaluation
of technical qualification will follow the
procedure given in Para 15 above. The price bids
of only those consultants who qualify technically
(Minimum Qualifying Marks: 70%) will be
opened. The proposal with the lowest cost may be
given a financial score of 100 and the other
proposal given financial score that are inversely
proportionate to their prices. The financial
by 15.7 Method of Selection proposal shall be allocated weight of 20%. For

working out the combined score, the employer
will use the following formula:

Total points =T (w) x T (s) + F (w) x F(s), where

F(s) = {(LEC / EC)*100}

T (w) stands for weight of the technical score.

T (s) stands for technical score

F (w) stands for weight of the financial proposal
EC stands for Evaluated Cost of the financial
proposal

LEC stands for Lowest Evaluated Cost of the
financial proposal.

F(s) stands for Financial score of the financial
proposal
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The proposals will be ranked in terms of total
points scored. The proposal with the highest
total points (H-1) will be considered for award
of contract and will be called for negotiations,
if required.

Add Clause 16.6 as below:

If any key expert gets less than 60 % marks
during technical evaluation, then he/she needs
to be replaced at the time of negotiation. The
other experts whose CVs shall not be

2 1 Negotiati : .

3 6 ceotiation evaluated but has to be submitted with
proposal, should meet the minimum
qualification criteria as per the TOR, otherwise
such expert also needs to be replaced at the
time of negotiation.

Expected date for
commencement of
b4 173 consulting Assignment/job
Location for performance Dehradun, Uttarakhand
assignment / job:
24. The Period of Assignment | 36 months from commencement
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Procedure for Detailed evaluation of technical gualifications

(With reference to point no.21/ Clause 15.4 of Data Sheet):

The detailed technical evaluation of Proposals satisfying minimum eligibility conditions as above

shall be done. The Criteria, sub-criteria and point system for detailed evaluation shall be as

follows:

Specific experience of the consultant firm relevant to the
assignment/job

25 marks

Sub criteria

Experience in providing services by the firm/consortium, by formation of
a dedicated cell / project management unit/ PMC unit to any Department
of State of Government or any Ministry of Government of India or any
Urban Development Authority or any Urban Local Body in India for a
continuous period of 2 years, in last Syears prior to the date of publication
of this RFP.

(2 mark per project subject to maximum of 4 marks)

4 marks

Experience of carrying out studies in Urban Sector (Master plans, City
Sanitation Plans, Baseline Assessments, Financial Assessments, GPS
Based City Mapping, Traffic Study, ICT Assessment).

(1 mark per project subject to maximum of 5 marks)

5 marks

Experience as project management consultant/ Design and /or Supervision
consultant in Urban Infrastructure (water supply/sewerage/SWM
/power supply) related project with value of contract (for consultancy
service) of at least Rs.100lakh or project costing more than Rs. 50Crores.
(2 mark per project subject to maximum of 6marks)

6marks

Experience in providing Planning/Design/ Project Management
Consultancy works in urban mobility/public transportation/transit
sector with value of contract for consultancy services of at leastRs.1Crore
or project costing more than Rs. 50Crores.

(1 mark per project subject to maximum of 4 marks)

4marks

Experience as project management consultant/ Design and/or Supervision
consultant in Integrated ICT applications related project with value of
contract (for consultancy service) of at least Rs.50Lakhs or project costing
more than Rs. 25Crores.

(1 mark per project subject to maximum of 4 marks)

4 marks

Experience as project management consultant/ Design and /or Supervision
consultant in Heritage conservation/ heritage tourism related project.
(1 mark per project subject to maximum of 2 marks)

2 marks
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i) Proposed methodology and work plan in response to the terms of 15 marks
reference.
Sub-criteria
a) Technical approach & methodology 7 marks
b) Work plan 5 marks
c¢) Organisation & staffing 3 marks
i) Ke?' professio.nal staff: Qualification & competency for the 60 marks
assignment / job.

Qualifications and competency of each of the key professional as per (iii) above will be evaluated
separately. The marks for key professionals will be further divided as under:

S. No Position Marks
1 Project Manager/Team Leader cum Urban Management 15
Specialist
2 Water Supply and Sewerage Expert 10
3 IT Expert 10
4 Urban Designer 5
5 Procurement Expert 5
6 Contract Management/Legal Expert 5
7 Project Finance and PPP Specialist 5
8 Urban Transport Specialist 5
TOTAL 60

For all the above positions following sub-criteria shall be followed:
a) Educational qualifications 20%

Adequacy for the assignment / job
b) (Experience in similar capacity, trainings, Experience as per 80%
TOR, Experience with IFIs & Overall Impression)

Note:

e Ifany key experts get less than 60% marks, then he/she need to be replaced at the time
of negotiation.

e Other experts should meet the minimum qualification criteria as per the TOR,
otherwise the expert needs to be replaced at the time of negotiation.
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Section 3: Technical Proposal - Standard Forms
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FORM TECH-1

Letter of Proposal

(On Bidder’s letter head)

(Date and Reference)

To,

Sub: Selection of Project Management Consultant to Design, Develop, Manage and Implement for
Smart City Projects of Dehradun City

Dear Sir,

With reference to your RFP Document dated ............... , I/We, having examined all relevant
documents and understood their contents, hereby submit our Proposal for selection as Project
Management Consultant (the “Consultant”) to Design, Develop, Manage and Implement for
Smart City Projects of Dehradun City.

The proposal is unconditional and unqualified.

1.

I/We acknowledge that the Employer will be relying on the information provided in the
Proposal and the documents accompanying the Proposal for selection of the Consultant, and
we certify that all information provided in the Proposal and in the Appendices is true and
correct, nothing has been omitted which renders such information misleading; and all
documents accompanying such Proposal are true copies of their respective originals.

This statement is made for the express purpose of appointment as the Consultant for the
aforesaid Project.

I/We shall make available to the Employer any additional information it may deem necessary
or require for supplementing or authenticating the Proposal.

I/We acknowledge the right of the Employer to reject our application without assigning any
reason or otherwise and hereby waive our right to challenge the same on any account
whatsoever.
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10.

I/We certify that in the last five years, we or any of our Associates have neither failed to
perform on any contract, as evidenced by imposition of a penalty by an arbitral or judicial
authority or a judicial pronouncement or arbitration award against the Applicant, nor been
expelled from any project or contract by any public authority nor have had any contract
terminated by any public authority for breach on our part.

I/We certify that in the last five years, we or any of our Associates have not been blacklisted/

debarred by any government/ government board/ corporation/ company/ PSU Company/
statutory body/ non-government and any funding agencies in last 5 years.

I/We declare that:

(a) I/We have examined and have no reservations to the RFP Documents, including any
Addendum issued by the Employer;

(b) I/We do not have any conflict of interest in accordance with Clause 2.3 of the RFP
Document;

(c) I/We have not directly or indirectly or through an agent engaged or indulged in any
corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice, in respect of any tender or Request for Proposal issued by or any
agreement entered into with the Client or any other public sector enterprise or any
government, Central or State; and

(d)  I/We hereby certify that we have taken steps to ensure that in conformity with the
provisions of the RFP, no person acting for us or on our behalf will engage in any
corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice.

I/We understand that you may cancel the Selection Process at any time and that you are
neither bound to accept any Proposal that you may receive nor to select the Consultant,
without incurring any liability to the Applicants in accordance with Clause 2.8 of the RFP
document.

I/We declare that we/any member of Consortium, are is not a member of any other
Consortium applying for Selection as a Consultant.

I/We certify that in regard to matters other than security and integrity of the country, we or
any of our Associates have not been convicted by a Court of Law or indicted or adverse
orders passed by a regulatory authority which would cast a doubt on our ability to
undertake the Consultancy for the Project or which relates to a grave offence that outrages
the moral sense of the community.
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

I/We further certify that in regard to matters relating to security and integrity of the
country, we have not been charge-sheeted by any agency of the Government or convicted
by a Court of Law for any offence committed by us or by any of our Associates.

I/We further certify that no investigation by a regulatory authority is pending either against
us or against our associates or directors /managers/employees or against to be engaged team
members.

I/We hereby irrevocably waive any right or remedy which we may have at any stage at law
or howsoever otherwise arising to challenge or question any decision taken by the
Authority [and/ or the Government of India] in connection with the selection of Consultant
or in connection with the Selection Process itself in respect of the above-mentioned Project.

I/We agree and understand that the proposal is subject to the provisions of the RFP
document. In no case, shall I/we have any claim or right of whatsoever nature if the
Consultancy for the Project is not awarded to me/us or our proposal is not opened or
rejected.

I/We agree to keep this offer valid for 120 (One Hundred Twenty Days) days from the
PDD specified in the RFP.

A Power of Attorney in favour of the authorised signatory to sign and submit this Proposal
and documents is attached herewith in prescribed format.

In the event of my/our firm being selected as the Consultant, I/we agree to enter into an
Agreement.

I/We have studied RFP and all other documents carefully. We understand that except to the
extent as expressly set forth in the Agreement, we shall have no claim, right or title arising
out of any documents or information provided to us by the Employer or in respect of any
matter arising out of or concerning or relating to the Selection Process including the award
of Consultancy.

The Financial Proposal is being submitted online along with the Technical Proposal
separately digitally sealed. This Technical Proposal read with the Financial Proposal shall
constitute the Application which shall be binding on us.

I/We agree and undertake to abide by all the terms and conditions of the RFP Document.

In witness thereof, I/we submit this Proposal under and in accordance with the terms of the RFP
Document.
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Yours faithfully,

(Signature, name and designation of the authorised signatory)

(Name and seal of the Bidder/ Lead Member)
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FORM TECH-2
FORM 2: CONSULTANT’S ORGANIZATION & EXPERIENCE

Form 2A: Format for Details of Consultant

1. Details of Consultant

a. Name of Consultant with full address

b. Tel. No.
C. Fax No.
d. Email
€. Year of Incorporation.
£ Name and address of the person holding the Power of
' Attorney.
(1) Place of Business.
g.

(i) Date of Registration.

h. Name of Bankers with full address.

1. GST Registration Number (copy).

J- Permanent Account Number (copy).

Are you presently debarred / Black

listed by any Government Department /Public Sector
Undertaking /Any Employer? (If Yes, please furnished
details)

Name and details (Tel / Mobile / E mail) of contact
persons

2. In case of a Consortium:

a.  The information above should be provided for all the members of the consortium.
b.  Information regarding role of each member should be provided as per table below:

Sr. No. | Name of Member Role (Specify Lead Member/ Other Member)

1.

2.

c. A valid Consortium Agreement signed between the consultants should be provided.



Form 2B: Format for Financial Capability of the Consultant

(Equivalent in Rs. Crores)

Consultant* (Name of Consultant)
FY 2014-15 2015-16 2016-17 Total  |Average
Annual Turnover

Certificate from the Statutory Auditor

This is to certify that..........ccoceerieennne. (Name of the Consultant) has received the payments and
earned net profit shown above against the respective years.

Name of the audit firm:
Seal of the audit firm
Date:

(Signature, name and designation of the authorised signatory)

The Consultant should provide the Financial Capability based on its own financial
statements. Financial Capability of the Consultant's parent company or its subsidiary or any
associate company will not be considered for computation of the Financial Capability of
the Consultant.

* Consultant should fill in details as per the row titled Annual turnover and net profit in the
row below. In case the Consultant is a Consortium, for the purpose of evaluation on
financial parameters, financial parameters of all the members shall be furnished in separate
sheet for consideration.
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Form 2C:

Experience in providing services by the firm/consortium, by formation of a dedicated cell /
project management unit/PMC unit to any Department of State of Government or any Ministry
of Government of India or any Urban Development Authority or any Urban Local Body in
India for a continuous period of 2 years, in last 5 years prior to the date of publication of this

RFP.

List projects (not more than 10) in the last ten years which are similar to that in the RFP

Assignment name:

Value of the contract (in current INR):

Country:

Duration of assignment (months):

Name of Client:

Total No of staff-months of the assignment:

Address:

Approx. value of the services provided by your
firm under the contract (in current INR):

Start date (month/year):

Completion date (month/year):

Narrative description of Project:

Description of actual services provided by your staff within the assignment
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Form 2D: Experience of carrying out studies in Urban Sector (Master plans, City Sanitation Plans,
Baseline Assessments, Financial Assessments, GPS Based City Mapping, Traffic Study, ICT
Assessment).

List projects (not more than 10) in the last ten years which are similar to that in the RFP

Assignment name: Value of the contract (in current INR):
Country: Duration of assignment (months):
Name of Client: Total No of staff-months of the assignment:

Approx. value of the services provided by your

Address: firm under the contract (in current INR):

Start date (month/year):

Completion date (month/year):

Narrative description of Project:

Description of actual services provided by your staff within the assignment:
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Form 2E:
Experience as project management consultant/ Design and /or Supervision consultant in Urban

Infrastructure (water supply/sewerage/Solid Waste Management /power supply) related
project with value of contract (for consultancy service) of at least Rs.100Lakhs or project costing
more than Rs. 50Crores.

List projects (not more than 10) in the last ten years which are similar to that in the RFP

Assignment name: Value of the contract (in current INR):

Country: Duration of assignment (months):

Name of City/ Cities:

Name of Client: Total No of staff-months of the assignment:

Address: Approx. value of the services provided by your firm|
under the contract (in current INR):

Start date (month/year):

Completion date (month/year):

Narrative description of Project:

Description of actual services provided by your staff within the assignment:
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Form 2F:

Experience in providing Planning/Design/Project Management Consultancy works in Urban
Mobility/ Public Transportation/Transit Sector with value of contract for consultancy services
of at least Rs1crore or project costing more than Rs. 50Crores.

List projects (not more than 10) in the last ten years which are similar to that in the RFP

Assignment name:

Value of the contract (in current INR):

Country:

Name of City/ Cities:

Duration of assignment (months):

Name of Client:

Total No of staff-months of the assignment:

Address:

Approx. value of the services provided by your

firm under the contract (in current INR):

Start date (month/year):

Completion date (month/year):

Narrative description of Project:

Description of actual services provided by your staff within the assignment:
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Form 2G:

Experience as project management consultant/ Design and/or Supervision consultant in
Integrated ICT applications related project with value of contract (for consultancy service) of
atleast Rs.50 Lakhs or project costing more than Rs.25Crores.

List projects (not more than 10) in the last ten years which are similar to that in the RFP

Assignment name: Value of the contract (in current INR):

Country: Duration of assignment (months):

Name of City/ Cities:

Name of Client: Total No of staff-months of the assignment:

Address: Approx. value of the services provided by your firm|
under the contract (in current INR):

Start date (month/year):

Completion date (month/year):

Narrative description of Project:

Description of actual services provided by your staff within the assignment:
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Form 2H:
Experience as project management consultant/ Design and /or Supervision consultant in Heritage
Conservation/Heritage Tourism related project.

List projects (not more than 10) in the last ten years which are similar to that in the RFP

Assignment name: Value of the contract (in current INR):

Country: Duration of assignment (months):

Name of City/ Cities:

Name of Client: Total No of staff-months of the assignment:

Address: Approx. value of the services provided by your firm|
under the contract (in current INR):

Start date (month/year):

Completion date (month/year):

Narrative description of Project:

Description of actual services provided by your staff within the assignment:

43



FORM TECH-3

COMMENTS AND SUGGESTIONS ON THE TERMS OF REFERENCE AND ON
COUNTERPART STAFF AND FACILITIES TO BE PROVIDED BY THE EMPLOYER

A - On the Terms of Reference

[Suggest and justify here any modifications or improvement to the Terms of Reference you are
proposing to improve performance in carrying out the Assignment/job (such as deleting some
activity you consider unnecessary, or adding another, or proposing a different phasing of the
activities). Such suggestions should be concise and to the point, and incorporated in your
Proposal.]

B - On Inputs and Facilities to be provided by the employer

[Comment here on Inputs and facilities to be provided by the Employer according to Paragraph 6
of the Part Il Special information to consultants including: administrative support, office space,
Domestic transportation, equipment, data, etc.]
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FORM TECH-4

DESCRIPTION OF APPROACH, METHODOLOGY AND
WORK PLAN FOR PERFORMING THE
ASSIGNMENT/JOB

[Technical approach, methodology and work plan are key components of the Technical Proposal.
You are suggested to present your Technical Proposal divided into the following three chapters:

Technical Approach and Methodology,
Work Plan, and
Organization and Staffing,

a) Technical Approach and Methodology. In this chapter you should explain your understanding
of the objectives of the Assignment/job, approach to the Assignment/job, methodology for carrying
out the activities and obtaining the expected output, and the degree of detail of such output. You
should highlight the problems being addressed and their importance, and explain the technical
approach you would adopt to address them. You should also explain the methodologies you
propose to adopt and highlight the compatibility of those methodologies with the proposed
approach.

b) Work Plan. The consultant should propose and justify the main activities of the Assignment/job,
their content and duration, phasing and interrelations, milestones (including interim approvals by
the Employer), and delivery dates of the reports. The proposed work plan should be consistent with
the technical approach and methodology, showing understanding of the TOR and ability to
translate them into a feasible working plan. A list of the final documents, including reports,
drawings, and tables to be delivered as final output, should be included here. The work plan
should be consistent with the Work Schedule of Form TECH-S.

¢) Organization and Staffing. The consultant should propose and justify the structure and
composition of your team. You should list the main disciplines of the Assignment/job, the key

expert responsible, and proposed technical and support staff.].

d) Presentation: The consultant would be required to make a presentation on the approach &
methodology, work plan and proposed team for performing the assignment.
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FORM TECH-5

TEAM COMPOSITION AND TASK ASSIGNMENT/JOBS

Key Professional Staff

Sr. No.

Name of Staff

Name of Firm

Area of Expertise

Position/Task
assigned for this job
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10.

FORM TECH-6

CURRICULUM VITAE (CV) FOR PROPOSED
PROFESSIONAL STAFF

Proposed Position:
[For each position of key professional separate form Tech-6 will be prepared].
Name of Firm:

[Insert name of firm proposing the staff].

Name of Staff:
[Insert full name]:

Date of Birth:
Nationality:
Education:

[Indicate college/university and other specialized education of staff member, giving names of
institutions, degrees obtained, and dates of obtainment]:

Membership of Professional Associations:

Other Training:

Countries of Work Experience:

[List countries where staff has worked in the last ten years].

Languages [For each language indicate proficiency: good, fair, or poor in speaking,
reading, and writing]:
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11.  Employment Record:
[Starting with present position, list in reverse order every employment held by staff member since
graduation, giving for each employment (see format here below): dates of employment, name of
employing organization, positions held.].

From [Year]: To Year]:

Employer:

Positions held:

12.

13.

14.

Detailed Tasks Assigned
[List all tasks to be performed under this Assignment/job]

Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned

[Among the Assignment/jobs in which the staff has been involved, indicate the following
information for those Assignment/jobs that best illustrate staff capability to handle the tasks listed
under point 12.]

Name of Assignment/job or project:
Year:

Location:

Employer:

Main project features:

Positions held:

Activities performed:

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes
myself, my qualifications, and my experience. I understand that any wilful misstatement described

herein may lead to my disqualification or dismissal, if engaged.

Date:
Place:

[Signature of Professional]

[Full name]
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FORM TECH-7

STAFFING SCHEDULE
S.No. | Name of Staff input (in the form of a bar Total Months
Staff chart)
1 |2 |34 |5|6 |-]|-1]-]-1]n
1
2
3
4
Note:
1 For Professional Staff the input should be indicated individually; for Support Staff it
should be indicated by category (e.g.: draftsmen, clerical staff, etc.).
2 Months are counted from the start of the Assignment/job. For each staff indicate

separately staff input for home and field work.
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FORM TECH-8

WORK SCHEDULE
S.No. Activity Months Total Months
1 2 13 | 4 506 |- |- |mmm| o= n
1
2
3
4

Indicate all main activities of the Assignment/job, including delivery of reports (e.g.:
inception, interim, draft and final reports), and other benchmarks such as Employer
approvals. For phased Assignment/jobs indicate activities, delivery of reports, and
benchmarks separately for each phase.

Duration of activities shall be indicated in the form of a bar chart.
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FORM TECH-9

COMMENTS / MODIFICATIONS SUGGESTED ONDRAFT CONTRACT

[Here the consultant shall mention any suggestion / views on the draft contract attached with the
RFP document. The consultant may also mention here any modifications sought by him in the
provisions of the draft contract. This information shall be used at the time of the negotiations.
However, the Employer is not bound to accept any/all modifications sought and may reject any
such request of modification.]
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FORM TECH-10

INFORMATION REGARDING ANY CONFLICTING ACTIVITIES
AND DECLARATIONTHEREOF

Are there any activities carried out by your firm or group company or any member of the
consortium which are of conflicting nature as mentioned in Para 5 of Section 2. If yes, please
furnish details of any such activities.

If no, please certify,

We hereby declare that our firm, our associate / group firm or any of the member of the
consortium are not indulged in any such activities which can be termed as the conflicting
activities under Para 5 of the section 2. We also acknowledge that in case of misrepresentation
of the information, our proposals / contract shall be rejected / terminated by the Employer
which shall be binding on us.

Authorized Signature /In full and initials]:

Name and Title of Signatory:
Name of Firm:
Address:
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FORM TECH-11

Format of Bank Guarantee

In consideration of Dehradun Smart City Limited (hereinafter referred as the
“Employer”, which expression shall, unless repugnant to the context or meaning thereof,

include its successors, administrators and assigns) awarding to .................... , having its
officeat .................... (hereinafter referred as the “Consultant” which expression shall,
unless repugnant to the context or meaning thereof, include its successors, administrators,
executors and assigns), vide the no. ................... dated ..................l valued at
Rsoooiiin, (RUPEES ..o, ), (hereinafter referred to as
111 ST ”) the assignment for consultancy services in respect of the
............................... for ....cccceeevevvvennen., and the Consultant having agreed to furnish a
Bank Guarantee amounting to RSeviiiiiiii, (Rupees

the said Agreement.

L.We, (oo (hereinafter referred to as the “Bank”) at the request of the
Consultant do hereby undertake to pay to the Employer an amount not exceeding Rs.
..................... (Rupees .............ceevvevieiieiiiinn.......) against any loss or damage

caused to or suffered or would be caused to or suffered by the Employer by reason of any
breach by the said Consultant of any of the terms or conditions contained in the said
Agreement.

2.We, ciii (indicate the name of the Bank) do hereby undertake to pay the
amounts due and payable under this Guarantee without any demur, merely on a demand
from the Employer stating that the amount/claimed is due by way of loss or damage
caused to or would be caused to or suffered by the Employer by reason of breach by the
said Consultant of any of the terms or conditions contained in the said Agreement or by
reason of the Consultant’s failure to perform the said Agreement. Any such demand made
on the bank shall be conclusive as regards the amount due and payable by the Bank under
this Guarantee. However, our liability under this Guarantee shall be restricted to an
amount not exceeding Rs. (Rupees

...................................................... ).
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3We, oo, (indicate the name of Bank) undertake to pay to the Employer any
money so demanded notwithstanding any dispute or disputes raised by the Consultant in
any suit or proceeding pending before any court or tribunal relating thereto, our liability
under this present being absolute and unequivocal. The payment so made by us under this
bond shall be a valid discharge of our liability for payment thereunder and the Consultant
shall have no claim against us for making such payment.

4We, oo, (indicate the name of Bank) further agree that the Guarantee herein
contained shall remain in full force and effect during the period that would be required for
the performance of the said Agreement and that it shall continue to be enforceable till all
the dues of the Employer under or by virtue of the said Agreement have been fully paid
and its claims satisfied or discharged or till the Employer certifies that the terms and
conditions of the said Agreement have been fully and properly carried out by the said
Consultant and accordingly discharges this Guarantee. Unless a demand or claim under

this Guarantee is made on us in writing on or before ................ from the date of this
Guarantee.
SWe, oo (indicate the name of Bank) further agree with the Employer that

the Employer shall have the fullest liberty without our consent and without affecting in
any manner our obligations hereunder to vary any of the terms and conditions of the said
Agreement or to extend time of performance by the said Consultant from time to time or to
postpone for any time or from time to time any of the powers exercisable by the Employer
against the said Consultant and to forbear or enforce any of the terms and conditions
relating to the said Agreement and we shall not be relieved from our liability by reason of
any such variation, or extension being granted to the said Consultant or for any
forbearance, act or omission on the part of the Employer or any indulgence by the
Employer to the said Consultant or any such matter or thing whatsoever which under the
law relating to sureties would, but for this provision, have the effect of so relieving us.

6.This Guarantee will not be discharged due to the change in the constitution of the Bank
or the Consultant(s).

TWe, o (indicate the name of Bank) lastly undertake not to revoke this
Guarantee during its currency except with the previous consent of the Employer in writing.

8.For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted
to Rs. ........... Crore (RUPEES ..oooovveeieiiecieecreeeeeeeee e, Crore) only. The Bank shall be
liable to pay the said amount or any part thereof only if the Employer serves a written
claim on the Bank in accordance with paragraph 2 hereof, on or before [......................
(indicate the date falling 365days after the Bid Due Date specified in the RFP)].
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(Name of Bank)

(Signature, name and designation of the authorised signatory)

Seal of the Bank:

NOTES:

The Bank Guarantee should contain the name, designation and code number of the
officer(s) signing the Guarantee.

The address, telephone no. and other details of the Head Office of the Bank as well as of
issuing Branch should be mentioned on the covering letter of issuing Branch.
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FORM TECH-12

Power of Attorney

Know all men by these presents, We, .......cccoveeieiiecceeeneeenieenen. (name of Firm and address
of the registered office) do hereby constitute, nominate, appoint and authorise Mr /
MS. i son/daughter/wife and presently residing
Y ST , who is presently employed with/ retained by us and holding
the position of .................... as our true and lawful attorney (hereinafter referred to as the
“Authorised Representative™) to do in our name and on our behalf, all such acts, deeds and
things as are necessary or required in connection with or incidental to submission of our
Proposal for and selection as Project Development and Management Consultant for Smart
City Projects of Dehradun for Dehradun Smart City Limited (the “Employer”) including
but not limited to signing and submission of all applications, proposals and other
documents and writings, participating in pre-bid and other conferences and providing
information/ responses to the Employer, representing us in all matters before the
Authority, signing and execution of all contracts and undertakings consequent to
acceptance of our proposal and generally dealing with the Employer in all matters in
connection with or relating to or arising out of our Proposal for the said Project and/or
upon award thereof to us till the entering into of the Agreement with the Employer.

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or
caused to be done by our said Authorised Representative pursuant to and in exercise of the
powers conferred by this Power of Attorney and that all acts, deeds and things done by our
said Authorised Representative in exercise of the powers hereby conferred shall and shall
always be deemed to have been done by us.

IN WITNESS WHEREOF WE, ... THE ABOVE NAMED
PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS
........................................ DAY OF ..o, 200000,

FOI oo

(Signature, name, designation and address)

Witnesses:
1.
2.

Notarised
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(Signature, name, designation and address of the Attorney)

Notes:

o The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executant(s) and when it is so required the same should be under common seal affixed
in accordance with the required procedure.

o Wherever required, the Bidder should submit for verification the extract of the
charter documents and other documents such as a resolution/power of attorney in
favour of the person executing this Power of Attorney for the delegation of power
hereunder on behalf of the Bidder.

For a Power of Attorney executed and issued overseas, the document will also have to be
legalised by the Indian Embassy and notarised in the jurisdiction where the Power of
Attorney is being issued. However, the Power of Attorney provided by Bidders from
countries that have signed The Hague Legislation Convention, 1961 are not required to be
legalised by the Indian Embassy if it carries a conforming Apostille certificate.
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FORM TECH-13

Abstract of Assignments of the Bidder

S.No. Name of Project Name of Client Professional fee® received by the
Bidder (inRs. ___ crore)*

(1) 2 3) 4)

1

2

3

4

5

The Bidder should provide details of only those assignments that have been undertaken by it
under its own name.

Certificate from the Statutory Auditor® of [Name of Company]

This is to certify that the information contained in Column 4 above is correct as per

the accounts of the Bidder and/ or the clients.

(Signature, name and designation of the authorised signatory)

Date: Name and seal of the audit firm:

$In case the Bidder/Applicant does not have a statutory auditor, it shall provide the
certificate from its chartered accountant that ordinarily audits the annual accounts of the
Bidder/Applicant.

Note: In case of consortium, this Form for each consortium member shall be submitted.
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FORM TECH-14

Assignments of Bidder

1. | Project Category and Sub-Category

2. | Name of company:

3. | Assignment name:

4. | Description of Assignment:

5. | Approx. project cost (in Rupees):

6. | Approx. value of the consultancy contract (in Rupees):

7. | Approx. value of the services provided by your company under the consultancy
contract (in Rupees):

8. | Country:

9. | Location within country:

10. | Duration of Assignment/job (months) :

11. | Name of Client:

12. | Client address and contact information:

13. | In case of consortium, whether your company was Lead member or other consortium
member:

14. | Total No of staff-months of the Assignment:

15. | Total No of staff-months provided by your company:

16. | Start date (month/year):

17. | Completion date (month/year):

18. | Name of associated Consultants, if any:

19. | Name of senior professional staff of your firm involved and functions performed.

20. | Description of actual Assignment/ provided by your staff within the Assignment:
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Note:
1. Use separate sheet for each Assignment.
2. Each Eligible Assignment shall not exceed 2 pages, and following format shall be used:

font: arial, font size
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Section 4: Financial Proposal - Standard Forms
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FORM FIN-1
FINANCIAL PROPOSAL SUBMISSION FORM

[Location, Date]

To:

Chief Executive Officer (CEO)

Dehradun Smart City Limited

Mussoorie Dehradun Development Authority Office
Transport Nagar, Saharanpur road,

Near ISBT, Dehradun, Uttarakhand- 248001

Dear Sir,

We, the undersigned, offer to provide the consulting Assignment/job for [Insert title of
Assignment/job] in accordance with your Request for Proposal dated [Insert Date] and our Technical
Proposal. Our attached Financial Proposal is for the sum of /Insert amount(s) in words and figures]'.
This amount is inclusive of all the taxes, except Goods and Service Tax (GST). We hereby confirm
that the financial proposal is unconditional, and we acknowledge that any condition attached to
financial proposal shall result in reject of our financial proposal.

Our Financial Proposal shall be binding upon us subject to the modifications resulting from

Contract negotiations, up to expiration of the validity period of the Proposal, i.e. before the date
indicated in the Part II Data Sheet.

We understand you are not bound to accept any Proposal you receive.

Yours sincerely,
Authorized Signature /In full and initials]:
Name and Title of Signatory:

Name of Firm:
Address:

'Sub Total (A) as per Form FIN 2
Note: In case of any discrepancy found between quoted amount in numeral and words then the amount mentioned in
words shall prevails.
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FORM FIN-2

SUMMARY OF COSTS
Particulars Amount in Rupees
A. Competitive Components
‘Time Based (Task 1&3)’
(A .1) Remuneration (Please note that amount shall be the same as in | X |
Form FIN-3A)
(A. 2) Reimbursable (Please note that amount shall be the same as in | X 2
Form FIN-4A)
Total Cost of ‘Time Based’ [I] X =X1+X2
‘Lump Sum (Task 2)’
(B.1) Remuneration (Please note that amount shall be the same as in | Y |
Form FIN-3B)
(B.2) Reimbursable (Please note that amount shall be the same as in | Y 2
Form FIN-4B)
Total Cost of ‘Lump Sum’ [II] Y=Y1+Y2
Sub Total (A)*= [I +1] X+Y
B. Non-Competitive Components
Provisional Sum (Please note that amount shall be the same as in Form | 50,00,000
FIN-5)
Contingency (Please note that amount shall be the same as in Form FIN- | 20,00,000
5)
Sub Total (B) 70,00,000
Total Cost of Financial Proposal (A+B)
Goods& Service Tax (GST)@,
GRAND TOTAL (Excluding GST)
Authorized Signature
Name: ..................
Designation ..................

Name of firm;
Address:

2The Evaluation of Proposal shall be done on Competitive Components only
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FORM FIN-3A (TIME BASED —TASK 1&3)
BREAKDOWN OF REMUNERATION
(PROFESSIONAL STAFF AND SUPPORT STAFF)

(For details please refer to Note below)

S.No.

Name of Staff Position Person  Month | Proposed Total Amount
Rates (A) in
Rupees Person Months | in Rupees.*
(B) (A)*(B)

Key professionals +l

F N IVCN I =

Support Staff *2

—

Total

*- Mention the currency in which the prices are quoted if it is permitted to do so under RFP.

*1 Key Professionals are to be indicated by name
*2 Support Staff is to be indicated per category (e.g: Draftsman, Assistant etc.)

Total

Remuneration = Amount in Rupees

(Amount in Words):

Note:
1

Professional Staft should be indicated individually; Support Staff should be indicated per
category (e.g.: draftsmen, Assistants etc.). Cost of Secretarial services, if any, will be
indicated in form Fin-5.

Positions of Professional Staff shall coincide with the ones indicated in Form TECH-5 & 7.
Indicate separately staff-month rate for each activity separately.
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FORM FIN-3B (LuMP SUM —TASK 2)
BREAKDOWN OF REMUNERATION
(PROFESSIONAL STAFF AND SUPPORT STAFF)

(For details please refer to Note below)

When used for ‘Lump-Sum’ contract assignment, information to be provided in this Form shall only be
used to demonstrate the basis for the calculation of the Contract’s ceiling amount; to calculate
applicable taxes at contract negotiations; and, if needed, to establish payments to the Consultant for
possible additional services requested by the Employer. This Form shall not be used as a basis for
payments under ‘Lump-Sum’.

S.No. | Name of Staff Position Person Month Proposed Total Amount
Rates (A) in Rupees | Person Months | in Rupees.*
(B) (A)*(B)

Key professionals +l

AN IUSH IINS N =

Support Staff *2

—

Total
*- Mention the currency in which the prices are quoted if it is permitted to do so under RFP.
*1 Key Professionals are to be indicated by name
*2 Support Staff is to be indicated per category (e.g: Draftsman, Assistant etc.)
Total Remuneration = Amount in Rupees

(Amount in Words):

Note:

1 Professional Staff should be indicated individually; Support Staff should be indicated per
category (e.g.: draftsmen, Assistants etc.). Cost of Secretarial services, if any, will be
indicated in form Fin-5.

2 Positions of Professional Staff shall coincide with the ones indicated in Form TECH-5 & 7.

3 Indicate separately staff-month rate for each activity separately.
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FORM FIN-4A (TIME BASED-TASK 1&3)

BREAKDOWN OF REIMBURSABLE EXPENSES

. Total
Unit Amount
No| Description Unit | Quantity| Price In in
Rupees Rupees
Per diem allowance, including hotel allowance, for
1. | experts for every day of absence from the home | Per day
office for the purposes of the Services
) Cost of office operation, including overheads and Per
" | back-stop support Month
: Vehicle
2. | Local Transportation Month
D Per
4. | Communication Costs to all personnel and Office
Month
Cost of Reports Production (including printing) and Per
5. | delivering to the Employer at project Cities and Month

Central office

Sub Total: Reimbursable Expenses carried to FIN 2

*Total Reimbursable: =

Amount in words:

Total amount in Rupees.
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FORM FIN-4B (LuMP SUM-TASK 2)

BREAKDOWN OF REIMBURSABLE EXPENSES

When used for ‘Lump Sum’ contract assignment, information to be provided in this Form shall only be
used to demonstrate the basis for calculation of the Contract ceiling amount, to calculate applicable
taxes at contract negotiations and, if needed, to establish payments to the Consultant for possible
additional services requested by the Employer. This form shall not be used as a basis for payments
under ‘Lump Sum’

Central office

Total
.. . . Unit Price] Amount
No| Description Unit | Quantity In Rupees | in
Rupees
Per diem allowance, including hotel allowance, for
1. | experts for every day of absence from the home | Per day
office for the purposes of the Services
) Cost of office operation, including overheads and Per
" | back-stop support Month
: Vehicle
3. | Local Transportation Month
D Per
4. | Communication Costs to all personnel and Office
Month
Cost of Reports Production (including printing) and Per
5. | delivering to the Employer at project Cities and Month

Sub Total: Reimbursable Expenses carried to FIN 2

*Total Reimbursable: =

Amount in words:

Total amount in Rupees.
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FORM FIN-5

PROVISIONAL SUMS

It Office Equipment LS
Ii [Survey, Tests, Investigation and Reports etc LS
iii |Workshops and Seminar LS
iv [Inter-City/Intra-City Travel LS
Sub Total: Provisional Sums 50,00,000
Contingency (in INR) 20,00,000
Total of provisional sum + contingency 70,00,000

Total provisional sum + contingency =

Total amount in Rupees.

Amount in words:
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APPENDIX

NOTE FOR PREPARATION OF FINANCIAL PROPOSAL

Form FIN-1 Financial Proposal Submission Form shall be filled as per the instructions
provided in the Form.

Form FIN-2 Summary of Costs: Form FIN-2 provides a summary of the elements of
estimated costs for implementation of the proposed Consultant services.

Form FIN-3 (A) and 3(B) Remuneration

(i)  The purpose of Form FIN-3A & 3B is to identify the monthly billing rates for each
Personnel to be fielded by the Consultant as part of its proposed team of experts.

(i) Months; number of months input to match that shown on the personnel schedule (Form
TECH-7, Section 3). Please note that the man month for Time Based components
shall be equal to that mentioned in TOR. The month shall be calculated as per follows:

1 year = 12 months = 300 working days
(i)  Support Staff is also included in this form.
Form FIN-4(A) and 4 (B) —Reimbursable Expenses

The purpose of Form FIN-4 A & 4B is to identify all reimbursable expenditures in local
currencies considered by the Consultant necessary to carry out the assignment.

(i)Per Diem allowance

The Per Diem allowance shall be paid for stay requirements outside Home Office (Office
(Central or Project city assigned to the Personnel) night for night spent away outside Home
Office during such travel. The travel shall be undertaken with prior consent of the Employer.
The payment will be made on lump sum basis without any supporting vouchers.

(ii)Office Operations

The Consulting firm is required to quote expenses for office expenses towards office operation
and maintenance including all consumables and documentations as required for the project. The
monthly payment shall be made on lump sum basis without any supporting vouchers.

(iii)Office Accommodation

This shall be applicable only in case the office accommodation is not provided by the Project
City or Central Office. The Consulting firm is required to quote rental value of accommodation
for Office. The monthly payment shall be made on actual basis on submission of supporting
vouchers.
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(iv)Local Transport

The Consulting firm is required to quote expenses for local transportation at central and project
office as required for the project. The monthly payment shall be made on lump sum basis with
proof of availability of vehicle. The arrangement to be finalise at Contract Negotiations

(v)Communication Costs

The Consulting firm is required to quote expenses for Communication Costs to all personnel
and office as required for the project. The arrangement for lump sum basis or on actual to be
finalise at Contract Negotiations.

(vi)Report Production

The Consulting firm is required to quote lump sum expenses for Report Production as required
for the project. The arrangement for payments be finalised at Contract Negotiations.

Provisional Sums and Contingencies (Form FIN 5)

All expenditures under the project, which are to be paid under provisional sums on actual basis,
shall be done maintaining financial proprietary. The Financial proprietary means purchasing of
any article from open market on most competitive rates based on at least three quotations or by
calling tenders. Consulting firm has to provide certificate that material is purchased on lowest
rate in the market.

All equipment, furniture items, documents, reports and other articles purchased by the
Consultant from the project fund shall be property of Employer. At the end of Contract, the
firm will hand over all these articles and equipment in working conditions to the Employer.
Proper stock register of purchases and store articles shall be maintained by firm and shall be
made available for stock verifications as required. Following expenditures shall fall under
provisional sums and shall be reimbursed on actual basis.

a. Office equipment

All necessary office equipment and furniture like computer hardware, printers, software,
networking devices, maintenance & up-gradation of the system, fax machines, EPABX,
photocopier, ACs, chairs, tables etc. as applicable under project shall be purchased by the
consulting firm. Purchases shall be made in consultation with the Employer. The firm will
assess the requirement and specifications of the equipment to be procured and have these
approved by Employer before purchase.

b. Workshops and seminars

The expenditures made on meetings, seminars and workshops etc. with the approvals of
the Competent Authority shall be reimbursed based on actual.

70



6.

c. Inter-city travel

The cost of vehicle transportation (four-wheeler on hire) for miscellaneous travels
required for intercity travel for performance of the work, etc. The cost of transport for
personnel by AC sleeper or AC Chair-car by trains / deluxe buses/ flight required for
performance of the services to visit the other towns and attend Third party inspections etc. with
the approval of the Competent Authority (as applicable). The payment will be considered for
actual number of trips desired by the Competent Authority for performance of services and will
be reimbursed on the actual basis from provisional sum.

Contingencies

The provision of contingencies shall be there as indicated.
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Section 5: Terms of Reference
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1. Background

The project cost of all the projects as per the SCP to be taken up for implementation may be
around Rs. 1200 Crores (may be more or less during construction). The project cost of ABD
component for purpose of this assignment is considered as Rs. 975.7 Crores and Rs164.4 Crores
in PAN city as per Dehradun Smart City Proposal. The Consultants are advised to carry out
their own due diligence.

For the purpose of implementing the Smart Cities project, Dehradun Smart City Limited
(DSCL), a Special Purpose Vehicle (SPV) for Dehradun Smart City Project has been
incorporated, under the Indian Companies Act, 2013. DSCL has to receive funds from
Government of India and Government of Uttarakhand (GoUk) for the development of Dehradun
as smart city. DSCL intends to apply part of this fund for the said consultancy services. Pursuant
to above, DSCL is inviting an eligible reputed consulting entity, to provide consultancy services
for preparation of retrofit-redevelopment Area Based Development master plan for earmarked
area and Pan City solution, preparation of detailed project reports for various packages and
project design, develop, planning, management, implementation and supervision consultancy.

Note: The tentative project cost is Rs. 1200Crores. However, the actual project cost may vary as
new projects may be added and unviable projects may be restructured or dropped during
project planning and implementation. Therefore, the scope of work for project development and
management consultant shall not be limited to projects mentioned in SCP.

2. Objective of the Assignment

The objective of this assignment is to provide consultancy services to support Employer in
planning, designing, developing, managing, implementing and monitoring Area Based
Development Projects and PAN city Projects for Dehradun Smart city proposal.

3. Scope of Services

The overall scope of work for the appointed consultant shall include but not limited to
following:

Annexure-1: Scope of Work

Component 1: General Technical Support
The scope of work broadly includes providing technical support to Employer to plan, design,
prioritize, develop, procure, implement, manage and monitor smart city projects under the Smart
Cities Mission. The Consultant would support the Employer in overall management of Smart
City project, including project planning, budgeting, supervising, managing, monitoring &
evaluating, reporting and coordination to ensure timely project development and
implementation in line with Smart City Proposal and Smart Cities Mission. This would include
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end-to-end consultancy support to the Employer for planning and implementing smart city
projects, including but not limited to following:

Project Development and Implementation

a. Support Employer to identify, conceptualize, develop and execute projects on models such as
joint ventures, subsidiaries, public-private partnership (PPP), turnkey contracts, etc. and
appoint implementing agencies for designing, developing, managing and implementing smart
city projects.

b. Advice the Employer on technical, commercial, financial, and legal aspects of project
development and implementation based on Employer's requirements.

c. Provide transaction advisory and bid process management support including preparation of
bid documents, managing bid process, carrying out bid evaluation, preparation of bid
evaluation report, issue of letter of intent, signing of contract for appointment of suppliers for
goods and services for smart city projects.

d. Prepare proposals for consideration of various projects development, financing and
implementation partners including concept notes, presentations, and follow-ups.

e. Provide implementation support including contract negotiation, contract management
and contract closure.

f.  Support Employer to frame policies, regulations and byelaws required in accordance with
proposed smart city projects and their project development and implementation
activities.

Project Financing

g. Review financing and implementation plan of smart city proposal and assess project cost
estimates, financing requirements, future cash flows, sources of funds and financing
modalities.

h. Develop revenue model for SPV, identify revenue streams, support SPV to operationalize
revenue streams such as user fees, beneficiary charges and impact fees, land monetization,
debt, loans, etc.

i.  Develop financial models, capital investment plans, finance and operating plans and resource
mobilization strategy for smart city projects.

j- Support SPVs to conceptualize and implement financing instruments and tools such as
municipal bonds with credit rating of ULBs, pooled finance mechanism, tax increment
financing (TIF), transit oriented development, transfer of development rights (TDR), FSI
incentives etc. to raise financial resources from the market and attract private investments.

k. Support SPV to access financing from National Investment and Infrastructure Fund (NIIF),
government and quasi-government sources and other sources of finance from financial
institutions like World Bank Group, Asian Development Bank, JICA, KFW Development
Bank, BRICS Bank, AIIB, DFID, AFD etc. as per need.

l.  Develop business cases and bankable projects to leverage borrowings from financial
institutions and potential investors, including but not limited to bilateral and multilateral
development aid institutions.

m. Support Employer in identifying and reaching out potential partners and investors and
organizing investment road shows.
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n.

Support Employer in preparing financial pitches to potential investors.

Project Review, Monitoring and Coordination

0.

Support Employer to plan, design, develop, appraise, approve, release funds, implement,
manage, operate, monitor and evaluate the Smart City development projects including liaising
support with other government departments to ensure convergence and disbursement of
tranches from Central and State Government under Smart Cities Mission.

Monitor, review and update smart city proposal, project development and implementation road
map, project prioritization, project phasing matrix and risk mitigation plan.

Support Employer to develop and maintain management information system (MIS) to track
project progress and generate MIS progress reports and schedules including physical and
financial progress.

Develop monitoring formats and templates, update and monitor physical and financial
progress of projects, develop management information dashboard, develop project progress
reports, utilization certificate and score card, and other MIS as desired by Government of
India, State Government, Municipal Corporation and Smart City SPV.

Support Employer in overall program management and coordination with consultants,
implementation partners, government agencies, private players, financial institutions,
technology service providers and others.

Provide quality assurance support to Employer to ensure good quality of outputs and
deliverables of consultants and monitoring project implementation activities.

Support Employer to meet compliance requirements as and when required.

SPV Operationalization

V.

aa.

Support the Employer to review and update SPV structure under smart city proposal, fine-
tune organizational framework, stake-holder relationship matrix to clearly define departmental
functions, roles and responsibilities for efficient delivery of smart city projects.

Develop guidelines for policy, legal, regulatory, administrative and institutional framework for
the SPV.

Develop human resource policies, standard operating procedures and staffing and recruitment
strategy.

Support the Employer in establishing and managing performance management framework for
SPV employees.

Develop SPV operational guidelines, governance structures, delegation of powers, standard
operating procedures, project log frame and results framework, reporting arrangement, and
monitoring framework to plan and execute Smart City projects aimed at bringing operational
efficiency.

Design and develop procurement manual for SPV, and model bid documents and project
information memorandum, for smart city projects.
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Knowledge Support

bb. Provide knowledge management support to Employer for activities related to research, pilot
studies, capacity building, training and project evaluation. Review and document smart city
project benefits, impacts, good practices and project learning for replication and dissemination
through workshops /conferences.

cc. Develop citizen engagement framework, strategy and action plan.

dd. Provide technical support to SPV to carry out board meetings, stakeholder and citizen
consultations, smart city advisory forum meetings etc.

ee. Support for developing content for communication and dissemination material in relation to
smart city projects for electronic and print channels including but not limited to social media,
newspapers etc.

ff.  Support Employer in documentation and presentation of outputs.

Miscellaneous

gg. Provide technical support to SPV for day-to-day operations.

hh. Develop brief notes and presentations as per Employer's requirements related to the Smart
City project.

ii. Attend meetings, discussions, seminars, conferences etc. on smart cities based on Employer's
requirements and provide minutes of meetings.

jj- Provide technical support to the Employer to develop and implement smart city projects as
directed by the Government of India, the State Government or the Employer.

kk. Any other incidental technical support for smart cities as desired by the Employer.

A. Task 1: Project Management:

I. Activity 1:

The project development phase would include but not limited to baseline mapping, existing
situation assessment, market assessment, project identification, project cost estimation,
project prioritization and phasing, identifying and packaging projects, preparing capital
investment plan, implementation roadmap, conducting feasibility study, preparing detailed
project reports and tender documents and providing entire bid process management support
in selection of implementing agencies.

Inception: The Consultant shall mobilize the entire project team within 15 days and have a
kick-off meeting with the Employer and Employer's representatives to understand
expectations from the project. During the kick-off meeting, the Consultant shall present and
discuss approach, methodology, key activities, outputs, deliverables, timelines, project team
and consultants profile and personnel deployment schedule to meet the requirements stated
under the terms of reference with the Employer. The Consultant shall also discuss the data
to be collected from various sources, surveys to be undertaken, analysis to be undertaken,
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Key Stakeholders to be consulted, way forward and support required from the Employer.
The Consultant shall review the Smart City Proposal and identify the projects for which
pre-feasibility study/ Detailed Project reports are to be prepared. The Consultant shall also
finalise the timelines in discussion with the Employer and shall adhere to follow the
timelines.

The Consultant shall review the Smart City Proposal and identify schematic high-level
components, and sub-components. Based on the review, the Consultant shall identify
potential fast track projects that can be taken up early for implementation. The Consultant
shall discuss the potential fast track projects with Employer. The project development and
implementation activities for such identified fast track projects shall start at inception phase
and run in parallel with other activities. It is expected that Consultant shall carry out
feasibility study, prepare Detailed Project Reports (DPRs), prepare tender documents and
provide necessary support during tendering process for a fast track project.

Based on Employer's feedback, the Consultant shall revise above and incorporate
Employer's suggestions and submit an inception report.

The Inception Report shall include but not limit to project background, project overview,
project scope, project organizations, project structure and roles, project deliverables, project
development and implementation timelines, project team and consultant profile and
personnel deployment schedule, minutes of kick-off meeting, data requirements,
identification of relevant stakeholders, surveys to be conducted and its schedule, project
governance structure, reporting structure, way forward and support required from the
Employer, change management structure, quality assurance plan, risk management plan
etc.

B. Task 2: Project Design and Development:

I1. Activity 2: Situation analysis report

a. Area Based Development:

1.

ii.

iii.
1v.

Integrated Projectization - The consultant will review and re-verify the integrated modules
and sub-modules (group of projects) in the smart city proposal and regroup them into
modules in consultation with the DSCL.

Consult the available documents such as city development plans /strategy plans, sanitation
plans. Mobility plan and review feasibility study etc.

Review existing status of physical Infrastructure and other available secondary data.
Identify requirements of surveys, studies and investigations;

Carry out necessary surveys, investigations, situational analysis, cost benefit analysis,
prepare preliminary project cost estimates.
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V1.

Vil.
viil.

1X.

Xl.

Review the GIS maps if available and if not available than the consultant have to make
GIS maps and integrate to the possible extent to develop area wise spatial mapping on
assets.

Preparation of situation analysis report for each module.

Base Map Preparation: The Consultant shall prepare a geo-referenced base-map for the

study area at a scale suitable for local area planning and utilities planning based on
industry standards. It shall include but not limited to geo-referencing of satellite image
and earmarking of study area boundary, detailed physical and topographical surveys, land
use surveys and building use surveys, plotting of available secondary information for the
study area.

Topographic survey: The Consultant shall carry out a detailed topographic survey of the
study area using total station. The survey shall capture all the physical and topographical
features visible on or above surface including but not limited to buildings, permanent

structures and temporary structures, number of building floors, building footprints, plot
boundaries, vacant lands, roads, streets, trees, manholes, bore wells, water supply valves,
sewage pumping station, water pumping station, public buildings, open-spaces, gardens,
culverts, light poles, electric poles, sub-stations, footpath, medians, fences, compound
walls, bus stands, metro stations, parking lots, water bodies, drains, canals, rivers, etc. The
Consultant shall also map spot levels at regular intervals covering the entire site and its
surroundings areas to generate contours with 0.5-meter interval. The Consultant shall
define the unique IDs for each point, line and polygon feature in a systematic manner.
Engineering surveys: Consultant shall carry out all the required engineering surveys and
investigations (total station survey, 3d-mapping, geotechnical investigation, soil survey,
construction material survey, ground water investigation i.e. hydro-geological
investigations, identification of underground utilities and their mapping etc.) including
sufficient off-site information to allow relationship with possibly useable off-site
infrastructure to be established.

Baseline study: The Consultant shall review the Smart City Proposal in detail and study
the area based development proposals in terms of proposed modules, components
and sub- components, technical specifications, block cost estimates and implementation

schedules. The Consultant shall review and analyse all relevant existing and proposed
plans, including existing development plan, city development plan, Zonal plan, local area
plans, development control regulations (DCRs), environmental regulations etc.
influencing the Study Area and analyse the provision and restrictions that may influence
the development in the study area and can affect the preparation of retrofit- redevelopment
ABD Master Plan. The consultant shall also study the guidelines of other Central and
State Government Programmes and Schemes and detailed project reports of the
infrastructure and services improvements of the project area and its immediate
surroundings, for e.g., Housing for All Plan of Action (HFAPoA), AMRUT Service Level
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Xii.

Xiil.

Improvement Plans (SLIPs), Integrated Power Development Scheme (IPDS) DPRs,
Digital India DPRs etc. for convergence.

Further, the Consultant shall collect data, reports, maps etc. from various primary and
secondary sources and establish a base line for infrastructure and services required to
support the proposed solutions. This would include but not limited to primary and
secondary data collection from Municipal Corporation and other government agencies like
town and country planning, development authority, housing board, district administration,
industries department, urban development department, etc., interviews of key
stakeholders, field investigations and physical surveys. The data may include information
related to physical infrastructure and utilities (existing and proposed) within the study area
including but not limited to water supply, sewerage, storm water, solid waste
management, electricity supply, street lights, roads, traffic & transportation, fire-fighting
etc. The Consultant shall analyse the data and assess the existing condition and capacity of
infrastructure and services available to support proposed solutions. The base line may be
established along technical, financial and human resource aspects amongst others. The
base line shall also be benchmarked with Indian and International industry standards.
Infrastructure Gap Assessment: The Consultant shall project the demand and assess
current and future infrastructure requirements with a time horizon of 5-10 years
considering population projections. The infrastructure requirements shall be compared to
current level of infrastructure and services and relevant benchmarks and accordingly,
infrastructure gap shall be assessed.

Physical Planning: Based on review of SCP, the consultants shall formulate development
strategy, planning principles and guidelines to develop overarching framework for
preparation of retrofit-redevelopment plan. The plan shall include all components and sub-
components in accordance with SCP and SCM guidelines. The overarching principles is
to achieve retrofitting or re-development of land; conservation of buildings, physical
features; providing improvements in the physical layout, making infrastructure and
amenities available and managing the area to enhance health and safety of the occupants
to support economic development as well as to enhance the quality of living, environment,
and preparation of area specific regulatory parameters for the area covered. Based on

above, the Consultant shall prepare existing and proposed land use breakup, proposed
density, etc. Further, the Consultant shall prepare alternate planning interventions. The
Consultant shall evaluate each of the alternate plans and discuss with Employer to finalize
the retrofit-redevelopment plan.

The retrofit-redevelopment plan shall clearly identify various zones in the area based on
the character, uses and activities envisioned in each zone. It shall also identify overall
framework of existing and proposed street network, pedestrian and bicycle network, green
space network, physical and social infrastructure, etc. The retrofit-redevelopment plan
shall also provide clear concept level understanding of viable smart strategies related to
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X1v.

water supply, waste water management, solid waste management, power and energy
conservation, rain water harvesting, etc.
Based on retrofit-redevelopment plan, the Consultant shall prepare a detailed layout ABD
master plan including following but not limited to:

Detailed Layout Plan: The consultant shall prepare a detailed layout plan of whole

ABD area including clear identification of plots for residential, commercial, mixed use,
heritage area, parking, water front development areas and other related developments
along with permissible FSI and ground coverage. This layout plan will be the Master Plan
of the area.

Transport network plan: The Consultant shall develop a comprehensive network of
‘complete streets’ that would create a well-connected, walkable development within the
area, and enhance connectivity with the city. Proposals for improving public transport
connectivity and encouraging use of other NMT modes such as bicycles shall also be

included in the plan. Detailed Infrastructure Plans for all components identified in the
SCP, including water, electricity, waste collection, storm-water, sewerage network, high-
speed communication, ICT Infrastructure, ITS network etc. shall be integrated with
transport network.

Utilities and facilities plan: Based on infrastructure gap assessment, the Consultant
shall include detailed proposals for spatial distribution, location of utilities, proposed

technology and carrying capacity for various networks such as water supply, sewerage,
storm-water drainage, solid waste management, electricity, telecommunication, etc. The
master plan shall also detail out smart strategies related to water supply, waste water
management, solid waste management, power and energy conservation, rain water
harvesting, etc.

Landscape plan: The Consultant shall prepare a landscape plan including details
related to tree plantation, softscape and hardscape elements, lighting, street furniture,
signage, etc.

Urban form and built form: The detailed layout plan shall identify the overall urban
form based reflecting the scale, character and urban environment envisioned for various
zones and areas of the plan.

Development control regulations and urban design guidelines: In order to
implement the desired urban character and urban form identified in the master plan, the
Consultants shall prepare a set of clear, unambiguous development regulations for each
zone. The DCRs shall clearly identify permissible uses, densities, FSI, permissible
building height, setbacks, etc. for various zones. The Consultant shall present detailed
layout plan in 2d, 3d and walkthrough video formats to be used for dissemination of the
ABD project.

Project Identification and Project Cost estimation: Based on detailed ABD master

plan, the Consultant shall identify the projects to meet the desired levels of benchmarks.
The proposed projects shall be well integrated with the fast track project. The consultant

80



shall undertake options analysis while identifying the projects such that various
technology options are assessed for every sub-sector and most optimal technology is
suggested keeping in perspective project lifecycle costs and benefits. The consultant shall
also review international case studies and bring in relevant learnings in project context for
identification of projects. Further, based on refined area based development proposal, the
Consultant shall prepare block cost estimates for each identified project.

The Consultant shall prepare an infrastructure development plan along with timeline
for project development and implementation, preferably using a log frame approach.
Based on project timelines, the block cost estimate of all projects shall be clubbed
together and quarter wise project expenditure cum investment requirement shall be
estimated.

The Consultant shall prioritize the projects and develop an investment outlay for
various projects considering interdependencies of various projects and stages in which
funding may become available. The consultant shall also develop a resource mobilization
plan by studying the financing available through various sources and suggest ways to
leverage them through mechanisms such as development charges, chargeable FSI,
monetisation of land etc. depending on their applicability and suitability to various
projects.

b. Pan City Proposal

1.

ii.
1.

1v.

V1.
Vii.

Viil.

Review existing available documents & infrastructure on the proposed smart solution and
integrate them into modules.

Prepare the separate as-Is of each ABD &PAN City module.

Identify key stakeholders from City/ Official/ Elected Representatives/ Concerned NGOs,
Eminent Citizens, Representative from Premium Institutes of the City/ State,
Representatives of Business Organization in consultation with the Commissioner/ CEO of
SPV etc. for consultation.

Evaluation of existing Broadband infrastructure in the city including both Government
and Private Sectors to identify existing connectivity gaps (Fiber availability, Network
Hubs, Redundancy etc.).

Prepare & submit the locations with coordinates (e.g. electricity poles, stations/ sub
stations, water zones etc.), for the sensors & devices to be mapped in GIS for Water/
Sewerage/ Solid Waste/ Street Lighting/others Management.

Identify & prepare the interfaces of integration between the modules under As-Is.

Submit a simple and clear architecture of whole as-Is system consisting of all ABD and
Pan Solutions modules in integrated manner.

Preparation and Submission of Business Re-engineering Report (BPR) and Final function
requirement specifications (FRS) and its acceptance& approval by the Employer:

e Design the entire business process as per the learnings from the as-is study.

e Prepare the Business process re-engineering repott.
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1X.

Xl.

Xii.

e List out the functional requirement specifications as per BPR and get it approved by
the Employer to go for the feasibility study.

Government of Uttarakhand is undertaking number of E-Governance initiatives. These
initiatives need to be reviewed and incorporated in the PAN City proposals.

Baseline Study: The Consultant shall review the Smart City Proposal in detail and study
the smart solutions proposed under pan-city proposals and area based development
proposals, their modules, components and sub-components, solution architecture,
technical specifications, block cost estimates and implementation schedules. In addition,

the Consultant shall also identify the current level of infrastructure, Information Security
(cyber security) and services available to support proposed solutions based on review of
smart city proposal. The consultant shall also study the guidelines of other Central and
State Government Programmes and Schemes and detailed project reports of the
infrastructure and services improvements of the project area and its immediate
surroundings, for e.g., Housing for All Plan of Action (HFAPoA), AMRUT Service Level
Improvement Plans (SLIPs), Integrated Power Development Scheme (IPDS)DPRs, Digital
India DPRs etc.

Further, the Consultant shall collect data, reports, maps etc. from various primary
and secondary sources and establish a base line for infrastructure and services required to
support the proposed solutions. This would include but not limited to primary and
secondary data collection from Municipal corporations and other government agencies
like town and country planning, development authority, housing board, district
administration, industries department, urban development department, etc., interviews of
key stakeholders, field investigations and physical surveys related to ICT and related
infrastructure only. The base line may be established along technical, financial and human
resource aspects amongst others. The base line shall also be benchmarked with Indian and
International industry standards.

Infrastructure gap assessment: The Consultant shall project the demand and assess current
and future ICT infrastructure requirements with a time horizon of 5-10 years. The ICT
infrastructure requirements shall be compared to current level of ICT infrastructure and
services and relevant benchmarks. Accordingly, ICT infrastructure gap shall be assessed.
Project Identification and Project Cost Estimation: Based on baseline study and
infrastructure gap assessment, the Consultant shall refine the solution architecture and
identify the ICT projects to meet the desired levels of benchmarks. The proposed solution
shall be well integrated with the fast track project. The consultant shall undertake options
analysis while identifying the projects such that various technology options are assessed
and most optimal technology is suggested keeping in perspective project lifecycle costs
and benefits. The consultant shall also review international case studies and bring in
relevant learnings in project context for identification of ICT projects. Further, based on
high level technical specification of projects, the Consultant shall prepare block cost
estimates for each identified project.

82



Xiil.

Infrastructure and Investment Plan: The Consultant shall prepare an ICT infrastructure

development plan along with timeline for project development and implementation,
preferably using a log frame approach. Based on project timelines, the block cost estimate
of all projects shall be clubbed together and quarter wise project expenditure cum
investment requirement shall be estimated.

The ICT master plan shall include existing situation assessment, benchmarking of
infrastructure and services, infrastructure gap assessment, cyber security needs
assessment, project identification, Block Cost estimation, project development and
implementation phasing, timelines and investment plan.

II1. Activity 3: Feasibility Report

a. Area Based Development

1.

ii.

1.

1v.

V1.

Vil.

Prepare feasibility study report of modules and sub-modules (group of projects) to
ascertain both technical and financial viability based on financial models. The feasibility
report should describe the various technical options with recommendation for most
appropriate option.

Preparation of project development and implementation road map, project prioritization,
carryout project phasing matrix and risk mitigation plan.

Review land availability, Rehabilitation-Resettlement &Environmental issues for
identified projects.

Coordinate with stakeholders and other departments of central and state governments
wherever convergence is required, to facilitate integration with AMRUT, Digital India,
Skill India, make in India etc. and develop module wise action plan for completion of
work.

Identify the possibility of private / public participation in the service delivery, as feasible
and applicable and prepare contract document for such packages.

For each project identified under the ABD Master Plan, the Consultant shall carry out a
techno-economic feasibility study. The feasibility study shall focus on developing an
optimal project structure which is amenable to investment.

The Consultant shall assess the scalability and load requirements based on current demand
and future projections, study similar projects implemented elsewhere, study various
technology options, carry out cost benefit analysis of each option over project lifecycle
and develop concept plan and preliminary design based on most optimal project structure
with respect to economic, environmental, social and technical aspects. The design shall
meet all infrastructure requirements as per ABD master plan. Above project structure shall
be based on comparative analysis of various options considering lifetime costs. Sub-
criteria may include life of technology, cost of replacement, capital and operations and
maintenance costs, modularity, replicability, ease of installation and up gradation etc. The
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Viil.

Consultant shall carryout a market survey for the identification of the prospective
implementing agencies and suppliers of recommended equipment.

The Consultant shall develop a business model for the proposed project structure
including but not limited to identifying lifetime project costs including capital &
operational and maintenance costs, practically possible revenue streams (tariff, energy
savings, cess, subscription fee, advertisement fee etc.) and financial viability over
project lifecycle. The Consultant shall clearly highlight whether the project is amenable to
public private partnership (PPP) model.

. Pan City Proposal

To-Be & Requirement Specifications

i

ii.
iii.
1v.
V1.
Vii.
Viii.
IX.

Prepare the separate To-Be of each ABD Project &PAN City.

Identify & prepare the interface of integration between the projects under To-Be.

Submit a simple & clear architecture of whole To-Be system consisting of all ABD
&PAN City modules in an integrated manner.

Prepare the functional & non-functional requirements specifications.

Prepare Networking and connectivity requirements.

Identify & prepare Data digitization requirements.

Identify & prepare Training requirements.

Study various technologies and suggest the most viable techno-economic solution.
Prioritize the activities of the projects/components and prepare a tentative implementation
plan.

Identify risks and suggest mitigations plans.

Financial Implications and Viability

1.

ii.

1.

1v.

Identify financial implications involved in the project based on the techno-economic
estimated cost.

Identify the possibility of private/public participation in the service delivery of the project,
as feasible and applicable.

The financial viability of the project based on different financial models and recommend
suitable model for each module indicating the rationale.

Assist Smart City/SPV in consultation for each sub project or group of sub projects as
applicable, with stakeholders to discuss the project wise scope identified and future use of
the suggested solution architecture.

For each project identified under the ICT Master Plan, the Consultant shall carry out a techno-
economic feasibility study. The feasibility study shall focus on developing an optimal
architecture of the ICT solution which is amenable to investors.
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The Consultant shall assess the scalability and load requirements based on current
demand and future projections, study architecture and technologies of similar solutions
implemented elsewhere, study various technology and design options, carry out cost benefit
analysis of each option over project lifecycle and develop concept plan and preliminary design
based on most optimal technologies with respect to economic, environmental, social and
technical aspects. The design shall meet all ICT infrastructure requirements with specifications
of software (commercial off the shelf (COTS) or be- spoke solution), hardware (servers,
storage etc.), and security components amongst others. Above solution shall be based on
comparative analysis of various technologies considering lifetime costs. Sub-criteria may
include life of equipment, cost of replacement, capital and operations and maintenance costs,
modularity, replicability, ease of installation and upgradation etc. The Consultant shall carryout
a market survey for the identification of the prospective implementing agencies and suppliers
of recommended equipment.

The Consultant shall develop a business model for the proposed solution including but not
limited to identifying lifetime project costs including capital & operational and maintenance
costs, practically possible revenue streams (tariff, energy savings, cess, subscription fee,
advertisement fee etc.) and financial viability over project lifecycle. The Consultant shall
clearly highlight whether the project is amenable to Public Private Partnership (PPP) model.

The indicative contents of feasibility report may include project area description, need for the
project, benefits of the project, demand assessment, market assessment, options analysis,
concept plan, preliminary design and project cost estimates, financial feasibility, institutional
capacity, impact assessment, risk management framework, and recommendations.

IV. Activity 4: Preliminary/Detailed Project Report (PDR/DPR)
a. Area Based Development

i. Based on the approved feasibility report prepare module wise preliminary/detailed designs
report (PDR/DPR) as per requirement of the project in accordance with established
engineering practices, tender drawings, and cost estimates etc.

ii. For preparing DPR, the consultant will carry out all the required engineering surveys and
investigations3 such as total station/LiDAR survey, geotechnical investigation, soil survey,
construction material survey, ground water investigation i.e. hydro-geological
investigations, rainfall data collection, identification of underground utilities and their
mapping, water sampling and analysis etc. including sufficient off-site information to allow
relationship with possibly useable off-site infrastructure to be established.

3 Required Survey and Investigations in consultation and approval of the SPV
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iii. The PDR/DPR should also include assessment of utility shifting requirements and costs
estimations including O&M requirements and estimates; preparing document required for
statutory clearances and other clearances like Railway, Forest, National Highways etc.
including environment management plan (EMP) and mitigation measures;

iv. Assist the DSCL on technical, commercial, financial, and legal aspects for project
development as per requirement.

v. Based on implementation structure, the Consultant shall prepare detailed project reports for
the relevant packages. DPR may broadly include following contents:

Existing situation analysis: The Consultant shall collect primary and secondary data,
carryout field investigations, and surveys for existing situation assessment. The consultant
shall also study the existing and proposed DPR applicable to area. The consultant shall
undertake demand projections to assess current and future requirements. The
consultant shall also highlight if there is any need for any policy level changes for the
proposed project to be implemented.

Detailed design: The design activities for the proposed project shall include detailed
engineering analysis, architectural designs, engineering drawings, works specifications,
bills of quantities, and cost estimates (engineer’s cost) based on schedule of rates (SOR)
followed by State Government and/or market rate analysis. The consultant shall also
identify risk factors impacting implementation of the projects.

Cost estimates: The consultant shall prepare the cost estimate of the project with recurring
and non-recurring expense for entire project lifecycle. The consultant shall develop
financial models and carryout cost benefit analysis. To ensure sustainability, the consultant
shall also identify sources of funding. The Consultant shall conduct a detailed assessment of
the ongoing and proposed initiatives/schemes/ projects for each component to determine the
availability of funds for creation of new infrastructure/ facilities which can be converged
and outlaid with already existing schemes.

Phasing: The consultant shall prepare phasing plan for implementation of the project. The
phasing may be based on technical, geographical, financial, functions parameters amongst
others.

Statutory clearances: The Consultant shall assess utility shifting requirements and its costs,
identify all statutory clearances and approvals required. The Consultant shall assist provide
technical support to the Employer in obtaining all such clearances.

Each detailed project report may include project overview, existing situation analysis,
project cost, sources of funding, internal revenue projections, implementation model,
service levels, infrastructure requirements, options analysis, statutory clearances, risk
management, and workplan.

b. Pan City Proposal

1. Once the Feasibility Report is approved, prepare detailed designs in accordance with sound
& established engineering practices; tender drawings and; cost estimates etc. The design
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ii.

1.

1v.

V1.
Vii.
Viii.

shall meet the techno economic aspects for best possible solution after consideration of
various available alternatives and shall sufficiently be detailed to ensure clarity and
understanding by all stake holders and will be incorporated into a detailed project report to
be submitted for the approval of the Smart City/SPV. The costs estimate shall be prepared
on the basis of Rates suggested by SPV such as SOR of State with latest addenda and
corrigenda and/or market rates would be arrived at proper rate analysis carried out through
market enquiry;*

The design shall meet the techno economic aspects for the best possible solutions after

considering various alternatives and shall be sufficiently detailed to ensure understanding

by all stake holders and will be incorporated into the detailed Project Report. The activities
for the proposed project shall include preliminary designs, drawings, works technical
specifications, bill of quantities, and cost estimates (Engineer’s Cost) based on Schedule of

Rates of the state and/or market rate analysis, along with detailed implementation plans.

For each sub project based on the approved frame work the following shall be included in

the DPRs:

e Assessment of utility shifting requirement and costs estimations; preparing document
required for statutory clearances and other clearances like Railway, Forest, National
Highways etc;

e Assess each site’s environmental aspects for detailed design of the project component.
Accordingly prepare initial environmental impact examinations (IEE) as may be
required;

e Preparation of environmental safeguard actions including impact assessments, if any,
during the design stage;

e Prepare environment management plan (EMP) and mitigation measures;

e Preparation and implementation of resettlement plans, if any

Prepare Detailed Project Report including technical specifications, Contract drawings, bills

of quantities and above aspects;

Finalizing arrangement for contracting including exploring options for PPP/ Service Level

Agreements;

Preparation of strategy and action plan for IEC program including public participation;

Assist stakeholder consultations for each module.

Based on implementation structure, the Consultant shall prepare detailed project reports for

the relevant packages. DPR may broadly include following contents:

As-is study: The Consultant shall collect primary and secondary data, carryout field
investigations, and surveys for existing situation assessment which may include assessment
of people, processes, business logics, tools and technologies and policies and guidelines
amongst others.

The consultant shall also highlight if there is any need for any policy level changes for
the re-engineered processes to be implemented.

4 The SPV is to decide for the rates to be adopted for the estimate of the Feasibility/PDR/DPR
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To-be study: The Consultant shall develop to-be scenario for proposed solution for the
project. This may include re-engineered process details and flows, technology
recommendations, solution architecture, deployment model, deployment architecture and
specifications for data centre / disaster recovery centre /business continuity planning, secure
networks, information systems security, interfaces with external systems, ICT infrastructure
requirements along with the specifications for software (commercial off the shelf. be-spoke
etc.), hardware (servers, storage etc), security components, service levels identification,
detailed functional & technical requirement specifications and market potential of vendors
available in the market. The consultant will also take care of various MIS needs required for
effective monitoring of all functions covered under the ICT Plan. The MIS requirements
will be at various levels such as SPV and ULB at city level and UADD at a State level.

The consultant shall study the infrastructure requirements and design the network
architecture and network connectivity requirements. Hardware requirements would include:

i. Physical architecture of the ICT platform at all levels;

ii. Range of field level services to be provided;

1ii. Backend hardware to be housed in the data centres;

iv. Field level services to be deployed including web/mobile-connectivity infrastructure;
v. Allied infrastructure — intranet, websites, Information security and help lines etc.

The Consultant shall prepare a functional requirement specifications (FRS) document
highlighting the functional features and requirements of the proposed application and
functional architecture. The Consultant shall also provide standards of all the components
of the identified projects including both hardware and software. The architecture shall
include delivery channel architecture and user interfaces, interface of application with other
central and state level e-Governance initiatives, database architecture including data
structure, data dictionary as per standards laid down by Government of India/
Government of Uttarakhand, security architecture, technology standards, web portal design,
data canter, data backup and recovery and data migration and digitization strategy.

Detailed design: The design activities for the proposed project shall include detailed
engineering analysis and designs, drawings, works specifications, bills of quantities, and
cost estimates based on schedule of rates (SOR) followed by State Government and/or
market rate analysis. Apart from the activities mentioned above, the consultant shall also
assist the Employer in handholding, support and issue escalation process. The consultant
shall also identify risk factors impacting implementation of ICT projects.

The design activities will also include Integration with various ICT applications currently
running or may be deployed in future.

Cost estimates: The consultant shall prepare the cost estimate of the project with
recurring and non-recurring expense for entire project lifecycle. The consultant shall
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develop financial models and carryout cost benefit analysis. To ensure sustainability, the
consultant shall also identify sources of funding. The Consultant shall conduct a detailed
assessment of the ongoing and proposed initiatives/schemes/ projects for each component
to determine the availability of funds for creation of new infrastructure/ facilities which can
be converged and outlaid with already existing schemes.

Phasing: The consultant shall prepare phasing plan for implementation of the project. The
phasing may be based on technical, geographical, financial, functions parameters amongst
others.

Impact assessment: The Consultant shall undertake the social and environmental impact
assessment of the recommended solutions. The Consultant shall also identify all statutory
clearances and approvals required. The Consultant shall assist the Employer and provide
technical and administrative support in obtaining all such clearances.

Each detailed project report may include project overview, as-is assessment, to-be scenario,
project cost, sources of funding, implementation model, service levels, process re-
engineering, change management, infrastructure requirements, options analysis, risk
management, and work plan.

V. Activity 5: Bid Process Management (preparation of Bid documents and award of
contract):

1.

Based on discussions with all stakeholders and approval from to DSCL, the consultant shall
Prepare consolidated bid documents, technical specifications, contract drawings, final bills
of quantities, EMP and any other necessary information required for successful tendering
and implementation of contracts. The Bid document should be in accordance with the
Government of India / State Government guidelines. Under this task the Consultant is
required to do the following:

Assist SPV  in all aspects of procurement including issuing bid invitation,
addendum/corrigendum, and clarifications to the bidders queries, assist in bid evaluation,
selection of contractors/ implementing agencies;

Prepare contract documentation to include Letter of invitation, conditions of contract,
specifications, design parameters; bills of quantities, etc. for all modules in close
coordination with the SPV.

The draft contract to be included in the bid documents shall, among other things, clearly
define the obligations of the implementing agency with respect to financing (if applicable),
design, construction, O&M, and tariffs; equitably allocate risks between the parties; and
specify rules and procedures to address non- performance of contractual obligations.

Assist in preparation of replies of the pre-bid queries, contract negotiations and award of
contract(s).
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a. Area Based Development

1.

ii.

1.

1v.

V1.

Vil.

Finalize arrangement for contracting including exploring options for PPP/ Service Level
Agreements;

Provide transaction advisory and bid process management support including preparation of
bid documents, managing bid process including assist in issuing of bid invitation,
addendum/corrigendum, and clarifications to the bidders queries, bid evaluation, selection
of contractors, award of contract and signing of contract(s);

The draft contract to be included in the bidding document shall among other things, clearly
define the obligations of the implementing agencies including specifying rules and
procedures to address non-performance of contractual obligations.

The DSCL may get the bid document certified/accredited by Independent Agency such as
CBUD (MoUD).

Preparation of Bid Documents: The Consultants shall prepare the bid documents for
selection of implementing agency for each package. The bid documents shall include but
not limited to project objectives, scope of work and deliverables, timelines, contractual
terms and conditions, payment terms and service levels. The tender documents shall

include but not limited to expression of interest, request for qualification, request for
proposal, notice inviting tender, corrigendum, addendum, contract, service level agreement
(SLA) etc. The Consultants shall also be responsible for developing standard templates for
tender documents for all projects.

Selection of Implementing Agencies: The Consultant shall support the Employer in

managing the entire bid processes. This would include but not limited to advertising notices
and tender documents, technical support for pre-bid meetings, drafting responses to pre-bid
queries, appropriate modifications in tender documents, feasibility studies and detailed
project reports, bid evaluation, preparation of bid evaluation reports, issuance of letter of
award, negotiations and contract execution etc.

Tender Documents for Selection of Implementing Agency: The tender documents would
include project information memorandum (PIM) / project concept note (PCN), notice
inviting tender (NIT), request for expression of interest (REOI), request for qualification
(RFQ), request for proposal(RFP), Concession Agreement, Service Level Agreements, and
Contracts etc.

b. Pan City Proposal

The bid process management shall include;

1.
ii.
1.

1v.

Prepare the RFP Documents
Coordinate Bid Process Management
Support in evaluation of bids and selection of SI (System Integrator)

Preparation of Bid Documents: The Consultants shall prepare the bid documents for
selection of System integrator for each package. The bid documents shall include but not
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limited to project objectives, scope of work and deliverables, timelines, contractual terms
and conditions, payment terms and service levels. The scope of work for System integrator
may include but not limited to application software, testing, application training, hardware,
software and networking requirements, data digitization, operations & management etc.
The tender documents shall include but not limited to expression of interest, request for
qualification, request for proposal, notice inviting tender, corrigendum, addendum,
contract, service level agreement (SLA) etc. The Consultants shall also be responsible for
developing standard templates for tender documents for all ICT projects.

v.  Selection of system integrator and implementing agencies: The Consultant shall support the
Employer in managing the entire bid processes. This would include but not limited to
advertising notices and tender documents, technical support for pre-bid meetings, drafting
responses to pre-bid queries, appropriate modifications in tender documents, feasibility
studies and detailed project reports, bid evaluation, preparation of bid evaluation reports,
issuance of letter of award, negotiations and contract execution etc.

vi.  Tender Documents for Selection of System Integrator and Implementing Agencies: The
tender documents would include NIT, EOI, RFQ, RFP, Concession Agreement, Service
Level Agreements, and Contracts etc.

Task 3: Project Implementation and Supervision

VI. Activity 6: Implementation phase:

a. Area Based Development: The Consultants shall provide project management support to the
Employer for all implementation packages. In early stages of project management, the Consultant
shall update and refine the implementation roadmap clearly indicating milestones, schedules, cost
estimates and resource requirements and develop a project management plan. The project
management plan shall set up the controls and mechanisms for monitoring the project progress
and include templates and formats for project reporting and monitoring.

Project Monitoring and Control: Based on discussion with Employer and project requirements, the
Consultant shall procure and install open standard project management application software with
capability to track and monitor project activities. The application shall allow various levels of users
to input the project information and extract MIS reports with different level of authorization from
remote locations using a secure network. The users would include the Employer, Consultants and
Contractors. The costs of the application software shall be borne by the Employer and original
licenses shall be issued in name of the Employer. The Consultant shall regularly update and review
the project activities using the application. The Consultant shall be responsible for overall all
quality assurance and review and validation of the project outputs and deliverables submitted by
the implementing agencies, independent engineers and supervision and quality control consultants.
The consultant will update Investment and Business plan on quarterly basis and submit and discuss
with Employer.

Without limiting the scope, the consultant shall also be responsible for following tasks:
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ii.

iii.
1v.

V1.
Vii.
Viii.

IX.
X1.

Xii.
Xiil.
X1V.

XV.

XV1.
XVil.
XViil.

XiX.
XX.

XXI1.
XXil.
XXiil.

XXiv.
XXV.

Contract administration and Management of the packages during design and implementation
phase.

Scrutinize the implementing agency’s detailed work program and guide implementing agency
in preparation of supervision schedule/work plan for each package.

Supervise and monitor construction work of each contracted package.

Scrutinize construction methods proposed by implementing agency including environmental,
safety, personnel and public issues.

Assess the adequacy of the contractors’ inputs in material, labour and construction
methodology and provide advisory whenever required.

Formulate a rehabilitation & resettlement framework as per requirement and monitor
implementation of social safeguards & environmental standards, if any.

Carry out necessary quality control activities and inform Employer if the quality of works
conforms to the specifications and drawings.

Record the work measurement and assist Employer in completing the compliances required
to certify the contractor’s bill and recommend Smart City/SPV on way forward.

Assist the Smart City/SPV in interim and final certification of the bills of payment;
Furnish the detailed construction drawings as necessary during continuance of the contract or
checking and recommendation of drawings for approval as required;

Assist for resolution of all contractual issues including examining the contractor’s claims for
variations/ extensions or additional compensations etc and prepare recommendations for
approval by the Smart City/SPV;

Assist during the third-party inspection of work carried out by implementation

Agency(ies), if necessary, as decided by Smart City/SPV;

Assist Smart City/ SPV in obtaining all necessary permissions and complying with statutory
requirements as required prior to construction, such as permissions from line departments viz.
Railway, Road Transport, Highways, Department of Archaeology, Department of Forests and
National Parks etc.

Review and issuance for execution of contractors’ design and drawings with approval of
SPV for lump sum turnkey contracts and review the project documents and give
recommendations as required for PPP projects.

Review and finalize the “as built” drawings submitted by Contractor.

Assist the Smart City/SPV in issue of completion certificates.

Inspect the works at appropriate intervals during defect liability period and certification
issue.

Prepare on behalf of Smart City/ SPV monthly project progress reports describing

The physical and financial progress of each subproject, highlighting impediments to the
quality and progress of the works and remedial actions, to be submitted to Smart City/SPV.
Develop and implement procedure for timely payments to the implementing agency(ies) and
monitor for compliance.

Support Smart City/SPV in overall project management and coordination with implementing
agencies, government agencies, private players, technology service providers and others.
Support Smart City/SPV to meet compliance requirements as and when required, in
documentation and presentation of outputs.

Prepare capacity building plan and change management plan.

Monitor and maintain issue tracker and keep on updating the status of all risks and issues on
timely basis.
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Project Closure: The Consultant shall ensure that completion certificate is obtained by the
implementing agencies after project has been successfully completed. The Consultant shall verify
and certify that the project is implemented as per the detailed project reports, drawings and
approved variations.

The Consultant shall transfer the knowledge and assets to the Employer at the end of contract
period. This would include but not limited to handover hardcopy and softcopy of project data and
related documents, master files with brief description of each document in an indexed manner
and project closure report stating project planning and implementation process, key milestones and
achievements, key learnings and challenges, improvements suggested and way forward.

The Consultants shall submit progress reports on monthly basis to the Employer to keep track of
the project activities during the entire implementation phase. The consultant will also submit a
report on Key learnings and lessons learned and a way forward.

b. Pan-City Proposal

The project implementation support shall include
i.  Project Management Activities

a) Develop the project plan and project charter

b) Coordinate workshops and discussion meetings between SPV, State IT Department,
State Line Departments, Municipal Corporation Officials, SI, MoUD/ (Gol) etc.

c) Co-ordinate DPR submissions/approvals of SI.

d) Responsible for reviewing the deliverables submitted by SI within a period of 2 week
(or as agreed with SPV) from the receipt of that deliverable.

e) Highlight deviations/issues in the deliverables of SI to relevant authority within the
specified time limits and assist SI and SPV in resolution of issues.

f)  Prepare Capacity building plan and Change Management Plan

g) Identify the legal changes required and assist in drafting and issuance of Government
Orders for giving effect to the BPR

h)  Ensure that the technology standards, guidelines & frameworks are adhered to during
implementation.

1)  Suggest and co-ordinate capacity building needs and training programs.

J)  Monitor and maintain issue tracker and keep on updating the status of all risks and
issues from time to time.

k) Defining the escalation mechanism for timely resolution of issues & risks.

I)  Co-ordinate for STQC certification.

m) SLA monitoring and suggest changes in SLAs, if required

n) Monitoring the performance of the SI against the base project plan
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p)

)]

Monitoring the performance of the overall system in terms of availability & efficiency
against the service levels already defined for SI

Suggest corrective and preventive measures to SPV and SI to enhance the performance
of the system

Coordinate with all the stakeholders and support the state departments while
interacting with various agencies (internal and external) during the course of the
project.

Build mechanisms to ensure coordination and consultation between all key
stakeholders and members of the SPV on a continued basis to facilitate the execution
of the project.

Monitoring the deployment and commissioning of necessary hardware
Monitoring installation and commissioning of ICT infrastructure
Monitor the facility management services and help desk of the SI, to ensure system
uptime
Provide fortnightly reports to SPV for the status of implementation till “go-live”.

Engaging STQC for Audit
The Consultant will be responsible to engage STQC to conduct the assessment/review
of the system before rolling it out. The Consultant shall review and inspect all the
procedures and systems relating to the solution.
The Consultant would be responsible for the outcome in the following areas in such a
manner which results in successful STQC certification. Specifically, the STQC shall
look into:

Application audit:

a) Functionality audit vis-a-vis the Functional Requirement Specification (FRS)
agreed upon during development phase

b) Determine systematic measures implemented to control and secure access to the
application programs and data including password controls, user authentications,
roles and responsibilities, audit trails and reporting, configuration and interface
controls, etc.

c) Review of database structure including:

d) Classification of data in terms of sensitivity & levels of access

e) Security measures over database installation, password policies and user roles
and privileges

f)  Access control on database objects — tables, views, triggers, synonyms, etc.

g) Database restoration and recoverability

h) Audit trails configuration and monitoring process

1)  Network connections to database
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° Review of Network and Website will include:

a)
b)

c)

Penetration and vulnerability testing
Security exposures to internal and external stakeholders

Installation of requisite prevention systems like Intrusion Prevention Systems
(IPS), etc.

e  Review and Implementation of Security Policies and Controls will include:

a)

b)
c)

d)
e)
f)

)

h)

Review of backup process, including schedule, storage, archival and
decommissioning of media

Physical access controls review (over DC and other critical area)

Incident management process — covering identification, response, escalation
mechanisms

Anti-virus (malware) controls — patching, virus definition file update

General computer controls review

Audit of IT Infrastructure will include monitoring the deployment of IT
infrastructure at various locations including Data centre and Disaster recovery
centre as per the BOM specified for the SI.

Performance / SLA Audit - whether the actual level of performance of the
services is the same as specified in the contract of SI.

Identify the key issues / bottlenecks in the system and suggest mitigation plans.
Overall compliance to MSA and SLA - The compliance of the implementation
partner with any other obligation under the MSA and SLA.

iv.  UAT and Go-Live Report:

a)

b)

c)

Assist & support to assess and certify the solution and associated infrastructure &

services.

Planning, preparing & execution of the User Acceptance Test, tracing the

functional requirements before the Go Live

Preparation and submission of Go-Live Report, which should shall include the

following:

e Hardware at various locations and data centre

e Networking equipment and connectivity

e Data digitisation and migration

e Training to the departmental personnel

e Handholding support

¢ Integration with applications of other departments / agencies etc.

e Any corrective or preventive actions required from any of the stakeholders

e Highlight the changes required in the applications and ensure that the
suggested changes are incorporated in the system by the SI
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v.  Monitoring the O&M

a) Support SPV for monitoring of the compliance of the contractual obligations of the
SL

b) Monitor the operations and maintenance of the overall system as per the standards
and requirements defined for SI including but not limited to resolution of issues,
availability of the system, updating hardware or system software etc.

c) Ensure that the SLAs and performance levels defined for SI are met as agreement.
The Consultant shall review the SLA performance, capacity and effectiveness of the
helpdesk set up by the SI.

The consultant shall be responsible for reviewing the work of System Integrator and recommend
payments to the SPV.

Task 4. Knowledge management support
1. Assist in documenting key insights and learning in the form of white papers, reports and
concept notes on a need basis
il. ii. Provide knowledge support to DSCL in organising workshops, events, and other such
events for both knowledge sourcing and dissemination
iii. iii. Support DSCL in engaging knowledge partners that include national and international
academic and research institutions, think-tanks, other relevant organisations

The Consultant shall provide support to the Employer for the successful completion of the Project
and its handing over to Employer/ any other agency as decided by the Employer.

The Consultant shall be responsible for reviewing the work of System Integrator and approve
payments to be made to the SI by the Employer.

The Consultant shall provide support to the Smart City/SPV for the successful completion of the
Smart City Project and its closure.
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5. Team Composition & Qualification Requirements

The Professionals required for this assignment are categorized as (i) Time based Contract
(for task 1 and 3) and (ii) Lump Sum Contract (for task 2). For time based contract, the team shall
provide full person days/months’ time on the project (field), no home input will be considered in
this category. However for Lump sum Contract. The team input may be considered into home
and field. The support team shall be on the need basis of the assignment, which shall be based on
project preparation and/or implementation requirement.

Based on the scope of work, the Consultant shall assess the actual requirement of the
professionals for carrying out the assignment for different project under all modules during the
course of the assignment. A reasonable size team of support staff like support design engineers,
quantity surveyors; draft men, junior analysts, field engineers etc. shall also be required to support
the professionals. The Consulting firm may deploy the additional staff as per requirement of the
assignment for which there will be no extra financial implications for the Employer and the cost
of such additional staff is deemed to be included in the total Remuneration quoted by the
Consultant in its Financial Proposal.

The broad indicative team requirement of professionals as core team & support team and
support staff has been indicated below. The consulting firm shall review the composition
[position required, number of professionals and man days’ for each professional] and finalize as
per the requirement of the assignment (modules).

The CVs of the core team shall be evaluated for technical score as indicated below:

Person
months

Time Based:
Tasks 1&3

Position Minimum Qualification & Experience

Task 1: Key Professional Team for Project Management (The CVs shall be submitted at
the Proposal Stage by the Consultant for the following professionals)

e Bachelor in Civil Engineering with MBA in

Project Construction Management or Masters in

Manager/Team Planning.

Leader cum Urban 36 e Minimum experience of 15 years in
1. | Management Infrastructure Sector.

Specialist e Experience of Project Management in Urban

Infrastructure Works as Team leader/ Deputy
Team leader for minimum 2 projects having
minimum project cost of Rs. 500 Cr. each.
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Water Supply and
Sewerage Expert

36

e Bachelor’s Degree in Civil Engineering with
Master’s Degree in  Environmental/PHE
Engineering.

e Minimum 12 years experience of design and
monitoring of Sewerage/ Drainage/ Water
Supply/ Multi-utility Ducting Projects. Design
and restructuring of Sewerage/ Drainage/ Water
Supply/ Multi-utility Ducting Projects and their
distribution network projects.

IT Expert

12

e B.Tech. in Information Technology/ Computer
Science.

e Minimum Experience of 12 years in GOI/ State
Government/ PSU with respect to e-
Governance, IT based Smart Solutions, Business
Process Re-engineering projects with at least 2
works amounting more than Rs. 20 Cr. each.

Urban Designer

10

e Master’s degree in Architecture (Specialization
in Urban Design).Minimum 10 years’
experience in Energy Efficient/ Green Buildings
(LEED Certification) is mandatory in addition
with Smart/Safe Street Design & Development,
Redevelopment projects and integrated Land-
use planning.

Procurement Expert

12

¢ Graduation in any Discipline.

e Minimum 10 years’ experience in the area of
public procurement with aggregate procurement
of Civil Works, goods and services, IT services
of Rs. 1000 Cr. with at least 2 projects costing
Rs. 200 Cr. each.

Contract
Management/Legal
Expert

24

e Degree in Law (Special weightage will be given
to Degree/Training in Engineering/Finance).

e Minimum 10 years’ experience in Contract
Management of Infrastructure/IT projects in
Urban Public Sector with aggregate Contract
amount of Rs. 500 Cr. with minimum 2
Contracts worth more than Rs. 100 Cr. each.
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Project Finance and
PPP Specialist

15

e MBA (Finance)

e 10 years’ experience in project financing,
structuring of PPP projects in GOI/ State
Government/ PSU.

e Must have developed successful commissioning
of at least 05 (five) PPP projects of minimum
Rs. 25 Cr. investment for which the
Concessionaire has been appointed and the
projects are in execution and/or in operation
mode.

Urban  Transport
Specialist

12

e Masters Degree in Transportation Engineering /
Planning.

e Minimum 10 years of experience Urban
Transport Planning of cities having population
more than 1 million.

e Experience in  Urban  Mobility  Plan
Preparation/Transit ~ Oriented  Development
(TOD)/ Mass Transport Systems/ Traffic
Management Systems.

Task 3: Support Staff for Project Implementation and Supervision (The CVs shall be
submitted at the contract negotiation stage)

Construction
Managers (1 Nos)

24

¢ Graduate in Civil Engineering

e 10 years’ experience in  construction
management of Public Urban Service delivery
projects (Water Supply/ Sewerage/ Drainage /
Drainage/ Solid Waste Management) with
successful completion of minimum 3 projects

worth minimum Rs.20 Cr. each.

Assistant
Construction
Managers- Civil (2
Nos.)

48

¢ Graduate in Civil Engineering.

e Minimum 5 years’ experience in construction
management of Public Urban Service delivery
(Water Supply/ Sewerage/ Drainage/
Transportation/  Drainage/  Solid  Waste
Management) with successful completion of
minimum 3 projects worth minimum Rs. 10 Cr.
each.
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¢ Graduate in Electrical Engineering.

Assistant e Minimum 5 years’ experience as Electrical
Construction 12 Engineer in Public Urban Service delivery with
Managers- successful completion of minimum 3 projects
Electrical(1No.) worth minimum Rs. 10 Cr. each.

e Experience in Solar Energy Sector.

Assistant ¢ Graduate in Mechanical Engineering.

Construction e Minimum 5 years’ experience as Mechanical

Managers- 12 Engineer in Public Urban Se.rv.ice delivery With

Mechanical(1No.) successﬁhllhcompletlon of minimum 3 projects
worth minimum Rs. 10 Cr. each.

¢ B.Arch. with PG Diploma in Urban Planning.

Urban Planner 24 e Minimum 5 years’ experience in GIS based
integrated land use planning/preparing Master
Plan/CDP/SCP.

¢ Diploma in Civil Engineering with minimum 5
years’ experience.

Site Engineer Cum e Experience in Quantity Surveying, preparation

Quantity Surveyor 72 of BOQ, variations, etc.

(3 Nos.) e Knowledge of modern & digital survey
techniques and preparation of AutoCAD
drawings.

¢ Diploma in Civil Engineering/ITI in Civil.
e Minimum 5 years’ experience in survey with
modern digital survey instruments.

?’ZZ;Z}:SZEEE? No.) 24 e Experience in surveying with Total Station/
Micro Station/ Auto level, etc.

e Knowledge of preparation of drawings on
AutoCAD.
e Masters in Computer Application/ B-Tech in

Supporting CT Computer Science/ IT. .

Specialist 24 e Minimum 5 years’ experience in implementing
ICT projects in urban public area and e-
Governance projects.

e Masters in Structural Engineering.

Structural Engineer 3 e Minimum 10 years of related experience.

e Should have the experience in structural design
of infrastructure projects.
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GIS &
10 Remote Sensing
Expert

e Degree in Geography, Planning, Architecture
with Diploma/ Certificate in GIS.

e At least 7 years of experience in working
on similar projects (i.e. use of remote sensing &
GIS technology in urban sector projects).

e Knowledge of major GIS software products,
GPS, total station, coordinate reference systems,
satellite remote sensing technology and GIS
applications.

For Lump Sum Contract

Task 2: Project Design and Development Team ((The CVs shall be submitted at the
contract negotiation stage). However, consultant may propose additional skill sets to
complete the task. Consultant should also propose the duration for assignment for these
professional based on their approach and methodology) *

S.
N Position Person- Minimum Qualification & Experience
0 ositi Months u u p
¢ Graduate Civil Engineer
) e Minimum 10 years’ experience in drainage/
Drainage/ Do . .
. sewerage/ multi-utility ducting network designs
Sewerage/Multi- i
1. - . 3 and construction.
utility Ducting . . ) .
Expert e Experience in Rain water harvesting schemes.
e Knowledge of preparation of drainage/
sewerage/ multi-utility ducting master plans.
Solid Waste e Master’s degree in Environmental/Public Health
) Management ) Engineering.
' Specialist e Minimum 10 years of extensive experience in
Solid Waste Management.
Solar Energy/ e B-Tech in Electrical/l Power Engineering /
related sector
3. Renewable 3 ) : . .
e 10years’experience in Solar projects viz.,
Energy Expert . . .
planning/designing for power generation.
Electrical : . . :
ec. r1ca. e B-Tech in Electrical/ Power Engineering
4. Engineering 3 .. . .
e Minimum 12 years’ similar experience
Expert
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e Postgraduate in Environmental Planning /
Engineering /Environmental Sciences

5 Environment e 10 years’ experience in conducting EIA,
expert environment modelling & preparing
Environmental Management plans, Clean
Development mechanism.
L e Master’s Degree or equivalent in social
Ezgsziiﬁézni d development disciplines.
Community e Minimum 10 years’ experience in Urban
6. Social Poverty Alleviation.
Development e Experience in urban social welfare projects/
Specialist community mobilization/ Social Development
Sub-Plan.
e Masters in Structural Engineering
. Structural e 10 years of related experience.
' Engineer e Should have the experience in structural design
of infrastructure projects.
e Degree in Geography, Planning, Architecture
with Diploma/ Certificate in GIS
e At least 7 years of experience in working
GIS & on similar projects (i.e. use of remote sensing &
8. Remote Sensing GIS technology in urban sector projects)
Expert e Knowledge of major GIS software products,
GPS, total station, coordinate reference systems,
satellite remote sensing technology and GIS
applications.
Information e MCA/ B Tech / M Tech in IT with certification
0. Security Systems in CISSP/ CCSP
Expert e 5 years’ experience in similar field
e Degree in Information Technology/ Electronics
10. | Solution Architect Engineering or equivalent
e 5 years’ experience in similar field
Networking & IT e MCA/ B Tech / M Tech in IT with certification
11. | Infrastructure in CCNA
Specialist e Syears experience in similar field
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The CVs of these professional shall not be evaluated at the technical proposal level and need
not be submitted at the time of mobilization of these professionals. The Consulting firm should
evaluate the CV s of these personnel at their level.

1. | AutoCAD Operators 2X 36 60

2. | Office Manager 1 X36 36

3. | Data Entry cum Computer | 2 X 36 72
operators

4. | Accounts Manager 1 X 36 36

* The team composition is indicative. The Consultant shall review the composition and suggest
suitable skill-sets and man months for specialists and support staff as per their approach and
methodology.

However, for Time Based tasks minimum man month of professionals (mentioned above under
respective tasks) should be followed while preparing the technical proposal. Consultants have to
deploy the adequate number of support professionals.

6. Reporting Requirements and Time Schedule and Deliverables
The activity wise reporting requirements and deliverables for ABD Project shall be as follows:

a. Activity 1:

Mobilization and establishment of Project office, and submission and acceptance of Inception
Report by the Employer: Inception Report containing approach, methodology, work pan and
staffing schedule for the project activities and schedule for deliverables.

b. Activity 2: Situation analysis report
i.  Preparation of situation analysis report for each module.

ii.  Preparation and Submission of Business Re-engineering Report (BPR) and Final function
requirement specifications (FRS) and its acceptance & approval by the Employer.

c. Activity 3: Feasibility Report
The Report shall address the following aspects:

e Evaluation of design alternatives

e The topography and development pattern of the project area

e Develop historic and future population growth and determine the impact of the population
growth on projects under taken in Smart City Mission.

e Preliminary design and cost estimation

e  Operation and maintenance aspects

e Financial planning and evaluation

e Institutional and social capacity

e Environmental and Social Impact Assessments
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Formulation of work implementation plan

Preliminary procurement plan

Preliminary construction schedule

Organization evaluation and capacity building and any other relevant information required
on project to project basis.

Identification of potential PPP projects.

Recommendation of suitable arrangement for contracting including DBO /
DBFOT/Management Contracts etc.

Environmental Management Plan

d. Activity 4: Preliminary/Detailed Project Report (PDR/DPR)

The DPR and related documents for the Project must conform to the requirements of the guidelines

and procedures of the government and shall include the following:

Project Proposal
Project Evaluation Criteria
- General information: To include basic technical design, institutional arrangements
- Estimated Project Cost
- Project Revenue
- Estimated Project Benefits and Costs
a. Financial
b. Economic
- Risk Allocation Matrix
- Project and Financing Milestones
Economic and financial analyses,
Location map
Preliminary design, specification of works and materials
Engineer’s Estimate in the BOQ format, as necessary
At this stage consultant should also suggest / propose component different suitable
procurement options for proposed projects/module under the respective component.

e. Activity 5: Bid documents and award of contract

f. Activity 6: Project Implementation and Supervision

Monthly Contract Performance and Management Reports using PMIS/ Project
Management IT tools for each contract during entire program period.

Contract Completion Reports for each project package.

Quarterly and Yearly Progress Reports
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7. Time Schedule and activity wise Deliverable
The Activity wise time schedule shall be as follows:

Time Period
(To date of
Commencement of
S No. Activity wise Deliverable Services) and
T: is the date of
appointment of
implementing agency
1 Activity 1: Inception Report To+ 15days
Activity 2:
a) For ABD Modules: Submission of Situation
Analysis Report for Modules and its acceptance &
2 approval by the Smart City/SPV To+1months
b) For Pan City Module: Submission of Business
Re-engineering Report (BPR) and Final function
requirement  specifications (FRS) and its
acceptance & approval by the Smart City/SPV
Activity 3: To+2 months
3 For ABD and Pan City Modules: Feasibility Study
Report and its acceptance& approval by the Smart
City/SPV
Activity 4: To+4months
4 For ABD and Pan City Modules: Submission of
Detailed Project Report and its acceptance& approval
by the Smart City/SPV
Activity 5: To+6months
5 For ABD and Pan City Modules: Submission of Bid
Documents and its acceptance& approval by the Smart
City/SPV
Activity 2-5
Time | No of Modules Target Date
line (out of total n modules)
6 Modules  in | Cumulative
each Quarter | Modules
Q1 - - TO+ 6 Months
Q2 - - TO+ 12 Months
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Q3 - - TO+ 18 Months
Q4 n All Modules | TO+ 20 Months
The time period may be extended for another 6 months as
per the requirement of the module(s) by the DSCL for

completion of the assignment up to activity 6.

Activity 6 From the date of
Project Implementation Support selection of the
8 implementation Agency
Tito
(TO+ 3 Years)

For ABD Modules From the date of
selection of the
implementation Agency
for each Module To

TO + 3 years
For Pan City Module
Including the following during implementation period From the date of
9 a) Submission & acceptance of User Acceptance Test selection of the System

(UAT) Reports o _ | Integrator (ST) T to
b) Submission of Standardization Testing and Quality To+ 3 years

Certif%ca.tion (STQC) Certificate(s) . For a, b, and ¢ activities:
c) Submission & acceptance of “Go-Live” Report Ti+ 4(four) Months

during  implementation
by System Integrator (SI)

In addition to above, the consultant will submit monthly progress reports at the end of each month
during the course of assignment mentioning status/ progress of work, activities performed, and
issues resolved/to be resolved related to assignments during the month.

8. Employer’s Input and Counterpart Services and Facilities

a) Facilities and property to be made available to the Consultant by the Employer: Adequate
office space shall be provided to the Consultant by the Employer.
b) The Consultant will also be responsible to:
e Arrange for fully equipped office and office operation related facilities for project
development team.
e Arrange for data collection, survey and investigation, preliminary design, report
preparation of reports for projects modules.
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e Arrange for communication related to contract, data processing, computers, printing
equipment and necessary stationeries.

e Arrange for all transportation and travelling including local travel required for the
assignments to perform the consultancy services/job.

e The equipment/ furniture purchased from the funds provided by the Employer shall
be the property of the Employer and on completion of the project the Consultant
shall return all those equipment/furniture in good workable condition.

9. Payment Schedule

(a) Payments shall be made according to the following schedule:

The payment shall be made as follows:

Activity wise Deliverable \ Payment Schedule

The accepted contract amount shall be in the following proportion;
(a) Accepted Contract Amount (M)= [ insert amount]

LUMP SUM BASED FOR TASK 2 (Activity 2 -5)

(b) For Activity 2 to Activity 5,
Lump sum amount (M) = Fin 3B + Fin 4B

For Activity 2 to Activity 5 payment shall be made on pro rata basis of the modules

For each sub-module payment shall be (M2) = M1 X N

N = Actual sub-Module cost / Total cost* of Area Based Development and Pan City
Proposals.

* For total cost please refer Annexure |

Within a sub-module the total amount (M2), for activity 2 to activity 5 shall be paid as
mentioned below:

Activity 2:

a) For each ABD Sub-Module: Submission of Situation Analysis
Report for Sub-Modules and its acceptance & approval by the
DSCL o

b) For PAN City Sub-Module: Submission of Business 10% of Mz
Re-engineering Report (BPR) and Final function requirement
specifications (FRS) and its acceptance & approval by the DSCL

Activity 3

c) For each ABD and PAN City Sub-Module: Feasibility Study 15% of M
Report and its acceptance & approval by DSCL ° 2

Activity 4

d) For each ABD and PAN City Sub-Module: Submission of 40% of M
Detailed Project Report and its acceptance & approval by the ° 2
DSCL
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Activity 5
e) For each ABD and PAN City Sub-Module: Submission of Bid

0,
Documents and its acceptance & approval by the DSCL 35 % of Ma

TIME BASED FOR TASK 1&3 (Activity 1 and 6)
(a) For Activity 1 to Activity 6,
Time Based amount (M3) = Fin 3A + Fin 4A

Monthly payment shall be made on Time Based Input of the Experts as per the per day
professional fee quoted by the Consultant and accepted by the DSCL of the Smart City. The
Monthly payment shall be made on the basis of actual deployment of man days and
Approved Time Sheet(s) by the DSCL.
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ANNEXURE I

1. Introduction

The total project cost of the project is estimated at Rs.1200Crores including Rs. 975.7 Crores for
Area Based Development project and Rs.164.4Crores for Pan City Development project. The
proposed capital expenditure, apart from creating various sustainable assets capable of
generating revenue, also aims at providing basic services through creation of infrastructure.

This indicative list of projects identified for ABD and Pan City development given below are to
be vetted in consultation with stakeholders with regard to the technical and economic feasibility
and sustainability etc. Therefore, projects may change and other projects which may be
envisaged for making city smart can be adapted in consultation with the stakeholders/employer.
However, the total cost of project should remain the same.

a) Area Based Development:

Dehradun’s area based development (ABD) envisions to retrofit and redevelop 875 Acres
centred on CBD of Dehradun and transform into a light-house for the city and to show case as a
smart neighbourhood.

The ABD focuses on following:

1. Rejuvenation of cluttered market spaces in city core through compact mixed-use built
forms and pedestrianisation of market looped with parking facilities for enhanced
walkability, NMT and access for differently abled.

2. Recreation of urban green

3. Sustainable and environment friendly public transport, intelligent traffic & parking
management, transport planning interventions and MLCPs for better urban mobility

4. Core infrastructure to be strengthened

5. Restoration of heritage structures as per colonial architecture

6. Vibrant infotainment hub (Kids Model Theme Park) for kids and tourists

7. Cleanliness through underground bins, environment friendly sanitation facilities,

enhanced security and clean energy at public places through high-tech surveillance and
LED Street lights.

The modules (set of projects) identified under the ABD proposal are given below for reference,
the consultant is encouraged to go through the answer to the Q37 in the Dehradun Smart City
Proposal for details (please note, the projects mentioned in the SCP vis-a-vis to be delivered
might differ, therefore the consultant will be required to carry out the SCP assessment as part of
his first 1 week work).
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The component wise itemized cost of ABD module (975.7 Cr.):

I. Clean City (Rs. 4.6 Cr.)
1. Sub-Module: Smart Bins & Garbage Truck- Rs. 2.0 Cr.
2. Sub-Module: Public toilet- Rs. 2.6 Cr.
II. Sustainable Transport (Rs. 265 Cr.)
Sub-Module: Hybrid Electric Buses- Rs. 52.5 Cr.
Sub-Module: Interactive Bus-Stops- Rs. 10 Cr.
Sub-Module: 200 e-rickshaw- Rs. 2.5 Cr.
Sub-Module: MLCP- Pedestrianisation- Rs. 10 Cr.
Sub-Module: Core Area Rejuvenation-DAV+DBS College area- Rs. 10 Cr.
Sub-Module: Core Area Rejuvenation-Tehsil area- Rs. 75 Cr.
Sub-Module: Integrated Traffic & Transport Management- Rs. 105 Cr.
ealthy & Safe Citizens (Rs. 139 Cr.)
Sub-Module: Gandhi Park redevelopment- Rs. 25 Cr.
Sub-Module: Model Theme for Kids & Tourists and Information centre at HNB
Complex- Rs. 45 Cr.
Sub-Module: Junction Improvement- Rs. 35 Cr.
Sub-Module: Solar Powered Water ATMs- Rs. 4 Cr.
Sub-Module: Model Road Project- Rs. 30 Cr.
Iv. C1ty Aesthetics& Identity (Rs. 102.8 Cr.)
1. Sub-Module: Clock Tower Heritage Restoration- Rs. 2 Cr.
2. Sub-Module: Core area Rejuvenation- Rs. 80 Cr.
3. Sub-Module: Tree Plantation- Rs. 0.8 Cr.
4. Sub-Module: City Signage- Rs. 20 Cr.
V. Core Infra (Rs. 464.3 Cr.)
1. Sub-Module: Solar rooftop Government Building- Rs. 22 Cr.
Sub-Module: Green Building-Rs. 5.5 Cr.
Sub-Module: Storm water Drainage- Rs. 150 Cr.
Sub-Module: Smart Multi-Utility Duct- Rs. 175 Cr.
Sub-Module: Smart Water Management- Rs. 20 Cr.
Sub-Module: Smart Water Meters- Rs. 7.5 Cr.
Sub-Module: Sewerage Line Project- Rs. 84.3 Cr.

I1I.
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b) Pan City Proposal:

The Pan City proposal for Dehradun has main agenda of improving public life through better
and modernized service delivery (DehradunOne), maintaining a bird’s eye view of the city (City
Nervous Centre), making use of the existing infrastructure to transform the city into a smart city
and creating an infrastructure for future Smartness (Intelligent Poles), smart health care (Smart
Ambulance) and empowering citizens to make a change (Citizen Outreach Program).

Focus has been on the ease of citizen service delivery, ensuring integrated monitoring & control
of the city operations and improving the city profiling in various parameters through
implementation of smart and sustainable solutions on the existing infrastructure. The Sub-
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modules (set of projects) identified under the Pan City Proposal module with a total cost of
Rs. 164.4Cr. are as below:

I.  Sub-Module: City Nervous System - Rs. 37 Cr.

II. Sub-Module: City Smart Nerve - Rs. 38 Cr.

III. Sub-Module: City Dashboard & Mobile Services (DehradunOne) - Rs. 44 Cr.

IV. Sub-Module: City Smart Sensors (i-Poles) - Rs. 27.4 Cr.

V. Sub-Module: Smart Healthcare - Rs. 18 Cr.

VI. Sub-Module: Citizen Outreach Program - No upfront cost involved (Block operational
cost outlay @2 Cr.
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Section 6. Standard Form of Contract
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CONTRACT FOR CONSULTANTS’ SERVICES

between

[Name of the Employer]

and

[Name of the Consultant]

Dated:
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I. Form of Contract

(Text in brackets [ ] is optional; all notes should be deleted in final text)

This CONTRACT (hereinafter called the “Contract”) is made the /day/ day of the month of
[month], [year], between, on the one hand, [name of Employer] (hereinafter called the
“Employer”) and, on the other hand, /name of Consultant] (hereinafter called the “Consultant”).

[Note: If the Consultant consist of more than one entity, the above should be partially amended to
read as follows: “...(hereinafter called the “Employer”) and, on the other hand, a joint
venture/consortium/association consisting of the following entities, each of which will be jointly
and severally liable to the Employer for all the Consultant’s obligations under this Contract,
namely, /[name of Consultant] and [name of Consultant] (hereinafter called the “Consultant”).]

WHEREAS

(a) the Employer has requested the Consultant to provide certain consulting services as
defined in this Contract (hereinafter called the “Services”);

(b) the Consultant, having represented to the Employer that it has the required
professional skills, and personnel and technical resources, has agreed to provide the
Services on the terms and conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral part of this
Contract:

(a) The General Conditions of Contract;
(b) The Special Conditions of Contract;

(c) The following Appendices: [Note: If any of these Appendices are not used, the
words “Not Used” should be inserted below next to the title of the Appendix]

Appendix A: Description of Services
Appendix B: Reporting Requirements
Appendix C: Staffing Schedule

Appendix D: Breakdown of Contract Price
Appendix F: Duties of the Employer

2. The mutual rights and obligations of the Employer and the Consultant shall be as set forth
in the Contract, in particular:
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(a) The Consultants shall carry out the Services in accordance with the provisions of
the Contract; and

(b) The Employer shall make payments to the Consultants in accordance with the
provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

For and on behalf of /name of Employer]

[Authorized Representative]

For and on behalf of /name of Consultant]

[Authorized Representative]

[Note: If the Consultant consists of more than one entity, all these entities should appear as
signatories, e.g., in the following manner:]
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II. General Conditions of Contract

1. General Provisions

1.1  Definitions Unless the context otherwise requires, the following terms whenever used in
this Contract have the following meanings:

(a) “Applicable Law” means the laws and any other instruments having the force of law in
India for the time being.

(b) “Consultant” means any private or public entity that will provide the Services to the
“Employer” under the Contract.

(c)“Contract” means the Contract signed by the Parties and all the attached documents
listed in its Clause 1 that is this General Conditions (GC), the Special Conditions (SC), and
the Appendices.

(d)“Day” means calendar day.

(e)“Effective Date” means the date on which this Contract comes into force and effect
pursuant to Clause GC 2.1.

(H)“Employer” means the Agency who has invited the Bids for consultancy services and/ or
with which the selected Consultant signs the Contract for the Services and to which the
selected consultant shall provide services as per the terms and conditions and TOR of the
contract.

(g)“Foreign Currency” means any currency other than the currency of the “Employer’s”
country.

(h)“GC” means these General Conditions of Contract.
(1)“Government” means the Government of India
(j)*“Local Currency” means Indian Rupees.

(k)Member” means any of the entities that make up the joint
venture/consortium/association; and “Members” means all these entities.

()*Party” means the “Employer” or the Consultant, as the case may be, and “Parties”
means both of them.

(m)“Personnel” means professionals and support staff provided by the Consultants or by
any Sub-Consultants and assigned to perform the Services or any part thereof; “Local
Personnel” means such professionals and support staff who at the time of being so provided
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1.2

had their domicile inside the Government’s country; and “Key Personnel” means the
Personnel referred to in Clause GC 4.2(a).

(n)“Reimbursable expenses” means all assignment-related costs [such as travel, translation,
report printing, secretarial expenses, subject to specified maximum limits in the Contract].

(0)“SC” means the Special Conditions of Contract by which the GC may be amended or
supplemented.

(p)“Services” means the work to be performed by the Consultant pursuant to this Contract,
as described in Appendix A hereto.

(q)“Sub-Consultants” means any person or entity to whom/which the Consultant
subcontracts any part of the Services.

(r)“Third Party” means any person or entity other than the “Employer”, or the Consultant.
(s)“In writing” means communicated in written form with proof of receipt.

Relationship between the Parties: Nothing contained herein shall be construed as

establishing a relationship of master and servant or of principal and agent as between the
“Employer” and the Consultant. The Consultant, subject to this Contract, has complete charge of
Personnel and Sub-Consultants, if any, performing the Services and shall be fully responsible for

the Services performed by them or on their behalf hereunder.

1.3

1.4

1.5

1.5.1

1.5.2

1.6

Law Governing Contract: This Contract, its meaning and interpretation, and the relation
between the Parties shall be governed by the applicable laws of India.

Headings: The headings shall not limit, alter or affect the meaning of this Contract.
Notices

Any notice, request or consent required or permitted to be given or made pursuant to this
Contract shall be in writing. Any such notice, request or consent shall be deemed to have
been given or made when delivered in person to an authorized representative of the Party to
whom the communication is addressed, or when sent by registered post to such Party at the
address specified in the SC.

A Party may change its address for notice hereunder by giving the other Party notice in
writing of such change to the address specified in the SC.

Location: The Services shall be performed at such locations as are specified in Appendix

A hereto and, where the location of a particular task is not so specified, at such locations, as the

“Employer” may approve.
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1.7  Authority of Lead Partner: In case the Consultant consists of a joint venture/consortium/
association of more than one entity, the Members hereby authorize the entity specified (Lead
Consultant) in the SC to act on their behalf in exercising all the Consultant’s rights and obligations
towards the “Employer” under this Contract, including without limitation the receiving of
instructions and payments from the “Employer”. However, each member or constituent of
Consortium of Consultant shall be jointly and severally liable for all obligations of the Consultant
under the Contract.

1.8  Authorized Representatives: Any action required or permitted to be taken, and any
document required or permitted to be executed under this Contract by the “Employer” or the
Consultant may be taken or executed by the officials specified in the SC.

1.9  Taxes and Duties: The Consultant, Sub-Consultants and Personnel shall be liable to pay
such direct and indirect taxes, duties, fees and other impositions levied under the applicable laws.
The compliance rating provided under the laws of each member of the consortium should be
respectable level.

1.10 Fraud and Corruption

1.10.1 Definitions: It is the Employer’s policy to require that Employers as well as Consultants
observe the highest standard of ethics during the execution of the Contract. In pursuance of this
policy, the Employer defines, for the purpose of this provision, the terms set forth below as
follows:

(1) “Corrupt practice” means the offering, receiving, or soliciting, directly or indirectly, of
anything of value to influence the action of a public official in the selection process or in
contract execution;

(i) “Fraudulent practice” means a misrepresentation or omission of facts in order to
influence a selection process or the execution of a contract;

(iii) “Collusive practices” means a scheme or arrangement between two or more
consultants, with or without the knowledge of the Employer, designed to establish prices at
artificial, non-competitive levels;

(iv) “coercive practices” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in a procurement process, or affect
the execution of a contract;
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1.10.2 Measures to be taken by the Employer

(a) The Employer may terminate the contract if it determines at any time that representatives
of the consultant were engaged in corrupt, fraudulent, collusive or coercive practices during the
selection process or the execution of that contract, without the consultant having taken timely and
appropriate action satisfactory to the Employer to remedy the situation;

(b) The Employer may also sanction against the Consultant, including declaring the Consultant
ineligible, either indefinitely or for a stated period of time, to be awarded a contract if it at any time
determines that the Consultant has, directly or through an agent, engaged in corrupt, fraudulent,
collusive or coercive practices in competing for, or in executing, an Employer-financed contract;

1.10.3 Commissions and Fees

At the time of execution of this Contract, the Consultants shall disclose any commissions or fees
that may have been paid or are agreed to be paid to agents, representatives, or commission agents
with respect to the selection process or execution of the contract. The information disclosed must
include at least the name and address of the agent, representative, or commission agent, the amount
and currency, and the purpose of the commission or fee.

2. COMMENCEMENT, COMPLETION, MODIFICATION, AND TERMINATION OF
CONTRACT

2.1 Effectiveness of Contract: This Contract shall come into force and effect on the date (the
“Effective Date”) of the “Employer’s notice to the Consultant instructing the Consultant to begin
carrying out the Services. This notice shall confirm that the conditions precedent and effectiveness
conditions, if any, listed in the SC have been met.

2.2 Termination of Contract for Failure to Become Effective: If this Contract has not
become effective within such time period after the date of the Contract signed by the Parties as
specified in the SC, either Party may, by not less than twenty one (21) days written notice to the
other Party, declare this Contract to be null and void, and in the event of such a declaration by
either Party, Employer will forfeit EMD/Bank Guarantee after this notice period.

2.3 Commencement of Services: The Consultant shall begin carrying out the Services not
later than the number of days after the Effective Date specified in the SC.

2.4  Expiration of Contract: Unless terminated earlier pursuant to Clause GC 2.9 hereof, this
Contract shall expire at the end of such time period after the Effective Date as specified in the SC.

2.5 Entire Agreement: This Contract contains all covenants, stipulations and provisions agreed by
the Parties. No agent or representative of either Party has authority to make, and the Parties shall
not be bound by or be liable for, any other statement, representation, promise or agreement not set
forth herein.
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2.6 Modifications or Variations: (a) any modification or variation of the terms and conditions of
this Contract, including any modification or variation of the scope of the Services, may only be
made by written agreement between the Parties. Pursuant to Clause GC 7.2 here of, however, each
Party shall give due consideration to any proposals for modification or variation made by the other
Party. (b) In cases of substantial modifications or variations, the prior written consent of the
Employer is required.

2.7  Force Majeure
2.7.1 Definition

(a)For the purposes of this Contract, “Force Majeure” means an event which is beyond the
reasonable control of a Party, is not foreseeable, is unavoidable and not brought about by or at the
instance of the Party claiming to be affected by such events and which has caused the non-
performance or delay in performance, and which makes a Party’s performance of its obligations
hereunder impossible or so impractical as reasonably to be considered impossible in the
circumstances, and includes, but is not limited to, war, riots, civil disorder, earthquake, fire,
explosion, storm, flood or other extreme adverse weather conditions, strikes, lockouts (except
where such strikes, lockouts or other industrial action are within the power of the Party invoking
Force Majeure to prevent).

(b)Force Majeure shall not include (i) any event which is caused by the negligence or intentional
action of a Party or by or of such Party’s Sub-Consultants or agents or employees, nor (ii) any
event which a diligent Party could reasonably have been expected both to take into account at the
time of the conclusion of this Contract, and avoid or overcome in the carrying out of its obligations
hereunder.

(c)Subject to clause 2.7.2, Force Majeure shall not include insufficiency of funds or inability to
make any payment required hereunder.

2.7.2 No Breach of Contract: The failure of a Party to fulfil any of its obligations hereunder
shall not be considered to be a breach of, or default under, this Contract insofar as such inability
arises from an event of Force Majeure, provided that the Party affected by such an event has taken
all reasonable precautions, due care and reasonable alternative measures, all with the objective of
carrying out the terms and conditions of this Contract.

2.7.3 Measures to be taken:

(a) A Party affected by an event of Force Majeure shall continue to perform its obligations under
the Contract as far as is reasonably practical, and shall take all reasonable measures to minimize
the consequences of any event of Force Majeure.

(b) A Party affected by an event of Force Majeure shall notify the other Party of such event as soon
as possible, and in any case not later than fourteen (14) days following the occurrence of such
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event, providing evidence of the nature and cause of such event, and shall similarly give written
notice of the restoration of normal conditions as soon as possible.

(c) Any period within which a Party shall, pursuant to this Contract, complete any action or task,
shall be extended for a period equal to the time during which such Party was unable to perform
such action as a result of Force Majeure.

(d) During the period of their inability to perform the Services as a result of an event of Force
Majeure, the Consultant, upon instructions by the “Employer”, shall either:

(1) Demobilize, or

(i1) Continue with the Services to the extent possible, in which case the Consultant shall
continue to be paid proportionately and on prorata basis, under the terms of this Contract.

(e) In the case of disagreement between the Parties as to the existence or extent of Force Majeure,
the matter shall be settled according to Clause GC 8.

2.8 Extension of time

The total duration of the project shall be 36 (Thirty-six) months. The employer may provide
extensions to the Consultant on the same terms and conditions under same agreement on pro-rata
basis.

2.9  Suspension: The “Employer” may, by written notice of suspension to the Consultant,
suspend all payments to the Consultant hereunder if the Consultant fails to perform any of its
obligations under this Contract, including the carrying out of the Services, provided that such
notice of suspension (i) shall specify the nature of the failure, and (ii) shall allow the Consultant to
remedy such failure, if capable of being remedied, within a period not exceeding fifteen(15) days
after receipt by the Consultant of such notice of suspension.

2.10 Termination

2.10.1 by the “Employer”: The “Employer” may terminate this Contract in case of the occurrence
of any of the events specified in paragraphs (a) through (h) of this Clause GC 2.9.

(a)If the Consultant fails to remedy a failure in the performance of its obligations hereunder, as
specified in a notice of suspension pursuant to Clause GC 2.8 hereinabove, within fifteen (15) days
of receipt of such notice of suspension or within such further period as the “Employer” may have
subsequently approved in writing.

(b)If the Consultant becomes (or, if the Consultant consists of more than one entity, if any of its
Members becomes and which has substantial bearing on providing Services under this contract)
insolvent or go into liquidation or receivership whether compulsory or voluntary.
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(c)If the Consultant fails to comply with any final decision reached as a result of arbitration
proceedings pursuant to Clause GC 8 hereof.

(d)If the Consultant, in the judgment of the “Employer”, has engaged in corrupt or fraudulent
practices in competing for or in executing this Contract.

(e)If the Consultant submits to the “Employer” a false statement which has a material effect on the
rights, obligations or interests of the “Employer”.

(HIf the Consultant places itself in position of conflict of interest or fails to disclose promptly any
conflict of interest to the Employer.

(g)If the consultant fails to provide the quality services as envisaged under this Contract. The
Consultancy Monitoring Committee (CMC) formulated to monitor the progress of the assignment
may make judgment regarding the poor quality of services, the reasons for which shall be recorded
in writing. The CMC may decide to give one chance to the consultant to improve the quality of the
services.

(h)If, as the result of Force Majeure, the Consultant is unable to perform a material portion of the
Services for a period of not less than sixty (60) days.

(1)If the “Employer”, in its sole discretion and for any reason whatsoever, decides to terminate this
Contract.

2.9.1.2 In such an occurrence the “Employer” shall give a not less than thirty (30) days’ written
notice of termination to the Consultants, and sixty (60) days’ in case of the event referred to in (h).

2.9.2 By the Consultant: The Consultant may terminate this Contract, by not less than thirty
(30) days’ written notice to the “Employer”, in case of the occurrence of any of the events
specified in paragraphs (a) through (d) of this Clause GC 2.9.2.

(a)If the “Employer” fails to pay any money due to the Consultant pursuant to this Contract and
not subject to dispute pursuant to Clause GC 8 hereof within forty-five (45) days after receiving
written notice from the Consultant that such payment is overdue.

(b)If, as the result of Force Majeure, the Consultant is unable to perform a material portion of the
Services for a period of not less than sixty (60) days.

(c)If the “Employer” fails to comply with any final decision reached as a result of arbitration
pursuant to Clause GC 8 hereof.

(d)If the “Employer” is in material breach of its obligations pursuant to this Contract and has not
remedied the same within forty-five (45) days (or such longer period as the Consultant may have
subsequently approved in writing) following the receipt by the “Employer” of the Consultant’s
notice specifying such breach.
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2.9.3 Cessation of Rights and Obligations: Upon termination of this Contract pursuant to
Clauses GC 2.2 or GC 2.9 hereof, or upon expiration of this Contract pursuant to Clause GC 2.4
hereof, all rights and obligations of the Parties hereunder shall cease, except (i) such rights and
obligations as may have accrued on the date of termination or expiration, (ii) the obligation of
confidentiality set forth in Clause GC 3.3 hereof, (iii) the Consultant’s obligation to permit
inspection, copying and auditing of their accounts and records set forth in Clause GC 3.6 hereof,
and (iv) any right which a Party may have under the Law.

2.9.4 Cessation of Services: Upon termination of this Contract by notice of either Party to the
other pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the Consultant shall, immediately upon
dispatch or receipt of such notice, take all necessary steps to bring the Services to a close in a
prompt and orderly manner and shall make every reasonable effort to keep expenditures for this
purpose to a minimum. With respect to documents prepared by the Consultant and equipment and
materials furnished by the “Employer”, the Consultant shall proceed as provided, respectively, by
Clauses GC 3.9 or GC 3.10 hereof.

2.9.5 Payment upon Termination: Upon termination of this Contract pursuant to Clauses GC
2.9.1 or GC 2.9.2 hereof, the “Employer” shall make the following payments to the Consultant:

(a)If the Contract is terminated pursuant to Clause 2.9.1 (g), (h), (i) or 2.9.2, remuneration pursuant
to Clause GC 6.3(h) (i)hereof for Services satisfactorily performed prior to the effective date of
termination, and reimbursable expenditures pursuant to Clause GC 6.3(h)(ii) hereof for
expenditures actually and reasonably incurred prior to the effective date of termination;

(b)If the agreement is terminated pursuant of Clause 2.9.1 (a) to (f), the consultant shall not be
entitled to receive any agreed payments upon termination of the contract. However, the
“Employer” may consider making payment for the part satisfactorily performed on the basis of
Quantum Merit as assessed by it, if such part is of economic utility to the Employer. Applicable
Under such circumstances, upon termination, the Employer may also impose liquidated damages
as per the provisions of Clause 9 of this agreement. The consultant will be required to pay any such
liquidated damages to Employer within 30 days of termination date.

2.9.6 Disputes about Events of Termination: If either Party disputes whether an event specified
in paragraphs (a) through (g) of Clause GC 2.9.1 or in Clause GC 2.9.2 hereof has occurred, such
Party may, within thirty (30) days after receipt of notice of termination from the other Party, refer
the matter to Clause GC 8 hereof, and this Contract shall not be terminated on account of such
event except in accordance with the terms of any resulting arbitral award.

3. OBLIGATIONS OF THE CONSULTANT
3.1 General

3.1.1 Standard of Performance: The Consultant shall perform the Services and carry out their
obligations hereunder with all due diligence, efficiency and economy, in accordance with generally
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accepted professional standards and practices, and shall observe sound management practices, and
employ appropriate technology and safe and effective equipment, machinery, materials and
methods. The Consultant shall always act, in respect of any matter relating to this Contract or to
the Services, as faithful adviser to the “Employer”, and shall at all times support and safeguard the
“Employer’s legitimate interests in any dealings with Sub-Consultants or Third Parties.

3.1.2 Conflict of Interests: The Consultant shall hold the “Employer’s interests paramount,
without any consideration for future work, and strictly avoid conflict of interest with other
assignments or their own corporate interests. If during the period of this contract, a conflict of
interest arises for any reasons, the Consultant shall promptly disclose the same to the Employer
and seek its instructions.

3.2 Consultant not to benefit from Commissions, Discounts, etc.

3.2.1 (a)The payment of the Consultant pursuant to Clause GC 6 hereof shall constitute the
Consultant’s only payment in connection with this Contract and, subject to Clause GC 3.2.2
hereof, the Consultant shall not accept for its own benefit any trade commission, discount or
similar payment in connection with activities pursuant to this Contract or in the discharge of its
obligations hereunder, and the Consultant shall use its best efforts to ensure that any Sub-
Consultants, as well as the Personnel and agents of either of them, similarly shall not receive any
such additional payment.

3.2.1 (b) Furthermore, if the Consultant, as part of the Services, has the responsibility of advising
the “Employer” on the procurement of goods, works or services, the Consultant shall comply with
the Employer’s applicable procurement guidelines, and shall at all times exercise such
responsibility in the best interest of the “Employer”. Any discounts or commissions obtained by
the Consultant in the exercise of such procurement responsibility shall be for the account of the
“Employer”.

3.2.2 Consultant and Affiliates Not to Engage in Certain Activities: The Consultant agrees
that, during the term of this Contract and after its termination, the Consultant and any entity
affiliated with the Consultant, as well as any Sub-Consultants and any entity affiliated with such
Sub-Consultants, shall be disqualified from providing goods, works or services (other than
consulting services) resulting from or directly related to the Consultant’s Services for the
preparation or implementation of the project.

3.2.3 Prohibition of Conflicting Activities: The Consultant shall not engage, and shall cause
their Personnel as well as their Sub-Consultants and their Personnel not to engage, either directly
or indirectly, in any business or professional activities that would conflict with the activities
assigned to them under this Contract.

3.3  Confidentiality: Except with the prior written consent of the “Employer”, the Consultant
and the Personnel shall not at any time communicate to any person or entity any confidential
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information acquired in the course of the Services, nor shall the Consultant and its Personnel make
public the recommendations formulated in the course of, or as a result of, the Services.

3.4  Insurance to be Taken out by the Consultant: The Consultant (i) shall take out and
maintain, and shall cause any Sub-Consultants to take out and maintain insurance, at their (or the
Sub-Consultants’, as the case may be) own cost but on terms and conditions approved by the
“Employer”, insurance against the risks, and for the coverage specified in the SC, and (ii) at the
“Employer’s request, shall provide evidence to the “Employer” showing that such insurance has
been taken out and maintained and that the current premiums therefore have been paid.

3.5  Accounting, Inspection and Auditing: The Consultant (i) shall keep accurate and
systematic accounts and records in respect of the Services hereunder, in accordance with
internationally accepted accounting principles and in such form and detail as will clearly identify
all relevant time changes and costs, and the bases thereof, and (ii) shall periodically permit the
“Employer” or its designated representative and/or the Employer, and up to five years from
expiration or termination of this Contract, to inspect the same and make copies thereof as well as
to have them audited by auditors appointed by the “Employer” or the Employer, if so required by
the “Employer” or the Employer as the case may be.

3.6  Consultant’s Actions Requiring “Employer’s Prior Approval: The Consultant shall
obtain the “Employer’s prior approval in writing before taking any of the following actions:

(a)Any change or addition to the Personnel listed in Appendix C.

(b)Subcontracts: The Consultant may subcontract work relating to the Services to an extent and
with such experts and entities as may be approved in advance by the “Employer”. Notwithstanding
such approval, the Consultant shall always retain full responsibility for the Services. In the event
that any Sub-Consultants are found by the “Employer” to be incompetent or incapable or
undesirable in discharging assigned duties, the “Employer” may request the Consultant to provide
a replacement, with qualifications and experience acceptable to the “Employer”, or to resume the
performance of the Services itself.

3.7  Reporting Obligations: The Consultant shall submit to the “Employer” the reports and
documents specified in Appendix B hereto, in the form, in the numbers and within the time periods
set forth in the said Appendix. Final reports shall be delivered in CD ROM in addition to the hard
copies specified in said Appendix.

3.8  Documents Prepared by the Consultant to be the Property of the “Employer”: All
plans, drawings, specifications, designs, reports, other documents and software prepared by the
Consultant for the “Employer” under this Contract shall become and remain the property of the
“Employer”, and the Consultant shall, not later than upon termination or expiration of this
Contract, deliver all such documents to the “Employer”, together with a detailed inventory thereof.
The Consultant may retain a copy of such documents, but shall not use anywhere, without taking
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permission, in writing, from the Employer and the Employer reserves right to grant or deny any
such request. If license agreements are necessary or appropriate between the Consultant and third
parties for purposes of development of any such computer programs, the Consultant shall obtain
the “Employer’s prior written approval to such agreements, and the “Employer” shall be entitled at
its discretion to require recovering the expenses related to the development of the program(s)
concerned.

3.9 Equipment, Vehicles and Materials Furnished by the “Employer”: Equipment,
vehicles and materials made available to the Consultant by the “Employer”, or purchased by the
Consultant wholly or partly with funds provided by the “Employer”, shall be the property of the
“Employer” and shall be marked accordingly. Upon termination or expiration of this Contract, the
Consultant shall make available to the “Employer” an inventory of such equipment, vehicles and
materials and shall dispose of such equipment and materials in accordance with the “Employer’s
instructions. While in possession of such equipment, vehicles and materials, the Consultant, unless
otherwise instructed by the “Employer” in writing, shall insure them at the expense of the
“Employer” in an amount equal to their full replacement value.

3.10 Equipment and Materials provided by the Consultants: Equipment or materials brought
into the Government’s country by the Consultant and the Personnel and used either for the Project
or personal use shall remain the property of the Consultant or the Personnel concerned, as
applicable.

4. CONSULTANTS’ PERSONNEL AND SUB-CONSULTANTS

4.1  General: The Consultant shall employ and provide such qualified and experienced
Personnel and Sub-Consultants as are required to carry out the Services.

4.2 Description of Personnel:

(a) Thetitle, agreed job description, minimum qualification and estimated period of engagement in
the carrying out of the Services of each of the Consultant’s Key Personnel are as per the
consultant’s proposal and are described in Appendix C. If any of the Key Personnel has already
been approved by the “Employer”, his/her name is listed as well.

(b)If required to comply with the provisions of Clause GC 3.1.1 hereof, adjustments with respect
to the estimated periods of engagement of Key Personnel set forth in Appendix C may be made by
the Consultant by written notice to the “Employer”, provided (i) that such adjustments shall not
alter the originally estimated period of engagement of any individual by more than 10% or one
week, whichever is larger, and (ii) that the aggregate of such adjustments shall not cause payments
under this Contract to exceed the ceilings set forth in Clause GC 6.1(b) of this Contract. Any other
such adjustments shall only be made with the “Employer’s written approval.

(c)If additional work is required beyond the scope of the Services specified in Appendix A, the
estimated periods of engagement of Key Personnel set forth in Appendix C may be increased by
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agreement in writing between the “Employer” and the Consultant. In case where payments under
this Contract exceed the ceilings set forth in Clause GC 6.1(b) of this Contract, this will be
explicitly mentioned in the agreement.

4.3 Approval of Personnel:

The Key Personnel and Sub-Consultants listed by title as well as by name in Appendix C are
hereby approved by the “Employer”. In respect of other Personnel which the Consultant proposes
to use in the carrying out of the Services, the Consultant shall submit to the “Employer” for review
and approval a copy of their Curricula Vitae (CVs). If the “Employer” does not object in writing
(stating the reasons for the objection) within twenty-one (21) days from the date of receipt of such
CVs, such Personnel shall be deemed to have been approved by the “Employer”.

4.4  Removal and/or Replacement of Personnel:

(a) Except as the “Employer” may otherwise agree, no changes shall be made in the Personnel. If,
for any reason beyond the reasonable control of the Consultant, such as retirement, death, medical
incapacity, among others, it becomes necessary to replace any of the Personnel, the Consultant
shall forthwith provide as a replacement a person of equivalent or better qualifications.

(b)If the “Employer” (i) finds that any of the Personnel has committed serious misconduct or has
been charged with having committed a criminal action, or (ii) has reasonable cause to be
dissatisfied with the performance of any of the Personnel, then the Consultant shall, at the
“Employer’s written request specifying the grounds therefore, forthwith provide as a replacement a
person with qualifications and experience acceptable to the “Employer”.

(c)Any of the Personnel provided as a replacement under Clauses (a) and (b) above, as well as any
reimbursable expenditures (including expenditures due to the number of eligible dependents) the
Consultants may wish to claim as a result of such replacement, shall be subject to the prior written
approval by the “Employer”. The rate of remuneration applicable to a replacement person will be
the rate of remuneration paid to the replacement person. Also (i) the Consultant shall bear all
additional travel and other costs arising out of or incidental to any removal and/or replacement,
and (ii) the remuneration to be paid for any of the Personnel provided as a replacement shall not
exceed the remuneration which would have been payable to the Personnel replaced.

4.5  Resident Project Manager:

If required by the SC, the Consultant shall ensure that at all times during the Consultant’s
performance of the Services a resident project manager, acceptable to the “Employer”, shall take
charge of the performance of such Services.

4.6  Purchases of all the necessary assets shall be in the name of DSCL and such assets will
be the property of FSCL. The purchase of such assets shall be with prior approval of DSCL.
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S. OBLIGATIONS OF THE “EMPLOYER”
5.1  Assistance and Exemptions: Unless otherwise specified in the SC, the “Employer” shall

use its best efforts to ensure that the Government shall:

(a) Issue to officials, agents and representatives of the Government all such instructions as may be
necessary or appropriate for the prompt and effective implementation of the Services.

(b)Provide to the Consultant, Sub-Consultants and Personnel any such other assistance as may be
specified in the SC.

5.2 Change in the Applicable Law Related to Taxes and Duties: If, after the date of this
Contract, there is any change in the Applicable Laws of India with respect to taxes and duties,
which are directly payable by the consultant for providing the services i.e. Goods and Service Tax
(GST) or any such applicable tax from time to time, which increases or decreases the cost incurred
by the Consultant in performing the Services, then the remuneration and reimbursable expenses
otherwise payable to the Consultant under this Contract shall be increased or decreased
accordingly by agreement between the Parties hereto, and corresponding adjustments shall be
made to the ceiling amounts specified in Clause GC 6.1(b).

5.3 Services, Facilities and Property of the “Employer”:

(a) The “Employer” shall make available to the Consultant and its Personnel, for the purposes of
the Services and free of any charge, the services, facilities and property described in Appendix E,
at the times and in the manner specified in said Appendix E.

(b) In case that such services, facilities and property shall not be made available to the Consultant
as and when specified in Appendix E, the Parties shall agree on any time extension that it may be
appropriate to grant to the Consultant for the performance of the Services.

5.4  Payment: In consideration of the Services performed by the Consultant under this
Contract, the “Employer” shall make to the Consultant such payments and in such manner as is
provided by Clause GC 6 of this Contract, subject to deduction of applicable taxes under
applicable laws of India.

The earnest money deposit submitted at the time of bidding stage shall be refunded to the
successful bidder upon furnishing of performance security.

5.5  Counterpart Personnel: (a) If necessary, the “Employer” shall make available to the
Consultant free of charge such professional and support counterpart personnel, to be nominated by
the “Employer” with the Consultant’s advice, if specified in Appendix E.

(b) Professional and support counterpart personnel, excluding “Employer’s liaison personnel, shall
work under the exclusive direction of the Consultant. If any member of the counterpart personnel
fails to perform adequately any work assigned to such member by the Consultant that is consistent
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with the position occupied by such member, the Consultant may request the replacement of such
member, and the “Employer” shall not unreasonably refuse to act upon such request.

6. PAYMENTS TO THE CONSULTANT

6.1  Total Cost of the Services (a) the total cost of the Services payable is set forth in
Appendix D as per the consultant’s proposal to the Employer and as negotiated thereafter.

(b) Except as may be otherwise agreed under Clause GC 2.6 and subject to Clause GC 6.1(c),
payments under this Contract shall not exceed the amount specified in Appendix-D.

(c) Notwithstanding Clause GC 6.1(b) hereof, if pursuant to any of the Clauses GC 4.2 (c) or 5.2
hereof, the Parties shall agree that additional payments shall be made to the Consultant in order to
cover any necessary additional expenditures not envisaged in the cost estimates referred to in
Clause GC 6.1(a) above, the ceiling or ceilings, as the case may be, set forth in Clause GC 6.1(b)
above shall be increased by the amount or amounts, as the case may be, of any such additional
payments.

6.2  Currency of Payment: All payments shall be made in Indian Rupees. [In case the payment
is to be made in the currency other that Indian Rupees, the same shall be mentioned instead of
Indian Rupees]

6.3  Terms of Payment: The payments in respect of the Services shall be made as follows:

(a)The consultant shall submit the invoice for payment when the payment is due as per the agreed
terms. The payment shall be released as per the work-related milestones achieved and as per the
specified percentage as per SC 13.

(b)Once a milestone is completed, the consultant shall submit the requisite deliverables as
specified in this Contract. The Employer shall release the requisite payment upon acceptance of the
deliverables. However, if the Employer fails to intimate acceptance of the deliverables or its
objections thereto, within 30 days of receipt of it, the Employer shall release the payment to the
consultant without further delay.

(c)Final Payment: The final payment as specified in SC 13 shall be made only after the final report
and a final statement, identified as such, shall have been submitted by the Consultant and approved
as satisfactory by the “Employer”. The Services shall be deemed completed and finally accepted
by the “Employer” and the final report and final statement shall be deemed approved by the
“Employer” as satisfactory ninety (90) calendar days after receipt of the final report and final
statement by the “Employer” unless the “Employer”, within such ninety (90) day period, gives
written notice to the Consultant specifying in detail deficiencies in the Services, the final report or
final statement. The Consultant shall thereupon promptly make any necessary corrections, and
thereafter the foregoing process shall be repeated. Any amount, which the “Employer” has paid or
caused to be paid in accordance with this Clause in excess of the amounts actually payable in
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accordance with the provisions of this Contract, shall be reimbursed by the Consultant to the
“Employer” within thirty (30) days after receipt by the Consultant of notice thereof. Any such
claim by the “Employer” for reimbursement must be made within twelve (12) calendar months
after receipt by the “Employer” of a final report and a final statement approved by the “Employer”
in accordance with the above.

(d)For the purpose of payment under Clause 6.3 (b) above, acceptance means; acceptance of the
deliverables by the Employer after submission by the consultant and the consultant has made
presentation to the CMC / Employer (Mention this if presentation is required) with / without
modifications to be communicated in writing by the Employer to the consultant.

(e)If the deliverables submitted by the consultant are not acceptable to the Employer / CMC,
reasons for such non-acceptance should be recorded in writing; the Employer shall not release the
payment due to the consultant. This is without prejudicing the Employer’s right to levy any
liquidated damages under clause 9. In such case, the payment will be released to the consultant
only after it re-submits the deliverable, and which is accepted by the Employer.

(f)All payments under this Contract shall be made to the accounts of the Consultant specified in
the SC.

(g)With the exception of the final payment under (c) above, payments do not constitute acceptance
of the Services nor relieve the Consultant of any obligations hereunder, unless the acceptance has
been communicated by the Employer to the consultant in writing and the consultant has made
necessary changes as per the comments / suggestions of the Employer communicated to the
Consultant.

(h)In case of early termination of the contract, the payment shall be made to the consultant as
mentioned here with: (i) Assessment should be made about work done from the previous
milestone, for which the payment is made or to be made till the date of the termination. The
consultant shall provide the details of persons reasonably worked during this period with
supporting documents. Based on such details, the remuneration shall be calculated based on the
man month rate as specified. (ii) A reasonable assessment of the reimbursable and miscellaneous
expenses shall be made based on details furnished by the consultant in this regard with supporting
documents and based on the assessment of the work done and the respective rates as provided.
Wherever such an assessment is difficult, the rates should be arrived at by calculating the amount
on pro-rata basis. The total amount payable shall be the amount calculated as per (i) and (ii) above
plus any applicable tax.
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7. FAIRNESS AND GOOD FAITH

7.1 Good Faith: The Parties undertake to act in good faith with respect to each other’s rights
under this Contract and to adopt all reasonable measures to ensure the realization of the objectives
of this Contract.

7.2 Operation of the Contract: The Parties recognize that it is impractical in this Contract to
provide for every contingency which may arise during the life of the Contract, and the Parties
hereby agree that it is their intention that this Contract shall operate fairly as between them, and
without detriment to the interest of either of them, and that, if during the term of this Contract
either Party believes that this Contract is operating unfairly, the Parties will use their best efforts to
agree on such action as may be necessary to remove the cause or causes of such unfairness, but no
failure to agree on any action pursuant to this Clause shall give rise to a dispute subject to
arbitration in accordance with Clause GC 8 hereof.

8. SETTLEMENT OF DISPUTES

8.1 Amicable Settlement: Performance of the contract is governed by the terms & conditions of
the contract, in case of dispute arises between the parties regarding any matter under the contract,
either Party of the contract may send a written Notice of Dispute to the other party. The Party
receiving the Notice of Dispute will consider the Notice and respond to it in writing within 30 days
after receipt. If that party fails to respond within 30 days, or the dispute cannot be amicably settled
within 60 days following the response of that party, clause GC 8.2 shall become applicable.

8.2 Arbitration: In the case of dispute arising upon or in relation to or in connection with the
contract between the Employer and the Consultant, which has not been settled amicably, any party
can refer the dispute for Arbitration under (Indian) Arbitration and Conciliation Act, 1996. Such
disputes shall be referred to an Arbitral Tribunal consisting of 3 (three) arbitrators, one each to be
appointed by the Employer and the Consultant, the third arbitrator shall be chosen by the two
arbitrators so appointed by the parties and shall act as Presiding Arbitrator. In case of failure of the
two arbitrators, appointed by the parties to reach a consensus regarding the appointment of the
third arbitrator within a period of 30 days from the date of appointment of the two arbitrators, the
Presiding arbitrator shall be appointed by the Secretary of the Ministry/ Department. The
Arbitration and Conciliation Act, 1996 and any statutory modification or re-enactment thereof,
shall apply to these arbitration proceedings.

8.3. Arbitration proceedings shall be held in India at the place indicated in SC and the language of
the arbitration proceedings and that of all documents and communications between the parties shall
be English.

8.4 The decision of the majority of arbitrators shall be final and binding upon both parties. The
expenses of the arbitrators as determined by the arbitrators shall be shared equally by the Employer
and the Consultant. However, the expenses incurred by each party in connection with the
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preparation, presentation shall be borne by the party itself. All arbitration awards shall be in
writing and shall state the reasons for the award.

9. Liquidated Damages

9.1 The parties hereby agree that due to negligence of act of any party, if the other party suffers
losses, damages the quantification of which may be difficult, and hence the amount specified
hereunder shall be construed as reasonable estimate of the damages and both the parties agree to
pay such liquidated damages, as defined hereunder as per the provisions of this Contract.

9.2 The amount of liquidated damages under this Contract shall not exceed 10% of the total
value of the contract as specified in Appendix D.

9.3 The liquidated damages shall be applicable under following circumstances:

(a)If the deliverables are not submitted as per schedule as specified in SC 13, the Consultant shall
be liable to pay 1% of the total cost of the services for delay of each week or part thereof.

(b)If the deliverables are not acceptable to the Employer as mentioned in Clause 6.3 (f), and
defects are not rectified to the satisfaction of the Employer within 30 days of the receipt of the
notice, the Consultant shall be liable for Liquidated Damages for an amount equal to 1 % of total
cost of the services for every week or part thereof for the delay.

10. Miscellaneous provisions:

(1)“Nothing contained in this Contract shall be construed as establishing or creating between the
Parties, a relationship of master and servant or principal and agent.

(i)Any failure or delay on the part of any Party to exercise right or power under this Contract shall
not operate as waiver thereof.

(ii))The Consultant shall notify the Employer of any material change in their status, in particular
where such change would impact on performance of obligations under this Contract.

(iv)Each constituent of the Consultant, in case of a consortium, shall be jointly and severally liable
to and responsible for all obligations towards the Employer for performance of works/services
including that of its Associates/Sub Contractors under the Contract.

(v)The Consultant shall at all times indemnify and keep indemnified the Employer against all
claims/damages etc. for any infringement of any Intellectual Property Rights (IPR) while providing
its services under the Project.

(vi)The Consultant shall at all times indemnify and keep indemnified the Employer against any
claims in respect of any damages or compensation payable in consequences of any accident or
injury sustained or suffered by its (the Consultant’s) employees or agents or by any other third
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Party resulting from or by any action, omission or operation conducted by or on behalf of the
Consultant.

(vii)The Consultant shall at all times indemnify and keep indemnified the Employer against any
and all claims by Employees, Workman, Contractors, sub-contractors, suppliers, agent(s),
employed engaged or otherwise working for the Consultant, in respect of wages, salaries,
remuneration, compensation or the like.

(viii)All claims regarding indemnity shall survive the termination or expiry of the Contract.

(ix)It is acknowledged and agreed by all Parties that there is no representation of any type, implied
or otherwise, of any absorption, regularization, continued engagement or concession or preference
for employment of persons engaged by the Consultant for any engagement, service or employment
in any capacity in any office or establishment of the Government of India/ State or the Employer.

11. Performance Security

The Performance Security shall be provided to the Employer no later than the date specified in the
Contract and shall be issued in an amount specified in the SCC, by a bank acceptable to the
Employer, and denominated in the types and proportions of the currencies in which the total cost
of services is payable. The Performance Security shall be valid until a date 28 days from the date
of issue of the Certificate of Completion in the case of a bank guarantee.

12. Indemnity

The consultant shall, subject to the provision of the agreement indemnify the employer for an
amount not exceeding the value of the agreement for any direct loss or damage caused due to any
deficiency in services.
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II1. Special Conditions of Contract

SC Ref. of | Amendments of, and Supplements to, Clauses in the General Conditions of
Clause | GC Contract
Clause
The addresses are:
i “Employer”: ............
Attention: Mr.......
1 1.5 Facsimile: ............
it Consultant:
Attention:
Facsimile:
{Lead Partner is [insert name of member]}
Note: If the Consultant consists of a joint venture/ consortium/ association of more
2 1.7 than one entity, the name of the entity whose address is specified in Clause SC 1.6
should be inserted here. If the Consultant consists only of one entity, this Clause
SC 1.8 should be deleted from the SC. Each consortium should contain one lead
member and two other members.
The Authorized Representatives are:
3 1.8 For the “Employer”: Chief Executive Officer (CEO) Dehradun Smart City Limited
For the Consultant:
(a) The Employer shall reimburse Goods & Service Tax (GST) payable in India as
4 19 per Applicable Law. The consultant shall register itself for GST with appropriate
' authority in India & shall provide the Registration Certificate to the Employer.
b) Tax will be deducted at source as per the prevailing Income Tax Rules.
5 1.10.3 | Not Applicable
6 29 The time period shall be 15 days
7 23 The time period shall be 15 days
8 2.4 The time period shall be 36Months
Limitation of the Consultants’ Liability towards the “Employer”
(1) The ceiling on Consultant’s liabilities shall be limited to (a) total cost, or (b)
? 3.4 the proceeds the Consultant may be entitled to receive from any insurance
maintained by the consultants to such liabilities whichever of (a) or (b) is higher.
10 35 The risks and the insurance coverage shall be as follows:

a.) Third Party motor vehicle liability insurance as required under India’s
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SC
Clause

Ref. of
GC
Clause

Amendments of, and Supplements to, Clauses in the General Conditions of
Contract

Motor Vehicles Act, 1988, by the Consultant or its Personnel or any Sub-
Consultants or their Personnel for the period of consultancy;

b.) Third Party liability insurance, with a minimum coverage of [insert amount
and currency];

c.) Professional liability insurance, with a minimum coverage equal to
estimated remuneration and reimbursable as per 3.4 of SC of the
consultancy;

d.) Employer’s liability and Workers’ compensation insurance in respect of the
Personnel of the Consultant and of any Sub-Consultants, in accordance
with the relevant provisions of the Applicable Laws of India, as well as,
with respect to such Personnel, any such life, health, accident, travel or
other insurance as may be appropriate; and

e.) Insurance against loss of or damage to (i) equipment purchased in whole or
in part with funds provided under this Contract, (ii) the Consultant’s
property used in the performance of the Services, and (iii) any documents
prepared by the Consultant in the performance of the Services, by theft, fire
or any natural calamity.

f.) Any other law/rule as applicable in India.

11

4.6

Not Applicable

12

6.1(b)

The ceiling in local currency is: [insert amount and currency]

13

6.3

For Time Based components:
For Task 1 and Task 3:

On Time based as mentioned in Appendix A, Description of Services and described
below:

(1) Remuneration of Personnel as indicated in Financial proposal submission Form
Fin 3, and as agreed during Negotiations, will be reimbursed on monthly basis as per
this contract according to the agreed work plan.

(1)) Payment for Reimbursable Expenses as indicated in Financial proposal
submission Form Fin 4, be reimbursed on actual/and as agreed during Negotiations

and as per Appendix of Financial Proposal — Section 4

(ii1) Payment for Provisional Sum as per Appendix of Financial Proposal — Section 4
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SC Ref. of | Amendments of, and Supplements to, Clauses in the General Conditions of
Clause | GC Contract
Clause
For Lump Sum component:
For Task 2:
Based on pro rata on achievement of deliverables as mentioned in Appendix A,
Description of Services.
14 23 The Arbitration proceedings shall take place in Dehradun in India.
15 1 The Performance Security amount is 5% of the Contract value.

Binding signature of Employer Signed by
Binding signature of Consultant Signed by

(for and on behalf of duly authorized vide Resolution No
dated of the Board of Directors of )

In the presence of
(Witnesses)
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IV. Appendices
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APPENDIX A — DESCRIPTION OF SERVICES
Note: This Appendix will include the final Terms of Reference worked out by the “Employer” and
the Consultants during technical negotiations, dates for completion of various tasks, place of

performance for different tasks/activities, specific tasks/activities/outcome to be reviewed, tested,
and approved by “Employer”, etc.

APPENDIX B - REPORTING REQUIREMENTS

Note: List format, frequency, and contents of reports; persons to receive them; dates of
submission; etc. If no reports are to be submitted, state here “Not applicable.”

APPENDIX C - STAFFING SCHEDULE

(Include here the agreed (negotiated staffing schedule including the engagement of sub-
contractors, if any)

APPENDIX D — Total COST OF SERVICES IN

(Include here the rates quoted in the financial proposal or the negotiated rates, whichever is
applicable)

APPENDIX E - DUTIES OF THE “EMPLOYER”

(Include here the list of Services, facilities, and property to be made available to the Consultant by
the “Employer”).
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