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Jabalpur Smart City Limited, 
Jabalpur 

 

APPENDIX 2.10 

TENDER DOCUMENT 

For Percentage Rate only in work Departments and other Departments similar to Works 
Departments 

(Effective from 1-1-2014) 

 

Office of the JABALPUR SMART CITY LIMITED 

NIT Number and Date : _________________________________________ 

Agreement Number and Date : _________________________________________ 

Name of Work : Development of N.M.T (Non-Motorized Transit) from 

Katanga to Gwarighat 

Name of the Contractor : 

Probable Amount of Contract 
(Rs. In Figure) :4,32,88000/-  

(Rs. In Words) : Four Crore Thirty Two Lakhs Eighty Eight Thousand 

Only 

Contract Amount 

(Rs. In Figure) :_________________________________________ 

(Rs. In Words) : _________________________________________ 

Stipulated Period of Completion :6 months 
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SECTION 1 

Notice Inviting Tenders 

Jabalpur Smart City Limited, Jabalpur 

Office of the Jabalpur Smart City Limited, Jabalpur 

N.I.T. NO__________/e-tendering     Dated _______________ 

Online percentage rate bids for the following works are invited from registered contractors and 
firms of repute fulfilling registration criteria: 

S.No./Pkg/Code Work District(s) Probable Amount 
(Rs. In lacs) 

Completion Period 
(months) 

 

 

 

Development of 
N.M.T (Non-
Motorized 
Transit) from 
Katanga To 
Gwarighat 

Jabalpur  432.88  6 Months  

 

1. Interested bidders can view the NIT on website 

http://www.mpeproc.gov.inwww.jscljabalpur.org. 

2. The Bid Document can be purchased only online from website 

http://www.mpeproc.gov.in from 17:30 Hours  03/06/2017to 23:59 Hours 30/06/2017 

3. Amendments to NIT, if any, would be published on website only, and not in Newspaper. 

 

Chief Executive Officer      

Jabalpur Smart City Limited 
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Notice Inviting Tenders 

Jabalpur Smart City Limited, Jabalpur 

Office of the Jabalpur Smart City Limited, Jabalpur 
N.I.T.NO.__________/e-tendering     Dated _______________ 

  Online percentage rate bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria: 
S.No
. 

Name of 
Work 

District(
s) 

Probable 
Amount of 
Contract (Rs. 
In lacs 

Earnest 
Money 
Deposit 
(EMD) (in 
Rupees) 

Cost of Bid 
Document (in 
Rupees) 

Category of 
Contractor 

Period of 
completion 
(in Months) 

 Development 
of N.M.T (Non-
Motorized 
Transit) from 
Katanga to 
gwarighat 

 

Jabalpur  

 

432.88 

 

432880/-  

 

15000/- 

 

As per 
Appropriate 
Class  

 

6 Months  

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on 
the website. 

2. Bid Document can be purchased after making online payment of portal fees through 
Credit/Debit/Cash Card/ internet banking. 

3. At the time of submission of the bid the eligible bidder shall be required to : 
i. Pay the cost of bid document. 
ii. Deposit the Earnest Money 
iii. Submit a check list and 
iv. Submit an affidavit. 
v. Details can be seen in the Bid Data Sheet. 

4. Eligibility for Bidders: 
At the time of submission of the bid the bidder should have valid registration with the 
Government of Madhya Pradesh, PWD in appropriate class; however, such bidders who are not 
registered with the Government of Madhya Pradesh and are eligible for registration can also 
submit their bids after having applied for registration with appropriate authority. 

1. The bidder would be required to have valid registration at the time of signing of the 
Contract. 

2. Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 
forfeiture of the earnest money deposit.  

5. Pre-qualification – 

Prequalification conditions, wherever applicable, are given in the Bid Data Sheet. 
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6. Special Eligibility-  

Special Eligibility Conditions, if any, are given in the Bid data sheet. 
The Bid Document can be purchased only online from website 
http://www.mpeproc.gov.in from 17:30 Hours 03/06/2017to 23:59 Hours 
30/06/2017. Other key dates may be seen in bid data sheet. 

7. Pre Bid meeting  
Pre Bid Meeting is scheduled on 3:00 PM 14/06/2017 at JSCL Office Manas Bhawan, 
Jabalpur.  

8. SOR applicable 
SOR applicable is UADD Schedule of Rates 2012 Volume I, II, III and IV for Building Works 
& Electrical Works, Certain Items not mentioned in UADD SOR shall be taken from MP 
PWD SOR 2014 or CPWD SORand amendments upto the date of submission of tender. 

9. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

 
 

Chief Executive Officer  
     Jabalpur Smart City Limited 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

1. GENERAL 
 

1. SCOPE OF BID 
 The detailed description of work, hereinafter referred as ‘work’ is given in the bid data 

sheet. 

Introduction  
Non-Motorized Transport includes walking, cycling, small-wheeled transport (skates, 
skateboards, push scooters and hand carts) and wheelchair travel. These modes provide both 
recreation (they are an end in themselves) and transportation (they provide access to goods 
and activities), although users may consider a particular trip to serve both objectives. For 
example, some people will choose to walk or cycle rather than drive because they enjoy the 
activity, although it takes longer. 

Non-Motorized Transport (NMT) modes are an important and integral element of urban 
transport worldwide. The significance and function of non-motorized transport varies by country 
and over time. 

Non-Motorized Transit or N.M.T is type of transit where only pedestrian and non-vehicular 
movements are allowed. N.M.T’s are earmarked for all kind of transport systems which doesn’t 
involve any motor vehicles.  

Such type of network is proposed to be developed in Jabalpur city and it will be firstly designed 
for stretch of 1.2 kms on Omti Nala which will be from Madan Mahal to Bus Stand. In order to 
the above given information this document has been prepared with all the BOQ’s and 
architectural designs which are been incorporated in this RFP DOCUMENT.  

PROJECT OBJECTIVE  
The ‘Non-Motorized Transit’ initiative aims to add value to the Area Based Development (ABD) 
part of the Jabalpur Smart City by means of bringing in visual and utilitarian changes in existing 
Area.  

The primary objective is to increase the recognition of NMT as one of the key transport modes 
and essential component of public transport. 

 Increase the recognition of walking and cycling in transport, planning, design, and 
infrastructure provision;  

 Provide safe infrastructure for pedestrians and cyclists;  
 Mainstream resources for walking and cycling in agencies’ financial planning;  
 Develop and adopt universal design standards that provide for access to all sectors of 

the community; and  
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 Improve regulation and enforcement to enhance safety for pedestrians and cyclists 

PROJECT SCOPE  
The NMT shall be developed to promote the hierarchy considering the pedestrians, second non-
motorized transport, third the last mile connectivity.  The NMT over Omti Nala is a unique 
opportunity to create cross sectional connectivity along the Omti nala from Bus Stand to Madan 
Mahal. It shall be a complete non-motorized street with barrier free designs for pedestrians. 

EXISTING SITUATION 
At primary stage Omti Nala was an open drain and was an unmaintained public utility. Later on 
this drain was covered with R.C.C slab. Width of slab is varying at different sections of Omti 
Nala and the whole drain was not covered by the slab still at some part the drain is open. Omti 
Nala is at backspace of many households, commercial spaces, and educational buildings. Very 
less occupancy has Omti Nala in front. Now-a-days Omti Nala is equipped with R.C.C cover at 
every section. 

CONCEPT 
On Omti Nala we are getting minimum of 12 m and maximum of 23 m width, hence because of 
this variation in width 4 meters of cycle track and 3.5 meters of pedestrian track on both side 
(making 11 meters) will remain constant throughout the stretch. Many of public utilities like 
shops, kiosks, public plazas, recreational spaces, elderly sitting spaces, kids play zone, bicycle 
stand and many other facilities will be provided according to the area available on that section. 
Since, 1.2kms is quite large patch so aesthetical treatment of the whole way will be incorporated 
so as to cut the monotony, end-user must go through sequential unfolding of spaces in his/her 
way.  

Graffiti walls at N.M.T will play a major role in creating a visual scene with less maintenance and 
its appearance will change by time with input of creative youngsters. Other remaining space will 
get utilized in landscaping and other design elements. Street furniture will include park benches, 
light poles, signage, and other requirement as per design also the basic Infrastructure utilities 
like sewer line, smart toilets, water-less urinals, water connections, electric connections, proper 
signage, smart poles, etc.  

Cycle Track – A cycle track of width 4 meters is to be provided on N.M.T, with SAM (stress 
absorbing membrane) topped up with plastic track. 

Pedestrian Track – Pedestrian track on both side of the cycle track is to be provided of width 4 
meters.  After basic civil work the pedestrian track will be finished with SAM (stress absorbing 
membrane), also the pedestrian track and cycle track will be differentiated with the steel railings. 

Area for landscaping – Remaining area of N.M.T after earmarking 12 meters for non-vehicular 
movement will be designed for sitting facilities, plantation, parks and gardens. Street furniture of 
different materials will be incorporated for providing basic facilities to the end-user.  

Infrastructure Utilities– Sewer pipelines, drainage pipelines, water pipelines, electric cable is 
to be laid underground and will serve as basic infrastructural services. 
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Recreational Spaces- Some spaces will be developed as recreational space for all age groups; 
few sections of N.M.T have potential which can be utilized as recreational zones. 

Space for Public gatherings- As N.M.T is purely meant to ease out the transportation and to 
reduce the chaos, public gathering space also emerge out as a basic need so that it can deliver 
a happening place where people can gather and exchange their thoughts. 

Space for Cultural Events- Jabalpur city is a city of celebrations and during time of festivals 
and occasions whole city becomes chaotic due to less available space in city. So to divert the 
flow of crowd from already pressurized node in the city, a cultural space is needed to be 
proposed on N.M.T where fairs and other festive rituals could be organized without hindering 
the other city functions.  

Bicycle Stands– Non-vehicular path will give a direct access to cyclists and even a properly 
designed cycle track will encourage people to make use of bicycle more and more, so bicycle 
stand at various points is a basic need. 

Wi-Fi Zones– Smart city must be incorporated with smart feature so as fast internet connection 
is always required to cater need of every age group. As soon as you step out from your home 
and reach to a certain place a Wi-Fi connection becomes must. Therefore provision of these 
smart zones on N.M.T is incorporated in the design. 

LANDSCAPE, HARDSCAPE AND CYCLE TRACK WORKS 
a. The various components included (but not limited to) in this area – wide footpaths, cycle 

tracks, landscape corridor with trees, road markings, hawker zone, improved junctions, 
benches and planting beds, etc 

b. Design and Construction of public toilets and ATMs is not part of the contractor scope of 
work. Although the contractor is required to ensure site coordination and construction 
activity alignments when these works are being undertaken by other contractors. 

c. General Arrangement Plans (Surface Finishes Layouts) including Materials, SiteFurniture, 
cycle tracks etc. 

d. Levels and Grading Layouts; Material/Lighting/Furniture Schedules; Hardscape 
e. Details (including ramps, cycle tracks, bus bays, on-street parking and benches); pedestrian 

lighting details; planting schedule; planting and soil details 
f. Hard landscape specification including all details in employer’s bill of quantities (BoQ) and 

technical specs. 
g. Softscape Specifications including all details in Employers BoQ and Technical Specs 
h. Final Setting-Out Plan for hardscape, softscape; furniture, cycle tracks, footpaths, lighting 

etc. 
i. All detail construction drawings suitable for construction works to be undertaken by 

competent contractor  
j. All necessary coordinated services drawings (including but not limited to location of light 

fixtures, cycle tracks, footpaths, existing site services and any new added services etc.) 
k. Shop drawings for all proprietary items/vendor items 
l. The contractor must be aware of general and specific site conditions, topography and any 

existing landscape prior to commencement of any landscape works on site. 
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2. GENERAL QUALITY OF WORK: 
 The work shall have to be executed in accordance with the technical specifications 
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards of 
workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E- TENDERING: 
The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER 
4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the 
Bid Data Sheet. 

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 
does so, all bids wherein the bidder has participated shall stand disqualified  

5. COST OF BIDDING: 
The bidder shall bear all costs associated with the preparation and submission of his bid, and no 
claim whatsoever for the same shall lie on the Government/JMC. 

6. SITE VISIT AND EXAMINATION OFWORKS: 
The bidder is advised to visit and inspect the site of Works and its surroundings and obtain for 
itself on its own responsibility all information that may be necessary for preparing the bid and 
entering into a contract for construction of the work. All costs in this respect shall have to be 
borne by the bidder. 
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A. BID DOCUMENTS 
 

7. CONTENT OF BID DOCUMENTS: 
The Bid Document comprises of the following documents: 

1. NIT with all amendments. 
2. Instructions to Bidders, Bid Data Sheet with all Annexure 
3. Conditions of Contract :  

i. Part I General Conditions of contract and the Contract Data with all 
Annexure, and  

ii. Part II Special Condition of Contract. 
4. Specifications 
5. Drawings 
6. Priced bill of quantities 
7. Technical and Financial bid 
8. Letter of Acceptance 
9. Agreement, and 
10. Any other document(s), as specified 

 
8. The bidder is expected to examine carefully all instructions, conditions of contract, the 

Contract data, forms, terms and specifications, bill of quantities, forms and drawings in the 
bid document, Bidder shall be solely responsible for his failure to do so. 

9. PRE-BID MEETING (WHERE APPLICABLE) 
Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change 
in the schedule of pre-bid-meeting would be communicated on the website only, and 
intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before 
or during the pre-bid meeting. The purpose of such meeting is to clarify issues and 
answer questions on any matter that may be raised at that stage. The Employer may, at 
his option, give such clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 
responses given together with any response prepared after the meeting will be hosted 
on the website. 

9.4 Pursuant to the pre-bid meeting, if the employer deems it necessary to amend the bid 
Documents, it shall be done by issuing amendment to the online NIT. 

 

 

10. AMENDMENT OF BID DOCUMENTS: 
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10.1 Before the deadline for submission of bids, the Employer may amend or modify 
the bid document by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 
10.3 The Employer may, at its discretion, extend the last date for submission of bids 

by publication of the same on the website. 

PREPARATION OF BID 

11. PREPARATION OF BID 
The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and 
submit Bid Seals (Hashes) of all the envelopes and documents related to the bid required to be 
uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-tenders 
after signing of the same by the Digital Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID: 
The bid submitted online by the bidder shall be in the following parts: 

Part1- This shall be known as online Envelope A and would apply for all bids. Online envelop A 
shall contain the following as per details given in the bid data sheet: 

i. Registration number or proof of application for registration and organizational details in 
the format given in the bid data sheet. 

ii. Payment of the cost of Bid Document. 
iii. Earnest Money : and 
iv. An Affidavit Duly Notarized. 

Part 2 – This shall be known as Online Envelope B and required to be submitted only in work 
where pre-qualification conditions and / or special eligibility conditions are stipulated in the Bid 
Data Sheet. Online Envelope B shall contain a self-certified sheet duly supported by 
documents to demonstrate fulfillment of pre-qualification conditions. 

Part 3- This shall be known as online Envelope C and would apply to all bids. Envelop C shall 
contain financial offer in the prescribed format enclosed with the Bid Data Sheet. 

13. LANGUAGE: 
The bid as well as all correspondence and documents relating to the bid exchanged by the 
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 
literature that are part of the Bid may be in another language provided they are accompanied by 
an accurate translation of the relevant passages in English. In such case, for the purposes of 
interpretation of the bid, such translation shall govern. 

14. TECHNICAL PROPOSAL: 
14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements given in the 
Bid Data Sheet. 
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14.2 All the documents/ information enclosed with the Technical Proposal should be 
self-attested and certified by the bidder. The Bidder shall be liable for forfeiture of his 
earnest money deposit, if any document/information are found false/fake/untrue before 
acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning authority 
may at his discretion forfeit his performance security / guarantee, security deposit, 
enlistment deposit and take any other suitable action. 

15. FINANCIAL BID: 
15.1 The bidder shall have to quote rates in format referred in Bid Data Sheet, in 

overall percentage, and not item wise, If the bid is in absolute amount, overall 
percentage would be arrived at in relation to the probable amount of contract given in 
NIT. The overall percentage rate would apply for all items of work. 

15.2 Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found, lower of the two shall be taken as valid and correct. 

15.3 The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 
other levies; and the Employer shall not be liable for the same. 

15.4 The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet. 

16. PERIOD OF VALIDITY OF BIDS: 
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close 
for biding” as prescribed by the Employer. The validity of the bid can be extended by mutual 
consent in writing.  

17. EARNEST MONEY DEPOSIT (EMD) 
17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 

amount specified in the Bid Data Sheet. 
17.2 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled 

commercial bank, issued in favors of the name given in the Bid Data Sheet. The Fixed 
Deposit Receipt shall be valid for six months or more after the last date of receipt of bids. 
However form(s) of EMD may be allowed by the employer by mentioning it in the Bid 
Data Sheet. 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 
17.4 EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid. 
17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the 

Agreement after furnishing the required Performance security. 
17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money. 

18. SUBMISSION OF BID 
The bidder is required to submit online bid duly signed digitally, and Envelope “A” in physical 
form also at the place prescribed in the Bid Data Sheet. 

OPENING AND EVALUATION OF BID 



 Page - 13 - 

19. PROCEDURE: 
19.1 Envelop “A” shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelop “A” does not contain all requisite 
documents, such bid shall be treated as non-responsive , and envelop B and / or C of 
such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall 
be opened online at the time and date notified. The bidder shall have freedom to witness 
opening of the envelop ‘B’ envelop ‘C’ (financial bid) of bidders who are not qualified in 
Technical Bid (Envelop ‘B’) shall not be opened. 

19.3 Envelop ‘C’ (Financial Bid) shall be opened online at the time and date notified. 
The bidder shall have freedom to witness opening of the Envelop ‘c’  

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 
lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all the bids at any time prior to contract award, without 
incurring any liability.In all such cases reasons shall be recorded. 

19.6 The employer reserves the right of accepting the bid for the whole work or for a 
Distinct part of it. 

20. CONFIDENTIALITY: 
20.1 Information relating to examination, evaluation, comparison and recommendation 

of contract award shall not be disclosed to bidders or any other person not officially 
concerned with such process until final decision on the bid. 

20.2 Any Attempt by a bidder to influence the employer in the evaluation of the bids or 
contract award decisions may result in the rejection of his bid. 
 

AWARD OF CONTRACT 

21. AWARD OF CONTRACT: 
The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that 
his bid has been accepted. 

22. PERFORMANCE SECURITY 
22.1 Prior to singing of the contract the bidder to whom LOA has been issued shall 

have to furnish performance security of the amount in the form and for the duration, etc. 
as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid data sheet 
and shall be in the form and for the duration, etc. similar to Performance Security.. 

23. SIGNING OF CONTRACT AGREEMENT: 
23.1 The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any, and sign the contract agreement within 15 days of issue of 
LOA 
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23.2 The signing of contract agreement shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the employer to the 
contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security 
and Additional Performance Security, if any or sign the Contract Agreement, his EMD 
shall stand forfeited without prejudice to the right of the employer for taking any other 
action against the bidder. 

24. CORRUPT PRACTICES: 
The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuanceof this policy the employer.  

a. May reject the bid for award if it determines that the bidder recommended for award 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 
coercive practices in competing for the Contract ; and  

b. May debar the bidder declaring ineligible, either indefinitely or for a stated period of 
time, to participate in bids, if it at any time determines that the bidder has, directly or 
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for, or in executing , a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

i. ‘Corrupt Practice’means the offering, giving, receiving or soliciting directly or 
indirectly, anything of value to influence improperly the actions of another party ; 

ii. ‘Fraudulent Practice’means any act or omission, including a misrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
fanatical or other benefit or to avoid an obligation: 

iii. ‘Coercive Practice’means impairing of harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly the 
actions of a party, 

iv. ‘Collusive Practice’means an arrangement between two or more parties designed 
to achieve an improper purpose, including influencing improperly the actions of 
another party. 

(END OF ITB) 
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BID DATA SHEET 
GENERAL 

SR.NO. PARTICULARS DATA 

1 Office inviting tender Jabalpur Smart City Limited  

2 NIT No.  

3 Date of NIT 03/06/2017 

4 
Bid document download available for date 
& time 

26/05/2017 17:30 Hrs  
To 
30/06/2017 23:59 Hrs  

5 Website link http://www.mpeproc.gov.in 

SECTION 1 – NIT 
CLAUSE 

REFERENCE 
PARTICULARS DATA 

1 Portal fees As notified in e-tendering website 

2 
 

Cost of bid document Rs.15,000.00 

Cost of bid document payable at As notified in e-tendering website 

Cost of bid document in favor of As notified in e-tendering website 

3 Affidavit format As per ANNEXURE B 

4 
 

Pre-Qualifications required Yes Yes 

If yes, details As per ANNEXURE C 

5 Special Eligibility 
According to Bid 
Data sheet 

According to 
Bid Data 
sheet 

 If Yes, details As per ANNEXURE D 

6 Key dates As per  ANNEXURE A 

SECTION 2 – ITB 
CLAUSE 

REFERENCE 
PARTICULARS DATA 

7 Name of ‘work’ 

 
Development of N.M.T (Non-
motorized transit) from Katanga to 
Gwarighat  

8 Specifications Annexure –E 

9 Procedure for participation in e-tendering Annexure-F 

10 
Whether joint venture is allowed Yes No 

If yes, requirement for joint venture  Annexure – G 

11 

Pre bid meeting to be held Yes No 

If Yes, Date, Time & Place  

Date : 14-05-2017 
Time form: 15.00 hrs 
Place: JSCL Office Manas Bhawan 
Jabalpur M.P 

BID DATA SHEET 

CLAUSE 
REFERENCE 

PARTICULARS DATA 
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12 Envelopment A containing : 
Registration number or proof of application 
for registration and organizational details 
as per Annexure H 
Cost of Bid Document 
EMD 
An affidavit duly notarized as per 
Annexure – B 
Should reach in physical form 

At the Office of the Jabalpur Smart 
city Limited, Manas Bhavan 

 
 
 
Rs. 15,000/- 
Rs. 432880/- 
 
Before 17:30 Hrs  07/07/2017 

13 Envelope-B Technical Proposal ANNEXURE – I and 
ANNEXURE –I (Format I-1 to I-5) 

14 Envelope-C Financial Bid ANNEXURE – J 

15 Materials to be issued by the department ANNEXURE – K 

16 Period of Validity of Bid 120 Days 

17 Earnest Money Deposit Rs. ………………….. 

Forms of Earnest Money deposit FDR/e-FDR 
Demand draft of scheduled 
commercial bank 
Interest bearing securities of post 
office. 

EMD valid for a period of 365  Days 

FDR must be drawn in favor of Executive Director, JSCL 

18 Letter of Acceptance (LoA) ANNEXURE - L 

19 Amount of Performance Security 5% of contract amount 

Additional Performance Security, if any As per rule 

Performance security in the format ANNEXURE M 

Performance security in favour of Executive Director, JSCL 

Performance security valid up to Valid upto defect liability period plus 
six months  

   

   

   

   

   

 

 

 

ANNEXURE – A 
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(See clause 1,6 of Section 1-NIT) 

 

KEY DATES 
S. 
No 

WORKS 
DEPARTMENT 

STAGE 

BIDDERS 
STAGE 

START EXPIRY ENVELOPES 

Date Time Date Time 

1  Purchase of 
Tender – 
Online 

03/06/17 17:30 
Hrs 

30/06/17 23:59Hrs   

2  Bid 
Submission – 
Online 

03/06/17 17:30 
Hrs 

04/07/2017 15:30 
Hrs 

 

3 Mandatory 
submission 
Open 
(Envelope-A) 

 05/07/17 15:30 
Hrs 

  Envelope A 

4 Technical 
Proposal open 
(PQ Envelope-
B) 

 05/07/2017 15:30 
Hrs 

  Envelope B 

5 Financial Bid 
open (online) 

 10/07/2017 15:30 
Hrs 

   

 

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid 
document and affidavit shall be submitted by the bidder so as to reach the office as prescribed 
in bid data sheet, at least one calendar day before specified start time and date in key dates for 
opening of technical proposal as per key dates in Bid Data Sheet. 

  



 Page - 18 - 

ANNEXURE – B 
(See clause 3 of Section 1-NIT) 

|| AFFIDAVIT || 
(To be contained in Envelope A) 

(On Non Judicial stamp of Rs. 100)  

  I/We _________________________________________ who is / are 
____________________________________ (status in the firm / company) and competent for 
submission of the affidavit on behalf of M/S _______________ (contractor) do solemnly affirm 
anoath and state that : 

 I/We am / are fully satisfied for the correctness of the certificates/ records submitted in 
support of the following information in bid documents which are being submitted in response to 
notice inviting e-tender No.__________ for _______________ (name of work) dated 
__________ issued by the ____________________ (name of the Department). 

I/We am/ are fully responsible for the correctness of following self- certified information / 
documents and certificates. 

1. That the self – certified information given in the bid document is fully true and authentic. 
2. That : 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 
c. Information regarding various technical qualifications is correct. 

 
3. No. close relative of the undersigned and our firm/company is working in the department. 

Or 

Following close relatives are working in the department: 

 

 

Name ____________- Post _______________ present Posting ________ 

 

 

Signature with seal of the Deponent (bidder) 
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I/We, __________________ above deponent do hereby certify that the facts mentioned in 
above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at _________ (place). 

 

Signature with seal of the Deponent (bidder) 

 

Note : Affidavit duly notarized in original shall reach at least one calendar day before opening of 
the bid. 
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Annexure—C 
(Sec clause 5 of Section 1-NIT) 

PRE- QUALIFICATIONS CRITERIA 
The bidder should have: 

A. Financial   

i. experience of having successfully executed: - 
a. Three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or 
b. Two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or 
c. One similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial years; 
 

ii. Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 3 financial years. 
 

iii. Executed similar items of work in any one financial year during the last 3 financial years, 
which should not be less than the minimum, physical requirement, if any, fixed for the 
work. 

 
iv. Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity, which shall 

be worked out as given in format 1-2 of Annexure I. 

B. Physical 

Physical qualifications for the work shall be as below 

S.NO. PARTICULARS QUANTITY PERIOD 

1 Physical qualification required Yes 

2 Construction of  Under Ground 
Utilities 

Projects with 
similar nature 
work experience  

In Last 3 Financial 
Years  

3 Construction of foot path, Landscape 
and similar nature works  

Projects with 
similar nature 
work experience 

In Last 3 Financial 
Years  

  

(The Employer shall specify all physical qualifications requited). 

 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments and 
specific Bid. 
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Annexure —D  
(See clause 6 of Section 1-NIT) 

 

SPECIAL ELIGIBILITY CRITERIA 
 

Not Applicable 

 

 

Note: Above criteria are indicative, subject to suitable stipulations by the departments 
and specific bid. 
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ANNEXURE- E 
(See clause 2 of Section 2 —ITB & clause 10 of GCC) 

 

SPECIFICATIONS 
 

1. MP UADD Specification 

2. MP  PWD Department Specifications, 

3. CPWD, Specifications  

 

(The soft copy of above specifications is available at departmental website 
www.mpeproc.gov.in) 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing by 

the Employer shall form part of the technical specifications of this work. 
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ANNEXURE-F 
(See clause 3 of section 2-ITB) 

 

PROCEDURE FOR PARTICIPATION IN E-TENDERING 

1. REGISTRATION OF BIDDERS ON E-TENDERING SYSTEM: 

All the PWD registered bidders are already registered on the new e-procurement 

portal https://www.mpeproc.gov.in. The user id will be the contractor ID provided 

to them from MP Online. The password for the new portal has been sent to the 

bidders registered email ID. for more details may contact M/s. _Tata Consultancy 

Services Corporate Block, 5th floor, DB City BHOPAL-462011 email id: 

eproc_helpdesk©mpsdc.gov.in. Helpdesk phone numbers are available 

on.website. 

2.  DIGITAL CERTIFICATE: 

The bids submitted online should be signed electronically with a Class Ill Digital 

Certificate to establish the identity of the bidder submitting the bid online. The 

bidders may obtain Class Ill Digital Certificate issued by an approved Certifying 

Authority authorized by the Controller of Certifying Authorities, Government of 

India. A Class Ill Digital Certificate is issued upon receipt of mandatory identity 

proofs along with an application. Only upon the receipt of the required 

documents, a Digital Certificate can be issued. For details please visit cca.gov.in. 

NOTE: 

I.  It may take upto 7 working days for issuance of Class Ill DigitalCertificate; hence 

the bidders are advised to obtain the Certificate at theearliest. Those bidders who 

already have valid Class Ill DigitalCertificate need not obtain another Digital 

Certificate for the same.The bidders may obtain more information and the 

Application From required to be submitted for the issuance of Digital Certificate 

from cca.gov.in 
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II.  Bids can be submitted till bid submission end date. Bidder will require digital 
signature while bid submission. 

The digital certificate issued to the Authorized User of a Partnership firm / Private 
Limited Company / Public Limited Company and used for online biding will be 
considered as equivalent to a no-objection certificate / power of attorney to that 
user. 

In case of Partnership firm, majority of the partners have to authorize a specific 
individual through Authority Letter signed by majority of the partners of the firm  

In case of Private Limited Company, Public Limited Company, the Managing 
Director has to authorize a specific individual through Authority Letter. Unless the 
certificate is revoked, it will be assumed to represent adequate authority of the 
specific individual to bid on behalf of the organization for online bids as per 
information Technology Act 2000. This Authorized User will .be required to obtain 
a Digital Certificate. The Digital Signature executed through the use of Digital 
Certificate of this Authorized User will be binding on the firm. It shall be the 
responsibility of Management / Partners of the concerned firm to inform the 
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 
Certificate for the new Authorized User. 

3.  SET UP OF BIDDER’S COMPUTER SYSTEM: 

 In order for a bidder to operate on the e-tendering System, the ComputerSystem 
of the bidder is required to be set up for Operating System, Internet Connectivity, 
Utilities, Fonts, etc. The details are available athttps://www.mpeproc.gov.in 

4.  KEY DATES: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid 
on their side for tasks and responsibilities to participate in the bid, as all the 
stages of each bid are locked before the start time and date and after the end 
time and date for the relevant stage of the bid as set by the Department. 

5.  PREPARATION AND SUBMISSION OF BIDS 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid 
forms end submit Bid of all the envelopes and documents related to the Bid 
required to be uploaded as per the time schedule mentioned in the key dates of 
the Notice inviting e-Tenders after signing of the same by the Digital Signature of 
their authorized representative. 
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6.  PURCHASE OF BID DOCUMENT 

For purchasing of the bid document bidders have to pay Service Charge online 
ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately 
mentioned in the Detailed NIT. The Bid Document shall be available for purchase 
to concerned eligible bidders immediately after online release of the bids and 
upto scheduled time and date as set in the key dates. The payment for the cost 
of bid document shall be made. online through Debit/Credit card Net banking or 
NeFT Challan through the payment gateway provided on the portal. 

 

7  WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS 

Bidder can withdraw and modify the bid till Bid submission end date 
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ANNEXURE — G 
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) 
If J.V. is allowed following conditions and requirements must be fulfilled - 

1.  Number of partners in a Joint Venture shall not exceed 3 (three). The partners shall comply with the 
following requirements : 

a.  one of the partners shall be nominated as being Lead Partner, and this authorization shall be 
evidenced by submitting a power of attorney signed by legally authorized signatories of all the 
partners; 

b.  the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding 
on all partners; 

c.  the partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf 
of any and all partners of the joint venture and the entire execution of the contract, including 
payment, shall be done exclusively with the partner in charge; 

d.  all partners of the joint venture shall be liable jointly and severally for the execution of the contract 
in accordance with the contract terms, and a statement to this effect shall be included in the 
authorization mentioned under[c]  of above, as well as in the bid and in the Agreement tin case of a 
successful bid]; 

e.  The joint venture agreement should indicate precisely the role of all members of IV in respect of 
planning, design, construction equipment key personnel, work execution, and financing of the 
project. All members of JV should have active participation in execution during the currency of the 
contract. This should not be varied/modified subsequently without prior approval of the employer; 

f.  The-joint venture agreement should be registered, so as to be legally valid and binding on all 
partners and 

g.  a copy of the joint Venture Agreement entered into by the partners shall be submitted with the bid. 

2.  The figures for each of the partners of a joint venture shall be added together to determine the 
Bidder’s compliance with the minimum qualifying criteria required for the bid. All the partners 
collectively must meet the criteria specified in full. Failure to comply with this requirement will result 
in rejection of the joint venture’s bid. 

3.  The performance security of a joint venture shall be in the name of the partner Lead Partner/joint 
venture. 

4.  Attach the power of attorney of the partners authorizing the Bid signatory(ies) On behalf of the joint 
venture 

5.  Attach the agreement among all partners of the joint venture [and which is legally binding on all 
partners], which shows the requirements as indicted in the Instructions to Bidders’. 

6.  Furnish details of participation proposed in the joint venture as below: 

DETAILS OF PARTICIPATION IN THE IOINT VENTURE 
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PARTICIPATION DETAILS . FIRM ‘A’ (Lead 
Partner) 

FIRM ‘B’  FIRM ‘C’ 

Financial    

Name of the Banker(s)    

Planning    

construction Equipment    

Key Personnel    

Execution of Work 

(Give details on contribution of each) 

   

7.  The partners of J.V. should satisfy the qualification criteria as below, 

a. The Lead Partner must meet at least 50% requirement of Technical and Financial eligibility 
criteria required for the bid.  

b. The other partner(s) must meet at least 25% requirement of Technical and financial eligibility 
criteria required for the bid.  

c. The lead partner and the other partners should together meet 100% of all the eligibility criteria 
required for the bid. 

8. For the meeting the minimum qualification criteria of experience of similar nature work. Every 
partner can have experience of different works as defined in similar nature works and together 
should have the experience of all type of works described in similar nature works. 
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Annexure-H 
(See clause 12 of Section 2 —ITB& clause 4 of GCC) 

 

ORGANIZATIONAL DETAILS 

(To be Contained in Envelope- A) 

S.No. Particulars Details 

1 Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof of 
application for registration. 

‘(If applicable, scanned copy of proof 
of application for registration to be 
uploaded) 

2 Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No. ____Date______ 

(Scanned copy of Registration to be 
uploaded) 

3 Name of Organization/ Individual/ Proprietary 
Firm/Partnership Firm 

 

4 Entity of Organization Individual/ Proprietary 
Firm/ Partnership Firm 

(Registered under Partnership Act)/Limited 
Company (Registered under the Companies 
Act—1956)/ Corporation / Joint Venture 

 

5 Address of Communication  

6 Telephone Number with STD Code  

7 Fax Number with STD Code   

8 Mobile Number  

9 E-mail Address for all communications  

 Details of Authorized Representative  

10 Name  

11 Designation  

12 Postal Address   

13 Telephone Number with STD Code  
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14 Fax Number with STD Code  

15 Mobile Number  

16 E-mail Address   

 

Note:In case of partnership firm and limited company certified copy of partnership deed/ Articles 
of Association and Memorandum of Association along with registration certificate of the 
company shall have to be enclosed.  

 

 

Signature of Bidder with Seal 

Date: ____________ 
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Annexure —I 
See clause 14 of Section 2 -ITB) 

Envelope — B, Technical Proposal 

Technical Proposal shall comprise the following documents: 
 

S.NO. PARTICULARS DETAILS TO BE SUBMITTED 

1 Experience — Financial & Physical  
 

ANNEXURE - I (FORMAT: I-1) 

2 Annual Turnover 
 

ANNEXURE - I (FORMAT: I-2) 

3 List of technical personnel for the key positions 
 

ANNEXURE - I (FORMAT: I-3) 

4 List of Key equipments/ machines for quality 
control labs 
 

ANNEXURE - I (FORMAT: I-4) 

5 List of Key equipments/ machines for construction 
work 
 

ANNEXURE - I (FORMAT: I-5) 

 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed. 

2.  Technical Proposal uploaded otherwise will not be considered. 
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Annexure - I (Format: I-1) 

(See clause 14 of Section 2 -ITB) 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
A.  Financial Requirement: 

The bidder should have completed either of the below: 

a)  three similar works each costing not less than the amount equal to 20% of the 
probable amount of contract during the last 3 financial years; or 

b)  two similar works each costing not less than the amount equal to 30% of probable 
amount of contract during the last 3 financial years; or 

c)  one similar work of aggregate cost not less than the amount equal to 50% of the 
probable amount of contract in any one financial year during the last 3 financial 
years; 

To be filled in by the contractor: 

I.  Details of successfully completed similar works shall be furnished in the following 
format 

ii.  Certificate duly signed by the employer shall also be enclosed for each completed 
similar work. 

Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Employer's Name 
and Address 

      

      

      

Existing commitments  

 Agreement 
Number & 

Year 

Name 
of 

Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work  

Employer's 
Name and 
Address 

       

       



 Page - 32 - 

       

B.  Physical Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial years 
should not be less than the minimum physical. Requirement fixed for the work. 

S.No. Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

Year - 1 Year - 2 Year - 3 
1 Physical qualification required Yes 
2 Construction of  Under Ground 

Utilities 
   

3 Construction of foot path, 
Landscape and similar nature 
works  

   

 

Note:  

1. Certificate duly signed by the employer shall be enclosed for the actual quantity 
executed in any one year during the last 3 financial years, 

2. Similar works: The similarity shall be based on the physical size, complexity, methods 
technology or other characteristics of main items of work viz, earth work, cement 
concrete, Reinforced cement concrete, etc.  
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Annexure-I(Format: I-2) 
(See douse 14 of Section 2 -ITB) 

ANNUALTURN OVER 
Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5 financial years; 

 

To be filled in by the contractor: 

 

Financial Year Payments received for contracts in 
progress or completed 

1  

2  

3  

4  

5  

Note: 

i  Annual turnover of construction should be certified by the Chartered Accountant. 

ii.  AuditedBalance sheet including all related notes, and income statements for the above 
financial years to be enclosed. 
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ANNEXURE - I (FORMAT: I-3)  
(See clause 14 of Section 2-ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions 

S. 
No
. 

Key 
Position 

Minimum requirement   Available with the bidder 

  

  M
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u

m
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e
q

u
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e
m

e
n

t 
fo

r 
w
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rk
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s
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g
 

Q
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a
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n

 

A
g

e 

S
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r 
w
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 e
x

p
e
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e

 

T
o
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l 
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n

c
e 

S
. 

N
o

. 
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a
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Q
u

a
li

fi
c

a
ti

o
n

 

A
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w
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 e
x

p
e
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c
e

 

T
o

ta
l 

W
o

rk
 E

x
p

e
ri

e
n

c
e 

1 2 3 4 5 6 7 8 9 10 
1
1 

1
2 

1
3 

1
4 

1 
Site 
Engineer 

2 
B.E. 
Civil 

below 
65 
years 

5 years’ 
experience 

10               

2 
Plant 
Engineer 

1 

B.E. 
Mech
. / 
Diplo
ma in 
mech
. 

below 
65 
years 

3 years’ 
experience 
/7 years’ 
experience 

5               

3 
Quantity 
Surveyor 

2 

B.E. 
Civil/ 
Diplo
ma 
Civil 

below 
65 
years 

5 years/ 10 
years’ 
experience 

12               

4 
Soil & 
Material 
Engineer 

1 

B.E. 
Civil 
/Dipl
oma 
Civil 

below 
65 
years 

5 years/ 10 
years’ 
experience 

12               

  Total 9                       

 

Note:  

1. Aforesaid personnel shall be deployed within the period starting from the date of award of 
contract as stipulated in the contract. 

2. Approval of the Authority about suitability of personnel shall be obtained before deployment. 
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ANNEXURE - I (FORMAT: I-4)  
(See clause 14 of Section 2-ITB) 

List of Key equipment’s / Machines for Quality Control Labs 

S.No. 
Name of Equipment/ 

Machinery 

  
Quantity Available 

with the Bidder 
Remarks From Rs 5 Cr 

to 20 Cr 

A. GENERAL 

1) Weigh Balances       

  
a) 5-20 kg capacity Electronic 
type – Accuracy 1 gm 

Nil     

  
b) 500 gm capacity-Electronic 
Type Accuracy 0.01 gm 

1 No.     

  
c) Electronic 5 kg capacity 
Accuracy 0.5 gm 

1 No.     

  
e) Chemical Balance 100 gm 
capacity-accuracy 0.001 gm 

Nil     

2) 

Oven-electrically operated, 
thermostatically controlled 
(including thermometer), 
stainless steel interior (From 
0ºC to 220ºC Sensitivity 1ºC) 

1 No     

3) Sieves : as per IS:460-1962       

  

a) I.S. sieves 450 mm internal 
dia of sieve sets as per BIS of 
required sieve sizes complete 
with lid and pan 

1set     

  

b) IS sieve 200 mm internal 
dia (brass frame and steel/or 
brass wire cloth mesh) 
consisting of sieve sets of 
required sieve sizes complete 
with lid 

2 sets     

4) 

Sieve shaker capable of 
saking 200 mm and 450 mm 
dia sieves-electrically 
operated with time switch (for 
work costing more than 15 
crore only) 

1 No     
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5) 
200 tonnes compression 
testing machine 

1 No     

6) 
Stop watches 1/5 sec. 
accuracy 

1 No     

7) 

Glassware comprising 
beakers, pipettes, dishes, 
measuring cylinders (100 to 
1000 cc capacity) glass roads 
and funnels, glass 
thermometers range 0ºC to 
100ºC and metallic 
thermometers range up to 
300ºC. 

2 No. each     

8) 
Hot plates 200 mm dia (1500 
watt.) 

1 No     

9) Enamel trays       

  
a) 600 mm x 450 mm x 50 
mm 

1 Nos     

  
b) 450 mm x 300 mm x 40 
mm 

1 Nos     

  
c) 300 mm x 250 mm x 40 
mm 

1 Nos     

  
d) Circular plates of 250 mm 
dia 

1 Nos     

10) Water Testing Kit Nil     

B) FOR SOILS       

1) Water Tank 1 No     

2) 
Liquid limit device with ASTM 
grooving tools as per IS:2720 

1 No     

3) 
Sampling pipettes fitted with 
pressure and suction inlets, 
10 ml. Capacity 

1 set     

4) 

Compaction apparatus 
(Proctor) as per IS:2720 (Part 
7) complete with collar, base 
plate and hammer and all 
other accessories 

1 No     

5) 

Modified AASHTO 
Compaction apparatus as per 
IS:2720 (Part 8) 1974 or 
Heavy Compaction 

1 No     
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Apparatus as per IS complete 
with collar, base plate 
hammer and all other 
accessories(for work costing 
more than 15 crore only) 

6) 

Sand pouring cylinder with 
conical funnel and tap and 
complete as per IS:2720 (Part 
28) 1974 including modern 
equipment. 

2 Nos     

7) Ennore Standard Sand As required     

8) 

Sampling tins with lids 100 
mm dia x 75 mm ht. ½kg 
capacity and miscellaneous 
items like moisture tins with 
lid 50 grams etc. 

Nil     

9) 

Lab CBR testing equipment 
for conducting CBR testing, 
load frame with 5 Tonne 
capacity, electrically operated 
with speed control as per 
IS:2720 (Part 16) and 
consisting of following: (for 
work costing more than 15 
crore only) 

1 Set     

  
a) CBR moulds 150 mm dia – 
175 ht.  

6 No     

  
b) Tripod stands for holding 
dial gauge holder 

4 Nos     

  
c) CBR plunger with 
settlement dial gauge holder 

1 No     

  
d) Surcharge weight 147 mm 
dia 2.5 kg wt. 

6 Nos     

  
e) Spacers disc 148 mm dia 
47.7 mm ht. With handle 

2 Nos     

  f) Perforated plate (Brass) 2 Nos     



 Page - 38 - 

  
g) Soaking tank for 
accommodating 6 CBR 
moulds 

2 Nos     

  
h) Proving rings of 1000 kg, 
2500 kg capacity 

1 No each     

  
i) Dial gauges 25 mm travel-
0.01 mm/division 

2 No     

10) 
Standard penetration test 
equipment 

Nil     

11) 

Nuclear moisture Density 
meter or equivalent(for work 
costing more than 15 crore 
only) 

Nil     

12) 
Speedy moisture meter 
complete with chemicals 

1 No     

13) 

Unconfined Compression 
Test Apparatus (for work 
costing more than 15 crore 
only) 

Nil     

C) FOR BITUMEN AND BITUMINOUS MIXES 

1) 

Constant temperature bath for 
accommodating bitumen test 
specimen, electrically 
operated, and thermostatically 
controlled (to accommodate 
minimum six Specimens) 

1 No     

2) 

Penetrometer automatic type, 
including adjustable weight 
arrangement and needles as 
per IS:1203-1958 

1 No     

3) 

Solvent extraction or 
centrifuge type apparatus 
complete with extraction 
thimbles with solvent and filter 
paper 

1 No     
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4) 

Bitumen laboratory mixer 
including required 
accessories (20 ltrs.) (for work 
costing more than 15 crore 
only) 

1 No     

5) 

Marshall compaction 
apparatus automatically 
operated as per ASTM 1559-
62 T complete with 
accessories (with 180 N 
Marshall Moulds) (for work 
costing more than 15 crore 
only) 

1 set     

6) Furol viscometer 1 No     

7) 
Ductility meter  (for work 
costing more than 15 crore 
only) 

1 No     

8) 
Softening point (Ring and ball 
app) 

1 No     

9) Distant reading thermometer -     

10) Rifle box - 1 No     

11) 
Automatic Asphlat content 
Meter 

- 1 No     

12) 

Thin film over test apparatus 
for modified binder either with 
PMB or CRMB(for work 
costing more than 15 crore 
only) 

-     

13) 

Mastic Asphalt Hardness 
testing equipment(for work 
costing more than 15 crore 
only) 

-     

14) 
Sand Equivalent test 
apparatus 

1 set     

15) 
Core cutting machine suitable 
for upto 150 mm dia core 

1 set     

16) Thermometers (Digital) 4 Nos     

D)FOR CEMENT, CEMENT CONCRETE AND MATERIALS 
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1) Water Tank 1 No     

2) 
Vicat needle apparatus for 
setting time with plungers as 
per IS:269-1967 

1 No     

3) Moulds       

  

a) 150 mm x 300 mm ht. 
Cylinder with capping 
component along with the 
capping set and compound as 
per IS 

Nil      

  
b) Cube 150 mm, and 100 
mm (each size) 

12 Nos     

4) 
Concrete permeability 
apparatus 

Nil      

5) 
High frequency mortar cube 
vibrator for cement testing 

Nil      

6) 
Concrete mixer power driven, 
1 cu.ft. capacity 

Nil      

7) 

Variable frequency and 
amplitude vibrating table size 
1 m x 1 m as per the relevant 
British Standard 

Nil      

8) 
Flakiness index test 
apparatus 

1 No     

9) 
Aggregate impact test 
apparatus as per IS:2386 
(Part 4) 1963 

Nil      

10) 
Los-Angeles abrasion test 
apparatus as per IS:2386 
(Part 4) 1963 

Nil      

11) Flow table as per IS:712-1973 Nil      

12) Equipment for slump test 1 No     
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13) 

Equipment for determination 
of specific gravity or fine and 
coarse aggregate as per 
IS:2386 (Part 3) 1963 

1 No     

14 

Compression and Flexural 
strength testing machine of 
200 T capacity with additional 
dial for flexural testing 

1 No     

15 
Core cutting machine with 
10/15 cm dia diamond cutting 
edge 

1 No     

16) Needle vibrator 1 No     

17) Air entrainment meter Nil     

18) 
0.5 Cft, 1 Cft cylinder for 
checking bulk density of 
aggregate with tamping rod 

1 No     

19) 
Soundness testing apparatus 
for cement (Lee Chattlier) 

Nil      

E)FOR CONTROL OF PROFILE AND SURFACE EVENNESS 

1) Total Station 1 No     

2) 
Precision automatic level with 
micrometer attachment 

1 set     

3) Distomat or equivalent Nil      

4) 
Theodolite – Electronically 
operated with computerised 
output attachment 

Nil      

5) Precision staff 4 sets     

6) 
3 meter straight edge and 
measuring wedge 

2 sets     

7) Camber template 2 Lane       

  a) Crown type cross – section 1 sets     
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  b) Straight run cross – section 1sets     

8) Steel tape       

  a) 5 m long 4 Nos     

  b) 10 m long 4 Nos     

  c) 20 m long 4 Nos     

  d) 30 m long 4 Nos     

  e) 50 m long 4 No     

9) 
Roughometer (Bump 
Integrator) 

1 No. (when 
required) 
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Annexure - I (Format: I-5)  
(See clause 14 of Section 2-ITB) 

 

List of Key equipment’s /Machines for Construction Work 
 

S. No. Name of Equipment/ 
Machinery 

Quantity 
Required with 
the bidder for 
works costing 

Quantity Available with the 
bidder 

Remarks 

1. JCB 2   

2. Dumper 4   

3. Tractor Trolly 2   

4. Automated Concrete Mixer 2   

5. Vibrator 25  mm needle 3   

6. Water and sewer Pipe 
Loader and unloader 

2   

7. 

 

Earth Compactor/roller for 
getting max dry density 

2   

8. Centrifugal pump for 
dewatering 

4   

9. Plate vibrator 2   
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ANNEXURE — J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 
(To Be Contained in Envelope-C) 

NAME OF WORK___________________________ 

I/We hereby bid for the execution of the above work within the time specified at the rate (in 
figures) _________(in words) _______________________________percent below/ above or at 
par based on the Bill of Quantities and item wise rates given therein in all respects and in 
accordance with the specifications, designs, drawings and instructions in writing in all respects 
in accordance with such conditions so far as applicable. I/We have visited the site of work and 
am/are fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We 
have fully acquainted myself/ourselves about the conditions in regard to accessibility of site and 
quarries/kilns, nature and the extent of ground, working conditions including stacking. of 
materials, installation of tools and plant conditions effecting accommodation and movement of 
labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 
provisions of the said conditions of contract annexed- hereto so far as applicable, or in default 
thereof to forfeit and pay to the Municipal Corporation Jabalpur or his successors in office the 
sums of money mentioned in the said conditions. 

Note: 

i.  Only one rate of percentage above or below or at par based on the Bill of Quantities and 
item wise rates .given therein shall be quoted. 

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 
ready to accept such valid and correct rate and declines to furnish performance -security 
and sign the agreement his earnest money deposit shall be forfeited. 

iii.  In case .the percentage “above” or “below” is not given by a bidder, his bid shall be treated 
as non-responsive. 

iv.  All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by the bidder. 

 

Signature of Bidder 
Name of Bidder 

 

The above bid is hereby accepted by me on behalf of the Municipal Corporation Jabalpur dated 
the ______________ day of ___________________ 20________________ 

 

Signature of Officer  
by whom accepted 
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ANNEXURE — K  
(See clause 15 of Section 2 -ITB) 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 
 

NOT APPLICABLE 
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ANNEXURE—L 
(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________        Dated: __________ 

To, 

M/s.__________________________ 

(Name and address of the contractor) 

Subject:  ______________________________________ 

(Name of the work as appearing in the bid for the. work) 

Dear Sir(s), 

Your bid for the work mentioned above has been accepted on behalf of the Municipal 
Corporation Jabalpur  at your bided percentage ______ below/ above or at par the Bill of 
Quantities and item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

a.  The performance security/ performance guarantee of Rs. 
___________________ (in-figures) (Rupees _______________ in words only). 
The performance security shall be in the shape of term deposit receipt / bank 
guarantee of any nationalized / schedule commercial bank valid up to three 
months after the expiry of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying-out the work as entered in the bid is 
__________ months including/ excluding rainy season, shall be reckoned from the date of 
signing the-contract agreement.   

Signing the contract agreement shall be reckoned as intimation to commencement of 
work and no separate letter for commencement of work is required. Therefore, after signing of 
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of 
site and necessary instructions to start the work.   

 

Yours Faithfully 

 



 Page - 47 - 

Annexure — M 
(See clause 22 of Section 2 -ITB) 

PERFORMANCE SECURITY 
To 

 

_______________________________________ [name of Employer] 

 

________________________________________ [address of Employer 

 

WHEREAS _________________________ [name and address of Contractor) 
(Hereinafter called ‘the Contractor”) has undertaken, in pursuance of letter of Acceptance No-
_______________dated to execute ______________ [name of Contract and brief description of 
Works] (hereinafter called “the Contract”). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 
on behalf of the Contractor, Up to a total of ________________ [amount of guarantee]* 
________________ _(in words), such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first 
written demand and Without cavil or argument, an sum or sums within the limits of 
_______________________[amount of guarantee] as aforesaid without your needing to prove 
or to show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting us with the demand. 

We further agree that no change or addition to or other modification of the term of the Contract 
of the Works to be performed there under or of any of the Contract documents which maybe 
made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 
Liability Period. 

Signature, Name and Seal of the guarantor ______________________________ 

Name of Bank_____________________________________________________ 
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Address__________________________________________________________ 

Phone No, Fax No., E-mail Address, of Signing Authority __________________ 

Date ____________________________________________________________ 

 

*An amount shall be inserted by the Guarantor, representing the percentage the 
Contract Price specified in the Contract including additional security for unbalanced Bids, if any 
anddenominated in Indian Rupees.   
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SECTION 3 
Conditions of Contract 

Part - I General Conditions of Contract [GCC] 
Table of Clauses of GCC 

Clause 

No. 

Particulars Clause 

No. 

Particulars 

A. General 21 Payments for Variations and / or Extra 

Quantities 

1 Definitions 22 No compensation for alterations in or restriction 

of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor’s Risks 29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 

Advance 

12 Dispute Resolution System 33 Secured Advance 

B Time Control  34 Payments Certificates 

13 Programme E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 final Account 

16 Contractor’s quoted percentage F. Other Conditions of Contract : 

C. Quality Control 37 Currencies 

17 Tests   38 Labour 

18 Correction of Defects noticed 

during the Defect Liability Period 

39 Compliance with Labour Regulations 

D. Cost Control 40 Audit and Technical Examination . — 

19 variations.- Change in original 41 Death or Permanent Invalidity of Contractor 
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Specifications, Designs, Drawings 

etc. 

20 Extra Items . 42 .Jurisdiction  
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A. General 

1.  DEFINITIONS 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 
Bid. 

1.2.  Chief Engineer: means Chief Engineer of the zone/ basin concerned: 

13.  Completion: means completion of the work as certified bytheEngineer-in-Charge, in 
accordance with provisions of agreement. 

1.4.  Contract: means the Contract between the Employer and the Contractor to execute, 
complete and/or maintain the work. Agreement is synonym of Contract and carries the 
same meaning wherever used. 

1.5.  Contract Data: means the documents and other information, which comprise of the 
Contract. 

1.6.  Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.7. Contractor’s bid: means the completed bid document submitted by the Contractor to 
the Employer. 

1.8.  Contract amount: means the amount of contract worked out on the basis of accepted 
bid. 

1.9. Completion of work: means completion of the entire contracted work; Exhaustion of 
quantity of any particular item mentioned in the bid document shall not impIy completion 
of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the specifications 
included in the contract. 

1.12.  Department: means Department of the, State Government viz. Water Resources 
Department, Public Works Department, Public Health Engineering Department Rural 
Engineering Service and any other organization which adopts this document. 

1.13.  Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.14.  Employer: means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all functions to a 
person or body nominated by him for specified functions. The word Employer / 
Government / Department wherever used denote the Employer. 



 Page - 52 - 

1.15.  Engineer: means the person named in the Contract Data. 

1,16.  Engineer in charge: means the person named in the Contract Data. 

1.17.  Equipment: means the Contractor’s machinery and vehicles brought temporarily to the 
Site far execution of work. 

1.18.  Government: means Government of Madhya Pradesh. 

1.19.  In Writing: means communicated in written form and delivered against receipt. 

1.20.  Material: means all supplies, including consumables, used by the Contractor for 
incorporation in the work. 

1.21.  Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 
concerned. 

1.22.  Stipulated period of completion: means the period in which the Contractor is required 
to complete the work. The stipulated period is specified in the Contract Data. 

1.23.  Specification: means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge. 

1.24.  Start Date: means the date of signing of agreement for the work. 

1.25.  Sub-Contractor: means a person or corporate body who has a Contract with the 
Contractor, duly authorized to carry out a part of the construction work under the 
Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1.27.  Tender/Bid, Tendered/Bidder: are the synonyms and carry the same meaning where 
ever used. - 

1,28.  Variation: means any change in the work which is instructed or approved as variation 
under this contract. 

1.29.  Work: The expression “work’ or “works” where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, be 
construed and taken to mean the work by virtue of contract, contracted to be executed, 
whether temporary or permanent and whether original, altered, substituted or additional, 

2.  INTERPRETATIONS AND DOCUMENTS 

2.1   Interpretations 

In the contract, except where the context requires otherwise: 

a.  words indicating one gender include all genders; 
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b.  Wards indicating the singular also include the plural and vice versa. 

c.  provisions including the word “agree”, “agreed” or “agreement’ require the 
agreement to be recorded in writing; 

d.  written” or “in writing” means hand-written, type-written, printed or electronically 
made, and resulting in a permanent record; 

2.2  Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure’s) 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; with all Annexures 

ii. Part lI Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6 Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3.  Language and Law 

The language of the Contract and the law governing the Contract are stated in the 
Contract Data 

4.  Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 
shall be sent to the address or contact details given by the Contractor in [Annexure H of 
ITB]. The address and contact details for communication with the Employer/Engineer 
shall be as per the details given in the Contract Data. Communication between parties 
that are referred to in the conditions shall be in writing. The notice sent by facsimile (fax) 
or other electronic means (email) shall also be effective on confirmation of the 
transmission. The notice sent by registered post or speed post shall be effective on 
delivery or at the expiry of the normal delivery period as undertaken by the postal 
service. In case of any change in address for communication, the same shall be 
immediately notified to Engineer-in- Charge. 
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5.  Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount specified in 
the Contract Data with following conditions. 

a.  The Contractor may subcontract up to 25 percent of the contract price with the 
approval of the Employer in writing, but will not assign the Contract. Subcontracting 
shall not alter the Contractors obligations. 

b.  Following shall not form part of subcontracting: 

i.  Hiring of labour through a labour contractor. 

II.  The purchase of Materials to be incorporated in the works. 

iii.  Hiring of plant& machinery . . 

c.  The sub-contractor will have to be registered in the appropriate category in the 
centralized registration system for contractors of the G0MP. 

6.  Personnel 

61  The Contractor shall employ for the construction work and routine maintenance 
the technical personnel as provided in the Annexure I-3 of Bid Data Sheet if 
applicable. If the Contractor fails to deploy required number of technical staff, 
recovery as specified in the Contract Data will be made from the Contractor. 

6.2  If the Engineer asks the Contractor to remove a person who is a member of the 
contractor’s staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within three days and has no further connection 
with the Works in the Contract. 

7.  Force Majeure 

7.1  The term “Force Majeure” means an exceptional event or circumstance: 

(a) Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering into 

the Contract 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, 

and 
(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 

i. War, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
ii. Rebellion, terrorism, sabotage by persons other than the contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war,  
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iii. Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 
Personnel, 

iv. Munitions of war, explosive materials, ionising radiation or contamination by radio-
activity, except as may be attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity, and 

v. Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2.  In the event of either party being rendered unable by force majeure to perform any duty 
or discharge any responsibility arising out of the contract, the relative obligation of the 
party affected by such force majeure shall upon notification to the other party be 
suspended for the period during which force majeure event lasts. The cost and loss 
sustained by either party shall be borne by respective parties. 

7.3  For the period of extension granted to the Contractor due to Force Majeure the price 
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 
this sub clause shall not give eligibility for price adjustment to contracts which are 
otherwise not subject to the benefit of price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeure shall 
stand extended by the period for which such cause lasts. Should the delay caused by 
force majeure exceed twelve months, the parties to the contract shall be at liberty to 
foreclose the contact after holding mutual discussions. 

8. Contractor’s Risks - 

8.1  All risks of loss or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract are 
the responsibility of the Contractor. 

8.2  All risks and consequences arising from the inaccuracies or falseness of the 
documents, drawing, designs, other documents and/or information submitted by 
the contractor shall be the responsibility of the Contractor alone, notwithstanding 
the fact that the design/ drawings or other documents have been approved by the 
department. 

9.  Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 
Corporation against all action, suits, claims, demands, costs etc. arising in connection 
with injuries suffered by any persons employed by the contractor or his subcontractor for 
the works whether under the General law or under workman’s compensation Act or any 
other statute in force at the time of dealing with the question of the liability of employees 
for the injuries suffered by employees and to have taken steps properly to ensure 
against any claim there under. 

10.  Contractor to Construct the Works 

10.1  The Contractor shall construct install and maintain the Works in accordance with 
the Specifications and Drawings as specified in the Contract Data. 
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10.2  In the case of any class of work for which there is no such specification as is 
mentioned in Contract Data, such work shall be carried out in accordance with 
the instructions and requirement of the Engineer-in-charge. 

10.3  The contractor shall supply and take upon himself the entire responsibility of the 
sufficiency of the scaffolding, timbering, machinery, tools and implements, and 
generally of all means used for the fulfillment of this contract whether such 
means may or may not be approved or recommended by the Engineer. 

11.  Discoveries   

Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site shall be the property of the Employer. The Contractor shall notify the Engineer 
of such discoveries and carry out the Engineer’s instructions for dealing with them. 

12.  Dispute Resolution System 

12.1  No dispute can be raised except before the Competent Authority as defined in 
Contract Data in writing giving full description and grounds of dispute. It is 
clarified that merely recording protest while accepting measurement and/or 
payment shall not be taken as raising a dispute. 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised 
after expiry of 45 days of its first occurrence shall not be entertained and the 
Employer shall not be liable for claims arising out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days. 

12.4  Appeal against the order of the Competent Authority can be preferred within 30 
days to the Appellate Authority as defined in the Contract Data. The Appellate 
Authority shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the 
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum. 

B. Time Control 

13.  Programme 

13.1  Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods arrangements, order 
and timing for all the activities for the construction of works. 

13.2  The program shall be supported with all the details regarding key personnel, 
equipment and machinery proposed to be deployed on the works for its 
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execution. The contractor shall submit the list of equipment and machinery being 
brought to site, the list of key personnel being deployed, the list of machinery/equipment 
being placed in field laboratory and the location of field laboratory along with the 
Programme. 

13.3  An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Works, including any changes to the sequence of the activities. 

13.4  The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor does not 
submit an updated Programme within this period, the Engineer may withhold the amount 
stated in the Contract Data from the next payment certificate and continue to withhold 
this amount until the next payment after the date on which the overdue Programme has 
been submitted. 

13.5  The Engineer’s approval of the Programme shall not alter the Contractor’ s obligations.  

 

14.  Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the 
ground of his having been unavoidably hindered in its execution or on any other 
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of 
which he desires such extension. Engineer-in-Charge shall forward the aforesaid 
application to the Competent Authority as prescribed. 

14.2  The competent authority shall grant such extension at each such occasion within 
a period of 30 days of receipt of application from contractor and shall not wait for 
finality of work. Such extensions shall be granted in accordance with provisions 
under clause 15 of this agreement. 

14.3  In case the work is already in progress, the Contractor shall proceed with the 
execution of the works, including maintenance thereof, pending receipt of the 
decision of the competent authority as aforesaid with all due diligence. 

15.  Compensation for delay 

15.1  The. time allowed for carrying out the work, as entered in the agreement, shall be 
strictly observed by the Contractor. 

15.2  The time allowed for execution of the contract shall commence from the date of 
signing of the agreement. It is clarified that the need for issue of work order is 
dispensed with. 

15.3  In the event milestones are laid down in the Contract Data for execution of the 
works, the contractor shall have to ensure strict adherence to the same. 
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15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall attract 
such liquidated damages as is laid down in the Contract Data. 

15.5  In the event of delay in execution of the Works as per the time lines mentioned in 
the Contract Data the Engineer-in-charge shall retain from the bills of the 
Contractor amount equal to the liquidated damages leviable until the Contractor 
makes such delays good. However, the Engineer-in-charge shall accept 
bankable security in lieu of retaining such amount. 

15.6  If the Contractor is given extension .of time after liquidated damages have been 
paid, the Engineer in Charge shall correct any over payment of liquidated 
damages by the Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 
stipulated contract period (including extension of time) the sum so retained shall 
be adjusted against the liquidated damages levied. 

16.  Contractor’s quoted percentage 

The Contractor’s quoted percentage rate referred to in the “Bid for works’ will be 
deductedadded from/to the net amount of the bill after deducting the cost of material 
supplied by the department. 

C. Quality Control 

17. Tests 

17.1  The Contractor shall be responsible for: 

 a.  Carrying out the tests prescribed in specifications, and 

 b.  For the correctness of the test results, whether preformed in his  

  laboratory or elsewhere. 

17.2  The contractor shall have to establish field laboratory within the time specified 
and having such equipments as are specified in the Contract Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is 
specified in the Contract Data. 

17.4 Ten percent of the mandatory test prescribed under the specification shall be got 
carried out through laboratories accredited by national Accreditation Board of 
laboratories (NABL) By the Engineer-in-charge and the cost of such testing shall 
be deducted form the payments due to contractor .  

18.  Correction of Defects noticed during the Defect Liability Period 
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18.1  The Defect Liability Period of work in the contract shall be as per the Contract 
Data. 

18.2  The Contractor shall promptly rectify all defects pointed out by the Engineer well 
before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified. 

18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability 
Period to the satisfaction of the Engineer, within the time specified by the 
Engineer, the Engineer will assess the cost of haying the Defect corrected, and 
the cost of correction of the Defect shall be recovered from the Performance 
Security or any amount due or that may become due to the contractor and other 
available securities. 

D.  COST CONTROL 

19.  Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1  The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the 

work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which the 

contractor may be directed to do in the manner above specified, as part of the 

work, shall be carried out by the contractor on the same conditions in all respects 

on which he agrees to do the main work. 

19.2  The time for the completion of the work shall be adjusted in the proportion that 
the altered, additional or substituted work bears to the original contract work and 
the certificate of the Engineer-in-charge shall be conclusive as to such 
proportion. 

20.  Extra items 

20.1  All such items which are not included in the priced BOQ shall be treated as extra 
items. 

21.  Payments for Variations and / or Extra Quantities 

21.1  The rates for such additional (Extra quantity), altered or substituted work / extra 
items under this clause shall be worked out in accordance with the following 
provisions in the irrespective order: 
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a.  The contractor is bound to carry out the additional (Extra quantity), work at 
the same rates as are specified in the contract for the work. 

b.  If the item is not in the priced BOQ and is. included in the SOR of the 
department, the rate shall be arrived at by applying the quoted tender 
percentage on the SOR rate. 

c.  If the rates for the altered or substituted work are not provided in applicable 
SOR - such rates will be derived from the rates for a similar class (type) of 
work as is provided in the contract (priced BOQ) for the work. 

d.  If the rates for the altered, substituted work cannot be determined in the 
manner specified in the sub clause (c) above - then the rates for such 
composite work item shall be worked out on the basis of the concerned 
Schedule of Rates minus/plus the percentage quoted by the contractor. 

e.  If the rates for a particular part or parts of the item is not in the Schedule of 
Rates and the rates for the altered, or substituted work item cannot be 
determined in he manner specified in sub clause (b) to (d) above, the rate 
for such part or parts will be determined by the Competent Authority, as 
defined in the Contract Data on the basis of the rate analysis derived out of 
prevailing market rates when the work was done. 

f.  But under no circumstances, the contractor shall suspend the work on the 
plea of non-acceptability of rates on items falling under sub clause (a) to (d). 
In case the contractor does not accept the rate approved by the Engineer in 
Charge for a particular item, the contractor shall continue to carry out the 
item at the rates determined by the Competent Authority. The decision on 
the final rates payable shall be arrived at through the dispute settlement 
procedure.  

 

22.  No compensation for alterations in or restriction of work to be carried out. 

22.1. If at any time after the commencement of the work, the Engineer-in-charge for any reason 
whatsoever, not require the whole or any part of the work as specified in the bid to be 
carried out the Engineer-in-charge shall give notice in writing of the fact to the Contractor 
and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 
account of any profit or advantage which he might have derived from the execution of work 
in full or on account of any loss incurred for idle men and machinery due to any alteration 
or restriction of work for whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to execute 
such portion of the work, without prejudice to his rights. 
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23.  ‘No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any 
authority. 

24.  Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the contract, the 
Department may be entitled to recover such sum by: 

(a)  Appropriating, in part or whole of the Performance Security and Additional 
Performance Security, if any; and/or Security Deposit and / or any sums payable 
under the contract to the contractor. 

(b)  If the amount recovered in accordance with (a) above is not sufficient, the balance 
sum may be recovered from any payment due to the contractor -under any other 
contract of the department, including the securities which become due for release. 

(c)  The department shall, further have an additional right to effect recoveries as arrears 
of land revenue under the M.P. Land-Revenue Code. 

25. Tax - 

25.1  The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax 
and other levies, duties, cess, toll, taxes of Central and State Governments, local bodies 
and authorities, 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 
duties in respect of materials actually consumed on public work, shall be borne by the 
Contractor. 

25.3  Any changes in the taxes due to change in legislation or for any other reason shall not be 
payable to the contractor. 

26.  check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement of 
work in general or specific scale for specific works or by other special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment. 

26.3  Any over/excess payments detected, as a result of such check measurement or otherwise 
at any stage up to the date of completion of the defect liability period specified in this 
contract, shall be recoverable from the Contractor, as per clause 24 above. 

27.  Termination by Engineer in charge 
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27.1  If the Contractor fails to carry out any obligation under the Contract, the Engineer in 
Charge may by notice require the Contractor to make good the failure and to remedy it 
within a specified reasonable time. 

27.2  The Engineer in Charge, shall be entitled to terminate the Contract if the Contractor 

a)  abandons the Works or otherwise plainly demonstrates the intention not to continue 
performance of his obligations under the Contract; 

b)  the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstruction or amalgamation; 

c)  without reasonable excuse falls to comply with the notice to correct a particular 
defect within a reasonable period of time; 

d)  the Contractor does not maintain avalid instrument of financial security as 
prescribed; 

e)  the Contractor has delayed the completion of the Works by such duration for which 
the maximum amount of liquidated damages is recoverable; 

f)  If the Contractor fails to deploy machinery and equipment or personnel or set up a 
field laboratory as specified in the Contract Data; 

g)  If the contractor, in the judgment of the Engineer in chargé has engaged in corrupt or 
fraudulent practices in competing for or in executing the contract; 

h)  Any other fundamental breaches as specified in the Contract Data. 

27.3  In any of these events or circumstances, the Engineer in Charge may, upon giving 14 
days’ notice to the Contractor, terminate the Contract and expel the Contractor from the 
Site, However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in 
Charge may terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 
convenience by giving notice to the Contractor. 

28.  Payment upon Termination 

28.1  If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for 
value of the work accepted on final measurements, less Advance Payments and Penalty 
as indicated in the Contract Data. The amount so arrived at shall be determined by the 
Engineer-in-Charge and shall be final and binding on both the parties. 

28.2  Payment on termination under clause 27.4 above - 

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a certificate 
for the value of the work done, the reasonable cost of removal of Equipment, repatriation, 
of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs of 
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protecting and securing the Works and less advance payments received up to the date of 
the certificate, less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law. 

28.3  If the total amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be recovered as per clause 24 above. 

29.  Performance Security 

The Contractor shall have to submit, performance security and additional performance security, 
if any, as specified in the Bid Data Sheet at the time of signing of the contract. The 
contractor shall have to ensure that such performance security and additional performance 
security, if any remains valid for the period ‘as specified in the Contract Data. 

30.  Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the 
Contract Data. The total amount of Security Deposit so deducted shall not exceed the 
percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 
deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond the 
completion of Defect Liability Period/ extended Delectability Period. 

30.3 The Security Deposit shall be refunded on completion of’ Defect Liability Period. 

31.  Price Adjustment 

31.1  Applicability 

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 

2.  The price adjustment clause shall apply only for the works executed from the date of 
signing of the agreement until the end of the initial intended completion date or 
extensions granted for reasons attributed to the Employer by the Engineer. 

3.  The Contractor shall not be entitled to any benefit arising from the price adjustment 
clause for extension in the contract period for reasons attributed to the Contractor. 

4.  In the Force Majeure event the price escalation clause shall apply. 

31.2  Procedure 

1.  Contract price shall be adjusted for increase or decrease in rates and price of labour, 
materials, fuels and lubricants in accordance with following principles and 
procedures and as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the formula given 
in the contract data. 
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3.  Following expression and meaning are assigned to the work done during each 
quarter: 

R = Total value of work during the quarter. It would include the amount of secured 
advance granted, if any, during the quarter, less the amount of secured advance 
recovered, if any during the quarter, less value of material issued by the department, 
if any, during the quarter. 

4.  Weightages of various components of the work shall be as per the Contract Data.  

31.3 To the extent that full compensation for any rise or fail in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract the unit rates and 
prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs.   

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month. 

 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the same 
shall be recovered from the sums payable to the Contractor. 

32.  Mobilization and Construction Machinery Advance 

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing advance payment 
to the contractor of the amounts stated in the Contract Data, against provision by the 
contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
scheduled banks, in the name as stated in the Contract Data in amounts equal to the 
advance payment. The guarantee shall remain effective until the advance payment 
has been repaid, but the amount of the guarantee shall be progressively reduced by 
the amounts repaid by the contractor. 

32.3  The rate of interest chargeable shall be as per Contract Data. 

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost 
of construction machinery and admissible only for new construction machinery. 

32.5  The advance payment shall be recovered as stated in the Contract Data by deducing 
proportionate amounts from payment otherwise due to the Contractor. No account 
shall be taken of the advance payment or its recovery in assessing valuations of 
work done, variations, price adjustments, compensation events, or liquidated 
damages. 

33.  Secured Advance 
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33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2  If applicable, the Engineer shall make advance payment against materials intended 
for but not yet incorporated in the Works and against provision by the contractor of 
an unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, 
in the name as stated in the Contract Data, in amounts equal to the advance 
payment. The guarantee shall remain effective until the advance payment has been 
adjusted, but the amount of the guarantee shall be progressively reduced by the 
amounts adjusted by the contractor. 

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated in 
the Contract Data. 

3.4  The Secured Advance paid shall be recovered as stated in the Contract Data. 

34.  Payment Certificates 

The payment to the contractor will be as follows for construction work: 

(a)  The Contractor shall submit to the Engineer monthly statements of the value of the 
work executed less the cumulative amount certified previously, supported with 
detailed measurement of the items of work executed. 

(b)  The Engineer shall check the Contractor’s monthly statement and certify the amount 
to be paid to the Contractor. 

(c)  The value of work executed shall be determined, based on the measurements 
approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in 
the Bill of Quantities completed: 

(e)  The value of work executed shall also include the valuation of Variations and 
Compensation Events. 

(f)  All payments shall be adjusted for deductions for advance payment, security deposit, 
other recoveries in terms of contract and taxes at source as applicable under the law. 

(g)  The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information. 

(h)  Payment of intermediate certificate shall be regarded as payments by way of 
advance, against the final payment and not as payments for work actually done and 
completed. 

(i)  Intermediate payment shall not preclude the requiring of bad, unsound and imperfect 
or unskilled work to be removed and taken away and reconstructed or be considered 
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as an admission of the due performance of the contractor any part thereof, in any 
respect or the occurring of any claim. 

(j)  The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

E. Finishing the Contract 

35.  Completion Certificate 

35.1  A Completion Certificate in the prescribed format in Contract Data shall be issued by 
the Engineer-in-Charge after physical completion of the Work. 

 

35.2 After final payment to the Contractor a Final Completion Certificate in the prescribed 
format in the Contract Data shall be issued by the Engineer-in Charge. 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractorconsiders payable for works under the Contract within 21 days of 

issue of certificate of physical completion of works. The Engineer shall issue a 

Defects Liability Certificate and certify any payment that is due to the Contractor 

within 45 days of receiving the Contractor’s account if it is correct and complete. If 

the account is not correct or complete, the Engineer shall issue within 45 days a 

schedule that states the scope of the corrections or additions that are necessary. If 

the Account is still unsatisfactory after it has been resubmitted, the matter shall be 

referred to the Competent Authority as defined in the Contract Data, who shall 

decide on the amount payable to the Contractor after hearing the Contractor and the 

Engineer in Charge. 

36.2  In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to finalize 

the account and issue a payment certificate within 28 days. 

F. Other Conditions of Contract 

37.  Currencies 

All payments will be made in Indian Rupees. 

38.  Labour 
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38.1  The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Engineer may require. 

39.  Compliance with Labour Regulations 

39.1 During continuance of the Contract, the Contractor and his  Sub Contractors shall 
abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the, State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may 
be passed or notification that may be issued under any labour law in future either by 
the State or the Central Government or the local authority. Salient features of some 
of the major labour laws that, are applicable to construction industry are given in the 
Contract Data. The Contractor shall keep the Employer indemnified in case any 
action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made their under, 
regulations or notifications including amendments, If the Employer is caused to pay 
or reimburse, such amounts as may .be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ 
regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct from any money due to the 
Contractor including his amount of performance security. The Employer/Engineer 
shall also have right to recover from the Contractor any sum required or estimated to 
be required for making good the loss or damage suffered by the Employer. The 
employees of the Contractor and the Sub Contractor in no case shall be treated as 
the employees of the Employer at any point of time. 

40.  Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the works 
and the final bill of the contract including all supporting vouchers abstract etc to be made 
after payment of the final bill and if as a result of such audit and technical examination any 
sun is found to have been overpaid in respect of any work done by the contractor under 
the contract or any work claimed by him to have been done under the contract and found 
not to; have been executed, the Contractor shall be liable to refund the amount of 
overpayment and it shall be lawful for Government to recover the same from him in the 
manner prescribed in clause 24 above and if it is found that the Contractor was paid less 
than what was due to him, under the contract in respect of any work executed by him 
under it, the amount of such under payment shall be duly paid by Government to the 
Contractor. 
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41.  Death or Permanent Invalidity of Contractor 

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the 
currency of the contract or becomes permanently incapacitated, where the surviving 
partners are only minors, the contract shall be closed without levying any 
damages/compensation as provided for in clause 28.2 of the contract agreement 
However, if the competent authority is satisfied about the competence of the survivors, 
then the competent authority shall enter into a fresh agreement for the remaining work 
strictly on the same terms and conditions under which the contract was awarded. 

42.  Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the courts at the place 
where this agreement is entered into. No other jurisdiction shall be applicable. 
 

[End of GCC] 
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Contract Data 
Clause 

reference 
Particulars Data 

1.14 Employer EXECUTIVE DIRECTOR, JSCL, 
JABALPUR 

1.15 Engineer Executive Engineer 

1.16 Engineer in Charge Assistant Engineer 

1.12 Stipulated period of completion 12 months (including Rainy season) 

3 Language & Law of Contract Indian Contract Act 1872 

4 Address & contact details of the Contractor As per Annexure H 

Address & contact details of the Employer/ 
Engineer- phone, Fax, email. 

Executive Director, JSCL 

5 Subcontracting permitted for the Contract 
Value 

Upto 10% by approval of employer 

6 Technical Personnel to be provided the 
contractor—requirement, & 

As per Annexure - I (Format I-3)  

Penalty, if required Technical Personnel not 
employed 

As per rule 

10 Specifications As per Annexure E 

Drawings As per Annexure N 

12 Competent Authority for deciding dispute 
under Dispute Resolution System 

As per rule 

Appellate Authority for deciding dispute under 
Dispute Resolution System 

Executive Director, JSCL 

13 Period for submission of updated construction 
program 

7 days 

Amount to be withheld for hot submitting 
construction program in prescribed period 

As per rule 

14 Competent Authority for granting Time 
Extension. 

As per rule 
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15 Milestones laid down for the contract NO 

If Yes, details of Milestones As per Annexure - O 

Liquidated damage As per Annexure - P 

17 List of equipment for lab As per Annexure - Q 

Time to establish lab As per rule 

Penalty for not establishing field Laboratory  As per rule 

18 Defect Liability Period  60 months after physical 
completion of work  

21 Competent Authority for determining the rate   As per rule 

27 Any other condition for breach of contract As per rule 

28 Penalty Penalty Shall include 

(a) Security deposit as per clause 
30 of General Conditions of 
Contract and 

(b Liquidated Damages imposed as 
per clause 15 or Performance 
Security (Guarantee)  including 
Additional Performance Security 
(Guarantee), if any, as per clause 29 
of General Conditions of Contract, 
whichever is higher 

29 Performance guarantee (Security) shall be 
valid up to 

Till issue of physical Completion 
Certificate as per Clause 35.1 

30 Security Deposit to be deducted from each 
running bill 

At the rate of 5%. 

 

Maximum limit of deduction of Security 
Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and procedure to 
calculate 

As per Annexure R 

The price Adjustment shall apply 
only in respect of Cement, Steel, 
Bitumen and POL components 

31.1 (1) Price adjustment shall be applicable Price Adjustment shall be 
applicable only in case where the 
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amount in NIT is more than Rs. 10 
(Ten) Crores. This clause shall not 
have any bearing with the Contract 
Amount. 

32 

32:1 Mobilization and Construction Machinery 
Advance Applicable 

No Mobilization and Construction 
Machinery Advance payable. 

32.2 If yes, Unconditional Bank Guarantee In the format prescribed in 
Annexure - S 

32.3 If yes, Rate of interest chargeable on 
advances 

10% annual simple interest 

32.4 If yes, Type & Amount of Advance 
payment that can be paid 

NA 

32.5 If yes, Recovery of advance payment Recovery of Mobilization and/or 
Construction Machinery advance 
shall commence when 10% of the 
Contract Amount is executed and 
recovery of total advance shall be 
done on pro-rata basis and shall be 
completed by the time work 
equivalent to 80% of the Contract 
Amount is executed. 

In addition to the recovery of 
principal amount, recovery of 
interest shall be carried out as 
calculated on the outstanding 
amount of principal at the close of 
each month. The interest shall be 
accrue from the day of payment of 
advance and the recovery of 
interest shall commence when 10% 
of the Contract Amount is executed 
and shall be completed by the time 
work equivalent to 80% of the 
Contract Amount is executed. 

33 33.1 secured Advance Applicable No Secured Advance payable. 

33.2 if yes, Unconditional Bank Guarantee In the format prescribed in 
Annexure —T 

33.2 if yes, Amount of Secured Advance : 75% of value of material as 
determined by the Engineer in 
Charge 
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33.3 if yes, Conditions for secured advance. a) The materials are in-accordance 
with the specification for Works; 

b) Such materials have been 
delivered to site, and are properly 
stored and protected against 
damage, or deterioration to the 
satisfaction of the Engineer. The 
contractor shall store the bulk 
material in measurable stacks.; 

c) The Contractor’s records of the 
requirements, orders, receipt and 
use of materials are kept in a form 
approved by the Engineer and such 
records shall be available for 
inspection by the Engineer; 

d) The contractor has submitted 
with his monthly statement the 
estimated value of the materials on 
site together with such documents 
as may be required by the Engineer 
for the purpose of valuation of the 
materials and providing evidence of 
ownership and payment thereof; 

e) Ownership of such materials 
shall be deemed to vest in the 
Employer for which the Contractor 

has submitted an Indemnity Bond 
in an acceptable format; and 

f) The quantity of materials are not 
excessive and shall be used within 
a reasonable time as determined by 
the Engineer. 

33.4 if yes, Recovery of Secured advance The advance shall be repaid from 
each succeeding monthly 
payments to the extent materials 
[for which advance was previously 
paid) have been incorporated into 
the Works. 

35 Completion  certificate - after physical 
completion of the Work 

As per Annexure - U  

Final Completion Certificate — after final As per Annexure-V 
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payment on completion of the Work 

36 Competent Authority Executive Director, JSCL 

39 Salient features of some of the major labour 
laws that are applicable 

As per Annexure - W 

41 Competent Authority  Executive Director, JSCL 
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ANNEXURE—N 
 (See clause 10 of Section 3— GCC)  

Drawings 
List of drawings – 

PLEASE FIND ATTACHED ANNEXURE –1A FOR DRAWINGS. 
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ANNEXURE—O 
(See clause 15 of Section 3 -GCC) 

 

Details of Milestones 
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ANNEXURE—P 
(See clause 15 of Section 3-GCC) 

 

Compensation for Delay 

 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable 

to the contractor, the Employer shall retain an amount from the sums payable and due to the 

contractor as per following scale - 

i.  Slippage up to 25% in financial target during the milestone under consideration 2.5% of 

the work remained unexecuted in the related time span. 

 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration - 5% of the work remained unexecuted in the related time span. 

iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration -7.5% of the work remained unexecuted in the related time span,. 

iv.  Slippage exceeding 75% in financial target during the milestone under consideration-10% 

of the work remained unexecuted in the related time span. 

 

Note: For arriving at the dates of completion of time span related to different milestones, delays 

which are not attributable to the Contractor shall be considered. The slippage on any 

milestone is if made good in subsequent milestones or at the time of stipulated period of 

completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated period of completion along with all such extensions which 

are granted to the Contractor for either Employer’s default or Force Majeure, the 

compensation shall be levied on the contractor at the rate of 0.05% per day of delay 

limited to a maximum of 10% of contract price. The decision of Superintending Engineer 

shall be final and binding upon both the parties. 
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Annexure – Q 
(See clause 17 of Section 3 GCC) 

 

 

List of Equipment for Quality Control Lab 
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ANNEXURE - R  
(See clause 31 of Section 3 -GCC) 

PRICE ADJUSTMENT 

 The formulas for adjustment of price are as follow: 

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

Weightages* of component in the work 

S.No. Component Percentage of Component in the work 

1. Cement -Pc  

2. Steel -Ps  

3. Bitumen –Pb  

4. POL Pf  

* Weightages of various components of the work shall be as determined by the competent 
Technical authority. 

Adjustment for cement component 

(ii)  Price adjustment for increase or decrease in the cost of cement procured by the 
contractor shall be paid in accordance with the following formula: 

Vc= 0.85 x Pc/100 x R x (C1-C0)/C0 

Vc=  increase or decrease in the cost of work during the month under Consideration 
due to changes in rates for cement. 

C0=  The all India wholesale price index for Grey cement on the date of opening of 
Bids as published by the Ministry of Industrial Development, Government of 
India, New Delhi (www.eaindustry.nic.in) 

C1=  The all India average wholesale price Index for grey cement for the month under 
consideration as published by Ministry Government of India, New Delhi. (www. 
eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 

Note: For the application of this clause, index of Grey Cement has been chosen to represent Cement 
group. 

Adjustment of steel component 
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(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor 

shall be paid in accordance with the following formula: 

Vs 0.85 x Ps x /100 x R x (S1-So)/So 

Vs=  Increase or decrease in the cost of work during the month under  consideration 
due to changes in the rates for steel. 

So = The all India wholesale price index for steel (Bars and Rods) on the date of 
opening of Bids as published by the Ministry of Industrial Development, 
Government of India, New Delhi (www.eaindustry.nic.in) 

Si=  The all India average wholesale price index for steel (Bars and Rods) for the 
month under consideration as published by Ministry of Industrial Development, 
New Delhi (www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the Work. 

Note :For the application of this clause, index of Bars and Rods has been chosen to represent steel 
group. 

Adjustment bitumen component 

(iv)  Price adjustment for increase or decrease is the cost of bitumen shall be paid in 
accordance with the following formula: 

Vb= 0.85xPb/100xRx(BI-B0/Bo 

Vb=  Increase or decrease the cost of work during the month under consideration due 
to changes in rates for bitumen.  

B0=  The official retail price of bitumen at the IOC depot at nearest center on the date 
of opening of Bids. 

Bi =  The official retail price of bitumen of IOC depot at nearest center for the 15th day 
of the month under consideration. 

Pb =  Percentage of bitumen component of the work. 

Adjustment of POL (fuel and lubricant) component 

(V)  Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be 
paid in accordance with the following formula: 

Vf = 0.85x Pf/100xRx(Fi—Fo)/Fo 

Vf=  Increase or decrease in the cost of work during the month under consideration 
due to changes in rates for fuel and lubricant. 
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F0=  The official retail price of High speed Diesel (HSD) a the existing consumer 
pumps of IOC at nearest center on the date of opening of Bids. 

fi =  The official retail priee of HSD at the existing consumer pumps of IOC at nearest 
center for the 15th day of month of the under consideration. 

Pf=  Percentage of fuel and lubricants component of the work. 

Note: For the application of this douse, the price of High Speed Diesel has been chosen to 
represent fuel and lubricants group.  
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ANNEXURE - S 
(See clause 32 of Section 3-GCC) 

Bank Guarantee Form for Mobilization and Construction Machinery 
Advance 

To 

______________________[name of Employer) 

______________________[address of Employer] 

_____________________[name of Contractor) 

 

 In accordance with the provisions of the General Conditions of Contract, clause 31 
(“Mobilization and Construction Machinery Advance”) of the above-mentioned Contract 
____________________[name and address of Contractor] (hereinafter called “the Contractor”)’ 
shall deposit with ______________ [name of Employer) a bank guarantee to guarantee his 
proper and faithful performance under the said Clause of the Contract in an amount of 
____________________[amount of Guarantee]* _____________________[in words]. 

 We, the _________________(bank of financial institution], as instructed by the 
Contractor., agree unconditionally and irrevocably to guarantee as primary obligator and not as 
surety merely, the payment to __________________(name of Employer] on his first demand 
without whatsoever right of obligation on our part and without his first claim to the Contractor, in 
the amount not exceeding ‘[amount of guarantee]* ____________________________[in 
words]. 

 We further agree that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed thereunder or of any of the Contract documents which 
may be made between ___________________[name of Employer] and the Contractor, shall in 
any way release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance payment 
under the contract until __________________ [name of Employer] receives full repayment of 
the same amount from the Contractor. 

Yours truly, 

Signature and Seal:____________________ 

Name of Bank/Financial Institution: _________________ 

Address: _____________________________________________ 

Date: _____________ 

*  An amount shall be inserted by the Bank or Financial Institution representing the amount 
of the Advance Payment and denominated in Indian Rupees. 
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ANNEXURE - T 
(See clause 33 of Section 3 -GCC) 

Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES 

 This indenture made the ___________ day of __________ 20__ BETWEEN 
_____________ (hereinafter called the contractor which expression shall where the context so 
admits or implies be deemed to include his executors, administrators and assigns) or the one 
part and the Employer of the other part. 

 Whereas by an agreement dated ______________ (hereinafter called the said 
agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed 
advanced on the security of materials absolutely belonging to him and brought by him to the site 
of the works the subject of the said agreement for use in the construction of such of the works 
as he has undertaken to executive at rates fixed for the finished work (inclusive of the cost of 
materials and labour and other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 
Rupees _____________________________ on the security of materials the quantities and 
other particulars of which are detailed in Accounts of Secured Advance attached to the Running 
Account Bill for the said works signed by the Contractor on __________ and the Employer has 
reserved to himself the option of making any further advance or advances on the authority of 
other materials brought by the Contractor to the site of the said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rupees ____________ on or before the execution of these presents 
paid to the Contractor by the Employer (thereceipt where of the Contractor doth hereby 
‘acknowledge) and of such further advances (if any) as may be made to him as a for said the 
Contractor doth hereby covenant and agree with the President and declare as follows: 

That the said sum of Rupees _________________ so advanced by the Employer to 

 

(1)  the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 
shall be employed by the Contractor in or towards expending the execution of the said 
works and for no other purpose whatsoever. 

(2)  That the materials details in the said Account of Secured Advances which have been 
offered to and accepted by the Employer as security are absolutely the Contractor’s own 
propriety and free from encumbrances of any kind and the contractor will not make any 
application for or receive a further advance, on the security Of materials which are not 
absolutely his own property and free from encumbrances of any kind and the Contractor 
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indemnified the Employer against all claims to any materials in respect of which an 
advance has be made to him as aforesaid. 

(3)  That the materials detailed in the said account of Secured Advances and all other 
materials on the security of which any further advance or advances may here after be 
made as aforesaid (hereafter called the said materials) shall be used by the Contractor 
solely in the execution of the said works in accordance with the directions of the 
Engineer. 

(4)  That the Contractor shall make at his own cost all necessary and adequate 
arrangements for the proper watch, safe custody and protection against all risks of the 
said materials and that until used in construction as aforesaid the said materials shall 
remain at the site of the said works in the Contractor’s custody and on his own 
responsibility and shall at all times be open to inspection by the Engineer or any officer 
authorized by him. In the event of the said materials or any part thereof being stolen, 
destroyed or damaged or becoming deteriorated in a greater degree than is due to 
reasonable use and wear thereof the Contractor will forthwith replace the same with 
other materials of like quality or repair and make good the same required by the 
Engineer. 

(5)  That the said materials shall not be removed from the site of the said works except with 
the written permission of the Engineer or an officer authorized by him on that behalf. 

(6)  That the advances shall be repayable in full when or before the Contract receives 
payment from the Employer of the price payable to him for the said works under the 
terms and provisions of the said agreement. Provided that if any intermediate payments 
are made to the Contractor on account of work done than on the occasion of each such 
payment the Employer-will be at liberty to make a recovery from the Contractor’s bill for 
such payment by deducting there from the value of the said materials than actually used 
in the construction and in respect of which recovery has not been made previously, the 
value for this purpose being determined in respect of each description of materials at the 
rates at which the amounts of the advances made under these presents were calculated. 

(7)  That if the Contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said agreement or of 
these presents the total amount of the advance or advances that may still be owing of 
the Employer shall immediately on the happening of such default were payable by the 
Contractor to be the Employer together with interest thereon at twelve percent per 
annum from the date or respective dates of such advance or advances to the date of 
repayment and with all costs, charges, damages and expenses incurred by the 
Employer in or for the recovery thereof or the enforcement of this security or otherwise 
by reason of the default of the Contractor and the Contractor hereby covenants and 
agrees with the Employer to reply and pay the same respectively to him accordingly. 

(8)  That the Contractor hereby charges all the said materials with the repayment to the 
Employer of the said sum of Rupees______________________________ and any 
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further sum of sums advanced as aforesaid and all costs, charges, damages and 
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 
and declared that notwithstanding anything in the said agreement and without prejudice 
to the power contained therein if and whenever the covenant for payment and 
repayment here-in-before contained shall become enforceable and the money owing 
shall not be paid in accordance there with the Employer may at any time thereafter adopt 
all or any of the following courses as he may deem best: 

(a)  Seize and utilize the said materials or any part thereof in the completion of the 
said works on behalf of the contractor in accordance with the provision in that 
behalf contained in the said agreement debiting the contractor with the actual 
cost of effecting such completion and the amount due to the contractor with the 
value of work done as if he had carried it out in accordance with the said 
agreement and at the rates thereby provided. If the balance is against the 
contractor, he is to pay same to the Employer on demand. 

(b)  Remove and sell by public auction the seized materials or any part thereof and 
out of the moneys arising from the sale retain all the sums aforesaid repayable or 
repayable to the Employer under these presents and pay over the surplus (if any) 
to the Contractor. 

(C)  Deduct all or any part of the moneys owing out of the security deposit or any sum 
due to the Contractor under the said agreement. 

(9)  That except in the event of such default on the part of the contractor as aforesaid 
interest on the said advance shall not be payable. 

(10)  That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute 
or difference arising over the construction or effect of these presents the settlement of 
which has not been here-in-before expressly provided for the same shall be referred to 
the Employer whose decision shall be final and the provision of the Indian Arbitration Act 
for the time being in force shall apply to any such reference. 
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ANNEXURE - U 
(See clause 35 of Section 3 -GCC) 

Physical Completion Certificate 
Name of Work:  

  ..................................................................................................................... 

  ..................................................................................................................... 

  ..................................................................................................................... 

Agreement No ..............................................................Date .................................................... 

Amount of Contract Rs  ............................................................................................................ 

Name of Agency ....................................................................................................................... 

Used MB No. ............................................................................................................................ 

Last measurement recorded 

a. Page No. & MB No. _________________________________________________________ 

b. Date _____________________________________________________________________ 

Certified that the above mentioned work was physically completed on ......................(date) and 
taken over on ............................(date) and that I have satisfied myself to best of my ability that 
the work has been done properly. 

 

Date of issue 

Executive Engineer 

............................... 

............................... 
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ANNEXURE-V 
(See clause 35 of Section 3-GCC) 

Final Completion Certificate 
Name of Work: 
............................................................................................................................................... 
.................................................................................................................................................. 
.................................................................................................................................................. 
Agreement no ................................................................... Date ................................................. 
Name of Agency: ......................................................................................................................... 
Used MB No. .............................................................................................................................. 
Last measurement recorded 
a: Page No. &MB No. ______________________________________________________ 
b. Date _____________________________________________________________________ 
Certified that the above mentioned work was physically completed on 
.................................(date) and taken over on .............................(date). 
Agreement amount Rs ............................................................................................................ 
Final Amount paid to contractor Rs. .............................................................................................. 
Incumbency of officers for the work 
 I have satisfied myself to best of my ability that the work has been done properly. 
Date of issue  

Executive Engineer 

................................... 

................................... 
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ANNEXURE - W 
(See clause 39 of Section 3 -GCC) 

Salient Features of Some Major Labor Laws Applicable 

a)  Workmen Compensation Act 1923 The Act provides for compensation in case of injury 
by accident arising out of and during the course of employment. 

b)  Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days’(say, 15 days) wages for every completed year of service. The 
Act is applicable to all establishments employing the prescribed minimum number (say, 
10) or more employees. 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%), 
The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii.  Payment of P.F. accumulation on retirement/death etc. 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law.. The principal Employer is required to take certificate of Registration 
and the Contractor is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Principal Employer if they employ 
prescribed minimum (say 20) or more contract labour. 

f)  ‘Minimum Wages Act 1948; - The Employer is to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the employment 
is a scheduled employment. Construction of buildings, roads, runways is scheduled 
employment. 

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 
paid when it will be paid and what deductions can be made from the wages of the 
workers. 

h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 
of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc. 
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I) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of 
annual bonus within the prescribed range of percentage of wages to employees drawing 
up to the prescribed amount of wages, calculated in the prescribed manner. The Act 
does not apply to certain establishments. The newly set-up establishments are 
exempted for five years in certain circumstances. States may have different number of 
employment size. 

j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides for 
laying down rules governing the conditions of employment by the Employer on matters 
provided in the Act and gets these certified by the designated Authority. 

I)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and Employers. The Trade Unions registered under the Act have, 
‘been given certain immunities from civil and criminal liabilities. 

m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. 
Employment of child labour is prohibited in building and construction industry. 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided certain 
facilities such as Housing, Medical-Aid, Traveling expenses from home up to the 
establishment and back etc. 

o)  The Building and Other Construction workers (Regulation of Employment and Conditions 
of Service) Act 1996 and the Cess Act of 1996 - All the establishments who carry on any 
building or other construction work and employs the prescribedminimum (say, 10) or 
more workers are covered under this Act. All such establishments are required to pay 
cess at the rate not exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide safety measures 
at the building or construction work and other welfare measures, such as canteens, first-
aid facilities, ambulance, housing accommodations for workers near the work place etc. 
The Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 
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p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing the 
prescribed minimum (say, 10) persons or more with aid of power, or another prescribed 
minimum (say, 20) or more persons without the aid of power engaged in manufacturing 
process. 
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SECTION 3 

Conditions of Contract 

Part — II Special Conditions of Contract [SCC] 
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SECTION 4 

BILL OF QUANTITIES (BOQ) 

Non Motorized Transport (NMT) Katanga to Gwarighat in Jabalpur 

Length of the Road = 5500 m 

BOQ 
S. No Description of Item Estimated Cost in Rs. 

1 Paver Block in NMT   

  (a) 
Estimate of NMT only Ch - 0 to 

1374 (Katanga tiraha to Bandariya 
Tiraha at left side) 

55.37 

  (b) 
Estimate of NMT only Ch - 0 to 

1374 (Katanga tiraha to Bandariya 
Tiraha at Right side) 

43.76 

  (c) 
Estimate of NMT only Ch -1374 

to 1687 ( Bandariya Tiraha to 
Rampur Chowk at Right side) 

12.60 

  (d) 
Estimate of NMT  with Paver 

Block Ch - 3261 to 4773 (Polipathar 
to First ROB at Right side) 

46.44 

  Sub Total 158.18 
2 Bituminous Lane in NMT   

  (a) 
Estimate of NMT With BT Road 

CH -  1687 to 3261 ( Rampur to 
Polipathar at Both sade ) 

106.18 

  (b) 
Estimate of NMT  with BT road 

Ch - 3261 to 4773 (Polipathar to 
First ROB at left side) 

38.45 

  (c) 
Estimate of NMT  with BT road 

Ch -  4773 to 5500 (First ROB to 
Jhanda chowk at Both side) 

58.31 

  Sub Total 202.94 
3 Retaining wall in dipressed built up area   

  
Length of the retaining wall is 50.0m and 
height is 3.0m 

9.51 

              
4 Drain   

  
1000 m long RCC Covered Drain 450 mm x 
600 mm 

45.65 

              
5 Road Furnitures   
  Signage and Marking     16.59 
  Total 432.88 

 

NOTE:- PLEASE FIND ATTACHED ANNEXURE-1B FOR DETAILED BOQ (BILL OF QUANTITY). 
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SECTION 5 

AGREEMENT FORM 

AGREEMENT 
 This agreement, made on the __________________ day of _________________ 
between: __________________ (name and address of Employer) (hereinafter called “ the 
Employer) and_________________________________________ (name and address of 
contractor) hereinafter called “the Contractor’ of the other part. 

Whereas the Employer is desirous that the Contractor execute 
_________________________________(name and identification number of Contract) 
(hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor for 
the execution and completion of such Works and the remedying of any defects therein, at a cost 
of Rs.......... 

NOW THIS AGREEMENT WITNESSED as follows: 

1.  In this Agreement, words and expression shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereinafter referred to and 
they shall be deemed to form and be read and construed as part of this Agreement. 

2.  In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all aspects with 
the provisions of the contract. 

3.  The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects wherein Contract Price or 
such other Sumas may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 

4.  The following documents shall be deemed to form and be ready and construed as part of 
this Agreement viz. 

i.  Letter of Acceptance 

ii.  Contractor’s Bid 

iii.  Condition of Contract: General and Special - 

iv.  Contract Data 

v. -  Bid Data 

vi.  Drawings  
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vii.  Bill of Quantities and  

viii.  Any other documents listed in the Contract Data as forming part of the Contract. 

 In witnessed whereof the parties there to have caused this Agreement to be executed 
the day and year first before written. 

The Common Seal of _________________________________________ was hereunto affixed 
in the presence of:  

Signed, Sealed and Delivered by the said __________________________ in the presence of: 

Binding Signature of Employer _________________________________ 

Binding Signature of Contractor ___________________________________ 

 


