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EXECUTIVE DIRECTOR 
Gwalior Smart City Development Corporation Limited 

Disclaimer 
 
Gwalior Smart City Proposal (SCP) has been selected to implement the Area Based Development (ABD) 
and pan-city proposals by Government of India (GoI) under Smart City Mission (SCM). Gwalior SCP 
proposes smart solutions in ABD and cross pan-city providing various Smart feature/infrastructure.  
 
To implement Smart City projects in Gwalior, Gwalior Municipal Corporation (GMC) and Madhya Pradesh 
Urban Development Corporation has formed a SPV called Gwalior Smart City Development Corporation 
Ltd. (GSCDCL). 
 
The GSCDCL has prepared this Tender Document (TD) for the “Re-Development of Ladies Park, Gwalior”. 
The TD is a detailed document with specifies terms and conditions on which the bidder is expected to 
work. GSCDCL has taken due care in preparation of information contained herein and believes it to be 
accurate. However, neither GSCDCL or any of its authorities or agencies nor any of their respective 
officers employees, agents, or advisors give any warranty or make any representations, express or implied 
as to the completeness or accuracy of the information contained in this document or any information which 
may be provided in connection or arising out of it. 
 
The information provided in this document is to assist the bidder(s) for preparing their proposals. However 
this information is not intended to be exhaustive, and interested parties are expected to make their own 
inquiries to supplement and verify information in this document. The information is provided on the basis 
that it is non–binding on GSCDCL or any of its authorities or agencies, or any of their respective officers, 
employees, agents, or advisors. Each bidder is advised to consider the TD as per its understanding and 
capacity. The bidders are also advised to do appropriate examination, enquiry and scrutiny of all aspects 
mentioned in the TD before bidding. Bidders are encouraged to take professional help of experts on 
financial, legal, technical, taxation, and any other matters / sectors appearing in the document or specified 
work. The bidders should go through the TD in detail and bring to notice of GSCDCL any kind of error, 
misprint, inaccuracy, or omission. 
 
GSCDCL reserves the right not to proceed with the project, to alter the timetable reflected in this 
document, or to change the process or procedure to be applied. It also reserves the right to decline to 
discuss the project further with any party submitting a proposal. No reimbursement of cost of any type will 
be paid to persons, entities, or consortiums submitting a proposal by under or pursuant to this TD. 
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{Location, Date} 

To:  
 

The Executive Director, 
Gwalior Smart City Development Corporation Limited (GSCDCL) 
Nagar Nigam Mukhyalay, City Center, Gwalior, Madhya Pradesh 
 
Reference: ……………………… TD No. dated …………………………………….. (“TD”) 
 

Dear Sir/Madam, 
 
Over and above all our earlier confirmations and submissions as per the requirements of the TD, I/ we 
hereby declare, confirm and undertake that: 
 
1 I/ We have quoted for all items as requested by GSCDCL in the TD and stand committed to deliver to 

the highest standards and quality as required by GSCDCL to meet the timelines of the project. My/ Our 
bid submission is in line with the requirements of GSCDCL as stated in the TD. 

2 I/ We confirm that we have factored in all costs and expenses for meeting the complete scope and 
deliverables of the TD. 

3 I/ We are completely aware of the service level requirements and timelines specified by GSCDCL and 
are committed to adhering to the same. I/ We have also clearly taken note of the service level 
requirements of GSCDCL and expectations from us and wish to confirm that we have taken care of 
every aspect to meet the same. 

4 I/We have gone through the bid documents and its terms and conditions and fully understood it.  All the 
terms and conditions are acceptable to me / us.  

5 I/ We have clearly understood GSCDCL’s requirements and wish to confirm that I/ we shall abide by 
the terms and conditions of the TD.  

6 I/ We confirm and understand that all arithmetical totaling errors will be corrected for the purpose of 
evaluation only and the consideration of that error for payment would be completely according to 
GSCDCL’s discretion. I/ We also confirm and understand that for all other errors which we have made 
in the bid, GSCDCL, for the purpose of evaluation will take the corrected amount based on the price 
quoted by me/ us in the price sheets but the payment of such amounts would be completely according 
to GSCDCL’s discretion. 

7 I/ We confirm that I/ we will provide the best of my/ our resources and the people proposed by me/ us 
will be dedicated to GSCDCL for the sake of resource continuity. Further, I/ We also confirm that 
GSCDCL may interview the key resources proposed by me/ us and confirm its acceptability. In any 
event if a resource is found unfit by GSCDCL I/ we agree to change the same and provide GSCDCL 
with a replacement within reasonable time so as to not affect the services/ project timelines. 

8 I/ We confirm and understand that GSCDCL has an aggressive rollout schedule and I/ we will adhere 
to the rollout schedule at no additional cost/burden to GSCDCL. 

9 I/ We confirm that all the proposed solution components are compatible and interoperable with each 
other and the solution will meet the functional and technical requirements of GSCDCL. 

10 I/ We confirm that the prices and values quoted by me/ us encompass the complete scope of the 
project and I/ we will ensure that the quality of deliverables for the project is not affected due to any 
pricing pressures. 

11 There has been no conviction by a Court of Law or indictment / adverse order by a regulatory authority 
for a grave offence against me/ us.  It is further certified that there is no investigation pending against 
me/us or the CEO, Directors/ Manager/ key employees of my/ our concern. 

12 That the decision of GSCDCL will be final and undisputable in accepting a rejection my / our offer.  
13 That the self-certified information given in the bid document is fully true and authentic. 

14 That: 
a) Term deposit receipt deposited as earnest money, demand draft for cost of bid document and 

other relevant documents provided by the Bank are authentic. 
b) Information regarding financial qualification and annual turn-over is correct. 
c) Information regarding various physical qualifications is correct. 

15 No close relative of the undersigned and our firm/company is working in the department. 
 

Dated this…………………………………..by ……………………….20 
 

Authorised Signatory 
 
(Name: Contact Person, Phone No., Fax, E-mail) 
(This letter should be on the non-judicial stamp paper of appropriate amount and duly notarized  
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Section – 1 

 
 

 

 

  

NOTICE INVITING TENDER 
 

NIT No.      GSCDCL/009/2017                  Date: 24 July 2017 

Gwalior Smart City Development Limited (GSCDCL) invites online percentage rate bids for the following 
works (estimated on UADD SOR w.e.f. 10/05/2012) are invited from registered contractors and firms of 
repute fulfilling eligibility criteria from eligible bidders through www.mpeproc.gov.in for “RE-
DEVELOPMENT OF LADIES PARK, GWALIOR”. 

The details are as under: 

Sr. No.  Event’s Name  Information  

1.  Probable Amount of Contract Rs. 2,03,52,317.00 

2.  Tender document Fee  
Rs 15,000 (Rupees Fifteen Thousands only) through 
Online e-Tendering Payment Gateway only 

3.  Earnest Money Deposit (EMD) 
Rs 2,03,500.00(Rupees Two Lakhs Three Thousand 
Five Hundred Only) 

4 
Last date for sending pre-bid 
queries  

01/08/2017, till 13:00 hrs. 
at gscdcltender@gmail.com 

5.  
Date, Time & Place of Pre-bid 
Meeting  

03/08/2017 at 16:00 hrs.  
Venue:  Gwalior Smart City Development Corporation 
Limited, 

6. 
Last date for Online Purchase of 
Tender Document  

22/08/2017 till 1400 hours 

7.  
Last date of Online Submission of 
Bids 

22/08/2017 till 1500 hours 

8. 
Last date of EMD + Hard Copy 
(Pre-Qualification and Technical 
Proposal) Submission of Bids 

25/08/2017 till 15:00 hrs. 
Two printed copies of the entire proposal, one marked 
ORIGINAL and the second one as DUPLICATE and a 
soft copy on non-rewriteable electronic storage media 
with all the contents of your proposal. 

   9.  
Date & Time for Opening of Pre-
Qualification and Technical 
Proposal  

25/08/2017 at 16:00 hrs.  

   10. 
Date & Time for Opening of 
Financial Proposals   

Will be intimated later to the technically qualified bidders 

   11. Project Award Criteria Lowest evaluated bid 

 

Note: The bidders shall have to submit their bids online and upload the relevant documents as per key 
schedule (key dates).  

 

1. The bidders intending to participate in this tender are required to get enrolled/ registered on the e-
procurement web site https://www.mpeproc.gov.in/.  Enrolment /registration on the above portal is 
mandatory.  

 Gwalior Smart City Development Corporation Limited 
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2. Tender documents can be purchased only online from https://www.mpeproc.gov.in/ by making online 
payment as specified above as per key dates. The Bidders shall have to submit their Bids online and 
upload the relevant documents from as per time schedule (key Dates).  

3. At the time of submission of the Bid the eligible bidder shall be required to: 

a. Pay the cost of Bid Document; 

b. Deposit the Earnest Money; 

c. Submit a check list; (As required in Clause 12 of Bid Data Sheet) 

d. Submit an affidavit duly Notarized as per Annexure – B 

4. Details can be seen in the Bid Data Sheet 

5. Amendment to NIT, if any, would be published on website only, and not in Newspaper. 

6. Conditional tender will not be accepted and liable to be rejected. GSCDCL reserves the right to accept 
or reject any or all tender without assigning any reasons thereof. 

7. Since the online bidders are required to sign their bids online using Digital Certificates.  Contractors 
are advised to obtain the same at the earliest.  

8. All details relating to the Bid Document(s) can be viewed and downloaded free of cost from the website 
mentioned in NIT. 

9. Bid document can be purchased after making online payment of portal fees through Credit/Debit/Cash 
Card  or via internet banking.  

10. ELIGIBILTY FOR BIDDERS: 

(a) At the time of submission of the bid, the bidder should have valid registration with the Public 
Works Department, Government of Madhya Pradesh (“PWD”). However, such bidders who are 
not registered with PWD and are eligible for registration can also submit their bids after having 
applied for registration with PWD. 

(b) The bidder would be required to have valid registration with PWD in appropriate class at the time 
of signing of the Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 
forfeiture of the Earnest Money Deposit (EMD) of such selected bidder. 

11. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data Sheet  

 
 
                  
 
    

                EXECUTIVE DIRECTOR 
  Gwalior Smart City Development Corporation Limited, Gwalior 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

 

A. GENERAL 

1. SCOPE OF BID 

The detailed scope of work, hereinafter referred to as “Work” is “Re-Development of Ladies Park, 
Gwalior. The initial period of 1 (One) year after physical completion of work shall be treated as Defect 
Liability Period (DLP). The operation and maintenance of the park for 5 years after completion of work is 
included in the scope of work.  

Background 

Gwalior has been selected under Smart City Challenge proposal. Various projects have been identified in 
this proposal to improve the city and somewhere meet international standards. One of those projects is 
Recreational and Social Development Module. Three parks have been identified for this proposal and 
Ladies Park is one of those. 

These parks can function as important community spaces; provide opportunity for physical activity and 
also to improve the green cover in the town by providing adequate planting. There is, therefore an urgent 
need for creating and upgrading the green spaces and parks in the town. 

In order to enhance the amenity value of the town, Gwalior Smart City Development Corporation Limited 
has identified certain green spaces for development. The objective is to provide attractive, safe and usable 
green spaces to the public, with special emphasis for children-friendly and elderly-friendly components and 
specially abled people. These will also be effective in mitigating the urban heat island effect in the future, 
and will be a valuable environmental resource as the town continues to grow in both size and population. 
These parks will improve the aesthetic value of the town as well.  

Project 

Gwalior Smart City Development Corporation Limited is desirous of executing park re-development project 
for the Ladies Park. The project report prepared by the Gwalior Smart City Development Corporation 
Limited envisage following works in the project area, 

i) Horticulture works  
ii) Paving works 
iii) Boundary wall and entrance gate 
iv) Drainage and irrigation works 
v) Lighting and electrical works 
vi) Toilet and Septic tank (where required) 
vii) Fountain etc. 

The tender hereby is being invited for the re-development of Ladies Park. The essence of the project is: 

a. To convert the available open space in to Green Space for creating clean and healthy 
environment.  

b. The developed park will provide leisure outdoor spaces for the residents, play field for the children. 

Work Includes, Re-Development of Ladies Park, Gwalior. The available open space is to be converted in 
to Green Space for creating clean and healthy environment. The developed park will provide leisure 
outdoor spaces for the residents, play field for the children, ever green native trees, landscaping, grassing 
and flowering bushes (seasonal) to be developed. Spaces have been categorized as (1) Walkway, (2) 
Green Lawn, (3) Leisure activity, (4) Play Area for Children, (5) Toilet Block. 

The area measuring about 2 acre is to be bounded by boundary wall and gate with proper lighting, 
drainage and watering arrangements to the lawn, flowering bushes, trees/ plants etc. 

The work of re-development of green space and park is as per the drawing and direction of the 
engineer-in-charge is to be completed in all respects including labour, tools-tackles and materials. 

The initial period of 1 (One) year after completion shall be treated as Defect Liability Period (DLP). 

The operation and maintenance of the park for 5 years is included in the scope of work. Therefore 
strict adherence to the quality construction and timely implementation is most important. 

2. GENERAL QUALITY OF WORK: 
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The work of Re-development of park as per approved drawings & direction of Engineer-in-charge 
is to be completed in all respects including labour, tools-tackles and materials, technical 
specifications specified in the Bid Data Sheet/Contract Data. The work shall have to meet high 
standards of workmanship, safety and security of workmen. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity.   

4.2  No bidder shall be entitled to submit more than one bid. If he does so, all bids wherein the bidder 
has participated shall stand disqualified. 

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of its bid, and no 
claim whatsoever for the same shall lie on the GSCDCL. 

6.  Site Visit and Examination of Site of Works 

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for 
itself on its own responsibility all information that may be necessary for preparing the bid and 
entering into a contract for construction of the work. All costs shall have to be borne by the bidder 
and no claim whatsoever for the same shall lie on the GSCDCL. 

B. BID DOCUMENTS 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders, Bid Data Sheet with all the Annexures. 

3. Conditions of Contract: 

i. Part I General Conditions of Contract (GCC) and Contract Data; and 

ii. Part II Special Conditions of Contract (SCC) 

4. Specifications 

5. Drawings, 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all Instructions, Conditions of Contract, the Contract 
Data, Bid Data, Terms and Specifications, Bill of Quantities, forms and drawings in the Bid 
Document. Bidder shall be solely responsible for his failure to do so. 

9. Pre-Bid Meeting  

9.1 Details of venue, date and time shall be as mentioned in the Bid Data Sheet. Any change 
in the schedule of pre-bid meeting would be communicated on the website only, and 
intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or 
during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 
questions on any matter that may be raised at that stage. GSCDCL may, at its option, give 
such clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the list of the questions raised and the responses 
given together with any response prepared after the meeting will be hosted on the 
website. 
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9.4 Pursuant to the pre-bid meeting, if GSCDCL deems it necessary to amend the Bid 
Document, it shall be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, GSCDCL may amend or modify the Bid 
Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 GSCDCL may, at its discretion, extend the last date for submission of bids by publication 
of the same on the website. 

C. PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit 
Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded 
as per the time schedule mentioned in the key dates of the NIT after signing of the same digitally 
by its authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelope A shall 
contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational details in format 
given in the Bid Data sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money;  

iv) EPF Registration 

v) An affidavit duly notarized. 

Part 2 – This shall be known as Envelope B and required to be submitted only in works where 
pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet.  
Online Envelope B shall contain a self-certified sheet duly supported by documents to 
demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as Envelope C and would apply to all bids. Envelope C shall contain 
financial offer in the format prescribed enclosed with the Bid Data Sheet. 

13. LANGUAGE 

 The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder 
and GSCDCL shall be in English or Hindi. Supporting documents and printed literature that are 
part of the Bid may be in another language provided they are accompanied by an accurate 
translation of the relevant passages in English. In such case, for the purposes of interpretation of 
the bid, such translation shall govern. 

14. TECHNICAL PROPOSAL 

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the 
Technical Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 

14.2 All the documents / information enclosed with the technical proposals should be self-
attested and certified by the Bidder. The Bidder shall be liable for forfeiture of his Earnest 
Money Deposit, if any document / information are found false/fake/untrue before and after 
acceptance of Bid. GSCDCL may at its sole discretion forfeit the performance 
security/guarantee, security deposit, enlistment deposit and take any other suitable action, 
as applicable. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data sheet, in overall 
Percentage, and not item wise. If the bid is in absolute amount, overall percentage would be 
arrived at in relation to the NIT amount. The overall percentage rate would apply for all items 
of work. 
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ii. Percentage offer shall be quoted in figures as well as in words. If any difference in figures 
and words found, lower of the two shall be taken as valid and correct.  

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies; 
and GSCDCL shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the department 
to the contractor, is mentioned in the Bid Data Sheet. 

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close for 
biding” as prescribed by GSCDCL. The validity of the bid can be extended by mutual consent in 
writing.  

17.  EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount 
specified in the Bid Data Sheet.  

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, Interest 
bearing securities of post office, Demand Draft issued in favor of the name given in the Bid Data 
Sheet. The Fixed Deposit Receipt and Interest bearing securities of post office shall be valid for six 
months or more after the last date of receipt of bids.  

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of the decision on 
the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement and 
furnished the Bank Guarantee of required value as Performance Security. 

17.6 Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture 
of its EMD. 

D. SUBMISSION OF BID 

18. The bidder is required to submit bid online under the digital signature of authorized signatory, and 
also the physical copy of Envelope ‘A’ at the place prescribed in the Bid Data Sheet. 

E. OPENING AND EVALUATION OF BID 

19 PROCEDURE 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall be 
checked. In cases where Envelope ‘A’ does not contain all requisite documents, such bid shall be 
treated as non-responsive, and Envelope B and/or C of such bid shall not be opened. 

19.2 Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the same shall be opened 
online at the time and date notified. The bidder shall have freedom to witness opening of the 
Envelope ‘B’. Envelope ‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid 
(Envelope ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the time and date 
notified. The bidder shall have freedom to witness opening of the Envelope ‘C’. 

19.4 After opening Envelope ‘C’ all responsive bids shall be compared to determine the lowest 
evaluated bid. 

19.5  GSCDCL reserves the right to accept or reject any bid, and to annul the biding process and reject 
all the bids at any time prior to contract award, without incurring any liability. In all such cases 
reasons shall be recorded. 

19.6 GSCDCL reserves the right of accepting the bid for the whole work or for a distinct part of it. 

20. Confidentiality 

20.1  Information relating to examination, evaluation, comparison and recommendation of contract 
award shall not be disclosed to bidders or any other person not officially concerned with such 
process until final decision on the bid.  

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award 
decisions may result in the rejection of its bid. 
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F. AWARD OF CONTRACT 

21.  Award of Contract 

GSCDCL shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that his bid 
has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish 
performance security and Additional Performance Security (if applicable) of the amount, form and 
duration, etc. as specified in the Bid Data Sheet.  

22.2 If the Bid, which results in the lowest evaluated Bid price, is seriously unbalanced or front loaded 
in the opinion of GSCDCL, GSCDCL after evaluation, taking in to consideration the schedule of 
the estimated contract price may require Additional Performance Security from the successful 
bidder for such unbalanced Bid price. 

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance security & Additional Performance 
Security and sign the contract agreement within 15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of work. No 
separate work order shall be issued by GSCDCL to the contractor/ successful bidder for 
commencement of work. 

23.3  In the event of failure of the successful bidder to submit Performance Security and additional 
performance security, if any or sign the Contract Agreement, its EMD shall stand forfeited without 
prejudice to the right of GSCDCL for taking action against the bidder.  

24. CORRUPT PRACTICES 

GSCDCL requires that bidders observe the highest standard of ethics during the procurement and 
execution of contracts. In pursuance of this policy, GSCDCL: 

i. may reject the bid for award if it determines that the bidder recommended for award has, 
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices 
in competing for the Contract. 

ii. may debar the bidder if he is being blacklisted by any Department of State Government or 
Government of India for non-performance/ sub- standard execution or any other reason 
whatsoever in similar type of works. 

iii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to 
participate in bids, if it at any time determines that the bidder has, directly or through an 
agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in 
executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 
or other benefit or to avoid an obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly the 
actions of a party; 

d. “Collusive practice” means an arrangement between two or more parties designed 
to achieve an improper purpose, including influencing improperly the actions of 
another party. 

 

[End of ITB] 
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Bid Data Sheet 
General  

S. No. Particulars Data 

1 Office inviting Tender EXECUTIVE DIRECTOR, GWALIOR SMART CITY 
DEVELOPMENT CORPORATION LIMITED 

2 NIT No GSCDCL/009/2017 

3 Date of NIT 24/07/2017 

4 Bid document download 

available from date & time 

From 24/07/2017 

1700 Hours 

To 22/08/2017 

1400 Hours 

5 Website link http://www.mpeproc.gov.in 

 For Section 1 - NIT  

Clause reference Particulars Data 

2 Portal fees Rs. ______ (shall be reflected on the 

portal) 

3 Cost of bid document ( in the 

form of Demand Draft)  

Rs.15,000/- (Rupees Fifteen Thousand 

only) 

 

Cost of bid document  

payable to 

Bidders shall be directed to the 

payment gateway through the portal 

Cost of bid document in favour 
of 

3 Affidavit  Annexure B 

11 Pre-qualifications required Yes 

If Yes, details As per Annexure C  

2 Key Dates Annexure A 

For Section 2 - ITB 

Clause reference Particulars Data 

1 Name of work Re-development of Ladies Park at 
Gwalior 

2 Specifications Annexure D 

3 Procedure for participation in e-
tendering 

Annexure E 

4 Whether Joint-venture is allowed No  

9 Pre bid meeting to be held Yes 

If Yes, Date, Time & Place Date – 03/08/2017, Time – 1600 Hours 

Place –  

Office of the Chief Executive Officer, 
Gwalior Smart City Development 

Corporation Ltd. Nagar Nigam 
Mukhyalaya, City Centre, Gwalior 

12 (Part 1) Envelope –A containing : 
i. Copy of Registration or proof 

of application for registration 

and organizational details as 
per Annexure ‘H’ 

ii. Cost of Bid Document 

iii. EMD 
iv. An affidavit duly notarized as 

per Annexure –B 

Should reach in physical form  

At Office of the Chief Executive Officer, 
Gwalior Smart City Development 
Corporation Ltd. Nagar Nigam 

Mukhyalaya, City Centre, Gwalior 
 
Before -1500 Hours, Date: 25/08/2017 
 

12(Part 2) Envelope-B Technical Proposal Annexure – G (Format G -1 to G -3) 
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12 (Part 3) Envelope-C Financial Bid Annexure – H 

16 Period of Validity of Bid 180 Days 

   

17 

 

Earnest Money Deposit Rs.2,03,500/- (Rupees  Two Lakhs 

Three Thousand and Five Hundred 
only) 

Forms of Earnest Money 
Deposit  

i. FDR/e-FDR  
ii. Demand draft of 

National/Scheduled Commercial 

Bank  
iii. Interest bearing securities of post 

office  

EMD valid for a period of  Not less than 180 days 

FDR (Fixed Deposit Receipt) / 
Demand Draft and Interest 
bearing securities of post office 

must be in favour of  

Executive Director, Gwalior Smart City 
Development Corporation Limited 

21 Letter of Acceptance (LoA) Annexure I 

22 Amount of Performance Security 5 % of contract amount 

Additional Performance Security, 
if any 

As per provision of clause 22.2 of ITB 

Performance Security & 
Additional Performance Security 
in the format 

Annexure J 

Performance Security & 
Additional Performance Security 

in favour of 

Executive Director, Gwalior Smart City 
Development Corporation Limited 

Performance security & 

Additional Performance Security 
shall be valid up to 

Till issue of Physical Completion 

Certificate as per clause 35.1 
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Annexure – A 

(See clause 7 of Section 1 NIT) 
Key Dates 

 

S. 
No. 

Works Department 
Stage 

Bidder's 
Stage 

Start Expiry  Envelopes 

      Date Time Date Time   

1   
Purchase of 

Tender 
(Online) 

24/07/2017 
 1700 
Hours 

22/08/2017 
 1400 
Hours 

  

2 Pre-Bid Meeting  03/08/2017 
1600 
Hours 

   

3   
Bid 

Submission 
(Online) 

  22/08/2017 
 1500 
Hours 

  

4  
        Bid 
Submission 
(Hard Copy) 

  25/08/2017 
1500 
Hours 

 

5 
Technical Proposal 

Opening 
  25/08/2017 

 1600 
Hours 

  
Envelope   

A + B 

6 
Financial Bid 

Opening 
  

To be Intimated 
Later to 
Technical 
Qualified Bidder 

   Envelope C 
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Annexure – B 

(See clause 3 of Section 1-NIT) 

 

|| AFFIDAVIT || 

(To be contained in Envelope A) 

(On Non Judicial Stamp Paper of non-judicial stamp paper of appropriate amount) 

I/we _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of the affidavit on 
behalf of M/S ______________________ (contractor) do solemnly affirm an oath and state that: 

I/we are fully satisfied for the correctness of the certificates/records submitted in support of the 
following information in bid documents which are being submitted in response to notice inviting e-tender 
No. ______________ for __________________________ (name of work) dated _______ issued by the 
Gwalior Smart City Development Corporation Limited. 

I/we are fully responsible for the correctness of following self-certified information/ documents and 
certificates: 

1. That the self-certified information given in the bid document is fully true and authentic. 
2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document and 
other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turn-over is correct. 
c. Information regarding various physical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the department. 
OR 

Following close relatives are working in the department: 
Name _______________ Post ____________________ Present Posting ___________ 

 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts mentioned in 
above paras 1 to 3 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place). 
 
 
 

 

Signature with Seal of the Deponent (bidder) 

 

Note: Affidavit duly notarized in original shall reach at least one working day before opening of 
the bid, by 15.00 hrs. 
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Annexure – C 

(See clause 11 of Section 1 NIT) 

 
PRE-QUALIFICATIONS CRITERIA  

 

 The bidder should have:  

Experience of having successfully executed (Successfully executed would mean successful 
completion and commissioning of the project),  

a) three similar works each costing not less than the amount equal to 20% of the probable 
amount of contract during the last 7 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the probable 
amount of contract during the last 7 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable 
amount of during the last 7 financial years; 
 
Similar works means work related to  

  

i. Construction of Buildings 

ii. Construction of boundary wall with gate, landscaping and grassing. 

iii. Construction of Walkway, Exercise Area, Children’s Play Area. 

Bidders are required to submit the corresponding Work Order copies & Execution/ Completion Certificates 
issued by the respective clients. The Certificates should be issued by respective authority (Not below the 

rank of Executive Engineer) of client. GSCDCL may call for original certificates for verification.   
 
Note: Work execution/ Completion Certificate shall include detailed scope of work, actual cost of work 

completed with date of commencement and date of completion of the work. 
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Annexure – D 

(See clause 2 of Section 2-ITB & clause 10 of GCC) 
Specifications 

 

Specifications in four parts namely (1) Water Supply, Sewerage and Tube Well Works (2) Building Water 
Supply, Drainage and Sanitary Installation (3) Roads & Bridge (4) Electrical Works shall form part of the 
technical specifications of this work and shall follow MPUADD Specifications & is available at MPUADD  
Website(www.mpurban.gov.in) 

The provisions of General/ Special Conditions of Contract, those specified elsewhere in the bid document, 
as well as execution drawings and notes, details mentioned in the Bill of Quantities, or other specifications 
issued in writing by GSCDCL shall form part of the technical specification of this work. 

For items not covered under MP-UADD specifications with correction slips or those specifications are not 
given in the technical specifications appended or not incorporated in the nomenclature of the individual 
item, the work shall be done as per latest relevant BIS Codes of Practice or as per approval of Engineer-
in-charge. 
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ANNEXURE - E 

(See clause 3 of Section 2-ITB) 

 

Procedure for participation in E-Tendering 

1. Registration of Bidders on e-Tendering System 

All the PWD registered bidders are already registered on the new e-procurement portal 
https://www,mpeproc.gov.in. The user id will be the contractor ID provided to them by MP Online. 
The password for the new portal has been sent to the bidders registered email ID. For more 
details may contact M/s Tata consultancy Services Corporate Block, 5th floor, DB city Bhopal-
462011, email id: eprochelpdesk@mpsdc.gov.in. Helpdesk phone numbers are available on 
website. 

2. Digital Certificate: 

The bids submitted online should be signed electronically with a class III Digital Certificate to establish 
the identity of the bidder submitting the bid online. The bidders may obtain class III Certificate 
issued by an approved certifying authority authorized by the Controller of Certifying Authorities, 
Government of India. A class III digital Certificate is issued upon receipt of the required proofs 
along with an application. Only upon the receipt of the required documents, a digital certificate can 
be issued. For details please visit http:cca.gov.in. 

Note: 

i. It may take up to 7 working days for issuance of class III digital certificate; hence the bidders 
are advised to obtain the certificate at the earliest. Those bidders who already have valid 7 
class III digital certificate need not obtain another Digital Certificate for the same. 

 The bidders may obtain more information and the APPLICATION FORM REQUIRED TO BE 
SUBMITTED FOR THE ISSUANCE OF DIGITAL CERTIFICATE FROM http:cca.gov.in. 

ii    Bids can be submitted till bid submission end date. Bidder will require digital signature for the 
bid submission. The digital certificate issued to the authorized user of a partnership firm/Private 
limited company/Public Limited Company and user for online bidding will be considered as 
equivalent to a no-objection certificate/power of attorney to that user. 

         In case of Partnership firm, majority of the partners have to authorize a specific individual 
through authority letter signed by majority of partners of the firm. 

          In case of Private Limited Company, Public Limited Company, the Managing Director may 
authorize a specific individual through Authority Letter. Alternatively a Board resolution may 
be passed authorizing such individual. Unless the certificate is revoked, it will be assumed to 
represent adequate authority of the specific individual to bid on behalf of the organization for 
online bids as per Information Technology Act 2008. This Authorized Representative/ User 
will be required to obtain a digital certificate. The Digital Signature executed through the use 
of the responsibility of Management/Partners of the concerned firm to inform the Certifying 
Authority, if the authorized user changes, and apply for a fresh Digital Certificate for the new 
Authorized user. 

3. Set Up of Bidder’s Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer system of the bidder is 
required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details 
are available at https://www.mpeproc.gov.in. 

4. Key Dates:  

The bidders are strictly advised to follow the time schedule (Key dates as mentioned in    
Annexure - A) of the bid of their side for tasks and responsibilities to participate in the bid, as all 
the stages of each bid are locked before the start time and date and after the end time and date 
for the relevant stage if the bid as set by the Department.  

5. Preparation and Submission of Bids 
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The bidders have to prepare their online, encrypt their bid data in the Bid forms and submit Bid of 
all the envelopes and documents related to the Bid required to be uploaded as per the time 
schedule mentioned in the key dates of the NIT after signing of the same by the Digital Signature 
of their authorized representative.  

6. Purchase of Bid Document 

For purchasing of the bid document, bidders have to pay Service Charge online only which is [as 
per Bid Data Sheet]. The cost of Bid document is separately mentioned in the detailed NIT. The 
Bid Document shall be available for purchase to concerned eligible bidders immediately after 
online release of the bids and up to scheduled time and date as set in the key dates. The payment 
for the cost of bid document shall be made online through Credit/Debit/Cash Card or via internet 
banking. 

7. Withdrawal, Substitution and Modification of Bids 

Bidder can withdraw and modify the bid before submission end date.  

Note :  

 Bidders are requested to visit our e-tendering website regularly for any clarifications and/or 
due date extension or corrigendum. 

 Bidder must positively complete online e-tendering procedure at www.mpeproc.gov.in 

 GSCDCL shall not be responsible in any way for delay/ difficulties/ inaccessibility of the    
downloading facility from the website for any reason whatsoever. 

 In case, due date for submission and opening of tender happens to be a holiday, the due 
date shall be shifted to the next working day for which no prior intimation will be given 

 GSCDCL reserves the right for extension of due date of opening of technical bid. 
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ANNEXURE-F 
ORGANIZATIONAL DETAILS 

(To be contained in Envelope - A) 
S.No. Particulars Details 
1. Registration No. issued by centralized 

registration system of Govt. of MP or proof of 
application for registration  

(If applicable, scanned copy of proof of application 
for registration to be uploaded) 

2. Valid registration of Bidder in appropriate class 
through centralized registration of Govt. of 
MP,PWD 

 (Scanned copy of Registration to be uploaded) 

3. Name of Organization/ Individual/ / Partnership 
Firm Registered under Partnership Act/ Limited 
Company (Registered under the Companies 
Act–1956/ 2013)  

 

4. Entity of Organization 
Partnership Firm (Registered under 
Partnership Act)/ Limited Company (Registered 
under the Companies Act–1956/ 2013) 

 
 
 

5. Address of Communication  
6. Telephone Number with STD Code   
7. Fax Number with STD Code  
8 PAN No.  
9 GST No.  
10 TAN No.  
11 EPF Registration  
12 Service Tax Registration No.  
13 Sale Tax Registration No.  
14 Mobile Number  
15 E-mail Address for all communications  
 Details of Authorized Representative   

16 Name  
17 Designation   
18 Postal Address with pin code  
19 Telephone Number with STD Code   
20 Fax Number with STD Code  
21 Mobile Number  
22 E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 
Association and Memorandum of Association along with registration certificate of the company shall have 
to be enclosed. 

 
 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – G 

(See clause 14 of Section 2 of ITB) 

 
Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents: 

 
S. No. Particulars Details to be submitted 

1 Experience - Financial and Physical Annexure – G (Format : G - 1)  

2 List of technical personnel for the key 
positions 

Annexure – G (Format : G - 2) 

3 List of Key equipment/ machines for 
construction work 

Annexure – G (Format : G - 3) 

 
 
Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  
2. Technical Proposal uploaded without page numbering and indexing will not be considered. 
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Annexure – G (Format:  G-1) 

(See clause 14 of Section 2 of ITB 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS  

 
Bidders to furnish details of minimum requirement for Scope of Work 
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Annexure – G (Format:  G -2) 

(See clause 14 of Section 2 of ITB) 

  
 

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS 
 
Contractor will have to appoint at least the following key personnel during the execution and entire contract 
period. 
 
S.No. Discipline Minimum Qualification Required Nos. 
1 Site Engineer Degree/ Diploma in Civil Engineering having 

minimum 5 years (7 years for Diploma holder) 
of relevant experience  

One 

2 Engineer (Horticulture 
& Landscape, 
Pathways) 

Domain Experts with requisite ability to follow 
the designs and drawings to execute the 
work, ability to manage complex situations 
and to effectively coordinate the work – 
minimum 5 years’ experience 

One 

3 Electrical Engineer Degree/ Diploma in Electrical Engineering 
having minimum 3 years (5 years for Diploma 
holder) of relevant experience 

One 

 
 
Penalty for Non-deployment of above staff are as follows: 
 
 
 
S.No. Discipline Penalty to be computed on Per 

Day basis 
1 Site Engineer Rupees 40,000/- Per Month 

2 Engineer (Horticulture & Landscape, Pathways) at least 
for a period of three months in the contract period 

Rupees 30,000/- Per Month 

3 Electrical Engineer at least for a period of three months 
in the contract period 

Rupees 30,000/- Per Month 

 
 
Note: In case the staff is unavailable for a part of the month, the penalty shall be pro-rated 
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Annexure – G (Format:  G - 3) 
 (See clause 14 of Section 2 of ITB) 

     
The Contractor shall carryout the construction work in such a way that the requirements of the 
specifications of each item of work under the project are fully satisfied. For achieving the 
quality parameters as per the specifications, the contractor shall be required to deploy 
appropriate machinery and equipment for carrying out the work. In this section, the Bidder is 
required to demonstrate his capacity with respect to Key equipment and machinery that are 
required to carry out this work successfully. 

 
LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK 
 

Minimum Requirement Available with the Bidder 

S. No. Name of 
Equipment/ 
Machinery 

Quantity Name of 
Equipment/ 
Machinery 

Quantity 

1 All machines and 
equipment’s 

required to furnish 
the job efficiently in 

stipulated time 

As required 
in project 
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 Annexure – H 
(See clause 15 of Section 2 of ITB) 

FINANCIAL BID  
          (TO BE CONTAINED IN ENVELOPE C) 

 
TENDER FOR PERCENTAGE RATE CONTRACT: 

 

NAME OF WORK:   (NAME OF THE WORK AS APPEARING IN THE BID FOR THE WORK) 

We do hereby bid for the execution of the above work within the time specified at the rate (in figures) 
…………………………….. (in words)………………………….. percent below/above or at par based on the 
bill of quantities and item wise rates given therein in all respects and in accordance with the specifications, 
designs, drawings and instructions in writing in all respects in accordance with such conditions so far as 
applicable.  
 
We have visited the site of work and are fully aware of all the difficulties and conditions likely to affect 
carrying out the work. We have fully acquainted ourselves about the conditions in regard to accessibility of 
site and quarries/kilns, nature and the extent of ground, working conditions including stacking of materials, 
installation of tools and plant conditions effecting accommodation and movement of labour etc. required for 
the satisfactory execution of contract. 
 

Should this bid be accepted, We hereby agree to abide by and fulfill all the terms and provisions of the 

said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to 

the EXECUTIVE DIRECTOR, GWALIOR SMART CITY DEVELOPMENT CORPORATION LIMITED, 

GWALIOR; Madhya Pradesh or his successors in office the sums of money mentioned in the said 

conditions. 

 

Note: 
i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise rates 
given therein shall be quoted. 
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found, 
lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept such valid and 
correct rate and declines to furnish performance security and sign the agreement its earnest money 
deposit shall be forfeited. 
iii. In case the percentage "above" or "below" is not given by a bidder, its bid shall be treated as non-
responsive. 
iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted by 
the bidder. 
 
 
Signature of Bidder 
 
Name of Bidder 
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Annexure – I 
(See clause 21 of Section 2 of ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________                  Dated: ___________ 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

 

Subject: _________________________________ 

 (Name of the work as appearing in the bid for the work) 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the GSCDCL at your bid 
Percentage …….. below / above or at par the bill of quantities and item wise rates given therein. 

You are requested to submit the following within 15 (Fifteen) days from the date of issue of this letter:  

a. The performance security/ performance guarantee of Rs. __________ (in figures) (Rupees 
____________________________________________ in words) only (In prescribed Format as per 
Annexure – M) being 5% of the accepted quoted cost. The performance security shall be in the shape 
of Term Deposit Receipt/ Bank Guarantee of any nationalized / schedule commercial bank valid up to 
Contract Period Plus three months. 

b. The Additional Performance Security/ Additional Performance Guarantee of Rs. __________ (in 
figures) (Rupees ____________________________________________ in words) only. (In 
prescribed Format as per Annexure – M) The Additional Performance Security shall be in the shape 
of Term Deposit Receipt/ Bank Guarantee of any nationalized / schedule commercial bank valid up to 
Contract Period Plus three months.  

c. Duly signed Contract Agreement in Agreement Form as prescribed in Section - 5 

 

Please note that the time allowed for carrying out the work as entered in the bid is __________ 
months including/excluding rainy season, shall be reckoned from the date of signing of the Contract 
Agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of work and no 
separate letter for commencement of work is required.  

 

Therefore, after signing of the agreement, you are directed to contact Engineer-in-charge for taking 
the possession of site and necessary instructions to start the work. 

       

 

                                                                                                             Yours faithfully, 

 
 

                                                                               Executive Director 
                                                                              Gwalior Smart City Development Corporation Limited 
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Annexure – J 

(See clause 22 of Section 2 of ITB) 

PERFORMANCE SECURITY 

To 

     _______________________________ [Name of Employer] 

     _______________________________ 

     _______________________________ [Address of Employer] 

     ______________________________ 

 WHEREAS_______________________[name and Address of Contractor] 

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Letter of Acceptance 
No._______________ Dated _________to execute_________ [Name of Contract and brief description of 
Works] (herein after called “the Contract”). 

 AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 
with his obligation in accordance with the contract; 

 AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf 
of the Contractor, up to a total of ___________[amount of Guarantee]*__________ (in words), such sum 
being payable in the types and proportions of currencies in which the contract price is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of_____________[ amount of Guarantee] as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting us with the demand. We also state that you are no way required to justify the demand raised to 
us. 

 We further agree that no change or addition to or other modification of the terms of the Contract of 
the Works to be performed there under or of any of the Contract documents which may be made between 
you and the Contractor shall in any way release us from any liability under this Guarantee, and we hereby 
waive notice of any such change, addition or modification. 

 This Guarantee shall be valid until 3(three) months from the date of expiry of the Contract Period. 

 

Signature, Name and Seal of the Guarantor________________________________________________ 

Name of 
Bank__________________________________________________________________________ 

Address______________________________________________________________________________ 

Phone No., Fax No., E-mail Address, of Signing Authority___________________________________ 

Date_________________________________________________________________________________ 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified 
in the Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 
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   SECTION 3  

Conditions of Contract 
Part – I General Conditions of Contract [GCC] 

 
Table of Clauses of GCC 

 
Clause 

no. 
Particulars Clause 

no. 
Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions                                         22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents                23 No Interest payable 
3 Language and Law                             24 Recovery from Contractors 
4 Communications                                      25 Tax 
5 Subcontracting                                  26 Check Measurements 
6 Personnel      27 Termination by Engineer in charge 

7 Force Majeure                                    28 Payment upon Termination 
8 Contractor's Risks                         29 Performance Security 
9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Intentionally Deleted 
11 Discoveries 32 Intentionally Deleted 
12 Dispute Resolution System 33 Intentionally Deleted 
 B. Time Control 34 Payment certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion of Certificate 
15 Compensation for Delay 36 Final Account 
16 Intentionally Deleted  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 
    17 Tests 38 Labour 
    18 Correction of Defects noticed during 

the Defect Liability Period 
39 Compliance with Labour Regulations& 

Construction Safety 
 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 
Specifications, Designs, Drawings etc. 

41 Death and Permanent Invalidity of 
Contractor 

20 Extra Items 42 Jurisdiction 
  43 Monthly RA bills 
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A. General 

1.   DEFINITIONS 

1.1 Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 

1.2 CEO : means Chief Executive Officer of Gwalior Smart City Development Corporation Limited 

1.3 Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance 
with provisions of Contract. 

1.4 Contract: means the Contract between GSCDCL and the Contractor to execute, complete and/or 
maintain the work. Agreement is synonym of Contract and carries the same meaning wherever 
used.   

1.5 Contract Data Sheet: means the documents and other information which comprise of the 
Contract. 

1.6 Contractor: means a person or legal entity whose bid to carry out the work has been accepted by 
the Employer. 

1.7 Contractor's bid: means the completed bid document submitted by the Contractor to the 
Employer. 

1.8 Contract amount: means the amount of contract worked out on the basis of accepted bid. 

1.9 Completion of work: means completion of the entire contracted work. Exhaustion of quantity of 
any particular item mentioned in the bid document shall not imply completion of work or any 
component thereof. 

1.10 Day: means the calendar day. 

1.11 Defect: means any part of the work not completed in accordance with the specifications included 
in the contract.    

1.12 Department: means departments GWALIOR SMART CITY DEVELOPMENT CORPORATION 
LTD, GWALIOR, M.P. as the case may be.  

1.13 Drawings: means drawings including calculations and other information provided or approved by 
the Engineer-in-Charge. 

1.14 Employer:  means GSCDCL as defined in the Contract Data, who employs the Contractor to carry 
out the work. The employer may delegate any or all functions to a person or body nominated by 
him / her for specified functions. The word Employer/Government/Department  wherever used 
denote the Employer 

1.15 Engineer / Engineer in Charge: means Engineer of PDMC / Engineer Authorised by Gwalior 
Smart City Development Corporation Ltd., as the case may be.  

1.16 Competent Authority : means Chief Executive Officer, Gwalior Smart City Development 
Corporation Limited or any person authorized by CEO, GSCDCL 

1.17 GSCDCL: GWALIOR SMART CITY DEVELOPMENT CORPORATION LTD, GWALIOR, M.P. 

1.18 Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for 
execution of work. 

1.19 Government: means Government of Madhya Pradesh. 
1.20 In Writing: means communicated in written form and delivered against receipt. 

1.21 Material: means all supplies, including consumables, used by the Contractor for incorporation in 
the work. 

1.22 PDMC: means KPMG Advisory Services Private Limited in Consortium with Tractebel Engineering 
Private Limited have been appointed as the Project Development and Management Consultant 
(PDMC) by GSCDCL, Gwalior  

1.23 Schedule of Rates: means, Schedule of Rates (SOR) of Urban Administration and Development 
Department, Government of Madhya Pradesh w.e.f. 10th May 2012 with upto date amendments. 

1.24 Superintending Engineer: means Superintending Engineer of the Concerned Division of the MP, 
GSCDCL as the case may be. 
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1.25 Stipulated date of completion: means the date on which the Contractor is required to complete 
the work. The stipulated date/ period is specified in the Contract Data.  

1.26 Specification:  means the specification of the work included in the Contract and any modification 
or addition made or approved by the Engineer-in-Charge.  

1.27 Start Date: means the date 14 days after the signing of agreement for the work. 

1.28 Sub-Contractor: means a person or corporate body who has a Contract (duly authorized by the 
Employer) with the Contractor to carry out a part of the construction work under the Contract. 

1.29 Temporary Work: means work designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the work. 

1.30 Tender / Bid, Tenderer /Bidder: are the synonyms and carry the same meaning where ever used.   

1.31 UADD  : Urban Administration and Development Department 

1.32 Variation: means any change in the work which is instructed or approved as variation under this 
contract. 

1.33 Work: the expression "work" or "works" where used in these conditions shall unless there be 
something either in the subject or context repugnant to such construction, be construed and taken 
to mean the work by virtue of contract, contracted to be executed, whether temporary or 
permanent and whether original, altered, substituted or additional. 

2.  INTERPRETATIONS AND DOCUMENTS     

2.1 Interpretations  

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or  “agreement” require the agreement to be 
recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically made, and 
resulting in a permanent record; 

 

2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data; with all Annexures 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement 

9. Any other document (s), as specified. 

3.  Language and Law     

The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4.  Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be 
sent on the address or contact details given by the Contractor in [Annexure H of ITB]. The address 
and contract details for communication with the Employer/Engineer shall be as per the details 
given in Contract Data Sheet. Communication between parties that are referred to in the 
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conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means (email) 
shall also be effective on confirmation of the transmission. The notice sent by registered post or 
speed post shall be effective on delivery or at the expiry of the normal delivery period as 
undertaken by the postal service. In case of any change in address for communication, the same 
shall be immediately notified to Engineer-in-Charge 

5.  Subcontracting  

Subcontracting shall be permitted for contracts value more than amount specified in the Contract 
Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price, only with and after the 
approval of the Employer in writing, but will not assign the Contract. Subcontracting shall not 
alter the Contractor's obligations.  

b. The following shall not form part of the sub-contracting: 
i. hiring of labour through a labour contractor, 
ii. the purchase of Materials to be incorporated in the works, 
iii. hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the centralised 
registration system for contractors of the GoMP. 

6.  Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the technical 
personnel as provided in the Annexure I-3 of Bid Data sheet, if applicable. If the Contractor fails to 
deploy required number of technical staff, recovery as specified in the Contract Data will be made 
from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff 
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within three days and has no further connection with the Works in the Contract. 

7.  Force Majeure 

7.1 The term "Force Majeure" means an exceptional event or circumstance: 

a) Which is beyond a party’s control, 

b) Which such party could not reasonably have provided against before entering into the contract, 

c) Which, having arisen, such party could not reasonably have avoided or overcome, and 

d) Which is not substantially attributed to the other Party 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind 
listed below, so long as conditions (a) to (d) above are satisfied: 

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies), 

(ii) Rebellion, terrorism, sabotage by persons other than he contractor’s Personnel, revolution, 
insurrection, military or usurped power, or civil war, 

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel, 

(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio activity, 
except ass may be attributed to the Contractor’s use of such munitions, explosives, radiation 
or radio activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity, 

7.2 In the event of either party being rendered unable by force majeure to perform any duty or 
discharge any responsibility arising out of the contract, the relative obligation of the party affected 
by such force majeure shall upon notification to the other party be suspended for the period during 
which force majeure event lasts. The cost and loss sustained by either party shall be borne by 
respective parties. 

7.3    For the period of extension granted to the Contractor due to Force Majeure the price adjustment 
clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not 
give eligibility for price adjustment to contracts which are otherwise not subject to the benefit of 
Price adjustment clause.  

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand 
extended by the period for which such cause lasts. Should the delay caused by force majeure 
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exceed twelve months, the parties to the contract shall be at liberty to foreclose the contract after 
holding mutual discussions. 

8.  Contractor's Risks 

8.1 All risks of loss of or damage to physical property and of personal injury and death which arise 
during and in consequence of the performance of the Contract are the responsibility of the 
Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents and/or 
information submitted by the contractor shall be the responsibility of the Contractor alone, 
notwithstanding the fact that designs/drawings or other documents have been approved by the 
department. 

9.  Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government and/or 
the employer, against all action, suits, claims, demands, costs etc. arising in connection with 
injuries suffered by any persons employed by the contractor or his subcontractor for the works 
whether under the General law or under workman's compensation Act, or any other statute in 
force at the time of dealing with the question of the liability of employees for the injuries suffered 
by employees and to have taken steps properly to ensure against any claim there under. 

10.  Contractor to Construct the Works  

10.1 The Contractor shall construct, install, fix, test, and commission the Works in accordance with the 
Specifications and Drawings as specified in the Contract Data 

10.2   In the case of any class of work for which there is no such specification as is mentioned in contract 
Data, such work shall be carried out as per best Engineering practice or as directed by Engineer In 
Charge. In the event of any disparity between the written specifications and BIS provisions, the 
provisions in BIS shall prevail.   

10.3   The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the 
scaffolding, timbering, Machinery, tools implements and generally of all means used for the 
fulfilment of this contract whether such means may or may not approved of or recommended by 
the Engineer. 

11.  Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries 
and carry out the Engineer's instructions for dealing with them. 

12.  Dispute Resolution System 

12.1   No dispute can be raised except before the Competent Authority as defined in Contract data in 
writing giving full description and grounds of Dispute. It is clarified that merely recording protest 
while accepting measurement and/or payment shall not be taken as raising a dispute. 

12.2 No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after expiry of 
45 days of its first occurrence shall not be entertained and the Employer shall not be liable for 
claims arising out of such disputes. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to the 
Appellate Authority as defined in the Contract data. The Appellate Authority shall decide the 
dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya Pradesh 
Arbitration Tribunal constituted under Madhya Pradesh Adhikaran Adhiniyam, 1983. 

12.6 The contractor shall have to continue execution of the works with due diligence notwithstanding 
pendency of a dispute before any authority or forum. 

B. Time Control 

13.   Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 
approval a Programme showing the general methods, arrangements, order, and timing for all the 
activities in the Works.  
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13.2 The programme shall be supported with all the details regarding key personnel, equipment and 
machinery proposed to be deployed on the works for its execution. The contractor shall submit the 
list of equipment and machinery being brought to site, the list of key personnel being deployed, 
along with the Programme 

13.3 An update of the Programme shall be showing the actual progress achieved on each activity and 
the effect of the progress achieved on the timing of the remaining Works, including any changes to 
the sequence of the activities.  

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no 
longer than the period stated in the Contract Data. If the Contractor does not submit an updated 
Programme within this period, the Engineer may withhold the amount stated in the Contract Data 
from the next payment certificate and continue to withhold this amount until the next payment after 
the date on which the overdue Programme has been submitted.    

 13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations 

14.  Extension of Time 

14.1 If the Contractor desires an extension of time for completion of the work on the ground of its 
having been unavoidably hindered in its execution or on any other grounds, it shall apply, in 
writing, to the Engineer-in-charge, on account of which it desires such extension. Engineer-in-
charge shall forward the aforesaid application to the competent authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within a period of 30 
days of receipt of application from contractor and shall not wait for finality of work. Such extensions 
shall be granted in accordance with provisions under clause -7 or clause- 15 of this agreement. 

14.3    In case of the work already in progress, the contractor shall proceed with the execution of the 
works, including maintenance thereof, pending receipt of the decision of the competent authority 
as aforesaid with all due diligence. 

15.  Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed 
by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of signing of the 
agreement. It is clarified that the need for issue of work order is dispensed with. 

15.3    In the event milestones are laid down in the Contract Data for execution of the works, the 
Contractor shall have to ensure strict adherence to the same. 

15.4     Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated 
damages as is laid down in the Contract Data 

15.5     In the event of delay in execution of the works as per the timelines mentioned in the contract data 
the Engineer-in- charge shall retain from the bills of the Contractor amount equal to the liquidated 
damages to be levied until the Contractor makes such delays good. However, the Engineer-in-
charge may accept bankable security in lieu of retaining such amount. 

15.6      If the Contractor is given extension of time after liquidated damages have been paid, the engineer 
in charge shall correct any over payment of liquidated damages by the Contractor in the next 
payment certificate. 

15.7     In the event the Contractor fails to make good the delay until completion of the stipulated contract 
period (including extension of time) the sum so retained shall be adjusted against liquidated 
damages levied. 

  

 

C. Quality Control 

17.  Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications shall be got carried out through 
Laboratories accredited by National Accreditation Board of Laboratories (NABL) by the 
Engineer-In –Charge at the cost of the Contractor or such testing charges will be borne by 
the employer and will be recovered/deducted from the payments due to the Contractor. 
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b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 
17.2 Deleted 

17.3 Deleted 

 

18.  Correction of Defects noticed during the Defect Liability Period 

18.1      The defect liability period of work in the contract shall be for a period of 1 (one) year after the   
completion of the work 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of 
the Defect Liability Period. The Defect Liability Period shall automatically stand extended until the 
defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the 
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will assess the 
cost of having the Defect corrected, and the cost of correction of the Defect shall be recovered 
from the Performance Security or any amount due or that may become due to the contractor and 
other available securities. 

D. Cost Control 

19.  Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or additions to or 
substitutions for the original specifications, drawings, designs and instructions, that may appear to 
him to be necessary during the progress of the work and the Contractor shall carry out the work in 
accordance with any instructions which may be given to him in writing signed by the Employer, 
and such alterations, omission, additions or substitutions shall not invalidate the contract and any 
altered, additional or substituted work, which the Contractor may be directed to do in the manner 
above specified, as part of the work, shall be carried out by the Contractor on the same conditions 
in all respects on which it had agreed to do the main work.  

19.2 The time for the completion of the Work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original contract work and the certificate of the Engineer 
–in-charge shall be conclusive as to such proportion.  

20.  Extra items 

20.1      All such items which are not in the priced Bills of Quantities (BOQ) shall be treated as extra items. 

21.  Payments for Variations and / or Extra Quantities 

21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra items under this 
clause shall be worked out in accordance with the following provisions in their respective order:- 

a.        The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are 
specified in the contract for the work. 

b.         If the item is not in the priced BOQ and is included in the Schedule of Rate (SOR) of the 
department, the rate shall be arrived at by applying the quoted tender percentage on the SOR 
rate. 

c.         If the rates of the altered or substituted work are not provided in applicable SOR-such rates will be 
derived from the rates for a similar class (type) of work as is provided in the contract (priced BOQ) 
for the work. 

d.         If the rates are for the altered, substituted work cannot be determined in the manner specified in 
the sub clause (c) above, then the rates for such composite work item shall be worked out on the 
basis of the concerned schedule of rates minus/ plus the percentage quoted by the Contractor. 

e.        If the rates of a particular part or parts of the item is not in the schedule of rates and the rates for 
the altered, or substituted work item cannot be determined in the manner specified in sub clause 
(b) to (d) above, the rate for such part or parts will be determined by the Competent Authority as 
defined in the Contract data on the basis of the rate analysis derived out of prevailing market rates 
when the work was done.  

f.           But under no circumstances, the Contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (e). In case the Contractor does not 
accept the rate approved by Engineer-in-charge for a particular item, the Contractor shall continue 
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to carry out the item at the rates determined by the Competent Authority. The decision on the final 
rates payable shall be arrived at through the dispute settlement procedure. 

22.  No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Government, for any reason whatsoever, 
not require the whole or any part of the work as specified in the bid to be carried out, the Engineer-
in-charge shall give notice in writing of the fact to the Contractor and withdraw that whole or any 
part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on account of 
any profit or advantage which he might have derived from the execution of work in full or on 
account of any loss incurred for idle men and machinery due to any alteration or restriction of work 
for whatsoever reason. 

22.3  The Engineer-in-charge may supplement the work by engaging another agency to execute such 
portion of the work, without prejudice to its rights. 

23.  No Interest Payable  

 No interest shall be payable to the Contractor on any payment due or awarded by any authority. 

24.   Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the contract, the 
Department shall be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and additional Performance Security, if 
any; and/or Security deposit and/or any sums payable under the contract to the Contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be 
recovered from any payment due to the contractor under any other contract/ arrangement of the 
department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears of land 
revenue under the M.P. Land revenue Code. 

25.   Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, 
duties, cess, toll, taxes of Central and State Governments, local bodies and authorities.  

25.2 The liability, if any, on account of quarry fees, royalties, octroy and any other taxes and duties in 
respect of materials actually consumed on public work, shall be borne by the Contractor.   

25.3     Any increase in price due to changes in the taxes due to change in legislation or for any other 
reason shall not be payable to the Contractor. 

26.   Check Measurements 

26.1 The Employer reserves to itself the right to prescribe a scale of check measurement of work in 
general or specific scale for specific works or by other special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by subordinate 
officer(s), and the former will become the basis of the payment.   

26.3. Any over/ excess payments detected, as a result of such check measurement or otherwise at any 
stage up to the date of completion of the defect liability period specified in this contract, shall be 
recoverable from the Contractor, as per clause 24 above. 

27.  Termination by Engineer-in-charge 

27.1      If the Contractor fails to carry out any obligation under the Contract, the Engineer in charge may 
by notice require the Contractor to make good the failure and to remedy it within a specified 
reasonable time. 

27.2      The Engineer in charge shall be entitled to terminate the contract if the Contractor 

a) Abandons the works or otherwise plainly demonstrates the intention not to continue performance 
of his obligations under the contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation;  
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c) without reasonable excuse fails to comply with the notice to correct a particular defect within a 
reasonable period of time; 

d) the Contractor does not maintain a valid instrument of financial Security, as prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for which the maximum 
amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory 
as specified in the Contract Data. 

g) if the Contractor, in the judgement of the Authority/Officer Authorised by Authority has engaged in 
corrupt or fraudulent practices in competing for or in executing the contract; 

h) Any other fundamental breaches as specified in the Contract Data. 

27.3     In any of these events or circumstances, the Authority/Officer Authorised by Authority may, upon 
giving 14 (fourteen) days’ written notice to the contractor, terminate the contract and expel the 
Contractor from the site. However, in the case of sub paragraph (b) or (g) of clause 27.2, the 
Engineer-in-charge may terminate the contract immediately. 

27.4     Notwithstanding the above, the Engineer-in-charge may terminate the contract for convenience by 
giving notice to the contractor. 

28. Payment upon Termination  

28.1    If the contract is terminated under clause 27.3, the Engineer-in-Charge shall issue a certificate for 
value of the work accepted on final measurements, less advance payments and penalty as 
indicated in the Contract Data. The amount so arrived at shall be determined by the Engineer-in-
Charge and shall be final and binding on both the parties. 

28.2 payment on termination under clause 27.4 above, the Engineer-in-Charge shall issue a certificate 
for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the 
contractor’s personnel employed solely on the works, and the contractor’s costs of protecting and 
securing the works and less advance payments received up to the date of the certificate, less 
other recoveries due in terms of the contract and less taxes due to be deducted at source as per 
applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the difference 
shall be recovered as per clause 24 above. 

29. Performance Security 

The Contractor shall have to submit performance security and additional performance security, if 
any, as specified in Bid data sheet at the time of signing of the contract. The contractor shall have 
to ensure that such performance security and Additional performance, if an, security remains valid 
for the period as specified in the Contract data. 

30. Security Deposit 

30.1      Security deposit shall be deducted from the each running bill at the rate as specified in the 
contract data. The total amount of security deposit so deducted shall not exceed the percentage of 
contract price specified in the Contract data. 

30.2    The Security may be replaced by equivalent amount of bank guarantee or fixed deposit receipt 
assigned to the Employer, with validity up to 3(three) months beyond the completion of defect 
Liability PERIOD/ extended Defect Liability. 

30.3      The Security deposit shall be refunded on completion of defect liability period. 

31.  Deleted 

32.  Deleted 

33.  Deleted  

34.  Payment Certificates 

 The payment to the contractor will be as follows for construction work: 

(a) The contractor shall submit to the engineer monthly statement of the value of the work executed 
less the cumulative amount certified previously, supported with detailed measurement of the items 
of work executed as per the Billing Break-up in section 6. 
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(b) The Engineer-in-Charge shall check the Contractor’s monthly statement and certify the amount to 
be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements approved by the 
Engineer in charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in the Billing 
Breakup given in Section 6. 

(e) The value of work executed shall also include the valuation of variations and compensation 
events. 

(f) All payments shall be adjusted for deductions for advance payment, security deposit, other 
recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer-in-Charge may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance against the 
final payment and not as payments for work actually done and completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be removed and taken away and reconstructed or be considered as an admission of the 
due performance of the contractor any part thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of General Conditions of 
Contract. 

E. Finishing the Contract 

35. Completion Certificate 

35.1 A completion certificate in the prescribed format in Contract data shall be issued by the Engineer-
in-charge after physical completion of the work. 

35.2 After final payment to the Contractor, a final completion certificate in the prescribed format in the 
contract data shall be issued by the Engineer-in-charge. 

36. Final Account 

36.1 The Contractor shall supply the Engineer-in-Charge with a detailed account of the total amount 
that the Contractor considers payable for works under the Contract within 21 days of issue of 
certificate of physical completion of works. The Engineer-in-Charge shall issue a Defects Liability 
Certificate and certify any payment that is due to the Contractor within 45 days of receiving the 
Contractor’s account if it is correct and complete. If the account is not correct or complete, the 
Engineer-in-Charge shall issue within 45 days a schedule that states the scope of the corrections 
or additions that are necessary. If the Account is still unsatisfactory after it has been resubmitted, 
the matter shall be referred to the Competent Authority as defined in the Contract Data, who shall 
decide on the amount payable to the Contractor after hearing the Contractor and the Engineer in 
Charge. 

    36.2   In case the account is not received within 21 days of issue of Certificate of Completion as provided    
in clause 35.1 above, the Engineer shall proceed to finalize the account and issue a payment 
certificate   within 28 days.  

 

G. Other Conditions of Contract 

37.  Currencies 

All payments will be made in Indian Rupees. 

38.  Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. 

38.2 The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a 
return in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe, 
showing the staff and the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Engineer-in-Charge may require. 
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39.  Compliance with Labour Regulations and Construction Safety 

39.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times 
by all existing labour enactments and rules made there under, regulations, notifications and bye 
laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be passed or notification that may be issued under any 
labour law in future either by the State or the Central Government or the local authority.  Salient 
features of some of the major labour laws that are applicable to construction industry are given in 
the Contract data. The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the part of the 
Contractor, the Engineer/Employer shall have the right to deduct any money due to the Contractor 
including his amount of performance security. The Employer/Engineer-in-Charge shall also have 
right to recover from the Contractor any sum required or estimated to be required for making good 
the loss or damage suffered by the Employer. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Employer at any point of time. 

39.2     Construction Safety  

 The Contractor should be well conversant with technical as well as administrative and legal 
aspects of safety and judicial pronouncement. The Contractor shall all times take all reasonable 
precautions and safety measures to maintain safety of personnel and property. The Contractor 
shall, at its own expenses and throughout the period of the contract ensure appropriate and 
suitable arrangements for health, safety and hygiene requirements for the surroundings. The State 
and Central Government prevailing all Statues in this regard must be complied in letter and spirit 
throughout the period of contract.  

40.        Audit and Technical examination 

 Government shall have the right to cause an audit and technical examination of the works and the 
final bill of the contract including all supporting vouchers, abstract etc. To be made after payment 
of the final bill and if as a result of such audit and technical examination any sum is found to have 
been overpaid in respect of any work done by the Contractor under the contract or any work 
claimed by him to have been done under the contract and found not to, have been executed, the 
Contractor shall be liable to refund the amount of overpayment and it shall be lawful for 
government to recover the same from him in the manner prescribed in clause 24 above and if it is 
found that the contractor was paid less than what was due to him, under the contract in respect of 
any work executed by him under it, the amount of such under payment shall be duly paid by 
government to the Contractor. 

 

41. Death or permanent invalidity of Contractor 

 During continuance of the contract, the Contractor and his sub-contractors shall abide at all times 
by all existing labour enactments and rules made there under, regulations, notifications, and bye 
laws of the state or central government or local authority and any other labour law (including 
rules), regulations, bye laws that may be passed or notification that may be issued under any 
labour law in future either by the state or the major labour laws that are applicable to construction 
industry are given in the contract data. The Contractor shall keep the employer indemnified in case 
any action is taken against the employer by the competent authority on account of contravention of 
any of the provisions of any Act or rules made their under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/ Acts/ Rules regulations including amendments, if any, on the part of the Contractor, the 
Engineer-in-Charge /employer shall have the right to deduct from any money due to the Contractor 
including his amount of performance of security. The Employer/ Engineer-in-Charge shall also 
have right to recover from the contractor any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. The employees of the contractor and the sub-
contractor in no case shall be treated as the employees of the employer at any point of time. 

42.  Jurisdiction 
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This contract has been entered into the State of Madhya Pradesh and its validity, construction, 
interpretation and legal effect shall be subjected to the exclusive jurisdiction of the courts in 
Gwalior in the courts at the place where this contract is entered into. No other jurisdiction shall be 
applicable.  

43. Monthly RA Bills 

 The payment certificates shall be regulated as per the provisions of clause 34 of the contract. 

43.1 Upon the signing of agreement the Engineer-in-Charge shall decide the date of submission of 
monthly statement (RA Bills) as mentioned in clause 34 (a) 

43.2 The Engineer-in-Charge shall check the Contractor’s monthly statement (RA Bills) & certify the 
amount to be paid to the contractor within 7 days of submission of monthly statement (RA Bills). 

43.3 The Employer shall ensure the payment to the Contractor as per clause 34 (d), (e), (f) & (g) within 
10 days of submission of monthly statement (RA Bills). 

 

[End of GCC] 
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     Contract Data 

Clause 
reference 

Particulars Data 

1.14 
 

Employer GWALIOR SMART CITY DEVELOPMENT 
CORPORATION LIMITED 

1.15 
Engineer / Engineer in charge Engineer as notified by Employer 

 
1.25 Stipulated period of completion 7 months including rainy season 

3 Language & Law of Contract English & Indian Contract Act 1872 
 

4 
Address & contact details of the 
Contractor 

As per Annexure H 

 Address & contact details of the 
Employer/Engineer-phone, Fax, 
E-mail. 

__________________________________________ 
__________________________________________ 
 

5 Subcontracting permitted for 
contract value  

25% of the Contract value 

 
 

6 

Technical Personnel to be 
provided by the contractor – 
Requirement & Deployment 
Committed 

As per Annexure I (Format I-3) 

 Penalty, if required Technical 
personnel not employed 

As per Annexure I (Format I -3) 

1.26 Specifications Annexure E 
 Drawings As per Annexure N 

1.16 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Executive Director, GSCDCL  

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chairman (GSCDCL)/ Collector, Gwalior District / 
Executive Director (GSCDCL) 

13 Period of submission of updated 
construction program 

15 days upon signing the Agreement and every 
month thereafter 

 Amount to be withheld for not 
submitting construction program 
in the prescribed period 

0.20% of the Contract Amount 

14 Competent Authority for granting 
Time Extension 

Appropriate authority within the GSCDCL after 
scrutiny and recommendation by Chief Executive 
Officer 

13 Milestones laid down for the 
contract 

- 

If Yes, details of milestones As per Annexure K 
 Liquidated Damages As per Annexure L 

18 Defect Liability Period 12 Months after physical completion of work 
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Clause 

reference 
Particulars Data 

15 Penalty  Penalty shall be recovered from 
(a)Security deposit as per clause 30 of General 
conditions of contract and 
(b) Liquidated damages imposed as per clause 15 
or performance security (Guarantee) including 
additional performance security (Guarantee), if any, 
as per clause 29 of General conditions of contract, 
whichever is higher. 

29 Performance Guarantee 
(security) shall be valid up to 

Till issue of completion certificate.  

 
30 

Security deposit to be deducted 
from each running bill  

At the rate of 5 % 

 Maximum limit of deduction of 
security deposit 

Up to 5 % of Final contract amount, Security 
Deposit will be returned after successful completion 
of Defect Liability Period (DLP). 

 
Clause 

reference 
Particulars Data 

35 Completion certificate- After 
physical completion of the work 

As per Annexure – M 

 Final Completion Certificate – 
after final payment on completion 
of the work 

As per Annexure – N 

39 39.1 Salient features of some of 
the major labour laws that are 
applicable  

As per Annexure – O 

 39.2 Salient features of some 
Construction Safety laws that are 
applicable 

As per Annexure – P 
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                                                                                                           Annexure – K 
(See clause 15 of Section 3 of GCC) 

 

DETAILS OF MILESTONES 

 The time allowed for the carrying out the work, as entered in the tender form shall be strictly 
observed by the contractor and shall be deemed to be essence of the contract and shall be 
reckoned immediately from the date of issue of the order to commence the work issued to the 
Contractor.  

 The work shall, throughout the stipulated period of contract, be proceeded with all due diligence 
keeping in view that time is the essence of the contract. The contractor shall be bound in all cases, 
to complete  

 - 1/8th of the whole work before 1/4th of the whole time allowed under the contract has 
elapsed,  

 - 3/8th of the work before 1/2 of such time has elapsed  

 - 3/4th of the work before 3/4 of such time has elapsed.  
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                                                                                                                               Annexure – L 
   (See clause 15 of Section 3 of GCC) 

 

COMPENSATION FOR DELAY 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable 
to the contractor, the Employer shall retain an amount from the sums payable and due to the 
contractor as per following scale –  

i. Slippage up to 25% in financial target during the milestone under consideration – 2.5% of the 
work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but up to 50% in financial target during the milestone under 
consideration – 5% of the work remained unexecuted in the related time span. 

iii. Slippage exceeding 50% but up to 75% in financial target during the milestone under 
construction – 7.5% of the work remained unexecuted in the related time span. 

iv. Slippage exceeding 75% in financial target during the milestone under consideration – 10% of 
the work remained unexecuted in the related time span. 

Note: For arriving at the dates of completion of time span related to different milestones, delays 
which are not attributable to the Contractor shall be considered. The slippage on any milestone if 
made good in subsequent milestones or at the time of stipulated period of completion, the amount 
retained as above shall be refunded. In case the work is not completed within the stipulated 
period of completion along with all such extensions which are granted to the Contractor for either 
Employer’s default or Force Majeure, the compensation shall be levied on the contractor at the 
rate of 0.05% per day of delay limited to maximum of 10% of contract price. 

The decision of Engineer in Charge will be after scrutiny and recommendation by Chief Executive 
Officer, GSCDCL shall be final and binding upon both the parties. 
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                                                                                                                                          Annexure - M 
(See clause 35 of section 3 -GCC) 

Physical Completion Certificate 
 
Name of Work: 

____________________________________________________________________________________ 
____________________________________________________________________________________ 
____________________________________________________________________________________ 

 
 

Agreement No. ______________________Date________________________ 

Amount of Contract Rs __________________________ 
Name of Agency: ______________________________ 
Used Measurement Book No.: __________________________________ 

Last measurement recorded 

a. Page No. & MB No.:____________________________ 
b. Date: _______________________________________ 

 
 
Certified that the above mentioned work was physically completed on.................   (Date) and taken over 

on.................... (Date) and that I have satisfied myself to best of my ability that the work has been done 
properly. 
 

 
Date of issue 

          Engineer-in-charge 

          ________________ 
          ________________ 
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Annexure-N 
(See clause 35 of section 3 -GCC) 

Final Completion Certificate 

Name of Work: 

____________________________________________________________________________________
____________________________________________________________________________________
__________________________________________ 

Agreement No._______________________________________ Date: ______________ 

Name of Agency: ________________________________________________________ 

Used Measurement Book No._______________________________ 

Last Measurement recorded 

b. Page No. & MB No._______________________ 

c. Date___________________________________ 

Certified that the above mentioned work was physically completed on__________ (date) 

And taken over on_________ (date). 

Agreement amount Rs.____________ 

Final amount paid to contractor Rs._____________ 

 

Incumbency of officers for the work 

 

 I have satisfied myself to best of my ability that the work has been done properly. 

Date of Issue 

 

Engineer-in-charge 
            
                                                        ________________ 

       
                                       ________________ 
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Annexure – O 
(See clause 39 of Section 3 -GCC) 

Salient Features of Some Major Labour Laws Applicable 

(a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 
accident arising out of and during the course of employment.  
 

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of 
certain conditions on separation if an employee has completed the prescribed minimum years (say, 
five years) of service or more or on death the rate of prescribed minimum days’ (say, 15 days) 
wages for every completed year of service. The Act is applicable to all establishments employing the 
prescribed minimum number (say, 10) or more employees. 
 

(c) Employees Provident Funds and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits 
payable under the Act are: 

i.       Pension or family pension on retirement or death as the case may be.  

ii.      Deposit linked insurance on the death in harness of the worker. 

iii.     Payment of provident fund accumulation on retirement/death etc.  

(d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc.  
 

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures 
to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the 
same are required to be provided, by the Principal Employer by Law. The principal Employer is 
required to take Certificate of Registration and the Contractor is, required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of Principal Employer if 
it employs the prescribed minimum (say 20) or more contract labour. 
 

(f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled employment. 
Construction of buildings, roads, runways is scheduled employment. 
 

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will 
be paid and what deductions can be made from the wages of the workers.  
 

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 
nature to male and female workers and for not making discrimination against female employees in 
the matters of transfers, training and promotions etc. 
 

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 'within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of 
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain circumstances. States may have 
different number of employment size. 

(j)   Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment.  

(k)   Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the 
conditions of employment by the Employer on matters provided in the Act and gets these certified by 
the designated Authority. 

(l)   Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen 
and Employers. The Trade Unions registered under the Act have been given certain immunities from 
civil and criminal liabilities. 

(m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 
14 years of age in certain occupations and processes and provides for regulations of employment of 
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children in all other occupations and processes. Employment of child labour is prohibited in building 
and construction industry. 

(n)  Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: - The 
Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The inter-state migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided certain facilities such 
as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc.  

(o)  Building and Other Construction Workers’ Welfare Cess Act, 1996 and the Building and other 
Construction workers (Regulation of Employment and Conditions of Service Act,1996 - All the 
establishments who carry on any building or other construction work and employs the prescribed 
minimum (say, 10) or more workers are covered under this Act. All such establishments are required 
to pay cess at the rate not exceeding 2% of the cost of construction as. may be modified by the 
Government., The Employer of the establishment- is required to provide safety measures at the 
building or construction work and other welfare measures, such as canteens, first-aid facilities, 
ambulance, housing accommodations for workers near the-work place etc. The Employer to whom 
the Act applies has to obtain a registration certificate from the Registering Officer appointed by the 
Government. 

(p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated authorities. it is 
applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of 
power or another prescribed minimum (say, 20) or more persons without the aid of power engaged in 
manufacturing process. 
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                                                                                                                                             Annexure – P 
(See clause 39 of Section 3 -GCC) 

 CONSTRUCTION SAFETY  
1) IS: 3696(Part-1, 2) Safety code for scaffolds and ladder          
2) IS: 3764 Safety code for excavation work 
3) IS: 7205 Safety code for erecting of structural steel work 
4) SP: 70-2001 Handbook on Construction Safety  Practices 

1. On all excavation work, safety precautions for the protection of life and property are essential: While 
measures to avoid inconveniences to the public are desirable. Such measures and precautions include the 
erection and maintenance signs (to forewarn public), barricades, bridges, and detours: placing and 
maintenance of lights    both for illumination and also as danger signals, provision of watchmen to exclude 
unauthorized persons   particularly children, from trespassing on the work: and such other precautions as 
local conditions may dictate.                       
 
 2. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 
ground, or from solid construction except such short period work as can be done safely from ladders. 
When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.)  
 
3. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached or bolted, 
braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such opening as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 
  
4. Working platforms, gangways and stairways should be so constructed that they should not sag unduly 
or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6m (12 ft.) 
above ground level or floor level, they should be closely boarded, should have adequate width and should 
be suitably fastened as described in (2) above. 
 
 5. Every opening in the floor of a building or in a working platform shall be provided with suitable means to 
prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall 
be 90 cm. (3ft.) 
 
6. Safe means of access shall be provided to all working platforms and other working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width 
between side rails in rung ladder shall in no case be less than 29 cm. (11½") for ladder up to and including 
3 m. (10 ft.) in length. For longer ladders, this width should be increased at least ¼” for each additional 30 
cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions 
shall be taken to prevent danger from electrical equipment. No materials on any of the sites or work shall 
be so stacked or placed as to cause danger or inconvenience to any person or the public. The contractor 
shall provide all necessary fencing and lights to protect the public from accident and shall be bound to bear 
the expenses of defense of every suit, action or other proceedings at law that may be brought by any 
person for injury sustained owing to neglect of the above precautions and to pay any damages and cost 
which may be awarded in any such suit; action or proceedings to any such person or which may, with the 
consent of the contractor, be paid to compensate any claim by any such person.  
 
7. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied 
with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall extend from 
bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches 
which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely held by 
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed 
within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the trench whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances, undermining or undercutting shall be done.  
 
(b) Safety Measures for digging bore holes:- 
  
(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore well. 
The failed and the abandoned ones should be completely refilled to avoid caving and collapse; 
(ii) during drilling, Sign boards should be erected near the site with the address of the drilling contractor 
and the Engineer in-charge of the work. 
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(iii) Suitable fencing should be erected around the well during the drilling and after the installation of the rig 
on the point of drilling, flags shall be put 50m all-round the point of drilling to avoid entry of people; 
(iv) After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground level and 
0.60m below ground level should be constructed around the well casing; 
(v) After the completion of the bore well, the contractor should cap the bore well properly by welding steel 
plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the soil. This should be done 
even while repairing the pump;  
(vi) after the bore well is drilled the entire site should be brought to the ground level. 
 
8. Demolition - before any demolition work is commenced and also during the progress of the work,  
(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by 
the operator shall remain electrically charged. 
(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 
or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to 
render it unsafe.  
 
9. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be 
kept available for the use of the person employed on the site and maintained in a condition suitable for 
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by 
those concerned. The following safety equipment shall invariably be provided:--. 
(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles 
(ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 
injurious to the eyes, shall be provided with protective goggles. 
(iii) Those engaged in welding works shall be provided with welder’s protective eye shields.  
(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals.  
(v) When workers are employed in sewers and manholes, which are in active use, the contractors shall 
ensure that the manhole covers are opened and ventilated at least for an hour before the workers are 
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing 
and provided with warning signals or boards to prevent accident to the public. In addition, the contractor 
shall ensure that the following safety measure are adhered to:- 
 
(a) Entry for workers into the line shall not be allowed except under supervision of the JE or any other 
higher officer. 
  
(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 
before any man is allowed to enter into the manhole for working inside. 
  
(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which 
changes colour in the presence of such gases and gives indication of their presence. 
  
(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no 
Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit.  
 
(e) Safety belt with rope should be provided to the workers. While working inside the manholes, such rope 
should be handled by two men standing outside to enable him to be pulled out during emergency. 
 
(f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind. Proper 
warning signs should be displayed for the safety of the public whenever cleaning works are undertaken 
during night or day. 
  
(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.  
 
(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 
  
(i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 
intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed to work 
continuously inside the manhole. 
 
(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
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(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable air 
blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof and of 
totally enclosed type. Non sparking gas engines also could be used but they should be placed at least 2 
meters away from the opening and on the leeward side protected from wind so that they will not be a 
source of friction on any inflammable gas that might be present. 
 
(l) The workers engaged for cleaning the manholes/sewers should be properly trained before allowing to 
work in the manhole. 
 
(m) The workers shall be provided with Gumboots or non-sparking shoes, bump helmets and gloves, non-
sparking tools, safety lights and gas masks and portable air blowers (when necessary). They must be 
supplied with barrier cream for anointing the limbs before working inside the sewer lines.  
 
(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 
 
(o) If a man has received a physical injury, he should be brought out of the sewer immediately and  
Adequate medical aid should be provided to him. 
 
(p) The extent to which these precautions are to be taken depend on individual situation but the decision of 
the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be final. 
 
(vi)  The Contractor shall not employ men and women below the age of 18 years on the work of painting 
with products containing lead in any form. Wherever men above the age of 18 are employed on the work 
of lead painting, the following precaution should be taken:-  
 
(a) No paint containing lead or lead products shall be used except in the form of paste or readymade paint. 
(b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 
spray or a surface having lead paint is dry rubbed and scrapped.  
(c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall be provided to 
enable the working painters to wash during and on the cessation of work. 
 
10. An additional clause of Safety Code  
 
The Contractor shall not employ women and men below the age of 18 on the work of painting with product 
containing lead in any form, wherever men above the age of 18 are employed on the work of lead painting, 
the following principles must be observed for such use:  
 
(i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting operation 
except in the form of pastes or paint ready for use. 
(ii) Measures shall be taken, wherever required in order to prevent danger arising from the application of a 
paint in the form of spray.  
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by 
dry rubbing down and scraping.  
(iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation of 
work. 
(v) Overall shall be worn by working painters during the whole of working period.  
(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by 
painting materials. 
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 
verified by medical man appointed by competent authority. 
(viii)The employer may require, when necessary medical examination of workers. (ix) Instructions with 
regard to special hygienic precautions to be taken in the painting trade shall be distributed to working 
painters. 
 
11. When the work is done near any place where there is risk of drowning, all necessary equipment should 
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision, should be made for prompt first aid treatment of all injuries likely to be 
obtained during the course of the work. 
 
12. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions:-  
 
(i) (a) These shall be of good mechanical construction, sound materials and adequate strength and free 
from patent defects and shall be kept repaired and in good working order. 
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(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects. 
(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the 
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give 
signals to operator. 
(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 
hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every 
hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case 
of a hoisting machine having a variable safe working load each safe working load and the condition under 
which it is applicable shall be clearly indicated. No part of any machine or any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 
(iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-
Charge. As regards contractor’s machines the contractors shall notify the safe working load of the machine 
to the Engineer-in-Charge whenever he brings any machinery to site of work and get it verified by the 
Electrical Engineer concerned. 
 
13. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should 
be provided with efficient safeguards. Hoisting appliances should be provided with such means as will 
reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. When 
workers are employed on electrical installations which are already energized, insulating mats, wearing 
apparel, such as gloves, sleeves and boots as may be necessary should be provided. The worker should 
not wear any rings, watches and carry keys or other materials which are good conductors of electricity. 
  
14. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities should be provided at or near places of work. 
 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Engineer-in-Charge or their 
representatives. 
 
16. Notwithstanding the above clauses from (1) to (14), there is nothing in these to exempt the contractor 
from the operations of any other Act or Rule in force in the Republic of India.  
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Section 3 
Conditions of Contract 

Part-II Special Conditions of Contract [SCC] 

1. GENERAL: 

 The special conditions are supplementary conditions to the TENDER and shall form the part of the 
contract. 

1.1 It shall be the responsibility of Contractor to co-ordinate with traffic authority, Railways, MPRDC, 
M.P. Electricity Board, Telephone authority, various authorities including Public Health 
Engineering, Water resource Department for obtaining necessary permissions regarding crossing 
of road/railway tracks, shift of various types of public utilities like existing pipe line, sewer line, 
cable etc. as may be required for the due fulfillment of the obligations under this contract. 
GWALIOR SMART CITY DEVELOPMENT CORPORATION LIMITED shall deposit all charges 
including charges for Electric Connection, Crossing of Railway and Road way etc. as may be 
necessary for seeking required permissions from different authorities but it shall be the primary 
responsibility of the Contractor to pursue with various authorities and obtain the permissions at the 
earliest. If as a result of excavation of trenches the underground services such as water main 
electric telephones cable, sewer lines become naked and unsupported it shall be the responsibility 
of the Contractor to make suitable and necessary arrangement as per direction of the Engineer-in-
Charge for their protection and no extra payment on this account will be made to the Contractor. 
Any damages caused to the above mentioned underground services due to negligence of the 
Contractor or otherwise the same shall be made good by the Contractor at his own cost. 

 

2.0 Accuracy of Lines, Levels and Grades 

2.1 The various works shall be done true to line, level and grade. The periodical checking of these by 
the Engineer or Engineer's representative shall not absolve the Contractor of his responsibility 
regarding the accuracy. In case of any deviation or discrepancy in line, level or grade at the 
meeting faces, the contractor shall make good the discrepancy at his own cost and without any 
compensation for the additional work, if any involved. Whenever such a discrepancy is found to 
arise at the junction of works being carried out by different Contractors the responsibility to set 
right their respective discrepancies shall be fixed by the Engineer-in-Charge whose decision shall 
be final and binding on the Contractors concerned. Engineer-in-Charge shall further have the 
unquestioned right if need be to rectify the discrepancies and recover the cost from the Contractor 
or Contractors according to proportions as he may consider reasonable. 

2.2 The details of location and the nearest permanent bench marks.  

 Reference Grid Marks shall be obtained by the Contractor in writing from the Engineer-in-Charge. 
Temporary bench mark for day to day use shall be fixed with reference to above permanent bench 
marks with double leveling. The Grid Co-ordinates and its references may be obtained from the 
Engineer-in-Charge. 

3.0 Arrangements of Water and Electric Power 

 Arrangement for water and electric power required by the Contractor for the works shall be made 
by him at his own cost. Employer will however recommend to the State Electricity Board for giving 
the connection and power to the Contractor. However, the Employer will bear no responsibility in 
this respect. 

4.0 Measures for Prevention of Fire 

4.1 The Contractor shall not set fire to any standing Jungle, trees, brush wood or grass without a 
written permission from the Engineer-in-Charge. 

4.2 When such permission is given and also in all cases when destroying out of dug trees, brush 
wood, grass etc. by fire, the Contractor shall take necessary measures to prevent such fire 
spreading to or otherwise damaging surrounding property. 

4.3  Any damage caused by the spreading of such fire, whether in or beyond limits of the Employer's 
property, the amount of the damage shall be recovered by the Engineer-in-Charge from the 
Contractor's Bills as damages or deducted by any other duly authorized officer from any sums that 
May be due or become due from the Employer to the Contractor under the contractor otherwise. 
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4.4  The Contractor shall bear the expenses of defending any action or law proceedings that may be 
brought by any person by injury sustained owing to neglect of precautions to prevent the spread of 
fire and shall pay any damage and cost that may be awarded in consequence. 

5.0 Site Order Book 

 A site order book shall be kept at the Employer's office regarding the site of the work. As far as 
possible all orders regarding the works are to be entered in this book. All entries therein shall be 
signed by the Engineer-in-Charge on his representative and the Contractor or its authorized 
representative. In important cases the Engineer-in-Charge will countersign the entries which have 
been made. The site order book shall not be removed from the work site except with written 
permission of the Engineer-in-Charge and the Contractor or his representative shall be bound to 
take note of all instructions and directions meant for the Contractor as entered in the site order 
book without having to be called on separately to note them. The Engineer-in-Charge shall submit 
periodically copies of the remarks in the site order book to the Employer for record and to the 
Contractor for submitting compliance report. 

6.0 Foundations Depth/Levels. 

 The drawings indicate the general foundation levels to be adopted for the different conditions of 
the structures. During execution these levels may be modified to suit the site conditions. The 
Contractor shall not be liable to any compensation for any minor delays on this account. However, 
this may be considered for granting suitable extension in the completion period if necessitated by 
such events. 

7.0 Approach Road 

 Necessary approach roads for various constructions of components of the work shall be 
satisfactorily constructed and maintained by the Contractor at its own cost. 

8.0 Regulation and Bye-Laws 

 The Contractor shall conform to the regulations, bye laws or any other statutory rules made by any 
local authorities or by the Government and shall protect and indemnify the Employer against any 
claims or liability arising from or based on the violations of any such laws, ordinance, regulations, 
orders and decrees etc. 

9.0 Contractor to use Excavated Hard Rock 

 All useful materials like hard rock etc. excavated by the Contractor at site shall be the property of 
Employer and shall be issued to the Contractor at the issue rate as decided by Engineer-in-
Charge at prevailing market rate. It shall be binding on the Contractor to use it as rubble, metal 
aggregate etc. after breaking into the required size for concrete work and as directed by the 
Engineer. 

10.0 Income Tax 

 During the course of contract period, deductions of Income Tax shall be made at the prevailing 
rate of Department of Income Tax Government of India and as revised from time to time as per the 
advice of Income Tax authorities. 

11.0 Supply and Arrangement of Materials 

(1) The Contractor shall make his own arrangement for supply of materials including cement and 
steel. The Contractor shall be responsible for all transportation and storage of the materials at site 
and shall bear all the related costs. The Engineer-in-Charge shall be entitled at any time to inspect 
or examine all such materials. The contractor shall provide reasonable assistance for such 
inspection or examination as may be required. 

(2) The Contractor shall keep an accurate record of use of materials like cement and steel used in the 
works in a manner prescribed by the Engineers. 

12.0 Cement 

(a) The Contractor shall stock his requirement so as to ensure utilization of cement within 60 days but 
in no case later than 90 days Cement older than the period aforesaid shall not be used on any 
work except with the written permission of the Engineer-in-Charge, and after satisfactorily passing 
such test as he may specify. The Contractor shall forthwith remove from the work such cement 
that Engineer-in-Charge has not allowed. The final disposal of such cement shall comply with the 
rules in force at the time and as the Engineer-in-Charge may approve 

(b) Large stocks of cement shall not be kept at the works but only sufficient quantities shall be kept to 
assure continuity of the work. The Contractor shall provide and maintain efficient water proof 
storage sheds for cement on the site of work. It shall be stacked on the platform 30 cm above the 
floor level and shall be covered with tarpaulin or any other impervious covering materials in order 
to protect the cement bags from moisture. The cement shall be neatly stacked in an orderly 
manner so as to allow an easy access and count. The arrangement of storage and utilization shall 
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be such as to ensure the utilization of cement in the order of its arrival at the stores and the 
Contractor shall maintain satisfactory records which would at any time show the date of receipt 
and proposed utilization of cement laying in the stores at site. 

(c) The Engineer-in-Charge shall at all times have access to the stores at sites of the Contractor. He 
shall have authority to check and examine the method of storage, record accounting and security 
provided by the Contractor. The Contractor shall comply with instructions that may be issued by 
the Engineer in this connection. The Contractor shall further at all times satisfy the Engineer-in-
Charge on demand and by the production of records and books or submission of returns and 
proforma or by other proofs that may be demanded that the cement brought from the approved 
manufacturer with date of receipt & consumption etc. The Contractor shall at all times keep his 
records up to date to enable the Engineer-in-Charge to apply such checks as he may desire to 
impose. 

 The Contractor shall provide a double locking arrangement to the store the key of one of the locks 
being with the Engineer-in-Charge or his representative at site. The Engineer-in-Charge or his 
authorized agent will have the authority to verify the stocks and check the consumption in any 
manner he thinks proper. 

13.0 Special Condition Regarding Conditional TENDER 

 The BIDDER will have to give an undertaking with the instrument of Earnest Money to the effect 
that there are no conditions in the TENDER and if any conditions are found the same shall be 
ignored. 

 If such an under taking is not found with the Earnest Money the TENDER will not be opened and 
not taken into consideration. However in case the Contractor gives such an undertaking at the 
time of opening of TENDER the same may be considered. 

14.0 Design and Drawings 

(1)  The detailed project report prepared by GWALIOR SMART CITY DEVELOPMENT 
CORPORATION LIMITED will be basic data for guidance of Contractor. The contractor will not 
claim whatsoever on account of deficiency in the data of Detailed Project Report.  

 (2) The approved drawings shall remain in the sole custody of the Engineer-in-Charge. The 
Contractor shall obtain and make at his own expense any further copies required by him. At the 
completion of the contract the Contractor shall return to the Engineer-in-Charge all Drawings 
provided under the Contract. 

 (3)        One copy of the Drawings to be kept on Site. 

  One copy of the Drawings furnished to the Contractor as aforesaid, shall be kept by the Contractor 
on the site and the same shall at all reasonable times be available for inspection and use by the 
Engineer-in-Charge and his representatives and by any other person authorized by the Engineer-
in-Charge in writing. 

(4)        As- Built Drawings 
  The contractor shall submit to the Engineer-in-Charge within 21 days of Physical completion, 

“Completion” Drawings as detailed below. These drawings shall be accurate and correct in all 
respects and shall be shown to and approved by the Engineer-in-charge. 

    Completion drawings as below on two prints and one polyester copy shall be supplied by the 
contractor along with a soft copy in CD. These drawings shall be developed in latest version of 
Auto-CAD. Drawings shall be of standard as stated below. 

I. Site plan showing all features existing and as constructed under this contract with all external 
dimensions of clear spaces among those, diameter and materials of pipeline etc. complete.  

II. Architectural, Civil and Structural details of all components of the plant including plans at different 
levels, elevations from all sides as well as sectional etc. complete with all dimensions including 
Structural Thickness, Concrete Grade, Reinforcement details, finishing details, schedules of doors 
and windows, details of associated fittings and features complete.  

III. All piping, plumbing and electrical details with dimensions, diameters etc. complete at specific 
cases isometric views of piping may be necessary.  

IV. Dimensioned details of all electrical, mechanical and instrumentation equipment’s including 
accessories along with arrangement inside the buildings or enclosures, connected piping and 
cabling layout etc. all complete.  

V. Dimensioned details of all control and measuring device lined weirs, V-notches, probes, valves, 
gates, consoles, panels, switch diagrams/Circuit diagrams shall be used wherever applicable.  

VI. L-sections for pipelines laid externally, showing pipe profile, ground profile, soil condition, bedding, 
location of specials, valves and other accessories complete.  

VII. Dimensioned details of all site development works such as roads, drainage, cables pipelines, 
landscaping etc. complete with layout, cross – sections, levels etc. complete.  
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All drawings shall be prepared in appropriate scale and with adequate notes, legends, titles etc. for 
clarity.  

 
(5)  Disruption of Progress 
  The Contractor shall give written notice to the Engineer-in-Charge whenever planning or progress 

of the works is likely to be delayed or disrupted unless any further drawing or order, including a 
direction, instruction or approval is issued by the Engineer-in-Charge within a reasonable time. 
The notice shall include details of the drawing or order required and of why and by when it is 
required and of any delay or disruption likely to be suffered if it is late. 

(6)  Delay and Cost of delay of Drawings 
  If, by reason of any failure or inability of the Engineer-in-Charge to issue within a time reasonable 

in all the circumstances any drawing or order required by the Contractor in accordance with sub-
clause (3) of this Clause, the Contractor suffers delay then the Engineer-in-Charge shall take such 
delay into account in determining any extension of time to which the Contractor is entitled under 
Clause 44 hereof. However the Contractor shall not be entitled to any compensation for such 
delay, except extension of time.  

(7) Further Drawings and Instructions 

  The Engineer-in-Charge shall have full power and authority to supply to the Contractor from time 
to time during the progress of the Works such further drawings and instructions as shall be 
necessary for the purpose of the proper and adequate execution and maintenance of the Works 
The Contractor shall carry out and be bound by the same. 

15.0 Operation and Maintenance: 5 years after completion of work 

16.0 Sufficiency of TENDER 

 The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his TENDER for the Works and of the rates and prices of various Quantities and 
the Schedule of Rates and Prices, if any, except in so for as it is otherwise provide in the Contract, 
cover all his obligations under the Contract and all matters and things necessary for the proper 
execution and maintenance of the Works. If, however, during the execution of the Works the 
Contractor shall encounter physical conditions, other than climatic conditions on the Site, or 
artificial obstructions, which conditions or obstruction could, in his opinion, not have been 
reasonable foreseen by an experienced contractor the Contractor shall forthwith give written notice 
thereof to the representative of Engineer-in-Charge and if in the opinion of the Engineer-in-
Charge, such conditions or artificial obstructions could not have been reasonably foreseen by an 
experienced Contractor, than the Engineer-in-Charge shall certify and the Employer shall pay the 
additional cost to which the Contractor shall have been put by reason of such conditions, including 
the proper and reasonable cost. However, the decision of Engineer-in-charge shall be final and 
binding. 

  

 

 

                                                                                          EXECUTIVE DIRECTOR 

GWALIOR SMART CITY DEVELOPMENT CORPORATION LIMITED
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Section 4 

 
Bill of Quantities (BOQ) 

 
 

Re-Development of Ladies Park under Gwalior Smart City Development Corporation Limited 

 

Probable Amount of Contract: (Rs. In Figure):  Rs 2,03,52,317 

(Rs. In Words): 

 Rupees Two Crore Three Lakhs Fifty Two Thousand Three Hundred and Seventeen Only 
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S.N. Particular  
Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

A Horticulture Works 
1 Trenching in ordinary soil up to a depth of 

60cm including the removal and stacking 
of serviceable material and then disposing 
of by spreading and neatly leveling within 
a lead of 50m and making up the 
trenched area to the proper levels by 
filling with earth or earth mixed with 
sludge and/or manure before and after 
flooding the trench with water (excluding 
the cost of imported earth, sludge etc) 

19.1 250 Cum 129.00 32250.00 

2 Supply and stacking of good earth at site 
including royalty and carriage up to 1km 
(earth measured in stacks will be reduced 
by 20% for payment) 

19.2 1161 Cum 184.00 213624.00 

3 Supply and stacking of manure at site 
including royalty and carriage up to 1km 
(manure measured in stacks will be 
reduced by 8% for payment)screened 
through sieve of I.S. designation 16mm 

19.4.2 116.1 Cum 115.00 13351.50 

4 Rough dressing the trenched ground 
including breaking clods. 

19.5 4.6 100 
sqm 

42.00 193.20 

5 Uprooting weeds from the trenched area 
after 10 to 15 days of its flooding with 
water including disposal of uprooted 
vegetation. 

19.6 4.6 100 
sqm 

137.50 632.50 

6 Fine dressing the ground 19.7 4.6 100 
sqm 

103.00 473.80 

7 Spreading of sludge, dump manure 
or/and good earth in required thickness 
(Cost of sludge, dump manure or/ and 
good earth to be paid separately). 

19.8 116.1 cum 15.00 1741.50 

8 Mixing earth and manure in proportion 
specified or directed 

19.9 116.1 cum 102.00 11842.20 

9 Grassing with "Doob" grass including 
watering and maintenance of the lawn for 
30 days or more till the grass forms a 
thick lawn free from weeds and fit for 
mowing including supplying good earth if 
needed (the good earth shall be paid for 
separately). 19.10.1 In rows 15 cm apart 
in either direction. 

19.10.2 4.6 100 
sqm 

324.00 1490.40 

10 Preparation of beds for hedging and 
shrubbery by excavating 60cm deep and 
trenching the excavated earth after 
breaking clods and mixing with sludge or 
manure in the ration of 8:1 (8 parts of 
stacked volume of earth after reduction by 
20%: one part of stacked volume of 
manure after reduction by 8%), flooding 
with water, filling with earth if necessary, 
watering and finally fine dressing, leveling 
etc. including stacking and disposal of 
materials declared unserviceable and 
surplus earth by spreading and leveling 
as directed, within a lead of 50m lift up to 
1.5m complete (cost of sludge, manure or 
extra earth to be paid for separately) 

19.13 513.6 cum 62.00 31843.20 
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S.N. Particular  
Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

11 Digging holes in ordinary soil and refilling 
the same with excavated earth mixed with 
sludge or manure in the ratio of 2:1 by 
volume (2 parts of stacked volume of 
earth reduced by 20% : 1 part of stacked 
volume of manure reduced by 8%), 
flooding with water and dressing including 
removal of rubbish and surplus earth, if 
any with all leads and lifts (cost of 
manure, sludge or extra good earth if 
needed to be paid for separately   

          

a Trees- Holes 1.2m dia. and 1.2m deep 19.14.1 95 Each 182.00 17290.00 

b Large +Medium shrubs-holes 60cm dia. 
and 60cm deep 

19.14.2 1848 Each 24.00 44352.00 

12 Supply of plant material(trees, shrubs, 
etc) 

          

  Botanical name           

12.1 Bauhinia variegata As per old 
Sanctioned 

Rate 

9 nos 80.00 720.00 

12.2 Erythrina indica 8 nos 60.00 480.00 

12.3 Azadirachta indica 26 nos 60.00 1560.00 

12.4 Lagertroemia flosreginae 10 nos 120.00 1200.00 

12.5 Tecoma argentia 10 nos. 80.00 800.00 

12.6 Plumeria alba 4 nos 225.00 900.00 

12.7 Ficus retusa As per old 
Sanctioned 

Rate 

19 nos 120.00 2280.00 

12.8 Milletia ovalifolia 21 nos 50.00 1050.00 

12.9 Terminalia arjuna 30 nos 60.00 1800.00 

12.10 Caryota urens 10 nos 300.00 3000.00 

  SHRUBS           

12.11 Hibiscus rosa-sinensis As per old 
Sanctioned 

Rate 

83 nos 80.00 6640.00 

12.12 Lagertroemia indica 32 nos 40.00 1280.00 

12.13 Calliandra haematocephala 51 nos 45.00 2295.00 

12.14 Tabernaemontana coronaria 178 nos 45.00 8010.00 

12.15 Ficus panda 15 nos 50.00 750.00 

12.16 Hamelia patens 53 nos 50.00 2650.00 

12.17 Hibiscus variegata 305 nos 50.00 15250.00 

12.18 Clerodendron inerme 32 nos 20.50 656.00 

12.19 Livistonia chinensis (palm) 2 nos 200.00 400.00 

12.20 Raphis excelsa (palm) 479 nos 450.00 215550.00 

12.21 Murraya exotica 60 nos 15.00 900.00 

12.22 Duranta golden 179 nos 20.50 3669.50 

12.23 Alternanthera green 4234 nos 20.50 86797.00 

12.24 Syngonium podophyllum 1226 nos 30.75 37699.50 

12.25 Cuphea chinensis 6078 nos 20.50 124599.00 

12.26 Asparagus sprengeri 194 nos 20.50 3977.00 

12.27 Tulsi 165 nos 25.00 4125.00 

  Climbers         

12.28 Clerodendron splendens 8 nos 25.00 200.00 

12.29 Bignonia venusta 12 nos 35.00 420.00 

  SUB TOTAL 898742 

B Pathway & Paving , Park furnitures & Finishes 
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S.N. Particular  
Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

1 Earth work in excavation by mechanical 
means hydraulic excavator) / manual 
means over areas (exceeding 30cm in 
depth. 1.5m in width as well as 10 sqm on 
plan) including disposal of excavated 
earth, lead up to 50m and lift up to 1.5m, 
disposed earth to be leveled and neatly 
dressed. All kinds of soil in cum. 

2.6.1 982 cum 127.00 124714.00 

2 Supplying and filling in plinth under floors 
including, watering, ramming 
consolidating and dressing complete.   

          

2.1 Local Sand  2.27.2 208 cum 1201.00 249808.00 

2.2 Moorum/Hard copra 2.27.3 8 cum 570.00 4560.00 
3 Providing and laying in position cement 

concrete of specified grade excluding the 
cost of centering and shuttering All work 
up to plinth level.  

          

3.1 Cement concrete grade M-15 (Nominal 
Mix) with 20 mm maximum size of stone 
aggregate 

4.1.2 4 cum 4154.00 16616.00 

3.2 Cement concrete grade M-10 (Nominal 
Mix) with 40 mm maximum size of stone 
aggregate 

4.1.5 11 cum 3528.00 38808.00 

4 Providing and laying Cement Concrete 
grade M-20 (Nominal mix 1:1.5:3) with 20 
mm graded crushed stone aggregate, 
mixing shall be in mechanical mixer,  
compacting by use of pin, plate / screed 
vibrators including form work by strong 
steel girders fixed by spikes, separation 
membrane 125 micron thick, i/c cutting of 
joints @ 4 to 5 m interval & filling it with 
hot applied bituminous sealant without 
dowel bars. for Play court & Pathways 

6.11 216 cum 4455.00 962280.00 

5 Providing and laying damp-proof course 
50mm thick with cement Cement concrete 
grade M-15 (Nominal Mix) with 20 mm 
maximum size of stone aggregate 

4.10 420 Sqm 226.00 94920.00 

6 Providing and laying cement concrete in 
retaining walls, return walls, walls (any 
thickness) including attached pilasters, 
columns, piers, abutments, pillars, posts, 
struts, buttresses, string or lacing courses, 
parapets, coping, bed blocks, anchor 
blocks, plain window sills, fillets etc. up to 
floor two level, excluding the cost of 
centering, shuttering and finishing 
.Concrete grade M-20 (nominal mix) with 
20 mm maximum size of stone aggregate  

4.2.1 5.00 cum 4751.00 23755.00 

7 Reinforced cement concrete work in walls 
(any thickness), including attached 
pilasters, buttresses, plinth and string 
courses, fillets, columns, pillars, piers, 
abutments, posts and struts etc. up to 
floor two level excluding cost of centering, 
shuttering, finishing and reinfor cement 

          

7.1 Cement concrete grade M-20 (Nominal 
Mix) with 20 mm maximum size of stone 
aggregate. 

5.2.1 4 cum 5050.00 20200.00 

8 Brick Masonry           
8.1 Brick work with chimeny brick of class 

designation 40 in superstructure above 
plinth level upto floor 2 level including the 
cost of scaffolding in : Cement mortar 
1:4(1 cement : 4 coarse sand) 

6.3.1 10 cum 4547.00 45470.00 
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S.N. Particular  
Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

8.2 Tile brick masonry with tile bricks of class 
designation 100 in plain arch work in 
superstructure in cement mortar 1:4 (1 
cement : 4 coarse sand) including 
centering and shuttering complete 

6.17 5.2 cum 6927.00 36020.40 

9 Structural steel work riveted, bolted or 
welded in built up sections, trusses and 
framed work, including cutting, hoisting, 
fixing in position and applying a priming 
coat of approved steel primer all 
complete:  

10.2 2500 kg 62.00 155000.00 

10  Steel work welded in built up sections/ 
framed work including cutting, hoisting, 
fixing in position and applying a priming 
coat of approved steel primer using 
structural steel etc. as required.  

          

10.1 In gratings, frames, guard bar, ladder, 
railings, brackets, gates and similar 
works.  

10.25.2 2200 kg 59.00 129800.00 

11 Providing and fixing specified wood frame 
work consisting of battens 50x25mm fixed 
with rawl plug and drilling necessary holes 
for rawl plug etc. including priming coat 
complete with following wood. 

          

11.1 Hollock wood. 9.36.1 1.8 cum 77462.00 139431.60 
12 Centering and shuttering including 

strutting, propping etc.and removal of 
form for  

20.1         

12.1 Walls (any thickness) including attached 
pilasters, butteresses, plinth and string 
courses et 

20.1.2 50 sqm 216.00 10800.00 

13 Stone flooring         
13.1 Kota stone slab 25mm thick flooring over 

20 mm (average) thick base laid over and 
jointed with grey cement slurry mixed with 
pigment to match the shade of the slab 
including rubbing and polishing complete 
with base of cement mortar (1 cement : 4 
course sand) 1 : 4 (minimum size of kota 
stone 0.25 sqm) 

11.26 146 sqm 819.00 119574.00 

13.2 25thk. Polished Lalitpur Yellow stone over 
20 mm (average) thick base laid over and 
jointed with grey cement slurry mixed with 
pigment to match the shade of the slab 
including rubbing and polishing complete 
with base of cement mortar (1 cement : 4 
course sand) 

Market 
Rate 

1283 sqm 2000.00 2566000.00 

13.3 100mmx100mmx100mm Granite cobbles Market 
Rate 

400 sqm 3100.00 1240000.00 

13.4 Stone flooring with grass jointing           

13.4.1 25mm thick Lalitpur yellow sand stone - 
Exposed face machine cut and table 
rubbed with rough backing laid on 50mm 
thick sand bed / compacted earth 

Market 
Rate 

300 sqm 1800.00 540000.00 

13.5 Extra for stone work (veneer work) curved 
on plan with a mean radius not exceeding 
6m 

7.24 20 cum 1094.00 21880.00 

14 Cladding and copping           
14.1 Providing and laying 25 mm thick Lalitpur 

stone coping on top of toe walls etc. in 
required sections, size, lengths including 
making grooves etc. laid over a bed of 25 
mm thick cement mortar 1:4 (1 cement : 4 
coarse sand) jointing & pointing in white 
cement mortar 1 : 2 (1 white cement : 2 
stone dust) with an admixture of pigment 
matching the stone shade, rubbing and 

Market 
Rate 

183 sqm 2000.00 366000.00 
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S.N. Particular  
Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

polishing the same, as per approved 
pattern/ designs/ shapes as given in 
drawings all complete: 

14.2 Providing and fixing 20mm thk. polished 
Gwalior mint stone stone cladding to 
external walls, columns, copings, steps 
risers and treads, water bodies etc. in 
required sizes/panels in shapes & designs 
with machine cut chamfered edges etc. 
laid over a bed of 12-15 mm thick cement 
morter 1:3 (1 cement : 3 coarse sand) 
mixed with approved water proofing 
compound as per manufacturer’s 
specifications including cutting 
holes/chases in Brick masonry/RCC work, 
supplying and fixing of stainless steel 
clamps of required size/shape @ required 
specified intervals and granting in cement 
mortar 1: 3 (1 cement : 3 coarse sand) 
jointing and pointing in white cement 
mortar 1 : 2  ( 1 white cement : 2 stone 
dust) with an admixture of pigment 
matching the stone shade, rubbing and 
polishing the same, as per approved 
pattern/ designs/shapes given in 
drawings, all complete. (Market Rate) 

Market 
Rate 

275 sqm 1400.00 385000.00 

15 50mm downsize washed river pebbles of 
whitish / grey colour embedded in cement 
mortar 1:4 

Market 
Rate 

75 sqm 1500.00 112500.00 

16 Wooden flooring           
16.1 Providing and fixing 25mm thk. Sal wood 

flooring (all treated/seasoned with linseed 
and ready for use)  laid on 25mm thick 
wooden frame work on PCC bed 

Market 
Rate 

695 sqm 3500.00 2432500.00 

17 Pea gravel flooring           
17.1 75mm thk. Layer of loosely placed 

rounded pea gravel of 12mm downsize. 
(Market Rate) 

Market 
Rate 

16 cum 2500.00 40000.00 

18 Precast concrete grass pavers           
18.1 Providing and laying 80mm thick factory 

made cement concrete interlocking paver 
block of M -30 grade made by block 
making machine with strong vibratory 
compaction and of approved size and 
design/ shape laid in required colour and 
pattern over and including 50mm thick 
compacted bed of course sand, filling the 
joints with coarse sand etc. all complete 
as per the direction of Engineer-in-charge. 

11.46.1 34 sqm 568.00 19312.00 

19 Providing and laying Ceramic glazed floor 
tiles 300x300 mm (9 to 10 mm thick) of 
1st quality conforming to IS : 15622 of 
approved make in colours such as White, 
Ivory, Grey, Fume Red Brown, laid on 20 
mm thick Cement Mortar 1:4 (1 Cement : 
4 Coarse sand) including pointing the 
joints  with  white  cement  and matching 
pigment etc., complete.  

11.35 52 sqm 804.00 41808.00 

20 Precast concrete edging (75mm thick 
x250mm deep size) 
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S.N. Particular  
Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

20.1 Providing and laying at or near ground 
level factory made precast edging of M- 
25 grade cement in position to the 
required line, level and curvature jointed 
with cement mortar 1:3 (1 cement: 3 
coarse sand) including making joints with 
or without grooves (thickness of joints 
except at sharp curve shall not to more 
than 5mm) including making drainage 
opening wherever required complete etc. 
as per direction of Engineer-in-charge 
(length of finished kerb edging shall be 
measured for payment). (Precast C.C. 
kerb stone shall be approved by 
Engineer-in-charge). with labour rate  

As per old 
Sanctioned 

Rate 

0.8 cum 5352.00 4281.60 

21 Direction and Place Identification signs 
upto 0.9 sqm size board. (Providing and 
erecting direction and place identification 
retro-reflectorised sign asper IRC:67 
made of encapsulated lens type reflective 
sheeting vide clause 801.3, fixed over 
aluminium sheeting, 2 mm thick with area 
not exceeding 0.9 sqm supported on a 
mild steel single angle iron post 75x75x6 
mm (height from crown level of the road 
and bottom of the sign board shall not be 
less than 1.5 m.) firmly fixed to the ground 
by means of properly designed foundation 
with M15 grade cement concrete 45 x 45 
x 60 cm, 60 cm below ground level as per 
approved drawing including painting of 
vertical post as per specification. 

8.4 4 sqm 7983.00 31932.00 

22 Miscelleneous items           

22.1 Providing & Fixing 8mm thick 
Polycarbonate sheet roofing including 
framework, bolting, fixing etc. complete as 
directed by engineer in charge. 

Market 
Rate 

25 Sqm 8000 200000.00 

22.2 Providing & Fixing Drinking water fountain 
as per manufacturer's detail and as 
directed by Engineer in Charge. 

Market 
Rate 

2 nos 300000.00 600000.00 

22.3 Garden benches made of MS & wood as 
per manufacturer's specification and 
detailing and as directed by Engineer in 
charge. 

Market 
Rate 

10 nos 29500.00 295000.00 

22.4 Providing & Fixing SS dustbins as per 
manufacturer's specifications and 
detailing as per the drawing and as 
directed by Engineer in Charge 

Market 
Rate 

12 nos 10500.00 126000.00 

22.5 Providing and fixing Stone sculptures 
inclusive of their foundation near the well 
area all inclusive as per the drawing and 
as directed by Engineer in Charge. 

Market 
Rate 

4 nos 25000.00 100000.00 

23 Finishing           

23.1 Finishing walls with textured exterior paint 
of required shade :  

          

23.1.1 New work (Two or more coats applied @ 
3.28 ltr/10 sqm) over and including base 
coat of water proofing cement paint 
applied @ 2.20kg/10 sqm. 

13.45.1 1200 sqm 125.00 150000.00 

23.2 Painting Steel work with Deluxe Multi 
Surface Paint to give an even shade. Two 
or more coat applied @0.90 ltr/10 sqm 
over an under coat of primer applied @ 
0.80 ltr/ 10 sqm of approved brand or 
manufacture  

13.48.3 400 sqm 65.00 26000.00 

24 Demolishing & dismantling           
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S.N. Particular  
Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

24.1 Demolishing cement concrete 
manually/by mechanical means including 
disposal of material within 50 meters lead 
as per direction of Engineer-in-charge. 

15.2         

24.1.1 1:3:6 or richer mix  15.2.1 225 cum 475.00 106875.00 
24.2 Demolishing Paver blocks including 

stacking of material within 50 meters lead 
as per direction of Engineer-incharge 

Market 
Rate 

2100 Sqm 20.00 42000.00 

24.3 Demolishing R.C.C. work manually/ by 
mechanical means including stacking of 
steel bars and disposal of unserviceable 
material within 50 meters lead as per 
direction of Engineer-incharge 

15.3 20 cum 694.00 13880.00 

24.4 Demolishing brick work manually/by 
mechanical means including stacking of 
serviceable material and disposal of 
unserviceable material within 50 meters 
lead as per direction of Engineer-incharge 

          

24.4.1  In cement mortar  15.7.4 20 cum 401.00 8020.00 
24.5  Removing mortar from bricks and 

cleaning bricks including stacking within a 
lead of 50m (stacks of cleaned bricks 
shall be measured):  

          

24.5.1  From brick work in cement mortar  15.8.3 5 1000 
Nos  

1285.00 6425.00 

24.6 Dismantling steel work in built up sections 
in angles, tees, flats and channels 
including all gusset 
plates,bolts,nuts,cutting rivets,welding etc. 
including dismembering and stacking 
within 50meters lead.  

15.18 5000 kg 1.00 5000.00 

24.7 Dismantling steel work manually/ by 
mechanical means in built up sections 
without dismembering and stacking within 
50 meters lead as per direction of 
Engineer-in-charge.  

15.19 2000 kg 1.00 2000.00 

24.8 Dismantling stone slab flooring laid in 
cement mortar including stacking of 
serviceable material and disposal of 
unserviceable material within 50 meters 
lead 

15.25 400 sqm 52.00 20800.00 

24.9 Dismantling barbed wire or flexible wire 
rope in fencing including making rolls and 
stacking within 50 meters lead 

15.36 200 kg 7.00 1400.00 

24.10 Dismantling doors, windows and 
clerestory windows (steel or wood) shutter 
including chowkhats, architrave, holdfasts 
etc. complete and stacking within 50 
meters lead.  

          

24.10.1 of area 3 sq. meters and below 15.12.1 4 each 69.00 276.00 

24.1 Dismantling roofing including ridges, hips 
valleys and gutters etc., and stacking the 
material within 50 meters lead of:  

          

24.11.1 G.S. Sheet 15.28.1 195 Sqm 32.00 6240.00 

  SUB TOTAL   11676647

C Drainage and Irrigation Works
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S.N. Particular  
Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

1 Providing, laying, jointing & field testing of 
High Density Polyethene pipes, (HDPE) 
confirming to IS4984/14151/ 12786 
/13488 with necessary jointing material 
like mechanical connector or jointing 
pipes by heating to the ends of pipers with 
the help of Teflon coated electric 
mirror/heater to the required temperature 
and then pressing the ends together 
against each other, to form a monolithic & 
leak proof joint by thermosetting process. 
It may be required to be done with 
jacks/hydraulic above fusion jointed & 
below 50mm mechanical jointed) 

          

1.1 63mm OD HDPE Pipe of 6Kg/sq.cm 8.1.6 400 m 112.00 44800.00 
1.2 90mm OD HDPE Pipe of 6Kg/sq.cm 8.1.8 80 m 218.00 17440.00 
2 Earth work in excavation by mechanical 

means (Hydraulic excavator) / manual 
means in foundation trenches or drains 
(not exceeding 1.5 m in width or 10 sqm 
on plan) including dressing of sides and 
ramming of bottoms, lift upto 1.5 m, 
including getting out the excavated soil 
and disposal of surplus excavated soil as 
directed, within a lead of 50 m. All kinds of 
soil 

2.8.1 1250 cum 129.00 161250.00 

3 Cement concrete grade M-10 (Nominal 
Mix) with 40 mm maximum size of stone 
aggregate 

4.1.5 22 cum 3528.00 77616.00 

4 Providing and laying in position machine 
batched, machine mixed and machine 
vibrated design mix cement concrete of 
specified grade for reinforced cement 
concrete work including pumping of 
concrete to site of laying but excluding the 
cost of centering, shuttering, finishing and 
reinforcement. including Admixtures in 
recommended proportions as per IS 9103 
to accelerate, retard setting of concrete, 
improve workability without impairing 
strength and durability as per direction of 
Engineer-in-charge. M-20 grade 
reinforced cement concrete by using 405 
kg. of cement per cum of concrete. All 
work up to floor 2 level. 

5.30 120 cum 5211.00 625320.00 

5 Providing and placing in position cold 
twisted or un-coated HYSD steel bar and 
hot rolled deformed steel reinforcement 
for RCC work i/c cutting, bending, binding 
etc. complete i/c cost of binding wire and 
wastage in sub structure 

5.20.3 7000 Kg 59.00 413000.00 

6 Filling available excavated earth in 
trenches, plinth sides of foundation in 
layers not exceeding 20cm in depth 
including consolidation of each layer by 
ramming watering, lead up to 50m and 
lifting up to 1.5m in all kinds of soils 

2.26.1 950 cum 24.00 22800.00 

7 Providing & Supplying of PVC Ball Valves 
on PN16 rating with one end compression 
using Blue colour compression nut in 
polypropylene material & other end with 
female threads conforming to ISO:4422-4, 
certified from WRAS UK/KIWA etc 
suitable for food products & drinking 
water, female threads in accordance with 
ISO:7/BS:21/ IS:554 and shall be 
inclusive of all cost such as testing, all 
taxes related to central, state and 
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S.N. Particular  
Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

municipal inspection charges, 
transportation up to site transit insurance 
loading unlading stacking ext complete 

7.1 63X50mm 8.14.1.6 8 Nos. 1133.00 9064.00 
8 Constructing Brick masonry manhole in 

cement mortar 1:4 (1 cement : 4 fine 
sand) with perforated concrete slab in 
grade M-15 (Nominal Mix) with stone 
aggregate 20mm nominal size, foundation 
in cement concrete grade M-7.5 (Nominal 
Mix) with stone aggregate 40mm nominal 
size, inside plastering 12mm thick with 
cement mortar 1:3 (1 cement : 3 coarse 
sand) finished with a floating coat of neat 
cement and making channels in cement 
concrete grade M-15 (Nominal Mix) with 
stone aggregate 20mm nominal size 
including finishing the channel to shape, 
curing etc with CI cover with frame etc. 

          

8.1 Manhole with above specification having 
inside size 90X80cm and 60cm deep 
including perforated CI cover frame (light 
duty) 455X610 mm internal dimension 
total weight of cover and frame to be not 
less than 38kg (weight of cover 23kg and 
weight of frame 15kg) 

14.2.2 10 Nos. 8028.00 80280.00 

9 Sprinkler System           
9.1 Providing & Fixing Sprinkler Set as 

directed by Engineer in Charge 
Market 
Rate 

10 Nos. 5000.00 50000.00 

9.2 Providing & Fixing Sprinkler rubber pipe 
(25mm dia) as directed by Engineer in 
Charge. 

Market 
Rate 

500 Meter 150.00 75000.00 

9.3 Providing and placing on at all floor levels 
high design HDPE (polyethylene) water 
storage tank ISI : 12701 marked with 
cover and suitable locking arrangement 
and making necessary holes for inlet, 
outlet and arrangement and making 
necessary holes for inlet, outlet and 
overflow pipes including fittings , but 
excluding the base support  

Market 
Rate 

2000 Ltr 8.00 16000.00 

10 Fountain Nozzle (Ripple or equivalent) 
vertical Jet nozzle size NOZ 1.03 Aerotor 
40 / 250 , 4m spray height, 83 LPM 
including all etc. complete 

Market 
Rate 

4 Nos. 4698.00 18792.00 

11 Providing & Fixing Music System as 
specified and as directed by the Engineer 
in charge. 

Market 
Rate 

1 Nos. 50000.00 50000.00 

12 Camera (can be taken by another 
convergence scheme) 

  8 Nos.     

13 Providing & Fixing Speaker as specified 
and as directed by the Engineer in 
charge. 

Market 
Rate 

6 Nos. 5000.00 30000.00 

  Total         1691362 
D Open Gym           
1 Providing & Fixing Stepper as specified 

and as directed by the Engineer in 
charge. 

Market 
Rate 

3 Nos. 16000.00 48000.00 
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S.N. Particular  
Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

2 Providing & Fixing Double Twister as 
specified and as directed by the Engineer 
in charge. 

Market 
Rate 

3 Nos. 8000.00 24000.00 

3 Providing & Fixing Free Bench as 
specified and as directed by the Engineer 
in charge. 

Market 
Rate 

3 Nos. 4500.00 13500.00 

4 Providing & Fixing Abnominal Chair as 
specified and as directed by the Engineer 
in charge. 

Market 
Rate 

3 Nos. 15000.00 45000.00 

  Sub Total         130500.00 

E Wi-fi   Free     0.00 
F Monuments as per the drawing , as 

specified and as directed by the 
Engineer in charge. 

Market 
Rate 

4 Nos. 50000.00 200000.00 

G Construction of Toilet Block     
1 Earth work in excavation by mechanical 

means (hydraulic excavator)/ manual 
means over areas work (exceeding 30cm 
in depth. 1.5m in width as well as 10 sqm 
on plan) including disposal of excavated 
earth, lead up to 50m and lift up to 1.5m, 
disposed earth to be leveled and neatly 
dressed. 

2.6.1 42 Cum 127.00 5334.00 

2 Supplying and filling in plinth under floors 
including watering, ramming consolidating 
and dressing complete.  

          

a Moorum/Hard copra 2.27.3 8 Cum 570.00 4560.00 

3 Providing and laying in position cement 
concrete of specified grade excluding the 
cost of centering and shuttering All work 
up to plinth level. Cement concrete grade 
M-10 (Nominal Mix) with 40 mm maximum 
size of stone aggregate 

4.1.5 3.5 Cum 3528.00 12348.00 

4 Providing and laying in position specified 
grade of reinforced cement concrete 
excluding the cost of centering, 
shuttering, finishing and reinforcement - 
All work up to plinth level : 

          

4.1 Cement concrete grade M-20 (Nominal 
Mix) with 20 mm maximum size of stone 
aggregate 

5.1.1 11 Cum 4728.00 52008.00 

5 Reinforced cement concrete work in 
beams, suspended floors, roofs having 
slope up to 15° landings, balconies, 
shelves, chajjas, lintels, bands, plain 
window sills, staircases and spiral stair 
cases up to floor two level excluding the 
cost of centering, shuttering, finishing and 
reinforcement with Cement concrete 
grade M-20 (Nominal Mix with 20 mm 
maximum size of stone aggregate). 

5.3 3 Cum 5120.00 15360.00 

6 Centering and shuttering including 
strutting, propping etc. and removal of 
form for 

          

6.1 Foundations, footings, bases of columns, 
etc. For mass concrete. 

20.1.1 50 Sqm 138.00 6900.00 

6.2 Lintels, beams, plinth beams, girders, 
bressumers and cantilevers. 

          

6.2.1 Plinth beam 20.1.5 30 sqm 203.00 6090.00 
6.3 Suspended floors, roofs, landings, 

balconies and access platform 
20.1.3 25 Sqm 227.00 5675.00 

7 Brick work will well burnt open bhatta 
bricks crushing strength not less than 
25kg/cm² and water absorption not more 
than 20% in foundation and plinth In cm 
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S.N. Particular  
Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

1:6 including labour rate. 

7.1 Masonry below plinth beam  6.38 7.6 Cum 3136.00 23833.60 
8 Brick work will well burnt open bhatta 

bricks crushing strength not less than 
25kg/cm² and water absorption not more 
than 20% in above plinth level up to floor 
two level In cm 1:4. including labour rate 

6.39 30 Cum 3310.00 99300.00 

9 12mm thick cement plaster in cement 
mortar 1:6 

13.1.3 150 Sqm 95.00 14250.00 

10 Reinforcement for R.C.C. work  including 
straightening cutting, bending, placing in 
position and binding including cost of 
binding wire up to floor two level including 
all  wastages etc. complete (@ 80 
Kg/Cum ) 

          

10.1 Hot rolled deformed bars 5.20.1 880 kg 60.00 52800.00 
11 Providing & fixing 1st quality ceramic 

glazed floor tiles 300 x 300 mm  (9-10m 
thickness )of 1st quality conforming to IS: 
15622 of approved make in colours such 
as white ivory, Grey ,Fume Red Brown 
,laid on 20mm thick cement Mortar 
1:4(1cement:4 coarse sand) including 
pointing the joints with white cement & 
matching pigment etc. complete 

11.35 130 Sqm 804.00 104520.00 

12 Structural steel work in single section 
fixed with or without connecting plate 
including cutting hoisting fixing in position 
and applying a priming coat of approved 
steel primer all complete 

10.1 3 Kg 59.00 177.00 

13 Providing and fixing 1st quality ceramic 
glazed wall tiles conforming to IS: 15622 
(6 to 7mm thick) of approved make in all 
colours, shades except burgundy, bottle 
green, black of any size as approved by 
Engineer-in- Charge in skirting, risers of 
steps and dados over 12 mm thick bed of 
cement Mortar 1:3 (1 cement: 3 coarse 
sand) and jointing with grey cement slurry 
@ 3.3kg per sqm including pointing in 
white cement mixed with pigment of 
matching shade complete. including 
labour rate 

11.34 50 Sqm 686.00 34300.00 

14 Providing and fixing pressed steel door 
frames confirming to IS 4351 
manufactured from commercial mild steel 
of 1.25mm thickness including hinges 
jamb lock jamb bead and if required angle 
threshold of mild steel angle of section 
50x25mm or base ties of 1.25mm pressed 
mild steel welded or rigidly fixed together 
by mechanical means adjustable lugs with 
split end tail to each jamb including steel 
butt hinges 2.5mm thick with mortar 
guards lock strike plate and shock 
absorbers as specified and applying a 
coat of approved steel primer after pre 
treatment of the surface as directed by 
engineer in charge, single rebate 
80x50mm including labour rate.. 

10.14.1 30 Rm 302.00 9060.00 
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Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

15 Providing and fixing ISI marked flush door 
shutter conforming to IS 2202 (Part I) 
decorative type ,core of block board 
construction with frame of 1st class hard 
wood & well matched teak 3ply veneering 
with vertical grains or cross bands and 
face veneers on both of shutters  , 35mm 
thick including ISI marked Stainless Steel 
butt hinges with necessary screws. 

9.21.1 15.55 Sqm 1519.00 23620.45 

16 Providing and fixing ISI marked oxidised 
M.S. Sliding door bolts with nuts & screws 
etc. complete 250x16mm 

9.62.2 6 Each 94.00 564.00 

17 Providing and fixing ISI marked oxidised 
M.S tower bolt black finish with necessary 
screws etc complete 150x10mm 

9.63.3 6 Each 31.00 186.00 

18 Providing and fixing aluminum handles 
anodized transparent or dyed to required 
colour or shade with necessary screws 
complete, 125mm.  

 9.66.1 6 Each 18.00 108.00 

19 White washing on new work to given an 
even shade with time 

13.37.1 150 Sqm 8.00 1200.00 

20 Finishing walls with water proofing cement 
paint of required shade on new work three 
or more coat to give a even shade 

13.44.1 80 Sqm 37.00 2960.00 

21 Providing and fixing white vitreous china 
water do set  squatting pan (Indian type) 
Long pattern W.C. pan of size 580 mm x 
440mm 

25.13.2 5 Each 1186.00 5930.00 

22 Providing laying and jointing glazed 
stoneware pipes grade 'A' with stiff 
mixture of cement mortar  in the 
proportion of 1:1 (1 cement :1 fine sand) 
including testing of joints etc. complete  

          

22.1 100 mm diameter 11.2 27 RMtr. 56.00 1512.00 
23 Providing and fixing square mouth S.W. 

gully grade 'A' complete with C.I grating 
brick masonry chamber with water tight 
C.I. cover with frame of 300x300 mm size 
inside the weight of cover to be not less 
than 4.50 kg and frame to be not less 
than 2.70 kg as per standard design with 
modular brick class designation 40, 150 x 
100 mm size 

Similar 
Item 14.1.1 

8 RMtr. 1393.00 11144.00 

24 Providing and fixing GI pipes complete 
with G.I.  fitting and clamps including 
cutting and making good the wall etc 

          

  (a) 15 mm Nominal bore  7.1 15 RMtr. 112.00 1680.00 
   (b) 20 mm Nominal bore 7.1 10 RMtr. 142.00 1420.00 
  Sub Total         496840 
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S.N. Particular  
Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

H Lighting and Electrical Works           
1 Supply of Led Post Top Luminaire with 2 

arms should be made of die-cast 
aluminium alloy UNI EN AB 46100 along 
with screen of tempered flat glass 5 mm 
and Lenses should be made of PMMA 
high transparent. Fastening System 
should be made of die-cast aluminium 
alloy UNI EN AB 46100 along with Gasket 
made of  expanded anti-aging silicone 
should come along with screws of 
Stainless steel AISI 304.The Wiring plate 
should be self-extinguishable 
technopolymer V0  and phospho-
chromatation and finish of product should 
be phospho-chromatation and painting 
with polyester powder in grey RAL9006 or 
as per consultant request.Installation and 
Maintenance-Fixture can be installed on 
Post Top with diameter of Ø 60mm should 
be fastening with 2 X AISI 304 Stainless 
steel securing bolts. Fixture should come 
along with Ø power cable: 8 ÷ 13 mm and 
cable gland M20. The Wiring plate 
substitutability should be Removable 
Plate and Optical unit substitutability 
should be Led Disc Replacement. Also 
the  Supply power compartment should be 
independent from the optical 
group.Optical Distribution- 30 Leds in 
Color Temperature of 4000k as per 
consultant request should come along 
with Rotosymterical Optics.Also should 
have the Optical unit life: >80,000h 
@700mA @Ta25°C TM21 should give 
ULOR of 0% and DLOR of 100%. 
Electrical Characteristics – Power source 
system wattage of 51w runs on 700 mA, 
should have minimum Lumen  efficacy of 
105lm/w and Lumen out put of 5400   
Protection- IP66,Class II,IK08 , should 
have Protection against common mode 
surge: 6 kV,Protection against differential 
mode surge: 10 kV , Labels and also 
should have Certifications: ENEC / CE. 
Dimensions 551mm(H)x452mm(D)x 
Ø60mm Model-01KA5D0000CHM3 Make 
Cariboni Italy or Equivalent from Heper 
Turkey , Rosa PollandFixtures to be 
procured only after approval from 
architect/Consultant. 

Market 
Rate 

21 Each 64058.00 1345218.00 

2 Supply, of 4.5m MS Round tubular Pole 
having having dia95mm having base plate 
of size 300x300x12mm. The pole top shall 
be complete with tightening bolts as 
required. 
Pole shall be duly PU coated 
 The following may be housed in the 
window provided for cable termination 
including their supply and fixing: 
Pole shall have integrated junction box 
with provision for MCB. 
Make Litolux  

Market 
Rate 

21 Each 13361.00 280581.00 
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Quantity Unit 
Rate 
(INR) 

Amount (INR) 

3 Supply of outdoor led fixture should be 
made of Aluminium body Ø 120 mm 
equipped with a polyamide gland and a 
316L stainless steel lyre along with 
Polycarbonate window, Ø 105 mm, 
scratch-proof, vandalism resistant, UV 
proof, 6 mm thickness should be 
adjustable 2 axis. Fixture power 
consumption of 36w should be along with 
Pre Cabled with 1m of AD8 cable along 
with cable gland should run direct on 
230v. Fixture should have 12 high power 
led in 3w in color temp RGB or as per 
consultant request in various customized 
optics 6 deg or 100 Deg x 44 deg or 20 
Deg x 140 Deg  Deg or asymmetric or 
elliptical beam in the same fixture or as 
per consultant request to achieve the 
desired effects. Dimensions of fixture 
should be 111mm x 120mm.Fixture 
should be IP68 IK-10  Class II Protected 
Make Lec Lyon Model P 4076 PQ-42 Or 
Dot Spot Germany Dot Spot Germany or 
Emfa Turkey or Barthelme Germany. 
Fixture Specifications to be approved by 
Consultant before Procurement 

Market 
Rate 

3 Each 80326.00 240978.00 

 4 Supply of Control box with multiple Sub-
DMX with dimensions approximately 
380x280x180mm grey PC IP65, Control 
box IP65 - PC - 380x280xl80 mm: - 2x3 
channels DMX dimmers, box must include 
the below - 2 surge arresters I 10 
(230VAC +DMX) - 24VDC power supply - 
230V AC input - DMX input - DMX output. 
Control box shall boost and amplify the 
signal as well.Make LEC, LyonFixture 
Specifications to be approved by 
Consultant before Procurement  

Market 
Rate 

1 each 228780.00 228780.00 

 5 Supply of DMX standalone USB based 
DMX512 lighting controller , Compatible 
with Windows XP, Vista and 7 (32-bit and 
64-bit), DMX controller has miniSD 
memory, 2 DMX universes (1024 
channels), Infrared receiver, Multi-zone, 
capable of 5 pages with 99 sceries per 
page having 3- digit display. Operating 
temperatures: 0° C to 50° C removable 
mini sd card for show storage - Libraries 
of programmed shows can be kept for 
future use. Astronomical time clock and 
calendar events. Shows can be 
programmed to trigger by time and date or 
by sunrise and sunset anywhere in the 
world. Power Voltage of 9V DC 300mA 
)._Power supply with connector block for 
DMX connection. DMX /RDM enabled. 
Make Nicolaudie, US or LEC, Lyon 
Fixture Specifications to be approved by 
Consultant before Procurement  

Market 
Rate 

1 each 127920.00 127920.00 

6 Supply, of 4.5m MS Round tubular Pole 
having having dia95mm having base plate 
of size 300x300x12mm. The pole top shall 
be complete with tightening bolts as 
required. 
Pole shall be duly PU coated 
 The following may be housed in the 
window provided for cable termination 
including their supply and fixing: 

Market 
Rate 

1 each 13361.00 13361.00 



71 
 

S.N. Particular  
Reference 

UADD 
SOR 2012 
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Pole shall have integrated junction box 
with provision for MCB. 
Make Litolux  

7 Supply of outdoor led fixture should be 
made of Aluminium body Ø 120 mm 
equipped with a polyamide gland and a 
316L stainless steel lyre along with 
Polycarbonate window, Ø 105 mm, 
scratch-proof, vandalism resistant, UV 
proof, 6 mm thickness should be 
adjustable 2 axis. Fixture power 
consumption of 36w should be along with 
Pre Cabled with 1m of AD8 cable along 
with cable gland should run direct on 
230v. Fixture should have 12 high power 
led in 3w in color temp Amber or 6000k or 
green or as per consultant request in 
various customized optics 6 deg or 100 
Deg x 44 deg or 20 Deg x 140 Deg  Deg 
or asymmetric or elliptical beam in the 
same fixture or as per consultant request 
to achieve the desired effects. 
Dimensions of fixture should be 111mm x 
120mm.Fixture should be IP68 IK-10 
 Class II Protected Make Lec Lyon Model 
P 4076 PQ-42 Or Dot Spot Germany Dot 
Spot Germany or Emfa Turkey or 
Barthelme Germany. 
Fixture Specifications to be approved by 
Consultant before Procurement 

Market 
Rate 

5 each 80326.00 401630.00 

8 Supply, of 4.5m MS Round tubular Pole 
having having dia95mm having base plate 
of size 300x300x12mm. The pole top shall 
be complete with tightening bolts as 
required. 
Pole shall be duly PU coated 
 The following may be housed in the 
window provided for cable termination 
including their supply and fixing: 
Pole shall have integrated junction box 
with provision for MCB. 
Make Litolux  

Market 
Rate 

2 each 13361.00 26722.00 

9 Supply of pole mounted luminaire LED 
product Insulation class: class II working 
on nominal voltage: 230 V 50 Hz having 
Protection level IP: IP66, Protection 
against impact: IK06, Power factor: > 
0.90, Ambient temperature Ta: -20°C 
+45°C Weight: 8.00 kg, Shall have 
Protection against common mode surge: 
10 kV Protection against differential mode 
surge: 10 kV Driver: includedLabels and 
Having Certifications: ENEC / CEMake 
Levante, Cariboni, Italy / LEC , France 
and Ivela, ItalyFixture Specifications to be 
approved by Consultant before 
Procurement 

Market 
Rate 

4 each 74830.00 299320.00 
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10 Supply, of 4.5m MS Round tubular Pole 
having having dia95mm having base plate 
of size 300x300x12mm. The pole top shall 
be complete with tightening bolts as 
required. 
Pole shall be duly PU coated 
 The following may be housed in the 
window provided for cable termination 
including their supply and fixing: 
Pole shall have integrated junction box 
with provision for MCB. 
Make Litolux  

Market 
Rate 

2 each 13361.00 26722.00 

11 Supply of METEOR Solar LED SH200C 
Paver having wattage 1W with Ingress 
Protection of IP68, Weight: 0.55 lbs with 
Rim Finish: Brushed/Polished stainless 
steel; Brass Lens: GE super light 
permeable PC, having Housing: SUS304 
stainless steel, cast aluminum. 
Fixture shall have operation time of 
Minimum 12 hours(fully charged) 4-8 
hours(overcast)with full charge time of 6 
hours(direct sunlight). Also fixture's 
compressive strength: 2541 lbs/1153 
kgs(minimum) with operating temperature: 
-4deg F-140deg F. Fixture Dimension 2.7 
inches X 2.2 inches. No Cables or Wiring 
required. 
Storage Temperature: -13geg F-176deg F
Make:- METEOR, US 

Market 
Rate 

35 each 11531.00 403585.00 

12 S.I.T.C of custom LED Strip securely 
pasted onto the aluminium channel. LED 
Stripe to be of 7.5W/mtr in 3000K,  fixture 
to be IP67 rated with high power LED’s. 
LED’s should be built on double layered 
white PCB with LED stripe run at 24V DC, 
CRI 80+, with phosphor make of 
intermatix,  with suitable step down 
transformer for the same of IP67 rating. 
Each Module length approx 1mtr with 
channel from litolux and LED stripe from 
DotSpot . Operating Voltage 150V - 260V 
AC,  
Make: LED Stripe - Dotspot, Germany / 
Acclaim Lighting / Ivela 

Market 
Rate 

50 each 8918.00 445900.00 

13 Sopply of Concrete embedded 3 W LED 
luminaire, housing stainless steel 316 L, 
with hardened glass pane and mounting 
bracket; installation sleeve 83 mm x Ø 44 
mm included electronics integrated driver, 
excellent thermal management with 
THERMOPROTECT system, long life > 
50.000 hrs, temperature range - 5°C up to 
+ 50°C, IP68 rated with loadbearing 
capacity of 3 tons, inclusive of remote 
driver. 
Make: Brilliance Midi, Dot Spot / Cariboni / 
Ivela 

Market 
Rate 

10 each 17835.00 178350.00 
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S.N. Particular  
Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

14 Supply of Flush embedded glazed 
aluminum fixture with 6 superwatt of 3W 
with CCT as 3000k or 2700k or as per 
consultant request, LEDs - optic L4, 12 
mm thick polycarbonate window, UV-proof 
and resistant to vandalism, Power supply 
24 VDC, consumption 16 WA, AD8 cable 
(long-lasting immersion), Embedding case 
Ø 160mm with bright anodic treatment, IP 
68, mix of special custom optics with 
elliptical and deflected lenses.Make : 
Meteor- LEC / Acclaim Lighting / 
IvelaFixture Specifications to be approved 
by Consultant before Procurement 

Market 
Rate 

2 each 73111.00 146222.00 

15 Supply of Flush embedded glazed 
aluminum fixture with 6 superwatt of 3W 
with CCT as 3000k or 2700k or as per 
consultant request, LEDs - optic L4, 12 
mm thick 
 polycarbonate window, UV-proof and 
resistant to vandalism, Power supply 24 
VDC, consumption 16 WA, AD8 cable 
(long-lasting immersion), Embedding case 
Ø 160mm with bright anodic treatment, IP 
68, mix of special custom optics with 
elliptical and deflected lenses. 
Make : Meteor- LEC or Acclaim Lighting 
Fixture Specifications to be approved by 
Consultant before Procurement 

Market 
Rate 

2 each 73111.00 146222.00 

16 Supply of concrete embedded 10 W LED 
luminaire (color & beam angle as per 
design), with body in 316L stainless steel, 
with tempered glass plate and mounting 
sleeve 150 mm x Ø 80 mm included, 
fixture dia not to exceed 100mm, pivoting 
lamp unit with ball mechanism, giving 
flexibility of +/- 25 degree tilt, fitting with 
theft protection, fixtue to be IP68 with 
Thermoprotect system, avoiding 
overheating of the spotlight ensuring a 
very long life of the LED, connection cable 
2 m fixture in 24VDC, having load bearing 
capacity of 2 tons with remote driver from 
meanwell, Opertaing Voltage 150V - 270V 
AC.  
Make: Dotspot, Germany / Ivela / Cariboni
Fixture Specifications to be approved by 
Consultant before Procurement 

Market 
Rate 

2 each 40590.00 81180.00 
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S.N. Particular  
Reference 

UADD 
SOR 2012 

Quantity Unit 
Rate 
(INR) 

Amount (INR) 

17 Supply of outdoor rated ground recessed 
Led fixture SYMMETRICAL, for Exterior 
application, Shall have fixing to Recessing 
Tube with Silicone, Having Body in Die 
cast aluminium, With Cover in  316L 
Stainless steel, Gaskets :  Silicone, 
Recessing box :  Aluminium, Recessing 
tube :  Aluminium, Mounting type :  
Ground recessed, Load(kn) :  5, Screws :  
316L Stainless steel External diameter 
(mm) :  135 Cutout diameter (mm) :  126 
Recessed depth (mm) :  101,Aiming :  
Fixed, Light emission :  Indirect, Beam :  
10Â°, 25Â°, 40Â°, Diffuser :  Clear Glass 
4+4 mm ( Frosted Glass on request), 
Lamps description :  9 x 350mA (9W) 
LED, Number of heads :  1, Number of 
lamps :  9, Lamp lumen (lm) :  449, 680, 
Transformer availability :  Included, 
Transformer mounting :  Integral, 
Transformer type :  Electronic, Cable :  
Potted 5m 3x0,75 H03 W-F, Voltage (v) :  
240V A.C (24V AC or DC on request) 
Total power consumption (w) :  9,Total 
lighting output (lm) :  449, 680 Color 
rendering (cri) :  >85 Lamp lumen (lm) :  
680. Make Emfa, Turkey / Ivela - Italy 
Fixture specifications to be approved by 
consultant before procurement. 

Market 
Rate 

15 each 24369.00 365535.00 

18 Electrical Wires/cables etc. as per 
requirement 

Market 
Rate 

1200 RMtr. 300.00 360000.00 

19 Electrical Components such as feeder 
pillar/Servo Stabilizer etc. as per 
requirement 

Market 
Rate 

2 Nos. 70000.00 140000.00 

  Sub Total         5258226 
  Total 20352317

       
 Note : Bidders will submit rates as % above/below or at par, which will be applicable for all BOQ items. If 

any item not covered in the BOQ will be paid as per MPUADD SOR (w.e.f.10.5.12) with quoted percentage. 
If any item has to be executed which is not covered in BOQ items and MPUADD SOR, then it will be paid as 
per approved rate analysis without any quoted percentage rate 
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          SECTION 5 

AGREEMENT FORM 
AGREEMENT 

(On Non Judicial Stamp Paper of Rs. 1000.00) 

 
This agreement, made on the day of __________________between (name and address of Employer) 

(hereinafter called “the Employer) and ________________(name and address of contractor) hereinafter 
called "the Contractor" of the other part.  

                    Whereas the Employer is desirous that the Contractor execute 
____________________(name and identification number of Contract) (hereinafter called "the Works") 
and the Employer has accepted the Bid by the Contractor for the execution and completion of such 

Works and the remedying of any defects therein, at a cost of Rs. __________________________ 
 

     NOW THIS AGREEMENT WITNESSED as follows: 

1.  In this Agreement, words and expression shall have the same meanings as are respectively assigned 
to them in the conditions of contract hereinafter referred' to and they shall be deemed to form and be 

read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and 
remedy any defects therein in conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying the defects wherein Contract Price or such other sum as may become 
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 
Agreement viz.  

i.     Letter of Acceptance 

ii.    Contractor's Technical & Financial Bid 

iii.  Condition of Contract: General and Special 
iv.  Contract Data 

v.     Bid Data 
vi.    Drawings 
vii.  Bill of Quantities and _ 

viii.  Any other documents listed in the Contract Data as forming part of the Contract. 
 

In witnessed whereof the parties there to have caused this Agreement to be executed the day and 

year first before written. 
 

The Common Seal of affixed in the presence of: 
 

Signed, Sealed and Delivered by the said  
 
 
__________________________________________________ In the presence of: 
 
 
Witness – 1 
 
Witness - 2 

 
 

Binding Signature of Employer ________________________________ 
 
Binding Signature of Contractor________________________________ 


