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Bhopal Municipal Corporation 
 

Construction of Houses and Development of Infrastructure 
for Slum Localities in Bhopal, M.P, Under PMAY at 

Baanganga on Smart Road Area_PART _3. EWS‐896, LIG‐
1296, MIG‐864 Total 3056 Units. 

 
Appendix 2.10 Tender Document 

Percentage Rate Tender 
NIT Number and Date                     :    CEP/22/HFA/2017  Dated ‐ 23/10/2017 
 
Agreement Number and Date     :    ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 
Name of Work                                 :  Construction  of  Houses  and 

Development  of  Infrastructure  for 
Identified Slum Localities  in Bhopal, M.P 
under  PMAY  at  Baanganga  on  Smart 
Road Area_PART _3. EWS‐896, LIG‐1296, 
MIG‐864 Total 3056 Units.  

Name of the Contractor      : _______________________________                          
 
Probable Amount of Contract  

(Rs. In Figure)   : 26242.35 Lakhs. 
 

(Rs. In Words)   : Twenty Six Thousand Two hundred 
Forty Two Point Three Five Lakhs 

 
Contract Amount 

(Rs. In Figure)     : __________________ 
 

(Rs. In Words)     : __________________ 
 
 Stipulated Period of Completion  : 24 Months (including rainy season)
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Appendix 2.10 
Tender Document 
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SECTION 1 
    Notice Inviting e‐Tenders 
 
Bhopal Municipal Corporation 

3rd Floor, HFA Cell, Bhopal Municipal Corporation at ISBT Building, Bhopal 
E_Mail ID ‐ bmcmp.hfa@gmailcom  Office Phone No. ‐ 0755‐2585404

 
N.I.T. No CEP/22/HFA/2017/e‐tender                  dated 23/10/2017 
 

Second Call 
 

Online percentage rate bids for the following work are invited from contractors and 

firms fulfilling registration criteria: 

Tender No.  Name of Work  District(s)  Probable 
Amount 

(Rs. in lakh) 

Completion 
Period 

(months) 
BMC/TENDER 
NO ‐ 8628 

Construction of Houses and 
Development of 
Infrastructure for Identified 
Slum Localities in Bhopal, 
M.P under PMAY at 
Baanganga on Smart Road 
Area_PART _3. EWS‐896, 
LIG‐1296, MIG‐864 Total 
3056 Units. 

Bhopal  26242.35 
Lakhs. 

24 Months 
(including 
rainy 

season). 

 

1. The  interested  bidders may  view  the  Detailed  Notice  Inviting  Tender  on website 

http://mpeproc.gov.in  

2. The bid documents  can  be  purchased online  from  12:00 Noon  of  24/10/2017    to 

17:30 PM of 23/11/2017.  

3. Amendments  to  this  NIT  would  be  published  on  website  only,  and  not  in  news 

papers. 
 

Additional Commissioner, 
Bhopal Municipal Corporation 
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NOTICE INVITING TENDER 

Bhopal Municipal Corporation 
3rd Floor, HFA Cell, Bhopal Municipal Corporation at ISBT Building, Bhopal 

E_Mail ID ‐ bmcmp.hfa@gmailcom  Office Phone No. ‐ 0755‐2585404
 

N.I.T. No CEP/22/HFA/2017/e‐tender                  dated 23/10/2017 
 

Second Call 
 

 
Online  percentage  rate  bids  for  the  following  works  are  invited  from  registered 

contractors and firms of repute fulfilling registration criteria: 
 

Tender No.  Name of Work 
Probable 
Amount of 
Contract 

(Rs. in Lacs.)

Earnest
Money 
Deposit 
(EMD) 
(In lacs)

Cost of Bid 
Document 
(In Rupees) 

Period of 
Completion
(in Months)

BMC/TENDER 
NO ‐ 8628 

Construction of Houses and 
Development of Infrastructure 
for Identified Slum Localities in 
Bhopal, M.P under PMAY at 
Baanganga on Smart Road 
Area_PART _3. EWS‐896, LIG‐
1296, MIG‐864 Total 3056 Units.

26242.35 
Lakhs. 

50.00  50,000.00 

24 Months 
(Including 
Rainy 
Season) 

 
1.  All  details  relating  to  the  Bid  Document(s)  can  be  viewed  and  downloaded  free  of 

cost on the website http//mpeproc.gov.in 
 

2.  Bid Document  can  be  purchased  after making  online  payment  of  portal  fees  through 

Credit/Debit/Cash Card/internet banking. 
 

3.  At the time of submission of the Bid the eligible bidder shall be required to: 
 

i)  Pay the cost of Bid Document; 
 

ii)  Deposit the Earnest Money; 
 

iii)  Submit a check list; and 
 

iv)  Submit an affidavit. 
 

Details can be seen in the Bid Data Sheet 
 
 
4.  Bhopal Municipal  Corporation  has  floated  five  Packages  for  which  it  is  intending  to 

appoint  contractors.  Any  contractor  /agency  can  quote  for  all  the  packages,  but  the 
agency will be eligible to get only two packages. 

 
5.  ELIGIBILITY FOR BIDDERS: 
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(a)  At the time of submission of the Bid the bidder should have valid  registration with the 

Government  of Madhya  Pradesh,  PWD  in  appropriate  class. However,  such  bidders 

who are not registered with the Government of Madhya Pradesh and are eligible for 

registration  can  also  submit  their  bids  after  having  applied  for  registration  with 

appropriate authority. 
 

(b)  The bidder would be required  to have valid  registration at  the  time of  signing of the 

Contract. 
 

(c)  Failure  to  sign  the  contract  by  the  selected  bidder,  for  whatsoever  reason,  shall 

result in forfeiture of the earnest money deposit. 
 

6.  Pre‐qualification – Prequalification  conditions, wherever applicable, are given  in  the Bid 

Data Sheet. 
 

7.   Special  Eligibility  –  Special  Eligibility  Conditions,  if  any,  are  given  in  the  Bid  Data 

Sheet. 
 

8.  The Bid Document can be purchased only online from 12:00 Noon of 24/10/2017 to 17:30  

of 23/11/2017 (Date). Other key dates may be seen in bid data sheet. 
 

9.   Amendments to NIT, if any, would be published on website only, and not in newspaper. 
 
 
 
 

  Additional Commissioner, 
Bhopal Municipal Corporation 
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SECTION 2 

 

INSTRUCTIONS TO BIDDERS (ITB) 
 

A. GENERAL 
 
1.  SCOPE OF BID 

 
The  detailed  description  of  work, hereinafter  referred as  ‘work’,  is Construction of Houses and 
Development  of  Infrastructure  for  Identified  Slum  Localities  in  Bhopal,  M.P  under  PMAY  at 
Baanganga on Smart Road Area_PART _3. EWS‐896, LIG‐1296, MIG‐864 Total 3056 Units. 
The initial period of 2 years after completion shall be treated as Defect Liability Period (DLP). 
 
2.  GENERAL QUALITY OF WORK: 
 

The  work  shall  have  to  be  executed  in  accordance  with  the  technical  specifications 
specified  in the Bid Data sheet/ Contract Data, and shall have to meet high standards of 
workmanship, safety and security of workmen and works. 

 

3.  PROCEDURE FOR PARTICIPATION IN E‐TENDERING 
 

The procedure for participation in e‐tendering is given in the Bid Data Sheet. 
 
4.  ONE BID PER BIDDER 

 
4.1  The bidder  can be an  individual entity or a  joint  venture  (if permitted as per Bid Data 

Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the 
Bid Data Sheet. 

 

4.2  No bidder shall be entitled to submit more than one bid whether  jointly or severally. If 
he does so, all bids wherein the bidder has participated shall stand disqualified. 

4.3  In case of Bid  submitted by  the  Joint Venture only  lead member  should be essentially 
registered in appropriate class of Registration with the Government of Madhya Pradesh 
or registered with Central Government / State Government / PSUs but The lead member 
would be  required  to have  valid  registration with MPPWD  in  appropriate  class  at  the 
time of signing of the Contract. 

 

5.  Cost of Bidding 
 

The bidder shall bear all costs associated with the preparation and submission of his bid, 
and no claim whatsoever for the same shall lie on the Government. 

 

6.  Site Visit and examination of works 
 

The  bidder  is  advised  to  visit  and  inspect  the  Site  of Works  and  its  surroundings  and 
obtain  for  itself  on  its  own  responsibility  all  information  that  may  be  necessary  for 
preparing the bid and entering  into a contract  for construction of the work. All costs  in 
this respect shall have to be borne by the bidder. 

 

 
B. Bid Documents 

 
7.  CONTENT OF BID DOCUMENTS 

 

The Bid Document comprises of the following documents: 
 

1. NIT with all amendments 
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2. Instructions to Bidders, Bid Data Sheet with all Annexures 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all Annexures; 
and  

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings  
6. Priced Bill of Quantities 

 
7. Technical and Financial Bid  

8. Letter of Acceptance 

9. Agreement, and 
 

10. Any other document(s), as specified. 
 

 

8.  The bidder  is expected  to examine carefully all  instructions, conditions of contract,  the 

contract data,  forms,  terms and specifications, bill of quantities,  forms and drawings  in 

the Bid Document. Bidder shall be solely responsible for his failure to do so. 
 
9.  PRE‐BID MEETING 

 

Wherever the Bid Data Sheet provides for pre‐bid meeting: 
 

9.1  Details  of  venue,  date  and  time  would  be  mentioned  in  the  Bid  Data  Sheet. 

Any  change  in  the  schedule of pre‐bid meeting would be  communicated on the 

website only, and intimation to bidders would not be given separately. 
9.2  Any  prospective  bidder  may  raise  his  queries  and/or  seek  clarifications  in 

writing before or during  the pre‐bid meeting. The purpose of such meeting  is to 

clarify  issues  and  answer  questions  on  any matter  that may  be  raised  at that 

stage.  The  Employer  may,  at  his  option,  give  such  clarifications  as  are  felt 

necessary. 
9.3  Minutes of the pre‐bid meeting including the gist of the questions raised and the 

responses  given  together with any  response prepared after  the meeting will be 

hosted on the website. 
9.4  Pursuant  to  the  pre‐bid  meeting  if  the  Employer  deems  it  necessary  to 

amend  the  Bid  Document,  it  shall  be  done  by  issuing  amendment  to  the 

online NIT. 
 
10.  AMENDMENT OF BID DOCUMENTS 

 

10.1   Before the deadline for submission of bids, the Employer may amend  or modify 

the Bid Documents by publication of the same on website. 
10.2  All amendments /corrigendum’s shall form part of the Bid Document. 
 

10.3  The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 
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C.  Preparation of Bid 
 

11.  The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and 

submit  Bid  Seals  (Hashes)  of  all  the  envelopes  and  documents  related  to  the  Bid 

required  to  be  uploaded  as per  the  time  schedule mentioned  in  the  key  dates of  the 

Notice  Inviting  e‐Tenders  after  signing  of  the  same  by  the  Digital  Signature  of  their 

authorized representative. 
 

12.  DOCUMENTS COMPRISING THE BID 
 

The bid submitted online by the bidder shall be in the following parts: 
 

Part  1  –  This  shall  be  known  as  Online  Envelope  A  and  would  apply  for  all  bids. 

Online  Envelop  A  shall  contain  the  following  as  per  details  given  in  the  Bid  Data 

Sheet: 
i)  Registration  number  or  proof  of  application  for registration 

  and organizational details in format given in the Bid Data Sheet. 
ii)  Payment of the cost of Bid Document;  

iii)  Earnest Money; and 
iv)  An affidavit duly notarized. 

 

Part 2 – This shall be known as Online Envelope B and required to be submitted only in 

works  where  pre‐qualification  conditions  and/or  special  eligibility  conditions  are 

stipulated  in  the Bid Data  Sheet.  Online  Envelop B  shall  contain  a  self‐certified  sheet 

duly  supported  by  documents  to  demonstrate  fulfillment  of  pre‐qualification 

conditions. 
Part  3  –  This  shall  be  known  as  Online  Envelope  C  and  would  apply  to  all  bids. 

Envelop C  shall  contain  financial  offer  in  the  prescribed  format  enclosed with  the Bid 

Data Sheet. 
 

 

13.  LANGUAGE 
The bid as well as all  correspondence and documents  relating  to  the bid exchanged by 

the  Bidder  and  the  Employer  shall  be  in  English.  Supporting  documents  and  printed 

literature  that  are  part  of  the  Bid  may  be  in  another  language  provided  they  are 

accompanied by an accurate translation of the relevant passages in English. In such  case, 

for the purposes  of  interpretation  of  the  bid,  such  translation  shall govern. 
 
14.  TECHNICAL PROPOSAL 
 

14.1  Only,  in  case  of  bids with  pre‐qualification  conditions  defined  in  the  Bid  Data 

Sheet,  the  Technical  Proposal  shall  comprise  of  formats  and  requirements 

given in the Bid Data Sheet. 
 

14.2  All  the documents/  information enclosed with  the Technical Proposal  should be 

self‐attested  and  certified  by  the  bidder.  The  Bidder  shall  be  liable  for 

forfeiture of his earnest money deposit, if any document /  information are found 
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false/ fake/ untrue before acceptance of bid. If  it is found after acceptance of the 

bid,  the bid  sanctioning  authority may  at his discretion  forfeit his performance 

security/  guarantee,  security  deposit,  enlistment  deposit  and  take  any  other 

suitable action. 
 

15.  FINANCIAL BID 
i.  The  bidder  shall  have  to  quote  rates  in  format  referred  in  Bid  Data  Sheet,  in 

overall  percentage,  and  not  item wise.  If  the  bid  is  in  absolute  amount,  overall 

percentage would  be  arrived  at  in  relation  to  the  probable  amount  of  contract 

given in NIT. The overall percentage rate would apply for all items of work. 
ii.  Percentage shall be quoted in figures as well as in words. If any difference  in figures 

and words is found, lower of the two shall be taken as valid and correct. 
iii.  The  bidder  shall  have  to  quote  rates  inclusive  of  all  duties,  taxes,  royalties  and 

other levies; and the Employer shall not be liable for the same. 
iv.  The material along with  the units and  rates, which  shall be  issued,  if  any, by  the 

department to the contractor, is mentioned in the Bid Data Sheet. 
 

16.  PERIOD OF VALIDITY OF BIDS 
The bids shall remain valid for a period specified  in the Bid Data Sheet after the date of 

“close  for  biding”  as  prescribed  by  the  Employer.  The  validity  of  the  bid  can  be 

extended by mutual consent in writing. 
 

 

17.  EARNEST MONEY DEPOSIT (EMD) 
17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit  (EMD),  in the 

amount specified in the Bid Data Sheet. 
17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial 

bank,  issued  in  favour  of  the  name  given  in  the  Bid  Data  Sheet.  The  Fixed 

Deposit  Receipt  shall  be  valid  for  six  months  or  more  after  the  last  date  of 

receipt  of  bids.  However,  other  form(s)  of  EMD  may  be  allowed  by  the 

Employer by mentioning it in the Bid Data Sheet. 
17.3  Bid not accompanied by EMD shall be liable for rejection as non‐responsive.  

17.4  EMD  of  bidders  whose  bids  are  not  accepted  will  be  returned  within  ten 

working days of the decision on the bid. 
 

17.5  EMD of the successful Bidder will be discharged when the Bidder has  signed the 

Agreement after furnishing the required Performance Security. 
17.6  Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 
 

D. Submission of Bid 
 

18.   The bidder is required to submit online bid duly signed digitally, and Envelop  ‘A’  in 

physical form also at the place prescribed in the Bid Data Sheet. 
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E.  Opening and Evaluation of Bid 

 

19  PROCEDURE 
 

19.1  Envelope  ‘A’  shall  be  opened  first  online  at  the  time  and  date  notified  and  its 

contents shall be checked. In cases where Envelop ‘A’ does not contain all requisite 

documents, such bid shall be treated as non‐responsive, and Envelop B and/or C of 

such bid shall not be opened. 
19.2  Wherever Envelop  ‘B’  (Technical Bid)  is  required  to be submitted,  the  same shall 

be  opened online  at  the  time  and date  notified.  The  bidder  shall  have freedom 

to witness opening of  the Envelop  ‘B’. Envelop  ‘C’  (Financial Bid) of bidders  who 

are  not  qualified  in  Technical  Bid  (Envelop  ‘B’)  shall  not  be opened. 
 

19.3.   Bhopal Municipal Corporation has floated five Packages for which it is intending to 

appoint  contractors. Any  contractor  /agency  can quote  for  all  the packages, but 

the  agency will  be  eligible  to  get  not more  than  two  packages.  The  opening  of 

financial bids of technically qualified bidders for different packages will be done as 

per the details given in clause no.19.6. 

 
19.4  Envelope  ‘C’  (Financial  Bid)  shall  be  opened serially package wise starting from 

package  no.2  o n l i n e   at  the  time  and  date  notified.  The  bidder  shall  have 

freedom to witness opening of the Envelop ‘C’. 

19.5  After opening Envelop  ‘C’ all responsive bids of each package shall be compared 

to determine the lowest evaluated bid. 

19.6  Financial Bids for different packages of technically qualified bidders will be opened 

in the descending order of the tendered amount  (PAC amount).The  financial bids 

of any agency  who has already won bid as specified in clause no.19.3  will not be 

opened and will be return Unopened.      

19.7  The  Employer  reserves  the  right  to  accept  or  reject  any  bid,  and  to  annul  the 

bidding  process  and  reject  all  the  bids  at  any  time  prior  to  contract  award, 

without incurring any liability. In all such cases reasons shall be recorded. 
19.8  The  Employer  reserves  the  right of  accepting  the bid  for  the whole work  or for 

a distinct part of it. 

20.  Confidentiality 
 

20.1  Information relating to examination, evaluation, comparison and recommendation 

of  contract  award  shall  not  be  disclosed  to  bidders  or  any  other  person  not 

officially concerned with such process until final decision on the bid. 
 

20.2  Any attempt by a bidder  to  influence  the Employer  in  the evaluation of  the bids 

or contract award decisions may result in the rejection of his bid. 
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F.  Award of Contract 
 

21.  Award of Contract 
 

The  Employer  shall  notify  the  successful  bidder  by  issuing  a  ‘Letter  of 

Acceptance’ (LOA) that his bid has been accepted. 
 

22.  Performance Security 
 

22.1  Prior  to  signing  of  the  Contract  the  bidder  to whom  LOA  has  been  issued  shall 

have  to  furnish  performance  security  of  the  amount  in  the  form  and  for  the 

duration, etc.  as specified in the Bid Data Sheet. 
22.2  Additional  performance  security,  if  applicable,  is  mentioned  in  the  Bid  Data 

Sheet and  shall be  in  the  form  and  for  the duration  etc.  similar  to Performance 

Security. 
 

 
23.  Signing of Contract Agreement 
 

23.1  The  successful  bidder  shall  have  to  furnish Performance  Security  and Additional 

Performance Security,  if any, and  sign  the contract agreement within 15 days of 

issue of LOA. 
23.2  The  signing  of  contract  agreement  shall  be  reckoned  as  intimation  to 

commencement of work. No separate work order shall be issued by the Employer 

to the contractor for commencement of work. 
 

23.3  In the event of failure of the successful  bidder  to  submit  Performance Security 

and Additional Performance  Security,  if  any or  sign  the Contract Agreement, his 

EMD shall stand forfeited without prejudice to the right of the employer for taking 

any other action against the bidder. 
 
24.  CORRUPT PRACTICES 
 

The  Employer  requires  that  bidders  observe  the  highest  standard  of  ethics  during  the 
procurement and execution of contracts. In pursuance of this policy, the Employer: 
 

i.   may  reject  the bid  for award  if  it determines  that  the bidder  recommended  for 
award has, directly or through an agent, engaged in corrupt, fraudulent, collusive, 
or coercive practices in competing for the Contract; and 

ii.  may debar the bidder declaring ineligible, either indefinitely or for a stated period 
of  time,  to  participate  in  bids,  if  it  at  any  time  determines  that  the  bidder  has, 
directly or through an agent, engaged in corrupt, fraudulent, collusive or coercive 
practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 
 

a.  “corrupt  practice” means  the  offering,  giving,  receiving,  or  soliciting,  directly  or 

indirectly, anything of value to influence improperly the actions of another party; 
 

b.  “fraudulent practice” means  any  act or omission,  including  a misrepresentation, 
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that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 
 

c.  “coercive practice” means impairing or harming, or threatening to impair or harm, 

directly  or  indirectly,  any  party  or  the  property  of  the  party  to  influence 

improperly the actions of a party; 
 

d.  “collusive practice” means an arrangement between two or more parties designed 

to  achieve  an  improper purpose,  including  influencing  improperly  the  actions of 

another party. 
 

 
[End of ITB] 
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Bid Data Sheet 
GENERAL 
SR. No.  PARTICULARS DATA

1  Office inviting tender Commissioner, Bhopal Municipal Corporation  

2  NIT No  CEP/22/HFA/2017 
3  Date of NIT  23/10/2017 
4 

 
Bid document download available 
from date & time 

24/10/2017  12:00 Noon 

5  Website link  http:// www.mpeproc.gov.in 
SECTION 1 – NIT 

CLAUSE 
REFERENCE 

 

PARTICULARS  DATA 

2  Portal fees 
3 

 
Cost of bid document Rs. 50,000.00
Cost of bid document Payable at Online

 
Cost of bid document In favor of Online

 
4  Affidavit format  Annexure B
5  Pre‐qualifications required YES

  If Yes, details  Annexure C
6  Special Eligibility        NO

  If Yes, details  Annexure D
  Key dates  Annexure A
SECTION 2 ‐ ITB 

CLAUSE 
REFERENCE 

 

PARTICULARS  DATA 

1 
 

Name of ‘work’ 
 

Construction of Houses and Development of 
Infrastructure for Identified Slum Localities in 
Bhopal, M.P under PMAY at Baanganga on Smart 
Road Area_PART _3. EWS‐896, LIG‐1296, MIG‐864 
Total 3056 Units. 

2  Specifications  Annexure – E
3 

 
Procedure for participation in e‐
tendering 

Annexure – F
 

4  Whether Joint Venture is allowed YES 
 
 

9 
 

Pre bid meeting to be held YES 
If Yes, Date, Time & Place
 

Date :  27/06/2017 
Time from:   15:00 
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Bid Data Sheet 
 

CLAUSE 
REFERENCE 

 

PARTICULARS  DATA 

 
 
 
 
 

12 
 

Envelope‐A containing :
i. Registration number or proof of 
application for registration and 
organizational details as per 
Annexure H 

ii. Cost of Bid Document iii. EMD 
iv. An affidavit duly notarized as per 

Annexure ‐ B 
should reach in physical form to 
Commissioner Bhopal Municipal 
Corporation, by hand. 

   

14 
 

Envelope‐B Technical Proposal
 

Annexure ‐ I and
Annexure ‐ I (Format I‐1 to I‐5) 

 
15 

 

Envelope‐C Financial Bid Annexure ‐ J
Materials to be issued by the 
department 

Not Applicable

16 
 

Period of Validity of Bid  
(Period count from opening of financial 
offer) 

120 Days

 
 
 
 
 
 

17 
 

Earnest Money Deposit Rs. 50,00,000.00/‐
Forms of Earnest Money Deposit
 

i.   FDR/ e‐FDR
ii.  Demand draft of scheduled 

commercial bank 
iii.  Interest bearing securities of post 

office. 
EMD valid for a period of
 

Six Months after the last date of 
receipt of bids   

FDR must be drawn in favour of
 

“Commissioner, Municipal Corporation, 
Bhopal”  

21  Letter of Acceptance (LoA) Annexure L

 
 
 
 
 

22 
 

Amount of Performance Security 5% of contract amount 

Additional Performance Security, if any NIL

Performance security in the format Annexure M

Performance security in favour of “Commissioner, Municipal Corporation, 
Bhopal” 

Performance security valid up to Till issue of final completion certificate 
as per clause ‐35.2 of G.C.C.  
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Annexure – A 
                                         (See clause 1, 7 of Section 1 ‐NIT ) 

KEY DATES 

Purchase of Tender Start 
Date : 

24/10/2017 

12:00 
Pre‐bid meeting Date and 

Time: 
07/11/2017 

15:00 

Purchase of Tender End 
Date: 

23/11/2017 

17:30 
Online Bid Submission End 

Date: 
25/11/2017 

17:30 

Physical Bid Submission End 
Date: 

25/11/2017 

17:30 
Envelope‐A Open Date: 

27/11/2017 

11:30 

Envelope‐B(Technical Bid) 
Open Date: 

30/11/2017 

11:30 
Envelope‐C (Financial Bid) 

Open Date: 

Will be 
intimated to 
qualified 
bidders 

 

Original  term  deposit  receipt  of  earnest  money  deposit,  demand  draft  for  the  cost  of  bid 

document  and  affidavit  shall  be  submitted  by  the  bidder  so  as  to  reach  the  office  as 

prescribed in Bid Data Sheet, at least one calendar day before specified start time and date in key 

dates for opening of technical proposal as per Key dates in Bid Data Sheet. 



Section 2 – Annexure‐B                  Page 16 of 92 

Annexure – B      

(See clause 3 of Section 1 ‐NIT) 
 

|| AFFIDAVIT || 
 

(To be contained in Envelope A) 
 (On Non Judicial Stamp of Rs. 100) 

 

I/we  _______________________________________________________  who  is/  are 
_______________________  (status  in  the  firm/  company)  and  competent  for  submission of the 
affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath and 
state that: 

 

I/we  am/are  fully  satisfied  for  the  correctness  of  the  certificates/records  submitted  in 
support  of  the  following  information  in  bid  documents  which  are  being  submitted  in 
response  to  notice  inviting  e‐tender  No.  _____________________  for  ___________________ 
________________  (name  of  work)  dated  _________  issued  by  the  _____________________ 
(name of the department). 

 

I/we am/are  fully  responsible  for  the  correctness of  following  self‐certified  information/ 
documents and certificates: 

 

1.  That  the  self‐certified  information  given  in  the  bid  document  is  fully true  and 
authentic. 

2.  That: 
 

a.  Term deposit  receipt deposited as earnest money, demand draft  for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b.  Information regarding financial qualification and annual turnover is correct. 
 

c.  Information regarding various technical qualifications is correct. 
 

3.    No  close  relative  of  the  undersigned  and  our  firm/  company  is  working  in  the 
department. 

OR 
 

Following close relatives are working in the department: 
 

Name _______________ Post ____________________ Present Posting ___________ 
 
 
 

Signature with Seal of the Deponent (bidder) 
 

I/ We,  _____________________  above  deponent  do  hereby  certify  that  the  facts 
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place). 
 
 
 

Signature with Seal of the Deponent (bidder) 
 

Note:  Affidavit  duly  notarized  in  original  shall  reach  at  least  one  calendar  day 
before opening of the bid. 
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Annexure – C 
 (See clause 5 of Section 1 ‐NIT) 

PRE‐QUALIFICATIONS CRITERIA 
 
The bidder should have: 

 
A. Financial 

 
i)  Experience of having successfully executed as prime contractor:‐ 

a)  three  similar  works  each  costing  not  less  than  the  amount  equal  to  20%  of  the 

probable amount of contract, each work having built‐ up area not  less than 20% and 

height not less than 18m during the last 5 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the probable 

amount of contract, each work having built ‐ up area not less than 30% and height not 

less than 18m during the last 5 financial years; or  

c)  one  similar work  of  aggregate  cost  not  less  than  the  amount  equal  to  50%  of  the 

probable amount of contract, each work having built ‐ up area not less than 50% and 

height not less than 18m during the last 5 financial years. 
 

Note: ‐ 

1. Approx Built up Area: ‐  1,69,128.00 Sqm  
2. The similar work shall mean a housing project, office building project, administrative 

building project or institutional building project. 
3. Certificate issued by the Principal Employer should be submitted for each completed 

similar work specifying the Completed Cost of Project, Completion Date, Built up Area 
of the project, Height of the Building and other required details. In case the Principal 
Employer  is  a  private  entity,  the  certificate  from  the  Principal  Employer  shall  be 
accompanied by a certificate of the Statutory Auditor clearly specifying the complete 
cost  of  construction  only  of  the  project,  the  payments  made  to  the 
Contractor/agency  in  that particular project,  the  rate and amount of TDS deducted 
for  that  particular  project,  TDS  certificates  and  any  other  information  which  can 
correlate the amount of work executed by the contractor/Agency for that particular 
project. 

4. The cost of executed work in the above shall be the payment received in the contract 
for the work. In case the executed work is a complete work, the original cost of work 
can be adjusted as per  increase  in Whole Sale Price  Index (WPI) as given by Reserve 
Bank of  India,  from  the date of work order of  the  subjected work  to  till date.  The 
certificate of the Chartered Accountant be produced for the cost adjustment.   
 

ii)   Average  annual  construction  turnover  on  the  construction works  not  less  than  50%  of  the 
probable amount of contract during the last 3 financial years. 

iii)  The Bidder  shall have positive net‐worth as per  the audited Balance Sheet of  last  financial 
year. 

Note: ‐ BMC reserves the right to ask for additional information. If required regarding any 
documents submitted. 
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Annexure – D 
(See clause 6  of Section 1 ‐NIT) 

 

SPECIAL ELIGIBILITY CRITERIA 
 
 
 
The bidder should have experience of: 

 
 
 
 
 

NIL 
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ANNEXURE ‐  E  

  (See clause 2 of Section 2 – 
   ITB & Clause 10 of GCC)  

 
SPECIFICATIONS 

 
 
 
 
 

1. UADD,  Specification / ISSR 2012, amended up to date of NIT 

2. CPWD, Specifications, amended up to date of NIT. 

3. National Building Code of India, amended up to date of NIT. 
4. As per enclosed ANNEXURE – E1 

 
 

(ANNEXURE - E1 Detailed 

Specification enclosed  
 
 
 
 

The  provisions  of  general  /  special  conditions  of  contract,  those 
specified elsewhere  in  the bid  document,  as well  as  execution  drawings 
and notes, or other specifications  issued  in writing by the Employer shall 
form part of the technical specifications of this work. 
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Annexure‐F  
(See clause 3 of section 2‐ITB) 

 

Procedure for Participation in e‐Tendering 
 
 

1.  Registration of Bidders on e‐Tendering System: 
 

All the PWD registered bidders are already registered on the new e‐procurement portal 
https://www.mpeproc.gov.in.  The user  id will be  the  contractor  ID  provided  to  them 
from  MP  Online.  The  password  for  the  new  portal  has  been  sent  to  the  bidders 
registered  email  ID.  For  more  details  may  contact  M/s.  Tata  Consultancy  Services 
Corporate  Block,  5th  Floor,  DB  City  BHOPAL‐462011  email  id: 
eproc_helpdesk@mpsdc.gov.in. Helpdesk phone numbers are available on website. 

 
 

2.  Digital Certificate: 
 

The  bids  submitted  online  should  be  signed  electronically  with  a  Class  III Digital 
Certificate  to  establish  the  identity  of  the  bidder  submitting  the  bid online.  The 
bidders  may  obtain  Class  III  Digital  Certificate  issued  by  an approved  Certifying 
Authority  authorized  by  the  Controller  of  Certifying Authorities,  Government  of 
India. A Class  III Digital Certificate  is  issued upon receipt  of mandatory  identity  proofs 
along with an application. Only upon  the receipt  of  the  required  documents,  a  Digital 
Certificate  can  be  issued.  For details please visit cca.gov.in. 

 

 

Note: 
i.  It may take up to 7 working days for  issuance of Class‐III Digital Certificate; hence 

the bidders are advised to obtain the certificate at the earliest. Those bidders who 
already  have  valid  Class‐III  Digital  Certificate  need  not  obtain  another  Digital 
Certificate for the same. 
 

The bidders may obtain more information and the Application Form required to be 
submitted for the issuance of Digital Certificate from cca.gov.in 

 

ii.  Bids  can  be  submitted  till  bid  submission  end  date.  Bidder  will  require  digital 
signature while bid submission. 

 

The  digital  certificate  issued  to  the  Authorized  User  of  a  Partnership  firm  /  Private 
Limited Company / Public Limited Company and used for online biding will be considered 
as equivalent to a no‐objection certificate / power of attorney to that user. 
 

In  case  of  Partnership  firm,  majority  of  the  partners  have  to  authorize  a  specific 
individual  through Authority Letter signed by majority of the partners of the firm. In case 
of  Private  Limited  Company,  Public  Limited  Company,  the Managing  Director  has  to 
authorize a specific individual through Authority Letter. Unless the certificate is revoked, 
it will be assumed to represent adequate authority of the  specific  individual  to  bid  on 
behalf  of  the organization for online bids as per  information Technology Act 2000. This 
Authorized  User will  be  required  to  obtain  a  Digital  Certificate.  The  Digital  Signature 
executed through the use of Digital Certificate of this Authorized User will be binding on 
the firm. It shall be the responsibility of Management / Partners of the concerned firm to 
inform  the  Certifying Authority,  if  the Authorized User  changes,  and  apply  for  a  fresh 
Digital Certificate for the new Authorized User. 
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3.  Set Up of Bidder’s Computer System: 
 

In order for a bidder to operate on the e‐tendering System, the Computer System of the 
bidder  is  required  to  be  set  up  for  Operating  System,  Internet  Connectivity,  Utilities, 
Fonts, etc. The details are available at https://www.mpeproc.gov.in 
 

 

4.  Key Dates: 
The bidders  are  strictly  advised  to  follow  the  time  schedule  (Key Dates) of  the bid  on 
their  side  for  tasks  and  responsibilities  to  participate  in  the  bid,  as  all  the  stages  of 
each bid are  locked before  the start  time and date and after the end time and date for 
the relevant stage of the bid as set by the Department. 

 
5.  Preparation and Submission of Bids 

The bidders have  to prepare  their bids online,  encrypt  their bid Data  in  the Bid  forms 
and  submit  Bid  of  all  the  envelopes  and  documents  related  to  the  Bid required  to be 
uploaded as per the time schedule mentioned  in the key dates of the Notice  inviting e‐
Tenders  after  signing  of  the  same  by  the  Digital  Signature  of  their  authorized 
representative. 

 
 

6.  Purchase of Bid Document 
 

For  purchasing  of  the  bid  document  bidders  have  to  pay  Service  Charge  online 
ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately mentioned 
in  the  Detailed  NIT.  The  Bid  Document  shall  be  available  for  purchase  to  concerned 
eligible bidders immediately after online release of the bids and upto scheduled time and 
date as set in the key dates. 

   

The payment  for  the cost of bid document  shall be made online  through Debit/ Credit 
card, Net banking or NeFT Challan through the payment gateway provided on the portal. 

 
 

7.  Withdrawal, Substitution and Modification of Bids 
Bidder can withdraw and modify the bid till Bid submission end date. 
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ANNEXURE-G 

(See clause 4 of Section 2-ITB) 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Number of partners in a Joint Venture shall not exceed 3 (three). The partners shall comply with the following 
requirements :  

a. One of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by 
submitting a power of attorney signed by legally authorized signatories of all the partners; 

b. The  bid  and,  in  case  of  successful  bid,  the  Agreement,  shall  be  signed  so  as  to  be  legally  binding  on  all 
partners; 

c. The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any 
and all partners of  the  joint venture and  the entire execution of  the contract,  including payment,  shall be 
done exclusively with the partner in charge; 

d. All the partners of the  joint venture shall be  liable  jointly and severally  for the execution of the contract  in 
accordance with  the  contract  terms, and a  statement  to  this  effect  shall be  included  in  the  authorization 
mentioned under [c] above, as well as in the bid and in the Agreement [in case of successful bid]; 

e. Bidder  shall  submit  the  joint venture agreement  indicating precisely  the  role and  responsibilities of all  the 
members of JV  in respect of planning, design, construction equipment, key personnel, work execution, and 
financing of the project. All members of JV should have active participation in execution during the currency 
of the contract. This should not be varied/modified subsequently  without prior approval of the employer;  

f. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid. 
g. The joint venture agreement shall be registered at the time of agreement, so as to be legally valid and binding 

on all partners. 
2. All the partners should meet out the minimum qualifying criteria required for the bid and collectively must 

meet the criteria specified in full. Failure to comply with this requirement will result in rejection of the joint 
venture’s bid. 

3. The performance security of joint venture shall be in the name of the partner Lead partner/joint venture. 
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint venture 
5. An individual Bidder cannot at the same time be member of a Joint Venture applying for this Bid. Further, a 

member of a particular Bidder Joint Venture cannot be member of any other Bidder Joint Venture applying 
for this bid.  

6. A copy of the Joint Venture agreement entered into by the partners made on Rs 500/‐ Non‐judicial stamp duly 
notarized  shall  be  submitted with  the  bid. However  at  the  time  of  agreement  bidder  shall  get  the  joint 
venture agreement registered, so as to be legally valid and binding on all partners. 

7. Furnish details of participation proposed in the joint venture as below: 
 
PARTICIPATION DETAILS   FIRM ‘A’ (Lead partner) FIRM ‘B’ FIRM ‘C’ 
Financial    
Name of the Banker(s)   
Planning   
Construction Equipment   
Key personnel   
Execution  of Work  (Give details on 
contribution of each)       

 

8.  The partners of J.V. should satisfy the qualification criteria as below, 

a.  The Lead Partner must have the share of Minimum 51% in the J.V. 

b.  The other partner(s) must have a share of 20% in the J.V. 

c.  The  lead  partner  and  the  other  partners  must  also  meet  51%  and  25%  of  the  all 
qualification criteria respectively except the requirement of work experience described  in 
Annexure  'C'. However both  the partners must  satisfy  the  full  (100%) qualification  criteria 
jointly. For  this purpose  the qualification of  individual partners  shall be added  (for annual 
average turnover, Net worth). 
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9‐     For the meeting the minimum qualification criteria of experience of similar nature work,  
i. Out of 3 similar works of value more than 20% of PAC, at least 2 works must 

be done by lead partner and one work to be done by all other partners, 
Or 

ii. Out of 2 similar works of value more than 30% of PAC, at  least 1(one) work 
must  be  done  by  lead  partner  and  1  (one) work  to  be  done  by  all  other 
partners, 

Or 
iii. In case of one similar work of value more than 50% of PAC the  lead partner 

must  satisfy  the  criteria.  However  the  all  other  partners must  satisfy  the 
criteria of least one work of 20% of PAC.  
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Annexure ‐ H  
(See clause 12 of Section 2  

–ITB & clause 4 of GCC) 
ORGANIZATIONAL DETAILS 

 
(To be Contained in Envelope ‐ A) 

S. 
No. 

 

Particulars  Details 

 
1. 

 

Valid  Registration  of  bidder  in  appropriate  class
through Centralized Registration of Government
of MP 

Registration No. _________ 
Date______ (Scanned copy of 
Registration to be uploaded) 

 
2. 

 

Name  of  Organization/  Individual/  Proprietary 

Firm/ Partnership Firm 
 
 
3. 

 

Entity of Organization 
Individual/  Proprietary  Firm/  Partnership  Firm
(Registered  under  Partnership  Act)/  Limited
Company  (Registered  under  the  Companies  Act
1956)/ Corporation/ Joint Venture 

4.  Address of Communication   
5.  Telephone Number with STD Code  
6.  Fax Number with STD Code   
7.  Mobile Number   
8.  E‐mail Address for all communications  

  Details of Authorized Representative

9.  Name 
10.  Designation 
11.  Postal Address   
12.  Telephone Number with STD Code  
13.  Fax Number with STD Code   
14.  Mobile Number   
15.  E‐mail Address   

 
 

Note:  In case of partnership  firm and  limited company certified copy of  partnership deed/ 
Articles  of  Association  and  Memorandum  of  Association  along  with  registration 
certificate of the company shall have to be enclosed. 

 
 

                
Signature of Bidder with Seal 
 
Date: _________________



Section 2 – Annexure‐I (Format I‐1)               Page 25 of 92 

Annexure – I 
(See clause 14 of Section 2 ‐ITB) 

 
Envelope – B, Technical Proposal 

 
Technical Proposal shall comprise the following documents: 

 

 
S.No. 

 
Particulars  Details to be submitted 

 
1 

 
Experience – Financial & Physical  Annexure ‐ I (Format: I‐1) 

 
2 

 
Annual Turnover  Annexure ‐ I (Format: I‐2) 

 
 

3 
 

 

List of technical personnel for the key 
 

positions 
 

Annexure ‐ I (Format: I‐3) 
 

 
 

4 
 

 

List of Key equipments/ machines for 
 

quality control labs 
 

Annexure ‐ I (Format: I‐4) 
 

 
 

5 
 

 
List of Key equipments/ machines for 

 

construction work 

Annexure ‐ I (Format: I‐5) 
 

 
 

Note: 
 

1.  Technical Proposal should be uploaded duly page numbered and indexed.  

2.  Technical Proposal uploaded otherwise will not be considered. 
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Annexure ‐ I (Format:  I‐1)  
  (See clause 14 of Section 2 ‐ITB) 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A. Financial 
 

i)  Experience of having successfully executed as prime contractor:‐ 

a) three similar works each costing not less than the amount equal to 20% of the 

probable amount of contract, each work having built‐ up area not less than 20% 

and height not less than 18m during the last 5 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract, each work having built ‐ up area not less than 30% 

and height not less than 18m during the last 5 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract, each work having built ‐ up area not less than 50% 

and height not less than 18m during the last 5 financial years. 

 
Note: ‐ 

1. Approx Built up Area: ‐  1,69,128.00 Sqm  
2. The similar work shall mean a housing project, office building project, administrative 

building project or institutional building project. 
3. Certificate issued by the Principal Employer should be submitted for each completed 

similar work specifying the Completed Cost of Project, Completion Date, Built up Area 
of the project, Height of the Building and other required details. In case the Principal 
Employer  is  a  private  entity,  the  certificate  from  the  Principal  Employer  shall  be 
accompanied by a certificate of the Statutory Auditor clearly specifying the complete 
cost  of  construction  only  of  the  project,  the  payments  made  to  the 
Contractor/agency  in  that particular project,  the  rate and amount of TDS deducted 
for  that  particular  project,  TDS  certificates  and  any  other  information  which  can 
correlate the amount of work executed by the contractor/Agency for that particular 
project. 

4. The cost of executed work in the above shall be the payment received in the contract 
for the work. In case the executed work is a complete work, the original cost of work 
can be adjusted as per  increase  in Whole Sale Price  Index (WPI) as given by Reserve 
Bank of  India,  from  the date of work order of  the  subjected work  to  till date.  The 
certificate of the Chartered Accountant be produced for the cost adjustment.   
 

ii)   Average  annual  construction  turnover  on  the  construction works  not  less  than  50%  of  the 
probable amount of contract during the last 3 financial years. 

iii)  The Bidder  shall have positive net‐worth as per  the audited Balance Sheet of  last  financial 
year. 

Note: ‐ BMC reserves the right to ask for additional information. If required regarding any 
documents submitted. 

To be filled in by the contractor: 
 

i.  Details of successfully completed similar works shall be furnished in the following format. 
 

ii.  Certificate  duly  signed  by  the  employer  shall  also  be  enclosed  for  each  completed  similar 
work. 

iii.  Duly self certified photographs and/or video of the completed works shall be attached in support 
of each completed similar work. 
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Completed Similar Works 
 

Agreement Number 
& Year 

 

Name of Work 
 

Date of Work
Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 
Name and 
Address 
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Annexure ‐ I (Format:  I ‐2)  
(See clause 14 of Section 2 ‐ITB) 

 
ANNUAL TURN OVER 

 
 

Requirement: 
 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 3 financial years;  

 
 

To be filled in by the contractor: 
 
 

Financial Year  Payments received for contracts in progress or completed 

1   

2   

3   

 
 

Note: 
 

i.  Annual turnover of construction should be certified by the Chartered Accountant. 
 

ii.  Audited balance sheet  including all related notes, and  income statements for the above 
financial years to be enclosed. 
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Annexure ‐ I (Format:  I ‐3) 
(See clause 14 of Section 2 –ITB  
& Clause 6 of GCC) 

 

 
List of Technical Personnel for the Key Positions 

 
 

List of technical Personnel for the Key positions 

Minimum requirement  Available with the bidder 

S.
 N
o.
 

Ke
y 
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n 
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Ex
pe

rie
nc
e 
( y
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S.
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To
ta
l W
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r P

AC
 u
p 
‐ t
o 
Rs
. 5

0 
Cr
. 

Fo
r P

AC
 u
p 
‐ t
o 
Rs
. 5

1‐
10

0 
Cr
. 

Fo
r P

AC
 u
p 
‐ t
o 
Rs
. 1

01
‐

20
0 
Cr
. 

Fo
r P

AC
 u
p 
‐ t
o 
Rs
. 2

01
‐

30
0 
Cr
. 

1   Project  In 
Charge  1  1  1  1   Graduate in civil 

Engineering  10  15       
     

2   Project 
Engineer  1  2  2  3   Graduate in civil 

Engineering  8  10       
     

3   Site  
Engineer  2  3  4  5   Diploma in civil 

Engineering  3  5       
     

4   Electrical 
Engineer  1  1  1  1 

 Graduate in 
Electrical   
 Engineering 

5  7       
     

5   Supervisor  3  5  8  10   12th Passed   5  10       
   

6   Lab 
Technician  1  1  2  3   Diploma in Civil 

Engineering  5  7       
     

7   Quality 
Control  1  1  1  1   Graduate in civil 

Engineering  8  10       
   

 
Note: ‐ The List of Technical Personnel for the key position is tentative and is subjected to 
change as per requirement of the engineer. 
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Annexure‐I (Format: I‐4) 
(See clause 14 of Section 2 ‐ITB) 

 
List of Key Equipments/ Machines for Quality Control Labs 

(Refer Annexure‐II, Section 53 of CPWD Works Manual’12) 
 

 
 

 

Minimum requirement  Available with the bidder
 
S. No. 
 

Name of Equipment/ Machinery  Quantity
 

Name of 
Equipment/ 
Machinery 

 
Quantity

 

1. 

Balances: 
i)  7‐10Kg Cap. (Semi‐Self Indicating 

type – Accuracy 10 gm.) 
ii) 500 gm Cap. (Semi‐Self Indicating 

type – Accuracy 10 gm.) 
iii) Pan Balance‐5Kg  

(Accuracy 10 gm.) 

01 Nos.
 
 

01 Nos.
 

01Nos. 

   

2. 
Ovens : Electrically Operated,
Thermostatically Controlled upto 
100oC– Sensitivity 1oC 

01 Nos.  

3. 

Sieves ‐ As per IS:460 
*IS Sieves : 450 mm internal dia of size 
100 mm, 80 mm, 63mm, 50mm, 40mm, 
25mm, 20mm, 12.5mm, 10mm, 6.3mm,
4.75 mm, complete with lid and plan. 
* IS Sieves: 200 mm internal Dia (brass 
frame) consisting of 2.36 mm, 1.18mm, 
500 microns, 425 microns, 300 microns, 
212 microns, 150 microns, 90 microns, 
75 microns with lid and pan. 

01 Set     

4. 
Sieve  shaker  capable  of  200  mm  and
300 mm dia  sieves, manually operated
with riming switch assembly. 

01 Nos.     

5. 
Equipment for slump test ‐ Slump Cone,
Steel  plate,  tamping  rod,  steel  scale,
scoop. 

02 Set  

6. 
Dial  gauges  25mm  travel  ‐  0.01  mm/
division least count 

02 Nos.     

7. 
Compression  testing  machine  (100T),
electrically operated 

01 Nos.     

8.  Graduated measuring  cylinders  200 ml
capacity 

03 Nos.     



Section 2 – Annexure‐I (Format I‐4)               Page 31 of 92 

9. 
Enamel trays (for efflorescence test for
bricks) ‐ 300mmx250mmx40mm 

02 Nos.  

10.  Circular plates of 250 mm dia   04 Nos.     
11.  15 cm moulds for concrete cubes 38 Nos.  

12.  Micrometer Screw 25mm gauge  02 Nos.   

13. 
Rebound hammer for testing concrete, 
dynamic penetrometer 

01 Nos.     

14.  Moisture meter for timber  01 Nos.     
 
 
 

FIELD TESTING INSTRUMENTS 
(Refer Annexure‐II, Section 53 of CPWD Works Manual’12) 

  Minimum Requirement  Available with the Bidder 
S. 
No.  Name of Instrument  Quantity  Name of Instrument  Quantity 

01.  Steel Tapes – 3m, 10m, 
15m, 30m, 50m, 100m 

03 Nos.
Each 

 

02.  Vernier Calipers  02 Nos.  
03.  Good Quality Plumb Bob  02 Nos.  
04.  Spirit Level (minimum 30cm

long with 3 bubbles for 
horizontal and vertical 

03 Nos.  

05.  Wire Gauge (circular type)
Disc 

02 Nos.  

06.  Foot Rule  02 Nos.  
07.  Long Nylon Thread  As required  
08.  Rebound Hammer for 

testing concrete 
02 Nos.  

09.  Dynamic Penetrometer  02 Nos.  
10.  Magnifying Glass  02 Nos.  
11.  Screw Driver – 30 cms long 03 Nos.  
12.  Ball Pin Hammer – 100 gms 02 Nos.  
13.  Plastic Bags for taking 

samples 
As required  

14.  Moisture Meter for timber 02 Nos.  
15.  Earth Resistance Test (for 

Electrical Division) 
As required  

16.  Meggar (for Electrical 
Division) 

As required  
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Note:  ‐ The requirement of equipment/machine shown above will be applicable  for project up‐to 
the  cost  of  Rs.  50  Cr.  The minimum  requirement  of  equipment  / machinery  shall  be  increased 
depending on the quantum of various items of work and mandatory requirement for the testing of 
material and workmanship in the given time schedule as directed by EIC/Consultant.
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Annexure‐I (Format:  I‐5) 
(See clause 14 of Section 2 ‐ITB) 

 
List of Key Equipments/ Machines for Construction Work 

 

Minimum requirement  Available with the bidder 

S. 
No. 

Name of Equipment/ 
Machinery  Quantity 

Name of 
Equipment/ 
Machinery 

Quantity 

1. 
Excavator cum loader 
with sufficient number of 
dumpers / trucks 

02 Nos. 
 

2.  Breakers  04 Nos.     

3.  Steel Shuttering  5000 sq.m.  

4.  Needle Vibrators  12 Nos.   

5.  Table Vibrators  06 Nos.   

6.  Material Hoists  02 Nos.     
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Annexure – J (See clause 14 of 
Section 2 ‐ITB) 

FINANCIAL BID 
(To Be Contained in Envelope‐C)  

NAME OF WORK: Construction of Houses and Development of Infrastructure for Identified 
Slum  Localities  in  Bhopal, M.P  under  PMAY  at  Baanganga  on  Smart 
Road Area_PART _3. EWS‐896, LIG‐1296, MIG‐864 Total 3056 Units. 

I/We hereby bid  for  the execution of  the above work within  the  time specified at  the rate  (in 
figures)  _______  (in words)  __________________________  percent  below/  above  or at par 
based  on  the  Bill  of  Quantities  and  item  wise  rates  given  therein  in  all  respects  and  in 
accordance  with  the  specifications,  designs,  drawings  and  instructions  in  writing  in  all 
respects  in accordance with  such  conditions  so  far  as applicable.  I/We have  visited  the  site of 
work  and am/ are  fully aware of all  the difficulties and  conditions  likely  to affect  carrying out 
the  work.  I/We  have  fully  acquainted  myself/  ourselves  about  the  conditions  in  regard  to 
accessibility  of  site  and  quarries/ kilns,  nature  and  the  extent  of  ground, working  conditions 
including  stacking  of  materials,  installation  of  tools  and  plant  conditions  effecting 
accommodation  and  movement  of  labour  etc.  required  for  the  satisfactory  execution  of 
contract. 

Should  this  bid  be  accepted,  I/We  hereby  agree  to  abide  by  and  fulfill  all  the  terms 
and  provisions  of  the  said  conditions  of  contract  annexed  hereto  so  far  as  applicable,  or  in 
default  thereof  to  forfeit  and  pay  to  the  Governor  of Madhya  Pradesh or his  successors  in 
office the sums of money mentioned in the said conditions. 
Note: 

 
i.  Only  one  rate  of  percentage  above  or below  or  at  par  based  on  the Bill  of Quantities 

and item wise rates given therein shall be quoted. 
ii.   Percentage  shall  be  quoted  in  figures  as well  as  in words.  If  any  difference  in  figures 

and words  is  found  lower  of  the  two  shall  be  taken  as  valid  and  correct  rate.  If  the 
bidder  is  not  ready  to  accept  such  valid  and  correct  rate  and  declines  to  furnish 
performance  security  and  sign  the  agreement  his  earnest  money  deposit  shall  be 
forfeited. 

iii.  In  case  the  percentage  "above"  or  "below"  is  not  given  by  a  bidder,  his  bid  shall  be 
treated as non‐responsive. 

iv.  All  duties,  taxes,  and  other  levies  payable  by  the  bidder  shall  be  included  in  the 
percentage quoted by the bidder. 

 

 
 
 

Signature  of  Bidder  Name  of 
Bidder 

The  above  bid  is  hereby  accepted  by  me  on  behalf  of  the  Governor  of  Madhya 
Pradesh dated the _________ day of __________ 20__ 

 
___________ 

Signature of Officer by who accepted 
 
 
 
 
 

Annexure – K  
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(See clause 15 of Section 2 ‐ITB) 
 
 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 
 
 

S. No.  Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L (See clause 21 of 
Section 2 ‐ITB) 
 

LETTER OF ACCEPTANCE (LOA) 
 
No.: _______________                    Dated: ___________  

To, 

M/s. __________________________       (Name and address of the contractor) 
 

 
Subject: Construction of Houses and Development of Infrastructure for Identified Slum 
Localities  in Bhopal, M.P  under  PMAY  at  Baanganga  on  Smart  Road Area_PART  _3. 
EWS‐896, LIG‐1296, MIG‐864 Total 3056 Units. 

 
Dear Sir(s), 

 

Your bid for the work mentioned above has been accepted on behalf of the Governor of 
Madhya Pradesh at your bided percentage _____ below/ above or at par the Bill of Quantities 
and item wise rates given therein. 

 

You are  requested  to  submit within 15  (Fifteen) days  from  the date of  issue of  this letter: 
 

a.  The  performance  security/  performance  guarantee  of  Rs.  __________  (in  figures) 

(Rupees ____________________________________________  in  words  only). The 

performance  security  shall  be  in  the  shape  of  term  deposit  receipt/  bank 

guarantee  of  any  nationalized  /  schedule  commercial  bank  valid  till  issue  of  final 

completion certificate as per clause 35.2 of G.C.C. 
b.  Sign the contract agreement. 

 

Please  note  that  the  time  allowed  for  carrying  out  the  work  as  entered  in  the  bid  is 

__________  months  including  rainy  season,  shall  be  reckoned  from  the  date  of  signing  the 

contract agreement. 
 

Signing  the  contract  agreement  shall  be  reckoned  as  intimation  to  commencement  of 

work and no separate letter for commencement of work is required. Therefore, after signing of 

the agreement, you are directed to contact the Engineer‐in‐charge for taking the possession of 

site and necessary instructions to start the work. 
 

 
Yours Faithfully 

 
 
 

Commissioner, 
Bhopal officer Municipal 
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Annexure – M (See clause 22 of 
Section 2 ‐ITB) 

 

PERFORMANCE SECURITY 
 
To, 
  _________________________[name of Employer] 

_________________________ 
_________________________[name of Employer] 
_________________________ 

 
WHEREAS  ________________________  [name  and  address  of  Contractor]  (Hereinafter  called 

"the  Contractor")  has  undertaken,  in  pursuance  of  Letter  of  Acceptance No. __________  dated 
____________  to  execute  _____________[name  of  Contract  and  brief  description  of  Works] 
(hereinafter called "the Contract"). 

AND  WHEREAS  it  has  been  stipulated  by  you  in  the  said  Contract  that  the  Contractor  shall 
furnish you with a Bank Guarantee by a  recognized bank  for  the  sum  specified  therein as  security  for 
compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW  THEREFORE  we  hereby  affirm  that  we  are  the  Guarantor  and  responsible  to  you  on 
behalf of  the Contractor, up  to a  total of ___________  [amount of guarantee]* ___________________ 
(in words),  such  sum  being  payable  in  the  types  and  proportions  of  currencies  in which  the  Contract 
Price  is  payable,  and we  undertake  to  pay  you,  upon  your  first written  demand  and without  cavil  or 
argument,  any  sum  or  sums  within  the  limits  of  _________________  [amount  of  guarantee]  as 
aforesaid without  your needing  to prove or  to  show grounds or  reasons  for  your demand  for  the sum 
specified therein. 

We  hereby  waive  the  necessity  of  your  demanding  the  said  debt  from  the  contractor  before 
presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract 
of  the Works  to be performed  there under or of any of  the Contract documents which may  be made 
between  you  and  the  Contractor  shall  in  any way  release  us  from  any  liability  under  this guarantee, 
and we hereby waive notice of any such change, addition or modification. 

This  guarantee  shall  be  valid  until  3  (three)  months  from  the  date  of  expiry  of  the  Defect 
Liability Period. 

 
 

Signature, Name and Seal of the guarantor ________________________________________ 
 

Name of Bank _______________________________________________________________ 
 

Address ____________________________________________________________________ 
 

Phone No., Fax No., E‐mail Address, of Signing Authority _____________________________ 
 

Date __________ 
 
*  An  amount  shall  be  inserted  by  the  Guarantor,  representing  the  percentage  the  Contract 

Price  specified  in  the  Contract  including  additional  security  for  unbalanced  Bids,  if  any  and 
denominated in Indian Rupees.
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SECTION 3 
Conditions of Contract 

Part – I General Conditions of Contract [GCC] 
 

Table of Clauses of GCC 
 

Clause 
No  Particulars  Clause 

No Particulars 
  A. General  21 Payments for Variations and / or Extra Quantities

1 
 

Definitions 
 

22
 

No compensation for alterations in or restriction 
of work to be carried out. 

2  Interpretations and Documents 23 No Interest Payable
3  Language and Law  24 Recovery from Contractors 
4  Communications  25 Tax
5  Subcontracting  26 Check Measurements
6  Personnel  27 Termination by Engineer in Charge 
7  Force Majeure  28 Payment upon Termination 
8  Contractor's Risks  29 Performance Security
9  Liability For Accidents To Person 30 Security Deposit
10  Contractor to Construct the Works 31 Price Adjustment

11 
 

Discoveries
 

32
 

Mobilization and Construction Machinery 
Advance 

12  Dispute Resolution System 33 Secured Advance
  B. Time Control  34 Payments Certificates

13  Programme    E. Finishing the Contract 
14  Extension of Time  35 Completion Certificate
15  Compensation for Delay  36 Final Account
16  Contractor’s quoted percentage   F. Other Conditions of Contract 

  C. Quality Control  37 Currencies
17  Tests  38 Labour
18 

 
Correction of Defects noticed during
the Defect Liability Period 

39
 

Compliance with Labour Regulations 
 

  D. Cost Control  40 Audit and Technical Examination 
19 

 
Variations ‐ Change in original 
Specifications, Designs, Drawings 
etc. 

41
 

Death or Permanent Invalidity of Contractor
 

20  Extra Items  42 Jurisdiction
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A. General 
 
1.  DEFINITIONS 

 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 
Bid. 

1.2.  Engineer  in  Chief  /  Chief  Engineer: means  Engineer  in  Chief  /  Chief  Engineer  of  the 
  Directorate of Urban   Administration & Development. 

 

1.3.   Completion: means  completion  of  the work  as  certified  by  the  Engineer‐in‐Charge,  in 
accordance with provisions of agreement. 

1.4.  Contract: means  the  Contract  between  the  Employer  and  the  Contractor  to  execute, 
complete and/or maintain the work. Agreement  is synonym of Contract and carries the 
same meaning wherever used. 

1.6.  Contract  Data:  means  the  documents  and  other  information  which  comprise  of  the 
5Contract. 

1.6.   Contractor: means  a  person or  legal entity whose bid  to  carry out  the work has been 
accepted by the Employer. 

1.7.  Contractor's bid: means the completed bid document submitted by the Contractor to the 
Employer. 

1.8.  Contract  amount: means the amount of contract worked out on the basis of accepted 
bid. 

1.9.   Completion  of work: means  completion  of  the  entire  contracted work.  Exhaustion  of 
quantity  of  any  particular  item  mentioned  in  the  bid  document  shall  not  imply 
completion of work or any component thereof. 

1.10.  Day: means the calendar day. 
 

1.11.  Defect: means any part of the work not completed in accordance with the specifications 
included in the contract. 

1.12.  Department: means Department  of  the  State Government  viz. Urban Development & 
Environment Department. 

1.13.  Drawings: means drawings and other information provided or approved by the Engineer‐
in‐Charge. 

1.14.  Employer: means the party as defined in the Contract Data, who employs the Contractor 
to  carry out  the work. The Employer may delegate any or all  functions  to a person or 
body  nominated  by  him  for  specified  functions.  The  word  Employer  /  Government  / 
Department wherever used denote the Employer. 

1.15.  Engineer:  means  the  Engineer  and/or  Consultant  designated/appointed  by  the 
Commissioner,    Bhopal Municipal Corporation.  

1.16.  Engineer  in  charge: means  the  Executive  Engineer  of  the  department  or  the  person 
designated /appointed by the Bhopal Municipal Corporation. 

1.17.   Equipment: means the Contractor's machinery and vehicles brought  temporarily to the 
Site for execution of work. 

1.18.  Government: means Government of Madhya Pradesh. 
1.19.  In Writing: means communicated in written form and delivered against receipt. 
1.20.  Material:  means  all  supplies,  including  consumables,  used  by  the  Contractor  for 

incorporation in the work. 
1.21  Deleted 
1.22  Project means: Construction of Houses and Development of  Infrastructure  for  Identified 

at Bhopal under PMAY at Construction of Houses and Development of  Infrastructure  for 
Identified  Slum  Localities  in  Bhopal, M.P  under  PMAY  at  Baanganga  on  Smart  Road 
Area_PART _3. EWS‐896, LIG‐1296, MIG‐864 Total 3056 Units Bhopal. 
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1.23.   Deleted 
1.24.  Stipulated period of completion: means the period in which the Contractor is required to 

complete the work. The stipulated period is specified in the  Contract Data. 
1.25.  Specification: means  the  specification  of  the  work  included  in  the  Contract  and  any 

modification or addition made or approved by the Engineer‐in‐Charge. 
1.26.  Start Date: means the date of signing of agreement for the work. 

 

1.27.  Sub‐Contractor:  means  a  person  or  corporate  body  who  has  a  Contract  with  the 
Contractor, duly authorized and  approved  by   the  employer   to  carry out a part of 
the construction work under  the Contract. 

1.28.   Temporary Work: means  work  designed,  constructed,  installed,  and  removed  by  the 
Contractor that are needed for construction or installation of the work. 

1.29.   Tender/Bid,  Tenderer/Bidder:  are  the  synonyms  and  carry  the  same meaning  where 
ever used. 

1.30.  Variation: means any  change  in  the work which  is  instructed or approved as  variation 
under this contract. 

1.31.   Work:  The  expression  "work"  or  "works" where  used  in  these  conditions  shall  unless 
there be something either  in the subject or context repugnant to such construction, be 
construed and taken to mean the work by virtue of contract, contracted to be executed, 
whether  temporary  or  permanent  and  whether  original,  altered,  substituted  or 
additional. 

  
2. INTERPRETATIONS AND DOCUMENTS 
2.1  Interpretations 

In the contract, except where the context requires otherwise: 
a.  words indicating one gender include all genders; 
b.  words indicating the singular also include the plural and vice versa. 
c.  provisions  including  the  word  “agree”,  “agreed”  or  “agreement”  require  the 

agreement to be recorded in writing; 
d.  ”written” or “in writing” means hand‐written, type‐written, printed or electronically 

made, and resulting in a permanent record; 
 

2.2   Documents Forming Part of Contract:  
1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 
3. Conditions of Contract: 

i.  Part‐I General Conditions of Contract and the Contract Data; with all Annexures 
ii. Part‐II Special Conditions of Contract. 

4. Specifications 
5. Drawings 

 

6. Bill of Quantities 
 

7. Technical and Financial Bid 
 

8. Agreement, and 
9. Any other document(s), as specified. 

 

3. Language and Law 
 

The  language of  the Contract and  the  law governing  the Contract are  stated  in  the 
Contract Data. 

 

 

 

 

4. Communications 
 

All certificates, notice or instruction to be given to the Contractor by Employer/ Engineer 
shall be sent to the address or contact details given by the Contractor in [Annexure‐H of 
ITB].  The  address  and  contact  details  for  communication with  the  Employer/Engineer 
shall be as per the  details  given  in  the Contract Data. Communication between parties 
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that are referred to in the conditions shall  be  in  writing.  The  notice  sent  by  facsimile 
(fax)  or  other  electronic  means  (email)  shall also be effective on  confirmation of  the 
transmission.  The  notice  sent by  registered  post  or  speed  post  shall  be  effective  on 
delivery  or  at  the  expiry  of  the normal  delivery  period  as  undertaken  by  the  postal 
service.  In  case  of  any  change  in  address  for  communication,  the  same  shall  be 
immediately notified to Engineer‐in‐Charge. 

 
 

5. Subcontracting 
 

Subcontracting shall be permitted for contracts of value more  than amount specified in 
the Contract Data with following conditions. 

 

a.  The Contractor may  subcontract  up  to  25  percent  of  the  contract  price  with  the 
approval of the Employer in writing, but will not assign the  Contract. Subcontracting 
shall not alter the Contractor's obligations. 

b.  Following shall not form part of subcontracting: 
 

i.  Hiring of labour through a labour contractor. 
 

ii.  The purchase of Materials to be incorporated in the works. 
iii.  Hiring of plant & machinery 

c.  The  sub‐contractor  will  have  to  be  registered  in  the  appropriate  category  in  the 
centralized registration system for contractors of the GoMP. 

 

6.  Personnel 
 

6.1  The Contractor shall employ for the construction work and routine maintenance the 
technical personnel as provided in the Annexure I‐3 of  Bid Data Sheet, if applicable. If 
the  Contractor  fails  to  deploy  required  number  of  technical  staff,  recovery  as 
specified in the Contract Data will be made from the Contractor. 

6.2  If  the  Engineer  asks  the  Contractor  to  remove  a  person who  is  a member  of  the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 
the person  leaves the Site within three days and has no  further connection with the 
Works in the Contract. 

 
7. Force Majeure 

7.1  The term “Force Majeure” means an exceptional event or circumstance:  
(a)  Which is beyond a Party’s control, 
(b) Which  such  Party  could  not  reasonably  have  provided  against  before  entering 

into the Contract, 
(c) Which,  having  arisen,  such  Party  could  not  reasonably  have  avoided  or  overcome, 

and 
(d)  Which is not substantially attributable to the other Party. 

 

Force Majeure may include, but is not limited to, exceptional events or circumstances 
of the kind listed below, so long as conditions (a) to (d) above are satisfied: 
(i)  War,  hostilities  (whether  war  be  declared  or  not),  invasion,  act  of  foreign 

enemies, 
(ii)  Rebellion,  terrorism,  sabotage  by  persons  other  than  the  Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil war, 
(iii) Riot,  commotion,  disorder,  strike  or  lockout  by  persons  other  than  the 

Contractor’s Personnel, 
(iv) Munitions  of  war,  explosive  materials,  ionizing  radiation  or  contamination  by 

radio‐activity,  except  as  may  be  attributable  to  the  Contractor’s  use  of  such 
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munitions, explosives, radiation or radio‐activity, and 
(v)  Natural  catastrophes  such  as  earthquake,  hurricane,  typhoon  or  volcanic 

activity. 
 

7.2.  In the event of either party being rendered unable by force majeure to perform any duty 
or discharge any responsibility arising out of the contract, the relative obligation of the 
party  affected  by  such  force  majeure  shall  upon  notification  to  the  other  party  be 
suspended  for  the period during which  force  majeure  event  lasts. The  cost  and  loss 
sustained by either party shall be borne by respective parties. 

7.3  For  the period of extension granted  to  the Contractor due  to Force Majeure  the price 
adjustment clause shall apply but  the penalty clause shall not apply.  It  is clarified  that 
this  sub  clause  shall  not  give  eligibility  for  price  adjustment  to  contracts  which  are 
otherwise not subject to the benefit of price adjustment clause. 

7.4  The  time  for  performance  of  the  relative  obligation  suspended  by  the  force majeure 
shall  stand  extended  by  the  period  for  which  such  cause  lasts.  Should  the  delay 
caused by  force majeure exceed twelve months, the parties to the contract shall be at 
liberty to foreclose the contract after holding mutual discussions. 

 
 

8. Contractor's Risks 
 

8.1  All  risks  of  loss  or  damage  to  physical  property  and  of  personal  injury  and  death 
which  arise  during  and  in  consequence  of  the  performance  of  the  Contract  are  the 
responsibility of the Contractor. 

8.2  All risks and consequences arising from the inaccuracies or falseness of the documents, 
drawing,  designs,  other  documents  and/or  information  submitted  by  the  contractor 
shall  be  the  responsibility  of  the  Contractor  alone,  notwithstanding  the  fact  that  the 
designs/ drawings or other documents have been approved by the department. 

 

9. Liability for Accidents to Person 
 

The  contractor  shall  be  deemed  to  have  indemnified  and  saved  harmless  the 
Government  against  all  action,  suits,  claims,  demands,  costs  etc.  arising  in  connection 
with injuries suffered by any persons employed by the contractor or his subcontractor for 
the works whether under the General law or under Workman's Compensation Act, or any 
other  statute  in  force  at  the  time  of  dealing  with  the  question  of  the  liability  of 
employees  for  the  injuries  suffered by employees and  to have  taken  steps properly  to 
ensure against any claim there under. 

 

10.  Contractor to Construct the Works 
 

10.1  The Contractor  shall  construct,  install and maintain  the Works  in accordance with 
the Specifications and Drawings as specified in the Contract Data. 

10.2  In  the  case  of  any  class  of  work  for  which  there  is  no  such  specification  as  is 
mentioned  in Contract Data, such work shall be carried out  in accordance with the 
instructions and requirement of the Engineer‐in‐charge. 

10.3   The  contractor  shall  supply  and  take  upon  himself  the  entire  responsibility  of the 
sufficiency  of  the  scaffolding,  timbering,  machinery,  tools  and  implements,  and 
generally of all means used for the fulfillment of this contract whether such means 
may or may not be approved or recommended by the Engineer. 

 

 

 

 



Section 3 – Part‐I General Conditions of Contract            Page 43 of 92 

11. Discoveries 
 

Anything of historical or other  interest or of  significant value unexpectedly discovered on 
the Site shall be the property  of  the  Employer.  The Contractor  shall notify the Engineer of 
such discoveries and carry out the Engineer's  instructions for dealing with them. 

 

 

 

 

12. Dispute Resolution System 
12.1  No  dispute  can  be  raised  except  before  the  Competent  Authority  as  defined  in 

Contract  Data  in  writing  giving  full  description  and  grounds  of  dispute.  It  is 
clarified  that  merely  recording  protest  while  accepting  measurement  and/or 
payment shall not be taken as raising a dispute. 

12.2  No  dispute  can  be  raised  after  45  days  of  its  first  occurrence.  Any  dispute  raised 
after  expiry  of  45  days  of  its  first  occurrence  shall  not  be  entertained  and  the 
Employer shall not be liable for claims arising out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days. 
 

12.4  Appeal against the order of the Competent Authority can be preferred within 30 days 
to the Appellate Authority as defined in the Contract Data.  The Appellate Authority 
shall decide the dispute within 45 days. 

12.5  Appeal  against  the  order  of  the  Appellate  Authority  can  be  preferred  before  the 
Madhya  Pradesh  Arbitration  Tribunal  constituted  under  Madhya  Pradesh 
Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The  Contractor  shall  have  to  continue  execution  of  the Works with  due  diligence 
notwithstanding pendency of a dispute before any authority or forum. 

 
B. Time Control 

13.  Programme 
13.1  Within  the  time  stated  in  the  Contract  Data,  the  Contractor  shall  submit  to  the 

Engineer  for approval a Programme showing the  general  methods, 
arrangements, order and timing for all the activities for the construction  of works. 

13.2   The  program  shall  be  supported  with  all  the  details  regarding  key  personnel, 
equipment and machinery proposed to be deployed on the works for its execution. 
The  contractor  shall  submit  the  list of  equipment  and machinery being brought  to 
site, the list of key personnel being deployed, the list of machinery/equipment being 
placed  in  field  laboratory  and  the  location  of  field  laboratory  along  with  the 
Programme. 

13.3  An  update  of  the  Programme  shall  be  a  programme  showing  the  actual  progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Works, including any changes to the sequence of the activities. 

13.4  The Contractor shall submit to  the Engineer  for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor does 
not submit an updated Programme within this period, the Engineer may withhold the 
amount stated  in the Contract Data from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted. 

13.5  The  Engineer's  approval  of  the  Programme  shall  not  alter  the  Contractor's 
obligations. 
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14.  Extension of Time 
 

14.1.  If  the  Contractor  desires  an  extension  of  time  for  completion  of  the work  on  the 
ground  of  his  having  been  unavoidably  hindered  in  its  execution  or  on  any  other 
grounds,  he  shall  apply,  in  writing,  to  the  Engineer‐in‐charge,  on  account  of 
which  he  desires  such  extension.  Engineer‐in‐Charge  shall  forward  the  aforesaid 
application to the Competent Authority as prescribed. 

14.2  The competent authority  shall grant  such extension at each  such occasion within a 
period  of  30  days  of  receipt  of  application  from  contractor  and  shall  not wait for 
finality  of  work.  Such  extensions  shall  be  granted  in  accordance  with 
provisions under clause‐ 15 of this agreement. 

14.3  In  case  the  work  is  already  in  progress,  the  Contractor  shall  proceed  with  the 
execution  of  the  works,  including  maintenance  thereof,  pending  receipt  of  the 
decision of the competent authority as aforesaid with all due diligence. 

 
 

15.  Compensation for delay 
 

15.1  The  time  allowed  for  carrying out  the work, as  entered  in  the agreement,  shall be 
strictly observed by the Contractor. 

15.2  The  time  allowed  for  execution  of  the  contract  shall  commence  from  the  date  of 
signing  of  the  agreement.  It  is  clarified  that  the  need  for  issue  of  work  order  is 
dispensed with. 

15.3  In  the  event milestones  are  laid  down  in  the  Contract  Data  for  execution  of  the 
works, the contractor shall have to ensure strict adherence to the same. 

15.4  Failure of  the Contractor  to adhere  to  the  timelines and/or milestones  shall attract 
such liquidated damages as is laid down in the Contract Data. 

15.5  In the event of delay in execution of the Works as per the timelines mentioned in the 
Contract  Data  the  Engineer‐in‐charge  shall  retain  from  the  bills  of  the 
Contractor  amount  equal  to  the  liquidated  damages  leviable  until  the  Contractor 
makes  such  delays  good.  However,  the  Engineer‐in‐charge  shall  accept  bankable 
security in lieu of retaining such amount. 

15.6  If  the  Contractor  is  given  extension  of  time  after  liquidated  damages  have  been 
paid, the Engineer‐in‐Charge shall correct any over payment of liquidated damages by 
the Contractor in the next payment certificate. 

15.7  In  the  event  the  Contractor  fails  to make  good  the  delay  until  completion  of  the 
stipulated contract period (including extension of time) the sum so retained shall be 
adjusted against the liquidated damages levied. 

 

16.  Contractor's quoted percentage 
 

The  Contractor’s  quoted  percentage  rate  referred  to  in  the  "Bid  for  works"  will  be 
deducted/  added  from/to  the  net  amount  of  the  bill  after deducting  the  cost  of 
material supplied by the department. 

 
C. Quality Control 

17. Tests 
 

17.1     The Contractor shall be responsible for: 
a.  Carrying out the tests prescribed in specifications, and 
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b.  For  the  correctness of  the  test  results, whether  preformed  in his  laboratory or 
elsewhere. 

17.2  The  contractor  shall  have  to  establish  field  laboratory  within  the  time  specified 
and having such equipments as are specified in the Contract Data. 

 

17.3  Failure  of  the  Contractor  to  establish  laboratory  shall  attract  such  penalty  as  is 
specified in the Contract Data. 

17.4   The  Contractor  shall  submit  to  the  engineer  for  approval,  a quality  assurance plan 
showing  the  general methods,  arrangements,  order  and  timing  of  the  activities  of 
Quality  Control  including  mandatory  testing  of  material  and  workmanship.  This 
general quality assurance program shall be submitted at the time of commencement 
of work. However, depending on  the progress of work detailed, an updated quality 
assurance plan will also be submitted by the contractor to the engineer for approval 
within the time prescribed by the engineer. 

17.5   The program shall be supported with all the details regarding the field laboratory and 
equipment/machinery proposed to be deployed for Quality Control. 

17.6   If the contractor does not submit a Quality Assurance plan at the commencement of 
the work or updated detailed Quality Assurance Plan within the time specified by the 
engineer. The engineer may withhold the amount as may be appropriate depending 
on the quantum of work. 

 
 

18.  Correction of Defects noticed during the Defect Liability Period 
 

18.1  The  Defect  Liability  Period  of  work  in  the  contract  shall  be  as  per  the  Contract 
Data. 

18.2  The  Contractor  shall  promptly  rectify  all  defects  pointed  out  by  the  Engineer well 
before  the  end  of  the  Defect  Liability  Period.  The  Defect  Liability  Period  shall 
automatically stand extended until the defect is rectified. 

18.3  If  the  Contractor  has  not  corrected  a  Defect  pertaining  to  the  Defect  Liability 
Period  to  the  satisfaction  of  the  Engineer,  within  the  time  specified  by  the 
Engineer,  the  Engineer will assess  the  cost of having  the Defect  corrected,  and the 
cost  of  correction  of  the  Defect  shall  be  recovered  from  the  Performance 
Security  or  any  amount  due or  that may  become  due  to  the  contractor  and  other 
available securities. 

D. Cost Control 
 
19.  Variations ‐ Change in original Specifications, Designs, and Drawings etc. 

 

19.1  The  Engineer‐in‐charge  shall  have  power  to  make  any  alterations,  omissions  or 
additions  to  or  substitutions  in  the  original  specifications,  drawings,  designs  and 
instructions,  that may  appear  to  him  to  be  necessary  during  the  progress  of  the 
work  and  the  contractor  shall  carry  out  the  work  in  accordance  with  any 
instructions  which  may  be  given  to  him  in  writing  signed  by  the  Engineer‐in‐
charge,  and  such  alterations,  omission,  additions  or  substitutions  shall  not 
invalidate  the  contract  and  any  altered,  additional  or  substituted work, which  the 
contractor may  be  directed  to  do  in  the manner  above  specified,  as  part  of  the 
work, shall be carried out by the contractor on the same conditions in all respects on 
which he agrees to do the main work. 
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19.2  The time for the completion of the work shall be adjusted in the proportion that the 
altered,  additional  or  substituted  work  bears  to  the  original  contract  work  and 
the  certificate  of  the  Engineer‐in‐charge  shall  be  conclusive  as  to  such 
proportion. 

 
 

20. Extra items 
 

20.1  All  such  items which  are  not  included  in  the  priced  BOQ  shall  be  treated  as  extra 
items. 

 
 

21. Payments for Variations and / or Extra Quantities 
 

21.1  The  rates  for  such  additional  (Extra  quantity),  altered  or  substituted work  /  extra 
items  under  this  clause  shall  be  worked  out  in  accordance  with  the  following 
provisions in their respective order:‐ 
a.  The contractor  is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work. 
b.  If  the  item  is  not  in  the  priced  BOQ  and  is  included  in  the  SOR  of  the 

department,  the  rate  shall  be  arrived  at  by  applying  the  quoted  tender 
percentage on the SOR rate. 

c.  If  the  rates  for  the altered or  substituted work are not provided  in applicable 
SOR – such rates will be derived from the rates for a similar  class (type) of work 
as is provided in the contract (priced BOQ) for the work. 

d.  If  the  rates  for  the  altered,  substituted  work  cannot  be  determined  in  the 
manner  specified  in  the  sub  clause  (c)  above  ‐  then  the  rates  for  such 
composite  work  item  shall  be  worked  out  on  the  basis  of  the  concerned 
Schedule of Rates minus/plus the percentage quoted by the contractor. 

e.  If  the  rates  for  a  particular  part  or  parts  of  the  item  is  not  in  the  Schedule  of 
Rates  and  the  rates  for  the  altered,  or  substituted  work  item  cannot  be 
determined  in  the manner  specified  in  sub  clause  (b)  to  (d)  above,  the  rate for 
such  part  or  parts  will  be  determined  by  the  Competent  Authority  as 
defined  in  the  Contract  Data  on  the  basis  of  the  rate  analysis  derived  out  of 
prevailing market rates when the work was done. 

f.  But  under  no  circumstances,  the  contractor  shall  suspend  the  work  on  the 
plea of non‐acceptability of  rates on  items  falling under  sub clause  (a)  to  (d). In 
case  the  contractor  does  not  accept  the  rate  approved  by  the  Engineer  in 
Charge  for  a  particular  item,  the  contractor  shall  continue  to  carry  out  the 
item  at  the  rates determined by  the Competent Authority. The decision on the 
final  rates  payable  shall  be  arrived  at  through  the  dispute  settlement 
procedure. 

 
22. No compensation for alterations in or restriction of work to be carried out. 

 

22.1  If at any time after the commencement of the work, the Engineer‐in‐charge, for any 
reason  whatsoever,  not  require  the  whole  or  any  part  of  the  work  as 
specified  in  the  bid  to  be  carried  out;  the  Engineer‐in‐charge  shall  give  notice  in 
writing  of  the  fact  to  the  Contractor  and withdraw  that whole  or  any  part  of  the 
work. 

22.2  The  Contractor  shall  have  no  claim  to  any  payments  or  compensation 
whatsoever,  on  account  of  any  profit  or  advantage  which  he might  have  derived 
from  the execution of work  in  full or on  account of  any  loss  incurred  for  idle men 
and  machinery  due  to  any  alteration  or  restriction  of  work  for  whatsoever 



Section 3 – Part‐I General Conditions of Contract            Page 47 of 92 

reason. 
22.3  The  Engineer‐in‐charge may  supplement  the work  by  engaging  another  agency  to 

execute such portion of the work, without prejudice to his rights. 
 

23.  No Interest Payable 
 

No  interest shall be payable to  the Contractor on any payment due or awarded by any 
authority. 

 

24.  Recovery from Contractors 
 

Whenever  any  claim  against  the  Contractor  for  the  payment  arises  under  the 
contract, the Department may be entitled to recover such sum by: 
(a)  Appropriating,  in  part  or  whole  of  the  Performance  Security  and  Additional 

Performance  Security,  if  any;  and/or  Security  Deposit  and  /  or  any  sums  payable 
under the contract to the contractor. 

(b)  If  the  amount  recovered  in  accordance  with  (a)  above  is  not  sufficient,  the 
balance  sum may be  recovered  from any payment due  to  the contractor under any 
other  contract  of  the  department,  including  the  securities which  become  due  for 
release. 

(c)  The  department  shall,  further  have  an  additional  right  to  effect  recoveries  as 
arrears of land revenue under the M.P. Land Revenue Code. 

 

25. Tax 
 

25.1  The  rates  quoted  by  the  Contractor  shall  be  deemed  to  be  inclusive  of  all  taxes 
including  GST  and  other  levies,  duties,  cess,  toll,  taxes  of  Central  and  State 
Governments, local bodies and authorities. 

 

25.2  The  liability,  if any, on account of quarry  fees,  royalties, octroi and any other  taxes 
and duties  in respect of materials actually consumed on public work, shall be borne 
by the Contractor. 

 

25.3  Any changes in the taxes due to change in legislation or for any other reason shall not 
be payable to the contractor. 

26. Check Measurements 
 

26.1  The  department  reserves  to  itself  the  right  to  prescribe  a  scale  of  check 
measurement  of  work  in  general  or  specific  scale  for  specific  works  or  by  other 
special orders. 

26.2  Checking  of  measurement  by  superior  officer  shall  supersede  measurements  by 
subordinate officer(s), and the former will become the basis of the payment. 

26.3  Any  over/  excess  payments  detected,  as  a  result  of  such  check  measurement  or 
otherwise  at  any  stage  up  to  the  date  of  completion  of  the  defect  liability  period 
specified  in this contract, shall be recoverable  from the Contractor, as per clause 24 
above. 

 
 
 

27. Termination by Engineer in Charge 
 

27.1  If the Contractor fails to carry out any obligation under the Contract, the Engineer‐in‐
Charge may by notice require the Contractor to make good  the failure and to remedy 
it within a specified reasonable time. 

27.2  The  Engineer  in  Charge  shall  be  entitled  to  terminate  the  Contract  if  the 
Contractor 

 

a)  abandons  the  Works  or  otherwise  plainly  demonstrates  the  intention  not  to 
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continue performance of his obligations under the Contract; 
b)  the  Contractor  is  declared  as  bankrupt  or  goes  into  liquidation  other  than  for 

approved reconstruction or amalgamation; 
c)  without  reasonable  excuse  fails  to  comply  with  the  notice  to  correct  a 

particular defect within a reasonable period of time; 
d)  the  Contractor  does  not  maintain  a  valid  instrument  of  financial  security  as 

prescribed; 
e)  the  Contractor  has  delayed  the  completion  of  the Works  by  such  duration  for 

which the maximum amount of liquidated damages is recoverable; 
f)  If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data; 
g)  If  the  contractor,  in  the  judgment  of  the  Engineer  in  charge  has  engaged  in 

corrupt or fraudulent practices in competing for or in executing the contract; 
h)  Any other fundamental breaches as specified in the Contract Data. 

 

27.3  In any of these events or circumstances, the Engineer in Charge may, upon giving 14 
days’  notice  to  the  Contractor,  terminate  the  Contract  and  expel  the  Contractor 
from  the Site. However,  in  the case of  sub‐paragraph  (b) or  (g) of clause 27.2,  the 
Engineer‐in‐Charge may terminate the Contract immediately. 

27.4  Notwithstanding  the above,  the Engineer‐in‐Charge may  terminate  the  Contract  for 
convenience by giving notice to the Contractor. 

 
 

28. Payment upon Termination 
 

28.1   If  the  contract  is  terminated  under  clause  27.3,  the  Engineer  shall  issue  a 
certificate  for  value  of  the  work  accepted  on  final  measurements,  less  Advance 
Payments and Penalty as  indicated  in  the Contract Data. The  amount  so arrived at 
shall  be  determined  by  the  Engineer‐in‐Charge  and  shall  be  final  and  binding  on 
both the parties. 

 

28.2  Payment on termination under clause 27. 4 above ‐ 
 

If  the  Contract  is  terminated  under  clause  27.4  above,  the  Engineer  shall  issue  a 
certificate  for  the  value  of  the  work  done,  the  reasonable  cost  of  removal  of 
Equipment,  repatriation  of  the  Contractor's  personnel  employed  solely  on  the 
Works,  and  the  Contractor's  costs  of  protecting  and  securing  the Works  and  less 
advance payments  received up  to  the  date of  the certificate,  less other  recoveries 
due  in terms of  the contract  and  less  taxes  due  to  be  deducted  at source as per 
applicable law. 

 

28.3  If the total amount due to the Employer exceeds any payment due to the Contractor, 
the difference shall be recovered as per clause 24 above. 

   

29. Performance Security 
 

The Contractor  shall have  to  submit performance  security  and  additional performance 
security, if any, as specified in the Bid Data Sheet at the time of signing of  the contract. 
The  contractor  shall  have  to  ensure  that  such  performance  security  and  additional 
performance  security,  if  any,  remains  valid  for  the  period  as  specified  in  the Contract 
Data. 
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30. Security Deposit‐ 
 

30.1  Security Deposit shall be deducted  from each running bill at  the  rate as specified in 
the  Contract  Data.  The  total  amount  of  Security  Deposit  so  deducted  shall  not 
exceed the percentage of Contract Price specified in the Contract Data. 

30.2  The  security  deposit may  be  replaced  by  equivalent  amount of  bank  guarantee  or 
fixed  deposit  receipt  assigned  to  the  Employer,  with  validity  up  to  3  (three) 
months  beyond  the  completion  of  Defect  Liability  Period/  extended  Defect 
Liability Period. 

30.3  The Security Deposit shall be refunded on completion of Defect Liability Period. 
 

   31. Price Adjustment ‐ Deleted 
 32. Mobilization Advance 

32.1  Payment of advances shall be applicable if provided in the Contract Data. 
 

32.2  If  applicable,  the  Engineer  in  Charge  shall  make  interest  bearing  advance 
payment  to  the  contractor  of  the  amounts  stated  in  the  Contract  Data,  against 
provision by  the contractor of an unconditional Bank Guarantee  in a  form and by a 
nationalized/  scheduled  banks,  in  the  name  as  stated  in  the  Contract  Data,  in 
amounts  equal  to  the  advance  payment.  The  guarantee  shall  remain  effective 
until  the  advance  payment  has  been  repaid,  but  the  amount  of  the  guarantee 
shall be progressively reduced by the amounts repaid by the contractor. 

32.3  The rate of interest chargeable shall be as per Contract Data. 
 

32.4  The Mobilization advance if applicable shall be paid as per Contract data. 
32.5  The  advance  payment  shall  be  recovered  as  stated  in  the  Contract  Data  by 

deducting proportionate amounts  from payment otherwise due  to  the Contractor. 
No  account  shall  be  taken  of  the  advance  payment  or  its  recovery  in  assessing 
valuations  of  work  done,  variations,  price  adjustments,  compensation  events,  or 
liquidated damages. 

 
 

33. Secured Advance ‐ Deleted 
 

 
 

34. Payment Certificates 
 

The payment to the contractor will be as follows for construction work: 
 

(a)  The Contractor shall submit to the Engineer monthly statements of the value of the 
work  executed  less  the  cumulative  amount  certified  previously,  supported  with 
detailed measurement of the items of work executed. 

(b)  The Engineer shall check the Contractor’s monthly statement and certify  the amount 
to be paid to the Contractor. 

(c)  The  value  of  work  executed  shall  be  determined,  based  on  the  measurements 
approved by the Engineer/ Engineer‐in‐charge. 

(d)  The  value  of  work  executed  shall  comprise  the  value  of  the  quantities  of  the 
items in the Bill of Quantities completed. 

(e)  The  value  of  work  executed  shall  also  include  the  valuation  of  Variations  and 
Compensation Events. 

(f)  All  payments  shall  be  adjusted  for  deductions  for  advance  payment,  security 
deposit,  other  recoveries  in  terms  of  contract  and  taxes  at  source  as  applicable 
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under the law. 
(g) The Engineer may exclude any  item  certified  in a previous  certificate or  reduce the 

proportion  of  any  item  previously  certified  in  any  certificate  in  the  light  of  later 
information. 

(h)  Payment  of  intermediate  certificate  shall  be  regarded  as  payments  by  way  of 
advance  against  the  final  payment  and  not  as  payments  for  work  actually  done 
and completed. 

(i)  Intermediate payment shall not preclude the requiring of bad, unsound and imperfect 
or unskilled work to be removed and taken away and reconstructed or be considered 
as an admission of  the due performance of  the  contractor any part  thereof,  in any 
respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 
 

E. Finishing the Contract 
35. Completion Certificate 

 

35.1   A Completion Certificate in the prescribed format in Contract Data shall  be issued by 
the Engineer‐in‐Charge after physical completion of the Work. 

35.2   After  final  payment  to  the  Contractor,  a  Final  Completion  Certificate  in  the 
prescribed format in the Contract Data shall be issued by the  Engineer‐in‐Charge. 

 

36. Final Account 
 

36.1  The Contractor shall supply the Engineer with a detailed account of the total amount 
that the Contractor considers payable for works under the Contract within 21 days of 
issue of certificate of physical completion of works. The Engineer shall issue a Defects 
Liability Certificate  and certify any payment  that  is due  to  the Contractor within 45 
days  of  receiving  the  Contractor’s  account  if  it  is  correct  and  complete.  If  the 
account  is  not  correct  or  complete,  the  Engineer  shall  issue  within  45  days  a 
schedule  that  states  the  scope of  the corrections or additions that are necessary. If 
the Account  is still unsatisfactory after  it has been resubmitted,  the matter  shall be 
referred  to  the  Competent  Authority  as  defined  in  the  Contract  Data,  who  shall 
decide  on  the  amount  payable  to  the  Contractor after hearing  the Contractor and 
the Engineer in Charge. 

 

36.2  In  case  the  account  is  not  received  within  21  days  of  issue  of  Certificate  of 
Completion as provided  in clause 32.1 above,  the Engineer shall proceed  to  finalize 
the account and issue a payment certificate within 28 days. 

 
 

F. Other Conditions of Contract 
37. Currencies 

 

All payments will be made in Indian Rupees. 
 
38. Labour 

 

38.1  The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own 
arrangements  for  the  engagement of  all  staff  and  labour,  local  or  other,  and  for their 
payment, housing, feeding and transport. 

 

38.2  The  Contractor  shall,  if  required  by  the  Engineer,  deliver  to  the  Engineer  a  return  in 
detail,  in  such  form  and  at  such  intervals  as  the  Engineer  may  prescribe, showing 
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the  staff and the numbers of  the several classes of  labour  from  time  to time employed 
by the Contractor on the Site and such other  information as the Engineer may require. 

39. Compliance with Labour Regulations 
 

39.1.  During  continuance of  the Contract,  the Contractor  and his  sub‐Contractors  shall abide 
at  all  times by all  existing  labour enactments  and  rules made  there under, regulations, 
notifications  and  bye  laws  of  the  State  or  Central  Government  or local  authority  and 
any  other  labour  law  (including  rules),  regulations,  bye  laws  that  may  be  passed  or 
notification  that may  be  issued under  any  labour  law  in future  either  by  the  State  or 
the  Central  Government  or  the  local  authority.  Salient  features  of  some  of  the 
major  labour  laws  that  are  applicable  to  construction  industry  are  given  in  the 
Contract Data. The Contractor  shall keep the Employer indemnified in case any action is 
taken against the Employer by the competent authority on account of contravention of 
any of  the provisions of any Act or rules made their under, regulations or  notifications 
including amendments.  If  the  Employer  is  caused  to  pay  or  reimburse,  such  amounts 
as may  be  necessary  to  cause  or  observe,  or  for  non‐observance  of  the  provisions 
stipulated  in the notifications/ byelaws/ Acts/ Rules/ regulations  including amendments, 
if  any,  on  the  part  of  the  Contractor,  the  Engineer/Employer  shall have  the  right  to 
deduct  from  any  money  due  to  the  Contractor  including  his amount of performance 
security.  The  Employer/Engineer  shall  also  have  right  to  recover  from  the  Contractor 
any  sum  required  or  estimated  to  be  required  for making  good  the  loss  or  damage 
suffered by  the Employer. The employees of  the Contractor  and  the  Sub‐Contractor  in 
no case shall be treated as the employees of the Employer at any point of time. 

 
40. Audit and Technical Examination 

 

Government  shall  have  the  right  to  cause  an  audit  and  technical  examination  of  the 
works and  the  final bill of  the contract  including all supporting vouchers, abstract etc. to 
be made after payment of the final bill and if as a result of such audit and technical 

 

examination any sum  is  found to have been overpaid  in respect of any work done by the 
contractor  under  the  contract  or  any  work  claimed  by  him  to  have  been  done under 
the  contract  and  found  not  to,  have  been  executed,  the  Contractor  shall  be  liable  to 
refund  the amount of overpayment and  it shall be  lawful  for Government  to recover  the 
same  from  him  in  the manner  prescribed  in  clause  24  above  and  if  it  is found that the 
Contractor was paid  less than what was due to him, under the contract in  respect of  any 
work executed by him under  it,  the amount of  such under payment shall be duly paid by 
Government to the Contractor. 

 
41.   Death or Permanent Invalidity of Contractor 

 

If the Contractor is an individual or a proprietary concern, partnership concern, dies during 
the currency of  the contract or becomes permanently  incapacitated, where  the surviving 
partners  are  only  minors,  the  contract  shall  be  closed  without  levying  any  damages/ 
compensation as provided  for  in clause 28.2 of  the contract agreement. However,  if  the 
competent  authority  is  satisfied  about  the  competence  of  the  survivors,  then  the 
competent authority shall enter into a fresh agreement for the remaining work strictly on 
the same terms and conditions under which  the  contract was awarded. 
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42.  Jurisdiction 
 

This  contract  has  been  entered  into  the  State  of  Madhya  Pradesh  and  its  validity, 
construction,  interpretation and  legal effect  shall be subjected  to  the courts at  the place 
where this agreement is entered into. No other jurisdiction shall be applicable. 

[End of GCC] 
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Contract Data 
 

Clause 
Ref. 

 

Particulars  Data 

1.14  Employer  Bhopal Municipal Corporation  
1.15 
 

Engineer 
 

Person’s  as  designated/appointed  by  the  Bhopal
Municipal Corporation, 

1.16 
 

Engineer in Charge 
 

Executive Engineer of the department in charge of 
Project or the person designated/appointed by the 
Municipal Corporation 

1.22  Stipulated period of completion 24 Months (including Rainy Season) 
3  Language & Law of Contract  English & Indian Contract Act, 1872 
 
 
4 
 

Address & contact details of the Contractor As per Annexure H

Address & contact details of the Employer/ 
Engineer ‐ phone, Fax, e‐mail 
 

 Bhopal Municipal Corporation. 

 

5  Subcontracting permitted for the Contract 
Value 

 not more than 25 % of tender amount 
 

 
 

6 
 

Technical Personnel to be provided by the 
contractor – requirement 

As per Annexure  I (Format I‐3) 
 

Penalty, if required Technical Personnel not 
employed 
 

Rs. 20,000/‐ per month per Technical Personnel 
For 1‐3 in As per Annexure–I (Format: I – 3) 
Rs. 15,000/‐ per month per Technical Personnel 
For 4‐6 in As per Annexure–I (Format: I – 3) 

 

10  Specifications  As per Annexure  E
Drawings  As per Annexure ‐ N

 
 
 

12 
 

Competent  Authority  for  deciding  dispute
under Dispute Resolution System 
 

 Superintending Engineer of UAAD in Charge of 
Concern Division. 

Appellate  Authority  for  deciding  dispute
under Dispute Resolution System 

Engineer‐In Chief/ Chief Engineer, UAAD  

 
 

13 

Period of submission of work programme 15 days from the date of signing the agreement

Period  for  submission  of  updated
construction program 

Three months (Quarterly)
 

Amount  to  be  withheld  for  not  submitting
construction program in prescribed period

Rs. 1,00,000/‐ per event

 
14 

Competent  Authority  for  granting  Time
Extension 

Commissioner, Bhopal Municipal Corporation.

 
15 
 

Milestones laid down for the contract Yes No
If Yes, details of Milestones  As per Annexure ‐ O
Liquidated damage  As per Annexure ‐ P

 
 

17 
 

List of equipment for lab  As per Annexure ‐ Q
Time to establish lab  Before execution of work at site 
Penalty for not establishing field Laboratory Rs. 1,00,000/‐ per month for the delay 

18  Defect Liability Period  18 Months after issue of final completion 
tifi t 

21  Competent Authority for determining the 
rate 

 Commissioner, Bhopal Municipal Corporation 

27  Any other condition for breach of contract
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Contract Data 
 

Clause 
reference 

 

Particulars  Data 

 
 
 
 

28 
  Penalty 

Penalty Shall include
(a)  Security  Deposit  as  per  clause  30  of  General
Conditions of Contract, and 
(b  Liquidated  Damages  imposed  as  per  clause  15  or
Performance Security  (Guarantee)  including Additional
Performance Security (Guarantee), if any, as per clause
29  of  General  Conditions  of  Contract,  whichever  is
higher 

 
29 

Performance guarantee (Security) shall
be valid up to 

Till issue of final Completion Certificate  as  per
Clause 35.1 

 
 

30 
 

Security Deposit to be deducted from 
each running bill 

At the rate of 5%. 
 

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 
 

 
 

31 
Price Adjustment formula and 
procedure to calculate 

Deleted 

 
31.1 (1)  Price adjustment shall be applicable 

Deleted 
 

32 
 

32.1 Mobilization Advance Applicable
 

yes 

32.2 If yes, Unconditional Bank 
Guarantee of 110 % of Mobilization 
Advance 

In the format prescribed in Annexure ‐ S 

32.3 If yes, Rate of interest chargeable 
on advances 
 

Interest rate shall be 10%  (Ten Percentage) Per annum 
simple interest. 

32.4 If yes, Type & Amount of Advance
payment that can be paid 
 

Mobilization advance not exceeding 10% (Ten 
percent) of the tendered value may be given, if 
requested by the contractor in writing within one 
month of the order to commence the work. Such 
advance shall be paid in two or more installments 
to be determined by Engineer‐in‐Charge, at sole 
discretion. The first installment of such advance 
shall be released by the Engineer‐in‐Charge to the 
contractor on the request made by the contractor 
to the Engineer‐in‐Charge in this regard. The 
second and subsequent installments shall be 
released by the Engineer‐in‐Charge only after the 
contractor furnishes a proof of the satisfactory 
utilization of the earlier installment to the entire 
satisfaction of the Engineer‐in‐Charge Before any 
installment of Mobilization advance is released,  
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Contract Data 
 

Clause 
reference 

 

Particulars  Data 

    the contractor shall execute a Bank Guarantee 
Bond  from  Schedule  Bank  for  the  specified 
110% of amount of advance and valid  for  the 
contract  period.    This  shall  be  renewed  from 
time to time to cover the balance amount and 
likely  period  of  complete  recovery,  together 
with interest. 

  32.5 If yes, Recovery of advance 
payment 

 

Recovery  of  Mobilization  advance  shall 
commence when 10% of  the contract amount 
is executed and recovery of total advance shall 
be  done  on  pro‐rata  basis  and  shall  be 
completed by the time work equivalent to 80% 
of the contract amount is executed. 
In  addition  to  the  recovery  of  principal 
amount,  recovery  of  interest  shall  be  carried 
out  as  calculated  on  the  outstanding  amount 
of  principal  at  the  close  of  each month.  The 
interest  shall  be  accrue  from  the  day  of 
payment  of  advance  and  the  recovery  of 
interest  shall  commence  when  10%  of  the 
contract  amount  is  executed  and  shall  be 
completed by the time work equivalent to 80% 
of the contract amount is executed. 

33 
 

33.1 Secured Advance Applicable No Secured Advance payable. 
33.2 if yes, Unconditional Bank 
Guarantee 

Not Applicable

33.2 if yes, Amount of Secured Advance
 

Not Applicable

33.3 if yes, Conditions for secured 
advance 

Not Applicable
 

33.4 if yes, Recovery of Secured advance Not Applicable

 
 

35 
 

Completion Certificate – after physical 
completion of the Work 

As per Annexure ‐ U 

Final Completion Certificate – after final 
payment on completion of the Work 
 

As per Annexure‐ V 

36 
 

Competent Authority  Commissioner, Bhopal Municipal Corporation  

 

37  Salient features of some of the major 
labour laws that are applicable  As per Annexure‐W 
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ANNEXURE – N  

(See clause 10 of Section 3 – GCC) 
Drawings 

 
List of drawings ‐ 

 
1. Site Plan. 

2. Layout  Plan 

3.  Floor Plans 

4. Section 

5. Elevation 
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ANNEXURE – O 

(See clause 15 of Section 3 ‐GCC ) 

Details of Milestones 
 

Construction of Houses and Development of Infrastructure for Identified Slum 
Localities in Bhopal, M.P under PMAY at Baanganga on Smart Road Area_PART _3. 

EWS‐896, LIG‐1296, MIG‐864 Total 3056 Units. 
 
The time allowed for the carrying out the work, as entered in the tender form shall be strictly 

observed by the contractor and shall be deemed to be essence of the contract and shall be 

reckoned immediately from the date of signing of agreement to commence the work issued to the 

contractor.  

The work shall throughout the stipulated period of contract be proceeded with all due diligence 

keeping in view that time is the essence of the contract. The contractor shall be bound in all cases, 

to complete the following financial target, 

‐1/8th of the whole work before 1/4th of the whole time allowed under the contract has elapsed,  

‐3/8th of the work before 1/2 of such time has elapsed  

‐3/4th of the work before 3/4 of such time has elapsed. 
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ANNEXURE – P  
(See clause 15 of Section 3 ‐GCC ) 

 
 

Compensation for Delay 
 
 

If  the  contractor  fails  to  achieve  the milestones, and  the delay  in execution of work  is 
attributable  to  the  contractor,  the  Employer  shall  retain  an  amount  from  the  sums 
payable and due to the contractor as per following scale ‐ 

 
i.  Slippage up to 25% in financial target during the milestone under consideration ‐2.5% 

of the work remained unexecuted in the related time span. 
 

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone under 
consideration ‐5% of the work remained unexecuted in the related time span. 

 

iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone under 
consideration ‐7.5% of the work remained unexecuted in the related time span. 

 

iv.  Slippage exceeding 75% in financial target during the milestone under consideration ‐
10% of the work remained unexecuted in the related time span. 

 
 

Note: For arriving at the dates of completion of time span related to different milestones, 
delays which are not attributable to the Contractor shall be considered if permitted by the 
Competent  Authority.  The  slippage  on  any  milestone  is  if  made  good  in  subsequent 
milestones  or  at  the  time  of  stipulated  period  of  completion,  the  amount  retained  as 
above shall be refunded.  In case  the  work  is  not  completed within the stipulated period 
of completion along with all such extensions which are granted  to  the Contractor without 
penalty, the compensation shall be  levied on the contractor at the rate of 0.05% per day 
of delay limited to a maximum of 10% of contract price. 
 

 

The decision of Employer shall be final and binding upon both the parties. 
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ANNEXURE – Q (See clause 17 of Section 3 ‐GCC) 
 
 

List of Equipment for Quality Control Lab 
 

As per Annexure‐I (Format I‐4)
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ANNEXURE ‐ R (See clause 31 
of Section 3 ‐GCC ) 

 
PRICE ADJUSTMENT ‐ DELETED 
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Annexure – S (See clause  32 of 
Section 3 ‐GCC) 

 
 

Bank Guarantee Form for Mobilization Advance 
 

To 
_____________________ [name of Employer] 

 

_____________________ [address of Employer] _____________________ [name of 
Contractor] 

 

In  accordance  with  the  provisions  of  the  General  Conditions  of  Contract,  clause  31 
("Mobilization  and  Construction  Machinery  Advance")  of  the  above‐mentioned  Contract 
__________________  [name  and  address  of  Contractor]  (hereinafter  called  "the  Contractor") 
shall  deposit  with  ______________  [name  of  Employer]  a  bank  guarantee  to guarantee  his 
proper  and  faithful  performance  under  the  said  Clause  of  the  Contract  in  an  amount  of 
___________________ [amount of Guarantee]*  ____________________ [in words]. 

We, the _______________  [bank of  financial  institution], as  instructed by the Contractor, 
agree  unconditionally  and  irrevocably  to  guarantee  as  primary  obligator  and  not  as  surety 
merely,  the payment  to _________________  [name of Employer] on his  first demand without 
whatsoever right of obligation on our part and without his  first claim to  the Contractor,  in the 
amount not exceeding ____________ [amount of guarantee]* ___________________________ 
[in words]. 

We  further agree that no change or addition to or other modification of  the terms of the 
Contractor or Works  to be performed  there under or of any of  the Contract documents which 
may be made between __________________ [name of Employer] and  the Contractor, shall  in 
any way  release us  from  any  liability  under  this guarantee, and we hereby waive notice of any 
such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until _________________ [name of Employer] receives full repayment of the 
same amount from the Contractor. 

 
Yours truly, 
Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ Address : 
_____________________________________ Date : ____________ 

_______________________________________________________________ 
     

*  An  amount  shall  be  inserted  by  the  Bank  or  Financial  Institution  representing  the  amount  of  the 
Advance Payment, and denominated in Indian Rupees. 
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Annexure – T (See clause  33 of 
Section 3 ‐GCC ) 

 
 

Bank Guarantee Form for Secured Advance ‐ DELETED 
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Annexure – U (See clause 35 of 
Section 3 ‐GCC ) 

 
 

Physical Completion Certificate 
 
 
 

Name of Work:  
 

……………………………………………….………………………………………………………………………………… 
 

………………………….……………………………………………….……………………………………………….……… 
 

………………………………………………………………………….……………………………………………………….. 
 
 
 

Agreement No. ……………………..……………..………….  Date …………………..…………….. 
 
 
 

Amount of Contract Rs ……………………………………….……. 
 
 
 

Name of Agency : ……………………………………………………………………………….… 
 
 
 

Used MB No.  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 
 
 

Last measurement recorded 
 

a.     Page No. & MB No. ________________________________ 
 

b.     Date  _______________________________________________ 
 
 
 

Certified  that  the  above mentioned work was  physically  completed  on ……………….  (date)  and 
taken over on ………………..  (date) and  that  I have satisfied myself to best of my ability that the 
work has been done properly. 

 
 
 

Date of issue 
 
 

Commissioner, 
Bhopal Municipal Corporation.  
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Annexure – V (See clause 35 of 
Section 3 ‐GCC ) 

 
 

Final Completion Certificate 
 
 
 

Construction  of  Houses  and  Development  of  Infrastructure  for  Identified  Slum  Localities  in 
Bhopal, M.P under PMAY at Baanganga on Smart Road Area_PART _3. EWS‐896, LIG‐1296, MIG‐
864 Total 3056 Units. 
 

 
Agreement no. ………………………………………….……….  Date …………………………………… 

  
Name of Agency : ……………………………………………………………………………………………… 

  
Used MB No.  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

  
Last measurement recorded 

 
a.     Page No. & MB No. ________________________________ 

 
b.     Date  _______________________________________________ 

 
 
Certified that the above mentioned work was physically completed on ………… (date) and taken 
over on ……………….. (date). 
 
Agreemented amount Rs.  …………………..  
 
Final Amount paid to contractor Rs. ………………………….. 

  
Incumbency of officers for the work 

 
 
 
 
I have satisfied myself to best of my ability that the work has been done properly. 

 
  
Date of issue 

 
  

Commissioner, 
Bhopal Municipal Corporation.  
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Annexure – W (See clause 39 of 
Section 3 ‐GCC ) 

 
 

Salient Features of Some Major Labour Laws Applicable 
 
a)   Workmen Compensation Act 1923: The Act provides for compensation  in case  of  injury 

by accident arising out of and during the course of employment. 
 

b)   Payment  of Gratuity  Act  1972: Gratuity  is  payable  to  an  employee  under  the  Act  on 
satisfaction  of  certain  conditions  on  separation  if  an  employee  has  completed  the 
prescribed minimum  years  (say,  five years) of  service or more or on death  the  rate of 
prescribed minimum days’(say, 15 days) wages  for every completed year of service. The 
Act  is applicable to all establishments employing the prescribed minimum number (say, 
10) or more employees. 

 

c)  Employees  P.F.  and Miscellaneous  Provision Act  1952:  The  Act  Provides  for monthly 
contributions by the Employer plus workers at the rate prescribed  (say,  10%  or 8.33%). 
The benefits payable under the Act are: 
i.  Pension or family pension on retirement or death as the case may be. 
ii.  Deposit linked insurance on the death in harness of the worker. 
iii.  Payment of P.F. accumulation on retirement/death etc. 

 

d)  Maternity  Benefit  Act  1951:  The  Act  provides  for  leave  and  some  other  benefits  to 
women employees in case of confinement or miscarriage etc. 

 

e)   Contract Labour (Regulation & Abolition) Act 1970: The Act provides for  certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided by the Principal Employer by Law. 
The principal Employer is required  to take Certificate of Registration and the Contractor 
is  required  to  take  license  from  the  designated  Officer.  The  Act  is  applicable  to  the 
establishments or Contractor of Principal Employer  if they employ prescribed minimum 
(say 20) or more contract labour. 

 

f)  Minimum Wages Act 1948: The Employer  is  to pay not  less  than  the Minimum Wages 
fixed  by  appropriate Government  as  per  provisions  of  the Act  if  the  employment  is  a 
scheduled  employment.  Construction  of  buildings,  roads,  runways  is  scheduled 
employment. 

 

g)   Payment of Wages Act 1936: It  lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

 

h)  Equal Remuneration Act 1979: The Act provides for payment of equal wages  for work of 
equal  nature  to male  and  female  workers  and  for  not making  discrimination  against 
female employees in the matters of transfers, training and promotions etc. 

 

i)   Payment  of  Bonus  Act  1965:  The  Act  is  applicable  to  all  establishments  employing 
prescribed minimum (say 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to 



Section 3 – Annexure W                  Page 66 of 92 

the prescribed amount of wages, calculated in the prescribed manner. The Act does not 
apply to certain establishments. The newly set‐up establishments are exempted for five 
years in certain circumstances. States may have different number of employment size. 

 

j)   Industrial  Disputes  Act  1947:  The  Act  lays  down  the  machinery  and  procedure  for 
resolution  of  industrial  disputes,  in  what  situations  a  strike  or  lock‐out  becomes 
illegal  and what  are  the  requirements  for  laying  off  or  retrenching  the  employees  or 
closing down the establishment. 

 

k)   Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments 
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the Act 
and gets these certified by the designated Authority. 

 

l)  Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions 
of workmen and Employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 

 

m)  Child  Labour  (Prohibition  &  Regulation)  Act  1986:  The  Act  prohibits  employment  of 
children below  14  years  of  age  in  certain  occupations  and  processes  and  provides  for 
regulations  of  employment  of  children  in  all  other  occupations  and  processes. 
Employment of child labour is prohibited in building and construction industry. 

 

n)  Inter‐State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 
1979:‐  The  Act  is  applicable  to  an  establishment which  employs  prescribed minimum 
(say,  five)  or  more  inter‐state  migrant  workmen  through  an  intermediary  (who  has 
recruited workmen in one state for employment in the establishment situated in another 
state). The Inter‐State migrant workmen, in an establishment to which this Act becomes 
applicable, are  required  to be provided certain  facilities  such  as Housing, Medical‐Aid, 
Travelling expenses from home up to the establishment and back etc. 

o)  The  Building  and  Other  Construction  workers  (Regulation  of  Employment  and 
Conditions of  Service) Act 1996 and  the Cess Act of 1996: All  the establishments who 
carry on any building or other construction work and employs  the prescribed minimum 
(say,  10)  or  more  workers  are  covered  under  this  Act.  All  such  establishments  are 
required  to pay cess at  the  rate not exceeding 2% of the cost of construction as may be 
modified by the Government. The Employer of the establishment  is  required  to provide 
safety measures  at  the building or  construction work and other welfare measures such 
as canteens,  first‐aid  facilities,  ambulance, housing  accommodations  for  workers  near 
the  work  place  etc. The Employer to whom the Act applies  has  to obtain a registration 
certificate from the Registering Officer appointed by the Government. 

p)  Factories  Act  1948:  The  Act  lays  down  the  procedure  for  approval  of  plans  before 
setting  up  a  factory,  health  and  safety  provisions,  welfare  provisions,  working  hours, 
annual  earned  leave  and  rendering  information  regarding  accidents  or  dangerous 
occurrences  to  designated  authorities.  It  is  applicable  to  premises  employing  the 
prescribed minimum  (say, 10) persons or more with aid of power or another prescribed 
minimum (say, 20) or more persons without the aid of power engaged  in manufacturing 
process.
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SECTION 3 
Conditions of Contract 

Part – II Special Conditions of Contract [SCC] 
1.0  General 

1.1  Subject  to  the  nomenclature  of  the  item  and  the  specifications  indicated  hereafter,  the 
work,  in  general,  shall  be  carried  out  in  accordance  with  the  UADD  ISSR  2012,  CPWD 
Specifications and National Building Code of  India  read with correction  slips  issued up  to 
the date of receipt of tenders and relevant IS Codes. 

1.2  Wherever reference to any  Indian standard specification occurs  in the documents relating 
to this contract, the same shall be  inclusive of all amendments  issued thereto or revisions 
thereof, if any, up to the date of receipt of tenders. 

1.3  Before commencement of the work, the successful bidder shall co‐relate nomenclature of 
the  items with all the relevant architectural and structural drawings to satisfy himself that 
the information available there from is complete and unambiguous. The figures and written 
dimensions on the drawings shall be followed. The dimensions shall not be scaled out. The 
contractor  shall  submit  for  approval  of  Engineer‐in‐Charge  his  workshop  /  fabrication 
drawings and the sample of work to be performed under the specified items of work before 
actually commencing  the mass execution of work under  the  item. Nothing extra  shall be 
payable on this account. 

1.4  The  contractor  shall prepare  and  submit  all  shop drawings  and Bar Bending  Schedule  to 
Engineer‐in‐Charge for approval prior to commencement of work. 

1.5  The discrepancy in the drawings issued, if any, shall be brought to the notice of Engineer‐in‐
Charge  and  Consultant  for  immediate  decision  before  execution  of  the  work.  The 
contractor,  alone,  shall  be  responsible  for  any  loss  or  damage  occurring  by  the 
commencement  of  work  on  the  basis  of  any  erroneous  information  and  no  claim 
whatsoever, shall be entertained on this account. 

1.6  In  the  event  of  any  difference  or  discrepancy  in  the  description  of  any  item  or  its 
specifications,  the  same  shall be  resolved  in  the  following  sequence  and decision of  the 
Engineer‐in‐charge shall be conclusive, final and binding on the contractor: 

a)  The nomenclature of  the  item shall  take precedence over all and anything stated 
elsewhere. 

b)  The  conditions  and  specifications  attached  to  the  tender  documents  shall  take 
precedence over the provisions of UADD ISSR 2012 with up to date correction slips 
and relevant IS Codes. 

c)  The UADD ISSR 2012 with amended correction slip up to the date of issue of tender 
shall take precedence over provisions of relevant IS Codes.  

d)  In case,  it  is not possible  to resolve  the  issue with  the help of tender documents, 
the provisions of relevant IS Codes shall be relied upon. 
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e)  In case,  it  is not possible to resolve  issue with the help of any of the above stated 
documents, the decision and directions of the Engineer‐in‐charge shall be followed 
for execution and completion of any item of work. 

1.7  The tenderer shall acquaint himself with the proposed site of work,  its sub soil strata, soil 
investigating reports, underground water tables and  its approach roads before quoting his 
rates. The  construction of new  approach  road or  repair of  the  existing  approach  and  its 
maintenance during the execution of the work shall all be carried out by the contractor and 
nothing extra shall be payable over his quoted rates. 

2.  If for any reasons, any part of the site is not available temporarily for some time for part of 
the work under the contract,  the agreed construction schedule shall be suitably modified 
and contractor shall diligently divert his men and materials  to utilize  them appropriately, 
profitably  and  no  claim  of  damages  whatsoever  shall  be  entertained  on  this  account. 
However,  the  contractor  shall  be  allowed  extension  of  time  for  completing  the work  as 
deemed  fit by  the  competent  authority. The  contractor  shall  also not be entitled  to  any 
compensation for any loss suffered by him and revision in the rates quoted by him: 

a)   On account of delay in commencing the work by the contractor 

b)  On account of reduction in the scope of work. 

c)   On account of suspension of work or abandoned after award of work. 

3.  The contractor shall make his own arrangement for obtaining electric connection required 
for execution of work and make necessary payments directly to the concerned departments 
and nothing extra shall be payable on this account.  

4.  The  contractor  shall make his own  arrangement  for water  suitable  for  construction. The 
water for construction work shall be got tested quarterly from the laboratory approved by 
the Engineer‐in‐charge to ensure its suitability for construction. The charges for these tests 
and  related arrangements  shall be borne by  the Contractor.  In  the event of water being 
found unsuitable  for  construction,  the contractor  shall make alternative arrangement  for 
suitable  water  from  any  other  source  to  the  satisfaction  of  the  Engineer‐in‐charge. 
However, the contractor shall not be paid extra on this account. 

5.  The contractor shall construct a sample  (mock up) unit and make of samples of different 
activities  complete  in  all  respect  as  per  the  directions  of  the  Engineer‐in‐charge  and 
Consultant.  This  sample  unit  shall  be  got  approved  from  the  Engineer‐in‐charge  and 
Consultant before commencing the mass work. 

6.  The  contractor  shall  take  care of all  safety precautions pertaining  to  construction works, 
such as scaffolding,  ladder, working platforms, gangways, electric arc/ gas welding, use of 
hoist and construction machinery. 

7.  On  account of  security  consideration,  some  restrictions may be  imposed by  the  security 
staff on the working movement of men and materials etc. The contractor shall be bound to 
follow all such restrictions/ instructions and he shall organize his work accordingly. No claim 
on this account, whatsoever, shall be payable. 
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8.  The contractor shall take all precautions to avoid accidents by exhibiting necessary caution 
boards during day and night, speed limit boards, red flags, red lights and providing barriers. 
He shall be responsible for all damages and accidents caused to existing/ new work due to 
negligence on his part. No hindrance shall be caused to traffic during the execution of the 
work. 

9.   The Contractor  shall  take  full  responsibility  for  the  care of  the works  and materials  and 
Plant for incorporation therein from the Commencement Date until the date of issue of the 
Taking‐Over Certificate for the whole of the works, when the responsibility for the said care 
shall pass to the Employer. The contractor shall be responsible for the watch and ward of 
the building safety of all fittings and fixtures including sanitary and water supply fittings and 
fixtures against pilferage and breakage during the period of  installation and thereafter till 
the building is physically handed over to the department. Provided that the Engineer issues 
a Taking‐Over Certificate  for any Section or part of the Permanent Works,  the Contractor 
shall cease  to be  liable  for  the care of  that Section or part  from  the date of  issue of  the 
Taking‐Over Certificate. 

10.   The  contractor  shall  take  all  preventive measures  against  any  damage  caused  by  rain, 
snowfall,  floods  or  any  other  natural  calamity, whatsoever,  during  the  execution  of  the 
work. The contractor shall be fully responsible for any damage to the Owner’s property and 
to the work for which the payment has been advanced to him under the contract. This will 
also cover the defect liability period. Nothing extra on this account shall be payable to the 
contractor for maintaining such Insurance Policy. 

11.  Scope of Work during Defect Liability Period 

A)  Defect Liability Period shall be of 24 (Twenty four months) after issuance physical 
completion  certificate  of work  for  the  entire works  (except water  proofing  and 
termite treatment) by the competent authority of  the project. The scope of work 
during this period shall be as follows:‐ 

1)  The  cost  of maintenance  shall  be  deemed  to  be  included  in  tender  and 
nothing extra shall be paid. 

2)  Remove defects observed during  this period  in  all permanent  structures, 
drains etc. completely. 

3)  If any  item has manufacturing defect, contractor shall replace the same at 
his own cost. If it is damaged by any other means, the fixtures/ fittings shall 
be  provided  by  the  Department,  and  the  same  shall  be  installed  by 
contractor at his own cost. 

4)  Shall  got  tested  every  six  months  the  firefighting  system  to  ensure  its 
suitability and functionality. 

B)  Defect  Liability  shall  be  of  5  years  (Five  years)  for  the water  proofing  and  Anti‐
termite treatment works of the project. If any defects are observed, they should be 
rectified  immediately by  the contractor. An amount of 5% of  the total amount of 
water  proofing  and  Anti‐termite  treatment  works  amount  of  works  shall  be 
retained  by  the  department  in  the  form  of  Bank  Guarantee  or  interest  bearing 
securities  from  any  Nationalized/  Scheduled  Bank  for Water  proofing  and  Anti‐
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termite  works  and  shall  be  released  after  successful  completion  of  the  defects 
liability period. 

12.   The work shall be carried out, complying in all respects, with the requirements of relevant 
bye‐laws  of  the  local  body  under  the  jurisdiction  of which  the work  is  to  be  executed, 
specifications,  conditions  of  contract,  drawings  or  as  directed  by  the  Engineer‐in‐Charge 
and Consultant nothing extra shall be paid on this account. 

13.   The  contractor  shall  comply with  proper  and  legal  orders  and  directions  of  the  local  or 
public authority or municipality and abide by  their  rules and  regulations and pay all  fees 
and charges which may be liable. 

14.   The contractor shall give due notices to Municipal, Police and/or other authorities that may 
be required under the law/rules under force in the area and obtain all requisite licenses for 
temporary obstructions / enclosures and pay all charges which may be levied on account of 
his execution of work under the agreement. Nothing extra shall be payable on this account. 

15.   Materials to be incorporated in the work shall be arranged by the contractor and shall be in 
accordance with the specifications and bearing ISI Certification Mark only unless otherwise 
specified  or  allowed  in  writing  by  the  Engineer‐in‐Charge.  Any material  banned  by  the 
department shall not be used in the work. In case of specific items the material shall be in 
accordance with the enclosures approved items. 

16.   The  contractor  shall  submit  to  the  Engineer‐in‐charge  and  Consultant  samples  of  all 
materials for approval. Such samples of materials which affect aesthetics of the work shall 
also  be  got  approved  from  the  Engineer‐in‐charge  and  Consultant  of  the  project  before 
procuring bulk  supplies.  These  approved  samples  shall be preserved  and  retained  in  the 
custody of the Engineer‐in‐charge as standards of materials till the completion of the work. 
The cost of such samples shall be borne by the Contractor and nothing shall be payable on 
this account over the Agreement rates. 

17.   The contractor shall be required to get all the necessary mandatory and other tests as per 
the specifications/ IS codes, carried out on materials/ work from an approved laboratory as 
per the direction of the Engineer‐in‐charge. The testing charges and conveyance from the 
site shall be borne by the contractor. 

18.   In  case  any  material,  work  is  found  sub‐standard  the  same  shall  be  rejected  by  the 
Engineer‐in‐charge/ Consultant representative and the same shall be removed from the site 
of work within 48 hours,  failing which the same shall be got removed by the Engineer‐in‐
charge at the risk and cost of the contractor without giving any further notice and time. 

19.   The treads and  risers  in staircase, door & window sills shall be  in single piece stone only, 
unless otherwise shown on the drawings or as directed by Engineer‐in‐Chief & Consultant. 

20.   In  order  to  ensure  quality  of  work  during  its  execution,  the  Engineer‐in‐charge  and 
Consultant  representative  may  require  samples  for  mandatory  or  routine  testing  of 
materials.  All  costs  of  these  samples,  their  packaging,  conveyance  from  the  site  to  the 
testing laboratory and return, shall be borne by the contractor. 

21.   Even  ISI  marked  materials  may  be  subjected  to  quality  test  at  the  discretion  of  the 
Engineer‐in‐charge/ Consultant. Whenever  ISI marked materials are brought to the site of 
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work  the  contractor  shall,  if  required  by  the  Engineer‐in‐charge/  Consultant,  furnish 
manufacturer’s  test  certificate  or  test  certificate  from  approved  testing  laboratory  to 
establish that the materials procured by the contractor, satisfy the provisions of relevant ISI 
codes. The testing charges shall be borne by the contractor. However, cement/ steel will be 
necessarily  tested before  start of work and also during  the execution of work as per  the 
requirements of specifications and will not be used until test certificates are obtained and 
approved by Engineer‐in‐Charge/ Consultant 

22.  The contractor shall procure minimum 43 grade (conforming to IS: 8112) Ordinary Portland 
Cement only as required for the work from the reputed manufactures of cement. i.e. from 
A.C.C.,  J.P.,  Ultratech,  J.K,  Birla,  or  equivalent  as  approved  by  EIC/employer.  Supply  of 
cement shall be taken in 50 kg bags bearing manufacturers name and ISI marking. Samples 
of  cement  arranged  by  the  contractor  shall  be  taken  by  the  Engineer‐in‐charge  and  got 
tested  in accordance with provisions of relevant IS codes. In case test results  indicate that 
the cement arranged by the contractor does not conform to the relevant IS codes, the same 
shall stand rejected and shall be removed from the site by the contractor at his cost within 
a week‘s time of the written order from the Engineer‐in‐charge to do so. 

(i)   The cement shall be brought at site  in not  less than 25 tons  lots or as decided by 
the Engineer‐in‐charge / Consultant. 

(ii)   The cement store room shall have a capacity of minimum of 2000 bags of cement. 
The  store  should  be  constructed  by  the  contractor  at  site  of work  for which no 
extra payment shall be made. The contractor shall be responsible for the watch and 
ward  and  safety  of  the  cement  store  room.  The  contractor  shall  facilitate  the 
inspection of the cement store room by the Engineer‐in‐charge at any time. 

(iii)   The contractor shall supply free of charge the cement/other material required for 
testing. The cost of tests shall be borne by the contractor. 

(iv)   The actual issue and consumption of cement on work shall be regulated and proper 
accounts  should be maintained. The  theoretical  consumption of  cement  shall  be 
worked out as per procedure prescribed  in the contract and shall be governed by 
conditions laid therein. 

(v)   Cement brought to site and remaining unused after completion of work shall not be 
removed  from  site without written  permission  of  the  Engineer‐in‐charge  at  any 
time. 

23.  The  contractor  shall  procure  steel  reinforcement  barsTMT‐FE‐500  only  (Thermo 
Mechanically  Treated  bars)  conforming  to  relevant  IS  codes  from  SAIL,  TISCO,    VAIZAG, 
RINL, Jindal or equivalent as approved by EIC. Structural steel of main procducer TATA, SAIL, 
Jindal or equivalent as approved by EIC shall be permitted for use. The contractor shall have 
to obtain and furnish test certificates to the Engineer‐in‐charge in respect of all supplies of 
steel brought by him to the site of work. Samples shall also be taken and got tested by the 
Engineer‐in‐charge as per the provision  in this regard  in relevant  IS codes.  In case the test 
results indicate that the steel arranged by the contractor does not conform to BIS codes the 
same shall stand rejected and shall be removed from the site of work by the contractor at 
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his cost within a week's time from the written orders from the Engineer‐in‐charge to do so. 
The cost of steel, testing charges and to & fro cartage shall be borne by the contractor 

(i)   The steel reinforcement shall be stored by the contractor at site of work  in such a 
way as to prevent distortion and corrosion and nothing extra shall be paid on this 
account. Bars of different sizes and  lengths shall be stored separately to  facilitate 
easy counting and checking at any  time as and when desired by  the Engineer‐in‐
charge/ Consultant. 

(ii)  The contractor shall supply free of charge the steel required for testing. 

(iii)  The  actual  issue  and  consumption  of  steel  on work  site  shall  be  calculated  and 
proper accounts shall be maintained. The theoretical consumption of steel shall be 
worked out as per the standard procedure and shall be governed by conditions laid 
therein. 

(iv)  Steel brought  to  site and  steel  remaining unused  shall not be  removed  from  site 
without the written permission of the Engineer‐in‐charge. 

24.   The work shall be executed and measured in metric system. The metric dimensions given in 
the schedule of quantities and drawing, etc. shall be followed. (The dimension in FPS units 
wherever indicated, is for guidance only). The figures in the drawings shall be followed. 

25.   For measurement purpose the floor level shall mean the top surface of main structural RCC 
slabs of that floor and not the top of sunken floor of toilets or any other depressed floor. 

26.   The contractor shall be responsible for completing the work and for satisfying all terms and 
conditions  of  the  contract  without  any  extra  payment  over  his  quoted  rates  unless 
otherwise  specified.  The  contractor  shall  quote  his  rate  for  various  items  of  work 
accordingly and no claim whatsoever shall be entertained for any  incidental or extra work 
involved  in  the  execution  of  the  work  as  per  nomenclature  of  the  item  and  the 
specifications indicated in the tender documents. 

27.   Subject  to  the nomenclature of  the  item  as per  schedule of quantities,  the  specification 
indicated  in  the  tender  documents,  the  rates  quoted  shall  include  cost  of  all materials 
including  royalty  and  taxes  if  any,  labor,  sundry  inputs, execution of work  at  all heights, 
levels,  pattern  and  design  for  all  leads,  lifts  and  depths  including  overhead  charges  and 
contractor‘s profit. Nothing extra shall be paid on this account. 

28.   The  rate  shall  be  inclusive  of  making  design,  pattern  and  execution  of  work  as  per 
Architectural and structural drawings, at all levels and heights. 

29.   The rates shall be  inclusive of making any holes  in walls/ RCC work  for  fixing any  fixture/ 
frame work and making good the structure to its original shape and finish. 

30.   The rate of items of flooring shall be inclusive of work for sunken or depressed floors. 

31.   The  rate  shall  be  inclusive  of working  under water  and  adverse  or  foul  conditions  and 
including pumping out or bailing out water, dewatering unless otherwise  specified  in  the 
nomenclature. This will  include water encountered  from any  source  such as  rains,  floods 
and any other cause whatsoever and including sub‐soil water. 
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32.  Other agencies doing works related with  this project will also simultaneously execute  the 
works and the contractor shall accord necessary co‐ordination  for unhindered completion 
of these sub‐works. 

33.  The  contractor  shall  leave  necessary  holes,  opening,  etc.  as  may  be  directed  by  the 
Engineer‐in‐Charge  for  lying,  burying  or  fixing,  conduits,  pipes,  boxes,  hooks,  fans  etc. 
Conduits for electrical wiring/ cables shall be laid in a way that they leave enough space for 
concreting and do not adversely affect structural members. 

34.   The contractor shall give a satisfactory performance test of installations individually and as 
a  whole  to  ensure  their  proper  functioning  before  the  work  is  finally  declared  and 
completed and accepted. 

35.   The  contractor  shall  continue  to  maintain  watch  and  ward  to  safeguard  the  Owner‘s 
property  in his possession until the same  is  formally handed over as per directions of the 
Engineer‐in‐charge. Nothing extra shall be paid on this account. 

36.   All tools, plants and measuring or weighing equipments shall be arranged by the contractor 
himself and nothing extra shall be paid to the contractor on this account. 

37.   The contractor shall protect the adjoining buildings or works and the work under execution 
from fire and shall make adequate arrangements for fire protection and fire fighting and if 
any property is damaged by fire due to the negligence of the contractor, the same shall be 
made good by the contractor at his own cost to the complete satisfaction of Engineer‐in‐
charge. 

38.   The contractor shall provide adequate lighting arrangements as approved by the Engineer‐
in‐charge  for  carrying out  the work during night  time,  if  so  required and also provide all 
other facilities for the labour employed to carry out the work as per direction of Engineer‐
in‐Charge. Nothing extra shall be paid on this account 

39.   In order  to achieve  the  targeted date of completion  the contractor may have  to work  in 
multiple shifts, round the clock, nothing extra shall be paid on this account. 

40.   The contractor shall get the samples of all the materials to be used  in the work approved 
from  Engineer‐in‐Charge  and  Consultant  before  going  for  bulk  procurement.  Bulk 
procurement shall be taken up only after obtaining approval from the Engineer‐in‐charge. 
Any delay in getting the samples approved shall be contractor’s responsibility. 

41.   All materials, articles and workmanship shall be of respective best quality and kind for the 
class  described  in  the  schedule  of  quantities  and  specifications. All materials  so  used  in 
different  items  of work  shall  be  subject  to  the  approval  of  the  Engineer‐in‐charge  and 
Consultant. 

42.   The contractor shall be responsible for all statutory provisions and deductions towards ESI, 
PF or any other, as  the case may be or any other  levies and  taxes  shall be borne by  the 
contractors. 
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43.   The  contractor  is  supposed  to  abide  by  the minimum wages  act,  and  shall  produce  all 
records to the Engineer‐in‐charge or any other statutory authority as and when called for. 
The Engineer‐in‐charge does not hold  any  responsibility on  account of  any  lapses  in  this 
regard. 

44.   For any clarification/ doubt, the employer/Progressive view may organize regular meetings 
with  Contractor.  The  contractor  shall  attend  such  meetings  invariably  as  and  when 
required. 

45.  Management  review meetings  shall be held monthly or  at discretion of  the  Engineer‐in‐
Charge and senior management personnel from the contractor shall be present during such 
meetings. Nothing extra shall be paid on this account. 

46.  In  respect of  the work of other agencies, where  the commencement or progress of  such 
work of any other agency  is dependent upon the completion of particular portions of the 
contractor’s work or generally upon the contractor maintaining progress in accordance with 
the  approved  coordinated  construction  program,  it  shall  be  the  responsibility  of  the 
Contractor  to  complete  such portions and maintain  such progress. Should any difference 
arise between the contractor and the other agencies, these shall immediately be brought to 
the  attention  of  the  Engineer‐in‐Charge  who  after  reviewing  the matter(s)  causing  the 
differences will give their decision which shall be final and binding on the contractor. 

47.   The  contractor  shall have  to do all drilling of holes and  cutting of walls,  chases or other 
elements of the building for the complete and proper  installation of the pipe  lines / ducts 
other  equipments  by  using  electrically  operated  tools  such  as  drills  /  chases  cutting 
machine etc. Manual drilling or chiseling or cutting shall be permitted on  special  request 
only. No chiseling or cutting or drilling of RCC columns, beams, girders and other principal 
structural  members  shall  be  done  unless  prior  permission  has  been  granted  by  the 
Engineer‐in charge in writing. 

48.   All chases and openings made by the contractor for his pipe  lines shall be filled / covered 
over  with  cement  plaster  in  reasonable  manner.  Before  rough  plastering  on  the  pipe 
surfaces the concealed pipes shall be secured to the wall by using proper supports / clamps. 

49.   After completion of work and before  issuance of certificate of completion  the contractor 
shall  submit  eight  (8)  sets  to  the  Engineer‐in‐charge  all  the  as‐built  drawings  including 
layout drawing drawn at an appropriate scale and with 2 copies on CD/DVD  indicating the 
complete PLUMBING/ SANITARY / Electrical system  'as  installed', with written approval of 
Engineer‐in‐charge on the 8 sets. 

50.   The contractor shall prepare and produce instruction, operation and maintenance manuals 
with warranties and guarantees  in English  for  the use, operation and maintenance of  the 
supplied equipments and installations, and submit to the Engineer‐in‐charge in (8) copies at 
the time of handing over. Generally these consist of the following: 

a.  Description of the project 

b.  Operating instructions 

c.  Maintenance instructions including procedures for preventive maintenance 

d.  Manufacturer’s catalogues 
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e.  Spare parts list 

f.  Trouble shooting charts 

g.  Drawings 

h.  Type and routine test certificates for major items 

i.  One (1) set of reproducible  'as built' drawings on appropriate material as directed 
by Engineer‐in‐Charge 

j.  Warranties and guarantees of  Installed Plant and Equipment and other work  like 
waterproofing, Anti‐termite treatment of the soil 

51.  (i)  The  Contractor  shall  employ  competent  fully  licensed/  qualified  plumber  for  the 
work of Plumbing/ Sanitary installations in accordance with the drawings and specifications. 
The  licensed plumber shall be available at all times at site to receive  instructions from the 
Engineer‐in‐Charge  in  the  day  to  day  activities  throughout  the  duration  of  execution  of 
plumbing/ sanitary work. 

(ii)  On completion of the Plumbing/ Sanitary installation a certificate shall be furnished 
by the contractor, countersigned by the  licensed plumber under whose direct supervision 
the  installation was  carried  out.  This  certificate  shall  be  in  the  form  as  required  by  the 
Engineer‐in‐charge. 

52.  (i)  The contractor  shall not be provided  storage/ office  space  for his use. The  space 
has  to be constructed/ maintained by  the contractor as per his usage  requirements. The 
contractor shall arrange to provide site office accommodation of required size (approx. 100 
sq.m) at an appropriate  location for employer’s Staff and Consultant's Staff, along with all 
required  good  quality  office  furniture  and  other  amenities  as  directed  by  Engineer‐in‐
Charge/  Consultant  for which  no  extra  payment will  be made.  A  sample  layout  of  such 
facilities  is enclosed for guidance. The contractor will have to provide telecommunication, 
lane caballing and amenities etc as required by EIC and Consultant.  The contractor will be 
operate and manage all the premises occupied by Municipal corporation and Consultant to 
the best of  condition.   All  spaces  allotted  to  the  contractor  as described  above  shall be 
vacated and all structures shall be removed from site at any time as and when required and 
directed  by  the  Engineer‐in‐charge  unconditionally  and  without  any  reservation.  The 
Engineer‐in‐charge will not be obliged to give any reason for such removal. Upon receiving 
instructions to vacate the space, the contractor shall immediately remove all his structures, 
materials, etc.  from  the sources and clear and clean‐up the site  to  the satisfaction of  the 
Engineer‐in‐charge. It shall be the responsibility of the Contractor to safeguard the site and 
ensure  that  no  illegal  encroachments  are  made  by  outside  elements  within  the  area 
allotted to the contractor. Upon completion of the work or earlier as required by Engineer‐
in‐Charge, the contractor shall vacate the land totally without any reservation. 

(ii)   The  contractor will  arrange  to erect, at his own  cost, G.I.  Sheet  fencing or other 
approved appropriate  fence around  the site, with entry/exit gates at suitable points. The 
contractor  shall,  at  his  own  cost,  provide  and  erect  suitable  fencing  around  the  spaces 
allotted to him at the  infrastructure sites to ensure the security of his men, materials and 
equipment within  the  sites and  in  relation  to other  contractors who will also be allotted 
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spaces at above sites. The security of workmen, materials, equipment stores etc. within the 
area allotted to the contractor shall be the responsibility of the contractor. 

(iii)  The  office  shall  have  computer  facilities  with  following  computer  configuration 
along with printers, plotters, photocopiers etc.:‐ 

(a)  Processor: Core I3, 3.10 GHz : 4NOS 

(b)  RAM: 4GB (min) A+ HDD 500 GB 

(c)  DVD ROM Drive with DVD writer, 

(d)  Mouse, Keyboard, Modem. 

(e)  Plotter: Sufficient for A1 size Page 

(f)  Photocopier: Sufficient for A3 size page. 

(g)  High Speed Broadband Internet connection 

(i)  Digital Camera with Data Transfer capabilities. 

(j)  Software shall be as required. 

(k)          Display boards 

(iv)  The  contractor  shall  periodically  take  photographs  /  videos  of  site  prior  to 
commencement of work, during construction and after completion of work as  suggested 
and  shall  submit  the  photographs  /  videos  in  soft  and  hard  copies  to  employer  and 
Consultant for which no extra payment will be made. The contractor shall, apart from the 
above, take photographs or digital videos of critical elements as instructed by Engineer‐in‐
Charge and submit the same for which no extra shall be payable. 

(v) Site order book with numbered pages shall be kept on site. Contractor shall carry out all 
instructions properly and to the satisfaction of Engineer‐in‐Charge. 

53.  The Contractor(s) will have to keep on site complete survey instruments like Total Station / 
Theodolite  /  Auto  Level  along  with  full  time  technical  personal  to  operate  those 
instruments to facilitate and obtain the  information required as  instructed by Engineer‐in‐
Charge and Consultant, for which no extra payment will be made. 

54.  If required and directed by Engineer‐in‐Charge or Consultant, contractor shall arrange visits 
of  his  personnel  comprising  of  Engineer‐in‐Charge’s,  Consultant's  representative  etc.  to 
various places/ plants in or outside project town to check and verify the quality of material 
at manufacturer’s places. No extra cost shall be given for this to contractor. 

55.  The  site  of  the work  shall  have  a  full‐fledged  testing  laboratory  (of minimum  40  sq.m.) 
equipped with  the  following equipments  for  testing of materials, This  laboratory shall be 
established  at  work  site  by  the  contractor  at  his  own  cost  and  nothing  extra  shall  be 
payable on  this account. Test  report or material  shall be maintained  for  inspection  to be 
done  by  the  employer  at  all  times  in  the  testing  laboratory  by  the  contractor.  Refer 
Annexure‐I (Format:I‐4)   
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56.  The number of equipments  for  testing  shall be decided as per  the quantum of work and 
frequency of test and contractor shall provide for the same accordingly. 

57.  The list of mandatory tests is as follows: 

Material  Test 
Relevant IS 
Code of 
testing 

Field/ 
Laboratory 

Test 

Minimum 
quantity of 
materials/ 
work out 

test 

Frequency of 
testing 

Sand  a) Silt content IS:2386 
part‐I 

Field 20 cum Every 20 cum or 
part  thereof  or 
more  frequently 
as  decided  by 
the  Engineer‐in‐
Charge. 

Stone 
Aggregate 

a) Percentage 
of soft or 
deleterious 
material 

IS:2386 
Part‐II 

General visual 
inspection, 
laboratory 
test where 
required by 
the Engineer ‐
in‐Charge 

As  required  by 
Engineer‐in‐
Charge. 

  b) Particle size 
distribution 

IS:2386
Part‐I 

45 Cum  For every 45cum 
or  part  thereof 
as  decided  by 
the  Engineer‐in‐
Charge 

  c) 10% fine 
value 

IS:2386
Part‐IV 

Laboratory 45 cum Initial  test  and 
subsequent  test 
as  and  when 
required  by 
Engineer‐in‐
Charge. 

Cement 
Concrete, 
Reinforced 
Cement 
Concrete 
(not) leaner 
than M15 

Slump test  IS:1199 Field 15 Cum  15  cum  or  part 
thereof  or more 
frequently  as 
required  by 
Engineer‐in‐
Charge. 

Reinforced 
Cement 
Concrete 

Cube strength IS:456 Field As per 
relevant IS 

Code 

 

Steel (if 
arranged by 
the 
contractor) 

a) Tensile 
Strength 
b) Bend Test 

IS:1608 Laboratory As per IS 
Code 

Every  20  tonne 
or  part  thereof 
confirming  to 
IS:1786‐1985 

Cement (if 
arranged by 
the 
contractor) 

a) Test for 
initial and 
Final setting 
Times 

IS:4031 Fiel 10 tonne  IS:4031‐1988

  b) Test of 
Determination 
of 
compressive 

IS:4031 Field 50 tonne  IS:4031‐1988
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Material  Test 
Relevant IS 
Code of 
testing 

Field/ 
Laboratory 

Test 

Minimum 
quantity of 
materials/ 
work out 

test 

Frequency of 
testing 

strength of 
Cement 

Bricks  Testing of 
Brick  

As per 
relevant IS 

Code 

For every 
1,00,000 bricks 
or part thereof. 

  a) Dimension IS:1077 Laboratory/ 
Field 

As per 
relevant IS 

Code 

 

  b) Water 
absorption & 
efflorescence  

IS:3495 Laboratory As per 
relevant IS 

Code 

 

  c) 
Compressive 
strength 

IS:3495 Laboratory As per 
relevant IS 

Code 

 

Brick tiles  a) 
Compressive 
strength & 
dimensions 

IS:3495 Laboratory 50000 For every 50000 
or part thereof. 

  b) Water 
Absorption 

One test for 
source of 
manufacture. 

Marble  a) Moisture 
Absorption 

IS:1130 Laboratory Cost of 
Marble 
work Rs. 
10000 

Rs. 1000 or part 
thereof if 
required by 
Engineer‐in‐
Charge. 

Timber  a) Moisture 
Contents 

IS:11215 (By  moisture 
meter  field  / 
laboratory 
test  in case of 
dispute  as 
required  by 
Engineer‐in‐
Charge. 

1 Cum Every one cum 
or part thereof. 

Flush door  a) Emersion 
Test 
b) Knife test 
c) Adhesion 

IS:2191  and 
22021 

Laboratory ‐‐ For  testing  of 
shutters 
discretion  of 
Engineer‐in‐
Charge  may  be 
adopted 
however  a 
certificate  from 
the 
manufacturer 
may be taken for 
the  quality  of 
the  product.  If 
required 
necessary 
testing  may  be 
done  as  per  IS 
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Material  Test 
Relevant IS 
Code of 
testing 

Field/ 
Laboratory 

Test 

Minimum 
quantity of 
materials/ 
work out 

test 

Frequency of 
testing 

Code. 
Aluminium 
door or 
windows 
fittings 

Thickness of 
Anodic 
Coating 

IS:1948 Laboratory If the cost 
of fittings 
exceed Rs. 

3000 

Rs. 5000 or part 
thereof  required 
by  the Engineer‐
in‐Charge. 

Mortise Lock  Testing of 
Spring 

Laboratory 50 Nos.  100  or  part 
thereof. 

Terrazzo Tiles  a) Transverse 
Strength 

IS:1237 Laboratory 2000 tiles  2000 tiles of part 
thereof. 

  b) Water 
Absorption 

 

  c) Abrasion 
Test 

 

White Glazed  a) Water 
Absorption  

IS:777 Laboratory 3000 Nos.  3000  Nos.  or 
part thereof. 

 

Sampling of Concrete: 
The minimum frequency of sampling of concrete or each grade shall be in accordance with 
the following:‐ 

Quantity of concrete in 
work (Cum) 

Number of Samples 

1‐5  1
6‐15  2
16‐30  3
31‐50  4

51 and above 4 plus one additional sample for each additional 50 
cum or part thereof. 

 

Note: At  least one sample shall be taken  from each shift. Where concrete  is produced at 
continuous  production  unit,  such  as  ready mixed  concrete  plant,  frequency  of  sampling 
may be agreed upon mutually by supplier and purchasers. 

58.  Minimum 20% of  the prescribed number of  tests of  the material  to be used  in  the work 
shall be got  tested at Govt. Lab/ National Accreditation Board  for Testing and Calibrating 
Laboratories  (NABL)  accredited  testing  laboratory  as  instructed  by  Engineer  In  charge 
/Consultant at cost of the contractor, and nothing extra shall be payable on this account. 

59.  All the records of tests carried out shall be maintained at site by the contractor and shall be 
available at all times for inspection. 

60.   The contractor shall arrange minimum plant and equipments as Annexure‐I (Format:I‐5) at 
site  for  the  execution  of  work.  These  may  have  to  be  increased  depending  on  the 
requirement site. 

61.   The quantities indicated are for guidance only. However, it may vary to any extent and the 
contractor  will  not  have  any  financial  or  other  implications  for  such  variations.  The 
employer reserves the right to reduce the scope of work of any item if the contractor fails 
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to deliver the works in time and the contractor shall not ask for any financial consideration 
for such deletion of scope of the work. 

62.  All fossils, coins, articles of value or antiquity and structures and other remains or things of 
geological or archaeological  interest discovered / excavated on  the Site shall, as between 
the Employer and the Contractor, be deemed to be the absolute property of the Employer. 
The  Contractor  shall  take  reasonable  precautions  to  prevent  his workmen  or  any  other 
persons from removing or damaging any such article or thing and shall,  immediately upon 
discovery  thereof and before  removal, acquaint  the Engineer of  such discovery and carry 
out  the Engineer’s  instructions  for dealing with  the  same.63. Any excavated material,  as 
deemed fit for use  in the works, shall be put to use by the contractor as  instructed by the 
Engineer‐in‐Charge. All such materials used shall be deducted from the payment for works 
at a rate as decided by the Engineer‐in‐Charge. 

64.   All  statutory  approvals  and  sanctions  from  Electrical  Inspectors  and  respective  electric 
supply and  regulatory authority  for Permanent connection etc. are  to be obtained by  the 
Contractor at no extra cost. Only the official payment made in the Government treasury for 
deposit etc. will be reimbursed against the treasury slip. 

65.   All  statutory approvals  for Permanent Water, drainage,  fire  fighting, Municipal and other 
services are to be obtained by contractor at no extra cost. Only the official payment made 
in  the  Government  treasury  or  to  the  local  bodies  for  deposit  etc.  will  be  reimbursed 
against the treasury slip. 

66.   The contractor shall have to furnish a ROYALTY CLEARANCE CERTIFICATE from the District 
Collector before final bill. 

67.   The contractor has to get himself registered regarding the GST with competent authority of 
Government of India and Government of M.P. as applicable. 

68.   All  statutory approvals  for permanent  fire NOC and other  services are  to be obtained by 
contractor at no extra cost. Only the official payment made in the Government treasury or 
to the local bodies for deposit etc. will be reimbursed against treasury slip. 

69.  If the probable amount of contract is more than 50.00 Crore: 

 (a)  The Contractor will have to install, at project site a fully automatic batching plant 
(Ready Mix Concrete Plant)   having capacity to produce concrete work required for Project. 
This Ready Mix Concrete shall have adequate transit mixture including arrangement for 
pumping. 

 (b) The contractor shall have to use H frames for Scaffoldings and steel/ply wood 
shuttering for beam and Columns as instructed by EIC/Consultant. 

70.  Tower crane if required has to be installed by contractor as instructed by EIC/Consultant. 
 

71.  The contractor shall have to use H frames for Scaffoldings and steel/ply wood shuttering for       
beam and Columns as instructed by EIC/Consultant. 

72.   Road Works 
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i.  The  contractor  shall have  to produce  test  certificate  in  the Performa prescribed/ 
approved by BIS, from the manufacturer for every batch of steel brought to site of 
work. 

ii.  Top  layer  of  B.C.  Soil  is  to  be  removed  up  to  the  required  level  and  sub  grade 
should be compacted up to at least 97% of maximum dry density. The compaction 
would be done by soil compactor Vibratory rollers. 

iii.  All  road  works  shall  be  carried  out  in  accordance  with  MORT&H  latest 
specifications. 

iv.  No  lead will be payable  for  transportation of excavated materials. The excavated 
materials shall be spread and dressed anywhere in the campus area itself / nearby 
up to a distance of 5 Kms as per direction of Engineer‐in‐charge. 

v.  The cost of materials consumed on testing either at site or  in different  laboratory 
and the cost of testing will not be paid. 

vi.  Frequencies  of  the  prescribed  tests  to  be  carried  out must  not be  less  than  the 
prescribed  frequencies  in  MORT&H  latest  specifications  and  relevant  IS  codes. 
Copies  of  register  containing  record  of  such  tests  shall  be  presented  along with 
running  bill.  Test  shall  be  conducted  by  the  contractor’s  engineer  under  the 
supervision of the Engineer‐in‐charge or his authorized representatives. 

vii.  Frequent testing as desired by the Engineer‐in‐charge and Consultant will have to 
be  carried  out  at  other  reputed  laboratory  to  check  the  quality  of  materials 
procured by the contractor at site and to check the quality of the work executed. 
All charges for testing shall be paid by the contractor, failing which the same shall 
be  got  done  by  Engineer‐in‐charge  and  charges  shall  be  recovered  from  the 
contractor’s bill at double the rates charged by the testing agency. 

viii.  All RCC pipes shall be as per the latest IS code no 458 & ISI marked pipe shall be of 
Socket & spigot type only. Contractor should produce the certificate  in support of 
the same. 

ix.  Contractor  shall  have  to  submit  Royalty  clearance  certificate  for  the  materials 
consumed from the concerned authority along with the bills. 

73.    Special Conditions for Electrical Works 

i.  The estimate and working drawings for entire electrical works is to be got approved 
by  the  contractor  from  concern M.P. Viduyat Vitran Co.  Ltd. before execution of 
work. All the electrical lines and sub stations etc. i.e. Electrical works should be got 
installed by contractor after getting necessary shut down, if required from concern 
M.P. Viduyat Vitran Co.  Ltd.  and he has  to obtain  all necessary permission  from 
state / central or other departments as and when applicable before and during the  

               shall be  fully and  solely  responsible  for  the  insurance of his own work, material, 
construction or execution of work. 

ii.  The contractor has to maintain all safety precautions as per rules and regulations of 
Indian Electricity Act, M.P. Licensing Board, concern M.P. Viduyat Vitran Co. Ltd., all 
concerned  departments  of  Central  Government  and  State  Government  etc.  The 
contractor working staff, employee and directly or indirectly employed labourers / 
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working and any accident or any damage caused to any person or property from / 
during  the  course  of  execution  of  the work  till  handing  it  over  to  concern M.P. 
Viduyat Vitran Co. Ltd.  / Municipal Corporation / or other Competent Authority as 
applicable  for  the work. Any officer/employee  /  consultant of  the employer  shall 
not  be  responsible  for  any  accident  or  any  damage  caused  to  any  person  or 
property  for  during  the  execution  of  the  work  till  handing  it  over  to  the 
departments mentioned above and thereafter. 

iii.  All material supplied and installed shall be of the best quality and strictly as per the 
approved makes only as approved by Consultant, Engineer in charge. BMC reserves 
the right to get any or all items checked at contractor’s cost from any Government 
Laboratory  (CPRI/ NABL/ eRDA etc.) Government approved/ Private Laboratory of 
national or local level as required. The quality of items should be as per relevant IS 
specifications or described in items. The samples of all materials (as required) shall 
be got approved by EIC / technical committee before installation and execution of 
work.  Samples  approval  /  rejection  on  any  parameter  should  be  binding  on 
contractor  and  department  does  not  bind  himself  to  give  any  reason  for  his 
decision.  The  contractor  shall  arrange  testing  for  any  parameter  of  material  / 
equipments at site or at approved laboratories or at factory. No extra cost shall be 
paid for any expenses occurred  in such testing contractor shall bear all the cost of 
travelling,  lodging etc. of  inspection  team. To assure  that all material  installed by 
the contractor  is genuine the contractor should purchase all material of approved 
make  through  authorized  agent  or  representative  of  the  manufacturers  of 
approved make.  If  required by  the  Engineer‐in‐charge  /  Engineer  (Electrical),  the 
contractor shall show the original purchase bills and submit photo copies of these 
bills and  the original certificate  from  the manufactures showing  that  the material 
supplied / installed is genuine. 

iv.  The drawing which may be issued with the tender are diagrammatic and indicative 
to  the  arrangement of  various  components of  the  Systems  and  to  the  extent of 
work. But  the actual work  to be carried out will be as per  the approved working 
drawings which can vary to any extent. The quantities given in the tender may vary 
and  some  items may  not  be  used  at  all  depending  on work  conditions  and  / or 
concern M.P. Viduyat Vitran Co. Ltd.   Requirements and the contractor shall have 
no claim on this account. 

v.  Contractor has  to prepare detailed working drawings,  shop drawings,  fabrication 
drawings based on the basic of General Arrangement drawings / guidelines as per 
the relevant Standards, specifications site / situations rules and laws and he will get 
prior approval  for  these drawing  from Competent Authorities  / departments and 
Engineer‐in‐charge before starting the work. After approval, contractor shall make 
the  requisite  changes as  suggested and  submit  the  final execution drawing  in  six 
copies will be  returned  to him  for execution duly signed by EIC & Consultant. No 
extra cost shall be given for this to the contractor. 

vi.  On the completion of the work the contractor shall supply completion drawing in 3 
copies with original tracing. A soft copy of completion drawings (on AutoCAD) shall 
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also  be  provided  by  the  contractor. All  test  reports  of  the  internal  and  external 
electrification  installation  in  three  copies  shall  be  handed  over  to  engineer  in‐
charge  in good condition by the contractor before  finalization of his  final bill. The 
contractor shall supply all above items free of cost. 

vii.  After  completion  of  the  entire  work,  test  report  should  be  submitted  to  the 
Competent Authorities of concern M.P. Viduyat Vitran Co. Ltd. and M.P. Licensing 
Board  and  also  to  the  Engineer  in Charge  and NOC  is  to be obtained  from M.P. 
Licensing  Board  and  submitted  to  the  Competent  Authorities  of  concern  M.P. 
Viduyat Vitran Co. Ltd. and Necessary charges  (Government Fees) will be paid by 
BMC for charging of work. 

The contractor has to get the entire electrical work charged and the entire external 
electrification work  including  the  lighting  installation  should  be  handed  over  to 
concern M.P. Viduyat Vitran Co. Ltd.  / Municipal Corporation / or other Competent 
Authority  as  applicable  in  this matter  as  per  the  instructions  of  the  Engineer  in 
Charge. 

During  the  maintenance  period  the  contractor  /  agency  have  to  carry  out  all 
necessary repairs within required period looking to the urgency of work as decided 
by engineer  in‐ charge. The maximum  limit,  if allowed by engineer‐in‐charge, shall 
be 3 days of receipt of such communication  from Engineer‐in‐charge.  If defects & 
damages are not rectified to full satisfaction of engineer‐in‐charge within time limit, 
then  department  reserves  right  to  get  the work  done  by  any  outside  agency & 
amount  paid  for  such  works  will  be  recovered  from  the  amount  deposited  by 
contractor  /  agency  against  Performance  &  Maintenance  Security  &  Security 
Deposit etc. 

Handing over  formalities must be done by agency  / contractor  immediately after 
completion of work  along with  charging  of  line  and  if  any  bonafide  intention  of 
delay  

Is observed that case department reserves the right to withhold/ encases security 
of the contractor / agency and no separate advance notice to this respect shall be 
necessary. 

An electrical sub‐contractor should have “A” class  license  from  the office of chief 
electrical  inspector  in Charge of the area under which work  is executed.   The Sub 
contractor  shall  appoint  licensed electrical  supervisors  and wiremen  to  carry out 
the complete HT and LT electrification work. 

 

     74.  The Contractor will have to provide Transit housing including all material and Labour as per 
the  norms  specified  by  Government  and  as  per  details  given  for  the  slum  dwellers 
(Beneficiaries) who may have to be temporarily shifted to facilitate the construction. These 
transit accommodations will necessarily consist of all the provisions of basic amenities  like 
toilets, water, electricity etc. 
The contractor will have to carry out this work at his own cost as instructed By   EIC  and  at 
locations as directed by EIC. BMC will not make any payment to contractor on this account.           
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After the transit housing is dismantled the contractor will be free to take away the material 
used in it.  

 
       75.  Special  conditions as mentioned above  shall  supersede  the  relevant  clause(s) of  the NIT, 

conditions of contract and relevant condition(s) of relevant SOR. 
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LIST OF APPROVED BRANDS AND MAKE OF CIVIL WORK 
S. 
NO. 

ITEM  MAKE 

01.  Grey Cement 
Ultratech, ACC, JK, J.P., or Birla or equivalent make 
as approved by EIC and Consultant. 

02.  White Cement 
JK, Birla or equivalent make as approved by EIC and 
Consultant. 

03. 
HRC‐TMT Reinforcement Bars – High 
Corrosion Resistant, Thermo Mechanically 
Tested (TMT) Hot Rolled Deformed Bars 

Conforming to IS and TISCO, SAIL, RINL make or 
equivalent make as approved by EIC and Consultant. 

04.  Concrete Additive 
FOSROC, CICO‐TL, SIKA or equivalent make as 
approved by EIC and Consultant. 

05.  Flush Doors 
GREEN, DURO, CENTURY or equivalent make as 
approved by EIC and Consultant. 

06.  Plywood / Block Board 
ANCHOR, GREEN, CENTURY, DURO or equivalent 
make as approved by EIC and Consultant. 

07. 
Pre‐laminated Particle 
Board 

NOVAPAN, ARCHIDLAM or equivalent make as 
approved by EIC and Consultant. 

08.  Laminates 
CENTURY, GREENLAM, FORMICA or equivalent make 
as approved by EIC and Consultant. 

09.  Vitrified Tiles 
KAJARIA, ASIAN, SOMANY or equivalent make as 
approved by EIC and Consultant. 

10.  Ceramic Tiles 
KAJARIA, ASIAN, SOMANY or equivalent make as 
approved by EIC and Consultant. 

11.  Anti‐skid tiles 
KAJARIA, ULTRA, ASIAN or equivalent make as 
approved by EIC and Consultant. 

12.  Tiles & Stone fixing Adhesive 
BAL, KARKQUALL or equivalent make as approved by 
EIC and Consultant. 

13. 
 All Paint, primer, oil bound distemper & 
synthetic enamel 

Asian, ICI, Nerolac or equivalent make as approved 
by EIC and Consultant. 

14.  Water proof exterior paint 
Asian, ICI, Nerolac or equivalent make as approved 
by EIC and Consultant. 

15.  Float Glass 
MODI GUARD, SAINT GOBAIN, ASAHI or equivalent 
make as approved by EIC and Consultant 

16.  Water proofing compound Agency As Approved by EIC and Consultant 
17.  Anti‐termite Treatment Agency As Approved by EIC and Consultant  

18.  Anodized Aluminum fittings 
ZINDAL, INDAL, HINDALCO or equivalent make as 
approved by EIC and Consultant. 

19.  Hinges 
EBCO, Flora or equivalent make as approved by EIC 
and Consultant. 

20.  Bricks  Best Quality Open Bhatta Bricks as approved by EIC.
21.  Sand  Narmada Sand as approved by EIC. 

22.  Aggregate 
Best quality locally available obtained from cone 
crusher as approved by EIC. 

23.  Lock 
Godrej Make or or equivalent make as approved by 
EIC and Consultant. 
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NOTE: 
This is a general indicative list of the materials for the brand and make of the material to be used by 
the contractor. The  specification mentioned  in  the Schedule of Quantities  shall  take precedence. 
However, the contractor shall take approval of Consultant and EIC regarding the make and type of 
each material before execution. The Consultant and EIC’s decision  regarding  the use of material 
mentioned above or mentioned in Schedule of Quantities or equivalent will be final and binding on 
the  contractor.  In  case  contractor  wishes  an  alternative  other  than  suggested  by  Consultant, 
equivalent  to  those  listed above or mentioned  in Schedule of Quantities  for economy and better 
quality, the name shall be submitted to Consultant and EIC giving detailed specification, catalogue, 
price  list along with the samples  for approval  from the Consultant. All the necessary test shall be 
carried out at no extra cost and report be submitted to EIC and Consultant. The Consultant and EIC 
reserve  the  right  to permit or nor permit  the  contractor  for use of other  alternate without  any 
reasons and contractor is bound to follow the decision of the EIC and Consultant in this regard.  

24. 
Automatic Door / Hydraulic Door Closer / 
Floor Spring 

DORMA, GEZE or equivalent make as approved by 
EIC and Consultant. 

25.  Stone Texture Finish 
UNITILE, ASIAN or equivalent make as approved by 
EIC and Consultant. 

26.  Door Fittings 
DORMA, GEZE, EBCO or equivalent make as 
approved by EIC and Consultant. 

27.  Sanitary Ware  
KOHLER, DURAVIT or equivalent make as approved 
by EIC and Consultant. 

28.  Bath Fittings 
KOHLER, HANSGROHE or equivalent make as 
approved by EIC and Consultant. 

29.  ACP Sheet 
ALSTRONG, ALCOBOND or equivalent make as 
approved by EIC and Consultant. 

30.  Gypsum board  As approved by EIC and Consultant 
31.  Polycarbonate sheet  As approved by EIC and Consultant 
32.  Colour coated sheet  As approved by EIC and Consultant 
33.  GI Pipes  TATA, JINDAL or Approved Equivalent 

34.  CPVC Pipes / Fittings 
ASTRAL or equivalent make as approved by EIC and 
Consultant. 

35.  PVC Pipes / Fittings 
Finolex, Prince, Suprime or equivalent make as 
approved by EIC and Consultant. 

36.  CI Pipes  As approved by EIC and Consultant. 

37.  Nahai Trap PVC 
Finolex or equivalent make as approved by EIC and 
Consultant. 

38.  SS Pipe 304 grade  As approved by EIC and Consultant. 

39.  Aluminium Panel Sun Louvres 
Hunter Douglas India Pvt. Ltd.  or  equivalent make 
as approved by EIC and Consultant. 
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LIST OF APPROVED MAKES FOR ELECTRICAL 
 

S.  
NO.  ITEM DESCRIPTION  MAKES 

01  Distribution Transformer, Star Rating ABB, Tesla Transformer, Voltamp, Schneider
02  Power Transformer  BHEL, Crompton Greaves, ABB, Schneider 

03  Vacuum Circuit Breaker, SF‐6/Gas filled Circuit 
Breaker  ABB, Schneider, Siemens, cr0mpton  

04  ACB  ABB, Schneider, Siemens 

05  PSS/CSS with HT/LT Switch Gear, Transformer 
and connected accessories  ABB, Schneider, Siemens, L&T 

06  MCCB, MCB, ELCB, RCCB, DB, ICTPN, TP, HRC 
Fuse, Change over Switch, Switch Fuse Unit  ABB, Schneider, Siemens, L&T 

07  XLPE Cable 11/33kV grade CCI, Gloster, Finolex, Ravin cable 
08  PVC/XLPE Power Cables up to 1.1kV grade  CCI, Gloster, Universal, Ravin cable 
09  Instrument Voltmeter, Ammeter, PF meter  Schneider, Automatic Electric, Siemens, HPL 
10  33/11kV Cable End Termination & Jointing Kits  Raychem, 3M,Mahendra 
11  Relays  Siemens, Schneider, C&S 

12  Lighting Fixtures  Phillips, Schreder, Crompton Greaves, Wipro 
CleanRay,GE 

13 
PVC insulated Elect. Wires Sheathed/ 
unsheathed, PVC flexible LT cable, multicore, 
single core, Flat cable for submersible pumps 

Finolex,RR cable,HPL 

14  Current Transformer  Schneider, Automatic Electric, Siemens, HPL
 
15  On line UPS, Servo Stabilizer, Inverter, CVT  APC, TATA Libert 

16  Rotary Switches, Selector Switches  Kaycee, Siemens, Schneider 

17  Exhaust fan/ Air Circulator/ Bracket & Pedestal 
fans/ Ceiling fan  Crompton Greaves, Polar 

18  Electronic Energy Meter  Secure, ABB, Schneider 

19  Capacitors‐ PF correction for Electrical General 
Services  BHEL, ABB, Schneider, EPCOS 

20  DG Sets ‐ Portable  Birla Yamaha, CGL, Shriram Honda, 

21  DG Engine  Cummins, Kirloskar, Caterpillar, Ashok Leylend, 
Penta‐Volvo 

22  Alternator for DG set  KEC, CGL, Stampford, Leroy‐Somer, Kirloskar‐
Green 

23 
LT Switchgear & control gears‐ Contactors & 
motor starters, Energy Efficient Soft Starter 
panel/ Earthing Switch, Single phase preventer 

ABB, Siemens, Schneider,C&S 

24  Timers ‐ Electronic Solid State  ABB, Siemens, Schneider 

25  Water Coolers  Blue Star, Fedders, Kelvinator, Shriram, Sidwal, 
Voltas 

26  Electrical Accessories (Piano Switch, Plugs & 
Sockets, Ceiling Rose, Angle Holder, Holders)  Legrand, Schneider, Havells 

27  Bell Buzzer  Schneider 
28  Electronic Fan Regulator  Crompton Greaves
29  GI/MS Pipe  TATA, Jindal, TT Swastik, Prakash Surya 
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30  Geysers  Crompton Greaves, Recold 
31  Solar Water Heaters  As per MNES approved sources. 

32  Solar Distilled Water Plants  Makes can be approved on the 
recommendation of divisions. 

33  Battery Charger for battery room  Amar Raja, Exide, RS Power 

34  PVC Conduit pipe & Casing capping for 
electrical wiring  A.K.G., Polycab, BEC 

35  Aluminum Ladders  Sumer, Beatfire
36  LT Panels  From CPRI tested firms. 
37  Air Curtain  Aircon, ALMONARD, CGL 

38  Early Streamer Emission Lightening Conductor 
Air Terminal (ESELC)   Ingesco (Spain) 

39  33 KV Air break switch  Atlas (Bomay)
40  33 KV LA  Elpro, CGL 
41  33 KV Drop out fuse  Atlas (Bomay) 
42  Control and Relay Panel  ABB, AREVA, Schneider, Siemens 
43  Batteries  Exide, Amco, Amar Raja, HBL Nife 

44  Battery Charger  Chhabi, HBL, Caldyne, Masstech, DUBAS, 
Statcon 

45  Fire Protection System  Vijay, Unitech, Technofab, Mather & Platt, 
Steelage. 

46  Wires ‐ Copper Type  Finolex, RR 
47  Telephone Wire  Finolex, Indoplast, RR, Delton 
49  Telephone Cable  Finolex, Delton, Nicco, Indoplast, RR
50  Wall Brackets, Ceiling Light, Bollard  Philips, Wipro,Schredder 
51  Coaxial TV Cabe  Finolex, Havells, American North Star, RR 
52  Octagonal Pole  Philips, Wipro, Schredder 
53  Pump  KSB, Kirloskar, Grund fos 
54  Advance Lightening System  Indelec, LPI, Ingesco 

 
NOTE:‐ 
This is a general indicative list of the material for the brand and make of the material to be used by 
the contractor. The  specification mentioned  in  the Schedule of Quantities  shall  take precedence. 
However the contractor shall take approval of Consultant and EIC regarding the make and type of 
each material  before  execution.  The  Consultant  and  EIC  decision  regarding  the  use  of material 
mentioned above or mentioned in Schedule of Quantities or equivalent will be final and binding on 
the  contractor.  In  case  contractor  wishes  an  alternative  other  than  suggested  by  Consultant, 
equivalent  to  those  listed above or mentioned  in Schedule of Quantities  for economy and better 
quality, the name shall be submitted to Consultant and EIC giving detailed specification, catalogue, 
price  list along with the samples  for approval  from the Consultant. All the necessary test shall be 
carried out at no extra cost and report be submitted to EIC and Consultant. The Consultant and EIC 
reserve  the  right  to permit or nor permit  the  contractor  for use of other  alternate without  any 
reasons and contractor is bound to follow the decision of the EIC and Consultant in this regard.
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   Approved Material List of Fire Fighting & Fire Alarm System 
A.  Approved Manufacturer List of Equipment for Mechanical Work 
S.  
NO.  ITEM DESCRIPTION  MAKES 

1  FIRE PUMPS ELECTRICAL DRIVEN KIRLOSKAR BROS. LTD / MATHER & PLATT  
FIRE PUMPS DIESEL DRIVEN  KIRLOSKAR BROS. LTD / CROMPTON GREAVES 

2 
M.S.ERW PIPES  JINDAL (HISSAR) / TATA / SURYA ROSHINI 

/ZENITH/METAL MAN 
3  PIPE FITTINGS  Approved quality and make 

4  BUTTERFLY VALES  AUDCO / KOR VALVE/ZOLOTO 

5  NON – RETURN VALVES  AUDCO / KOR VALVE/ZOLOTO / HAWA 

6  C.I. GATE/SLUICE VALVES  AUDCO / KOR VALVE/ZOLOTO 

7  BALL VALES (Screwed end)  AUDCO / KOR VALVE/ZOLOTO 

8  STRAINERS  AUDCO / KOR VALVE/ZOLOTO

9  FOOT VALVES  AUDCO / KOR VALVE/ZOLOTO/NORMEX/ EQUIVALENT

10  PRESSURE SWITCH  INDFOS / DANFOS/ DELTA CONTROL 

11  PRESSURE GAUGE  H. GURU/ PRICOL/ FIEBIG 

12  ANTICORROSIVE MATERIAL I W L / PYPTOK/TIKKI

13  HYDRANT VALVES  NEWAGE / WINCO/OMAX/SUPERMAX 

14  BRANCH PIPE WITH NOZZLE  NEWAGE / WINCO/OMAX/SUPERMAX 

15  FIRE HOSES  NEWAGE / MEGMEX/OMAX 

16  HOSE COUPLINGS  NEWAGE / WINCO/OMAX/SUPERMAX 

17  HOSE REEL  EVERSAFE / /EQUIVALENT, FIRECON/WINCO 

18  HOSE BOX / FIRE DUCT SHUTTER  Approved quality and make 

19  FIRE EXTINGUISHERS  SAFEX / SAFETEC / KANEX/TERMINATOR 

20  SPRINKLERS  :   HD / TYCO / VIKING  

21  SPRINKLER ALARM VALVE :  HD / TYCO / VIKING  

22  DELUGE VALVE :  HD / TYCO / VIKING 

23  FLOW SWITCH :  SYSTEM SENSOR/EQUIVENT

24  PAINT  ASIAN/BURGER  
28  G M Valves :  AUDCO / KOR VALVE/ZOLOTO 
29  WELDING ELECTRODES :  ESAB 28/ ADVANI/ADOR/MANGLAM 
30  ANTI VIBRATING PADS  DUNLOP/Approved quality and make. 

31  2/4‐WAY FIRE BREACHING  NEWAGE/WINCO/OMAX OR ANY OTHER  
 CONNECTION & COUPLING   Approved quality and make 

32  STELL CONDUIT  BEC/ OTHER Approved quality and make 
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B.  APPROVED MAKES FOR ELECTRICAL WORKS 
S. 
NO.  ITEM DESCRIPTION  MAKES 

1.  ELECTRIC MOTORS  KIRLOSKAR ELECTRIC / CROMPTON GREAVES  

2.  BATTERY  EXIDE / STANDARD / AMAR RAJA/ MINIMAX 

3.  MOTOR CONTROL CENTRE/PANEL Approved quality and make/TAC APPROVED & 
 IS STANDARD 

 
4. 

PVC SHIELDED ARMOUED/FLEXIBLE 
CONTROL / POWER CABLES  POLYCAB/HAVELL`S/ FINOLEX 

5.  MCCB   L&T/SIEMENS/SCHNEIDER / ABB 

6.  CONTROL MCB  L&T/SIEMENS/SCHNEIDER / ABB 

7.  VOLT METER SELECT SWITCH  L & T / KAYCEE/ SIEMENS 

8.  VOLTMETER ( AC / DC)  TAC APPROVED 

9.  AMMETER ( AC / DC)  TAC APPROVED 

10.  POWER CONTACTORS  L&T/SIEMENS/SCHNEIDER 

11.  OVER LOAD RELAY  L & T / SIEMENS 

12.  MAIN SUPPLY SELECTOR – DPMCB  L & T / SIEMENS 

13.  SMOKE DETECTOR/HEAT DETECTOR  SYSTEM SENSOR/APOLLO 

14.  MAIN FIRE ALARM CONTROL PANEL  AGNI SURKSHA/HONEYWELL/RAVEL 

15.  MANUAL CALL POINT  AGNI SURKSHA/SYSTEM SENSOR 

16.  ELECTRONIC SOUNDER/HOOTER    AGNI SURKSHA/SYSTEM SENSOR 

17.  RESPONSE INDICATOR   AGNI SURKSHA/SYSTEM SENSOR 

All the materials shall be  ISI marked wherever available  from the list of manufacturer given above, 
wherever the ISI marked materials are not available, the materials shall be from the best quality 
available  in  the market, subject  to submission of satisfactory test  report with prior approval from  the 
EIC / Consultant. 
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SECTION 4 

BILL OF QUANTITIES (BOQ) 
 
  General Description of Work: Construction of Houses and Development of  Infrastructure  for 
Identified Slum Localities in Bhopal, M.P under PMAY at Baanganga on Smart Road Area_PART 
_3. EWS‐896, LIG‐1296, MIG‐864 Total 3056 Units. 
 
Probable Amount of Contract: (Rs. In Figure) 26242.35 Lakhs. 
(Rs. In Words) Twenty Six Thousand Two hundred Forty Two Point Three Five Lakhs 
 

S. 
No. 

Particulars of Item of Work
 

Quantity Unit Rate Amount (in 
figure) 

I  II  III IV V VI 
01.   

02. 
 

 

03.   

04.   

05.   

06.   

07.   

08.   

09.   

10.   

11.   

12.   

13.   

14.   

15.   

Total Amount (Rs. In Figure)  
 
 

Total Amount (Rs. In Words) ___________________________________________ 
 
Note: Unit rates shall be all inclusive as per terms & conditions of the tender document. 
 
 
 

Commissioner  
Bhopal Municipal Corporation 
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SECTION 5 AGREEMENT FORM 
AGREEMENT 

 

This  agreement,  made  on  the  _________________  day  of  ________________  between 
___________________  (name  and  address  of  Employer)  (hereinafter  called  "the  Employer”) 
and____________________________________  (name  and  address  of  contractor)  hereinafter 
called "the Contractor" of the other part. 

 
Whereas  the  Employer  is  desirous  that  the  Contractor  execute  __________________ 

________________________________________________________  (name and  identification number of 
Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for 
the execution and completion of such Works and the remedying of any defects therein, at a cost of Rs. 
__________________________________________________  

 
NOW THIS AGREEMENT WITNESSED as follows: 

 

1.  In  this  Agreement,  words  and  expression  shall  have  the  same meanings  as  are  respectively 
assigned  to  them  in  the  conditions  of  contract  hereinafter  referred  to  and  they  shall  be 
deemed to form and be read and construed as part of this Agreement. 

2.  In  consideration  of  the  payments  to  be  made  by  the  Employer  to  the  Contractor  as 
hereinafter mentioned,  the  Contractor  hereby  covenants  with  the  Employer  to  execute  and 
complete  the  Works  and  remedy  any  defects  therein  in  conformity  in  all  aspects  with  the 
provisions of the contract. 

3.  The  Employer  hereby  covenants  to  pay  the  Contractor  in  consideration  of  the  execution  and 
completion  of  the  Works  and  the  remedying  the  defects  wherein  Contract  Price  or  such 
other sum as may become payable under the provisions of the Contract at the times and  in the 
manner prescribed by the Contract. 

4.  The  following documents  shall be deemed  to  form and be  ready and  construed as part of this 
Agreement viz. 

 

i.  Letter of Acceptance  
ii.     Contractor's Bid 
iii.  Condition of Contract: General and Special 
iv.  Contract Data 
v.   Bid Data  
vi.  Drawings 
vii.  Bill of Quantities and 

 

viii. Any other documents listed in the Contract Data as forming part of the Contract. 
 
 

 
In  witnessed whereof  the  parties  there  to  have  caused  this  Agreement  to  be  executed  the day and 
year first before written. 

 

The  Common  Seal  of  ____________________________________________  was  hereunto 
affixed in the presence of: 
  Signed,  Sealed  and Delivered by  the  said  ____________________________________  
_____________________________________________ in the presence of: 

 
Binding Signature of Employer _________________________________________ 

 
Binding Signature of Contractor ________________________________________  


