



Agra Smart City Limited, Agra

Tender Documents for

Developments of Heritage walk (Second call)

**Agra Smart City Limited (ASCL), Office of Nagar Nigam,
Agra, UP-282001**

Issued on: 21.04.2018

AGRA SMART CITY LIMITED, AGRA

Developments of Heritage walk (Second Call)

RFP NO. 03 ASCL/ Monument / APR-18

Bidding Schedule:

S.No	Activity	Timeline
1.	NIT (Notice Inviting Tender) with RFP	21 st April. 2018
2.	Release of tender document on e-tendering Website	21 st April. 2018
3.	Pre-bid Meeting	28 th April at 16.00 Hrs at Conference hall, Ground Floor -ASCL, Agra.
4.	Last date for submission of Bids(Online)	5 th May 2018 up to 17.30 Hrs
5.	Opening of Technical Bid	8 th May. 2018 at 16.00 Hrs
6.	Opening of Financial Bid	9 th May. 2018 after 16.00 Hrs.

Note:

- For more details contact Chief Executive Officer, ASCL address- CEO, ASCL Nagar Nigam, Agra, contact no.0562-2520615 and through mail at amcagra1@gmail.com
- Also, the tender document can be downloaded from the following portals:
www.nagarnigamagra.com, and www.smartnet.niua.org, [http://etender.up.nic.in.](http://etender.up.nic.in), Agrasmartcity.in

INDEX

S.No.	Brief Description of contents
1	2
1	Scope of Work
2	Instructions to Online Bid-submission
3	Brief & Detailed Tender Notice
4	Detailed Tender Notice
5	Check List
6	Power of Attorney on Rs 100 Stamp Paper authorizing for signing the bid
7	Annexure-I (Details of work tendered for and in hand as on the date of submission of this Tender)
8	Annexure-II (Details of works of similar type and magnitude carried out by the Contractor)
9	Annexure-III (Details of Plants and Machinery immediately available with the tenderer for this work)
10	Annexure-IV (Details of Technical Personnel available with the Contractor)
11	Letter comprising the Financial BID
12	General Conditions of Contract
13	Agreement FORM –B1
14	Tender For Work
15	Memorandum
16	Conditions of Contract
17	Additional General Conditions and Specifications
18	Annexure B – Contract Details
19	Declaration of Contractor
20	BOQ Summary of Project (Bill of Quantities)

SCOPE OF WORK

NAME OF WORK:

Developments of Heritage walk (Second Call)

(1) PROJECT BACKGROUND

Almost every city in India has a legacy of its own. Many of these legacies, however, have been fading away with time. Agra city is no different. This old city has a lot of interesting history and culture hidden in its existing urban fabric. Heritage walks, concept-driven travels that are quite popular are one of the measures which aim to unearth the hidden essence of Agra and monuments and capture their intangible heritage.

(2) SCOPE OF PROJECT

Improvement of vicinity of lesser known heritage monuments including Fahehpuri Majid, Kali Majjid lesser known Dargah of Lal Bukhari. The Project namely Improvement of vicinity of lesser known heritage monuments has been conceived as part of Area-Based Development (ABD) under Agra Smart City Proposal. Improving the vicinity of lesser-known heritage monuments would revive the old charm of the buildings and will create additional tourist destination. It has been envisaged that Archaeological Survey of India (ASI) shall provide Technical and Administrative support. Some of the proposed monuments are under the ambit of ASI and others are heritage of significant importance. It has been proposed to revitalize the lesser known monuments by organizing heritage walks around such monuments.

INSTRUCTION TO TENDERER FOR SUBMISSION OF E-BIDS

1. Submission of e-Bids:

The Bid Submission module of e-procurement website <http://etender.up.nic.in> enables the bidders to submit the e-bids online against this bidding published by the purchaser. Bid may be submitted only during the period and time stipulated in the bidding. Bidders are advised to start the Bid Submission process well in advance so that they can submit their bids in time. The bidders shall submit their bids taking into account the server time, displayed in the e-procurement website. This server time is the time by which the bid submission activity will be allowed till the permissible time on the last date of submission stipulated in the schedule. The bidders cannot submit their bids after the completion of bid submission period. For delay in submission of bids due to any reasons, shall be responsibility of the bidder. The bidders shall follow the instructions mentioned herein under for submission of their e-bids.

- 1.1** For participating in bids through the e-bidding system, it is necessary for the bidders to be the registered users of the e-procurement website <http://etender.up.nic.in>. The bidders shall first register themselves on the e-bidding website, if they have not done so previously, using the option “Click here to enroll” available on the home page of the website.
- 1.2** In addition to the normal registration, the bidder has to register with their Digital Signature Certificate (DSC) in the e-bidding system and subsequently he/ she will be allowed to carry out his /her bid submission activities. Registering the Digital Signature Certificate (DSC) is a onetime activity. Before proceeding to register their DSC, the bidder shall first log on to the e-bidding system using the User Login option on the home page with the logging ID and Password with which they has registered as per clause 1.1 above. For successful registration of DSC on e-procurement website <http://etender.up.nic.in> the bidder must ensure that they possess class-2 /Class-3 DSC issued by any certifying authorities duly approved by Controller of Certifying Authorities. The bidder is also advised to register their DSC on E-procurement website well in advance before bid submission period & time so that they do not face any problem while submitting their e-bid against this bidding. The bidder can perform User Login creation and DSC registration exercise as described in clauses 1.1 and 1.2 above even before bid submission period starts. The purchaser shall not be held responsible if the bidder tries to submit their e-bid at the last moment of submission of bid, but could not submit due to DSC registration problem.
- 1.3** The bidder can search for active biddings through “Search Active Biddings” link, select a bidding in which they are interested in and then move it to „My Biddings“ Folder using the option available in the Bid Submission menu. After selecting and viewing the bidding, for which the bidder intends to bid, from “My Biddings” folder, the bidder can place their bid by clicking “pay Offline” option available at the end of the view bidding form. Before this, the bidder should download the bidding document and price Schedule/Bill of Quantity (BOQ) and study them carefully. The bidder shall keep all the documents ready as per the requirements of bidding document in the PDF format except the Price Schedule/Bill of Quantity (BOQ) which shall be in the XLS Format (EXCEL sheet).
- 1.4** After clicking the „Pay offline“ option, the bidder shall be redirected to the relevant page of Terms and conditions. The bidder shall read the Terms and conditions before proceeding to fill in the Bidding fee EMD offline payment details. After entering and saving the Bidding Fee and EMD details, the bidder shall click “Encrypt & Upload” option given in the offline payment details form so that “Bid Document Preparation and Submission” window appears to upload the documents as per technical (Fee details, Qualification details, Bid Form and Technical Specification details) and financial (Bid Form and Price Schedule/BOQ) schedules/packets given in the bidding details. The details of the Demand Draft or any other accepted instrument which is

to be sent physically in the original before opening of technical bids, should tally with the details available in the scanned copy and the data entered during with submission time otherwise the bid submitted shall not be accepted.

- 1.5** Next, the bidder should upload the Technical Bid Documents for fee details (Bidding fee and EMD), Qualification details as per PQC, and Financial Bid documents as per BOQ of bidding document. Before uploading, the bidder has to select the relevant Digital signature Certificate. They may be prompted to enter the digital signature Certificate password, if necessary. For uploading, the bidder should click “Browse” button against each document label in Technical and Financial schedules/packets and then upload the relevant PDF/XLS files already prepared and stored in the bidder’s computer.
- 1.6** The Bidder shall click “Encrypt” next for successfully encrypting and uploading of required documents. During the above process, the bid documents are encrypted/ locked electronically with the DSC’s of the Bid openers to ensure that the bid documents are protected, stored and opened by concerned bid openers only.
- 1.7** After successful submission of bid documents, a page giving the summary of bid submission will be displayed that the process of e- bid submission is completed. The bidder can take a printout of the summary using the “print” option available in the window as an acknowledgement for future reference.
- 1.8** Purchaser reserves the right to cancel any or all Bids without assigning any reason.
- 1.9** The Bidders are advised to upload the scanned documents with minimum of 150 dpi scanner to ensure readable uploaded e- Bids.

2. Deadline for Submission of E-Bids:

2.1 E-Bids (Technical and Financial) must be submitted by the bidders at e-procurement website <http://etender.up.nic.in> not later than **17.30 Hrs on Dated 5th May 2018**.

2.2 The Purchaser may, at his discretion, extend this deadline for submission of bids by amending the bid documents.

3. Late Bids:

3.1 The server time indicated in the Bid Management window on the e-procurement website <http://etender.up.nic.in> will be the time by which the bid submission activity will be allowed till the permissible date and time schedule in the bidding. Once the bid submission period is over, the bidder cannot submit their bid. Bidder has to start the Bid Submission well in advance so that the submission process is completed within the scheduled period, failing which; it shall be the bidder’s responsibility.

4. Withdrawal and Resubmission of E-Bids:

4.1 At any point of time, a bidder may withdraw their bid submitted online before the completion of bid submission period. For withdrawing, the bidder shall first log in using their login ID and password and subsequently by their Digital Signature Certificate on the e-procurement website <http://etender.up.nic.in> The bidder shall then select “My Bids” option in the Bid Submission menu. The page listing all the bids submitted by the bidder shall be displayed. Click “View” to see the details of the bid to be withdrawn. After selecting the “Bid Withdrawal” option, the bidder has to click “Yes” to the message “Do you want to withdraw this bid?” displayed in the Bid Information window for the selected bid. The bidder also has to enter the reason for withdrawing the bid and upload the same for withdraw before clicking the “Submit” button. The bidder has to confirm again by pressing “Ok” button before finally withdrawing their selected bid.

4.2 The bidder has to request the purchaser with a letter, attaching the proof of withdrawal and submission of bid security/EMD in the office of purchaser for taking back the bid security/EMD as per the manual procedure.

4.3 No bid may be withdrawn in between the period fixed for last date of submission of bids and the period of expiry. Withdrawal of a bid during this interval may result in the Bidder's forfeiture of their bid security.

4.4 The bidder can resubmit their bid as and when required till the scheduled bid submission end date and time. The bid submitted earlier will be replaced by the new one. The bid security submitted by the bidder earlier will be used for revised bid and the new bid submission summary generated after the successful submission of the revised bid will be considered for evaluation purposes. For resubmission, the bidder shall first log in using their Login ID and Password and subsequently by their Digital Signature Certificate on the e-procurement website <http://etender.up.nic.in> The bidder should then select "My Bids" option in the Bid Submission menu. The page listing all the bids submitted by the bidder will be displayed. Click "View" to see the details of the bid to be resubmitted. After selecting the "Bid Resubmission" option, click "Encrypt & Upload" to upload the revised bid documents by following the methodology provided in clauses 1.4 to 1.7.

4.5 The bidders can submit their revised bids as many times as possible by up loading their bid documents within the schedule period for submission of e-bids.

4.6 No bid can be resubmitted subsequently after the period for submission of bids is over.

5. Bidders are advised to study the bid Document carefully. Submission of bids against the tender notice shall be deemed to have been done after careful study and examination of the procedures, terms and conditions stipulated in the bid Documents with full understanding of its implications.

6. The bid document is available at e-procurement website <http://etender.up.nic.in> Interested bidders may view, download the bidding document, seek clarification and submit their bid online up to the prescribed date and time through uploading on e-procurement website <http://etender.up.nic.in>

7. The bidders are required to submit the cost of bidding document as stated above through demand draft/ Banker's cheque Chief Executive Officer Agra Smart City Ltd" payable at Agra, prior to 15:00 Hrs. on date of the scheduled date & time of opening of Part –I of the bid failing which bid shall not be considered/opened.

8. All bids must be accompanied by a Bid Security (EMD) in the form of Bank Guarantee in prescribed proforma or FDR/TDR of scheduled Bank which shall be duly pledged in favour of Chief Executive Officer Agra Smart City Ltd" payable at Agra. The scanned copy of bid document fee (Tender Cost), Earnest Money, Power of attorney must be up loaded electronically along with all the bid documents. **The original copy of bid document fee, EMD, Power of Attorney made in the name of individual who signed bid document digitally through DSC & Validity Commitment in prescribed pro forma provided in tender document on non- judicial stamp paper of Rs 100.00 each should be furnished to the Conference hall, Agra Smart City Limited,agra before 15:00 Hrs. on date of opening of part-I of submitted Bid, failing which the bid shall not be considered/ opened.**

9. The bids shall be electronically opened in the presence of bidder's representatives, who choose to attend, at the prescribed venue, date and time mentioned above.

10. The Purchaser reserves the right to cancel any or all the bids/ annul the bidding process without assigning any reason thereof.

11. In the event of date specified for bids opening, being declared a holiday then the bid shall be opened on next working day at schedule time.

12. All the required documents shall be submitted/ uploaded by the bidder electronically in the PDF format. However, the Financial Bid should be submitted in the XLS format.

13. No deviation from the Technical specification & Technical Conditions shall be acceptable.

14. In Technical Bid (Part – I) Bidders have to quote specifically whether their rates are exclusive of G.S.T.

AGRA SMART CITY LIMITED, AGRA

RFP NO: 03 ASCL/ Monuments /APR-18

INVITATION FOR E-TENDER

(BRIEF TENDER NOTICE)

Sealed tender in B-1 Form (Percentage Rate) are invited by the Chief Executive Officer (CEO), Agra Smart City Ltd., from eligible bidder should have valid registration with the Government of Uttar Pradesh in appropriate class. However, such bidders who are not registered with the Government of Uttar Pradesh and are eligible for registration can also submit their bids after having applied for registration with appropriate authority.

The bidder would be required to have valid registration with <http://etender.up.nic.in> appropriate class at the time of signing of the Contract.

- (a) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of the earnest money deposit.

S. No.	Name of work	Tender cost in Rs.	Earnest money in Rs.	Time limit in months	Cost of Tender Docume (Rs)
01	Developments of Heritage walk (Second Call) in Agra.	3,17,83,500.00	6,35,670.00	4 Months	Rs 15000.00 + 18% GST

Eligibility Criteria:

- Contractors Average Annual Turnover during last three years (FY 2014-15, 2015-16, 2016-17) for Construction Works Amounting of Rs. 4,76,75,250.00 (i.e. not less than 150% of the probable amount of contract).
- The Contractor should have executed either of the following within last 7 years.
 - One Road /Street Corridor Improvement/ Work Amounting of Rs. 2,54,26,800.00 (i.e. not less than 80% of the probable amount of contract); or
 - Two Road /Street Corridor Improvement Work Amounting of Rs. 1,58,91,750.00 each (i.e. not less than 50% of the probable amount of contract); or
 - Three Road /Street Corridor Improvement Work Amounting of Rs.1,27,13,400.00 each (i.e. not less than 40% of the probable amount of contract).
 - Similar nature of work in multiple contracts in any of three financial years (2014-15, 2015-16, 2016-17) amounting of Rs.3,00,00,000 (Rupees three Crores) per year.
- Contractor shall have **Bid capacity** Amounting Rs.3,17,83,500 (i.e. 100% Bid Capacity criteria for above tender).

4. Bidders are required to submit the corresponding Work Order copies & Execution/Completion Certificates issued by the respective clients. The Certificates should be issued by respective authority (Not below Executive Engineer) of client. ASCL may call for original certificates for verification.
5. The Defect Liability shall be 12 months and Operation & Maintenance period for this work shall be 60 months including of defect liability period.
6. The work shall be carried out under the supervision of Project Management Consultant appointed by ASCL in coordination with the Urban Designer and Transport Planner appointed for this project.
7. Tender Forms are made available online on <http://etender.up.nic.in>, www.nagarnigamagra.com, www.agrasmartcity.in and www.smartnet.niua.org from 21st April. 2018 to 05th May. 2018 (upto 5.30 pm).
8. A pre-bid meeting for all works will be held on 28th April. 2018 at 04.00 P.M in the Conference hall, Agra Smart City Office, Agra. The bids will be submitted online on the website <http://etender.up.nic.in>
9. Bids must be accompanied by bid security specified for the work in the table above in form of Demand Draft/ F.D.R. from any Nationalized/ Scheduled bank drawn in favor of “Chief Executive Officer Agra Smart City Ltd” payable at Agra and Exemption Certificate will not be accepted in lieu of Earnest Money.
10. ASCL shall not be responsible for any delay in receiving the documents on account of any reasons and Chief Executive Officer ASCL, Agra, further reserves the right to revise or amend this notice and or the bid documents fully or partly prior to the last date notified for submission of offers or on any subsequent extended date. The Chief Executive Officer, ASCL, Agra, further reserves the right to reject any or all bids without assigning any reasons.

Chief Executive Officer (CEO)
ASCL

AGRA SMART CITY LIMITED, AGRA

DETAILED E-TENDER NOTICE

Sealed tender in B-1 Form (Percentage Rate) are invited by the Chief Executive Officer (CEO), Agra Smart City Ltd., from eligible bidder should have valid registration with the Government of Uttar Pradesh in appropriate class. However, such bidders who are not registered with the Government of Uttar Pradesh and are eligible for registration can also submit their bids after having applied for registration with appropriate authority.

NAME OF WORK: Developments of Heritage walk (Second Call)

1 **PLACE OF WORK:** Agra

2. **ESTIMATED COST PUT TO TENDER: Rs. 3,17,83,500.00**

3. **EARNEST MONEY DEPOSIT: Rs 6,35,670/-** Rupees Six Lacs thirty five Thousand six hundred seventy only in the form of FDR/ Demand Draft only in the name of “Agra Smart City Limited”, Payable at Agra from any Nationalized Bank. Exemption certificate will not be accepted in lieu of Earnest Money.

4. **SECURITY DEPOSIT**

The total Security Deposit shall be 5% (five percent) of contract sum i.e. tender amount. 2% Earnest Money Deposit will be converted to Security Deposit.

a) 3% Security Deposit should be credited by contractor in the form of DD / FDR from Nationalized/ Scheduled Bank for ASCL registered contractors and DD/ FDR from Nationalized Bank only for non ASCL registered contractors, in the name of “Agra Smart City Limited, Agra after issue of letter of acceptance.

b) Return of Security Deposit & Retention Money:

Security Deposit shall be returned only after issuance of Virtual Completion Certificate by Engineer in charge / Project Management Consultant for the project. The schedule for returning the Security Deposit & Retention Money shall be as specified hereunder.

1. The return of SD shall start after 1 year of operation and maintenance (from date of issuance of Completion Certificate) of the road as specified in Detailed Tender Notice.
2. The SD shall be released on successful completion of operation and maintenance of the road during that period as specified in Detailed Tender Notice.
3. Starting from completion of year 1 of O&M, the SD shall be returned at the rate of 1% every year (Total 5 % in 5 years) after submission of equivalent Bank Guarantee by the contractor for balance period of operation and maintenance.

Completion Certificate:

It is obligatory for the contractor to obtain the completion certificate within 01 (one) months of completion of time period or valid extension period. **Only 90 % payment for the work shall be released to the contractor upon 100 % physical work completion. Upon completion of 90 % physical work, the contractor shall apply for Completion Certificate and balance amount of 5% shall be released along with Completion Certificate and Final Bill. Remaining 5% shall be released on 1% every year by the contractor for balance period of operation and maintenance.** It shall be mandatory on the contractor to receive completion certificate from ASCL / Consultant within 01 months of completion of Tender Period or Valid Extension Period failing which suitable amount shall be deducted from his Security Deposit as directed by the Engineer- in – Charge.

If during any period the contractor fails to complete the operation and maintenance of the work as specified in the Detailed Tender Notice, the cost of this work shall be deducted from the balance SD payable to the contractor.

4 TIME LIMIT FOR COMPLETION OF WORK

The time limit for completion of work is 04 months and will be counted from the date of issue of work order.

5 ISSUE OF BLANK TENDER FORM

Tender Form can be downloaded from on www.nagarnigam.com, www.agrasmartcity.in, etender.up.nic.in and www.smartnet.niua.org . The Tender form shall be printed by the bidder and the hard bound copy shall be enclosed in Envelope. The tender fees in DD form should be submitted along with the tender document.

6 LAST DATE OF SUBMISSION

Tender submission shall be on 5th May 2017 upto 17.30 Hrs.

7 PLACE OF SUBMISSION

The Tender submission shall be online on the government website of <http://etender.up.nic.in>

8 DATE AND PLACE OF OPENING OF TENDER :

On 9th May 2018 at 16.00 Hrs in the office of Chief Executive Officer (CEO), ASCL, Conference hall, Agra Smart City Limited, Agra

9 COST OF BLANK TENDER FORM (NON-REFUNDABLE)

- a) Rs. 15000 /- (Fifteen Thousand) + 18% GST per set (Blank Tender form will not be issued by Post/Courier).
- b) Cost of Blank Tender Form will be accepted only by Demand Draft on Nationalized/Scheduled Bank payable at Agra in the name of Agra Smart City Limited.
- c) The cost of Tender documents will not be refunded under any circumstances.
- d) The tender document should be downloaded from the government website of <http://etender.up.nic.in> The tender fee in the form of Demand Draft from Nationalized/Scheduled Bank shall be enclosed in Envelope No I at the time of submission of tender. Failing to do so, the Envelope No II of the bidder shall not be opened.

10 VALIDITY OF THE OFFER

120 days from the date of receipt of the Tender.

11 ELIGIBILITY OF TENDERER

The contractor must deploy the requisite machinery as directed by Engineer-in-charge. Any other machinery required to carry out the work should be deployed by contractor on the directions of Engineer-in-charge at no extra cost.

12. BID CAPACITY

Contractor shall have financial capacity to qualify for bid capacity of equal to or more than the total value of works for which he has offered his bid. Contractor who meets the minimum qualification criteria will be qualified only if their available bid capacity is equal to or more than the total value of works for which he has offered his bid. The available bid capacity will be calculated as below:

Assessed Available bid capacity = (A x N x 2.0 - B)

A = **Maximum value** of civil engineering works executed in any one year during the last three years i.e. from April, 2011 to March, 2016 (updated to 2015-2017 level by factor of escalation of 10% per year) taking into account the works completed as well as works in progress. For example, the value of work done during 2014-2015 will be updated to 2015-2016 level multiplying by a factor 1.1, the value of work done during 2013-2014 will be updated to 2015-2016 level, multiplying by a factor 1.2 & so on.

N = Number of years prescribed for completion of the works for which bids are invited (**0.50 for this tender**)

B = Value, at 2016-2017 price level, of existing commitments and on-going works to be completed during the N years.

Note: The statements showing the value of existing commitments and on-going works as well as the stipulated period of completion remaining for each of the works lists should be countersigned by the respective Employer or his authorized representative.

Calculations showing available bid capacity should be enclosed by the Contractor.

Bid capacity will be considered 100%.

Submission of duly notarized bond stating cost of work in hand and ongoing work for Bid Capacity calculation shall be binding on the Contractor.

13. PRE-TENDER CONFERENCE

- a) Pre-Tender conference is open to all eligible tenderers and will be held on 28th March, 2018 @ 16.00 Hours in the office of the Chief Executive Officer ASCL, Nagar Nigam, Agra wherein the prospective tenderers will have an opportunity to obtain clarifications regarding the work and the tender conditions.
- b) The prospective tenderers are free to ask for any additional information or clarification either in writing or verbally and the clarifications to the same will be given during pre-bid meeting and this clarification referred to as “Common Set of Deviations” will be applicable to all tenderers. Common set of deviations, if any, issued by ASCL will form part and parcel of the tender documents.

- c) The tender submitted by the tenderer shall be strictly as per NIT and Corrigendum/ Addendum issued by the ASCL. The tender offer shall be unconditional. Conditional tenders/offers will be summarily rejected.
- d) All tenderers are cautioned that the tender containing any deviations from the contractual terms and conditions, specifications, or other requirements will be rejected as non-responsive.

14. COST OF BIDDING

The tenderer shall bear all costs associated with the preparation and submission of the bid and ASCL will in no case, be responsible and liable for those costs.

15. SITE VISIT

The contractor at his own responsibility and risk is encouraged to visit and examine the site of works and its surroundings and obtain all information that may be necessary for preparing the bid and entering into a contract for construction of the works. The costs of visiting the site and collecting the necessary information shall be borne by the bidder. No extra claim will be entertained in future on this account.

16. MANNER OF SUBMISSION OF TENDER AND ITS ACCOMPANIMENTS

The tender shall be submitted ONLINE ONLY. The TECHNICAL DOCUMENT shall consist of the following documents

a) Technical Documents

- i) Earnest Money Deposit as explained above.
- ii) Documents in support of qualification & eligibility criteria. (Copy of Annexures & Scheduled A - Q attached hereafter)
- iii) Copy of PAN Card and latest Income Tax Return certificate / Sal form.
- iv) GST registration certificate

The bid capacity calculation shall be submitted by Contractor on the Chartered Accountants letterhead, duly signed by the Chartered Accountant considering the work in hand, work expected to be awarded and last 5 years turnover of the firm. For turnover only cost of civil works shall only be considered. Regarding experience of work, certificate shall be obtained from the competent authority having designation not lower than Project Engineer or Project Manager in case of private sector works.

- iv) A list of works in hand and tendered for.
- v) A list of works of similar type and magnitude carried out by the Contractor in last 5 years.
- vi) List of machinery and plants immediately available with the Tenderer for use on this work and list of machinery proposed to be utilized on this work, but not immediately available and the manner in which it is proposed to be procured. The condition, cost and location of machinery shall be indicated.
- vii) Details of Technical personnel on the rolls of the tenderer giving details of experience and qualification of each of them and details of technical personnel to be appointed for this project along with bio-data duly signed by the person to be appointed.
- viii) Work plans in Bar Chart format to be submitted along with tender document indicating the methodology planning with resources logistics and work plan with indicative milestone shall be submitted duly signed by the Tenderer within 07 days of issue of work order. He should indicate requirement of machinery and man power in work plan. A tender submitted without work plan in the form of bar chart indicating mile stone etc. would be considered as invalid and non responsive. The

detailed work programme will be finalized and approved by ASCL after award of work. Contractor shall suitably modify the programme as directed by Engineer-in-charge.

- ix) Common set of deviations or any corrigendum / addendum / amendment issued by Chief Executive Officer ASCL, Agra duly signed by Contractor.

b) COMMERCIAL SUBMISSION:

The Contractor shall quote for the work as per details given in the main tender and also based on the details of conditions, stipulation made by the department and as per bill of quantity, specification and corrigendum / addendum issued before last date of receipt of tender document. The tender / offer shall be unconditional. Conditional offer will be rejected summarily as non-responsive.

c) SUBMISSION OF TENDER

The submission of the Tender shall be Online as per the norms of Tender Cell of PMC. The detailed information regarding the submission can be obtained from the website <http://etender.up.nic.in>

17. OPENING OF TENDER

The tenders will be opened on the date specified in the Tender Notice (if possible) in the presence of the intending bidders or their authorized representative to whom they may choose to remain present. Following procedure will be adopted for opening of the tender.

Technical Document:

First of all Technical Document of the tender will be opened to verify its contents as per requirements. If the various documents attached online do not meet the requirements of the ASCL, Agra a note will be recorded accordingly by the tender opening authority and the said Tenderers Financial Submission will not be considered for further action and the same will be recorded.

Commercial Submission

The Financial Submission shall be considered for opening, after opening of Technical Document & after scrutiny of Contractors document. The Financial Submission shall be opened if the Contractor's documents and proposal is found to be acceptable & minimum eligibility criteria specified is satisfied. The tendered amount / percentage above or below from FINANCIAL SUBMISSION shall then be read out. The successful tenderer will be required to produce to the satisfaction of the specified concerned authority, valid and concurrent license issued in his favor under the provisions of the Contract Labor (regulation and abolition) 1970 Act, before starting the work. Failure to do so, acceptance of the tender shall be liable to be withdrawn and security deposit forfeited.

18. RIGHT RESERVED:

Right to reject any or all tenders without assigning any reason therefore is reserved by the Chairman of ASCL, Agra whose decision will be final and legally binding on all the tenderers.

The ASCL, Agra at its discretion may extend the dead line for submission of tender by issuing an amendment.

The ASCL, Agra shall have the right to revise or to amend the contract document prior to receipt of tender.

- 19.** The amount of the earnest money will be forfeited in case successful contractor does not pay the amount of initial security deposit within the time specified as stipulated by the Project Engineer, ASCL and complete the contract documents. In all other cases, earnest money will be refundable.
- 20.** The bidders who are not registered with any Govt / Semi Govt organization shall seek the registration with Agra Municipal Corporation within 1 month of issue of the work order by ASCL.

CHECK LIST

List of all documents, forms, statements, conditions, schedules, drawings etc should be submitted with the tender.

The above list shall contain the following documents particularly otherwise the tender is likely to be rejected.

Sr.No.	Brief Details of Documents required	Whether Enclosed or Not
TECHINICAL		
1	Cash receipt or Demand Draft/FDR from Nationalized/ Scheduled Bank, towards payment of Earnest Money	
2	List of Works in Hand and tendered for (Annexure I)	
3	Power of Attorney on Rs 100 Stamp Paper authorizing for signing the bid	
4	List of Works of similar type and magnitude carried out by Contractor (Annexure II)	
5	Details of Plant and Machinery proposed to be deployed on the work immediately (Annexure III)	
6	Details of Technical Personnel available with the tenderer and Personnel to be deployed on this work (Annexure IV)	
7	Attested Copy of Partnership Deed/ Memorandum and Article of Association	
8	Latest Income Tax Clearance Certificate in attested copy valid for one year	
9	Attested Copy of valid Registration Certificate	
10	G.S.T.Registration Certificate	
COMMERCIAL		
1	Main Tender Document (Original) duly signed by Contractor and percentage duly filled	

Note: (i) All documents must be signed by the Tenderer.
(ii) Information asked in prescribed Performa shall be submitted in prescribed format only.

POWER OF ATTORNEY

(On Rs. 100 Stamp Paper duly notarized on all pages)

Power of Attorney for Authorized Representative

Know all men by these presents, we (name of the Bidder and address of the registered office) do hereby constitute, appoint and authorize Mr. / Ms..... (Name and residential address) who is presently employed with us and holding the position of as our true and lawful attorney (hereinafter referred to as the “attorney”), to do in our name and on our behalf, all such acts, deeds and things necessary in connection with or incidental to submission of our Proposal for “Name of Project” at Agra”, including signing and submission of the Proposal and all accompanying documents, attending the pre-bid meeting, providing information/responses to ASCL, representing us in all matters before ASCL, if selected, undertaking negotiations with ASCL prior to the execution of the Contract and generally dealing with ASCL in all matters in connection with our Proposal.

We hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done or caused to be done by our said attorney pursuant to and in exercise of the powers conferred by this Power of Attorney and that all acts, deeds and things done by our attorney in exercise of the powers hereby conferred shall and shall always be deemed to have been done by us.

IN WITNESS WHEREOF WE,, THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS DAY OF, 2018

For _____
(Signature)
(Name, Title and Address)

Accepted
..... (Signature)
(Name, Title and Address of the Attorney)

ANNEXURE I

Details of work tendered for and in hand as on the date of submission of this tender

NAME OF THE TENDERER:

Sr. No.	Name of work	Place & Country	Work in hand		Anticipated date of completion	Works tendered for			Remarks
			Tendered Cost	Cost of remaining work		Estimated cost	Date when decision is expected	Stipulated date or period of completion	
1	2	3	4	5	6	7	8	9	10

ANNEXURE II

Details of works of similar type and magnitude carried out by the Contractor

NAME OF THE TENDERER:

Sr. No.	Name of work	Cost of work	Date of starting	Stipulated date of completion	Actual date of completion	Remarks
1	2	3	4	5	6	7

ANNEXURE III

Details of Plants and Machinery immediately available with the tenderer for this work

NAME OF THE TENDERER:

Sr. No.	Name of equipment	No. of units	Kind and make	Capacity	Age and condition	Present Location	Remarks
1	2	3	4	5	6	7	8

ANNEXURE IV

Details of Technical Personnel available with the Contractor

NAME OF THE TENDERER: (Minimum Requirement as Stated Below)- The details of the Personnel proposed to be deployed fulltime on site shall be submitted by the Contractor. The change in the site staff shall be allowed only after the approval of ASCL.

Sr. No.	Name of the person/ Nos	Qualification	Whether working in field or office	Experience of execution of similar works	Period for which the person is working with the Tenderer	Remarks
1	2	3	4	5	6	7
1	Project Manager (1 Nos)	B.E. Civil	Field (fulltime)	10 Years		
2	Site Engineer (1 Nos)	Diploma Civil	Field (fulltime)	5 Years		
3	Site Supervisor (2 Nos)	ITI or Diploma Civil	Field (fulltime)	5 Years		

Letter comprising the Financial BID

NAME OF WORK: _____

(Name of the work as appearing in the bid for
the work)

I/We do hereby BID to execution of the above work within the time specified at the rate (In figures) (In words) ___percent below / above or at par based on the Bill of Quantities and item wise rates given therein in all respects and in accordance with the specifications, designs, drawings and instructions in writing in all respects in accordance with such conditions so far as applicable.

I/We have visited the site of work and am/are fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to accessibility of site and quarries/ kilns, nature and the extent of ground, working conditions including stacking of materials, installation of tools and plant conditions effecting accommodation and movement of labour etc. required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the Chief Executive Officer, Agra Smart City Limited, Agra or his successors in office the sums of money mentioned in the said conditions.

Note:

- i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise rates given therein shall be quoted.
- ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept such valid and correct rate and declines to furnish performance security and sign the agreement his earnest money deposit shall be forfeited.
 - iii. In case the percentage “above” or “below” is not given by a bidder, his bid shall be treated as non-responsive.
- iv. All duties, taxes, and other levies payable by the bidder shall be excluded in the percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Executive Director, Agra Smart City Limited, Agra dated the _____ day of _____ 2018

Signature of Officer by whom accepted

Note: The bidder has to quote his “Bid Price” in Financial Bid which is in separate sheet in EXCEL FORMAT provided at <http://etender.up.nic.in>

GENERAL CONDITIONS OF CONTRACT

1. DEFINITIONS

Unless excluded by or repugnant to the context.

- a) The expression ASCL as used in the tender papers shall mean the “Agra Smart City Ltd”
- b) The expression Corporation as used in the tender paper means ASCL
- c) The expression “Department” as used in the tender papers shall mean ASCL, Agra.
- d) The expression “plant and equipment” as used in the tender papers shall mean every machinery, centering forms necessary or considered necessary by the Chief Executive Officer, ASCL to execute, construct complete and maintain the works and used in altered, modified, substituted and additional work, ordered in the time and manner herein provided and all temporary materials and special and other articles of appliances of every sort, kind and description whatsoever intended or used therefore.
- e) “Drawing” shall be mean the drawings referred to in specifications and any modifications of such drawings approved in writing by engineers and such other drawings as may from time to time be furnished or approved in writing by the Chief Executive Officer, ASCL.
- f) “Engineer-in-charge” of the work shall mean the „Project Engineer” appointed by ASCL “Project Engineer”s representative” shall mean an assistant of the Project Engineer notified in writing to the Contractor by the Project Engineer.
- g) “PMC” shall mean the Project Management Consultant appointed by ASCL for construction supervision of project, management of project and monitoring the work. The PMC shall be Engineer whenever specified.
- h) The “Site” shall mean the lands and / or other places on under in or through which the work is to be executed under the contract including any other lands or place which may be allotted by ASCL/ Agra Municipal Corporation or used for the purpose of contract.
- i) Part(s) thereof as the case may be and shall include all extra or additional, altered or substituted works as required for performance of the contract.
- j) The “Contract” shall mean The agreement entered into between the owner and the Contractor as recorded in the contract form signed by the parties include all attachment the notice of tender, the sealed quotation and the tender documents including the tender and acceptance thereof together with the documents referred to therein, and the accepted conditions with annexure mentioned therein including any special conditions, specifications, designs, drawings, priced schedule/bill of quantities and schedule of rates. All these documents taken together shall be deemed to form one contract and shall be complementary to one another. Contract is deed of contract together with all its accompaniment and those later incorporated in it by internal consent.
- k) The “Contractor” shall mean the individual or firm or company whether incorporated or not, undertaking the work and shall include legal representative of such an individual or persons comprising such firms or company as the case may be and permitted, assigns of such individual or firm or company.

- l) The “Contract sum”/“Contract price” shall mean the sum for which the tender is accepted.
- m) The “Contract time” means period specified in the tender document for entire execution of contracted works from the date of notification of award including monsoon period.
- n) A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours worked in that day.
- o) A “month” shall mean a calendar month.
- p) A “week” shall mean seven consecutive days without regard to the number of hours worked in any day in that week.
- q) “Excepted Risks” are risks due to riots (otherwise than among Contractor’s employees) and civil commotion (in so far as both these are un-insurable) was (whether declared or not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power, any acts of God, such as earthquake, lightening and un-precedent floods over which the Contractor has no control.
- r) “Temporary works” shall mean all temporary works of every kind required in or about the execution completion or maintenance of the works.
- s) “Urgent works” shall mean any measures, which in the opinion of the Engineer, become necessary during the progress of the works to obviate any risk or accident or failure or which become necessary for security of the work or the persons working, there on.
- t) Where the context so requires, word importing the singular number only also include the plural number office-versa.
- u) Wherever there is mention of “Schedule of rates” or simply DSR or Schedule Rates in this tender it will be taken to mean as “The schedule of rate of Agra Municipal Corporation, Agra.

2. PROGRAMME AND PROGRESS SCHEDULE

The Contractor shall submit his own programme with the tender, in the form of Bar Chart, indicating critical activities and PERT programme including phase wise deployment of man and machinery, power, cash flow etc. in Envelope No. I. The program may be submitted in general Bar Chart format at the tender stage. Simultaneous with the execution of the Contract Agreement, the Contractor shall submit to the Engineer-in-charge his item-wise monthly programme. The programme shall also provide the information as to required approvals to methodology, drawing, samples, materials, equipments & their time of submissions to the Corporation. The adequate commissioning & trial run period shall be incorporated in the programme/ Bar Chart.

The progress report shall be submitted by the Contractor vis-à-vis programme every month. The project team of the Contractor shall be so motivated to know the balance work at the end of each week & the rate required in the balance period to complete the work & therefore, shall endeavor to complete the task assigned for each week timely. In case, where the updated & revised schedule is required, the same shall be submitted to the owner for approval.

The programme shall indicate and give details of physical and financial implication including men, materials and machinery requirements. In case the progress is less than the stipulated progress, Contractor shall increase the resources i.e. machinery and labour to achieve the targeted progress at no extra cost.

3. INTENT AND INTERPRETATION OF CONTRACT DOCUMENTS

The contract documents are complementary and what is called for by one is as binding as if called for by all. Any work that may be reasonably inferred from the drawings or specifications as being required to produce the intended result shall be provided by the Contractor whether or not it is specifically called for.

The Contractor shall furnish and pay for all labour, supervision, materials, equipment, transportation, construction, equipment and machinery tools, appliances, water, fuel, power, energy, light, heat, utilities, telephone, storage, protections, safety provisions, and all other facilities, services and incidentals of any nature whatsoever necessary for the satisfactory and acceptable execution, testing, initial operation (two months) and completion of the work in accordance with the contract documents, ready for use and operation by the owner. The cost of all these arrangements shall be deemed to be included in the contract offer and no separate payment shall be admissible therefore.

Interpretations

Written clarifications or interpretations necessary for the proper execution or progress of the work, in the form of drawings or otherwise, will be issued with reasonable promptness by the Engineer and in accordance with any schedule agreed upon. Such clarifications or interpretations shall be consistent with or reasonably inferable from the intent of the contract documents and shall become a part thereof. Where, there is a discrepancy between the drawings and the specifications, the Contractor shall obtain the Engineer's interpretation, which shall be binding on the Contractor.

Drawings

The contract drawings provided are for tendering purpose only. This tender document shall be used for reference and guidance only. Figured dimensions on drawings shall only be followed and detailed drawings shall govern over general drawings. The structural drawings for execution will be supplied by the Engineer-in-charge in duplicate progressively. The Contractor shall keep approved set of drawings at site of work and copies of the approved drawings shall be made available to ASCL Engineer or his representative for checking record etc.

Signed Drawings

Signed drawings alone shall not be deemed to be in order for work unless it is entered in the agreement or schedule of drawings under proper attestation of the Contractor and the Engineer or unless it has been sent to the Contractor by the Engineer with a covering letter confirming that the drawing is an authority for work in the contract.

Technical Words

Work, materials or equipment described in works, which so applied, have a well-known trade or technical meaning shall be deemed to refer to such recognized meanings.

4.3.3. Mistakes in Drawings

The Contractor shall be responsible for any discrepancies, errors or omissions in the drawings and other particulars, supplied by him, whether such drawings and particulars have been approved by the Engineer or not, provided that such discrepancies, errors or omissions be not due to inaccurate information or particulars furnished in writing to the Contractor by the Engineer.

4. LAND, CONDITIONS AND LAYOUT

No land is available with the ASCL to be given to Contractor for his establishment. The Contractor has to make his own arrangements. The Contractor shall obtain consent from Agra Municipal Corporation/ Property owners make all arrangement and pay all costs for the land, areas of access and right of way without any liability to the ASCL.

Sub-Surface Conditions

The Contractor shall promptly notify the owner in writing of any surface or latent physical conditions at the site differing materially from those indicated in the contract documents or of any unusual nature differing materially from those ordinarily encountered and generally recognized as inherent in constructions of the character provided for in the contract documents. The Engineer will investigate those conditions and obtain such additional tests and surveys, as he may deem necessary. If the Engineer finds that the conditions differ significantly from those indicated in the contract documents or from those inherent in the construction, a variation order may be issued to incorporate the necessary revisions unless otherwise provided in the contract documents. Contractor shall satisfy himself about strata conditions before submission of detailed proposal and methodology of construction.

Contractor's Verification

The Contractor will establish at the work site temporary bench marks (TBM) as per requirement & as directed by Engineer-in-charge & connect it to a permanent B.M.

available in the area with known value. The Contractor will then carry out necessary surveys & leveling, covering his work, in verification of the survey data on the working drawings furnished by the Engineer and he will be responsible for establishing the correct lines and levels and verification of the lines and level furnished on the working drawings. If any error has erupted in the work due to non-observance of this clause, the Contractor will be responsible for the error and bear the cost of corrective work.

Site Office, Laboratory & Facility to Field Staff

The Contractor shall provide a separate & independent main site office of Semi permanent type structure with attached toilet & bathroom arrangement for consultants & ASCL staff, as well as laboratory for material testing, along with furniture & electric fittings as required, during the contract duration at one of the location as directed by Engineer-in-Charge. The space for the same shall be provided by ASCL. Contractor shall maintain the structure during construction period inclusive of payment of electric & telephone (Landline) bills, security & daily upkeep of the premises. The designs and drawings shall be approved by Engineer-in-Charge/Engineer. The area should be minimum 100Sqm for site office of ASCL etc. The list of furniture & gadgets for the main site office is listed below. In addition to the above facility Contractor shall provide equipment as mentioned below for conducting routine Quality Control tests at each ongoing work site. The list of equipment at the main site laboratory is provided below. The Contractor has to provide, maintain the facilities in good condition. **The cost of providing & maintaining these facilities is incidental to work and deemed to have included in the offer given by the Contractor, failing which non-refundable penalty of Rs. 5000/- (Rupees Five Thousand only) per day will be imposed on Contractor.** After completion Contractor should demolish site office and remove furniture, fittings & etc. as per direction of engineer.

FACILITIES TO PROJECT MANAGEMENT CONSULTANTS AT SITE OFFICE

S.No.	(A) Providing & Maintaining Furnishing Items	Unit	Quantity
1	Executive Table	Nos	1
2	Ex. Chair	Nos	5
3	Table-	Nos	2
4	Ordinary chair	Nos	10
5	Steel Almirah	Nos	2
6	Ceiling fans	Nos	1
7	Crockery set for Tea	Set	1
8	Water Purifier – Aqua Guard	Unit	1

5. SECURITY DEPOSIT AND INDEMNITY BOND:

Security Deposit

The total Security Deposit shall be 5% (five percent) of contract sum i.e. tender amount.

a) 2% Earnest Money Deposit will be converted to Security Deposit.

b) 3% Security Deposit should be credited by contractor in the form of DD / FDR from Nationalized/ Scheduled Bank for ASCL registered contractors and DD/ FDR from Nationalized Bank only for non ASCL registered contractors, in the name of “Agra Smart City Ltd.” after issue of letter of acceptance.

Loss or Damage Indemnity Bond

The Contractor shall be responsible during the progress as well as during maintenance period for any liability imposed by law for any damage to the work or any part thereof or to any of the materials or other things used in performing the work or for injury to any person or persons or for any property damaged in or outside the work limit. The Contractor shall indemnify and hold the owner and the Engineer harmless against any and all liability, claims, loss or injury, including costs, expenses, and attorney’s fees incurred in the defense of same, arising from any allegation/ litigation, whether groundless or not, of damage or injury to any person or property resulting from the performance of the work or from any material used in the work or from any condition of the work or work site, or from any cause whatsoever during the progress, maintenance of the work & during defect liability period.

6. SUPERVISION AND SUPERINTENDENCE

Contractor's Supervision

The Contractor shall supervise & direct the works efficiently & with his best skill & attention. He shall be solely responsible for means, methods, techniques, procedures & sequences of construction. The Contractor shall co-ordinate all parts of the work and shall be responsible to see that the finished work complies fully with the contract documents, & such instructions & variation orders as the Engineer may issue during the progress of the works.

Project Manager & Resident/ Site Engineer

The Contractor shall keep on the work at all times during its progress a competent Project Manager to the satisfaction of ASCL, who shall not be replaced without ten (10) days written notice to the Engineer except under extra-ordinary circumstances. The Project Manager shall be the Contractor's representative at the site and shall have authority to act on behalf of the Contractor. All communications, instructions and directions given to the agent shall be binding as if given to the Contractor by the Engineer not otherwise required to be in writing will be given or confirmed in writing upon request of the Contractor. Additionally the Resident or Site Engineer shall be deployed fulltime for this project. The

Resident Engineer shall be experienced and shall have executed similar type of work. Resident Engineer shall be B.E. and have experience of Civil Engineering work for 10

years. **The work shall not be allowed to commence without the deployment of Project Manager and the Site Resident Engineer by Contractor and approval of ASCL.**

7. CARE AND USE OF SITE

The Contractor shall not commence operations on land allotted for work except without prior approval of the Engineer. If these lands are not adequate the Contractor may have to make his own arrangements for additional lands required for his use.

The Contractor shall not demolish, remove or alter any of the structures, trees or other facilities on the site without prior approval of the Engineer. All the area of Contractor's operations shall be cleared before returning the same to the Engineer.

8. MANUFACTURER'S INSTRUCTIONS

The Contractor shall compare the requirements of the various manufacturers' instructions with requirements of the contract documents, shall promptly notify to the Engineer in writing of any difference between such requirements and shall not proceed with any of the works affected by such difference until an interpretation or clarification is issued pursuant to article. The Contractor shall bear all costs for any error in the work resulting from his failure to the various requirements and notify the owner of any such difference.

9. PROTECTION

The Contractor shall note that traffic will be playing on adjoining slip roads during construction and special precautions are required to be taken. The Contractor shall take all precautions and furnish and maintain protection to prevent damage, injury or loss to other persons who may be affected thereby, all the works and all materials and equipment to be incorporated therein whether in storage on or off the site, under the care, custody or control of the Contractor or any of his sub-Contractors and other improvements and property at the site or where work is to be performed including building, trees and plants, pole lines, fences, guard rails, guide posts, culvert & project markers, sign structures, conduits, pipelines & improvements within or adjacent to streets, right-of-way, or easements, except those items required to be removed by the Contractor in the contract documents. The Contractor's protection shall include all the safety precautions and other necessary forms of protection, and the notification of the owners of utilities and adjacent property.

The Contractor shall protect adjoining site against structural, decorative and other damages that could be caused by the execution of works and make good at his cost any such damages that could be caused by the execution of works and make good at his cost any such damages within reasonable time. Contractor shall take necessary insurance policy to cover the risk of accident and loss to work, or any other persons or properties and indemnify the employer.

10. WORKMEN

The Contractor shall at all times enforce strict discipline and good order among his employees and shall not employ on the works any unfit person or anyone not skilled and experienced in the assigned task. The Contractor shall in respect of labour employed by him comply with or cause to be complied with the provisions of various labour law and rules and regulations as applicable to them in regard to all matters provided therein and shall indemnify the owner in respect of all claims that may be made against the owner for non-compliance thereof by the Contractor. In the event of the Contractor committing a default or breach of any provisions of labour laws and rules and regulations, the Contractor shall without prejudice to any other liability under the acts pay the Employee a sum as decided by the Engineer-in-Charge.

Work during Night or On Sundays and Holidays

Unless otherwise provided, none of the permanent works shall be carried out during night, Sunday or authorized holidays without permission in writing. However, when work is unavoidable or necessary for the safety of life, priority of works, the Contractor shall take necessary permission immediately & advice the Engineer accordingly.

Workmanship

The quality of workmanship produced by skilled, knowledgeable and experienced workmen, machines and artisans shall be excellent. Particular attention shall be given to the strength, appearance and finish of exposed work. All concrete work shall be form finished.

11. LAWS AND REGULATIONS:

a. Governing Law

The contract documents shall be governed by the laws and by-laws of India, the State of Uttar Pradesh and the local bodies in this region.

b. Resolving the disputes:

In case of disputes, between a Contractor and the field officers, regarding this tender, decision of the Chief Executive Officer, ASCL, shall be the final and binding.

12. PERMITS, FEES, TAXES & ROYALTIES

Unless otherwise provided in the contract documents, the Contractor shall secure and pay for all permits, Government fees and licenses necessary for the execution and completion of the works. The Contractor shall pay all duties including Govt. Royalties and any other levies required by law excluding all taxes. The ASCL authorities will not take any responsibility of refund of such taxes/fees and in case of disputes between taxing authority and the Contractor, the ASCL and its officers shall be indemnified by the Contractor. Any violation, in the legal provisions of taxes, duties, permits and fees, carried out by the Contractor and detected subsequently shall be the sole responsibility of the Contractor and his legal heirs.

13. INSPECTION

- i) The Contractor shall inform the Engineer in writing when any portion of the work is ready for inspection giving him sufficient notice to enable him to inspect the same without affecting the further progress of the work. The work shall not be considered to have been completed in accordance with the terms of the contract until the Engineer-in-charge shall have certified in writing to that effect. No approval of materials or workmanship or approval of part of the work during the progress of execution shall bind the Engineer or in any way affect him even to reject the work which is alleged to be completed and to suspend the issue of his certificate of completion until such alternations and modifications or reconstruction have been affected at the cost of the Contractor as shall enable him to certify that the work has been completed to his satisfaction.
- ii) The Contractor shall provide at his cost necessary ladders and such arrangement as to provide necessary facilities and assistance for proper inspection of all parts of the work at his own cost.
- iii) The Contractor after completion of work shall have to clean the site of all debris and remove all unused materials other than those supplied by the Department and all plant and machinery, equipment, tools etc. belonging to him without one month from the date of completion of the work, or otherwise the same shall be removed by the Department at his cost and Contractor shall not be entitled for payment of any compensation for the same.

14. SAFETY PRECAUTIONS AND EMERGENCIES AND PROTECTION OF ENVIRONMENT

Contractor's Responsibility for Safety

The Contractor shall be solely responsible notwithstanding any stipulations by owner or Engineer for initiating, maintaining and supervising all safety precautions and programmes, in connection with the work and shall comply with all laws, ordinance, code rules, regulations and lawful orders of any public authority having jurisdiction for the safety of persons or property or to protect them from damages, injury or loss during the entire contract period including non-working hours.

On the occurrence of an accident arising out of the works which result in death or which is so serious as to be likely to result in death, the Contractor shall within one hour of such accident intimate in writing to the Engineer the facts stating clearly and with sufficient details the circumstances of such accidents and subsequent action taken by him. The matter should also to be reported to the local police station immediately. All other accidents on the works involving injuries to the persons or property other than that of the Contractor shall be promptly reported to the Engineer clearly and with sufficient details the facts of such accidents and the action taken by the Contractor.

The Contractor shall submit the following within 15 days of receipt of Work Order and get approved from Engineer – in Charge. Failing to do so, a fine of Rs. 5000/- (Rupees Five Thousand) per day shall be imposed on the Contractor.

- a) Traffic Safety Plan

- b) Labour Safety Plan
- c) Pedestrian Safety Plan.

The Contractor shall, throughout the execution and completion of the works and the remedying of any defects therein:

- a) Have full regard for the safety of all persons entitled to be upon the site and keep the site (so far as the same is under his control) and the works (so far as the same are not completed or occupied by the Employer) in an orderly state appropriate to the avoidance of danger to such persons.
- b) Provide barricading for the work site as per the drawings and specifications provided in Engineer-in-charge. Provide and maintain at this own cost all lights, guards, fencing, warning signs and watching, when and where necessary or required by the Engineer or by any duly constituted authority, for the protection of the works or for the safety and convenience of the public or others, and
- c) Take all reasonable steps to protect the environment on and off the site and to avoid damage or nuisance to persons or to property of the public or others resulting from pollution, noise or other causes arising as a consequence of his methods of operation.
- d) If the contractor fails to provide adequate safety arrangement in the form of proper tin sheet barricading, traffic diversion boards, reflectors, blinkers at night etc, then he shall be imposed a fine of Rs. 500 per day increasing to Rs. 1000 per day after 1 week period until he provides adequate safety measure onsite.

Scope of Cover

The insurance shall be in the joint names of the Contractor and the Employee and shall cover;

- a) The Employer and the Contractor against all loss or damage from whatsoever cause arising, other than as provided in from the start of work at the Site until the date of issue of the relevant Taking-Over Certificate in respect of the Works or any Section or part thereof as the ease may be, and
- b) The Contractor for his liability During the Defects Liability Period for loss or damage arising from a cause occurring prior to the commencement of the Defects Liability Period, and

For loss or damage occasioned by the Contractor in the course of any operations carried out by him for the purpose of complying with his obligations under this agreement and during defect liability period.

- c) Responsibility for amount not recovered
- d) Any amounts not insured or not recovered from the insures shall be borne by the Contractor in accordance with their responsibilities

Exclusions

There shall be no obligation for the insurance in to include loss or damage cause by (accepted risk) War, hostilities (whether was be declared or not), invasion, act of foreign enemies, Rebellion, revolution, insurrection, or military or usurped power, or civil war, Ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive or other hazardous properties of any explosive nuclear assembly or nuclear component thereof, or Pressure waves cause by aircraft or other aerial devices traveling at sonic or supersonic speeds. Damage to persons and properties

The Contractor shall, indemnify the Employer against all losses and claims in respect of:

- a) Death or injury to any person, or
- b) Loss or damage any property (other than the works).

Which may arise out of or in consequence of the execution and completion of the works & the remedying of nay defects therein & against shall claims, proceedings, damages, costs, charges & expenses whatsoever in respect thereof or in relation thereto, subject to the exceptions.

Third party insurance including employers property

The Contractor shall, without limiting his or the Employer's obligations and responsibility insure, in the joint names of the Contactor and the Employer, against liabilities for death of or injury to any person (other than the works) arising out of the performance of the Contract.

Cross liability

The insurance policy shall include a cross liability clause such that the insurance shall apply to the Contractor and to the Employer &ASCL as separately insured.

Accident or injury to workman

The employer shall not be liable for or in respect of any damages or compensation payable to any workman or other person in the employment of the Contractor or any Sub-Contractor, other than death or injury resulting from any act or default of the Employer, his agents or servants. The Contractor shall indemnify and keep indemnified the Employer against all such damages and compensation, other than those for which the Employer is liable as aforesaid, and against all claims, proceedings, damages, costs, charges and expenses whatsoever is respect thereof or in relation thereto.

Insurance against accident to workman

The Contractor shall insure against such liabilities and shall continue such insurance during the whole of the time that any persons are employed by him on the works, provided that in respect of any persons employed by any Sub-Contractor, the Contractor's

obligations to insure as aforesaid under this sub-clause shall be satisfied if the Sub-Contractor shall have insured against the liability in respect of such persons in such manner that the Employer & ASCL are indemnified under the policy, but the Contractor shall require such Sub-Contractor to produce to the Employer, when required, such policy of insurance and the receipt for the payment of the current premium.

Evidence and Terms of Insurance

The Contractor shall provide evidence to the Employer prior to the start of work at the Site that the insurances required under the Contract have been affected and shall, within 84 days of the Commencement Date, provide the insurance policies to the Employer; the Contractor shall notify the Engineer of so doing. Such insurance policies shall be consistent with the general terms agreed prior to the issue of the Letter of Acceptance. The Contractor shall effect all insurances for which he is responsible with insures and in terms approved by the Employer.

Adequacy of Insurance

The Contractor shall notify the insurers of charges in the nature, extent or programme for the execution of the works and ensure the adequacy of the insurances at all times in accordance with the terms of the Contract and shall, when required, produce to the Employer the insurance policies in force and the receipts for payment of the current premiums.

Remedy on Contractor's failure to insurance

If the Contractor fails to effect and keep in force any of the insurance required under the Contract, or fails to provide the policies to the Employer within the period required then and in any such case the Employer may effect and keep in force any such insurances and pay any premium as may be necessary for that purpose due or to become due to the Contractor, or recover the same as a debt due from the Contractor.

Compliance with policy conditions

In the event that the Contractor fails to comply with conditions imposed by the insurance policies affected pursuant to the Contract shall indemnify the employer & ASCL all losses and claims arising from such failure.

15. WARNINGS AND BARRICADES

The Contractor shall provide and maintain **G.I. sheet, barricades**, headlights and danger signals illuminated from sunset to sunrise and all other necessary appliances to protect the work, life, property, the public, excavations, equipment and materials. Barricades shall be substantial construction and shall be painted in Golden Yellow paint such as to increase their visibility at night. For any accident arising out of the neglect of above instructions, the Contractor shall be bound to bear the expenses of defense of every suit, action or other legal proceedings, at law, that may be brought by any person for injury sustained owing to neglect of the above precautions & to pay all damages and costs which may be awarded in

any such suit, action or proceedings to any such person or which may with the consent of the Contractor be paid in compromising any claim by any such person.

16. ENGINEER'S STATUS DURING CONSTRUCTION AND AUTHORITY OF THE ENGINEER:

The Engineer shall have the authority to enforce compliance with the contract documents. On all questions relating to quantities, the acceptability of materials, equipment, or works, the adequacy of the performance of the work and the interpretation of the drawings and specifications, the decision of the Engineer shall be final and binding and shall be precedent to any condition under the contract agreement unless otherwise provided in the contract documents. The Engineer shall have the authority to stop/suspend the work or any part thereof as may be necessary to ensure the proper execution of the work, disapprove or reject the works which is defective, to require the uncovering and inspection or testing of the works to require re-examination of the works, to issue interpretations and clarifications, to order changes or alterations in the works, and other authority as provided elsewhere in the contract documents.

The Engineer shall not be liable for the results of any ruling, interpretation or decision rendered, or request, demand, instruction, or order issued by him in good faith. The Contractor shall promptly comply with requests, demands, instructions and order from the Engineer. The whole of the works shall be under the directions of the Engineer, whose decision shall be final, conclusive & binding on all parties to the contract, on all questions relating to the construction & meaning of plans, working drawings, sections & specifications connected with the work. The Engineer shall have the power & authority from time to time & at all times make and issue such further instructions and directions as may appear to him necessary or proper for the guidance of the Contractor and the good and sufficient execution of the works according to the terms of specifications and the Contractor shall receive, execute, obey and be bound by the same according to the true intent and meaning thereof; fully and effectually. Engineer may order any of the works contemplated thereby to be omitted, with or without the substitution of any other works in lieu thereof, or may order any works or any portion of works executed or partially executed, to be removed, changed or altered and if needful, may order that other works shall be substituted instead thereof and the difference of expenses occasioned by any such diminution or alteration so ordered and directed shall be deducted from or added to the amount of this contract.

In case the progress of the Contractor is found to be less than the programme given by him at any point of time and if the Engineer is convinced that the balance work cannot be executed within the balance period of time by the Contractor, a notice of 30 days will be issued to improve the progress. In case there is no improvement a further notice of seven days will be given and thereafter a part or whole of the work will be withdrawn from the Contractor and will be got done at the risk and cost of the Contractor. The right of Engineer in this respect shall be unquestionable. On expiry of the seven days' notice, as above, the Contractor shall remove his materials, men, equipment's, plant and

management from the site, within seven days so that the new agency can take over immediately. Failing to this, the Corporation will remove the aforesaid things at the risk and cost of the Contractor.

17. DUTIES OF ENGINEER'S REPRESENTATIVE

The duties of the representative of the Engineer are to check, inspect and supervise the work and to get testing of any materials to be used or workmanship employed in connection with the works. He shall furnish the drawings and information to the Contractor, approve the Contractor's drawings recommend and approve the certificates and taking over certificates after thorough checking and inspection and recommend extra work required and extension of time.

Approval for or acceptance of any work or material or failure to disapprove any work or material by the representative of the Engineer shall not prejudice the power of the Engineer thereafter to disapprove such work or material and to order removal or modification thereof. If the Contractor shall be dissatisfied with any decision of the representative of the Engineer, he shall be entitled to refer the matter to the Engineer, who shall thereupon confirm, reverse or vary such decision.

**18. DEFECTS AND RECTIFICATION & MAINTENANCE
DEFECTS AND RECTIFICATION**

For period specified as the "Defect Liability Period" for the work from the date of issuance of the completion certificate in accordance with para "Final Inspection and Acceptance "Contractor shall remain liable for any of the works or parts thereof or equipment and fittings supplied which in the opinion of the Engineer fail to comply with the requirements of the contract or are in any way unsatisfactory or defective.

To the extent that the works and each part thereof shall at or as soon as practicable after the expiry of the above period be taken over by the Engineer in the condition required by the contract to the satisfaction of the Engineer. The Contractor shall finish the work (if any) outstanding at the date of completion as soon as may be practicable after such date and shall execute all such work of repair, amendment, reconstruction, rectification and making good of defects imperfections, shrinkages or other faults as may during the period of maintenance or after its expiry be required of the Contractor in writing by the Engineer as a result of an inspection made by or on behalf of the Engineer prior to the expiry of the period. All such work shall be carried out by the Contractor at his own expenses if the necessity thereof shall in the opinion of the Engineer be due to the use of materials or to the neglect or failure on the part of the Contractor to comply with any obligation expressed or implied on the Contractor's part under the contract. If the Contractor fails to do any such work as entitled to carry out such work in which the Contractor should have carried out at the Contractor's own cost, the Engineer shall be entitled to recover from the Contractor the cost thereof or may deduct the same from the moneys that become due to the Contractor. Notwithstanding the aforesaid, if the Contractor remains in default, one calendar month after the Engineer has given written instructions in writing, the Security Deposit shall become payable to the ASCL who will deduct the cost plus overhead expenses of such works as have been necessary to rectify the Contractor's default and the

balance, if any, shall be disbursed. The Contractor shall submit the operation and maintenance manual for the fruitful operation of the works. The Contractor will have a liberty to visit the operating works during the defect liability period and satisfy himself about the on-going operations in case he do not visit & a defect is observed then the Engineer's opinion shall be final & binding as to the application of defect liability.

MAINTENANCE DURING DEFECT LIABILITYPERIOD

The Defect Liability for this work is 12 months. During this period, it shall be the responsibility of the contractor to clean the area and furniture, tree/shrub cutting, etc at an acceptable serviceability level as directed by the Engineer in charge.

During the operation and maintenance period 60 months contractor shall provide a supervisor level staff for attending to all the O&M activities during the O&M Period.

The monthly report on the Operation and Maintenance shall be submitted to the Engineer and Security deposit (Bank Guarantee) for O&M as per the BOQ shall be released to the contractor based on the work carried out by him and assessment by the Engineer in charge.

For 6 Mtr Street Pole with light LED: LED Diodes, Drivers, Dia-cast Aluminium Housing has to be replaced if is not working. Routine Maintenance means cleaning as per serviceability level. The life of street light is 10 years.

Description of fault	Time period for rectification of fault	Recovery per hour of default exceeding prescribed time period
Any kind of Electrical fittings etc.defective	Within 4 hours	@100/-per hour per fitting.
Wiring defective /cable fault	Within 4 hours	@100/-per hour per circuit.
Entire system defective /down	Within 4 hours	@500/-per day.

19. RIGHT TO WITH HOLD

The Engineer may refuse to approve any payment, or because of subsequently discovered evidence or the results of subsequent inspections or tests, nullify any such payment previously approved and paid to such extent as may be necessary in the opinion of the Engineer to protect him from loss because (a). The work is defective,

(b) Third party claims have been filed or there is reasonable evidence indicating probable filing of such claims, (c) of the Contractor's failure to make payment properly to sub-Contractors or for labor, materials or equipment, (d) of damage to another Contractor, or to the property of other caused by the Contractor, (e) of reasonable doubt that the work cannot be completed for the unpaid balance of the contract price, (f) of reasonable indication that the work will not be completed within the contract time, (g) of the Contractor's neglect or unsatisfactory prosecution of the work including failure to clean up. Once the reasons that enable or require the Engineer to withhold such payments are

removed, payment will be made for amounts withheld because of them to the extent the Contractor is entitled to.

20. FINAL INSPECTION AND ACCEPTANCE

Upon written notice from the Contractor, that the entire work required by the contract documents is complete and that all submittals required by him are made, and after the Contractor has delivered the bonds, certificates of inspection, guarantees, warranties, releases and other documents, as required by the contract documents or by law, the Engineer will make a final inspection, and he will notify the Contractor in writing of any particulars in which this inspection reveals that the work is defective, and will also notify the Contractor in writing of any deficiencies in the submittals and the document required from him.

The Contractor shall promptly make such corrections as are necessary to remedy all defects or deficiencies. After the Contractor has completed any such corrections to the satisfaction of the owner, the Engineer will issue a written completion certificate of the work and file any notice and completion required by law or otherwise.

21. CONTINUING OBLIGATION OF THE CONTRACTOR

The Contractor's obligation to perform and complete the work in accordance with the contract documents is and shall be absolute. Neither the observation during construction and final inspection of the work by the Engineer, nor any payment to the Contractor under the Contract documents, nor any use or occupancy of the work or any part thereof by the Engineer, nor any act of acceptance of the defective work by the Engineer shall constitute acceptance of work not in accordance with the contract documents.

22. INCOME TAX AND WORK CONTRACT TAX

Income Tax and Work Contract Tax as applicable on gross value of each running account bill shall be deducted towards income tax and Work Contract Tax and a certificate to that extent shall be issued by ASCL.

23. FORCE MAJEURE

Neither party shall be liable to the other for any loss or damage occasioned by or arising out of the acts of God and in particular unprecedented floods, volcanic eruptions, earthquake or other conclusion of nature and other acts such as, but not restricted to, invasion, act of foreign countries, hostilities or warlike operations before or after declaration of war, rebellion, military or unsurpassed power which prevent performance of the contract and which could not have been foreseen or avoided by a prudent person, such as Earthquake of magnitude more than for which the structures are designed.

24. WRITTEN NOTICE

Written notice shall be deemed to have been duly served or delivered in person to the individual or member of the firm or to an officer of the corporation for whom it was intended, or if delivered at or sent by registered or certified mail to the last business

address known to him who gives the notice. The notice on the Fax Message/E-Mail shall be deemed to have been duly served. The address given in the Contractor's tender on which all notices, letters & other communications to the Contractor shall be mailed or delivered, except that said address may be changed by the Contractor by notifying the owner in writing. This shall not preclude the service of any notice, letter or other communication upon the Contractor personally.

25. USE OF COMPLETED PORTIONS

The owner shall have the right, upon written notice to the Contractor, to take possession or occupancy of, & use any completed or partially completed portions of the work, notwithstanding that the time for completing the entire work or such portions may not have expired but such taking possession or occupancy and use shall not be deemed to waive of any requirement of the contract documents or a waiver or acceptance of any work not completed in accordance with the contract documents.

26. CLEANING UP

The Contractor shall at all times during the work keep the site and premises, adjoining property and public property free from accumulations of waste materials, rubbish, and other debris resulting from the works, and at the completion of the work shall remove all waste materials, rubbish and debris from and about the site and premises as well as all tools, construction equipment and machinery and surplus materials, and shall leave the site and premises, clean, tidy and ready for occupancy by the owner. No waste material shall be buried or disposed of on the owner's property unless so approved in writing by the Engineer-in-Charge. Before the Contractor applies for final inspection and acceptance of the work, all items of work shall be complete, ready to operate, and in a clean condition as determined by the Engineer.

27. OWNER'S RIGHT TO CLEANUP

If the Contractor fails to satisfactorily clean up or if a dispute arises between the Contractors or in several Contractors as to their responsibility for cleaning up, the Engineer may get the same cleaned up and charge the cost thereof to the Contractor for his failure, as the Engineer shall determine to be just.

28. LABOUR RULES

The Contractor will have to produce to the satisfaction of the accepting authority a valid and current license issued in his favor under the provision of Contract Labor (Regulation and Abolition) Act 1970, before starting the work, otherwise the Contractor shall have to face the further consequences.

The Contractor shall have to comply with the Apprentices Act 1961, and the rules and orders issued there under from time to time. If he fails to do so, his failure will be breach of contract and the Chief Executive Officer, ASCL may in his discretion, cancel the contract, the Contractor shall also be liable, for any pecuniary liability arising on account of any violation of the provisions of this act, by him.

29. STATUTORY INCREASE IN DUTIES, TAXES ETC

All the taxes and duties levied by the State and Central Govt. and by Local Bodies at the prevailing rates applicable on the date of receipt of tender shall be fully borne by the Contractor and shall not be reimbursed to him on any account.

Further ASCL shall not honor any claim arising out of any increase in any of the prevailing statutory duties, taxes, levies, etc. as the same are inter-alia covered under the Price Variation Clause. At the time of quoting/bidding Contractor should bear the above fact in mind.

30. IMPORT LICENSE AND PROCUREMENT OF IMPORTED MATERIALS

The Contractor shall quote for the indigenous equipment only, as far as possible for the work contracted. Foreign exchanges and import licenses, if any, required shall have to be arranged by the Contractor himself, independently. Delay in getting any material, will not be entertained for extension of time limit or the risk of foreign exchange variation will be covered by the Corporation.

31. MACHINERY REQUIRED

All machinery required for erection / execution purposes shall be arranged by the Contractor. Employer/PMC will not take any responsibility for providing such machinery even on rental basis. Execution of any item will be allowed only after the required machinery as directed by the Engineer-in-charge is made available in working condition.

32. DISCREPANCIES AND OMISSIONS

The tender drawings and specifications shall be considered as complimentary and explanatory, of each other and together shall form the technical requirements and stipulations of tender documents. Detailed drawings shall have preference over small-scale drawings. Similarly, detailed specifications shall have preference over general Specifications. Should any discrepancy arise as to the meaning, intent or interpretation of any specification or drawing the decision of the Engineer- in-charge shall be final and binding on the Contractor.

33. PRICE VARIATION

Price variation is payable/recoverable as per terms and conditions of the price variation.

34. NO INTEREST ON DUES

No interest shall be payable by the Corporation on amounts, due to contractors pending final settlement of claim. Further, no interest shall be payable by ASCL on any delayed amount / payment. No interest shall be payable on security deposit or withheld amount.

35. EXTRA ITEMS OF WORK THAT MAY CROP-UP DURING EXECUTION OF WORK

- (i) For any work other than given which is found necessary to be executed in the course of work, such items shall be executed by the contractor as per the following:
 - a) If tender rate is above, rate will be at par as per Current DSR of and PWD SOR
 - b) If tender rate is below, rate will be as per tender quoted rate on Current DSR and PWD SOR
 - c) In case the rate for item is not available in the PMC or PWD SOR then the rate analysis shall be done and got approved from appropriate authority of ASCL.
- (ii) Escalation on extra item of work is not payable.

36. ARBITRATION

There is no provision for arbitration. The disputes between Contractor and ASCL will be dealt with as per provisions of contract. In case of dispute the decision given by the Chief Executive Officer, ASCL will be final and binding on the Contractor. However, if the Contractor lodges the case in court of law, the ASCL has full power to withdraw the work and allot the same to other agency at the risk and cost of the Contractor. In this case no claim will be entertained. **“The place of arbitration will be Agra, Uttar Pradesh.”**

There may be hindrances in execution of construction work in few stretches related to the land acquisition, utilities relocation etc. The Contractor has to consider hindrance prone stretches as a last priority in his working construction programme and accordingly plan the completion of work.

FORM B-1

PERCENTAGE RATE TENDER AND CONTRACT OF WORK GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

1. All works proposed to be executed by contract shall be notified in the form of invitation to tender pasted on a board hung up in the office of the Project Engineer and signed by the Project Engineer.

This form will state the work to be carried out as well as the date for submitting and opening tenders, and the time allowed for carrying out the work, also the amount of earnest money to be deposited with the tender, and the amount of the security deposit to be deposited by the successful tenderer and the percentage, if any, to be deducted from the bills. It will also state whether a refund of quarry fees, royalties, dues and ground rents will be granted. Copies of the specifications, designs and drawings, estimated rates, scheduled rates and any other documents required in connection with the work shall be signed by the Project Engineer for the purpose of identification and shall also be open for inspection by the contractors at the office of the Project Engineer during office hours.

Where the works are proposed to be executed according to the specifications recommended by a Contractor and approved by a competent authority on behalf of the Corporation, such specifications with designs and drawings shall form part of the accepted tender.

2. In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and in the event of absence of any partner, it shall be signed on his behalf by a person holding a Power of Attorney authorizing him to do so.

- (i) The contractor shall pay along with the tender sum of Rs. Six lac thirty five thousand six hundred seventy only as and by way of earnest money. The contractor may pay the said amount by forwarding along with the tender Term Deposit receipt for 120 Days of any Nationalized or Scheduled bank for the like amount in favor of the "The Chief Executive Officer, ASCL". The said amount of earnest money shall not carry any interest whatsoever.

In the event if his tender being accepted, subject to provision of sub-clause (iii) below, the said amount of earnest money should be appropriated towards the amount of security deposit payable by him under conditions of General conditions of Contract.

- (ii) If, after submitting the tender, the contractor withdraws his offer, or modifies the same, or if after the acceptance of his tender the contractor fails or neglects to furnish the balance of security deposit without prejudice to any other rights and powers of the Corporation, hereunder, or in law, Corporation shall be entitled to forfeit the full amount of the earnest money deposited by him.
 - (iii) In the event of his tender not being accepted, the amount of earnest money deposited by the contractor, shall unless it is prior thereto forfeited under the provisions of Sub-clause (iii) above, be refunded to him on his passing receipt therefore.
3. Receipts for payments made on any account of work, when executed by a firm, should also be signed by all the partners except where the Contractors are described in their tender as firm, in which case the receipt shall be signed in the name of the firm by one of the partners, or by some other person having authority to give effectual receipts for the firm.
4. Any person who submits the tender shall fill up usual printed form stating at what percentage above or below the rates specified in Schedule (Memorandum showing items of work to be

Carried out) he is willing to undertake the work. Only one rate or such percentage on all the estimated rates/ Schedule rates shall be named. Tenders, who proposed any alteration in the works specified in the same form of invitation of tender, or in the time allowed for carrying out the work, or which contain any other conditions, of any sort will be liable to rejection. No printed forms of tender shall include a tender for more than one work, but if the Contractor who wish to tender for two or more works, they shall submit a separate tender for each. Tender shall have the name and number of the work to which they refer, written outside the envelope.

5. The Project Engineer or his duly authorized assistant shall open tenders in the presence of Contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the event of a tender being accepted, the Contractor shall for the purpose of identification, sign copies of the specifications and other documents mentioned in the rule 1. In the event of the tender being rejected, the Project Engineer shall authorize the P.M.C. Officer concerned to refund the amount of the earnest money deposited, to the Contractor marking the tender, on his giving a receipt for the return of the money.
6. The officer competent to dispose of the tenders shall have the right of rejecting all or any of the Tenders.
7. No receipt for any payment alleged to have been made by a Contractor in regard to any matter relating to this tender or the contract shall be valid and binding on Corporation unless it is signed by the Project Engineer or other appropriate officer of ASCL.
8. The Memorandum of work to be tendered for and the schedule of materials to be supplied by the Corporation and their rates shall be filled in by any completed by the office of the Project Engineer before the tender form is issued. If a form issued to an intending tenderer has not been so filled and completed, he shall request the said office to have this done before he completes and delivers his tender.
9. All work shall be measured net by standard measure and according to the rules and customs of the Public Works Department and without reference to any local custom. Under no circumstances shall any contractor be entitled to claim enhanced rates for items in this contract.
10. Every registered contractor should produce along with his tender certificate of registration as approved contractor in the appropriate class and renewal of such registration with date of expiry.
11. The measurements of work will be taken according to the usual methods in use in the Public Works Department and no proposals to adopt alternative methods will be accepted. The Project Engineer's decision as to what is the usual method in use in Public Works Department will be final.
12. The tendering Contractor shall furnish a declaration along with the tender showing all works for which he has already entered into contract and the value of the work that remains to be executed in each case on the date of submitting the tender.

13. Every tenderer shall furnish along with the tender, information regarding the Income tax circle in which he is assessed to Income Tax, the reference to the number of the assessment and the assessment year, and a valid Income Tax Clearance Certificate.
14. The Contractors shall also give a list of machinery in their possession and which they proposed to use on the work.
15. Successful tenderer will have to produce to the satisfaction of accepting authority a valid and current license issued in his favor under the provision of Contract Labor (Regulation and Abolition Act 1973) before starting work, failing which acceptance of the tender will be liable for withdrawal and earnest money will be forfeited to Corporation.
16. The contractor shall comply with the provision of the Apprentices Act 1961 and the rules and orders issued there under from time to time. If he fails to do so, his failure will be breach of the contract and the Chief Executive Officer, ASCL, may in his discretion cancel the contract. The contractor shall also be liable for pecuniary liability arising on account of any violation by him of the provisions of the Act.

TENDER FOR WORKS

I/We hereby tender for the execution, for ASCL (here-in before and hereinafter referred to as Corporation) of the work in such memorandum at percent below/above the estimated rates entered in Schedule (Memorandum showing items of work to be carried out) and in accordance in all respects with the specifications, designs, drawings, and instructions in writing referred to in rule 1 hereof and in Clause 12 of the annexed conditions of contract and agree that when materials for the work are provided by the corporation, such materials and the rates to be paid for them shall be as provided.

MEMORANDUM

1. (a) General Description: Separately attached (a) If several sub-works are included they should be detailed as a separate list.
- (b) Tender Cost **Rs.3,17,83,500.00/-**
- (c) Earnest Money **Rs. 6,35,670/-**
- (d) Security Deposit

- (i) Cash (not less than the amount of earnest money) **(2%)**
- (ii) 3% Security Deposit DD/ FDR **(3%)**

TOTAL SECURITY DEPOSIT: Rs. (5%)

I/We agree that the other offer shall remain open for acceptance for a minimum period of 120 days from the date fixed for opening the same thereafter until it is withdrawn by me/us by notice in writing duly addressed to the authority opening the tenders and sent by registered post or otherwise delivered at the office of such authority. Term Deposit Receipt No. _____ and date _____ in respect of the sum of **Rupees** _____ **in words (Rupees)** only representing the earnest money is herewith forwarded. The amount of earnest money shall not bear interest and shall be liable to be forfeited to the Corporation should I/We fail to (i) abide by the stipulation to keep the offer open for the period mentioned above of (ii) sign and complete the contract documents as required by the Engineer and furnish the security deposit as specified in item (d) of the Memorandum contained in paragraph (i) above within the time limit laid down in clause (1) of the annexed General Conditions of the Contract.

The amount of earnest money maybe adjusted towards the security deposit or refunded to me/ us if so desired by me/us in writing, unless the same or any part thereof has been forfeited as aforesaid.

2. Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms and provisions of the conditions of contract annexed hereto so far as applicable and in default thereof and pay to Corporation, the sum of money mentioned in the said conditions.

Amount to be specified in words and figures

The earnest money (a) the full value of which is to be absolutely forfeited to Corporation if I/We should not deposit the full amount of security deposit in specified format in the above memorandum, in accordance with clause 1(A) of the said conditions, otherwise the said sum of Rs.shall be refunded.

Signature of the Contractor before submission of the Tender.

Address:

Signature of the Witness to Contractor's Signature.

Address: (Occupation):

The above tender is hereby accepted by me for and on behalf of the ASCL.

Dated _____ day of _____ 2018

**Chief Executive Officer
(ASCL)**

CONDITIONS OF CONTRACT	
Security Deposit	<p>Clause 1:The person / persons whose tender may be accepted(hereinafter called the Contractor, which expression shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) shall (A) within 10 days (which may be extended by the Chief Executive Officer, ASCL concerned up to 15 days, if the Chief Executive Officer ASCL thinks fit to do so) of the receipt by him of the notification of the acceptance of his tender deposit with the Chief Executive Officer ASCL in F.D.R. (if deposited for more than 12 months of sum as will amount to 5 percent of all moneys so payable such deductions to be held by ASCL by way of security Deposit). Provided always that in the event of the Contractor depositing a lump sum by way of security deposit as contemplated at (A) above then and in such case if the sum so deposited shall not amount to 5 percent of the total estimated cost of the work, it shall be lawful, for ASCL at the time of making any payment to the Contractor for work done under the contract C to Y make up the full amount of 5 percent by deducting a sufficient sum from every such payment as last aforesaid until the full amount of the security deposit is made up. All compensation or other sums of money payable by the Contractor to ASCL under the terms of his contract may be deducted from, or paid by the sale of sufficient part of the security deposit or from the interest arising there from, or from any sums which may be due or may become due by Corporation to the contractor under any other contract or transaction of any nature on any account whatsoever and in the event of his Security Deposit being reduced by a reason of ten days thereafter, make good in cash or F.D.R. pledged to Chief Executive Officer ASCL as aforesaid any sum or sums which may have been deducted from or raised by sale of his security deposit or any part thereof. The security deposit referred to when paid in cash, at the cost of the depositor, be converted and interest-bearing securities provided that the depositor has expressly desired this in writing.</p> <p>If the amount of the security deposit to be paid in a lump sum within the period specified at (A) above is not paid the tender/ contract already accepted shall be considered as cancelled any legal steps taken against the contract for recover of amounts, the amount of the security deposit lodged by a contractor shall be refunded after a date up to which the contract has agreed to maintain the work in good order is over. In the event of the contractor failing or neglecting to complete rectification work within the period up to which the contractor has agreed to maintain the work in good order, then, subject to provisions of clause 17 and 20 hereof the amount of security deposit retained by ASCL shall be forfeited without any notice.</p>
Compensation for delay	<p>Clause-2: The time allowed to carry out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned from the date on which the order to commence work is given to the Contractor. The work shall through the stipulated period of the contract be proceeded with, all due diligence (time being deemed to be of the essence of the contract on the part of the Contractor) and the Contractor shall pay as compensation and amount equal to one percent or such smaller amount as the Chief Executive Officer ASCL(whose decision in writing shall be final) may decide of the amount of estimated cost of the whole work as shown by the</p>

	<p>tenderer of everyday the work remains un commenced or unfinished after the proper dates. And further to ensure good progress during execution of the work, the contractor shall be bound, in all cases in which the time allowed for any work exceeds one month to complete.</p> <p>¼ of the working 1/3 of the time ¼ of the working ½ of the time ¼ ¾ of the working ¼ ¾ of the time</p> <p>and full work should be completed in (04 Calendar months)</p> <p>NOTE: The quantity of the work to be done within a particular time to be specified above shall be fixed and inserted in the blank space kept for the purpose of the officer competent to accept the contracts after taking into consideration the circumstances of each case and abide by the program of detailed progress laid down by the Project Engineer. In the event of the Contractor failing to comply with these conditions he shall be liable to pay as compensation, an amount an equal to one percent or such smaller amounts as the Chief Executive Officer ASCL(whose decision in shall be final) may decide of the said estimated cost of the whole work for everyday that the due quantity of work remains incomplete provided always that the total amount of compensation to be paid under the provisions of this clause shall not exceed 10 percent of the estimated cost of the work as shown in the tender. Chief Executive Officer, VSCCL, should be the final authority in the respect.</p>
<p>Action when whole of security Deposit is forfeited</p>	<p>Clause–3 :In any case in which under any clause of this contract the Contractor shall have rendered himself liable to pay compensation amounting to the whole of his security deposit whether paid in one sum or deducted by the installments or in the case of abandonment of the work owing to serious illness or death of the Contractor or any other cause the Project Engineer, on behalf of the Corporation, shall have the power to adopt any of the following courses, as he may deem best suited to the interest of the Corporation.</p> <p>To rescind the contract (for which rescission notice in writing to the Contractor under the hand of Project Engineer shall be conclusive evidence) and in that case the security deposit of the Contractor shall stand forfeited and be absolutely at the disposal of the Corporation.</p> <p>To carry out the work or any part of the work departmentally debiting the Contractor with the cost of the work, expenditure incurred on the tools and plant, and charges on additional supervisory staff including the cost of the work–charged establishment employed for getting the un-executed part of the work completed and crediting him with the value of the work done departmentally in all respect in the same manner and at the same rates as if it had been carried out by the Contractor under terms of his contract. The certificate of the Project Engineer as to the costs and other allied expense so incurred and as to the value of the work so done departmentally shall be final and conclusive against the Contractor</p> <p>i) To order that the work of the Contractor be measured up and to take such part thereof as shall be un-executed out of his hands, and to give</p>

	<p>it to another Contractor to complete, in which case all expenses incurred on advertisement for fixing a new contracting agency ,additional supervisory staff including the cost of the work charged establishment and the cost of the work executed by the new Contractor agency will be debited to the Contractor and the value of the work done or executed through the new Contractor in all respects and in the same manner and at the same rates as if it had been carried out by the Contractor under the terms of his contract. The certificate of the Project Engineer as to the costs and other allied expense so incurred and as to the value of the work so done departmentally shall be final and conclusive against the contractor.</p> <p>ii)In case the contract shall be rescinded under clause (a) above the Contractor shall not be entitled to recover or be paid, any sum for any work thereof actually performed by him under this contract unless and until the Project Engineer shall have certified in writing the performance of the such work and the amount payable to him in respect thereof and he shall only be entitled to be paid the amount so certified. In the event of either of courses referred to clause (b) or (c) being adopted and the cost of the work executed departmentally or through new contractor and other allied expense exceeding the value of such work credited to the Contractor the amount of excess shall be deducted from any money due to the Contractor, by Corporation under the contractor or otherwise howsoever or from his security deposit or the sale proceeds thereof provided; however that Contractor shall have no claim against Corporation even if the certified value of the work done departmentally or through a new Contractor exceeds the certified cost of such work and allied expenses, provided always that whichever of the three courses mentioned in clause (a), (b) or (c) is adopted by the Chief Executive Officer ASCL, the Contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advance on account of or with a view to the execution of the work or the performance of the contract</p>
<p>Action when the progress of any particular portion of the work is unsatisfactory</p>	<p>Clause – 4: If the progress of any particular portion of the work is unsatisfactory, the Chief Executive Officer ASCL shall notwithstanding that the general progress of the work is in accordance with the conditions mentioned in clause 2 be entitled to take action under clause 3 (b) after giving the Contractor 10 days’ notice in working. The contractor will have no claim for compensation, for any loss sustained by him owing to such action</p>
<p>Contractor remains liable to pay compensation if action not taken under clause 3 and 4</p>	<p>Clause – 5 :In any case in which any of the powers conferred upon the Project Engineer by clause 3 and 4 shall have become exercisable and the same shall not have been exercised the non-exercise thereof shall not constitute a waiving of any of the condition here of the such power shall notwithstanding be exercisable in the event of any future case of default by the Contractor for which under any clause hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the Contractor for past and future compensation shall remain unaffected,. In the event of the Project Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools and plant, materials and stores in or upon the work of the site thereof belonging to the Contractor, or procured by him and intended to be used for the</p>

	<p>execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of contract rates not being applicable at current market rates to be certified by the Project Engineer whose certificate thereof shall be final. In the alternative, the Project Engineer may, after giving notice in writing to the Contractor or his clerk of any work, foreman or other authorized agent required him to remove such tools and plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the Contractor failing to comply with any such requisition, the Project Engineer may remove them at the Contractor's expenses or sell them by auction or private sale on account of the Contractor and at his risk in all respects, and the certificate of Project Engineer as to the expenses of any such removal and the amount of the proceeds and expenses of any such sale shall be final and conclusive against the Contractor</p>
<p>Extension of time limit</p>	<p>Clause – 6: If the Contractor shall desire an extension of the time for completion of work on the ground of his having been unavoidably hindered in its execution or on any other ground he shall apply in writing to the Project Engineer before the expiration of the period stipulated in the tender or before the expiration of 30 days from the date on which he was hindered as aforesaid or on which the clause for asking for extension occurred, whichever is earlier and the Project Engineer, or in the opinion of Project Engineer as the case may be if in his opinion, there were reasonable ground for granting an extension, grant such extension as he thinks necessary or proper, the decision of the Chief Executive Officer ASCL in this matter shall be final.</p>
<p>Final Certificate</p>	<p>Clause – 7 :On the completion of the work the Contractor shall be furnished with a certificate by the Project Engineer (hereinafter called the Engineer-in- Charge) of such completion; but no such certificate shall be given nor shall the work be considered to be complete until the Contractor shall have removed from the premises on which the work shall have been executed, all scaffolding, surplus materials and rubbish, and shall have cleaned off, the dirt from all wood work, doors, windows, wall, floor or other parts of any building in or upon which the work has been executed, or of which he may have had possession for the purpose of executing the work, nor until the work shall have been measured by the Engineer-in –Charge or where the measurements have been taken by his subordinates until they have received approval of the Engineer-in- Change, the said measurements being binding and conclusive against Contractor. If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffolding surplus materials and rubbish and cleaning of dirt on or before the date fixed for the completion of the work the Engineer-in- Charge may at the expense of the Contractor, removal such scaffolding, surplus material and rubbish, and dispose of the same as he thinks fit and clean off as such dirt as aforesaid and the Contractor shall from with pay the amount of the all expenses so incurred, but shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof</p>

<p>Payment on intermediate certificate to be regarded as advances</p>	<p>Clause-8: No payment shall be made for any work, estimated to cost less than rupees one thousand till after the whole of work shall have been completed and a certificate of completion given. But in the case of works estimated to cost more than rupees one thousand the Contractor shall on submitting a monthly bill therefore be entitled to receive payment proportionate to the part of the work than approved and passed by the Engineer-in – Change, whose certificate of such approval and passing of the sum so payable shall be final and conclusive against the Contractor. All such intermediate payments shall be regarded as payment by way of advance against the final payment only and not as payment for work actually done and completed and shall not preclude the Engineer-in-Charge from requiring any bad, unsound imperfect or unskillful work to be removed or taken away and reconstructed, or re-erected nor shall any such payment be considered as an admission of the due performance of the contract or any part thereof in any respect or the occurring of any claim nor shall it conclude, determine or effect in any other way powers of the Engineer-in-Charge as to the final settlement and adjustment of the accounts or otherwise, or in any other way vary or effect the contract. The final bill shall be submitted by the Contractor within one month of the date fixed for the completion of the work, otherwise the Engineer-in- Charge’s certificate of the measurements and of the total amount payable for the work shall be final and binding on all parties</p>
<p>Payment on reduced rates on account of items of work not accepted as completion discretion of Engineer-in- Charge</p>	<p>Clause-9: The rates of several items of work estimated to cost more than Rs. 1000/- agreed to within, shall be valid only when the item concerned is accepted as having been completed fully in accordance with the sanctioned specifications. In case where the item of work are not accepted as so completed by the Engineer-in Charge may make payment on account of such item at such reduced rates as he may consider reasonable in the preparation of final or on account bills.</p>
<p>Bill to be submitted</p>	<p>Clause –10: A bill shall be submitted by the Contractor in each month on or before the date fixed by the Engineer- in- Charge for all work executed in the previous month and the Engineer-in-Charge shall take or cause to be taken the requisite measurement for the purpose of having the same verified and the claim, so far as it is admissible, shall be adjusted, if possible, within 10 days from the presentation of the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-Charge may depute a subordinate to measure up the said work in the presence of the contractor or his duly authorized agent whose counter signature to the measurement list shall be sufficient warrant, and the Engineer-in-Charge may prepare a bill from such a list which shall be binding on the contractor in all respects</p>
<p>Bill to be on printed forms</p>	<p>Clause-11: The contractor shall submit all bills on the printed forms to be had in the application at the office of the Engineer- in-Charge. The charges to be made in the bill shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for such work</p>
<p>Stores supplied by Corporation</p>	<p>Clause-12: If the specification or estimate of the work provides for the use of any special description of materials to be supplied from the store of the Engineering departmental store or if it is required that the contractor shall use certain stores to be provided by the Engineer in charge (such materials and stores and the prices to be charged</p>

	<p>therefore as hereinafter mentioned being so far as practicable for the convenience of the contractor but not so far as in any way to control the meaning or effect to this contract specified in the schedule or memorandum hereto annexed) the contractor shall be supplied with such materials and stored as may be required from time to time to be used only by him for the purpose of the contract only, and the value of the full quantity of the materials and stores so supplied shall be set off or deducted from any sums then due, or thereafter to become due to contractor under the contract, or otherwise, or from the security deposit or the proceeds of the sale thereof if the security deposit is held in pledged securities, the same or a sufficient portion thereof shall in that case be sold for the purpose. All materials supplied to the contractor shall remain the absolute property of Corporation and shall on no account be removed from the site of the work, and shall at all times be open for inspection by the engineer in charge. Any such materials unused and in perfectly good conditions at the time of completion or determination of the contract shall be returned by the engineering departmental store if the engineer in charge so requires by a notice in writing given under his hand but the contractor shall not be entitled to return any such materials except with consent of the Engineer in charge and shall have no claim for compensation on account of any such material supplied to him as foresaid but remaining unused by him or any wastage in or damage to any such materials</p> <p>Clause-12 (A): All stores of controlled materials such as cement, steel etc., supplied to the contractor by the Corporation should be kept by the contractor under lock and key and will be accessible for inspection by the Project Engineer or his agents all the time</p>
<p>Work to be executed in accordance to specifications, drawings, orders etc.</p>	<p>Clause-13: The contractor shall execute whole and every part of the work in the most substantial and workman like manner, and both as regards materials and every other respect in strict accordance with specifications. The contractor shall also conform exactly, fully, and faithfully to the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-Charge and lodged in his office and to which the contractor shall be entitled to have access for the purpose of inspection at such office, or at the site of the work during office hours. The contractor will be entitled to receive three sets of contract drawings and working drawing as well as one certified copy of the accepted tender along with work order free of cost. Further copies of the contract drawings and working drawings if required by him, shall be supplied at the rate of Rs.200/- per set of contract drawings and Rs.100/- per working drawing except where otherwise specified</p>
<p>Alterations in specifications and designs not invalidate</p> <p>Rates for works not entered in estimate or schedule of rate of the</p>	<p>Clause-14: The Engineer-in-Charge shall have the power to make any alterations in or additions to original specifications, drawings, designs, and the instructions that may appear to him to be necessary or advisable during the progress of the work, and the contractor shall be bound to carry out the work in accordance with any instructions in this connection which may be given to him in the writing signed by the Engineer- in-Charge and such alterations shall not invalidate the contract, and any additional work which the contractor may be directed to do in the manner above specified as part of the work shall be carried out by the contractor on the same conditions in all respects on which he agreed to do the main work, and if the additional and</p>

	<p>altered work includes any class of work for which no rate is specified in the contract, then such work or class shall be carried out at the rates entered in the Schedule of rates of the Government or the Corporation or at the rates mutually agreed upon between the Engineer- in -Charge or altered work for which no rate is entered in the rates agreed upon then the contractor shall within seven days of the date of receipt by him the order to carry out the work, inform the Engineer-in-Charge of the rate which it is his intention to charge for such class of work, and if the Engineer- in-Charge does not agree to this rate he shall by notice in writing be at liberty to cancel his order to carry out such class of work and arrange to carry out in such manner as he may consider advisable provided always that if the contractor shall commence work or incurred any expenditure in regard thereto before the rates shall have been determined as lastly herein before mentioned, then in such case he shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the date of determination of the rate as aforesaid according to such rate or rates as shall be fixed by the Engineer- in-Charge in the event of a dispute, the decision of the Chief Engineer will be final.</p> <p>Where, however, the work is to be executed according to the designs, drawings and specifications recommended by the contractor and accepted by the competent authority the alterations above referred to shall be within the scope of such designs, drawings and specifications appended to the tender.</p> <p>The time limit for the completion of the work shall be extended in the proportion that the increase in its cost occasioned by alterations, or additions bears to the cost of the original contract work, and the certificate of the Engineer- in-Charge as to such proportion shall be conclusive</p>
<p>Extension of time in consequence of additions or alterations</p> <p>No claim to any payment or compensation for alteration in or restriction of work</p> <p>No claim to compensation on account of loss due to delay in supply of material by Corporation</p> <p>No claim to compensation on account of loss due to delay in supply of</p>	<p>Clause 15-:</p> <p>1) If at any time after the execution of the contract documents the Engineer shall for any reason whatsoever (other than default on the part of the contractor for which the Corporation is entitled to rescind the contract) desires that the whole or the part of the work specified in the tender should be suspended for any period or that the whole or part of the work should not be carried out, at all he shall give to the contractor a notice in writing of such desire and upon the receipt of such notice the contractor shall forthwith suspend or stop the work wholly or in part as required, after having due regard to the appropriate stage at which the work should be stopped or suspended so as not to cause any damage or injury to the work already done or endanger the safety thereof provided that the design of the Engineer as to the stage at which the work or any part of it could be or could have been safely stopped or suspended shall be final and conclusive against the contractor. The contractor shall have no claim to any payment or compensation whatsoever by reason of or suspension, stoppage or curtailment except to the extent specified therein after.</p> <p>2) Where the total suspension of work ordered as aforesaid continued for a continuous period exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations under the contract so far as it pertains to the unexecuted part of the work by giving a 10 days prior notice in writing to the Engineer, within 30 days of the</p>

<p>material by Corporation</p>	<p>expiry of the said period of 90 days, of such intention and requiring the Engineer to record the final measurements of the work already done to pay the final bill. Upon giving such notice the contractor shall be deemed to have been discharged from his obligation to complete the remaining un-executed work under his contract. On receipt of such notice the Engineer shall proceed to complete the measurement and make such payment as may be finally due to the contractor within the period of 90 days from the receipt of such notice in respect of the work already done by the contractor. Such payment shall not in any manner prejudice the right of the contractor to any further compensation under the remaining provisions of this clause</p> <p>3) Where the Engineer required the contractor to suspend the work for a period in excess of 30 days at any time or 60 days in the aggregate, the contractor shall be entitled to apply to the Engineer within 30 days of the resumption of the work after such suspension for payment of compensation to the extent of pecuniary loss suffered by him in respect of working machinery remained idle on the site or on the account of his having and to pay the salary or wages of labor engaged by him during the said period of suspension provided always that the contract shall be not entitled to any claim in respect of any working machinery, salary or wages for the first 30 days whether consecutive or in the aggregate or such suspension in respect of any suspension whatsoever occasioned by unsatisfactory work or any other default on his part. The decision of the Engineer in this regard shall be final and conclusive against the contractor.</p> <p>(4) In the event of-</p> <p>(i) Any total stoppage of work on notice from the Engineer under Sub clause (1) in that behalf.</p> <p>(ii) Withdrawal from the contractor from the contractual obligation completes the remaining un-expected work under the sub-clause (2) on account of continued suspension of work for a period exceeding 90days</p> <p>(iii) Curtailment in the quantity of item or items originally tendered on account of any alteration, omission on substitution in the specification, drawings, designs, or instructions under clause 15(1) where such curtailment exceeds 25 % in quantity and the value of quantity curtailed beyond 25 % at the rates for the items specified in the tender is more than Rs.50000/-.It shall be open to the contractor, within 90 days from the service of (i) the notice of stoppage of work or (ii) the notice of withdrawal from the contractual obligations under the contract on account of continued suspension of work or (iii) notice under clause 15(1) resulting in such curtailment, to produce to the Engineer satisfactory documentary evidence that he had purchased or agreed to purchase material for use in the contracted work, before receipt by him of the notice of stoppage, suspension or curtailment and require the Corporation to take over on payment such material at the rates determined by the Engineer, provided, however such rates shall in no case exceed the rates at which the same was required by the contractor. The contractor shall thereafter take over the materials so offered, provided the quantities offered, are not in excess of the requirements of the unexecuted work as specified in the accepted tender and are of quality and specifications approved by the Engineer</p>
	<p>Clause-15 (A): The contractor shall not be entitled to claim any compensation from the Corporation for the loss suffered by him on account of delay by Corporation in the supply of materials entered in</p>

	<p>Schedule „A“ where such delay is caused by-</p> <ul style="list-style-type: none"> (i) Difficulties related to the supply of railway wagons, (ii) Force Majeure, (iii) Act of God, (iv) Act of enemies of the State or any other reasonable cause beyond the control of Corporation. <p>In the case of such delay in the supply of materials, Corporation shall grant such extension of time for the completion of the works as shall appear to the Project Engineer to be reasonable in accordance with the circumstances of the case. The contractor shall accept the decision of the Project Engineer as to the extension of time as final</p>
Time limit for unforeseen claims	<p>Clause-16: Under no circumstances whatever shall the contractor be entitled to any compensation from the Corporation on any account unless the contractor shall have submitted a claim in writing to the Engineer- in- Charge within one month of the case of such claim occurring</p>
Action and compensation payable in case of bad work	<p>Clause-17: If any time before the security deposit or any part thereof is refunded to the contractor, it shall appear to the Engineer-in-Charge or his subordinate in charge of work, that any work has been executed with unsound, imperfect or unskillful workmanship or with the materials of inferior quality, or that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for or are otherwise not in accordance with the contract it shall be lawful for the Engineer-in-Charge to intimate this fact in writing to the contractor and then notwithstanding the fact that the work, materials or articles complained of any have been inadvertently passed, certified and paid for the contractor shall be bound forthwith, to rectify, or remove and reconstruct the work so specified in whole or in part, as the case may require, or if so required, shall remove the materials or articles so specified and provide other proper and suitable materials or articles at his own charge and cost, and in the event of his failing to do so, within a period to be specified by the Engineer- in- Charge in the written intimation aforesaid, the contractor shall be liable to pay compensation at the rate of 1 % on the amount of the estimate for every day not exceeding 10 days during which the failure so continues and in the case of any such failure the Engineer- in-Charge may rectify and remove, and re-execute the work or remove and replace the material or articles complained of as the case may be at the risk and expense in all respects of the contractor. Should the Engineer- in-Charge consider that no such inferior work or materials as described above maybe accepted or made use of it shall be within his discretion to accept the same at such reduced rates as he may fix therefore</p>
Work to be open for Contractor or responsible agent to be present	<p>Clause-18: All work under or in course of execution or executed in pursuance of the contract shall at all times be open to the inspection and supervision of the Engineer- in-Charge and his subordinates, and the contractor shall at all times during the usual working hours, and at all other times at which his subordinates to visit the work shall have been given to the contractor, either himself be present to receive orders and instructions or have responsible agent duly authorized in writing present for that purpose. Orders given to the contractors duly authorized agent shall be considered to have the same force and affect as if they had been given to the contractor himself</p>

<p>Notice to be given before work is covered up</p>	<p>Clause-19: The Contractor shall give not less than 5 days' notice in writing to the Engineer- in- Charge or his subordinate in charge of the work before measurement any work in order that the same may be measured and correct dimensions thereof taken before the same is so covered up or place beyond the reach of measurement and shall not cover up or place beyond the reach of measurement any work without the consent in writing of Engineer-in-Charge or his subordinate in charge of the work and if any work shall be covered up or placed beyond the reach of measurement, without such notice having been given or consent obtained the same shall be uncovered at the contractors expense and in default thereof no payment or allowance shall be made for such work or for the materials with which the same was executed</p>
<p>Contractor liable for damage done</p>	<p>Clause- 20: If during the period of 12 months from the date of completion as certified by the Engineer- in-Charge pursuant to Clause 7 of the contract for 12 months after commissioning the work, whichever is earlier in the opinion of the Project Engineer, said work is defective in any manner whatsoever, the contractor shall forthwith on receipt of notice in that behalf from the Project Engineer, duly commence execution and completely carry out at his cost in every respect or the work that may be necessary for rectifying and setting right the defects specified therein including dismantling and reconstruction of unsafe portion strictly in accordance with and in the manner prescribed and under the supervision of the Project Engineer. In the event of the contractor failing or neglecting to commence execution of the said rectification work within the period prescribed thereof in the said notice and/or to complete the same as aforesaid as required by the said notice, the Project Engineer shall get the same executed and carried out departmentally or by any other agency at the risk on account and at the cost of the contractor. The contractor shall forthwith on demand pay to the Corporation the amount of such cost, charges and expenses sustained or incurred by the Corporation of which the certificate of the Project Engineer shall be final and binding on the contractor. Such cost, charges and expenses shall be deemed to be arrears of land revenue and in the event of the contractor failing or neglecting to pay the same on demand as aforesaid without prejudice to any other rights and aforesaid remedies of the corporation the same maybe recovered from the contractor as arrears of land revenue. The Corporation shall also be entitled to deduct the same from any amount, which may then be payable or which may thereafter become payable by the Corporation to the contractor either in respect of the said work or any other work whatsoever or from the amount of security deposit retained by Corporation</p>
<p>Contractor to supply, Plant, Ladder etc.</p>	<p>Clause-21: The contractor shall supply at his own cost all materials (except such special material, if any as many in accordance with the contract, be supplied from the Engineering Departmental Stores), plant tools appliances implements, ladders, cordage, tackle scaffolding and temporary works requisite or proper for the proper execution of the work, whether, in the original, altered or substituted from and whether including in the specification or other documents forming part of the contract or referred to in these conditions or not and which may be necessary for the purpose of satisfying or complying with the requirement of the Engineer-in -Charge as to any matter as to which these conditions, he is entitled to be satisfied, or which he is entitled to require together with the carriage therefore to</p>

	<p>and from the work. The contractor shall also supply without charge the requisite number of persons with the means and materials necessary for the purpose of setting out works and counting, weighing and assisting in the measurement or examination at any time and from time to time of the work or the material, failing which the same may be provided by the Engineer-in-Charge at the expenses of the contractor and the expenses may be deducted from any money due to the contractor under the contract or from his security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. The contractor shall provide all necessary fencing and lights required to protect the public from accidents, and shall also be bound to bare the expenses of defense of every suit, action or other legal proceedings, that may be brought by any person for injuries sustained obeying to neglect of the above precautions, and to pay any damages and costs which may be avoided in any such suit actions or proceedings to any such person, or which may with consent of the contractor to be paid for compromising any claim by any such person.</p> <p>List of machinery in contractor's possession and which they propose to use on the work should be submitted along with the tender</p>
	<p>Clause-21 (A): the contractor shall provide suitable scaffolds and working platforms gangways and stairways and shall comply with the following regulations in connection therewith</p> <p>a) Suitable scaffolds shall be provided for workmen for all works that cannot be safely done from a ladder or by other means</p> <p>b) A scaffold shall not be constructed, taken down or substantially altered except-</p> <p>Under the supervision of a competent and responsible person: and As far as possible by competent workers possessing adequate experience in this kind of work</p> <p>c) All scaffolds and appliances connected therewith and ladders shall-</p> <p>i) Be sound of material,</p> <p>ii) Be of adequate strength having regards to the loads and strains to which they will be subjects, and</p> <p>iii) Be maintained in proper condition</p> <p>d) Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use</p> <p>e) Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed</p> <p>f) Before installing lifting gear on scaffolds special precautions shall be taken to ensure the strength and stability of the Scaffolds</p> <p>g) Scaffolds shall be periodically inspected by a competent person</p> <p>h) Before allowing a scaffold to be used by his workmen the contractor shall, whether the scaffold has been erected by his workmen or not, take steps to ensure that it complies fully with the regulation herein in specified.</p> <p>Working platform, gangways, stairways shall</p> <p>ii) Be so constructed that no part of thereof can sag unduly or unequally.</p> <p>iii) Be so constructed and maintained having regard to the prevailing conditions as to reduce as far as practicable risks of persons tripping or slipping, and</p>

	<p>i) Be kept free from any unnecessary obstruction</p> <p>j) In case of working platform, gangway, working places and stairways at a height exceeding three meters. Every working platform and every gangway shall be closely boarded unless other adequate measures are taken to ensure safety.</p> <p>Every working platform and gangway shall have adequate width and</p> <p>ii) Every working platform, gangway, working place and</p> <p>a) stairway shall be suitably fenced.</p> <p>k) Every opening in the floor of a building or in a working platform shall accept for the time and to the extent required to allow the excess of persons for the transport for shifting of materials to be provided with suitable means to prevent the fall of persons or materials</p> <p>l) When persons are employed on roof where there is a danger of falling from a height exceeding 3 meters. Suitable precautions shall be taken to prevent the fall of persons or material</p> <p>m) Suitable precautions shall be taken to prevent persons being struck by articles, which might fall from scaffolds or other working places</p> <p>n) Safe means of access shall be provided to all working platforms and other working places</p> <p>o) The contractor(s) will have to make payments to the laborers as per minimum wages Act</p>
	<p>Clause-21 (B): The contractor shall comply with the following regulations as regards the hoisting appliances to be used by him.</p> <p>(a) Hoisting machine and tackle, including the attachments anchorages and supports shall,</p> <p>(i) Be of good mechanical construction, sound material and adequate strength and free from patent defect and</p> <p>(ii) Be kept in good repair and in working order.</p> <p>(b) Every rope used in hoisting or lowering materials or as a mean of suspension shall be of suitable quality and adequate strength and free from patent defect.</p> <p>(c) Hoisting machines and tackle shall be examined and adequately tested after erection on the site and before used and be reexamined in position at intervals to be prescribed by the Corporation.</p> <p>(d) Every chain, ring, hook, shackle swivel and pulley block used in hoisting and lowering materials or as a mean of suspension shall be periodically examined.</p> <p>(e) Every crane driver or hoisting appliance operator shall be properly qualified.</p> <p>(f) No person who is below the age of 18 years shall be control of any hoisting machine, including any scaffold which, or give signals to the operator.</p> <p>(g) In case of every hoisting machine and of every chain, ring, hook, shackle, swivel pulley block used in hoisting or lowering or as a mean</p>

	<p>of suspension, the safe working load shall be as ascertained by adequate means.</p> <p>(h) Every hoisting machine and all gear referred to in preceding regulation shall be plainly marked with the safe working load.</p> <p>(i) In the case of a hoisting machine having a variable safe working load each safe working load and the condition under which it is applicable shall be clearly indicated.</p> <p>(j) No part of any hoisting machine or of any geared referred to in regulation (g) above shall be loaded beyond the safe working load except for the purpose of testing.</p> <p>(k) Motors, gearing transmissions, electric wiring and other dangerous part of hoisting appliances shall be provided with efficient safeguards.</p> <p>(l) Hoisting appliances shall be provided with such means as will reduce to minimum, and the risk of the accidental descent of a load</p> <p>(m) Adequate precautions shall be taken to reduce to a minimum the risk of any part of a suspended load becoming accidentally displaced</p>
<p>Measure for prevention of fire</p>	<p>Clause-22: The contractor shall not set fire to any standing jungle, trees, bush woods or grass without a written permit from the Project Engineer.</p> <p>When such permit is given, and also in all cases when destroying cut or dug up trees bush wood, grass etc. by fire; the contractor shall take necessary measure to prevent such fire spreading to or otherwise damaging surrounding property.</p> <p>The contractor shall make his own arrangements for drinking water for the labors employed by him</p>
<p>Liability of contractor for any damage done in or outside work</p>	<p>Clause-23: Compensation for all damages done intentionally or unintentionally by the contractor's labor whether in or beyond the limits of Corporation property including any damage caused by the spreading of fire mentioned in Clause22 shall be estimated by the Engineer- in- Charge or such other officer as he may appoint and the estimate of the Engineer in charge subject to the decision of the Chief Executive Officer on appeal shall be final and the contractor shall be bound to pay the amount of the assessed compensation on demand, failing which, the same will be recovered from the contractor as damages in the manner prescribed in Clause 1 or deducted by the Engineer- in -Charge from any sums that may be due or become due from Corporation to the contractor under this contract or otherwise. The contractor shall bear the expenses of defending any section or other legal proceedings that may be brought by any persons for injury sustained by him owing to neglect of precautions to prevent the speed of fire and he shall bay any damages and cause that may be awarded by the court in consequences.</p>
<p>Employment of female labor</p>	<p>Clause-24: The employment of female labors on works in neighborhood of soldier's barracks should be avoided as far as possible. The contractor shall employ the labor with the nearest employment exchange</p>

Work of Sunday	Clause-25: No work shall be done on a Sunday without the sanction in written of the Engineer -in-Charge
Work not to sublet	Clause-26: The contract shall not be assigned or sublet without the written approval of the Engineer- in- Charge and if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any proceeding to get himself adjudicated and insolvent or make any composition with his creditors, or attempt to do so or if bribe, gratuity, gift, loan, perquisites, reward or advantage pecuniary or otherwise, shall either directly or indirectly be given, promise or offered by the contractor or any of his servants or agents to any public officer or person in the employ of corporation in any way relating to his office or employment, or if in any such officer or person shall become in anyway directly or indirectly interested in the contract the Engineer-in -Charge may there upon by notice in written rescind the contract and the security deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of Corporation and the same consequences shall ensure as if the contract had been rescinded under Clause 3 hereof and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract
Sum payable by way of compensation to be considered reasonable compensation without reference to actual loss	Clause-27: All sums payable by contractor by way of compensation under any of these conditions shall be considered as a reasonable compensation to be applied to the use of Corporation without reference to the actual loss or damage sustained, and whether any damage has or has not been sustained
Changes in constitution of firm to	Clause-28: In case of tender by partners, any changes in the constitution of a firm shall be forthwith notified by the contractor to the Engineer- in- Charge for his information
Direction and control of Chief Executive Officer ASCL	Clause-29: All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Project Engineer for the time being, who shall be entitled to direct at what points and in what manner they are to be commenced and from time to time carried on.
	Clause-30: <p>(1) Except where otherwise specified in the contract and subject to the powers delegated to him by Corporation the decision of the Project Engineer for the time being shall be final, conclusive, and binding all parties to the contract upon all questions relating to the meaning of all specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of workmanship or materials used on the work, or as to any other question, claim, right matter, or thing whatsoever, if any way arising out of, or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions, or otherwise concerning the works or the execution, or failure to execute the same, whether arising during the progress of the work, or after the completion or abandonment thereof.</p> <p>(2) The contractor may within thirty days of receipt by him of any order passed by the Project Engineer as aforesaid appeal against it to the ASCL concerned with the contract, work or Project provided that-</p>

	<p>The accepted value of that contract exceeds Rs. 10.00 lakhs (Rs. Ten lakhs Amount of claim is not less than Rs. 1.00 lakh (Rs. One lakh)</p> <p>(3) If the contractor is not satisfied with the order passed by the Chief Executive Officer, ASCL as aforesaid, the contractor may within thirty days of receipt by him of any such order Appeal against it to the Commissioner, and the Decision given by the Commissioner will be final.</p>
Lump sums in estimates	<p>Clause-31: When the estimate on which a tender is made includes lump sums in respect of parts of the work the contractor shall be entitled to payment in respect of the items of work involved or the part of work in question at the same rates as are payable under this contract of each item, or if the part of work in question is not in the option of the engineer in charge capable of measurement, the Engineer- in-Charge may as his discretion pay the lump sum amount entered in the estimate and the certificate in writing of the Engineer-in-Charge shall be final and conclusive against the contractor with regard to any sum or sums payable to him under the provision of this clause.</p>
Actions where no specifications	<p>Clause-32: In the case of any class of work for which there is no such specification as is mentioned in rule 1 such work shall be carried out in accordance with the standard specifications of Public Works Department, and in the event of there being no specification, then in case the work shall be carried out in all respects in accordance with all instructions and requirements of the Engineer- in-Charge.</p>
Definition of work	<p>Clause-33: The expression “works” or “work” where used in these conditions, shall unless there by something in the subject or context repugnant to such construction be construct to mean the work or works contracted to be executed under or in virtue of the contract, whether temporary or permanent and whether original, altered substituted or additional.</p>
	<p>Clause-34: The percentage referred to in the tender shall be deducted from/ added to the gross of the bill before deducting the value of any stock issued.</p>
	<p>Clause-35: All quarry fees, royalties and ground rent for stacking materials if any should be paid by the contractor.</p>
	<p>Clause-36: The contractor shall be responsible for and shall pay any compensation to his workmen payable under the Workmen’s Compensation Act 1923 (VIII of 1923) (hereinafter called the said Act) for injuries caused to the workmen. If such compensation is payable paid by corporation as principal under sub section (1) of section 12 of the said Act on behalf of the contractor under subsection (2) of the said section. Such compensation shall be recovered in the manner laid down in the Clause 1 above.</p>
	<p>Clause-36 (A): the contractor shall be responsible for and shall at the expenses of providing medical aid to any workmen who may suffer a bodily injury as a result of an accident. If Corporation the same shall be recoverable from the contractor forthwith and be incurs such expenses deducted without prejudice to any other remedy of Corporation from any amount due or that may be due to the contractor.</p>
	<p>Clause-36 (B): The contractor shall provide all necessary personal safety equipment’s and first aid apparatus available for use of persons employed on site and shall maintain the same condition suitable for immediate use at any time and shall comply with the following regulations in connection therewith.</p>

	<p>a) The workers shall be required to use the equipment so provide by the contractor shall take adequate steps to ensure proper use of the equipment by those concerned.</p> <p>b) When the work is carried in the proximity to any place where there is a risk or drawing all necessary equipment shall be provided and kept ready for use and all necessary steps shall be taken for the prompt rescue of any person in danger.</p> <p>c) Adequate provisions shall be made for prompt first aid treatment of all injuries likely to be sustained during the course of the work.</p>
	<p>Clause-36 (C): The contractor shall duly comply with the provision of “the Apprentices Act” (III of 1961) the rules made there under and the orders that may be issued from time to time under the Act the said Rules.</p>
<p>Claim for quantities entered in the tender</p>	<p>Clause-37:</p> <p>(1)Quantities in respect of the several items shown in the tender rare approximate and no revision in the tendered rate shall be permitted in respect of any of the items so long as subject to any special provision contained in the specifications prescribing a different percentage of permissible variation the quantity of the item does not exceed the tender quantity by more than 50% and so long as the value of the excess quantity beyond this limit as the rate of the item specified in the tender is not more than Rs 5,00,000/- (Rs Five Lakh only).</p> <p>(2) The contractor shall if ordered in writing by the Engineer to do so, also carry out any quantities in excess of the limit mentioned in sub-clause (1) hereof one the same conditions as in accordance with the specifications in the tender and at the rates as mentioned below:</p> <p>a) if tender rate is above, rate will be at par as per Current PWD SOR.</p> <p>b) if tender rate is below, rate will be as per tender quoted rate on Current PWD SOR. For the purpose of operation of this clause, the total cost shall be taken as derived from the PWD SOR.</p> <p>(3) Claims arising out of reduction in the tendered quantity of any item beyond 50 % will be governed by the provision of clause 15 only when the amount of such reduction beyond 50 % at the rate of the item specified in the tender is more than Rs.5,00,000/- (Rs Five Lakh only). This reduction is exclusively of the reduction mentioned in clause No 2, 1, 4 of the work and site condition.</p> <p>There is no change in the rate if excess is less than or equal to 50%. Also, there is no change in the rate if quantity of work done is more than 50 % of the tendered quantity or the value of the excess work at tendered rates does not exceed Rs. 5,00,000/- (Rs Five Lacks only)</p>
<p>Employment of famine labor etc</p>	<p>Clause No-38: The contractor shall employ any famine, convict or other labor of a particular kind or class if ordered in writing to do so by the Engineer- in-Charge.</p>
<p>Claim for compensation for delay in starting the</p>	<p>Clause No-39: No compensation shall be allowed for any delay caused in the starting of the work on account of acquisition of land or in the case of clearance works on account of any delay in according to sanction of estimates.</p>
<p>Claim for compensation for</p>	<p>Clause No-40: No compensation shall be allowed for any delay in the execution of the work on account of water standing in borrow pits or</p>

delay in execution	compartments the rates are inclusive for hard or cracked soil Excavation in mud, sub soil, water standing in borrow pits and no claim for an extra rate shall be entertained, unless otherwise expressly specified.
Entering upon or commencing any portion of work	Clause No-41: The contractor shall not enter upon or commence any portion of work except with the written authority and instructions of the Engineer- in-Charge or of his subordinate in charge of the work. Failing such authority, the contractor shall have no claim to ask for measurements of or payment for work.
Minimum age of persons employed, the employment of donkeys and for other animals and payment of fair wages	<p>Clause No-42:</p> <p>(i) No contractor shall employ any person who is under age of 18 Years.</p> <p>(ii) No contractor shall employ donkeys or other animals with breeching of string or thin rope the breeching must be at least three inches wide and should be of tape(Nawar).</p> <p>(iii) No animals suffering from sores lameness or emaciation or which is immature shall be employed on the work.</p> <p>(iv) The Engineer-in-Charge or his agent is authorized to remove from the work any person or animal found working which does not satisfy these conditions and no responsibility shall be accepted by Corporation for any delay caused in the completion of work by such removal.</p> <p>(v) The contractor shall pay fair and reasonable wages to the workmen employed by him in the contract under taken by him. In the event of any dispute arising between the contractor and his workmen on the grounds that the wages paid are not fair and reasonable, the dispute shall be referred without delay to the Project Engineer who shall decide the same. The decision of the Project Engineer shall be conclusive and binding on the contractor but such decisions shall not in any way affect the conditions of contract regarding the payment to be made by corporation at the sanctioned tender rates.</p> <p>(vi) The contractor shall provide drinking water facilities to the workers similar amenities shall be provided to the workers engaged on large work in urban areas.</p> <p>(vii) Contractor to take precaution against accidents which take place on account of labor using loose garments while working near machinery.</p>
Method of payment	Clause No-43: Payments to contractors shall be made by cheque drawn on any bank within the ASCL limits convenient not exceeding Rs 10 /- will be paid in cash.
Acceptance of conditions compulsory before tendering the work	Clause No-44: Any contractor who does not accept these conditions shall not be allowed to tender for works.
Employment of scarcity labor	Clause No-45: If Government declares a state of scarcity or famine to exit in any village situated within 10 miles of the work, the contractor shall employ upon such parts of work, as are suitable for unskilled labor, any person certified to him by the Project Engineer, or be any person to whom the Project Engineer may have delegated this duty in writing to be in need of relief and shall be bound to pay to such person wages not below the minimum which government may have fixed in

	<p>this behalf. Any disputes which may arise in connection with the implementation of this clause shall be decided by the Project Engineer whose decision shall be final and binding on the contractor.</p>
	<p>Clause No-46: The price quoted by the contractor shall not in any case exceed the control price, if any, fixed by the Government or reasonable price which it is permissible for him to charge a private purchaser for the same class and description, the controlled price or the price permissible under the hoarding and Profiteering Ordinance, 1948 as amended from time to time, if the price quoted exceeds the controlled price or the price permissible under the Hoarding and Profiteering Ordinance, 1948 as amended from time to time, if the price quoted exceeds the controlled price or the price permissible under Hoarding And Profiteering Prevention Ordinance, the contractor will specifically mention this fact in his tender along with the reasons for quoting such higher prices. The purchaser at his description will in such case exercise the right of revising the price at any stage so as to confirm with the control price on the permissible under the Hoarding and Profiteering Prevention Ordinance. This discretion will be exercised without prejudice to any other action that may be taken against the contractor.</p>
	<p>Clause No -47: The rates to be quoted by the contractor must be exclusive of Tax. No extra payment on this account will be made to the contractor.</p>
	<p>Clause No -48: In case of materials that may remain surplus with the contractor from those issued for the work contracted for, the date of ascertainment of the materials being surplus will be taken as the date of sale for the purpose of Sales Tax and the Sales Tax will be recovered on such sale.</p>
	<p>Clause No-49: The contractor shall employ at least 80 percent of the total number of unskilled labor to be employed by him on the said work from out of the persons ordinarily residing in the district in which site of the said work is located.</p> <p>Provided, however; that if the required number of unskilled labor from that district is not available, the contractor shall in the first instance employ such number of persons as in available and thereafter may with previous permission in writing of the Project Engineer-in-charge of the said work, obtain the rest of the requirement of unskilled labor from outside district</p>
	<p>Clause No -50: Wages to be paid to the skilled and unskilled laborers engaged by the Contractor. The contractor shall pay the laborer's skilled and unskilled according to the wages prescribed by the Minimum Wages Act of 1948 applicable to the area in which the work of the contract is located.</p> <p>The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and Orders issued there under from time to time, if he fails to do so, his failure will be a breach of the contract and the Project Engineer, may in his discretion, cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the provision of Act. The contractor shall pay the laborer's skilled and unskilled according to wages prescribed by Minimum Wages Act applicable to the area in which the work lies.</p>
	<p>Clause No -51: All amounts whatsoever which the contractor is liable to pay to the Corporation in connection with the execution of the work</p>

	<p>including the amount payable in respect of (i) materials and or stores supplied/issued hereunder by the Corporation to the Contractor (ii) hire charges in respect of heavy plant, machinery and equipment given on hire by the Corporation to the contractor for execution by him of the work and/or on which advances have been given by the Corporation to the contractor shall be deemed to be arrears of the Land Revenue and the Corporation may without prejudice to any other rights and remedies of the Corporation recover the same from the contractor as arrears of revenue.</p>
	<p>Clause No -52: The contractor shall duly comply with all the provisions of the Contract Labor (Regulation and Abolition) Act, 1970 (37 of 1970) as amended from time to time and all other relevant status and statutory provision concerning payment of wages particularly to workmen employed by the contractor and working on the site of the work. In particular the contractor shall pay wages to each worker employed by him on the site of the work. If the contractor fails or neglect to pay wages at the said rates or makes short payment and the Corporation makes such payment of wages in full or part thereof less paid by the contractor, as the case may be ,the amount so paid by the contractor to such workers shall be deemed to be arrears of land revenue and the corporation shall be entitled to recover the same as such from the contractor or deduct same from the amount payable by the corporation to the contractor hereunder or from any other amount payable by the Corporation to the contractor hereunder or from any other amounts Payable to him by the Corporation.</p>
	<p>Clause No-53: The tendered rates shall be exclusive of Applicable GST in respect of work contract.</p>
	<p>Clause No-54: If the project is shelved by the Corporation before commencement, the contractor will have no right to claim any loses or compensation due to the same and for whatsoever reasons.</p>
	<p>Clause No-55: All disputes and differences of any kind whatever arising out of or in connection with the contract or the carrying out of the work (whether during progress of the works or after their completion and whether before or after the determination , abandonment or breach of the contract) shall be referred to and settled by Project Engineer .But if the contractor be dissatisfied with the decision of the Chief Executive Officer ASCL or as to withholding by the Project Engineer of any certificate of the Project Engineer or as to withholding by the Project Engineer of any certificate to which the contractor may within 60 days after receiving notice of such decision give a return notice to the other party requiring that / may claim to entitled them and in any such case the contractor such matters in disputes be referred to in an appeal before a Committee as mentioned below. Such return notice shall specify the manner which are in disputes and such disputes or difference of which such notice has been given and no other shall be and is hereby referred to Committee consisting of the Chief Executive Officer ASCL, the decision taken by the committee will be final and binding on both the parties Such reference except as to the withholding of any certificate to which the contractor to be entitled shall not be opened or entered upon until after the completion or alleged completion of the works or until after the practical cessation of the works arising from any cause unless with the written consent of the Project Engineer. Provided always that the Corporation shall not withhold the payment</p>

	<p>of an interim certificate nor the contractor in any way delay the carrying out of the works by reason of any such matters, question or dispute being referred to the Committee but shall, proceed with the work with all the diligence and shall, until the decision of the Committee abide by the decision of the Project Engineer and no award of the Committee shall relieve the contractor of his obligations to adhere strictly to Project Engineer's instructions with regard to the actual carrying out of the works. The Owner and the contractor hereby also agree that the said reference to the Committee under this clause shall be a condition precedent to any right of action under the Contract.</p>
	<p>Clause 56: Contractor shall take out necessary Insurance Policy / policies for all workmen, labor employed on site so as to provide adequate Insurance cover for execution of the awarded contract work from National Insurance Co Ltd. Insurance Policy/policies taken out from any other company will not be accepted. He shall submit the receipt of premium to ASCL before work commencement.</p>

ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS

NOTE: These are to apply as additional specifications and conditions, unless otherwise already provided for contradictorily else-where in this contract.

CONTRACTOR TO INFORM HIM SELFFULLY:

The Contractor shall be deemed to have carefully examined the work and site conditions including labor, the general and the special conditions, specifications, schedules and drawings and shall be deemed to have visited the site of the work and to have fully informed himself regarding the local conditions and carried out his own investigations to arrive at rates quoted in the tender. In this regard, he will be given necessary information to the best of knowledge of Department but without any guarantee about it.

ERRORS, OMISSION AND DISCREPANCIES:

a) In case of errors, omissions and /or disagreements between written and scaled dimensions on the drawing or between drawing and specifications etc. the following order of preference shall apply.

- (i) Between actual scaled and written dimensions or descriptions on a drawing the latter shall be adopted.
- (ii) Between the written or shown description of dimensions in the drawing and corresponding one in the specifications, the latter shall apply.
- (iii) Between the quantities shown in schedule of quantities and those arrived at from the drawings, the latter shall apply.
- (iv) Between the written description of the item in the schedule of quantities and the detailed description in the specifications of the same items, the latter shall apply.

b) In case of difference between the rates written in figures and words, the rate adopted by the contractor for working out the total amount of the item will be taken as correct. In order cases correct rates would be that, which is lower.

In all cases of omissions and / or doubts or discrepancies in the dimensions or descriptions of any item or specifications, a reference shall be made to the Project Engineer, ASCL whose elucidation, elaboration or decision shall be considered as authentic. The contractor shall be held responsible for any errors that may occur in the work through lack of such reference and precaution.

WORKING METHODS AND PROGRESS SCHEDULES:

(a) Contractor shall submit within times stipulated by the Engineer, in writing the details of actual methods that would be adopted by the contractor for the execution of any items as required by Engineer , at each of the location, supported by necessary detailed drawings and sketches including those of the Plant and Machinery that would be used ,their locations, arrangement for conveying and handling materials etc. and obtain prior approval of the Engineer-in-charge well in advance of starting of such item of work. The Engineer-in-charge reserves the right to suggest modifications or make complete changes in the method proposed

by the contractor, whether accepted previously or not, at any stage of work, to obtain the desired accuracy, quantity and progress of the work which shall be binding on the contractor, and no claim on account of such change in method of execution will be entertained by corporation so long as specifications of the item remain unaltered.

PROGRESS SCHEDULE

(b) The Contractor shall furnish within the period stipulated in writing by the Engineer-in-charge, of the order to start the work, a progress schedule in quadruplicate indicating the date of actual start, the monthly progress expected to be achieved and the anticipated completion date of each major item of work to be done by him, also indicating dates of procurement and setting up the materials, plant and machinery. The Schedule is to be such as is practicable of achievement towards the completion of the whole work in the time limit, the particular items, if any on the due dates specified in the contract and shall have the approval of the Engineer-in-Charge. No revised schedule shall be operative without such acceptance in writing. The Engineer is further empowered to ask for more detailed schedule or schedules say; week by week for any item or items, in case of urgency of work as will be directed by him and the contractor shall supply the same as and when asked for.

(c) The contractor shall furnish sufficient plant, equipment and labor as may be necessary to maintain the progress of schedule. The working and shift hours restricted to one shift a day for operations to be done under the corporation supervision shall be such as may be approved by the Engineer-in-charge. They shall not be varied without the prior approval of the Engineer. Night work which requires supervision shall not be permitted except when specifically allowed by Engineer each time, if requested by the contractor. The contractor shall provide necessary lighting arrangements etc. for night work as directed by Engineers without extra cost.

(d) Further, the contractor shall submit the progress report of work in prescribed forms charts etc. at periodical intervals, as may be specified by the Engineer-in-charge. Schedule shall be in forms of progress charts, forms, progress statement and /or reports as may be approved by the Engineer.

(e) The contractor shall maintain Performa, charts, details regarding machinery equipment, labor, materials, personnel etc. as may be specified by the Engineer and submit periodical returns thereof as may be specified by the Engineer-in-charge.

AGENT AND WORK ORDER BOOK

The Contractor shall himself manage the work or engage an authorized all-time agent on the work capable of managing and guiding the work and understanding the specifications and contract condition. A qualified and experienced, Engineer shall be provided by the contractor as his agent for technical matters in case the Engineer-in-charge considers this as essential for the work and so directs contracts. He will take orders as will be given by the Project Engineer or his representatives and shall be responsible for carrying them out. This agent shall not be changed without prior intimation to the Project Engineer and his representatives on the work site. The contractor shall supply to the Engineer the details of all supervisory and other staff employed by the contractor and notify changes when made, and satisfy the unquestionable right to ask for change in the quality and numbers of contractor's supervisory staff and to order removal from work of any of such staff. The contractor shall comply with such orders and effect replacements to the satisfaction of the Engineer.

A work order book shall be maintained on site and it shall be the property of corporation and the Contractor shall promptly sign orders given therein by Project Engineer or his representative and his superior offices, and comply with them. The compliance shall be reported by the contractor to the Engineer in good time so that it can be checked. The blank work order book with machine numbered pages will be provided by the corporation free of charge for this purpose. The contractor will be allowed to copy out instructions therein from time to time.

INITIAL MEASUREMENTS FOR RECORD:

Where, for proper measurement of the work, it is necessary to have an initial set of levels or other measurement taken, the same as recorded in the authorized field book or measurement book of corporation by the Engineer or his authorized representative will be signed by the contractor who will be entitled to have a true copy of the same made at his cost. Any failure on the part of the contractor to get such levels etc. recorded before starting the work will render him liable to accept the decision of the Engineer as to the basis of taking measurement. Likewise the contractor will not cover any work which will render its subsequent measurements difficult or impossible without first getting the same jointly measured by himself and the authorized representative of the Project Engineer. The record of such measurements on the corporation side will be signed by the contractor and he will be entitled to have a true copy of the same made at his cost.

HANDLING OVER THE WORK

All the work and materials before finally taken over by Corporation will be entire liability of the Contractor for guarding, maintaining and making good any damages of any magnitude. Interim payments made for such work will not alter this position. The handling over by the contractor and taking over by the Project Engineer or his authorized representative will be always in writing, copies of which will go to the Project Engineer or his authorized representative and the contractor. It is, however understood that before taking over such work, Corporation will not put it into regular use as distinct from casual or incidental one, except as specifically mentioned elsewhere in this contract, or as mutually agreed to.

ASSISTANCE IN PROCURING PRIORITIES, PERMITSETC

The Engineer, on a written request by the contractor, will if in his opinion, the request is reasonable and in the interest of work and its progress, assist the contractor in securing, the priorities for deliveries, transport permits for controlled materials etc. where such are needed. The Corporation, will not, however be responsible for the non-availability of such facilities or delay in this behalf and no claims on account of such failures or delays shall be allowed by the Corporation.

The Contractor shall have to make his own arrangement for machinery required for the work. However, such machinery conveniently available with the Corporation may be spared as the ruled in force on recovery of necessary Security Deposit and rent agreement in the prescribed form. Such an agreement shall be independent of this contract and the supply of machinery shall not form a ground for any claim or extension of time limit for this work.

SAMPLES AND TESTING OF MATERIALS

- (i) All materials to be used on work shall be got approved in advance from the Engineer-in-charge and shall pass the test and or analysis required by him, which will be (a) as specified in the specification for the item concerned and or as specified by the Indian Road Congress Standard Specification (b) Code of Practice for Road and Bridges or (c) I.S.I. Specifications (Whichever and wherever applicable) or (d) such recognized Specifications accepted to Engineer-in-Charge as equivalent thereto or in absence of such recognized Specifications (e) such requirement test and or analysis as may be specified by the Engineer-in-Charge in order of precedence given above.
- (ii) The contractor shall at his risk and cost make all arrangements and /or shall provide for all such facilities as the Engineer-in-charge may require for collecting preparing required number of samples for tests or for analysis at such item and to such places may be directed by the Engineer and bear all charges and cost of testing. Such samples shall also be deposited with the Engineer-in-Charge.
- (iii) The contractor shall if and when required submit at his cost the samples of materials to be tested or analysis and if, so directed, shall not make use of or incorporate in the work any materials represented by the samples until the required tests or analysis have been made and the materials, finally accepted by the Engineer-in-charge.
- (iv) The contractor shall not be eligible for any claim or compensation either arising out of any delay in the work or due to any corrective measures required to be taken on account of and as a result of testing of the materials.
- (v) The contractor or his authorized representative will be allowed to remain present in the departmental laboratory while testing samples furnished by him. However, the results of all tests carried out in the departmental laboratory in the presence or absence of the contractor or his authorized representative will be binding on the contractor.
- (vi) Cost of routine day to day quality control testing charges for tests required as per specifications will be borne by contractor by sending the same to the concerned laboratories or by establishing laboratory at site.

CO-ORDINATION:

When several agencies for different sub work of the Project are to work simultaneously on the timely completion of the whole Project smoothly, the scheduled dated for completion specified in each contract shall therefore be strictly adhered to. Each contractor may make his independent arrangement for water, power, housing etc. if they so desired. On the other hand, the contractor is at liberty to mutual agreement in this behalf and makes joint arrangements with the approval of the Engineer. No single contractor shall take or cause to be taken any steps or action that may cause disruption discontent, or disturbance of work labor or arrangement etc. of other contractor in the Project localities. Any action by any contractor which the Engineer in his unquestioned

discretion may consider as infringement of the above code would be considered as a breach of the contract conditions and shall be dealt with as such.

In case of any dispute, disagreement between the contractor, the Engineer's decision regarding the co-ordination, co-operation and facilities to be provided by any of the contractors shall be final and binding on the contractors concerned and such a decision or decisions shall not vitiate any contract nor absolve the contractor(s) of his/their obligations under the contract nor consider for the grant for any claim or compensation.

PAYMENT:

The Contractor must understand that the rates quoted are for completed work and include all costs due to labor, scaffolding, machinery, power, royalties, taxes etc. and should also include all expenses to cover the of night work if and when required and no claim for additional payment beyond the prices or rates quoted will be entertained. The mode of measurements has been indicated in the specifications, if there is any ambiguity or doubt in this respect the decision of Project Engineer will be final.

PATENTED DEVICE

Whenever the contractor desires to use any designed devices, materials or process covered by the letter of patent or copy right, the right for such use shall be secured by suitable legal arrangement and agreement with patent owner and the copy of their agreement shall be filled with the Engineer-in-charge if so desired by the letter.

TEMPORARY QUARTERS:

(i) The contractor shall at his own expense maintain sufficient experienced supervisory staff etc. required for the work and shall make his own arrangement, provide housing for them with all necessary arrangements, including fire preventive measures etc. as directed by the Engineer-in-charge.

SAFETY MEASURES AND AMENITIES:

SAFETY MEASURES:

The contractor shall take all necessary precautions for the safety of the workers and preserving their health while working in such job as require special protection and precautions. The following are some of the requirements listed, though not exhaustive. The contractor shall also comply with the directions issued by the Engineer in this behalf from time to time and at all times.

(1) Providing protective foot wear to workers, in situations like mixing and placing of mortar of concrete in quarries and places where the work is under too much of wet conditions as also for movements over surfaces infected with oyster growth etc.

(2) Providing protective head gear to workers, working in quarries etc. to protect them against accidental fall of materials from above. To provide Reflective Jackets, Helmets to site staff.

(3) Taking necessary steps towards training the workers concerned in the use of machinery before, they are allowed to handle it independently and taking all necessary precautions in

and around the areas where machines, hoists, and similar units are working.

(4) Avoiding bare lives-wires etc. as would electrocute workers.

(5) Making all platforms, staging and temporary structures sufficiently strong so as not to cause inconvenience and risk to the workmen and supervisory staff.

(6) Providing sufficient first aid trained staff and equipment to be available quickly at the work site to render immediate first aid treatment in case of accidents due to suffocation, drowning and other injuries.

(7) Where the workers are required to work near machine and are liable to accident they should not be allowed to wear loose cloths like dhoti, zabba, etc.

DAMAGE BY FLOODS OR ACCIDENTS:

The contractor shall take all precautions against damage by floods or like or from accident etc. no compensation will be allowed to the contractor on this account or for correcting and repairing ant such damage to the work during construction. The contractor shall be liable to make good at his cost any plant or material belonging to the Corporation, lost or damaged by floods or from any other cause which is in his charge.

RELATION WITH PUBLIC AUTHORITIES:

The Contractor shall comply with all rules, regulations, bye-laws and direction given from time to time also by any local public authority in connection with this work and shall himself pay fees or charges which are leviable on him without any extra cost to the Department.

POLICE PROTECTION:

For the Special Protection of camp, the contractor's works, the Department will help the contractor as far as possible to arrange for such protections with the concerned authorities if so required by the Contractor in writing. The full cost of such protection shall be borne by the Contractor.

INDEMNITY:

The Contractor shall indemnify the corporation against all actions, suits, claims and demands brought or made against him in respect of anything done or committed to be done by the Contractor on execution of or in connection with this contract and against any loss or damage to the corporation in consequence of any action or suit being brought against the Contractor for anything done or committed to be done in the execution of this contract.

MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED FOR LABOUR EMPLOYED IN THE CONSTRUCTION BY THE CONTRACTOR

(a) The Contractor shall provide an adequate supply of potable water for use of laborers on work and in Camps.

(b) The contractor shall construct trench or semi-permanent latrines for the use of the laborers. Separate latrines shall be provided for men and women.

(c) The Contractor shall build sufficient number of huts on a suitable plot of land for use of the laborers according to the following specifications.

1) Huts of bamboo and tin sheets may be constructed.

2) A good site not liable to submergence shall be selected on high ground remote from jungle but well provided with trees, shall be chosen wherever it is available. The neighborhood of tank, jungle, grass or woods should be particularly avoided. Camps should not be established close to large cuttings of earthwork.

3) The lines of huts shall have open spaces of at least ten meters between rows. When a good natural site cannot be procured, particular attention should be given to the drainage.

4) There should be no overcrowding. Floor space at the rate of 30 sq.ft.per head shall be provided. Care should be taken to see that the huts are kept clean and in good order.

5) The contractor must find his own land and if he wants Corporation Land, he should apply for it and pay assessment for it, if made available by Corporation.

6) The Contractor shall construct a sufficient number of bathing places. Washing places should also be provided for the purpose of washing clothes.

7) The Contractor shall make sufficient arrangements for draining away the surface and salvage water as well as water from the bathing and washing places and shall dispose off the wastewater in such a way as not to cause any nuisance.

d) The Contractor shall engage a medical officer with a traveling dispensary for a camp containing 500 or more persons if there is no government or other private dispensary situated within 8kms from the camp. In case of emergency the contractor shall arrange at his cost for transport for quick medical help to his sick worker.

e) The Contractor shall provide the necessary staff for effecting a satisfactory drainage system and cleanliness of the camp to the satisfaction of the Engineer. At least one sweeper per 200 persons should be engaged.

f) The Assistant Director of Public Health shall be consulted before opening a labor camp and his instruction on matters such as water supply, sanitary conveniences, the camp site accommodation and food supply shall be followed the Contractor.

g) The Contractor shall make arrangements for all anti-malaria measures to be provided for the labor employed on the work. The anti-malaria measure shall be provided as directed by the Assistant Director of Public Health.

3. QUARRIES:

The quarrying operations if required and permitted by the Engineer-in-charge shall be carried out by the contractor with proper equipment such as Compressors, jack hammers, Drill bits, Explosives etc. and sufficient number of workmen shall be employed so as to get the required out-turn.

The Contractor shall carry out the works in quarries conformity with all the rules and regulations already laid down or may be laid down from time to time by Corporation due to non-compliance of any rules or regulations or due to damages by the contractor shall be the responsibility of the contractor. The Engineer-in-charge or his representative shall be given

full facilities by the contractor for inspection at all times of the working of the quarry, records maintained, the stocks of the explosives and detonators etc., so as to enable him to check that the working records and storage are all in accordance with the relevant rule. The Engineer-in-charge or his representative shall at any time be allowed to inspect the works, buildings and equipment at the quarters.

The Contractor shall maintain at his own cost, the books, registers etc., required to be maintained under the relevant rules and regulations and as directed by the Engineer-in-charge. These books shall be open for inspection at times by the Engineer-in-charge or his representative and the contractor shall furnish the copies or extracts of books or register as and when required.

All quarrying operations shall be carried out by the contractor in organized and expeditious manner, systematically and with proper planning. The contractor shall engage licensed blaster and adopt electric blasting and/or any other approved method which would ensure complete safety to all men engaged in the quarry and its surroundings. The contractor shall himself provide suitable magazines and arrange to procure and store explosives, etc. as required under the rules at his own cost the designs and the locations of the magazine shall be got approved in advance from the Chief Inspector of Explosives and the rules and regulations in this connection as laid down by the Chief Inspector of Explosives from time to time shall be strictly adhered to by the Contractor. It is generally experienced that it takes time to obtain the necessary license for blasting storage of material from the concerned authorities. The contractor must therefore take timely advance action for procuring all such licenses so that the work progress may not be hampered.

The approaches to the quarrying place from the existing public roads shall have to be arranged by the contractor at his own cost, and the approaches shall be maintained by the contractor at his own cost till the work is over.

The quarrying operations shall be carried out by the contractor to the entire satisfaction of the Engineer-in-charge and the development of the quarry shall be made efficiently so as to avoid wastage of stones. Only such stones as are of the required quality shall be used on the work. Any stone which is in the opinion of the Engineer-in-Charge, not in accordance with the specifications or of required quality will be rejected at any time, at the quarry or at the site of work. The rejected stones shall not be used on the work and such rejected materials shall be removed to the place shown at the contractor's cost.

Since all stones quarried from Government quarry (if made available) by the contractor including the excavated overburden are the property of the government, no stones or earth shall be supplied by the contractor to any other agencies or works, and are not allowed to be taken away for any other works all such surplus quarried materials not required for work under this contract shall be the property of the Government and shall be handed over by the contractor to Government free of cost at quarry site duly heaped at the spots indicated by the engineer-in-charge. The contractor will be entitled to the refund of the royalty if any paid by him for such quantity handed over to Government for which necessary certificate will be issued by Project Engineer as per usual procedure. If, however, the Government does not require such surplus material, the contractor may be allowed to dispose of or use material elsewhere with prior written permission of Engineer-in-Charge. Leaving off a quarry face or opening of a new quarry face shall be done only on the approval of the Engineer-in-charge. Quarrying permission will have to be directly obtained by the contractor, from the Collector of the district concerned for which purpose the Corporation will render necessary assistance. All quarry fees, Royalty charges, ground rent for staking material, etc. if any two be paid, shall be paid directly by the contractor as per rules in force. The contractor will however be Entitled

to a refund of part of such charges as are admissible under rules as mentioned elsewhere in this contract, after obtaining a certificate from the Engineer-in-charge that the material where required for use on government works.

The contractor will be permitted to erect at his own risk and cost at the quarry site if suitable vacant space in government area is available for the purpose, his own structures for stores, offices, etc. at place approved by the Engineer-in-charge. On completion of the work, the contractor shall remove all the structures erected by him and restore the site to its original condition.

The contractor shall not use any land in the quarry either for cultivation or for any other purpose except that required for breaking or stacking or transporting stones.

TRAFFIC REGULATION

Unless separately provided for in the contract, the contractor shall have to make all necessary arrangement for regulating traffic, day to night during the period of construction to the entire satisfaction of the Engineer. This includes the construction and maintenance of diversions if necessary. The contractor shall have to provide necessary caution boards, barricades, flags, lights and watchmen etc. so as to comply with the latest Motor Vehicles rules and regulations and for traffic safety and he shall be responsible for all claims from accidents which may arise due to his negligence whether in regulating the traffic or in stacking material on the roads or due to any other reasons.

MISCELLANEOUS

Rate shall be exclusive of G.S.T. as applicable.

For providing electric wiring or water lines etc. shall be provided if necessary through walls, slabs, beams etc. and later on refilled up with bricks or stone chippings, cement mortar without any extra cost.

In case it becomes necessary for the due fulfillment of Contract for the Contractor to occupy land outside the Department limits, the Contractor will have to make his own arrangement with the land owners and to pay such rents if any are payable as mutually agreed between them. The Department will afford the Contractor all the reasonable assistance to enable him to obtain Corporation land for such purpose on usual terms and conditions as per the rules of the Corporation.

Special provision in detailed specifications or wording of any item shall gain precedence over corresponding contradictory provision (if any) in the Standard Specifications or PWD Hand Book, where reference to such specifications is given without reproducing the details in Contract.

Suitable separating barricades and enclosures shall be provided to separate material brought by the Contractor and material issued by Government to the Contractor. Same applies for the material obtained from different sources of supply.

It is presumed that the Contractor has gone carefully through the Standard Specifications of PWD Hand Books and the Schedule of Rate of the Division and studied the site conditions before arriving at rates quoted by him. Decision of the Engineer-in-charge shall be final as regards interpretation of specifications.

The stacking and storage of construction material at site shall be in such a manner as to prevent deterioration or intrusion of foreign matter and to ensure the preservation of their quality, properties and fitness for the work. Suitable precautions shall be taken by the Contractor to protect the material against atmospheric action, fire and other hazards. The materials likely to be carried away by wind shall be stored in suitable stores or with suitable barricades and where there is likelihood of subsidence of soil, such heavy material shall be stored on approved platforms.

The Contractor shall be responsible for making good the damages done to the existing Property during construction by his men.

If it is found necessary from safety point of view to test any part of the structure, the test shall be carried out by the Contractor with the help of the Department at this worn cost.

The Contractor shall provide, maintain, furnish and remove on completion temporary shed for office on work site for the use of Project Engineer's representative.

Defective work is liable to be rejected at any stage. The Contractor, on no account can refuse to rectify the defects merely on reasons that further work has been carried out. No extra payment shall be made for rectification.

General directions or detailed description of work, materials and items coverage of rates given in the specification are not necessarily repeated in the Bill of Quantities. Reference is, however, drawn to the appropriate section clause (s) of the General Specifications in accordance with which the work is to be carried out.

In the absence of specific directions to the contrary, the rates and prices inserted in the items are to be considered as the full inclusive rates and prices for the finished work described there under and are to cover all labor, materials, wastage, temporary work, plant overhead charges and profits, as well as the general liabilities, obligations and risk arising out of the General Conditions of the Contract.

The quantities set down against the items in the Schedule B are only estimated quantities of each kind of work included in the Contract and are not to be taken as a guarantee that the quantities scheduled will be carried out or required or that they will not be exceeded.

All measurements will be made in accordance with the methods indicated in the specifications and read in conjunction with the General Conditions of Contract.

The details shown on drawings and all other information pertaining to the work shall be treated as indicative and provisional only and are liable to variation as found necessary while preparing working drawing which will be supplied by the Government during execution. The Contractor shall not, on account of such variation be entitled to any increase over the ones quoted in the tender which are on quantity basis.

Grouting of base plates & bolt holes:

i. Mixing:

Dry grout should be mixed in a mechanical mixer: the conventional 200/400-litre capacity concrete mixer can be used to mix four bags of dry grout; alternatively, paddle type mortar mixers can be used. The quantity of grout to be mixed at one time should not exceed that amount which can be placed in approximately 10 to 15 minutes.

Batching:

Batching of grout by fraction of a bag is not allowed. The quantity of mixing water should be the minimum commensurate with workability, compaction, and filling of the grout in all corners and crevices. Mixing should be done for a minimum of three minutes to obtain a fluid grout of uniform consistency.

Cleaning and preparation of the surface:

The base concrete should be clean and strong, and its surface should be properly hacked; all dust should be removed suction or compressed air. The surface should be thoroughly wetted with water for several hours. Before the grout is poured, all free water should be removed and the flat surfaces coated with a thin cement slurry.

Restraint:

Heavy back-up blocks of timber or concrete should be fixed on all sides of the base plate to prevent escape of the grout, when poured through the openings provided in the base plate. Adequate restraint must be ensured on all the sides for a period of 7 days to obtain effective expansion and shrinkage compensation.

Curing:

The grout should not dry out where external restraint is provided in the form of form-work, the top opening and all stray openings should be covered with wet sack for at least 7 days.

Placing and compaction:

The grout should be placed quickly and continuously either through the holes in the base plates or from one side only to ensure complete filling without entrapment of air. Grout should be properly spread and compacted by rodding. Excessive vibration should be avoided.



Below the bed plates the grout should be compacted using long pieces of doubled-over flexible steel strapping or chains. The forward and backward movement of the strap or chain will assist in the flow of the grout into place. Steps must be taken to keep the grout in full contact with the underside of the bed plate until the grout sets; maintaining a small head of fresh grout in the forms.

Shrinkage Compensated Grout:

Shrinkage compensated grout of Associated Cement Companies Limited or any other approved manufacturer should be used. The batching shall be as per the manufacturer's specifications, other procedures being as above.

Ledge at Bottom/Top

L-Bracket (Standard & Serrated)



**ANNEXURE - „B“
CONTRACT DETAILS**

- | | |
|--|---|
| 1) Name of Work | Developments of Heritage walk (Second Call) |
| 2) Estimated Cost | Rs. 3, 17, 83,500.00 |
| 3) Cost of blank Tender Form | Rs. 15,000 /- + 18% GST |
| 4) Pre-tender Conference | 28 th April. 2018@ 16.00hrs.
Conference Hall, Agra Smart City Limited, Agra |
| a) Date | |
| b) Time | |
| c) Venue | |
| 5) a) Submission of the tender forms | ONLINE

<i>Will be communicated after pre-bid conference.</i> |
| b) Date and Time | |
| 6) Earnest Money Deposit | Rs. 6, 35,670/- (2% of estimated cost) |
| 7) Initial Security Deposit | 2 % of EMD shall be converted to Security Deposit and 3 % of the contract sum to be paid in the form of DD/ FDR |
| 8) Balance Security Deposit to be deducted from Bills | Nil |
| 9) Time limit | <i>04 months</i> including monsoon season |
| 10) Mobilization Advance | Nil |
| 11) Machinery Advance | Nil |
| 12) Defect liability period | 12 months after date of completion certified by the Engineer
Project Engineer, ASCL |
| 13) Engineer-in-charge | Resident Engineer of Project Management |
| 14) Engineer Consultant | |
| 15) Validity Period: | 120 days from date of opening the price bid offer. |

“DECLARATION OF THE CONTRACTOR”

I/We hereby declare that I/We have made myself/ourselves thoroughly conversant with the local conditions regarding all materials and labor on which I/We have based my/our rates for this tender. The specifications and the leads in this work have been carefully studied and understood before submitting this tender.

I/We undertake to use only the best materials approved by the Project Engineer or his duly authorized assistant during execution of the work and to abide by the decisions. I/We am/are fully responsible for quality of work and shall maintain the work in good order during defect liability period after complete.

Name of Project : Developments of Heritage walk (Second Call)					
BILL OF QUANTITY					
Sr. NO.	Particulars	Qty	Unit	Rate	Amount
1	Excavation in foundation in ordinary soil (loamclay or sand) including lift up to 1.5m and lead up to 30m. and including filling watering and ramming of excavated earth into the space between the building and the sides of foundation trenches or into the plinth and removal and disposal of surplus earth as directed by the Engineer in charge up to a distance of 30m. from the foundation trenches including all T&P phowarah and basket etc. complete.	2468.76	Cum	130.00	320938.80
2	Earth work in excavation by mechanical means (Hydraulic excavator)/manual means in foundation trenches or drains (not exceeding 1.5 m in width or 10 sqm on plan), including dressing of sides and ramming of bottoms, lift upto 1.5 m, including getting out the excavated soil and disposal of surplus excavated soil as directed, within a lead of 50 m. (a) All kinds of soil. (Due to Exces depth of foundation size of excavation is 2000mm more than the size of raft to facilitate working at the depth of 2.1Mtr.(CPWD- clause 2.8.1)	1077.48	CUM	230.00	247820.40

3	Sand filling in plinth including supply of necessary quantity of sand from a distance not exceeding 8 kms. from the site of work and including watering, dressing etc required for proper completion of the work. (Lead upto 30m & lift 1.5m).(PWD-255+ LOCAL SAND)	441.34	CUM	829.01	365875.27
4	Providing & laying cement concrete in 1:2:4 of not less than strength of M-150 stone ballast (20mm nominal size) approved coarse sand and cement, curing complete, including cost of form work in foundation and floors. For Sunken Area & Floor Leveling(PWD-279a)	641.56	CUM	5820.00	3733879.20
5	Providing and laying in position machine batched and machine mixed design mixed M-25 grade cement concrete for reinforced cement concrete works using cement content as per approved design mix including pumping of concrete to site of laying including the cost centering, shuttering, finishing and but excluding reinforcement including admixture in recommended proportions as per IS:9103 to accelerate redardder for setting of concrete/improve workability without impairing strength and durability as per direction of Engineer-in-Charge.(PWD-cha -5 S.I.-9 +(Add Extra cement @56 kg/cum for M-25 concrete @ 1.12 bag x 300Rs. /Bag =336.00	960.12	cum	9400.00	9025128.00

	Note:-Cement content considered in this items is @330 kg/cum. Excess or less cement used as per design mix is payable or recoverable separately. (For R.C.C. Lintel) (As per design mix concrete M-25 cement concrete @386.00kg/cum.) (As per design mix enclosed) (as per design mix attached provided by R.M.C. plant) variation in cement consumption should be taken into consideration while payment)				0.00
6	Reinforcement of Reinforced concrete or reinforced brick work (when not included in over all rates) brought to required shape as necessary including bending for proper completion of the work and including supply of steel its wastage bend hooks and authorised over lapping shall be measured upto floor two level. (10 to 12 mm for (TMT Bars) Fe- 415(PWD-504)	384.05	QTL	5849.12	2246342.84
7	Supplying and Installing of Pole mounted Solid waste bins of 2 x 50 Ltrs of height 5 feet of two colours with size of : Width 432mm X Length 248mm X Height 745 mm	143.00	Each	6277.60	897696.80
8	Fabrication & Supply of 6mtrs Height Steel Swaged Tubular Poles made out of 'B' Class Steel Pipes with Standard Base plate and duly One Coat of Primer and Two Coats of Aluminium Painting with Foundation Bolts & Nuts (16mm Dia X 450mm L - 4 Nos. Per Pole) as per Specification	72.00	Each	4500.00	324000.00
9	Supply and Fixing of LED Street light fitting having die cast aluminium body and difuser with driver set suitable for 45 watt to 45 watt. Conforming to IP 66 protection complete in all respect (CAT AAA) (SoR LED light 1421)	72.00	Each	9750.00	702000.00


10	S/F Rubber Molded precast cement concrete tiles 80 mm thick(300 X 300mm) in footpath & courtyard, jointed with neat cement slurry mixed with pigment to match the shade of tiles, including rubbing and cleaning etc. complete on 20 mm thick bed of cement mortar 1:4 (1 cement : 4 coarse sand).	4114.60	Sqm	1057.00	4349132.20
11	Providing and fixing of factory made kerb tone size (300*400*150 mm) of M-30 grade cement concrete in position to the required line, curvature jointed with cement mortar (1 cement : 3 coarse sand) including making joints with or without grooves (thickness of joint except at sharp curve shall not to more than 5 mm) including making drainage opening whenever required complete etc as per direction of E/I.	2504.00	Rmt	800.00	2003200.00
12	Planting of trees by the road side (Avenue trees) in 0.60 m dia holes, 1 m deep dug in the ground, mixing the soil with decayed farm yard/sludge manure, planting the saplings, backfilling the trench, watering, fixing the tree guard and maintaining the plants for one year	270.00	Each	550.00	148500.00
13	Red stone work for wall lining etc. (Veneer work) 40mm thick in cement mortar 1:3(1cement :3coarse sand) including cramping joining in white cement mortar 1:2(1 white cement :2stone dust) and grouting material with an admixture of pigment matching the stone shade as per sketch attached.	2162.02	Sqm	989.00	2138237.78

14	Supplying, Carving and dressing of Red stone Jali work of dimension 380 mm x 440 mm X 40 mm thick as per the approved drawings. The exposed face shall be chisel dressed on all beds and joints so as to be free from any waviness . The face shall be gauged, cut, chamfered, grooved, rebated sunk or plain moulded and fine tooled as shown in the working drawings. All moldings and carvings shall be executed according to details supplied and the quality of dressing and carving of stone shall be as per sample approved by conservation Architect/ Engineer In-charge	14.81	Sqm	35529.78	526195.99
15	Providing and laying of hot applied thermoplastic compound 2.5 mm thick including reflectorising glass beads @ 250 gms per sqm area, thickness of 2.5 mm is exclusive of surface applied glass beads as per IRC:35 .The finished surface to be level, uniform and free from streaks and holes.	4080.10	Sqm	677.00	2762227.70

16	Supplying of Red stone pillar of size 0.3m x 0.3m and height 2.8 m to 3.0 m (Including 0.6 m below ground for foundation) For Directional Signages - with 2 Nos. groove of dimension 0.075 x 0.20m at height of 1.55m and 1.9m Information Signages - sides 1.0m x 0.75m Cautionary Signages - triangular sides 0.6m Prohibitory Signages - circular display board of 0.6m diameter for fixing Sandstone display board. The exposed faces and sides of the pillar shall be chisel dressed such that the dressed surface shall not be more than 3 mm from a straight edge placed on it and all visible angles and edges shall be free from chippings. The surfaces to be buried in the RCC with 3+3 nos of Dowel Bars shall be rough dressed. All moldings and carvings shall be executed according to details supplied and the quality of dressing and carving of stone shall be as per sample approved by conservation Architect/ Engineer In-charge	80.00	Each	7258.06	580644.96
17	Providing and fixing of retro- reflectorised cautionary, mandatory and inforatory sign as per IRC :67 made of high intensity grade sheeting vide clause 801.3, fixed over aluminium sheeting, 1.5 mm thick supported on a mild steel angle iron post 75 mm x 75 mm x 6 mm firmly fixed to the ground by means of properly designed foundation with M15 grade cement concrete 45 cm x 45 cm x 60 cm, 60 cm below ground level as per approved drawing	10.00	Each	12000.00	120000.00
18	Design,Proving and applying Art theme painting in walls complete with all respects.The design as to be get approved by the Competant Authority.	200.00	Sqm	3300.00	660000.00


					31151819.94
		Cost of the Construction			3,11,60,000
	Routine Maintenance After completion of construction works (Lump-Sum amount for each year)				
	1st year	1.25	Km	46885.33	58,606.66
	2nd year	1.25		74366.15	92,957.69
	3rd year	1.25		99932.98	1,24,916.23
	4th year	1.25		126455.3	1,58,069.13
	5th year	1.25		150979.53	1,88,724.41
		Cost of maintetance			6,23,274.11
		Total cost of Project			3,17,83,274
		say			3,17,83,500

EXISTING



SECTION -1

PROPOSAL



SECTION -1


NOTES:

1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURAL DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.

REV.	DATE	BY	DESCRIPTION	CHKD	APP


CLIENT : AGRA NAGAR NIGAM ARCHITECTS PLANNER Darashaw & Co. Pvt. Ltd	PROJECT TITLE : AGRA SMART CITY	Record : As Built : For Construction : Definitive Design : Preliminary Design : Design Development : SCALE :-
Approved by : Approval Date:	Date: 12-01-2018 Name: HARSHIT SINGHAL ORIGINATOR BY	Date: 15-01-2018 Name: DEVESH AGARWAL CHECKED BY
Date: 20-01-2018 Name: VINOD K. GARG AUTHORISED REP.	DRAWING TITLE : SECTION DRAWING	Issue : 1: 250

EXISTING



SECTION -2

PROPOSAL



SECTION -2



NOTES:

1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURAL DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.

REV	DATE	BY	DESCRIPTION	CHKD	APP

CLIENT :		AGRA NAGAR NIGAM		
ARCHITECT'S PLANNER		Darashaw & Co. Pvt. Ltd		
Approved by:	Sig.	Sig.	Sig.	Sig.
Approval Date:	Date 12-01-2018 Name HARSHI SINGHAL	Date 15-01-2018 Name DEVESH AGARWAL	Date 20-01-2018 Name VINOD K. GARG	
	ORIGINATOR BY	CHECKED BY	AUTHORISED REP.	

PROJECT TITLE :	AGRA SMART CITY		
SITE NAME :	LESSER KNOWN MONUMENTS WALK 1		
DRAWING TITLE :	SECTION DRAWING		
DWG NO			
REV. NO			
	○		
	SCALE :-		1: 250
		Record	Issue
		As Built	
		For Construction	
		Definitive Design	
		Preliminary Design	
		Design Development	



NOTES:


1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURAL DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.

REV	DATE	BY	DESCRIPTION	CHKD	APP

CLIENT:	AGRA NAGAR NIGAM		
ARCHITECT'S PLANNER:	Darashaw & Co. Pvt. Ltd		
Approved by:	Sig.	Sig.	Sig.
Approval Date:	Date: 12-01-2018 Name: HARSHIT SINGHAL	Date: 15-01-2018 Name: DEVESH AGARWAL	Date: 20-01-2018 Name: VINOD K. GARG
	ORIGINATOR BY	CHECKED BY	AUTHORISED REP.


PROJECT TITLE:	AGRA SMART CITY	
SITE NAME:	LESSER KNOWN MONUMENTS WALK 1	
DRAWING TITLE:	SECTION DRAWING	
EWG NO.		
REV. NO.		
Record	As Built	Issue
For Construction		
Definitive Design		
Preliminary Design		
Design Development		
SCALE :-	1: 250	

EXISTING



SECTION -4

PROPOSAL



SECTION -4

NOTES:

1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURAL DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.


REV.	DATE	BY	DESCRIPTION	CHKD.	APP.

CLIENT : AGRA NAGAR NIGAM	PROJECT TITLE : AGRA SMART CITY		
ARCHITECT'S PLANNER Darashaw & Co. Pvt. Ltd	SITE NAME : LESSER KNOWN MONUMENTS WALK 1		
Approved by:	Approval Date:	DRAWING TITLE : SECTION DRAWING	
Sig. _____	Date: 12-01-2018	Sig. _____	Date: 15-01-2018
Name: HARSHI SINGHAL	Name: DEVESH AGARWAL	Sig. _____	Date: 20-01-2018
ORIGINATOR BY	CHECKED BY	Name: VINOD K. GARG	DATE
		AUTHORISED REP.	
		REV. NO	

SCALE :-	1: 250


SCALE :-	1: 250

EXISTING



SECTION -5

PROPOSAL



SECTION -5

NOTES:


1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURAL DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.

REV	DATE	BY	DESCRIPTION	CHKD	APP

CLIENT:	AGRA NAGAR NIGAM		
ARCHITECT'S PLANNER:	Darashaw & Co. Pvt. Ltd		
Approved by:	Sig.	Sig.	Sig.
Approval Date:	Date: 12-01-2018 Name: HARSHI SINGHAL	Date: 15-01-2018 Name: DEVESH AGARWAL	Date: 20-01-2018 Name: VINOD K. GARG
	ORIGINATOR BY	CHECKED BY	AUTHORISED REP.


PROJECT TITLE:	AGRA SMART CITY		Record	Issue
SITE NAME:	LESSER KNOWN MONUMENTS WALK 1		As Built	
DRAWING TITLE:	SECTION DRAWING		For Construction	
DWG NO.			Definitive Design	
REV. NO.			Preliminary Design	
			Design Development	
			SCALE :-	1: 250

EXISTING



SECTION -6

PROPOSAL



SECTION -6

NOTES:


1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURAL DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.

REV.	DATE	BY	DESCRIPTION	CHKD.	APP.


CLIENT :	AGRA NAGAR NIGAM			PROJECT TITLE :	AGRA SMART CITY	
ARCHITECT'S PLANNER	Darashaw & Co. Pvt. Ltd			SITE NAME :	LESSER KNOWN MONUMENTS WALK 1	
Approved by:	Sig.	Sig.	Sig.	DRAWING TITLE :	SECTION DRAWING	
Approval Date:	Date: 12-01-2018 Name: HARSHI SINGHAL	Date: 15-01-2018 Name: DEVESH AGARWAL	Date: 20-01-2018 Name: VINOD K. GARG	DWG NO		
ORIGINATOR BY	CHECKED BY	AUTHORISED REP.		REV. NO		

Record	Issue
As Built	
For Construction	
Definitive Design	
Preliminary Design	
Design Development	
SCALE :-	1: 250

EXISTING



PROPOSAL



NOTES:


1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURALS DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.

REV	DATE	BY	DESCRIPTION	CHKD	APP

CLIENT:	AGRA NAGAR NIGAM		
ARCHITECT'S PLANNER:	Darashaw & Co. Pvt. Ltd		
Approved by:	Sig.	Sig.	Sig.
Approval Date:	Date: 12-01-2018 Name: HARSHI SINGHAL	Date: 15-01-2018 Name: DEVESH AGARWAL	Date: 20-01-2018 Name: VINOD K. GARG
	ORIGINATOR BY	CHECKED BY	AUTHORISED REP.


PROJECT TITLE:	AGRA SMART CITY	
SITE NAME:	LESSER KNOWN MONUMENTS WALK 1	
DRAWING TITLE:	SECTION DRAWING	
EWG NO		
REV. NO		
Record	As Built	Issue
	For Construction	
	Definitive Design	
	Preliminary Design	
	Design Development	
SCALE :-		1: 250

EXISTING



SECTION -9

PROPOSAL



SECTION -9

NOTES:


1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURAL DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.

REVISIONS					
NO.	DATE	BY	DESCRIPTION	CHKD.	APP.


AGRA NAGAR NIGAM					
ARCHITECT'S PLANNER					
Darashaw & Co. Pvt. Ltd					
Approved by:		Sig.	Sig.	Sig.	Sig.
Approval Date:		Date: 12-01-2018	Date: 15-01-2018	Date: 20-01-2018	Date:
ORIGINATOR BY		NAME: HARSHI SINGHAL	CHECKED BY	NAME: DEVESH AGARWAL	AUTHORISED REP.

PROJECT TITLE:		AGRA SMART CITY															
SITE NAME:		LESSER KNOWN MONUMENTS WALK 1															
DRAWING TITLE:		SECTION DRAWING															
DWG NO.																	
REV. NO.																	
				<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th>Record</th> <th>Issue</th> </tr> <tr> <td>As Built</td> <td> </td> </tr> <tr> <td>For Construction</td> <td> </td> </tr> <tr> <td>Definitive Design</td> <td> </td> </tr> <tr> <td>Preliminary Design</td> <td> </td> </tr> <tr> <td>Design Development</td> <td> </td> </tr> </table>		Record	Issue	As Built		For Construction		Definitive Design		Preliminary Design		Design Development	
Record	Issue																
As Built																	
For Construction																	
Definitive Design																	
Preliminary Design																	
Design Development																	
SCALE :-		1: 250															

EXISTING



PROPOSAL



NOTES:


1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURALS DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.

REV.	DATE	BY	DESCRIPTION	CHKD.	APP.

CLIENT:	AGRA NAGAR NIGAM		
ARCHITECT'S PLANNER	Darashaw & Co. Pvt. Ltd		
Approved by:	Sig.	Sig.	Sig.
Approval Date:	Date: 12-01-2018 Name: HARSHI SINGHAL	Date: 15-01-2018 Name: DEVESH AGARWAL	Date: 20-01-2018 Name: VINOD K. GARG
	ORIGINATOR BY	CHECKED BY	AUTHORISED REP.


PROJECT TITLE:	AGRA SMART CITY		Record	Issue
SITE NAME:	LESSER KNOWN MONUMENTS WALK 1		As Built	
DRAWING TITLE:	SECTION DRAWING		For Construction	
			Definitive Design	
			Primary Design	
			Design Development	
			SCALE :-	1: 250

EXISTING



SECTION -11

PROPOSAL



SECTION -11

NOTES:


1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURALS DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.

REV	DATE	BY	DESCRIPTION	CHKD	APP

CLIENT :	AGRA NAGAR NIGAM		
ARCHITECT'S PLANNER	Darashaw & Co. Pvt. Ltd		
Approved by:	Sig.	Sig.	Sig.
Approval Date:	Date: 12-01-2018 Name: HARSHI SINGHAL	Date: 15-01-2018 Name: DEVESH AGARWAL	Date: 20-01-2018 Name: VINOD K. GARG
	ORIGINATOR BY	CHECKED BY	AUTHORISED REP.


PROJECT TITLE :	AGRA SMART CITY	
SITE NAME :	LESSER KNOWN MONUMENTS WALK 1	
DRAWING TITLE :	SECTION DRAWING	
EWG NO		
REV. NO		
Record	Issue	
As Built		
For Construction		
Definitive Design		
Preliminary Design		
Design Development		
SCALE :-		1: 250

EXISTING



SECTION -12

PROPOSAL




SECTION -12

NOTES:

1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURAL DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.


REVISIONS					CLIENT :			PROJECT TITLE :			Record	Issue		
#	DATE	BY	DESCRIPTION	CHKD	APP	AGRA NAGAR NIGAM			AGRA SMART CITY			As Built		
						Darashaw & Co. Pvt. Ltd			LESSER KNOWN MONUMENTS WALK 1			For Construction		
						ARCHITECT'S PLANNER			SECTION DRAWING			Definitive Design		
						Approved by:			DRAWING TITLE :			Preliminary Design		
						Approval Date:			DWG NO			Design Development		
						Date	12-01-2018	Date	15-01-2018	Date	20-01-2018	SCALE :-		1: 250
						Name	HARSHI SINGHAL	Name	DEVESH AGARWAL	Name	VINOD K. GARG			
						ORIGINATOR BY			CHECKED BY			AUTHORISED REP.		

EXISTING



SECTION -14

PROPOSAL




SECTION -14

NOTES:


1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURAL DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.

REV.	DATE	BY	DESCRIPTION	CHKD	APP	REVISIONS	CLIENT :	PROJECT TITLE :	Record	Issue
							AGRA NAGAR NIGAM	AGRA SMART CITY		
							ARCHITECT'S PLANNER	SITE NAME : LESSER KNOWN MONUMENTS WALK 1	As Built	
							Darashaw & Co. Pvt. Ltd	DRAWING TITLE : SECTION DRAWING	For Construction	
							Approved by:		Definitive Design	
							Approval Date:	Date: 12-01-2018	Preliminary Design	
								Name: HARSHIT SINGHAL	Design Development	
								Name: DEVESH AGARWAL	SCALE :-	
								Name: VINOD K. GARG	1: 250	
							ORIGINATOR BY	CHECKED BY		
								AUTHORISED REP.		
								REV. NO		

EXISTING



PROPOSAL




NOTES:

1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURAL DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.

REV	DATE	BY	DESCRIPTION	CHKD	APP

CLIENT :	AGRA NAGAR NIGAM			PROJECT TITLE :	AGRA SMART CITY	
ARCHITECT'S PLANNER	Darashaw & Co. Pvt. Ltd			SITE NAME :	LESSER KNOWN MONUMENTS WALK 1	
Approved by:	Sig.	Sig.	Sig.	DRAWING TITLE :	SECTION DRAWING	
Approval Date:	Date: 12-01-2018 Name: HARSHI SINGHAL ORIGINATOR BY	Date: 15-01-2018 Name: DEVESH AGARWAL CHECKED BY	Date: 20-01-2018 Name: VINOD K. GARG AUTHORISED REP.	DWG NO		
				REV. NO		

Record	Issue
As Built	
For Construction	
Definitive Design	
Preliminary Design	
Design Development	
SCALE :-	1: 250




SECTION -16

NOTES:

1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURAL DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.


REV.	DATE	BY	DESCRIPTION	CHKD.	APP.	CLIENT:	PROJECT TITLE:	RECORD	ISSUE
						AGRA NAGAR NIGAM	AGRA SMART CITY	As Built	
						ARCHITECT'S PLANNER	SITE NAME:	For Construction	
						Darashaw & Co. Pvt. Ltd	LESSER KNOWN MONUMENTS WALK 1	Definitive Design	
						Approved by:	DRAWING TITLE:	Preliminary Design	
						Approval Date:	SECTION DRAWING	Design Development	
						Sig.	DATE	SCALE :-	1: 250
						Date: 12-01-2018	Date: 15-01-2018		
						Name: HARSHIT SINGHAL	Name: DEVESH AGARWAL		
						ORIGINATOR BY	CHECKED BY		
						Sig.	Date: 20-01-2018		
						Name: VINOD K. GARG	DATE		
						AUTHORISED REP.	REV. NO		

EXISTING



SECTION -17

PROPOSAL



SECTION -17

NOTES:


1. ALL DIMENSIONS ARE IN MILLIMETERS & ARE TO BE READ NOT MEASURED.
2. DISCREPANCY FOUND IN DRAWING SHOULD BE BROUGHT TO NOTICE IMMEDIATELY.
3. ARCHITECTURAL DRAWINGS TO HAVE PRECEDENCE OVER STRUCTURAL DRAWINGS FOR LEVELS & DIMENSIONS.
4. LARGE SCALE DRAWINGS TO HAVE PRECEDENCE OVER SMALL SCALE DRAWINGS.
5. ALL DIMENSIONS ARE FINISHED DIMENSIONS.
6. ALL LEVELS ARE FINISHED LEVELS.

REV.	DATE	BY	DESCRIPTION	CHKD.	APP.

REVISIONS		CLIENT :	
		AGRA NAGAR NIGAM	
		ARCHITECT'S PLANNER	
		Darashaw & Co. Pvt. Ltd	
		Approved by:	
		Approval Date:	

PROJECT TITLE :		
AGRA SMART CITY		
SITE NAME :		
LESSER KNOWN MONUMENTS WALK 1		
DRAWING TITLE :		
SECTION DRAWING		
DWG NO :		
REV. NO :		

Record	Issue
As Built	
For Construction	
Definitive Design	
Preliminary Design	
Design Development	
SCALE :-	1: 250



Hazrat Jalaal Shah
bukhari Rehmatullah...
हज़रत जलाल
शाह बुखारी...

The Mosque - Kau Ban
द मॉस्क - कायू बन

Taj Mahal
Iconic domed
Mughal mausoleum

Dargah Hajrat Sakhi Lal
Hussain Shah Kalandar
दरगाह हजरत सखी
लाल हुसैन शाह...

Taj Museum
ताज संग्रहालय

The Garden
द गार्डन

Shree Shanidev Mandir
श्री शनिदेव मंदिर

Taj Mahal Western Gate
Taj Mahal's main
entry, of red sandstone

Masjid Barah Khamba
मस्जिद
बारह खम्बा

Hotel Sidhartha
Casual hotel with a
restaurant & garden

Central Bank of
India, Tajganj Branch

Taj Nature Walk
ताज नेचर वॉक

Jalma Hospital
Staff Quarters
जालमा हॉस्पिटल
स्टाफ क्वार्टर्स

Phool Syed Shrine
फूल सेयद श्राइन

Shivhare Market
शिवहरे बाजार

Jalma Hospital
जालमा हॉस्पिटल

18m

50m

40m

20m

1

2

3

4

5

6

7

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

18m

23m

75m

50m

30m

9

8

10

195 M.

15

143 M.

152 M.

14

15

329 M.

12

238 M.

दशहरा गेट मार्ग

Dashehara Gate Rd

Agra - Bah Road

Taj East G