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SECTION I 

List of Important Dates of Bids for Improvement & Up gradation of Intersections in Varanasi 

1. Name of Work: Improvement & Up gradation of Intersections 

(with 5 year O&M) in Varanasi 

2. Completion Period for construction: 6 months 

3. Date of Issue of Notice Inviting Bid: 23.10.2017 

4. Period and Site for downloading of 

Bidding Documents: 

From 6.11.2017 to 6.12.2017 

website – http://etender.up.nic.in  

5. Time, Date and Place of Pre-bid Meeting: 16.11.217 2017 at 15.00 hrs at the office of  

Chief Executive Officer, Varanasi Smart Cities 

Limited, Nagar Nigam Sigra, Varanasi 

6. Deadline for Receiving Bids: Date:6.12.2017 

Time: 1500 hrs 

7. Time and Date for opening Technical 

Bid/Bids: 

Date: 11.12.2017 

Time: 12:30 noon 

8. Date of opening of Financial Bid To be notified later 

9. Place of opening bids Conference hall, Ground Floor -Nagar Nigam 

Sigra, Varanasi 

10. Last Date of Bid Validity 90 days from the last date of submission of 

bid 

11. Officer Inviting Bids Chief Executive Officer, Varanasi Smart Cities 

Limited 
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Press Notice 

 

No. ………………………….                             Dated  

 

1. The Chief Executive Officer (CEO), Varanasi Smart Cities Limited (VSCL) invites the 

percentage rate bids for construction including 5 years O & M from the eligible and approved 

Contractors registered in any State / Central  Government Organization , class A as the case 

may be. The Bidders are requested to submit bids for any or all of the works. Bidders are 

advised to note the minimum qualification criteria specified in Clause 4 of the Instructions to 

Bidders to qualify for the award of the contract.                                                                                                                                                                    

 

2. Time allowed for completion of each work is 6 Months, including rainy season. 

 

3. The bids shall remain valid for acceptance for a period of 90 (ninety) days from the last date 

of submission of bids. Bids once submitted cannot be withdrawn. 

 

4. The Bidding document may be downloaded from the website http://etender.up.nic.in from 

6.11.2017 to 6.12.2017 for a non-refundable fee of Rs. 15,000.00 (Rupees fifteen thousand 

only) for tender cost per set per work as indicated, in the form of cash or Demand Draft 

drawn on any Scheduled bank in favor of “Chief Executive Officer, Varanasi Smart Cities 

Limited” payable at Varanasi.  

 

5. Bids must be uploaded on the website of http://etender.up.nic.in on or before 1500 hrs. on 

06.12.2017 and the technical bids will be opened on 11.12.2017at 12.30 pm, in the office of 

the CEO, VSCL, in the presence of the bidders who wish to attend. If the office happens to 

be closed on the date of receipt or opening of the bids as specified, the bids will be received 

and opened on the next working day, respectively, at the same time and venue, and validity 

of bid will be considered from the original date. The date and time of opening of the financial 

bid shall be notified by a notice displayed in the office of the CEO, VSCL and by individual 

notice to the eligible and qualified bidders. The Financial bids shall be opened in the office of 

the CEO, VSCL, in the presence of the bidders who wish to attend. 

 

6. A pre-bid meeting will be held on 16.11.2017 at 15.00 Hrs.  at the office of CEO, VSCL, 

Municipal Corporation, Sigra, Varanasi to clarify the issues and to answer questions on any 

matter that may be raised at that stage as stated in Clause 9.2 of „Instructions to Bidders‟ of 

the bidding document. 
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7. Bids must be accompanied with security of the amount specified for the work in the 

table. Bid security will have to be in any one of the forms as specified in the bidding 

document and shall be valid for 45 days beyond the validity of the bid. 

 

8. A bidder shall not be permitted to bid for works in the Circle responsible for award and 

execution of contracts in which his or his spouse‟s near relatives (defined as first blood 

relations, and their spouses) is posted as Divisional Accountant or as an officer in any 

capacity between the grades of Superintending Engineer and Junior Engineer (both 

inclusive). 

 

9.  No Engineer of gazetted rank or other Gazetted officer employed in Engineering or 

Administrative duties in an Engineering Department of the State / Central Government is 

allowed to work as a Contractor for a period of two years after his retirement from 

Government service, without Government permission. This contract is liable to be cancelled 

if either the Contractor or any of his employees is found any time to be such a person who 

had not obtained the permission of the Government as aforesaid before submission of the 

tender or engagement in the Contractor‟s service. 

 

 

10. Any bidder who is having criminal record is not allowed to participate in the bidding process. 

 

11. Any bidder who is registered with the state Bar Council is not allowed to participate in the 

bidding process. 

 

12. Each bidder is required to furnish an affidavit on a non-judicial stamp paper of Rs. 100/- 

giving all information on prescribed proforma required for evaluation of the bidding capacity 

of the bidder. 

 

 

 

 

 

 

 

CEO, 

Varanasi Smart City Ltd. 
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NOTICE INVITING TENDER (e-tender) 

VARANASI SMART CITY LTD. (VSCL) 

Municipal Corporation Varanasi 

NIT No.-02/VSCL/TENDER-2017-18   Date: 23.10.2017 

1. The Chief Executive Officer (CEO) Varanasi Smart City Ltd. (VSCL) invites sealed tender for the 

following works:- 

S.No. Name of the project  Nature of 

the project 

Tender Fee 

non-

refundable 

(Rs.) 

Earnest 

Money 

Deposit (Rs.) 

(i) Landscape Development of Beniabagh Garden, 

Varanasi (including 5 years O&M) RFP No. 02 

VSCL/SMART PARKS/OCT-17  

Civil Work 10,000  Rs. 10.00 

Lacs. 

(ii) Landscape Development of Gulab Park, Shastri 

Park, Ravindrapuri Park and Machodhari Park, 

Varanasi (including 5 years O&M) RFP No. 03 

VSCL/SMART PARKS/OCT-17  

Civil Work 10,000  Rs. 5.00 Lacs. 

(iii) Urban Revitalization of Roads and Junction 

Improvement Project in ABD Area (Phase-I), 

Varanasi (including 5 years O&M)  

RFP No. 04 VSCL/SMART ROADS/OCT-17 

Civil Work 25,000 Rs. 75.00 

Lacs. 

(iv) Improvement and  Up-gradation of 8 Road 

Intersection in Varanasi (including 5 years O&M) 

RFP No. 05 VSCL/SMART ROADS/OCT-17 

Civil Work 15,000 Rs. 20.00 

Lacs. 

  

2. Tender documents can be downloaded from the e-tendering website -http://etender.up.nic.in from 

06.11.2017 from 1.00 p.m. till 06.12.2017  

3.  Bidders are requested to submit the Tender fee receipt in the office of Chief Executive Officer, 

Varanasi Smart City Ltd. (VSCL) in the form of DD/FDR/ Bankers Cheque 

4. The last date for pre-bid queries is 15.11.2017 till 3.00 p.m. through e-mail on ceovscl@gmail.com and 

Pre-bid meeting will be held on 16.11.2017 at 15.00 Hrs.  in the office of CEO, VSCL, Municipal 

Corporation, Sigra, Varanasi 

http://etender.up.nic.in/
mailto:ceovscl@gmail.com
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5. The deadline of bid-submission is 15.00 Hrs, on 06.12.2017 

6. For more details contact Chief Executive Officer, VSCL address- CEO, VSCL Municipal Corporation 

Varanasi.  

Contact no.  0542-2221702 and through mail at ceovscl@gmail.com 

 

             
  Chief Executive Officer 

            VSCL 

  

mailto:ceovscl@gmail.com
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Section 2: Instructions to Bidders 

 

Table of Clauses 

 

Clause A. General Clause D. Submission of bids 

1 Scope of Bid 20 Deadline for Submission of Bids 

2 Source of Funds 21 Late Bids 

3 Eligible Bidders  E. Bid Opening 

4 Qualification of the Bidder 22 Bid Opening 

5 One Bid per Bidder 23 Process to be Confidential 

6 Cost of Bidding 24 Clarification of Bids and 

Contracting the Employer 

7 Site Visit 25 Examination of bids and 

Determination of Responsiveness 

 B. Bidding Documents and 

Evaluation 

26 Correction of Errors 

8 Content of Bidding Documents 27 Evaluation and Comparison of 

Bids 

9 Clarification of Bidding Documents 28 Preference for Domestic Bidders 

10 Amendment of Bidding Documents  F. Award of Contract 

 C. Preparation of Bids 29 Award Criteria 

11 Language of Bid 30 Employer‟s Right to accept and 

Bid and to Reject any or all Bids 

12 Documents Comprising the Bid 31 Notification of Award 

13 Bid Prices 32 Performance Security 

14 Currencies of Bid and Document 33 Advances 

15 Bid Validity 34 Corrupt or Fraudulent Practices 

16 Earnest Money   

17 Alternative Proposals by Bidders   

18 Format and Signing of Bid   

19 Sealing and Marking of Bids   
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Instruction to Bidders (ITB) 
 

A. General 

1. Scope of Bid 
 

1.1. The Employer as defined in the Appendix to ITB invites bids for the improvement and 

upgradation of road intersection (Including 5 years of O & M) as described in these documents 

and referred to as “the works”. The name and identification number of the works is provided in 

the Appendix to ITB. The bidders may submit bids for any or all of the works detailed in the 

table given in the Notice Inviting Tender.  

 

1.2. The successful Bidder will be expected to complete the Works by the Intended Completion 

Date specified in the Part I General Conditions of Contract. 

 

1.3. Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ 

tenderer, bid/ tender, bidding/tendering, etc.) are synonymous.  

 

2. Source of Funds 
 

2.1. The Varanasi Smart Cities Ltd. as defined in the Appendix to ITB has decided to undertake the 

works of construction of roads 

 

2.2. The Government of the State has decided to provide funds for the improvement and upgradation 

of 8 intersections. 

 

3. Eligible Bidders 
 

3.1. This Invitation for Bids is open to all bidders as defined in the Appendix to ITB. 

 

3.2. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by 

the Central Government, the State Government or any public undertaking, autonomous body, 

authority by whatever name called under the Central or the State Government. 

 

3.3. Any bidders having criminal record is not allowed to participate in the bidding process. Any 

person who is having criminal cases against him or involved in the organized crime or gangster 

activities or Mafia or Goonda or Anti-social activity are strictly prohibited to participate in the 

bidding process. If it is established that any bidder has criminal record, his bid shall be 

automatically cancelled. 

 

3.4. The bidder has to produced character certificate, Solvency certificate, self-decoration affidavit 

(on the prescribed proforma which is attached with the bid document) etc., issued by the 

competent authority in original with bid document.  
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3.5. Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed 

to participate in the bidding. If it is established that the contractor is registered with the state bar 

council, his bid shall be automatically cancelled. 

 

4. Qualification of the Bidder   
 

4.1. All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary 

description of the proposed work method and schedule, including drawings and charts, as 

necessary.   

 

4.2. All bidders shall include the following information and documents with their bids in Section 3, 

Qualification Information unless otherwise stated in the Appendix to ITB:   

 

a) Copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the Bid to commit the 

Bidder;   

b) Total monetary value of civil construction works performed for each of the last five years;  

c) Experience in works of a similar nature and size for each of the last five years, and details of 

works in progress or contractually committed with certificates from the concerned officer of the 

rank of Executive Engineer or equivalent;   

d) Evidence of ownership of major items of construction equipment named in Clause 4.4 b (b) (i) of 

ITB or evidence of arrangement of possessing them on hire/lease/buying as defined therein.   

e) Details of the technical personnel proposed to be employed for the Contract having the 

qualifications defined in Clause 4.4 b (b) (ii) of ITB for the construction.  

f) Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's 

reports for the past three years;   

g) an undertaking that the bidder will be able to invest a minimum of cash up to the percentage 

(defined in the Appendix to ITB) of the contract price of works, during the implementation of the 

works;  

h) Evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 

percent of the contract value) certified by banker (the certificate being not more than 6 months 

old.)  

i) Authority to seek references from the Bidder's bankers;  

j) Information regarding any litigation or arbitration during the last five years in which the Bidder is 

involved, the parties concerned, the disputed amount, and the matter;   

k) Proposal for subcontracting the components of the works for construction/ Upgradation 

aggregating not more than 25% of the contract price: - and    

l) The proposed methodology and program of construction, backed with equipment and material 

planning and deployment, duly supported with broad calculations and Quality Management Plan 

proposed to be adopted, justifying their capability of execution and completion of the work as per 

technical specifications and within the stipulated period of completion. 
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4.3. Bids from joint venture are not allowed.   

 

4.4.  

a) To qualify for award of the Contract, each bidder should have in the last five years:  

a) Achieved in any one year a minimum financial turnover (in all cases of civil engineering 

construction works only) volume of construction work of at least the amount equal to the 

estimated cost of works. The estimated cost of work is INR 16 crores. The turnover will 

be indexed at the rate of 8 percent for a year.  

b) Satisfactorily completed, as prime Contractor, at least one similar work equal in value to 

one-third of the estimated cost of work for which the bid is invited, or such higher 

amount as may be specified in the Appendix to ITB.  

 

b)  

a)  Each bidder must produce:  

i. The current income-tax clearance certificate;  

ii. An affidavit that the information furnished with the bid documents is correct in 

all respects; and   

iii. Such other certificates as defined in the Appendix to ITB. Failure to produce the 

certificates shall make the bid non-responsive.  

b) Each bidder must demonstrate:  

i. Availability for construction work, of the owned, key equipment stated in the 

Appendix to ITB including equipments required for establishing field laboratory 

to perform mandatory tests, and those stated in the Appendix to ITB;  

ii. Availability for construction work of technical personnel as stated in the 

Appendix to ITB.  

iii. Liquid assets and /or credit facilities, net of other contractual commitments and 

exclusive of any advance payments which may be made under the Contract, of 

not less than the amount specified in the Appendix to ITB;    

c) The bidder must not have in his employment:  

i. The near relations (defined as first blood relations, and their spouses, of the 

bidder or the bidder‟s spouse) of persons listed in the Appendix to ITB.  

ii. Without Government permission, any person who retired as gazetted officer 

within the last two years of the rank and from the departments listed in the 

Appendix to ITB.   

 

c) To qualify for a package of contracts made up of this and other contracts for which bids are 

invited in the Notice Inviting Tender, the bidder must demonstrate having experience and 

resources sufficient to meet the aggregate of the qualifying criteria for the individual 

contracts.  

 

4.5. Sub-contractors experience and resources shall not be taken into account in determining the 

bidders compliance with the qualifying criteria except to the extent stated in 4.4  above    
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4.6. Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity for construction work is equal to or more than the total bid value. The available bid 

capacity will be calculated as under:   

Assessed Available Bid capacity = ( A*N*M - B ) 

where   

A = Maximum value of civil engineering works executed in any one year during the last five years 

(updated to the price level of the last year at the rate of 8 percent a year) taking into account the 

completed as well as works in progress.   

N = Number of years prescribed for completion of the works for which bids are invited (period up to 

6 months to be taken as half-year and more than 6 months as one year).   

M = M is taken 2.5            

B = Value, at the current price level, of existing commitments and on-going works to be completed 

during the period of completion of the works for which bids are  invited.   

 

Note: The statements showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be countersigned by the 

Engineer in charge, not below the rank of an Executive Engineer or equivalent.     

 

4.7. Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have:  

a) Made misleading or false representations in the forms, statements, affidavits and attachments 

submitted in proof of the qualification requirements; and/or  

b) Record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc.   

c) Participated in the previous bidding for the same work and had quoted unreasonably high or low 

bid prices and could not furnish rational justification for it to the Employer.  

 

5. One Bid per Bidder   
 

5.1. Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid 

will cause the proposals with the Bidder's participation to be disqualified.   

 

6. Cost of Bidding   

 

6.1. The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will, in no case, be responsible or liable for those costs.   

 

7. Site Visit   

 

7.1. The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 

familiarize himself with the Site of Works and its surroundings including source of earth, water, 

road aggregates etc. and obtain all information that may be necessary for preparing the Bid and 

entering into a contract for construction of the Works. The costs of visiting the Site shall be at 

the Bidder's own expense.  He may contact the person whose contact details are given in the 

Appendix to ITB. 
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Bidding Documents 

 

8. Content of Bidding Documents   

 

8.1. The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10 of ITB.  

 

1. Notice Inviting Tender  

2. Instructions to Bidders  

3. Qualification Information   

4. Conditions of Contract  (Part I General Conditions of Contract, and Contract Data; Part II 

Special Conditions of Contract)   

5. Drawings  

6. Bill of Quantities  

7. Form of Bid  

8. Form of Acceptance,  

9. Form of Agreement,  

10. Issue of Notice to Proceed with the Work, form of Unconditional Bank Guarantee.  

  

8.2. One set of the bidding documents will be issued to the bidder against the payment.   

 

8.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, bill of quantities, forms and drawings in the Bid Document. Failure to comply with the 

requirements of Bid Documents shall be at the bidder‟s own risk. Pursuant to clause 25 hereof, 

bids, which are not substantially responsive to the requirements of the Bid Documents, shall be 

rejected.   

 

9. Clarification of Bidding Documents and Pre-bid Meeting   

 

9.1. A prospective bidder requiring any clarification of the bidding document may notify the 

employer in writing or by cable (“cable” includes Telex and facsimile) at the employer address 

indicated in the Notice inviting tenders. The Employer will respond to any request for 

clarification received earlier than 10 Days prior to the dead line for submission of bid. Copies of 

the employer‟s response will be forwarded to all purchasers of the bidding documents, including 

a description of the enquiry, but without identifying it‟s source   

 

9.2. If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to attend 

it. Its date, time and address are given in the Appendix to ITB.   

 

a) The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage.   

b) The bidder is requested to submit any questions in writing or by cable so as to reach the 

Employer not later than one week before the meeting.   
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c) Minutes of the meeting, including the text of the questions raised (without identifying the 

source of the enquiry) and the responses given will be transmitted without delay to all 

purchasers of the bidding documents. Any modifications of the bidding documents listed in 

Clause 8.1 of ITB, which may become necessary as a result of the pre-bid meeting shall be 

made by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 

of ITB and not through the minutes of the pre-bid meeting.   

d) Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.  

 

10. Amendment of Bidding Documents  

 

10.1. Before the deadline for submission of bids, the Employer may modify the bidding documents 

by issuing addenda.   

10.2. Any addendum thus issued shall be part of the bidding documents and shall be communicated 

in writing by registered post or by cable to all purchasers of the bidding documents. Prospective 

bidders shall acknowledge receipt of each addendum by cable to the Employer.   

10.3. To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer shall extend, as necessary, the deadline for submission of 

bids, in accordance with Clause 20.2 of ITB. 
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B. Preparation of Bids    

 

11. Language of Bid   

 

11.1. All documents relating to the Bid shall be in the language specified in the Appendix to ITB.   

 

12. Documents Comprising the Bid   

 

12.1. The Bid submitted by the Bidder shall be in two separate parts:    

Part I This shall be named Technical Bid and shall comprise of:  

I. The demand draft for the cost of the bidding documents placed in a separate cover, 

marked “cost of bidding document”;   

II. Earnest Money in a separate cover marked „Earnest Money‟;  

III. Authorized Address and contact details of the bidder having the following information: 

Address of communication:  Telephone No.(s): Office:  Mobile No.:  Facsimile (Fax) 

No. :  Electronic Mail Identification (E-mail ID):  

IV. Qualification information, supporting documents, affidavit and undertaking as specified 

in Clause 4 of ITB.   

V. Undertaking that the bid shall remain valid for the period specified in clause 15.1 of 

ITB.    

VI. Any other information/documents required to be completed and submitted by bidders, 

as specified in the Appendix to ITB, and       

VII. An affidavit affirming that information he has furnished in the bidding document is 

correct to the best of his knowledge and belief.  

Part II. It shall be named Financial Bid and shall comprise of: (i)  

i. Form of Bid as specified in Section 6;  

ii. Priced bill of quantities for items specified in Section 7;   

 

12.2. Each part shall be separately sealed and marked in accordance with Sealing and Marking 

instructions in clause 19 of ITB.  

  

12.3. The following documents, which are not submitted with the bid, will be deemed to be part of 

the bid.   

 

SECTION   PARTICULARS 

1. Notice inviting Tender 

2. Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Drawings 
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13. Bid Prices   

 

13.1. The Contract shall be for the whole Works (Including 5 years O & M), as described in Clause 

1. 1 of ITB, based on the priced Bill of Quantities submitted by the Bidder.  

  

13.2. The Bidder shall adopt the Percentage Rate Method as specified in the Appendix to ITB; only 

the same option is allowed to all the Bidders.  Percentage Rate Method requires the bidder to 

quote a percentage above / below/ at par of the schedule of rates specified in the Appendix to 

ITB.    

 

13.3. All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for 

any other cause, shall be included in the rates, prices, and total Bid price submitted by the 

Bidder.    

 

13.4. The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 

shall not be subject to adjustment.   

 

14. Currencies of Bid   

 

14.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.   

 

15. Bid Validity 

   

15.1. Bids shall remain valid for a period of ninety days after the deadline date for bid submission 

specified in Clause 20 of ITB.  A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive.   

 

15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period.  The 

request and the bidders‟ responses shall be made in writing or by cable. A bidder may refuse 

the request without forfeiting his Earnest Money. A bidder agreeing to the request will not be 

required or permitted to modify his bid, but will be required to extend the validity of his earnest 

money for a period of the extension, and in compliance with Clause 16 of ITB in all respects.   

 

16. Earnest Money  

 

16.1. The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the 

Appendix to ITB.    

 

16.2. The Earnest Money shall, at the Bidder‟s option, be in the form of Fixed Deposit Receipt of a 

scheduled commercial bank, Post office saving Bank issued in favour of the name given in the 

Appendix to ITB. The Fixed Deposit Receipt shall be valid for six months or more after the 
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last date of receipt of bids. Other forms of Earnest Money acceptable to the Employer are stated 

in the Appendix to ITB.  

 

16.3. Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in 

the Appendix to ITB, shall be rejected by the Employer as non-responsive.    

 

16.4. The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the 

Bid validity period specified in Clause 15.1 of ITB.    

 

16.5. The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the required Performance Security.    

 

16.6. The Earnest Money may be forfeited:    

 

a) if the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid 

validity;  

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to   

i. sign the Agreement; and/or   

ii. Furnish the required Performance Security.  

 

17. Alternative Proposals by Bidders   

 

17.1. Bidders shall submit offers that comply with the requirements of the bidding documents, 

including the Bill of Quantities and the basic technical design as indicated in the drawings and 

specifications. Alternative proposals will be rejected as non-responsive.   

 

18. Format and Signing of Bid   

18.1. The Bidder shall submit one set of the bid comprising of the documents as described in Clause 

12 of ITB.  

 

18.2. The Bid shall be typed or written in indelible ink and shall be signed by a person or persons 

duly authorized to sign on behalf of the Bidder, pursuant to Clause 4.2(a) of ITB. All pages of 

the Bid shall be signed by the person or persons signing the Bid.  

 

18.3. The Bid shall contain no overwriting, alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the Bidder, in 

which case such corrections shall be made by scoring out the cancelled portion, writing the 

correction and initialing and dating it by the person or persons signing the Bid.   
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C. Submission of Bids   

 

19. Sealing and Marking of Bids  

Note: Following conditions will over-rule the conditions stated in the tender documents, 

wherever relevant and applicable. 

19.1. For participation in e-tendering module of VSCL, it is mandatory for prospective bidders to get 

registration on website www.etender.up.nic.in. Therefore, it is advised to all prospective 

bidders to get registration by making on line registration fees payment at the earliest. 

 

19.2. Tender documents can be downloaded from website www.etender.up.nic.in.  However, the 

tender document of those bidders shall be acceptable who have made online payment for 

the tender documents as per ITB plus both service & gateway charges, without which bids 

will not be accepted. 

 

19.3. Service and gateway charges shall be borne by the bidders. 

 

19.1. As  per  the  directions  of  the  Controller  of  Certifying  Authorities,  Ministry  of 

Communication and Information Technology, Government of India, a Class III Digital 

Certificate shall be required to bid for all tenders solicited electronically. If the bidder does not 

have such a certificate, it may be obtained from any of the registering authorities or certification 

authorities mentioned on http://cca.gov.in/cca/?q=licensed_ca.html. Kindly note that it may 

take at least three-five business days for the issue of a digital certificate. Bidders are 

advised to plan their time accordingly. NNV shall bear no responsibility for accepting bids 

which are delayed due to non-issuance or delay in issuance of such digital certificate. 

 

19.2. If bidder is bidding first time for e-tendering, then it is obligatory on the part of bidder to fulfill 

all formalities such as registration, obtaining Digital Signature Certificate etc. well in advance. 

 

19.3. Bidders are requested to visit our e-tendering website regularly for any clarifications and/or due 

date extension or corrigendum. 

 

19.4. NNV shall not be responsible in any way for delay / difficulties / inaccessibility of the 

downloading facility from the website for any reason whatsoever. 

 

19.5. For any type of clarifications bidders/contractors can visit www.etender.up.nic.in . If 

clarification is not provided it will be deemed that the provisions of RFP shall prevail. 

Part -1 be kept in one sealed envelope in physical form (as well as both the Envelops must be submitted 

Online, the second envelope (Part-II), refers to financial proposal which has to be submitted online only). 

This envelope should be properly super scribed that this envelope contains documents as per clause 12.1. 

This envelope should be submitted physically till date of submission and opening against each bid (as per 

Key Schedule).  Bids received within specified time (e-tender as well as physical submission) shall be 

http://www.etender.up.nic.in/
http://www.etender.up.nic.in/
http://cca.gov.in/cca/?q=licensed_ca.html
http://www.etender.up.nic.in/
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opened only on the date/time specified in presence of the bidders or their authorized representatives, 

whosoever may be present. 

19.6. The prospective bidders will upload scanned self-certified copies of requisite documents as 

required in e-tendering process. 

 

19.7. Those physically submitted documents will be acceptable and considered, if, same are 

uploaded on the website along with the financial proposal. Cognizance of other physically 

submitted documents (if any) shall not be taken. 

 

19.8. The physically submitted envelope of documents will be opened first.  The tenders received 

without pre-requisite earnest money deposit (EMD), tender document fee shall be rejected. 

The tender documents fees shall not be refunded. 

 

19.9. No Proposal will be accepted without valid EMD and Tender Document fee paid Online. 

 

19.10. Any mismatch, if found in the documents submitted in physical form and that uploaded online, 

the documents submitted ONLINE shall be considered final and no justification regarding this 

shall be entertained. 

Part-II (Financial Proposal): - Bidder must submit the financial bid document as per the format given in 

RFP/available Online and uploaded as per instructions therein. Physical submission of Financial Proposal 

will not be considered and the proposal will be liable for rejection. The financial proposal of technically 

qualified bidder shall be opened online at the notified date. The bidder can view the financial 

proposal/price bid opening date by logging into web-site. 

19.11. VSCL reserves the right to accept or reject any or all tenders without assigning any reason 

what so ever. 

 

19.12. In case, due date for Physical submission & opening of tender happens to be a holiday, the due 

date shall be shifted to the next working day for which no prior intimation will be given. 

 

19.13. Any change/modifications/alteration in the RFP by the Bidder shall not be allowed and such 

tender shall be liable for rejection. 

 

19.14. For amendment, if any, please visit www.etender.up.nic.in  web site regularly. In case of any 

bid amendment and clarification, the responsibility lies with the bidders to note the same from 

web site of VSCL. VSCL shall have no responsibility for any delay/omission on part of the 

bidder. 

 

20. Deadline for Submission of Bids   
 

20.1. Complete Bids (including Technical and Financial) must be received by the Employer at the 

address specified in the Appendix to ITB not later than the date and time indicated in the 

http://www.etender.up.nic.in/
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Appendix to ITB. In the event of the specified date for the submission of bids being declared a 

holiday for the Employer, the Bids will be received up to the specified time on the next 

working day.   

 

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10.3 of ITB, in which case all rights and obligations of the Employer 

and the bidders previously subject to the original deadline will then be subject to the new 

deadline.  

 

21. Late Bids   

 

21.1. Any Bid received by the Employer after the deadline prescribed in Clause 20 of ITB will be 

returned unopened to the Bidder.   

 

  



19 
 

D. Bid Opening and Evaluation   

 

22. Bid Opening    

 

22.1. The Employer will open the bids received (except those received late) in the presence of the 

bidders/bidders‟ representatives who choose to attend at the time, date and place specified in 

the Appendix to ITB. In the event of the specified date for the submission of bids being 

declared a holiday for the Employer, the Bids will be opened at the appointed time and location 

on the next working day.   

 

22.2. The envelope containing the technical bid shall be opened. The inner envelope marked “cost of 

bidding document downloaded from the Internet” will be opened first and if the cost of the 

bidding documents is not there, or incomplete, the remaining bid documents will not be opened, 

and bid will be rejected.   

 

22.3. In all other cases, the amount of Earnest Money, forms and validity shall be announced. 

Thereafter, the bidders‟ names and such other details as the Employer may consider 

appropriate, will be announced by the Employer at the opening.   

 

22.4. The Employer will prepare minutes of the Bid opening, including the information disclosed to 

those present in accordance with Clause 22.3 of ITB.    

 

22.5. Evaluation of the technical bids with respect to bid security, qualification information and other 

information furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up, 

and a list will be drawn up of the responsive bids whose financial bids are eligible for 

consideration.  

 

22.6. The Employer shall inform, by telegram or facsimile, the bidders, whose technical bids are 

found responsive, date, time and place of opening as stated in the Appendix ITB.  In the event 

of the specified date being declared a holiday for the Employer, the bids will be opened at the 

appointed time and location on the next working day through they or their representative, may 

attend the meeting of opening of financial bids.   

 

22.7. At the time of the opening of the „Financial Bid‟, the names of the bidders whose bids were 

found responsive in accordance with clause 22.5 of ITB will be announced. The financial bids 

of only these bidders will be opened. The remaining bids will be returned unopened to the 

bidders. The responsive bidders‟ names, the Bid prices, the total amount of each bid, and such 

other details as the Employer may consider appropriate will be announced by the Employer at 

the time of bid opening. Any Bid price, which is not read out and recorded, will not be taken 

into account in Bid Evaluation.    
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22.8. The Employer shall prepare the minutes of the opening of the Financial Bids.   

 

 

23. Process to be Confidential   

 

23.1. Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful Bidder has 

been announced. Any attempt by a Bidder to influence the Employer‟s processing of bids or 

award decisions may result in the rejection of his Bid. 

    

24. Clarification of Bids and Contacting the Employer   

 

24.1. No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid 

opening to the time the contract is awarded.  

 

24.2. Any attempt by the bidder to influence the Employer‟s bid evaluation, bid comparison or 

contract award decision may result in the rejection of his bid.    

 

25. Examination of Bids and Determination of Responsiveness   

 

25.1. During the detailed evaluation of “Technical Bids”, the Employer will determine whether each 

Bid  

a) meets the eligibility criteria defined in Clauses 3 and 4;  

b) has been properly signed;  

c) is accompanied by the required securities; and  

d) is substantially responsive to the requirements of the bidding documents. During the 

detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 

technical specifications and drawings.   

 

25.2. A substantially responsive “Financial Bid” is one that conforms to all the terms, conditions, and 

specifications of the bidding documents, without material deviation or reservation. A material 

deviation or reservation is one  

a) which affects in any substantial way the scope, quality, or performance of the Works;  

b) which limits in any substantial way, inconsistent with the bidding documents, the 

Employer‟s rights or the Bidder‟s obligations under the Contract; or  

c) whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids.    

 

25.3. If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and 
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may not subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation.   

 

26. Correction of Errors   

 

26.1. Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows:   

a) Where there is a discrepancy between the rates in figures and in words, the rate in words 

will govern; and   

b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern.    

 

26.2. The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and shall be considered as binding upon the Bidder. If the 

Bidder does not accept the corrected amount, the Bid will be rejected, and the Earnest money 

shall be forfeited in accordance with Clause 16.6 of ITB 

 

27. Evaluation and Comparison of Bids   

 

27.1. The Employer will evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clause 25 of ITB.    

 

27.2. In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by 

adjusting the Bid price by making correction, if any, for errors pursuant to Clause 26 of ITB.   

 

27.3. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer‟s estimate 

of the cost of work to be performed under the contract, the Employer may require the Bidder to 

produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the 

internal consistency of those prices with the construction methods and schedule proposed.  

After evaluation of the price analyses, the Employer may require that the amount of the 

performance security set forth in Clause 32 of ITB be increased at the expense of the successful 

Bidder to a level sufficient to protect the Employer against financial loss in the event of default 

of the successful Bidder under the Contract. The amount of the increased performance security 

shall be decided at the sole discretion of the Employer, which shall be final, binding and 

conclusive on the bidder.   

 

27.4. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer‟s estimate 

of the cost of routine maintenance of works to be performed for five years under the contract, 

the Employer may require the Bidder to produce detailed price analyses for routine 

maintenance.  After its evaluation, the Employer may require that the amount of the 

performance security set forth in Clause 32 be increased at the expense of the successful Bidder 
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to a level sufficient to protect the Employer against financial loss in the event of default of the 

successful Bidder under the Contract. The amount of the increased performance security shall 

be decided at the sole discretion of the Employer, which shall be final, binding and conclusive 

on the bidder.   

 

28. Price Preference   

28.1. There will be no price preference to any bidder.    
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E. Award of Contract  

 

29. Award Criteria  

 

29.1. Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has 

been determined:  

a) To be substantially responsive to the bidding documents and who has offered the lowest 

evaluated Bid price, provided that such Bidder has been determined to be (i) eligible in 

accordance with the provisions of Clause 3 of ITB, and (ii) qualified in accordance with the 

provisions of Clause 4 of ITB; and   

b) To be within the available bid capacity adjusted to account for his bid price which is 

evaluated the lowest in any of the packages opened earlier than the one under 

consideration.  

 

30. Employer’s Right to Accept any Bid and to Reject any or all Bids  

 

30.1. Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid, 

and to cancel the bidding process and reject all bids, at any time prior to the award of Contract, 

without thereby incurring any liability to the affected Bidder or bidders or any obligation to 

inform the affected Bidder or bidders of the grounds for the Employer‟s action.  

 

31. Notification of Award and Signing of Agreement 

 

31.1. The bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. 

This letter (hereinafter and in the Part I General Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay to the Contractor in consideration of 

the execution, completion by the Contractor as prescribed by the Contract (hereinafter and in 

the Contract called the “Contract Price”).  

 

31.2. The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause 32.  

 

31.3. The Agreement will incorporate all agreements between the Employer and the successful 

Bidder. It will be signed by the Employer and the successful Bidder after the performance 

security is furnished.  

 

31.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful.   
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32. Performance Security 

 

32.1. Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security of five percent of the Contract Price, for 

the period of one years and the time for completion of works plus additional security for 

unbalanced Bids in accordance with Clauses 27.3 and 27.4 of ITB and Clause 46 Part I General 

Conditions of Contract and sign the contract.   

 

32.2. The performance security shall be either in the form of a Bank Guarantee or fixed deposit 

Receipts, in favour of CEO, VSCL payable at Varanasi, U.P., from a Scheduled Commercial 

Bank.   

 

32.3. Failure of the successful Bidder to comply with the requirements of Clause 32.1 shall 

constitutes sufficient grounds for cancellation of the award and forfeiture of the Earnest Money. 

He will also be debarred from participating future bids under U.P. P.W.D. for one year.   

 

33. Advances   

 

33.1. The employer will provide mobilization advances and advance against security of equipment as 

provided in Part I General Condition of Contract.    

 

34. Corrupt or Fraudulent Practices  

 

34.1. The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption in force in India, namely, Prevention of Corruption Act, 1988.   
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Appendix to Invitation To Bidders (ITB) 

 

Instructions to 

Bidders Clause 

Reference 

 

(1.1) The Employer is Varanasi Smart Cities Limited (VSCL) 

Represented by Chief Executive Officer (CEO) 

(1.1) The work is Improvement and Up-gradation of 8 Road Intersection in 

Varanasi (including 5 years O&M) 

(2.1) The State is Uttar Pradesh 

(3.1) The eligible bidders are: Contractors registered with – UP PWD in class „A‟ 

or „B‟ as the case may be. 

(4.2) (g) The percentage is Ten 

(4.4 a) (b) One Third of the estimated cost of works 

(4.4 b) (a) (iii) Other certificates required with the bid are: As per ITB 

(4.4 b) (b) (i) The key equipment‟s for junction improvement works and field testing 

laboratory are: 

FOR JUNCTION IMPROVEMENT WORKS 

 

 
S. 

No. 

 
Equipment Type and Characteristics 

 

Minimum Number 

required 

 
1 

 

Thermoplastic paint laying machine along with all 

operational appurtenances 

 
2 

2 Power Drill ( As per requirement) 2 

3 Tractor Trolley 2 

4 Batch type Hot Mix Plant with electronic controls 1 

5 Paver Finisher with Electronic Sensor 1 

6 Tippers 4 

7 Vibratory/Smooth/PT Roller 2 

8 Wet Mix Plant having suitable capacity 1 

9 Bitumen Sprayer 2 
 

 FOR FIELD TESTING LABORATORY 

 
All equipment should be provided at site lab and central lab as per SP-20- 2002 I.MORTH / 
UP P.W.D. 
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(4.4 b) (b) (ii) The Number of Technical personnel, Qualifications and Experience will be 

as follows: 

 

S.No. Position Total 

Experience  

(years) 

In Similar 

Works 

Experience 

(years) 

1 Project Manager (B.E./B. Tech 

in Civil Engg. or equivalent) 

12 6 

2 Architect/Urban planner 10 5 

3 Road Safety Expert ( Diploma in 

Road Safety) 

8 4 

4 Site Engineer (Diploma in Civil 

Engineering) 

8 4 

5 Surveyor (ITI/Diploma) 8 4 

 

To ensure employment of Technical Personnel, the contractor would require 

giving the proof of payment of their salaries/ Wages by Cheque/ Demand 

Draft. 

 

(4.4 b) (b) (iii) The minimum amount of liquid assets and/or credit facilities net of other 

contractual commitments of the successful Bidder shall be 10% of the 

contract value.  

(4.4 b) (c) (i) The bidder must produce an affidavit stating that the near relations of the 

following departmental officers are not in his employment: 

 

J.E‟s, A.E.‟s, E.E.‟s, S.E.‟s, and other staff of equivalent rank 

(4.4 b) (c) (ii) The bidder must produce an affidavit stating the names of retired gazetted 

officer (if any) in his employment who retired within the last two years with 

the following ranks from the departments listed below: 

 

Municipal Corporations, U.P.P.W.D., R.E.S. and. U.P. Irrigation. (Assistant 

Engineer, Executive Engineer, Superintending Engineer, Chief Engineer, 

Director cum Chief Engineer, Engineer-in- Chief) 

In case there is no such person in his employment, his affidavit should 

clearly state this fact. 

(4.6) M = 2.5 

(7.1) The contact person is: 

 

Designation: CEO, Varanasi Smart City Limited 
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Add: Nagar Nigam Varanasi 

         Near Sigra Stadium, Sigra, Varanasi 

Ph. No.:  0542-2221711 

 

(9.2.1) Place, Time and Date for pre-bid meeting are: 

 

Place:  

Office of CEO Varanasi Smart City Limited 
Near Sigra Stadium, Sigra, Varanasi, Uttar Pradesh 

Time                       

11.30 AM (IST) 

Date: 16.11.2017 

 

 

(11.1) Language of the bid is: English 

 

(12.1) Part I (v) The other documents required are: NONE 

 

(13.2) Bids may be submitted only in Percentage Rate Method 

 

(13.2) Schedule of Rate applicable for Percentage Rate Method is: As mentioned in 

the bill of quantities for percentage rate bids 

 

(16.1) The amount of Earnest Money shall be INR 20 lakh 

 

(16.2) Fixed Deposit Receipt must be drawn in favour of: 

 

“Chief Executive Officer, Varanasi Smart Cities Limited” payable at 

Varanasi 

(16.2) Other acceptable forms of Bid Security pledged in favour of : 

 

“Chief Executive Officer, Varanasi Smart Cities Limited” payable at 

Varanasi 

(16.3) Exemption from Earnest Money is granted to: NONE 

 

(20.1) The Employer's address for the purpose of Bid submission is: 

 

Office of CEO, Varanasi Smart City Limited, VNN 

Near Sigra Stadium, Sigra 
Varanasi – 221010 
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Uttar Pradesh, India 

 

(20.1) Deadlines for submission of bids shall be: 

 

Date                           :           6.12.17 
Time                          :           15:00 hrs (IST) 

 

(22.1) & (22.6) The date, time and place for opening of the Technical Bids are: 

 

The bid opening shall take place at: 

 

Conference Hall, Ground Floor, Varanasi Nagar Nigam 

Street Address         :     Near Sigra Stadium, Sigra 

City                         :     Varanasi                         

State                        :     Uttar Pradesh  

ZIP Code                 :     221010 

Country                   :     INDIA 

Date                        :     7.12.17 

Time                        :     12.30 PM (IST) 

13.  

In the event of the specified date of Bid opening being declared a holiday 

for the Client, the Bids will be opened at the same appointed time and 

location on the next working day. 

 

(32.1) The amount and validity period of the performance guarantee is: 

Amount: 5% of the contract price 

Validity Period: - As per ITB 

(i) Performance security shall be valid as per clause 32. 

(ii) Additional Performance Security for unbalanced Bid shall be valid for 45 

days plus intended completion period. 

 

 

          

Signature of Employer / Authorized Signatory 

           Date:  

 

Section 3 Qualification Information 

 

(Following information shall be furnished by the contractor on a non-judicial 

stamp paper of Rs. 100/- only.) 
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Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be used for post –qualification as 

provided for in Clause 4of the Instructions to Bidders. This information will not be incorporated in the 

Contract. Attach additional pages as necessary. 

 

 

1. Individual Bidder 

 

1.1 Constitution or legal status of 

Bidder 

 

Place of registration: 

 

Principal place of business: 

 

Power of attorney of signatory 

of Bid 

 

[attach copy] 

 

 

 

…………………………. 

 

…………………………. 

 

[attach] 

1.2 Total annual volume of civil engineering construction 

work executed and payments received in the last five 

years preceding the year in which bids are invited. 

(Attach certificate from Chartered Accountant) 

                         (Rs. In lakh) 

 

1.3 1 Work performed as prime Contractor (in the same name and style) on construction 

works of a similar nature and volume over the last five years. Attach certificate 

from the Engineer-in-charge 

 

Project 

Name 

Name of 

Employer 

Description 

of Work 

Value of 

Contract 

Contract 

No. 

Date of 

Issue 

of 

Work 

Order 

Stipulated 

Date of 

Completion 

Actual Date 

of 

Completion 

Remarks 

explaining 

Reasons for 

delay, if any 

         

 

1.3 2 Information on Bid Capacity (works for which bids have been submitted and works which are 

yet to be completed) as on the date of this bid. 

 

 

(A) Existing Commitments and on-going construction works: 

 

Description 

of 

Work 

Place & 

State 

Contract 

No. & 

Date 

Name & 

Address of 

Employer 

Value of 

Contract 

(Rs. In 

Stipulated 

period of 

completion 

Value of 

works 

remaining 

Anticipated 

date of 

completion 
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lakhs) to be 

completed  

(Rs. In 

lakh) 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 

 

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed. 

 

 

(B) Works for which bids already submitted: 

 

Description 

of Work 

Place & 

State 

Name & 

Address of 

Employer 

Estimated 

value of 

works (Rs. 

In lakhs) 

Stipulated 

period of 

completion 

Date when 

decision is 

expected 

Remarks, if 

any 

(1) (2) (3) (4) (5) (6) (7) 

       

 

 

1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all 

information requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the Instructions to 

Bidders. 

 

Item of Equipment Description, make, and 

age (Years), and 

capacity 

Condition (new, good, 

poor) and number 

available 

Owned, leased 

(from whom?), or 

to be purchased 

    

 

 

 

 

1.5 Qualification of technical personal proposed for the Contract. Refer also to clause 4.2(e) of the 

Instructions to Bidders and Clause 9.1 of Part-1 general Conditions of Contract. 

 

Position Name Qualification Years of Experience 

Road Building Other 
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Works Works 

      

 

 

1.6 Proposed sub-contractors and firms involved for construction. Refer to clause 7 of Part I General 

Conditions of Contract.  

 

Sections of the Works Value of Subcontract Sub-Contractor  

(name and address) 

Experience in similar 

works 

    

 

Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the main 

Contractor) before according approval to him. 

 

1.7 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, 

etc. List below and attach copies. 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

_______________________________________________________________________________ 

 

1.8 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of 

credit, etc. List below and attach copies of support documents. (Sample format attached). 

_________________________________________________________________________________ 

_________________________________________________________________________________ 

      ____________________________________________________________________________ 
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1.9 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if 

contacted by the Employer. 

_________________________________________________________________________________ 

_________________________________________________________________________________ 

      ______________________________________________________________________________ 

 

 

1.10 Information on current litigation in which the bidder is involved 

 

Name of the Other 

Party (s) 

Cause of Dispute Litigation where 

 (Court/Arbitration) 

Amount Involved 

    

 

1.11 Proposed Programme (work method and schedule). Descriptions, drawings, and charts as 

necessary, to comply with the requirements of the bidding documents. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT 

FACILITIES 

 

BANK CERTIFICATE 

 

This is to certify that M/S --------------- is a reputed company with a good financial standing. 

 

If the contract for the work, namely, ___________ is awarded to the above firm, we shall be able to 

provide overdraft/credit facilities to the extent of Rs. ________ to meet their working capital 

requirements for executing the above contract. 

 

 

 

 

 

Signature of Senior Bank Manager ____________ 

Name of the senior Bank Manager ___________  

 

Address of the Bank ----------------------- 

 

 

 

 

 

Stamp of the Bank 

 

Note: Certificate should be on the letter head of the bank. 
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Section 4 
Part I General Conditions of Contract   

A. General   

1. Definitions  

 

1.1. Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract 

but keep their defined meanings. Capital initials are used to identify defined terms.  

  

i. Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

   

ii. Compensation Events are those defined in Clause 40 hereunder.  

 

iii. The Completion Date is the date of completion of the Works as certified by the Engineer, in 

accordance with Clause 48.1.   

 

iv. The Contract is the Contract between the Employer and the Contractor to execute, complete, and 

maintain the Works. It consists of the documents listed in Clause 2.3.   

 

v. The Contract Data defines the documents and other information, which comprise the Contract.   

 

vi. The Contractor is a person or corporate body whose Bid to carry out the Works, including routine 

maintenance, has been accepted by the Employer.   

 

vii. The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer.   

 

viii. The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract.   

 

ix. Days are calendar days; months are calendar months.   

 

x. A Defect is any part of the Works not completed in accordance with the Contract.   

 

xi. The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor.   

 

xii. The Defects Liability Period is one year calculated from the Completion Date.   

 

xiii. Drawings include calculations and other information provided or approved by the Engineer for 

the execution of the Contract.   
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xiv. The Employer is the party as defined in the Contract Data, who employs the Contractor to carry 

out the Works, including routine maintenance. The Employer may delegate any or all functions to 

a person or body nominated by him for specified functions.   

 

xv. The Engineer is the person named in the Contract Data (or any other competent person appointed 

by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is 

responsible for supervising the execution of the Works and administering the Contract.   

 

xvi. Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 

the Works.   

 

xvii. The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.   

 

xviii. The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the engineer by issuing an extension of time.  

 

xix. Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works.   

 

xx. The Site is the area defined as such in the Contract Data.  

 

xxi. Site Investigation Reports are those that were included in the bidding documents and are reports 

about the surface and subsurface conditions at the Site.   

 

xxii. Specification means the Specification of the Works included in the Contract and any modification 

or addition made or approved by the Engineer.    

 

xxiii. The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 

execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.   

 

xxiv. A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 

out a part of the construction work in the Contract, which includes work on the Site.   

 

xxv. Temporary Works are works designed, constructed, installed, and removed by the Contractor that 

are needed for construction or installation of the Works.   

 

xxvi. A Variation is an instruction given by the Engineer, which varies the Works.   

 

xxvii. The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 

separately. 

 

xxviii. Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 
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2. Interpretation           

 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also means female 

or neuter, and the other way around. Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically defined. The Engineer will 

provide instructions clarifying queries about these Conditions of Contract.    

 

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of Contract 

to the Works, the Completion Date, and the Intended Completion Date apply to any Section of 

the Works (other than references to the Completion Date and Intended Completion Date for the 

whole of the Works).   

 

2.3. The documents forming the Contract shall be interpreted in the following order of priority:   

 

1. Agreement,   

2. Notice to Proceed with the Work,   

3. Letter of Acceptance,  

4. Contractor‟s Bid,   

5. Contract Data,   

6. Special Conditions of Contract Part II,   

7. General Conditions of Contract Part I,  

8. Drawings,   

9. Bill of Quantities, and   

10. Any other document listed in the Contract Data.       

 

3. Language and Law      

     

3.1. The language of the Contract and the law governing the Contract are stated in the Contract Data. 

   

4. Engineer's Decisions   

 

4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters between 

the Employer and the Contractor in the role representing the Employer. However, if the Engineer 

is required under the rules and regulations and orders of the Employer to obtain approval of 

some other authorities for specific actions, he will so obtain the approval.   

 

4.2. Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve 

the Contractor of any of his obligations under the contract.   

 

5. Delegation 
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5.1. The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other people, after notifying the Contractor, and may cancel any delegation 

after notifying the Contractor.   

6. Communications   

 

6.1. All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall 

be sent on the address or contact details given by the contractor in Section 6- Form of Bid. The 

address and contact details for communication with the Employer/ Engineer shall be as per the 

details given Contract Data to GCC. Communications between parties that are referred to in the 

conditions shall be in writing. The Notice sent by Facsimile (fax) or other electronic means shall 

be effective on confirmation of the transmission. The Notice sent by Registered post or Speed 

post shall be effective on delivery or at the expiry of the normal delivery period as undertaken 

by the postal service.  

 

7. Subcontracting   

 

7.1. The contractor may subcontract part of the construction work with the approval of the 

Employer in writing, upto 25% of the contract price but will not assign the Contract. 

Subcontracting shall not alter the contractor’s obligations.  

 

7.2. Beyond what has been stated in clauses 7.1, if the contractor proposes sub-contracting any part 

of the work during execution of the works, because of some unforeseen circumstances to 

enable him to complete the work as per terms of the contract, the Employer will consider the 

following before according approval:  

 

a) The Contractor shall not sub-contract the whole of the works.  

b) The Contractor shall not sub-contract any part of the work without prior consent of the 

Employer. Any such consent shall not relieve the contractor from any liability or obligation 

under the contract and he shall be responsible for the acts, defaults and neglects of any his 

sub-contractor, his agents or workmen as fully as if they were the acts, defaults or neglects 

of the Contractor, his agents and workmen. 

  

7.3. The Engineer should satisfy himself before recommending to the Employer whether a. The 

circumstances warrant such sub-contracting: and b. The sub-contractor so proposed for the 

work possess the experience, qualification and equipment necessary for the job proposed to be 

entrusted to him in proportion o the Quantum of works to be sub-contracted.   

 

8. Other Contractors   

 

8.1. The contractor shall co-operate and share the site with other contractors. Public authorities 

utilities, and the employer between the dates given in the schedule of other contractors, as 

refereed to in the contract data. The contractor shall also provide facilities and services for 

them as described in the schedule. The employer may modify the schedule of other contractor, 

and shall notify the contractor of any such modification.  
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8.2. The contractor should take up the work in convenient reaches as decided by the Engineer to 

ensure there is least hindrance to the smooth flow of traffic including movement of vehicles 

and equipment of other contractors till the completion of the works.  

 

9. Personnel    

 

9.1. The Contractor shall employ for the construction work and routine maintenance the technical 

personnel named in the Contract Data or other technical persons approved by the Engineer. 

The Engineer will approve any proposed replacement of technical personnel only if their 

relevant qualifications and abilities are substantially equal to or better than those of the 

personnel stated in the Contract Data.   

 

9.2. If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 

Site within seven days and has no further connection with the Works in the Contract.   

 

9.3. The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the State Government and has either not completed two years 

after the date of retirement or has not obtained State Government’s permission to 

employment with the Contractor.     

 

10. Employer's and Contractor's Risks    

 

10.1.  The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks that this Contract states are Contractor's risks.   

 

11. Employer's Risks 

 

11.1. The Employer is responsible for the excepted risks which are (a) in so far as they directly affect 

the execution of the Works in the Employer’s country, the risks of war, invasion, act of foreign 

enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 

commotion or disorder (unless restricted to the Contractor’s employees), natural calamities 

and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) 

a cause due solely to the design of the Works, other than the Contractor’s design.  

  

12. Contractor's Risks   

 

12.1.  All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks, 

referred to in clause 11.1, are the responsibility of the Contractor.   
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13. Insurance    

13.1.  The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the date of completion, in the amounts and deductibles 

stated in the Contract Data for the following events which are due to the Contractor's risks:      

  

a) loss of or damage to the Works, Plant and Materials;   

b) loss of or damage to Equipment;   

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and   

d) Personal injury or death.    

 

13.2. Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the completion date/ Start Date. All such insurance 

shall provide for compensation to be payable in Indian Rupees to rectify the loss or damage 

incurred.   

 

13.3.   

 

a) The Contractor at his cost shall also provide, in the joint names of the Employer and the 

Contractor, insurance cover from the date of completion to the end of defect liability 

period, in the amounts and deductibles stated in the Contract Data for the following events 

which are due to the Contractor's risks:    

a. Personal injury or death.   

 

b) Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the completion date/ start date. All such 

insurance shall provide for compensation to be payable in Indian Rupees.   

 

13.4. Alterations to the terms of insurance shall not be made without the approval of the Engineer.   

    

13.5. Both parties shall comply with any conditions of the insurance policies.    

 

14. Site Investigation Reports   

 

14.1. The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in 

the Contract Data, supplemented by any other information available to him, before submitting 

the bid.   

 

15. Queries about the Contract Data   

 

15.1. The Engineer will clarify queries on the Contract Data. 
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16. Contractor to Construct the Works    

 

16.1. The Contractor shall construct, and install and maintain the Works in accordance with the 

Specifications and Drawings.  

 

16.2. The contractor shall construct the works with intermediate technology, i.e., by manual means 

with medium input of machinery required to ensure the quality of works as per specifications. 

The contactor shall deploy the equipment and machinery as given in Contract Data.   

 

17. The Works to Be Completed by the Intended Completion Date   

 

17.1.  The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the Program submitted by the Contractor, as updated with the 

approval of the Engineer, and complete them by the Intended Completion Date.   

 

18. Approval by the Engineer   

 

18.1. The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them.    

 

18.2. The Contractor shall be responsible for design of Temporary Works.    

 

18.3. The Engineer's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works.    

 

18.4. The Contractor shall obtain approval of third parties to the design of the Temporary Works, 

where required.    

 

18.5. All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use.   

 

19. Safety   

 

19.1. The Contractor shall be responsible for the safety of all activities on the Site.   

 

20. Discoveries   

 

20.1. Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them.   

 

21. Possession of the Site   
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21.1. The Employer shall handover complete or part possession of the site to the Contractor 7 days 

in advance of construction program. At the start of the work, the employer shall handover the 

possession of at-least 75% of the site.  

 

22. Access to the Site   

22.1. The Contractor shall allow access to the Site and to any place where work in connection with 

the Contract is being carried out, or is intended to be carried out to the engineer and any 

person/persons/agency authorized by:  

a) The Engineer  

b) The Employer  

c) The Ministry of Rural Development, Government of India.  

d) National Rural Roads Development Agency, New Delhi. 

 

23. Instructions   

23.1. The Contractor shall carry out all instructions of the Engineer, which comply with the applicable 

laws where the Site is located.   

 

24. Dispute Redressal System   

 

24.1. If any dispute or difference of any kind what-so-ever shall arises in connection with or arising 

out of this Contract or the execution of Works or maintenance of the Works there under, 

whether before its commencement or during the progress of Works or after the termination, 

abandonment or breach of the Contract, it shall, in the first instance, be referred for settlement 

to the competent authority, described along with their powers in the Contract Data, above the 

rank of the Engineer, The competent authority shall, within a period of forty-five days after                              

being requested in writing by the Contractor to do so, convey his decision to the Contractor. 

Such decision in respect of every matter so referred shall, subject to review as hereinafter 

provided, be final and binding upon the Contractor. In case the Works is already in progress, 

the Contractor shall proceed with the execution of the Works, including maintenance thereof, 

pending receipt of the decision of the competent authority as aforesaid, with all due diligence.   

 

24.2. Either party will have the right of appeal, against the decision of the competent authority, to 

the arbitration if the amount appealed exceeds rupees one lakh.   

 

25. Procedure for Resolution of Disputes   

 

25.1. The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45 

days of receipt of a notification of a dispute.   

 

25.2. Either party may refer a decision of the Competent Authority to Arbitration within 28 days of 

the Competent Authority's written decision. Arbitration shall be under the Arbitration and 

Conciliation Act 1996. If neither party refers the dispute to Arbitration within the above 28 

days, the Competent Authority's decision will be final and binding.   
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25.3. The Arbitration shall be conducted in accordance with the following procedure,:-  

 

a) In case of a decision of the Competent Authority in a dispute or difference arising between 

the Employer and a Contractor relating to any matter arising out of or connected with this 

Agreement, the matter will be referred to an Arbitral Tribunal. The Arbitral Tribunal shall 

consist of three Arbitrators, one each to be appointed by the Employer and the contractor. 

The third Arbitrator shall be chosen by the two Arbitrators so appointed by the parties and 

shall act as presiding Arbitrator. In case of failure of the two Arbitrators appointed by the 

parties to reach upon a consensus within a period of 30 days from the appointment of the 

Arbitrator appointed subsequently, the presiding Arbitrator shall be appointed by the 

Chairman of the Executive Committee of the Indian Roads Congress. 

   

b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above 

within 30 days after receipt of the notice of the appointment of its arbitrator by the other 

party, then the Chairman of the Executive Committee of the Indian Roads Congress shall 

appoint the arbitrator.   

 

A certified copy of the order of the Chairman of the Executive Committee of the Indian 

Roads Congress, making such an appointment shall be furnished to each of the parties.  

  

c) The decision of the majority of arbitrators shall be final and binding upon both parties. The 

cost and expenses of Arbitration proceedings will be paid as determined by the Arbitral 

Tribunal. However, the expenses incurred by each party in connection with the 

preparation, presentation etc. of its proceedings as also the fees and expenses paid to the 

arbitrator appointed by such party or on its behalf shall be borne by each party itself.  

 

d) Arbitration proceedings shall be held at Varanasi (U.P.), India, and the language of the 

arbitration proceedings and that of all documents and communications between the 

parties shall be English.  

 

25.4. Performance under the contract shall continue even after reference to the arbitration and 

payments due to the contractor by the Employer shall not be withheld, unless they are the 

subject matter of the arbitration proceedings.   
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B. TIME CONTROL  

 

26. Programme   

 

26.1.  Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Program showing the general methods, arrangements, order, and timing for all the 

activities in the Works, along with monthly cash flow forecasts for the construction of works.   

 

26.2.  The Contractor shall submit the list of equipment and machinery being brought to site, the list 

of key personnel being deployed, the list of machinery/ equipment being placed in field 

laboratory and the location of field laboratory along with the Program. The Engineer shall cause 

these details to be verified at each appropriate stage of the program.   

 

26.3.  An update of the Program shall be a program showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining Works, including 

any changes to the sequence of the activities.    

 

26.4.  The Contractor shall submit to the Engineer for approval an updated Program at intervals of 60 

Days no longer than the period stated in the Contract Data. If the Contractor does not submit 

an updated Program within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue Program has been submitted.   

 

26.5.  The Engineer's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Engineer again at any time. A revised 

Program shall show the effect of Variations and Compensation Events.   

 

27. Extension of the Intended Completion Date   

 

27.1. The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining Works, which 

would cause the Contractor to incur additional cost.  

  

27.2. The Engineer shall decide whether and by how much time to extend the Intended Completion 

Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting information. If the Contractor 

has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered 

in assessing the new Intended Completion Date.      
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28. Delays Ordered by the Engineer   

28.1. The Superintending Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. Delay/delays totaling more than 30 days will require prior written 

approval of the Employer.   

 

29. Management Meetings   

 

29.1. The Engineer may require the Contractor to attend a management meeting. The business of a 

management meeting shall be to review the plans for the Works.      

 

29.2. The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be taken 

shall be decided by the Engineer either at the management meeting or after the management 

meeting and stated in writing to all those who attended the meeting. 

 

C. Quality Control  

 

30. Identifying Defects    

   

30.1. The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 

are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 

instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect.   

 

31. Tests   

 

31.1. For Carrying out mandatory tests as prescribed in the specification. The Contractor shall 

establish field laboratory at the location decided by Engineer. The field laboratory will have 

minimum equipment as specified in the Contract Data. The contractor shall be solely 

responsible for: a. Carrying out the mandatory tests prescribed in the Specifications, and b. For 

the correctness of the test results, whether preformed in his laboratory or elsewhere. 

 

31.2. If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ 

Rural Roads Manual to check whether any work has a Defect and the test shows that it does, 

the Contractor shall pay for the test and any samples.   

 

32. Correction of Defects noticed during the Defect Liability Period for one year  

 

32.1. The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion of work. The Defects Liability Period shall be 

extended for as long as Defects remain to be corrected.  

 

32.2. Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice.   
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32.3. The RFI system will be followed for execution of work.    

 

33. Uncorrected Defects   

 

33.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under 

clause 32.1 and of these Conditions of Contract, to the satisfaction of the Engineer, within the 

time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect 

corrected, and the Contractor will pay this amount, on correction of the Defect.  

 

D. Cost Control  

 

34. Bill of Quantities  

 

34.1. The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning, maintaining works, and lump sum figures for yearly routine maintenance for 

each of the five years separately, to be done by the Contractor.   

 

34.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item for the construction 

of roads. The payment to the Contractor is performance based for routine maintenance of 

roads. 

   

35. Variations  

  

35.1. The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 

have power to order, in writing, Variations within the scope of the Works he considers 

necessary or advisable during the progress of the Works. Such Variations shall form part of the 

Contract and the Contractor shall carry them out and include them in updated Programs 

produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by 

written confirmation, shall not be taken into account.   

 

36. Payments for Variations  

  

36.1.  If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such 

work at the same rate. This shall apply for variation only up to the limit prescribed in the 

contract data. If the variation exceeds this limit, the rates shall be derived under the provision 

of clause 36.3 for quantities (higher or lower) exceeding the deviation limit.  
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36.2.  If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the 

rate from similar items in the Bill of Quantities.    

 

36.3. If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 

36.2, the Contractor shall, within 14 days of the issue of order of variation work, inform the 

Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer 

shall assess the quotation and determine the rate based on prevailing market rates within one 

month of the submission of the claim by the Contractor. As far as possible, the rate analysis 

shall be based on the standard data book and the current schedule of rates of the district public 

works division. The decision of the Engineer on the rate so determined shall be final and 

binding on the Contractor.    

 

37. Cash Flow Forecasts   

 

37.1. When the Program is updated, the Contractor shall provide the Engineer with an updated cash 

flow forecast.   

 

38. Payment Certificates   

 

38.1.   The payment to the contractor will be as follows for construction work:    

 

a) The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the 

work executed less the cumulative amount certified previously supported with detailed 

measurement of the items of work executed in measurement books authorized by UP. P.W.D.  

  

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and 

certify the amount to be paid to the Contractor.    

 

c) The value of work executed shall be determined, based on measurements by the Engineer. 

 

d) The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed.   

 

e) The value of work executed shall also include the valuation of Variations and Compensation 

Events.    

 

f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information.   

 

g)  The Payment of final bill shall be governed by the provisions of clause 50 of GCC.   
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39. Payments   

39.1. Payments shall be adjusted for deductions for advance payments security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under the law. The 

Engineer shall pay the Contractor the amounts he had certified within 15 days of the date of 

each certificate.    

39.2. The Employer may appoint another authority, as specified in the Contract Data (or any other 

competent person appointed by the Employer and notified to the contractor) to make payment 

certified by the Engineer.   

39.3. Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not 

be paid for by the Employer and shall be deemed covered by other rates and prices in the 

Contract.    

 

40. Compensation Events   

 

40.1. The following shall be Compensation Events unless they are caused by the Contractor:    

 

a) The Engineer orders a delay or delays exceeding a total of 30 days.   

b) The effects on the Contractor of any of the Employer's Risks.    

 

40.2. If a Compensation Event would prevent the Works being completed before the Intended 

Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 

whether and by how much the Intended Completion Date shall be extended.    

 

41. Tax   

In reference to the circular no.  962/नौ-9-2017-81ज/17 of dated 17.10.2017 from Department of Urban 

Development  UP govt. the GST amount to be reimbursed to the contractor separately and other then 

actual Invoice amount. and hence, contractor will submit invoice by showing the actual amount and GST 

amount separately. the actual amount to be paid as per the rule stated in RFP and GST amount to be 

reimbursed as per the circular . 

 

 

42. Currencies   

All payments will be made in Indian Rupees.   

 

43. Security Deposit/ Retention and Release of Performance Security and Security Deposit/ Retention 

  

43.1. The Employer shall retain security deposit of 5% of the amount from each payment due to the 

Contractor until completion of the whole of the construction Work. No. security deposit/ 

retention shall be retained from the payments for Routine maintenance of Works.   

 

http://urbandevelopment.up.nic.in/data/GO-2017/NV-9-962.pdf
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43.2. On the completion of the whole of the construction Work half the total amount retained as 

Security Deposit is repaid to the contractor and half when the defect liability period has passed 

and the Engineer has certified that all defects notified by the Engineer to the contractor before 

the end of his period have been corrected.  

 

43.3. The additional performance security for unbalanced bids as detailed in Clause 51 of Conditions 

of Contract is repaid to the contractor when the construction work is complete.  

 

43.4. The performance security equal to the five percent of the contract price in Clause 51 of 

Conditions of contract is repaid to the contractor when the period of one year fixed or defect 

liability period is over and the Engineer has certified that the contractor has satisfactorily 

carried out the Works.   

43.5. If the contractor so desires then the Security Deposit can be converted into any interest 

bearing security of schedule commercial bank in the name of the Employer or National Saving 

Certificates duly pledged in favour of the Employer for Defect Liability Period.   

 

44. Liquidated Damages   

 

44.1. The Contractor shall pay liquidated damages to the Employer at the rate per week or part 

thereof stated in the Contract Data for the period that the Completion Date is later than the 

Intended Completion Date. Liquidated damages at the same rate shall be withheld if the 

Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case the 

Contractor achieves the next milestone the amount of the liquidated damages already withheld 

shall be restored to the Contractor by adjustment in the next payment certificate. The total 

amount of liquidated damages shall not exceed the amount defined in the Contract Data. The 

Employer may deduct liquidated damages from payments due to the Contractor. Payment of 

liquidated damages shall not affect the Contractor's other liabilities.  

 

44.2. If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting 

the next payment certificate.    

 

45. Advance Payment  

45.1. The Employer will make the following advance payment to the contractor against provision by 

the Contractor of an Unconditional Bank Guarantee in a form and by a Commercial bank 

acceptable to the Employer in amounts equal to the advance payment:  

a) Mobilization advance up to 5 percent of the contract price.  

b) Equipment advance up to ninety percent of the cost of the new equipment brought to the site, 

subjects to a maximum of 10 percent of the contract price.  

The guarantee shall remain effective until the advance payment has been repaid, but the amount of the 

guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest will not be 

charged on advance payment.  
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45.2. The Contractor is to use the advance payment only to pay for Equipment, plant and 

mobilization expenses required specifically for execution of works. The Contractor shall 

demonstrate the advance payment has been used in this way by supplying copies of invoices or 

other documents to the Engineer.   

 

45.3. The advance payment shall be repaid by deducting proportionate amounts from payments 

otherwise due to the Contractor for the construction work, following the schedule of 

completed percentage of the work on payment basis. No account shall be taken of the advance 

payment or the repayment in assessing valuation of work done. Variations, price adjustments, 

Compensation events or liquidated damages.    

 

46. Securities   

46.1. The Performance Security equal to five percent of the contract price and additional security for 

unbalanced bids shall be provided to the Employer no later than the date specified in the Letter 

of Acceptance and shall be issued in the form given in the Contract Data and by a scheduled 

commercial bank. The Performance Security shall be valid until a date 45 days from the date of 

expiry of Defect Liability Period and the additional security for unbalanced bids shall be valid 

until a date 45 days from the date of issue of the certificate of completion.   

 

47. Cost of Repairs   

47.1. Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at his 

cost if the loss or damage arises from the Contractor's acts or omissions.   

   

E. Finishing the Contract   

 

48. Completion of Construction and Maintenance  

  

48.1. The contractor shall request the Engineer to issue a certificate of completion of the 

construction of the works, and the Engineer will do so upon deciding that the works is 

completed.   

 

49. Taking Over   

 

49.1. The Employer shall take over the works within seven days of the Engineer issuing a certificate 

of completion of works.    

 

50. Final Account   

 

50.1. The contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable for works under the contract within 21 days of issue of certificate 

of completion of construction of works. The Engineer shall issue a defect liability certificate and 

certify any payment that is due to the correct and complete. If the account is not correct or 
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complete, the engineer shall issue within 42 days a schedule that states the scope of the 

corrections or additions that are necessary. If the account is still unsatisfactory after it has been 

resubmitted, the Engineer shall decide on the amount payable to the contractor and issue a 

payment certificate within 28 days of receiving the Contractor’s revised account. The payment 

of final bill for construction of works will be made within 14 days thereafter.  

 

50.2. In case the account is not received within 21 days of issue of Certificate of Completion as 

provided in clause 50. I above, the engineer shall proceed to finalise the account and issue a 

payment certificate within 28 days. The payment of final bill for construction of works will be 

made within 14 days thereafter.    

 

51. Operating and Maintenance Manuals   

 

51.1. If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the Contract Data.    

 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 

amount stated in the Contract Data from payments due to the Contractor.   

 

52. Termination   

 

52.1.  The Employer may terminate the Contract if the Contractor causes a fundamental breach of 

the Contract.    

 

52.2. Fundamental breaches of Contract shall include, but shall not be limited to, the following:    

 

 

a) The Contractor stops work for 28 days when no stoppage of work is shown on the current 

Program and the stoppage has not been authorized by the Engineer;   

b) The Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

c) The Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by 

the Engineer;  

d) The Contractor does not maintain a Security, which is required;   

e) The Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in clause 44.1;  

f) The Contractor fails to provide insurance cover as required under clause 13;   

g) If the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent 

practice in competing for or in executing the Contract. For the purpose of this clause, “corrupt 

practice” means the offering, giving, receiving, or soliciting of anything of value to influence the 
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action of a public official in the procurement process or in Contract execution. “Fraudulent 

Practice” means a misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the Employer and includes collusive practice among 

Bidders (prior to or after bid submission) designed to establish bid process at artificial non-

competitive levels and to deprive the Employer of the benefits of free and open competition.  

h) If the Contractor has not completed at least thirty percent of the value of construction Work 

required to be completed after half of the completion period has elapsed;  

i) If the Contractor fails to set up a field laboratory with the prescribed equipment, within the 

period specified in the Contract Data; and    

j) Any other fundamental breaches as specified in the Contract Data.  

k) If the Contractor fails to deploy machinery and equipment or personnel as specified in the 

contract Data at the appropriate time.   

 

52.3.  Notwithstanding the above, the Employer may terminate the Contract for convenience. 

    

52.4.  If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible.   

 

53. Payment upon Termination   

 

53.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a certificate for the value of the work done and Materials ordered less 

liquidated damages, if any less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed, as 

indicated in the Contract Data. If the total amount due to the Employer exceeds any payment 

due to the Contractor, the difference shall be recovered from the security deposit, and 

performance security.  If any amount is still left un-recovered it will be a debt payable to the 

Employer.    

 

53.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 

costs of protecting and securing the Works and less advance payments received up to the date 

of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 

deducted at source as per applicable law.   

 

54. Property   

 

54.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to 

be the property of the Employer for use for completing balance construction work if the 

Contract is terminated because of the Contractor's default, till the Works is completed after 

which it will be transferred to the Contractor and credit, if any, given for its use.   
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55. Releases from Performance   

 

55.1.  If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which a commitment was made.   

 

F. Other Conditions of Contract   

 

56. Labour  

  

56.1.  The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport.   

 

56.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the Contractor on the 

Site and such other information as the Engineer may require.   

 

57. COMPLIANCE WITH LABOUR REGULATIONS   

 

57.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government or the local 

authority.  Salient features of some of the major labour laws that are applicable to construction 

industry are given in Appendix to Part I General Condition of Contract. The Contractor shall 

keep the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act or rules 

made there under, regulations or notifications including amendments. If the Employer is caused 

to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 

including amendments, if any, on the part of the Contractor, the Engineer/Employer shall have 

the right to deduct any money due to the Contractor including his amount of performance 

security.  The Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by the 

Employer.   

57.2.  The employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time.   
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58. Drawings and Photographs of the Works   

 

58.1. The contractor shall do photography/video photography of the site firstly before the start of 

the work, secondly mid-way in the execution of different stages of work and lastly after the 

completion of the work. No separate payment will be made to the contractor for this.   

 

58.2. The Contractor shall not disclose details of Drawings furnished to him and works on which he is 

engaged without the prior approval of the Engineer in writing. No photograph of the works or 

any part thereof or plant employed thereon, expect those permitted under clause 58.1, shall be 

taken or permitted by the Contractor to be taken by any of his employees or any employees of 

his sub-Contractors without the prior approval of the Engineer in writing. No photographs/ 

Video photography shall be published or otherwise circulated without the approval of the 

Engineer in writing.   

 

59. The Apprentices Act 1961   

 

59.1. The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), 

the rules made there under and the orders that may be issued from time to time under the said 

Act and the said Rules and on his failure or neglect to do so he shall be subject to all liabilities 

and penalties provided by the said Act and said Rules.  

 

60. Criminals are prohibited from bidding 

   

60.1. Any bidders having criminal record is not allowed to participate in the bidding process. Any 

person who is having criminal cases against him or involved in the organised crime or gangster 

activities or Mafia or Goonda or Anti-social activity are strictly prohibited to participate in the 

bidding process. If it is established that any bidder has criminal record, his bid shall be 

automatically cancelled.     

 

60.2. The bidder has to produced character certificate, Solvency certificate, self-decoration affidavit 

(on the prescribed proforma, which is attached with the bid document) etc., issued by the 

competent authority in original with bid document.      

 

60.3.  Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed 

to participate in the bidding. If it is established that the contractor is registered with the state 

bar council, his bid shall be automatically cancelled.     
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Contract Data to General Conditions of Contract 

 

Except where otherwise indicated, the Employer prior to issuance of the bidding documents should fill in 

all Contract Data. Schedules and reports to be provided by the Employer should be annexed. 

 

          Clause Reference 

 

Items marked “N/A” do not apply in this Contract. 

 

1. The Employer is: 

 

CEO, Varanasi Smart City Limited, Varanasi                         [Cl.1.1] 

Near Sigra Stadium, Sigra- 
Varanasi 
Uttar Pradesh - 2210101 
INDIA  

Telephone                :  0542-2221711 
Facsimile number    :  0542-2221702 

Electronic mail       : nagarnigamvns@gmail.com; info@nnvns.org 

 

 

2. The Intended Completion Date for the whole of the Works is Six (6) months [Cl.1.1 (iii)] after start of 

work. 

 

3. The Site is located: with in Distt. Varanasi per list of Junctions attached. [Cl.1.1] 

 

4. The Start Date shall be Issue of notice to proceed with the work 

 

5. The Works consist of Improvement and Upgradation of Junctions including 5 years of O&M in 

Varanasi. 

 

6. The following documents also form part of the Contract: As detailed in General Condition Clause 2 

(2.3). 

 

 (a). Typical Drawing of Junctions 

 (b). Typical drawing of Cross Sections 

 (c). Bill of Quantities 

 

The contractor shall submit the working/ shop drawings along with work program as applicable. 

 

mailto:nagarnigamvns@gmail.com
mailto:info@nnvns.org
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7.  (a) The law which applies to the Contract is the law of Union of India. [Cl.3.1] 

 (b) The language of the Contract documents is English. [Cl.3.1] 

 

8. The Schedule of Other Contractors is attached. [Cl. 8.1] 

 

9. (A). The Technical Personnel for construction work are:     [Cl 9.1] 

 

 
 
No. 

 
 

Position 

Total Work 
Similar 

Experience 
(years) 

 
In Similar Works 

Experience (years) 

1 Project Manager (B.E./B. Tech in Civil Engg. or 
equivalent) 

12 6 

2 Architect/Urban planner 10 5 

3 Road Safety Expert ( Diploma in Road Safety) 8 4 

4 Site Engineer (Diploma in Civil Engineering) 8 4 

5 Surveyor (ITI/Diploma) 8 4 

 

 

(B). For routine Maintenance: 

 

Technical Personnel Number Experience in Road/ Junction 

Works Contract 

works upto Rs. 

2 crore 

Contract 

works above 

Rs. 2 crore 

Degree Holder in Civil 

Engineering 

Diploma Holder in Civil 

Engineering 

1 

 

1 

1 

 

2 

At least 2 years 

 

At least 2 years 

 

10. Amount and deductible for insurance are: 

 

S.No.  Minimum Cover for 
Insurance 

Maximum Deductibles for  
Insurance 

1. Work & Plant & Materials Equal to Contract Amount 0.4% of Contract Amount 

2. Loss or Damage to Equipment 10% of Contract Amount 0.4% of Contract Amount 

3. Other  Property (unlimited 
occurrences) 

5% of Contract Amount 0.4% of Contract Amount 

Personal Injury or death insurance: 

4. a)           For        other ₹ 25 lacs - 
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people         (unlimited 
occurrences) 

5. b)           For contractor’s 
employees 

In   accordance   with   the   statutory   requirements 
applicable to India 

 

11. Site Data are: 

 

 Map of Location of Intersections. 

 Drawing of each intersection with the proposed improvements. 

 

12. The key equipment/machinery for construction of works shall be: 

 
 
S. 

No. 

 
Equipment Type and Characteristics 

 

Minimum Number 

required 

 
1 

 

Thermoplastic paint laying machine along with all operational 

appurtenances 

 
2 

2 Power Drill ( As per requirement) 2 

3 Tractor Trolley 2 

4 Batch type Hot Mix Plant with electronic controls 1 

5 Paver Finisher with Electronic Sensor 1 

6 Tippers 4 

7 Vibratory/Smooth/PT Roller 2 

8 Wet Mix Plant having suitable capacity 1 

9 Bitumen Sprayer 2 

 

* The equipment should not be more than five years old 

 

13. Competent authorities are:                                        [Cl. 24.1] 

 

       Chief Executive Officer, Varanasi Smart City Limited, Nagar Nigam Varanasi  

        

14. (a) The Contractor shall submit for approval a Program for the Works within Fifteen days (15) 

from the date of the Letter of Acceptance.                                                                  [Cl.26.1] 

 

(b) The period between Program updates is Thirty (30) days.                                  [Cl. 26.3] 

 

(c) The amount to be withheld for late submission of an updated Program is ₹ 5,000/- per day                       

[Cl. 26.3] 
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15. No increase in rates of any items specified in Bill Of Quantities is allowed due to variation in quantities                                                                                                                           

[Cl 36.1] 

 

16. The authorized person to make payments is Chief Engineer, Nagar Nigam Varanasi, Sigra, Varanasi                                                                                                                            

[Cl.39.2] 

 

17. (a) Milestones to be achieved during the contract period 

 

 1/8th of the value of entire contract work up to 1/4th of the period allowed for completion of 

construction 

 3/8th of the value of entire contract work up to ½ of the period allowed for completion of 

construction 

 3/4th of the value of entire contract work up to ¾th of the period allowed for completion of 

construction 

   

18. (b)  Amount of liquidated damages for delay in completion works 

 

For whole of work 1 percent of the Initial Contract Price, rounded off to the nearest thousand, per week. 

 

(c) Maximum limit of liquidated damages for delay in completion work. 

10 percent of the Initial delay in completion of work. Contract Price rounded off to the nearest 

thousand.                                                                                                                                                  [Cl.44.1] 

 

19. The standard form of Performance Security acceptable to the Employer Shall be an unconditional 

Bank Guarantee of the type as presented in the Bidding Documents.                                  [Cl. 46.1] 

 

20. (a) The Schedule of Operating and Maintenance Manuals N.A.                                              [Cl.51.1] 

 

        (b) The date by which “as-built” drawings (in scale as directed) in 2 sets are required is within 28     

days of issue of certificate of completion of whole or section of the work, as the case may be 

(Including L-Section and Cross Section of the road)   .   [Cl.51.1] 

                                                                                         

21. The amount to be withheld for failing to supply “as-built” drawings by the date required is Rs. One 

Lac.                                                                                                                                                            [Cl.51.2] 

 

22. The percentage to apply to the value of the work not completed representing the Employer’s 

additional cost for completing the Works shall be 20 %.                                                                [Cl.53.1] 
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Appendix to Part I General Condition of Contract 
 

 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN 

BUILDING AND OTHER CONSTRUCTION WORK. 

 

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident 

arising out of and during the course of employment. 

 

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of 

certain conditions on separation if an employee has completed the prescribed minimum years (say, five 

years) of service or more or on death the rate of prescribed minimum days’(say, 15 days) wages for 

every completed year of service. The Act is applicable to all establishments employing the prescribed 

minimum number (say, 10) or more employees. 

 

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the 

Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act 

are: 

 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

 

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees 

in case of confinement or miscarriage etc. 

 

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be 

provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are 

required to be provided, by the Principal Employer by Law. The principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the designated Officer. The 

Act is applicable to the establishments or Contractor of Principal Employer if they employ prescribed 

minimum (say 20) or more contract labour. 

 

 

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled employment. 

Constructions of buildings, roads, runways are scheduled employment. 

 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will 

be paid and what deductions can be made from the wages of the workers. 
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h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 

nature to male and female workers and for not making discrimination against female employees in the 

matters of transfers, training and promotions etc. 

 

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum 

(say, 20) or more workmen. The Act provides for payments of annual bonus within the prescribed range 

of percentage of wages to employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The newly set-up establishments 

are exempted for five years in certain circumstances. States may have different number of employment 

size. 

 

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 

industrial disputes, in what situations a strike or lock-out becomes illegal and what are the requirements 

for laying off or retrenching the employees or closing down the establishment. 

 

 

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 

prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions 

of employment by the Employer on matters provided in the Act and get these certified by the 

designated Authority. 

 

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen 

and Employers. The Trade Unions registered under the Act have been given certain immunities from civil 

and criminal liabilities. 

 

 

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 

years of age in certain occupations and processes and provides for regulations of employment of 

children in all other occupations and processes. Employment of child labour is prohibited in building and 

construction industry. 

 

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 

years of age in certain occupations and processes and provides for regulations of employment of 

children in all other occupations and processes. Employment of child labour is prohibited in building and 

construction industry. 

 

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The Act 

is applicable to an establishment which employs prescribed minimum (say, five) or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one state for employment in 

the establishment situated in another state). The Inter-State migrant workmen, in an establishment to 

which this Act becomes applicable, are required to be provided certain facilities such as Housing, 

Medical-Aid, Travelling expenses from home up to the establishment and back etc. 
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The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 

1996 and the Cess Act of 1996: - All the establishments who carry on any building or other construction 

work and employs the prescribed minimum (say, 10) or more workers are covered under this Act. All 

such establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as 

may be modified by the Government. The Employer of the establishment is required to provide safety 

measures at the building or construction work and other welfare measures, such as canteens, first-aid 

facilities, ambulance, housing accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering Officer appointed by 

the Government. 

 

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, 

health and safety provisions, welfare provisions, working hours, annual earned leave and rendering 

information regarding accidents or dangerous occurrences to designated authorities. It is applicable to 

premises employing the prescribed minimum (say, 10) persons or more with aid of power or another 

prescribed minimum (say, 20) or more persons without the aid of power engaged in manufacturing 

process. 

 

Arbitration and Conciliation Act, 1996: - The Act lays down the procedure for appointment of Arbitrator, 

Arbitration and conciliation, Jurisdiction of Arbitral Tribunals, Recourse against Arbitral award appeals. 
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Section 4 

Conditions of Contract 

Part – II Special Conditions of Contract 

 
I. Contractor shall procure Bitumen and Modified Bitumen from Indian Oil Corporation, Hindustan 

Petroleum and shall produce the original C.R.C. issued by the company at the time of claiming the 

payment for bitumen or Modified Bitumen along with the bill. 
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Section 5  

 

Drawings 

 

 

Location Map:- 

 

 
 

List of Drawings:- 

 
S.No. Junction Name 

1. Chaukaghat and Andhrapul 

2. Englishiyaline and Cantt Crossing 

3. Nadesar Chowk 

4. Police line Chowk 

5. Pandeypur Crossing 

6. Kachehri Chowk 
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S.No. Drawing Name 

1. Design of median curb 

2. Lane marking 

3. Table top Crossing 

 

 
 
Drawings to be followed for actual execution of work should bear the stamp “Good for construction”. 

 

(b) Any revision of working drawings should be indicated by pre-fixing R1, R2….. etc. after original 

reference number. Reasons for each revision should be clearly noted in the drawing. 

 

Complete set of drawings should be issued along with other tender documents so as to form part of the 

agreement. 

 

(d)  Drawings are not available with the bidding documents downloaded from the website 

and may be obtained from the office of the concerned PIU as indicated in the NIT
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Design of Median Curb 
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Lane Markings 
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Table Top Crossing 
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Section 6 
 

Form of Bid 

 

 

                                                                                                                                             ______________ [Date] 

 

To CEO, Varanasi Smart City Limited (VSCL), Varanasi 

 

Address: Nagar Nigam Varanasi, Near Sigra Stadium, Sigra, Varanasi 

 

Description of the Works: Improvement and Upgradation of 8 Intersections of Varanasi including 5 

years of O&M. 

 

I/ We offer to execute the works described above and remedy any defects therein in conformity with 

the Conditions of Contract, specifications, drawings, Bill of Quantities and Addenda for: 

 

For percentage rate………………….. percentage below/ percentage above/ at par with the rate entered in 

the schedule of rates, as referred to in clause 13 of ITB. 

 

We undertake to commence the works on receiving the Notice to Proceed with work in accordance with 

the contract documents. 

 

This Bid and your written acceptance of it shall constitute a binding Contract between us. We 

understand that you are not bound to accept the lowest or any Bid you receive. 

 

 

   We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the 

bidding documents and specified in the Appendix to ITB. 

 

Authorized Signature:  

________________________________________________________________ 

 

Name and Title of Signatory:  

________________________________________________________________ 

 

Name of Bidder:  

________________________________________________________________ 

 

Authorized Address of communication: 

________________________________________________________________ 

Telephone No(s):  
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(Office):_________________________________________________________ 

 

Mobile No. :______________________________________________________ 

 

Facsimile (FAX)  

No.:____________________________________________________________ 

 

Electronic Mail Identification ( E-Mail ID): 

_______________________________________________________________ 
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Section 7 

                                            Bill of Quantities Preamble 

 
The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of 

Contract, Specifications and Drawings. 

 

For the construction of works, the quantities given in the Bill of Quantities are estimated, and are given 

to provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at the 

rates and prices tendered in the Bill of Quantities in the case of item rate tenders. 

 

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, labour, supervision, materials, erection, 

maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and 

obligations set out in the Contract. 

 

 

Arithmetic errors will be corrected by the Employer pursuant to Clause 27 of the Instructions to Bidders. 
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Summary of Cost Estimates: 

 

S. No. Item Cost (INR) 

1 Junction improvement for andhrapul and 

chaukaghat junction, Varanasi 

5,35,58,042 

2 Junction improvement for englishaline & cantt 

junction, varanasi 

2,94,40,861  

3 Junction improvement for kachahri chauraha 

junction, Varanasi 

1,75,95,543  

4 Junction improvement for nadesar chauraha 

junction, Varanasi 

2,20,45,300  

5 Junction improvement for pandeypur  junction, 

Varanasi 

2,21,75,730  

6 Junction improvement for police line junction, 

Varanasi 

1,87,00,756 

 Total 163,516,232  

 1% for Labour Cess on total 1,63,51,62 

 Grand Total 165,151,394 
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The details cost breakup is as under: 

 

ABSTRACT OF COST - 1  

JUNCTION IMPROVEMENT FOR ANDHRAPUL AND CHAUKAGHAT JUNCTION, VARANASI 

 

Item  

No. 

Ref. of 

Analysis 

Description Unit Rate Appro

x. 

Quanti

ties 

Amounts 

(Rs.) 

1.01 692 Dismantling of existing 

median, structures, pedestal, 

etc. and disposing all the 

materials etc. as per 

directives of the engineer-in- 

charge 

sqm 310.00  4224 13,09,440.00  

1.02 2.14 (IIA) Dismantling of existing 

flexible pavements and 

disposing all the materials etc. 

as per directives of the 

engineer-in- charge 

Cum 220.00  356 78,320.00  

2.01 2.2 (I) Clearing and grubbing road 

land (including removal of 

appurtenances) complete as 

per MORT&H Specification 

Clause 201 

Hec 2,825.00  1.40  3,955.00  

2.02 MORT&H 

301 (3.11) 

Removal of unserviceable soil 

including excavation , loading 

and disposal upto outside 

municipal limit lead but 

excluding replacement by 

suitable soil which shall be 

paid separately as per clause 

305Specification Clause 302.3 

MORD /  301 MORTH. 

Cum 120.00  1399 1,67,905.33  

3.02 MORT&H 

305 (3.16) 

Construction of 

subgrade/shoulder/(median 

except top 300mm)  with 

approved materials from 

borrow pits complete as per  

Technical  Specification Clause 

cum 160.00  1111 1,77,760.00  
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305 with all leads and lifts and 

as directed by the Engineer: 

3.03 MORD 

(4.7) 

Construction of Granular Sub 

Base with approved materials 

complete as per  Technical  

Specification Clause 401 with 

all leads and lifts and as 

directed by the Engineer: 

cum 2,005.30  445 8,92,358.50  

3.04 253 Earthwork with agricultural 

soil for filling the top 300 mm 

depth of the median / island 

area duly completed as per 

Technical Specification Clause 

305 with all leads and lifts 

cum  75.00  5816 4,36,200.00  

4.01 MORD 

405    (4.7) 

Providing, laying, spreading 

and compacting  stone 

aggregates of specific size to 

water bound macadam 

specification including 

spreading in uniform 

thickness , hand packing , 

rolling with three wheel 80-

100 kn static roller in stages 

to proper grade and camber , 

applying and brooming stone 

screening /binding material to  

fill up the interstices of coarse 

aggregate , watering and 

compacting to the required 

density Grading 1 as per 

Technical Specification clause 

404 (Excluding cost of 

Material ) By Manual Means. 

        

a)   Widening Area cum 2,666.00  556 14,82,296.00  

5.01 MORD 

502(1)          

5.1 

Providing and applying prime 

coat with bituminous 

emulsion (SS-1) on prepared 

sqm 26.50  2221 58,856.50  
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surface of granular base 

including cleaning of road 

surface and spraying primer 

at the rate of 0.7 Kg/ sqm 

using mechanical means as 

per Technical specification 

clause 502. 

5.02 MORD 

503 (III) 

5.2 

Providing and applying tack 

coat with bitumen VG 10 

using emulsion distributor at 

the rate of 0.35 kg per sqm on 

the prepared granular surface 

treated with primer & cleaned 

with hydraulic broom as per 

technical specification clause 

503. 

        

a   3.0-4.0 kg per 10 sqm on 

primed  surface and on dry, 

hungry  bituminous surface 

sqm 13.40  2221 29,761.40  

b   3.0 to 4.0 kg per 10 sqm on 

normal  bituminous surface 

sqm 13.40  29331 3,93,035.40  

5.03 MORT&H 

SPE 507 

Providing and laying  Dense  

Bituminous Macadam (DBM) 

in widening road complete as 

per  Technical Specification 

Clause 501 & 507. 

cum 7,100.00  2934 2,08,31,400.00  

5.04 DSR Code 

no: 16.37 

Providing and laying 

Bituminous Concrete (BC) 

wearing as a overlay & in 

widening course complete   as  

per  Technical Specification 

Clause 509 

cum 1,539.95  1174 18,07,901.30  

6.01 DSR Code 

no:16.82 

Construction of cement 

concrete kerb (Pre-cast/Cast 

in-situ with kerb casting 

machine) with top and 

bottom width 115 and 165 

mm respectively, 250 mm 

high in M20 grade PCC on M-

10 grade foundation 150 mm 

thick, foundation having 50 

rm 14.35  9867 1,41,589.44  



80 
 

mm projection beyond kerb 

stone, kerb stone laid with 

kerb laying machine, 

foundation concrete laid 

manually, all complete as per 

clause 408 MORTH including 

painting 

6.02 DSR Code 

no:16.67 

Footpaths and Separators 

(Construction of 

footpath/separator by 

providing a 150 mm 

compacted granular sub base 

as per clause 401 and 25 mm 

thick cement concrete grade 

M15, over laid with precast 

concrete tiles in cement 

mortar 1:3 including provision 

of all drainage arrangements 

but excluding kerb channel..) 

sqm 643.45  19385 1,24,73,278.25  

7.01 MORT&H 

8.13.803 , 

Traffic 

Sign Page 

No : 81, Sl 

No : 1 

Road Marking with Hot 

Applied Thermoplastic 

Compound with Reflectorizing 

Glass Beads on Bituminous 

Surface (Providing and laying 

of hot applied thermoplastic 

compound 2.5 mm thick 

including reflectorizing glass 

beads @ 250 gms per sqm 

area, thickness of 2.5 mm is 

exclusive of surface applied 

glass beads as per IRC:35 .The 

finished surface to be level, 

uniform and free from streaks 

and holes and as per relevant 

clauses of section-800. 

sqm 550.00  1477 8,12,350.00  
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7.02 Traffic 

Sign Page 

no : 83, Sl 

no :13 

Retro- reflectorised Traffic 

signs (Providing and fixing of 

retro-reflectorised cautionary, 

mandatory and informatory 

sign as per IRC :67 made of 

encapsulated lens type 

reflective sheeting vide clause 

801.3, fixed over aluminium 

sheeting, 1.5 mm thick 

supported on a mild steel 

angle iron post 75 mm x 75 

mm x 6 mm firmly fixed to the 

ground by means of properly 

designed foundation with 

M15 grade cement concrete 

45 cm x 45 cm x 60 cm, 60 cm 

below ground level as per 

approved drawing) 

nos 5,000.00  35 1,75,000.00  

7.03 Traffic 

Sign Page 

No : 83 , 

SL NO:8 

Direction and Place 

Identification signs upto 0.9 

sqm size board. (Providing 

and erecting direction and 

place identification retro-

reflectorised sign as per 

IRC:67 made of encapsulated 

lens type reflective sheeting 

vide clause 801.3, fixed over 

aluminium sheeting, 2 mm 

thick with area not exceeding 

0.9 sqm supported on a mild 

steel single angle iron post 75 

x 75 x 5 mm (height from 

crown level of the road and 

bottom of the sign board shall 

not be less than 1.5 m.) firmly 

fixed to the ground by means 

of properly designed 

foundation with M15 grade 

cement concrete 45 x 45 x 60 

cm, 60 cm below ground level 

as per approved drawing  

nos 5,500.00  4 22,000.00  
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including painting of vertical 

post as per specification.  

7.04 DSR Code 

no: 16.60 

Installation of advance 

direction sign in overhead 

cantilever signboard 

(Providing and erecting 

advance direction micro 

prismatic retro- reflectorised 

sign Type-VII sheeting as per 

IRC :67 made of encapsulated 

lens type reflective sheeting 

vide clause 801.3, fixed over 

aluminium sheeting, 2 mm 

thick with back frame and 

post of 350 dia Ms Pipe 

        

(a)   Sign board size of 

(5500x2500) 

sqm 4,725.40  124 5,84,768.25  

(b)   350dia MS Pipe and other 

structural steel for framing & 

support 

MT 75,000.00  5 3,37,500.00  

7.05   Bi-directional retro reflective 

Studs (100X75mm 

rectangular) at Pedestrian 

crossing, stopline, island 

barriers and footpath & 

Hazardous location 

nos 750.00  2446  18,34,500.00  

7.06 Traffic 

Sign Page 

No : 83 , 

SL NO:12 

Supplying and fixing of site 

solar road stud powerful 

mode extra bright aluminium 

die-cast matt finish 

conforming to IS 617:1994 

designation 4250 apadde 

solar road studs 

manufactured by TATA BP 

solar India or equivalent 

having high intensity 3x2 nos. 

flashing throughout the night 

with backup of atleast 4 min 

sunlight days, amber or red 

colour all weather resistant 

with superior polycarbonate 

nos 3,413.00  746 25,46,098.00  
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solar call & side reflectors. 

7.07   100dia die cast iron retro 

reflective delineator  

nos 2,221.00  95 2,10,995.00  

8.01   Traffic Signal at Junction 

including foundation, as per 

specification 

nos 5,50,000.0

0  

6 33,00,000.00  

9.01 DSR Code 

no: 16.91 

Providing and laying factory 

made coloured chamfered 

edge Cement Concrete paver 

blocks of required strength, 

thickness and size/shape, 

made by table vibratory 

method using PU mould, laid 

in required colour and pattern 

over 50mm thick compacted 

bed of stone dust, compacting 

and proper embedding/laying 

of inter locking paver blocks 

into the bedding layer 

through vibratory compaction 

by using plate vibrator, filling 

the joints with sand and 

cutting of paver blocks as per 

required size and pattern, 

finishing and sweeping extra 

sand including locking edges 

with M 15 cement concrete in 

footpath, light traffic parking 

etc. complete as per direction 

of Engineer-in-Charge. 

Sqm 740.35  1550 11,47,542.50  

10.01   Providing Bus Shelter as per 

design and specification of IRC 

standards as per the direction 

of engineer-in charge 

Nos 1,25,000.0

0  

1 1,25,000.00  

11.01   Providing Street light as per 

design and specification of IRC 

standards with direction and 

approval of engineer-in 

charge 

        

a)   Staggered - Single Overhang Nos 25,000.00  51 12,75,000.00  
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b)   Central - Double Overhang Nos 32,000.00  0 -     

c)   High Mast Light  Nos 4,50,000.0

0  

1 4,50,000.00  

12.01 MORT&H 

6.09 

Providing and fixing 

Pedestrian railing dully 

painted in two coats with 

synthetic enamel paint and 

grouted on existing kerbs 

complete as per approved 

drawings 

sqm 63.00  162 10,206.00  

13.01  Construction of raised 

pedestrian (Table Top) 

crossing of design and 

specification  of IRC standards 

with direction and approval of 

engineer-in charge 

Cum 5,500.00  81 4,43,025.00  

14.01   Shifting of Utilities alongwith 

accessories 

        

    (1) Lamp Post nos   5 - 

    (2) Electric Poles  nos   9 - 

    (3) Transformer nos   3 - 

    (4) Telephone Junction Box nos   0 - 

    (5) Telephone Post nos   0 - 

    (6) Trees nos   0 - 

    (7) Hand Pump nos   0 - 

    (8) Signal Pole nos   1 - 

    (9) Sign Board nos   4 - 

15.01   Total     22 - 

          5,35,58,041.87  

       

Abbreviations Cubic Metres     

cum   Square Metres     

sqm   Running Metre     

rm   Numbers     

no    Metric Tonnes     

MT   Lump Sum     

LS       



85 
 

 

 

 

ABSTRACT OF COST - 1  

JUNCTION IMPROVEMENT FOR ENGLISHALINE & CANTT JUNCTION, VARANASI 

 

Item  
No. 

Ref. of 
Analysis 

Description Unit Rate Appro
x. 
Quanti
ties 

Amounts 
(Rs.) 

1.01 692 Dismantling of existing median, 
structures, pedestal, etc. and 
disposing all the materials etc as 
per directives of the engineer-in- 
charge 

sqm 310.00  622 1,92,820.00  

1.02 2.14 
(IIA) 

Dismantling of existing flexible 
pavements and disposing all the 
materials etc as per directives of 
the engineer-in- charge 

Cum 220.00  135 29,700.00  

2.01 2.2 (I) Clearing and grubbing road land 
(including removal of 
appurtenances) complete as per 
MORT&H Specification Clause 
201 

Hec 2,825.00  0.80  2,260.00  

2.02 MORT&
H 301 
(3.11) 

Removal of unserviceable soil 
including excavation , loading and 
disposal upto outside municipal 
limit lead but excluding 
replacement by suitable soil 
which shall be paid separately as 
per clause 305Specification 
Clause 302.3 MORD /  301 
MORTH. 

Cum 120.00  2876 3,45,120.00  

3.01 MORT&
H 305 
(3.16) 

Construction of subgrade/ 
shoulder/(median except top 
300mm)  with approved materials 
from borrowpits complete as per  
Technical  Specification Clause 
305 with all leads and lifts and as 
directed by the Engineer: 

cum 160.00  1438 2,30,080.00  
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3.02 MORD 
(4.7) 

Construction of Granular Sub 
Base with approved materials 
complete as per  Technical  
Specification Clause 401 with all 
leads and lifts and as directed by 
the Engineer: 

cum 2,005.30  576 11,55,052.8
0  

3.03 253 Earthwork with agricultural soil 
for filling the top 300 mm depth 
of the median / island area duly 
completed as per Technical 
Specification Clause 305 with all 
leads and lifts 

cum 75.00  2356 1,76,700.00  

4.01 MORD 
405    
(4.7) 

Providing, laying, spreading and 
compacting  stone aggregates of 
specific size to water bound 
macadam specification including 
spreading in uniform thickness , 
hand packing , rolling with three 
wheel 80-100 kn static roller in 
stages to proper grade and 
camber , applying and brooming 
stone screening /binding material 
to  fill up the interstices of coarse 
aggregate , watering and 
compacting to the required 
density Grading 1 as per 
Technical Specification clause 404 
(Excluding cost of Material ) By 
Manual Means. 

        

a)   Widening Area cum 2,666.00  719 19,16,854.0
0  

5.01 MORD 
502(1)          
5.1 

Providing and applying prime 
coat with bituminous emulsion 
(SS-1) on prepared surface of 
granular base including cleaning 
of road surface and spraying 
primer at the rate of 0.7 Kg/ sqm 
using mechanical means as per 
Technical specification clause 
502. 

sqm 26.50  2876 76,214.00  

5.02 MORD 
503 (III) 
5.2 

Providing  and applying tack coat 
with bitumen VG 10 using 
emulsion distributor at the rate of 
0.35 kg per sqm on the prepared 
granular surface treated with 
primer & cleaned with hydraulic 
broom as per technical 

        



87 
 

specification clause 503. 

a   3.0-4.0 kg per 10 sqm on primed  
surface and on dry, hungry  
bituminous surface 

sqm 13.40  2876 38,538.40  

b   3.0 to 4.0 kg per 10 sqm on 
normal  bituminous surface 

sqm 13.40  16033 2,14,842.20  

5.03 MORT&
H SPE 
507 

Providing and laying Dense  
Bituminous Macadam (DBM) in 
widening road complete as per  
Technical Specification Clause 
501 & 507. 

cum 7,100.00  1604 1,13,88,400.
00  

5.04 DSR 
Code 
no: 
16.37 

Providing and laying Bituminous 
Concrete (BC) wearing as a 
overlay & in widening course 
complete   as  per  Technical 
Specification Clause 509 

cum 1,539.95  642 9,88,647.90  

6.01 DSR 
Code 
no:16.8
2 

Construction of cement concrete 
kerb (Pre-cast/Cast in-situ with 
kerb casting machine) with top 
and bottom width 115 and 165 
mm respectively, 250 mm high in 
M 20 grade PCC on M-10 grade 
foundation 150 mm thick, 
foundation having 50 mm 
projection beyond kerb stone, 
kerb stone laid with kerb laying 
machine, foundation concrete 
laid manually, all complete as per 
clause 408 MORTH including 
painting 

rm 14.35  5536 79,441.60  

6.02 DSR 
Code 
no:16.6
7 

Footpaths and Separators 
(Construction of 
footpath/separator by providing 
a 150 mm compacted granular 
sub base as per clause 401 and 25 
mm thick cement concrete grade 
M15, over laid with precast 
concrete tiles in cement mortar 
1:3 including provision of all 
drainage arrangements but 
excluding kerb channel.) 

sqm 643.45  7851 50,51,725.9
5  
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7.01 MORT&
H 
8.13.80
3 , 
Traffic 
Sign 
Page No 
: 81, Sl 
No : 1 

Road Marking with Hot Applied 
Thermoplastic Compound with 
Reflectorising Glass Beads on 
Bituminous Surface (Providing 
and laying of hot applied 
thermoplastic compound 2.5 mm 
thick including reflectorising glass 
beads @ 250 gms per sqm area, 
thickness of 2.5 mm is exclusive 
of surface applied glass beads as 
per IRC:35 .The finished surface 
to be level, uniform and free from 
streaks and holes and as per 
relevant clauses of section-800. 

sqm 550.00  772 4,24,600.00  

7.02 Traffic 
Sign 
Page no 
: 83, Sl 
no :13 

Retro- reflectorised Traffic signs 
(Providing and fixing of retro- 
reflectorised cautionary, 
mandatory and informatory sign 
as per IRC :67 made of 
encapsulated lens type reflective 
sheeting vide clause 801.3, fixed 
over aluminium sheeting, 1.5 mm 
thick supported on a mild steel 
angle iron post 75 mm x 75 mm x 
6 mm firmly fixed to the ground 
by means of properly designed 
foundation with M15 grade 
cement concrete 45 cm x 45 cm x 
60 cm, 60 cm below ground level 
as per approved drawing) 

nos 5,000.00  26 1,30,000.00  
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7.03 Traffic 
Sign 
Page No 
: 83 , SL 
NO:8 

Direction and Place Identification 
signs upto 0.9 sqm size board. 
(Providing and erecting direction 
and place identification retro-
reflectorised sign as per IRC:67 
made of encapsulated lens type 
reflective sheeting vide clause 
801.3, fixed over aluminium 
sheeting, 2 mm thick with area 
not exceeding 0.9 sqm supported 
on a mild steel single angle iron 
post 75 x 75 x 5 mm (height from 
crown level of the road and 
bottom of the sign board shall 
not be less than 1.5 m.) firmly 
fixed to the ground by means of 
properly designed foundation 
with M15 grade cement concrete 
45 x 45 x 60 cm, 60 cm below 
ground level as per approved 
drawing  including painting of 
vertical post as per specification.  

nos 5,500.00  4 22,000.00  

7.04 DSR 
Code 
no: 
16.60 

Installation of advance direction 
sign in overhead cantilever 
signboard (Providing and erecting 
advance direction micro prismatic 
retro- reflectorised sign Type-VII 
sheeting as per IRC :67 made of 
encapsulated lens type reflective 
sheeting vide clause 801.3, fixed 
over aluminium sheeting, 2 mm 
thick with back frame and post of 
350 dia Ms Pipe 

        

(a)   Sign board size of (5500x2500) sqm 4,725.40  69 3,24,871.25  

(b)   350dia MS Pipe and other 
structural steel for framing & 
support 

MT 75,000.00  3 1,87,500.00  

7.05   Bi-directional retro reflective 
Studs (100X75mm rectangular) at 
Pedestrian crossing, stopline, 
island barriers and footpath & 
Hazardous location 

nos 750.00  1365 10,23,750.0
0  
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7.06 Traffic 
Sign 
Page No 
: 83 , SL 
NO:12 

Supplying and fixing of site solar 
road stud powerful mode extra 
bright aluminium die-cast matt 
finish conforming to IS 617:1994 
designation 4250 apadde solar 
road studs manufactured by TATA 
BP solar India or equivalent 
having high intensity 3x2 nos. 
flashing throughout the night 
with backup of atleast 4 nin 
sunlight days, amber or red 
colour all weather resistant with 
superior polycarbonate solar call 
& side reflectors. 

nos 3,413.00  386 13,17,418.0
0  

7.07   100dia die cast iron retro 
reflective delineator  

nos 2,221.00  52 1,15,492.00  

8.01   Traffic Signal at Junction including 
foundation, as per specification 

nos 5,50,000.00  0                                
-    

9.01 DSR 
Code 
no: 
16.91 

Providing and laying factory made 
coloured chamfered edge 
Cement Concrete paver blocks of 
required strength, thickness and 
size/shape, made by table 
vibratory method using PU 
mould, laid in required colour and 
pattern over 50mm thick 
compacted bed of stone dust, 
compacting and proper 
embedding/laying of inter locking 
paver blocks into the bedding 
layer through vibratory 
compaction by using plate 
vibrator, filling the joints with 
sand and cutting of paver blocks 
as per required size and pattern, 
finishing and sweeping extra sand 
including locking edges with M 15 
cement concrete in footpath, 
light traffic parking etc. complete 
as per direction of Engineer-in-
Charge. 

Sqm 740.35  2510 18,58,278.5
0  

10.01   Providing Bus Shelter as per 
design and specification of IRC 
standards as per the direction of 
engineer-in charge 

Nos 1,25,000.00  1        
1,25,000.00  
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11.01   Providing Street light as per 
design and specification of IRC 
standards with direction and 
approval of engineer-in charge 

        

a)   Staggered - Single Overhang Nos 25,000.00  9 2,25,000.00  

b)   Central - Double Overhang Nos 32,000.00  28 8,96,000.00  

c)   High Mast Light  Nos 4,50,000.00  1 4,50,000.00  

12.01 MORT&
H 6.09 

Providing and fixing Pedestrian 
railing dully painted in two coats 
with synthetic enamel paint and 
grouted on existing kerbs 
complete as per approved 
drawings 

sqm 63.00  183 11,529.00  

13.01  Construction of raised pedestrian 
(Table Top) crossing of design and 
specification  of IRC standards 
with direction and approval of 
engineer-in charge 

Cum 5,500.00  81 4,43,025.00  

14.01   Shifting of Utilities alongwith 
accessories 

        

    (1) Lamp Post nos   4 - 

    (2) Electric Poles  nos   25 - 

    (3) Transformer nos   0 - 

    (4) Telephone Junction Box nos   0 - 

    (5) Telephone Post nos   0 - 

    (6) Trees nos   6 - 

    (7) Hand Pump nos   0 - 

    (8) Signal Pole nos   1 - 

    (9) Sign Board nos   4 - 

    Total       2,94,40,860.
60  

       

Abbreviations      

cum   Cubic Metres     

sqm   Square Metres     

rm   Running Metre     

no    Numbers     

MT   Metric Tonnes     

LS   Lump Sum     
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ABSTRACT OF COST - 1  

JUNCTION IMPROVEMENT FOR KACHAHRI CHAURAHA JUNCTION, VARANASI 

 

Item  
No. 

Ref. of 
Analysis 

Description Unit Rate Appro
x. 
Quanti
ties 

Amounts 
(Rs.) 

1.01 692 Dismantling of existing 
median, structures, pedestal, 
etc. and disposing all the 
materials etc as per 
directives of the engineer-in- 
charge 

sqm 310.00  285 88,350.00  

1.02 2.14 (IIA) Dismantling of existing 
flexible pavements and 
disposing all the materials 
etc. as per directives of the 
engineer-in- charge 

Cum 220.00  97 21,340.00  

2.01 2.2 (I) Clearing and grubbing road 
land (including removal of 
appurtenances) complete as 
per MORT&H Specification 
Clause 201 

Hec 2,825.00  0.50  1,412.50  

2.02 MORT&H 
301 (3.11) 

Removal of unserviceable 
soil including excavation , 
loading and disposal upto 
outside municipal limit lead 
but excluding replacement 
by suitable soil which shall 
be paid separately as per 
clause 305 Specification 
Clause 302.3 MORD /  301 
MORTH. 

Cum 120.00  1766 2,11,920.00  

3.01 MORT&H 
305 (3.16) 

Construction of 
subgrade/shoulder/(median 
except top 300mm)  with 
approved materials from 
borrowpits complete as per  
Technical  Specification 
Clause 305 with all leads and 
lifts and as directed by the 
Engineer: 

cum 160.00  883 1,41,280.00  
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3.02 MORD (4.7) Construction of Granular Sub 
Base with approved 
materials complete as per  
Technical  Specification 
Clause 401 with all leads and 
lifts and as directed by the 
Engineer: 

cum 2,005.30  354 7,09,876.20  

3.03 253 Earthwork with agricultural 
soil for filling the top 300 
mm depth of the median / 
island area duly completed 
as per Technical 
Specification Clause 305 with 
all leads and lifts 

cum 75.00  930 69,750.00  

4.01 MORD 405    
(4.7) 

Providing, laying, spreading 
and compacting  stone 
aggregates of specific size to 
water bound macadam 
specification including 
spreading in uniform 
thickness , hand packing , 
rolling with three wheel 80-
100 kn static roller in stages 
to proper grade and camber 
, applying and brooming 
stone screening /binding 
material to  fill up the 
interstices of coarse 
aggregate , watering and 
compacting to the required 
density Grading 1 as per 
Technical Specification 
clause 404 (Excluding cost of 
Material ) By Manual Means. 

        

a)   Widening Area cum 2,666.00  442 11,78,372.00  

5.01 MORD 
502(1)          
5.1 

Providing and applying prime 
coat with bituminous 
emulsion (SS-1) on prepared 
surface of granular base 
including cleaning of road 
surface and spraying primer 
at the rate of 0.7 Kg/ sqm 
using mechanical means as 
per Technical specification 
clause 502. 

sqm 26.50  1766 46,799.00  
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5.02 MORD 503 
(III) 5.2 

Providing and applying tack 
coat with bitumen VG 10 
using emulsion distributor at 
the rate of 0.35 kg per sqm 
on the prepared granular 
surface treated with primer 
& cleaned with hydraulic 
broom as per technical 
specification clause 503. 

        

a   3.0-4.0 kg per 10 sqm on 
primed  surface and on dry, 
hungry  bituminous surface 

sqm 13.40  1766 23,664.40  

b   3.0 to 4.0 kg per 10 sqm on 
normal  bituminous surface 

sqm 13.40  9138 1,22,449.20  

5.03 MORT&H 
SPE 507 

Providing and laying Dense  
Bituminous Macadam (DBM) 
in widening road complete 
as per  Technical 
Specification Clause 501 & 
507. 

cum 7,100.00  914 64,89,400.00  

5.04 DSR Code 
no: 16.37 

Providing and laying 
Bituminous Concrete (BC) 
wearing as a overlay & in 
widening course complete   
as  per  Technical 
Specification Clause 509 

cum 1,539.95  366 5,63,621.70  

6.01 DSR Code 
no:16.82 

Construction of cement 
concrete kerb (Pre-cast/Cast 
in-situ with kerb casting 
machine) with top and 
bottom width 115 and 165 
mm respectively, 250 mm 
high in M 20 grade PCC on 
M-10 grade foundation 150 
mm thick, foundation having 
50 mm projection beyond 
kerb stone, kerb stone laid 
with kerb laying machine, 
foundation concrete laid 
manually, all complete as per 
clause 408 MORTH including 
painting 

rm 14.35  3713 53,281.55  
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6.02 DSR Code 
no:16.67 

Footpaths and Separators 
(Construction of 
footpath/separator by 
providing a 150 mm 
compacted granular sub 
base as per clause 401 and 
25 mm thick cement 
concrete grade M15, over 
laid with precast concrete 
tiles in cement mortar 1:3 
including provision of all 
drainage arrangements but 
excluding kerb channel..) 

sqm 643.45  3713 23,89,129.85  

7.01 MORT&H 
8.13.803 , 
Traffic Sign 
Page No : 81, 
Sl No : 1 

Road Marking with Hot 
Applied Thermoplastic 
Compound with 
Reflectorising Glass Beads on 
Bituminous Surface 
(Providing and laying of hot 
applied thermoplastic 
compound 2.5 mm thick 
including reflectorising glass 
beads @ 250 gms per sqm 
area, thickness of 2.5 mm is 
exclusive of surface applied 
glass beads as per IRC:35 
.The finished surface to be 
level, uniform and free from 
streaks and holes and as per 
relevant clauses of section-
800. 

sqm 550.00  650 3,57,500.00  

7.02 Traffic Sign 
Page no : 83, 
Sl no :13 

Retro- reflectorised Traffic 
signs (Providing and fixing of 
retro-reflectorised 
cautionary, mandatory and 
informatory sign as per IRC 
:67 made of encapsulated 
lens type reflective sheeting 
vide clause 801.3, fixed over 
aluminium sheeting, 1.5 mm 
thick supported on a mild 
steel angle iron post 75 mm 
x 75 mm x 6 mm firmly fixed 
to the ground by means of 
properly designed 
foundation with M15 grade 
cement concrete 45 cm x 45 
cm x 60 cm, 60 cm below 

nos 5,000.00  30 1,50,000.00  
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ground level as per approved 
drawing) 

7.03 Traffic Sign 
Page No : 83 
, SL NO:8 

Direction and Place 
Identification signs upto 0.9 
sqm size board. (Providing 
and erecting direction and 
place identification retro-
reflectorised sign as per 
IRC:67 made of encapsulated 
lens type reflective sheeting 
vide clause 801.3, fixed over 
aluminium sheeting, 2 mm 
thick with area not 
exceeding 0.9 sqm 
supported on a mild steel 
single angle iron post 75 x 75 
x 5 mm (height from crown 
level of the road and bottom 
of the sign board shall not be 
less than 1.5 m.) firmly fixed 
to the ground by means of 
properly designed 
foundation with M15 grade 
cement concrete 45 x 45 x 
60 cm, 60 cm below ground 
level as per approved 
drawing  including painting 
of vertical post as per 
specification.  

nos 5,500.00  8 44,000.00  

7.04 DSR Code 
no: 16.60 

Installation of advance 
direction sign in overhead 
cantilever signboard 
(Providing and erecting 
advance direction micro 
prismatic retro- reflectorised 
sign Type-VII sheeting as per 
IRC :67 made of 
encapsulated lens type 
reflective sheeting vide 
clause 801.3, fixed over 
aluminium sheeting, 2 mm 
thick with back frame and 
post of 350 dia Ms Pipe 

        

(a)   Sign board size of 
(5500x2500) 

sqm 4,725.40  110 5,19,794.00  

(b)   350dia MS Pipe and other 
structural steel for framing & 
support 

MT 75,000.00  4 3,00,000.00  
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7.05   Bi-directional retro reflective 
Studs (100X75mm 
rectangular) at Pedestrian 
crossing, stopline, island 
barriers and footpath & 
Hazardous location 

nos 750.00  1084 8,13,000.00  

7.06 Traffic Sign 
Page No : 83 
, SL NO:12 

Supplying and fixing of site 
solar road stud powerful 
mode extra bright aluminium 
die-cast matt finish 
conforming to IS 617:1994 
designation 4250 apadde 
solar road studs 
manufactured by TATA BP 
solar India or equivalent 
having high intensity 3x2 
nos. flashing through out the 
night with backup of atleast 
4 nin sunlight days, amber or 
red colour all weather 
resistant with superior 
polycarbonate solar call & 
side reflectors. 

nos 3,413.00  278 9,48,814.00  

7.07   100dia die cast iron retro 
reflective delineator  

nos 2,221.00  68 1,51,028.00  

8.01   Traffic Signal at Junction 
including foundation, as per 
specification 

nos 5,50,000.
00  

0                                
-    
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9.01 DSR Code 
no: 16.91 

Providing and laying factory 
made coloured chamfered 
edge Cement Concrete paver 
blocks of required strength, 
thickness and size/shape, 
made by table vibratory 
method using PU mould, laid 
in required colour and 
pattern over 50mm thick 
compacted bed of stone 
dust, compacting and proper 
embedding/laying of inter 
locking paver blocks into the 
bedding layer through 
vibratory compaction by 
using plate vibrator, filling 
the joints with sand and 
cutting of paver blocks as per 
required size and pattern, 
finishing and sweeping extra 
sand including locking edges 
with M 15 cement concrete 
in footpath, light traffic 
parking etc. complete as per 
direction of Engineer-in-
Charge. 

Sqm 740.35  511 3,78,318.85  

10.01   Providing Bus Shelter as per 
design and specification of 
IRC standards as per the 
direction of engineer-in 
charge 

Nos 1,25,000.
00  

1 1,25,000.00  

11.01   Providing Street light as per 
design and specification of 
IRC standards with direction 
and approval of engineer-in 
charge 

        

a)   Staggered - Single Overhang Nos 25,000.00  0 -    

b)   Central - Double Overhang Nos 32,000.00  30 9,60,000.00  

c)   High Mast Light  Nos 4,50,000.
00  

1 4,50,000.00  

12.01 MORT&H 
6.09 

Providing and fixing 
Pedestrian railing dully 
painted in two coats with 
synthetic enamel paint and 
grouted on existing kerbs 
complete as per approved 
drawings 

sqm 63.00  84 5,292.00  
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13.01  Construction of raised 
pedestrian (Table Top) 
crossing of design and 
specification  of IRC 
standards with direction and 
approval of engineer-in 
charge 

Cum 5,500.00  51 2,82,150.00  

14.01   Shifting of Utilities alongwith 

accessories 

        

    (1) Lamp Post nos   7 - 

    (2) Electric Poles  nos   13 - 

    (3) Transformer nos   0 - 

    (4) Telephone Junction Box nos   0 - 

    (5) Telephone Post nos   0 - 

    (6) Trees nos   0 - 

    (7) Hand Pump nos   0 - 

    (8) Signal Pole nos   5 - 

    (9) Sign Board nos   1 - 

    Total       1,75,95,543.2
5  

       

Abbreviations      

cum   Cubic Metres     

sqm   Square Metres     

rm   Running Metre     

no    Numbers     

MT   Metric Tonnes     

LS   Lump Sum     

 

 

ABSTRACT OF COST - 1  

JUNCTION IMPROVEMENT FOR NADESAR CHAURAHA JUNCTION, VARANASI 
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No. 

Ref. of 
Analysis 

Description Unit Rate Appro
x. 
Quanti
ties 

Amounts 
(Rs.) 
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1.01 692 Dismantling of existing 
median, structures, pedestal, 
etc. and disposing all the 
materials etc. as per directives 
of the engineer-in- charge 

sqm 310.00  126 39,060.00  

1.02 2.14 (IIA) Dismantling of existing flexible 
pavements and disposing all 
the materials etc. as per 
directives of the engineer-in- 
charge 

Cum 220.00  194 42,680.00  

2.01 2.2 (I) Clearing and grubbing road 
land (including removal of 
appurtenances) complete as 
per MORT&H Specification 
Clause 201 

Hec 2,825.00  0.80  2,260.00  

2.02 MORT&H 
301 (3.11) 

Removal of unserviceable soil 
including excavation , loading 
and disposal upto outside 
municipal limit lead but 
excluding replacement by 
suitable soil which shall be 
paid separately as per clause 
305Specification Clause 302.3 
MORD /  301 MORTH. 

Cum 120.00  1784 2,14,080.00  

3.01 MORT&H 
305 (3.16) 

Construction of 
subgrade/shoulder/(median 
except top 300mm)  with 
approved materials from 
borrow pits complete as per  
Technical  Specification Clause 
305 with all leads and lifts and 
as directed by the Engineer: 

cum 160.00  892 1,42,720.00  

3.02 MORD 
(4.7) 

Construction of Granular Sub 
Base with approved materials 
complete as per  Technical  
Specification Clause 401 with 
all leads and lifts and as 
directed by the Engineer: 

cum 2,005.30  357 7,15,892.10  

3.03 253 Earthwork with agricultural 
soil for filling the top 300 mm 
depth of the median / island 
area duly completed as per 
Technical Specification Clause 
305 with all leads and lifts 

cum 75.00  1635 1,22,625.00  
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4.01 MORD 
405    
(4.7) 

Providing, laying, spreading 
and compacting  stone 
aggregates of specific size to 
water bound macadam 
specification including 
spreading in uniform 
thickness, hand packing, 
rolling with three wheel 80-
100 kn static roller in stages to 
proper grade and camber, 
applying and brooming stone 
screening /binding material to  
fill up the interstices of coarse 
aggregate , watering and 
compacting to the required 
density Grading 1 as per 
Technical Specification clause 
404 (Excluding cost of Material 
) By Manual Means. 

        

a)   Widening Area cum 2,666.00  446 11,89,036.00  

5.01 MORD 
502(1)          
5.1 

Providing and applying prime 
coat with bituminous 
emulsion (SS-1) on prepared 
surface of granular base 
including cleaning of road 
surface and spraying primer at 
the rate of 0.7 Kg/ sqm using 
mechanical means as per 
Technical specification clause 
502. 

sqm 26.50  1784 47,276.00  

5.02 MORD 
503 (III) 
5.2 

Providing and applying tack 
coat with bitumen VG 10 using 
emulsion distributor at the 
rate of 0.35 kg per sqm on the 
prepared granular surface 
treated with primer & cleaned 
with hydraulic broom as per 
technical specification clause 
503. 

        

a   3.0-4.0 kg per 10 sqm on 
primed  surface and on dry, 
hungry  bituminous surface 

sqm 13.40  1784 23,905.60  

b   3.0 to 4.0 kg per 10 sqm on 
normal  bituminous surface 

sqm 13.40  12959 1,73,650.60  
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5.03 MORT&H 
SPE 507 

Providing and laying Dense 
Bituminous Macadam (DBM) 
in widening road complete as 
per Technical Specification 
Clause 501 & 507. 

cum 7,100.00  1296 92,01,600.00  

5.04 DSR Code 
no: 16.37 

Providing and laying 
Bituminous Concrete (BC) 
wearing as a overlay & in 
widening course complete   as  
per  Technical Specification 
Clause 509 

cum 1,539.95  519 7,99,234.05  

6.01 DSR Code 
no:16.82 

Construction of cement 
concrete kerb (Pre-cast/Cast 
in-situ with kerb casting 
machine) with top and bottom 
width 115 and 165 mm 
respectively, 250 mm high in 
M 20 grade PCC on M-10 
grade foundation 150 mm 
thick, foundation having 50 
mm projection beyond kerb 
stone, kerb stone laid with 
kerb laying machine, 
foundation concrete laid 
manually, all complete as per 
clause 408 MORTH including 
painting 

rm 14.35  4997 71,706.95  

6.02 DSR Code 
no:16.67 

Footpaths and Separators 
(Construction of 
footpath/separator by 
providing a 150 mm 
compacted granular sub base 
as per clause 401 and 25 mm 
thick cement concrete grade 
M15, over laid with precast 
concrete tiles in cement 
mortar 1:3 including provision 
of all drainage arrangements 
but excluding kerb channel.) 

sqm 643.45  5448 35,05,515.60  
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7.01 MORT&H 
8.13.80, 
Traffic 
Sign Page 
No: 81, Sl 
No: 1 

Road Marking with Hot 
Applied Thermoplastic 
Compound with Reflectorising 
Glass Beads on Bituminous 
Surface (Providing and laying 
of hot applied thermoplastic 
compound 2.5 mm thick 
including reflectorising glass 
beads @ 250 gms per sqm 
area, thickness of 2.5 mm is 
exclusive of surface applied 
glass beads as per IRC:35 .The 
finished surface to be level, 
uniform and free from streaks 
and holes and as per relevant 
clauses of section-800. 

sqm 550.00  591 3,25,050.00  

7.02 Traffic 
Sign Page 
no : 83, Sl 
no :13 

Retro- reflectorised Traffic 
signs (Providing and fixing of 
retro- reflectorised cautionary, 
mandatory and informatory 
sign as per IRC :67 made of 
encapsulated lens type 
reflective sheeting vide clause 
801.3, fixed over aluminium 
sheeting, 1.5 mm thick 
supported on a mild steel 
angle iron post 75 mm x 75 
mm x 6 mm firmly fixed to the 
ground by means of properly 
designed foundation with M15 
grade cement concrete 45 cm 
x 45 cm x 60 cm, 60 cm below 
ground level as per approved 
drawing) 

nos 5,000.00  22 1,10,000.00  
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7.03 Traffic 
Sign Page 
No : 83 , 
SL NO:8 

Direction and Place 
Identification signs upto 0.9 
sqm size board. (Providing and 
erecting direction and place 
identification retro-
reflectorised sign as per IRC:67 
made of encapsulated lens 
type reflective sheeting vide 
clause 801.3, fixed over 
aluminium sheeting, 2 mm 
thick with area not exceeding 
0.9 sqm supported on a mild 
steel single angle iron post 75 
x 75 x 5 mm (height from 
crown level of the road and 
bottom of the sign board shall 
not be less than 1.5 m.) firmly 
fixed to the ground by means 
of properly designed 
foundation with M15 grade 
cement concrete 45 x 45 x 60 
cm, 60 cm below ground level 
as per approved drawing  
including painting of vertical 
post as per specification.  

nos 5,500.00  3 16,500.00  

7.04 DSR Code 
no: 16.60 

Installation of advance 
direction sign in overhead 
cantilever signboard 
(Providing and erecting 
advance direction micro 
prismatic retro- reflectorised 
sign Type-VII sheeting as per 
IRC :67 made of encapsulated 
lens type reflective sheeting 
vide clause 801.3, fixed over 
aluminium sheeting, 2 mm 
thick with back frame and post 
of 350 dia Ms Pipe 

        

(a)   Sign board size of (5500x2500) sqm 4,725.40  41 1,94,922.75  

(b)   350dia MS Pipe and other 
structural steel for framing & 
support 

MT 75,000.00  2 1,12,500.00  

7.05   Bi-directional retro reflective 
Studs (100X75mm 
rectangular) at Pedestrian 
crossing, stopline, island 
barriers and footpath & 

nos 750.00  1257 9,42,750.00  
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Hazardous location 

7.06 Traffic 
Sign Page 
No : 83 , 
SL NO:12 

Supplying and fixing of site 
solar road stud powerful 
mode extra bright aluminium 
die-cast matt finish 
conforming to IS 617:1994 
designation 4250 apadde solar 
road studs manufactured by 
TATA BP solar India or 
equivalent having high 
intensity 3x2 nos. flashing 
throughout the night with 
backup of atleast 4 nin 
sunlight days, amber or red 
colour all weather resistant 
with superior polycarbonate 
solar call & side reflectors. 

nos 3,413.00  244 8,32,772.00  

7.07   100dia die cast iron retro 
reflective delineator  

nos 2,221.00  52 1,15,492.00  

8.01   Traffic Signal at Junction 
including foundation, as per 
specification 

nos 5,50,000.00  0 -    

9.01 DSR Code 
no: 16.91 

Providing and laying factory 
made coloured chamfered 
edge Cement Concrete paver 
blocks of required strength, 
thickness and size/shape, 
made by table vibratory 
method using PU mould, laid 
in required colour and pattern 
over 50mm thick compacted 
bed of stone dust, compacting 
and proper embedding/laying 
of inter locking paver blocks 
into the bedding layer through 
vibratory compaction by using 
plate vibrator, filling the joints 
with sand and cutting of paver 
blocks as per required size and 
pattern, finishing and 
sweeping extra sand including 
locking edges with M 15 
cement concrete in footpath, 

Sqm 740.35  1492 11,04,602.20  



106 
 

light traffic parking etc. 
complete as per direction of 
Engineer-in-Charge. 

10.01   Providing Bus Shelter as per 
design and specification of IRC 
standards as per the direction 
of engineer-in charge 

Nos 1,25,000.00  1 1,25,000.00  

11.01   Providing Street light as per 
design and specification of IRC 
standards with direction and 
approval of engineer-in charge 

        

a)   Staggered - Single Overhang Nos 25,000.00  21 5,25,000.00  

b)   Central - Double Overhang Nos 32,000.00  0 -    

c)   High Mast Light  Nos 4,50,000.00  2 9,00,000.00  

12.01 MORT&H 
6.09 

Providing and fixing 
Pedestrian railing dully 
painted in two coats with 
synthetic enamel paint and 
grouted on existing kerbs 
complete as per approved 
drawings 

sqm 63.00  63 3,969.00  

13.01  Construction of raised 
pedestrian (Table Top) 
crossing of design and 
specification  of IRC standards 
with direction and approval of 
engineer-in charge 

Cum 5,500.00  81 4,45,500.00  

14.01   Shifting of Utilities alongwith 
accessories 

       

    (1) Lamp Post nos   3 - 

    (2) Electric Poles  nos   23 - 

    (3) Transformer nos   3 - 

    (4) Telephone Junction Box nos   0 - 

    (5) Telephone Post nos   4 - 

    (6) Trees nos   1 - 

    (7) Hand Pump nos   1 - 

    (8) Signal Pole nos   0 - 

    (9) Sign Board nos   2 - 

    Total       2,20,45,299.8
5  
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Abbreviations      

cum   Cubic Metres     

sqm   Square Metres     

rm   Running Metre     

no    Numbers     

MT   Metric Tonnes     

LS   Lump Sum     

       

ABSTRACT OF COST - 1  

JUNCTION IMPROVEMENT FOR PANDEYPUR  JUNCTION, VARANASI 

 

Item  
No. 

Ref. of 
Analysis 

Description Unit Rate Appr
ox. 
Quan
tities 

Amounts 
(Rs.) 

1.01 692 Dismantling of existing median, 
structures, pedestal, etc. and 
disposing all the materials etc. as 
per directives of the engineer-in- 
charge 

sqm 310.00  1881 5,83,110.00  

1.02 2.14 (IIA) Dismantling of existing flexible 
pavements and disposing all the 
materials etc. as per directives of 
the engineer-in- charge 

Cum 220.00  159 34,980.00  

2.01 2.2 (I) Clearing and grubbing road land 
(including removal of 
appurtenances) complete as per 
MORT&H Specification Clause 
201 

Hec 2,825.00  0.50  1,412.50  

2.02 MORT&H 
301 (3.11) 

Removal of unserviceable soil 
including excavation , loading and 
disposal upto outside municipal 
limit lead but excluding 
replacement by suitable soil 
which shall be paid separately as 
per clause 305Specification 
Clause 302.3 MORD/301 MORTH. 

Cum 120.00  2148 2,57,760.00  
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3.01 MORT&H 
305 (3.16) 

Construction of 
subgrade/shoulder/(median 
except top 300mm)  with 
approved materials from 
borrowpits complete as per  
Technical  Specification Clause 
305 with all leads and lifts and as 
directed by the Engineer: 

cum 160.00  1074 1,71,840.00  

3.02 MORD 
(4.7) 

Construction of Granular Sub 
Base with approved materials 
complete as per  Technical  
Specification Clause 401 with all 
leads and lifts and as directed by 
the Engineer: 

cum 2,005.30  430 8,62,279.00  

3.03 253 Earthwork with agricultural soil 
for filling the top 300 mm depth 
of the median / island area duly 
completed as per Technical 
Specification Clause 305 with all 
leads and lifts 

cum 75.00  1765 1,32,375.00  

4.01 MORD 
405    
(4.7) 

Providing, laying, spreading and 
compacting  stone aggregates of 
specific size to water bound 
macadam specification including 
spreading in uniform thickness , 
hand packing , rolling with three 
wheel 80-100 kn static roller in 
stages to proper grade and 
camber , applying and brooming 
stone screening /binding material 
to  fill up the interstices of coarse 
aggregate , watering and 
compacting to the required 
density Grading 1 as per 
Technical Specification clause 404 
(Excluding cost of Material ) By 
Manual Means. 

        

a)   Widening Area cum 2,666.00  537 14,31,642.00  

5.01 MORD 
502(1)          
5.1 

Providing and applying prime 
coat with bituminous emulsion 
(SS-1) on prepared surface of 
granular base including cleaning 
of road surface and spraying 
primer at the rate of 0.7 Kg/ sqm 
using mechanical means as per 
Technical specification clause 
502. 

sqm 26.50  2148 56,922.00  
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5.02 MORD 
503 (III) 
5.2 

Providing and applying tack coat 
with bitumen VG 10 using 
emulsion distributor at the rate 
of 0.35 kg per sqm on the 
prepared granular surface treated 
with primer & cleaned with 
hydraulic broom as per technical 
specification clause 503. 

        

a   3.0-4.0 kg per 10 sqm on primed  
surface and on dry, hungry  
bituminous surface 

sqm 13.40  2148 28,783.20  

b   3.0 to 4.0 kg per 10 sqm on 
normal  bituminous surface 

sqm 13.40  1158
0 

1,55,172.00  

5.03 MORT&H 
SPE 507 

Providing and laying Dense  
Bituminous Macadam (DBM) in 
widening road complete as per  
Technical Specification Clause 
501 & 507. 

cum 7,100.00  1158 82,21,800.00  

5.04 DSR Code 
no: 16.37 

Providing and laying Bituminous 
Concrete (BC) wearing as a 
overlay & in widening course 
complete   as  per  Technical 
Specification Clause 509 

cum 1,539.95  464 7,14,536.80  

6.01 DSR Code 
no:16.82 

Construction of cement concrete 
kerb (Pre-cast/Cast in-situ with 
kerb casting machine) with top 
and bottom width 115 and 165 
mm respectively, 250 mm high in 
M 20 grade PCC on M-10 grade 
foundation 150 mm thick, 
foundation having 50 mm 
projection beyond kerb stone, 
kerb stone laid with kerb laying 
machine, foundation concrete 
laid manually, all complete as per 
clause 408 MORTH including 
painting 

rm 14.35  4622 66,325.70  

6.02 DSR Code 
no:16.67 

Footpaths and Separators 
(Construction of footpath/ 
separator by providing a 150 mm 
compacted granular sub base as 
per clause 401 and 25 mm thick 
cement concrete grade M15, over 
laid with precast concrete tiles in 
cement mortar 1:3 including 
provision of all drainage 
arrangements but excluding kerb 

sqm 643.45  5881 37,84,129.45  
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channel.) 

7.01 MORT&H 
8.13.803, 
Traffic 
Sign Page 
No : 81, Sl 
No : 1 

Road Marking with Hot Applied 
Thermoplastic Compound with 
Reflectorising Glass Beads on 
Bituminous Surface (Providing 
and laying of hot applied 
thermoplastic compound 2.5mm 
thick including reflectorising glass 
beads @ 250 gms per sqm area, 
thickness of 2.5 mm is exclusive 
of surface applied glass beads as 
per IRC:35 .The finished surface 
to be level, uniform and free from 
streaks and holes and as per 
relevant clauses of section-800. 

sqm 550.00  902 4,96,100.00  

7.02 Traffic 
Sign Page 
no : 83, Sl 
no :13 

Retro- reflectorised Traffic signs 
(Providing and fixing of retro- 
reflectorised cautionary, 
mandatory and informatory sign 
as per IRC :67 made of 
encapsulated lens type reflective 
sheeting vide clause 801.3, fixed 
over aluminium sheeting, 1.5 mm 
thick supported on a mild steel 
angle iron post 75 mm x 75 mm x 
6 mm firmly fixed to the ground 
by means of properly designed 
foundation with M15 grade 
cement concrete 45 cm x 45 cm x 
60 cm, 60 cm below ground level 
as per approved drawing) 

nos 5,000.00  26 1,30,000.00  
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7.03 Traffic 
Sign Page 
No : 83 , 
SL NO:8 

Direction and Place Identification 
signs upto 0.9 sqm size board. 
(Providing and erecting direction 
and place identification retro-
reflectorised sign as per IRC:67 
made of encapsulated lens type 
reflective sheeting vide clause 
801.3, fixed over aluminium 
sheeting, 2 mm thick with area 
not exceeding 0.9 sqm supported 
on a mild steel single angle iron 
post 75 x 75 x 5 mm (height from 
crown level of the road and 
bottom of the sign board shall 
not be less than 1.5 m.) firmly 
fixed to the ground by means of 
properly designed foundation 
with M15 grade cement concrete 
45 x 45 x 60 cm, 60 cm below 
ground level as per approved 
drawing  including painting of 
vertical post as per specification.  

nos 5,500.00  4 22,000.00  

7.04 DSR Code 
no: 16.60 

Installation of advance direction 
sign in overhead cantilever 
signboard (Providing and erecting 
advance direction micro prismatic 
retro- reflectorised sign Type-VII 
sheeting as per IRC :67 made of 
encapsulated lens type reflective 
sheeting vide clause 801.3, fixed 
over aluminium sheeting, 2 mm 
thick with back frame and post of 
350 dia Ms Pipe 

        

(a)   Sign board size of (5500x2500) sqm 4,725.40  69 3,24,871.25  

(b)   350dia MS Pipe and other 
structural steel for framing & 
support 

MT 75,000.00  3 1,87,500.00  

7.05   Bi-directional retro reflective 
Studs (100X75mm rectangular) at 
Pedestrian crossing, stopline, 
island barriers and footpath & 
Hazardous location 

nos 750.00  1419 10,64,175.00  
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7.06 Traffic 
Sign Page 
No : 83 , 
SL NO:12 

Supplying and fixing of site solar 
road stud powerful mode extra 
bright aluminium die-cast matt 
finish conforming to IS 617:1994 
designation 4250 apadde solar 
road studs manufactured by TATA 
BP solar India or equivalent 
having high intensity 3x2 nos. 
flashing through out the night 
with backup of atleast 4 nin 
sunlight days, amber or red 
colour all weather resistant with 
superior polycarbonate solar call 
& side reflectors. 

nos 3,413.00  216 7,37,208.00  

7.07   100dia die cast iron retro 
reflective delineator  

nos 2,221.00  99 2,19,879.00  

8.01   Traffic Signal at Junction including 
foundation, as per specification 

nos 5,50,000.
00  

0 -    

9.01 DSR Code 
no: 16.91 

Providing and laying factory made 
coloured chamfered edge 
Cement Concrete paver blocks of 
required strength, thickness and 
size/shape, made by table 
vibratory method using PU 
mould, laid in required colour and 
pattern over 50mm thick 
compacted bed of stone dust, 
compacting and proper 
embedding/laying of inter locking 
paver blocks into the bedding 
layer through vibratory 
compaction by using plate 
vibrator, filling the joints with 
sand and cutting of paver blocks 
as per required size and pattern, 
finishing and sweeping extra sand 
including locking edges with M 15 
cement concrete in footpath, 
light traffic parking etc. complete 
as per direction of Engineer-in-
Charge. 

Sqm 740.35  295 2,18,403.25  

10.01   Providing Bus Shelter as per 
design and specification of IRC 
standards as per the direction of 
engineer-in charge 

Nos 1,25,000.
00  

1 1,25,000.00  
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11.01   Providing Street light as per 
design and specification of IRC 
standards with direction and 
approval of engineer-in charge 

        

a)   Staggered - Single Overhang Nos 25,000.00  28 7,00,000.00  

b)   Central - Double Overhang Nos 32,000.00  4 1,28,000.00  

c)   High Mast Light  Nos 4,50,000.
00  

2 9,00,000.00  

12.01 MORT&H 
6.09 

Providing and fixing Pedestrian 
railing dully painted in two coats 
with synthetic enamel paint and 
grouted on existing kerbs 
complete as per approved 
drawings 

sqm 63.00  177 11,151.00  

13.01  Construction of raised pedestrian 
(Table Top) crossing of design and 
specification  of IRC standards 
with direction and approval of 
engineer-in charge 

Cum 5,500.00  74 4,08,375.00  

14.01   Shifting of Utilities alongwith 
accessories 

        

    (1) Lamp Post nos   2 - 

    (2) Electric Poles  nos   16 - 

    (3) Transformer nos   1 - 

    (4) Telephone Junction Box nos   0 - 

    (5) Telephone Post nos   0 - 

    (6) Trees nos   1 - 

    (7) Hand Pump nos   0 - 

    (8) Signal Pole nos   0 - 

    (9) Sign Board nos   3 - 

    Total       2,21,75,730.
15  

       

Abbreviations      

cum   Cubic Metres     

sqm   Square Metres     

rm   Running Metre     

no    Numbers     

MT   Metric Tonnes     
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LS   Lump Sum     

       

 

 

 

ABSTRACT OF COST - 1  

JUNCTION IMPROVEMENT FOR POLICE LINE JUNCTION, VARANASI 

 

Item  
No. 

Ref. of 
Analysis 

Description Unit Rate Appro
x. 
Quan
tities 

Amounts 
(Rs.) 

1.01 692 Dismantling of existing median, 
structures, pedestal, etc. and 
disposing all the materials etc as 
per directives of the engineer-in- 
charge 

sqm 310.00  114 35,340.00  

1.02 2.14 (IIA) Dismantling of existing flexible 
pavements and disposing all the 
materials etc as per directives of 
the engineer-in- charge 

Cum 220.00  191 42,020.00  

2.01 2.2 (I) Clearing and grubbing road land 
(including removal of 
appurtenances) complete as per 
MORT&H Specification Clause 201 

Hec 2,825.00  0.35  988.75  

2.02 MORT&
H 301 
(3.11) 

Removal of unserviceable soil 
including excavation , loading and 
disposal upto outside municipal 
limit lead but excluding 
replacement by suitable soil 
which shall be paid separately as 
per clause 305Specification Clause 
302.3 MORD /  301 MORTH. 

Cum 120.00  332 39,840.00  

3.01 MORT&
H 305 
(3.16) 

Construction of subgrade/ 
shoulder/(median except top 
300mm)  with approved materials 
from borrowpits complete as per  
Technical  Specification Clause 
305 with all leads and lifts and as 
directed by the Engineer: 

cum 160.00  166 26,560.00  

3.02 MORD 
(4.7) 

Construction of Granular Sub Base 
with approved materials complete 

cum 2,005.30  67 1,34,355.10  
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as per  Technical  Specification 
Clause 401 with all leads and lifts 
and as directed by the Engineer: 

3.03 253 Earthwork with agricultural soil 
for filling the top 300 mm depth 
of the median / island area duly 
completed as per Technical 
Specification Clause 305 with all 
leads and lifts 

cum 75.00  1005 75,375.00  

4.01 MORD 
405    
(4.7) 

Providing, laying, spreading and 
compacting  stone aggregates of 
specific size to water bound 
macadam specification including 
spreading in uniform thickness , 
hand packing , rolling with three 
wheel 80-100 kn static roller in 
stages to proper grade and 
camber , applying and brooming 
stone screening /binding material 
to  fill up the interstices of coarse 
aggregate , watering and 
compacting to the required 
density Grading 1 as per Technical 
Specification clause 404 
(Excluding cost of Material ) By 
Manual Means. 

        

a)   Widening Area cum 2,666.00  83 2,21,278.00  

5.01 MORD 
502(1)          
5.1 

Providing  and applying prime 
coat with bituminous emulsion 
(SS-1) on prepared surface of 
granular base including cleaning 
of road surface and spraying 
primer at the rate of 0.7 Kg/ sqm 
using mechanical means as per 
Technical specification clause 502. 

sqm 26.50  332 8,798.00  

5.02 MORD 
503 (III) 
5.2 

Providing and applying tack coat 
with bitumen VG 10 using 
emulsion distributor at the rate of 
0.35 kg per sqm on the prepared 
granular surface treated with 
primer & cleaned with hydraulic 
broom as per technical 
specification clause 503. 

        

a   3.0-4.0 kg per 10 sqm on primed  
surface and on dry, hungry  
bituminous surface 

sqm 13.40  332 4,448.80  

b   3.0 to 4.0 kg per 10 sqm on sqm 13.40  8958 1,20,037.20  
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normal  bituminous surface 

5.03 MORT&
H SPE 
507 

Providing and laying Dense  
Bituminous Macadam (DBM) in 
widening road complete as per  
Technical Specification Clause 501 
& 507. 

cum 7,100.00  896 63,61,600.00  

5.04 DSR 
Code no: 
16.37 

Providing and laying Bituminous 
Concrete (BC) wearing as a 
overlay & in widening course 
complete   as  per  Technical 
Specification Clause 509 

cum 1,539.95  359 5,52,842.05  

6.01 DSR 
Code 
no:16.82 

Construction of cement concrete 
kerb (Pre-cast/Cast in-situ with 
kerb casting machine) with top 
and bottom width 115 and 165 
mm respectively, 250 mm high in 
M 20 grade PCC on M-10 grade 
foundation 150 mm thick, 
foundation having 50 mm 
projection beyond kerb stone, 
kerb stone laid with kerb laying 
machine, foundation concrete laid 
manually, all complete as per 
clause 408 MORTH including 
painting 

rm 14.35  3760 53,956.00  

6.02 DSR 
Code 
no:16.67 

Footpaths and Separators 
(Construction of 
footpath/separator by providing a 
150 mm compacted granular sub 
base as per clause 401 and 25 mm 
thick cement concrete grade M15, 
over laid with precast concrete 
tiles in cement mortar 1:3 
including provision of all drainage 
arrangements but excluding kerb 
channel.) 

sqm 643.45  3349 21,54,914.05  
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7.01 MORT&
H 
8.13.803, 
Traffic 
Sign 
Page No: 
81, Sl 
No: 1 

Road Marking with Hot Applied 
Thermoplastic Compound with 
Reflectorising Glass Beads on 
Bituminous Surface (Providing and 
laying of hot applied 
thermoplastic compound 2.5 mm 
thick including reflectorising glass 
beads @ 250 gms per sqm area, 
thickness of 2.5 mm is exclusive of 
surface applied glass beads as per 
IRC:35 .The finished surface to be 
level, uniform and free from 
streaks and holes and as per 
relevant clauses of section-800. 

sqm 550.00  900 4,95,000.00  

7.02 Traffic 
Sign 
Page no : 
83, Sl no 
:13 

Retro- reflectorised Traffic signs 
(Providing and fixing of retro- 
reflectorised cautionary, 
mandatory and informatory sign 
as per IRC :67 made of 
encapsulated lens type reflective 
sheeting vide clause 801.3, fixed 
over aluminium sheeting, 1.5 mm 
thick supported on a mild steel 
angle iron post 75 mm x 75 mm x 
6 mm firmly fixed to the ground 
by means of properly designed 
foundation with M15 grade 
cement concrete 45 cm x 45 cm x 
60 cm, 60 cm below ground level 
as per approved drawing) 

nos 5,000.00  20 1,00,000.00  
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7.03 Traffic 
Sign 
Page No 
: 83 , SL 
NO:8 

Direction and Place Identification 
signs upto 0.9 sqm size board. 
(Providing and erecting direction 
and place identification retro-
reflectorised sign as per IRC:67 
made of encapsulated lens type 
reflective sheeting vide clause 
801.3, fixed over aluminium 
sheeting, 2 mm thick with area 
not exceeding 0.9 sqm supported 
on a mild steel single angle iron 
post 75 x 75 x 5 mm (height from 
crown level of the road and 
bottom of the sign board shall not 
be less than 1.5 m.) firmly fixed to 
the ground by means of properly 
designed foundation with M15 
grade cement concrete 45 x 45 x 
60 cm, 60 cm below ground level 
as per approved drawing  
including painting of vertical post 
as per specification.  

nos 5,500.00  4 22,000.00  

7.04 delete Direction and Place Identification 
signs with size more than 0.9 sqm 
size board. (Providing and 
erecting direction and place 
identification retro- reflectorised 
sign asper IRC :67 made of 
encapsulated lens type reflective 
sheeting vide clause 801.3, fixed 
over aluminium sheeting, 2 mm 
thick with area exceeding 0.9 sqm 
supported on a mild steel angle 
iron post 75 mm x 75 mm x 6 mm 
(height from crown level of the 
road and bottom of the sign 
board shall not be less than 1.5 
m.) , 2 Nos. firmly fixed to the 
ground by means of properly 
designed foundation with M 15 
grade cement concrete45 cm x 45 
cm x 60 cm, 60 cm below ground 
level as per approved drawing  
including painting of vertical post 
as per specification. 

nos 5,500.00  6 - 
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7.05 DSR 
Code no: 
16.60 

Installation of advance direction 
sign in overhead cantilever 
signboard (Providing and erecting 
advance direction micro prismatic 
retro- reflectorised sign Type-VII 
sheeting as per IRC :67 made of 
encapsulated lens type reflective 
sheeting vide clause 801.3, fixed 
over aluminium sheeting, 2 mm 
thick with back frame and post of 
350 dia Ms Pipe 

        

(a)   Sign board size of (5500x2500) sqm 4,725.40  28 1,29,948.50  

(b)   350dia MS Pipe and other 
structural steel for framing & 
support 

MT 75,000.00  1 75,000.00  

7.06   Bi-directional retro reflective 
Studs (100X75mm rectangular) at 
Pedestrian crossing, stopline, 
island barriers and footpath & 
Hazardous location 

nos 750.00  1010 7,57,500.00  

7.07 Traffic 
Sign 
Page No 
: 83 , SL 
NO:12 

Supplying and fixing of site solar 
road stud powerful mode extra 
bright aluminium die-cast matt 
finish conforming to IS 617:1994 
designation 4250 apadde solar 
road studs manufactured by TATA 
BP solar India or equivalent 
having high intensity 3x2 nos. 
flashing throughout the night with 
backup of atleast 4 nin sunlight 
days, amber or red colour all 
weather resistant with superior 
polycarbonate solar call & side 
reflectors. 

nos 3,413.00  772 26,34,836.00  

7.08   100dia die cast iron retro 
reflective delineator  

nos 2,221.00  52 1,15,492.00  

8.01   Traffic Signal at Junction including 
foundation, as per specification 

nos 5,50,000.
00  

4 22,00,000.00  
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9.01 DSR 
Code no: 
16.91 

Providing and laying factory made 
coloured chamfered edge Cement 
Concrete paver blocks of required 
strength, thickness and 
size/shape, made by table 
vibratory method using PU mould, 
laid in required colour and pattern 
over 50mm thick compacted bed 
of stone dust, compacting and 
proper embedding/laying of inter 
locking paver blocks into the 
bedding layer through vibratory 
compaction by using plate 
vibrator, filling the joints with 
sand and cutting of paver blocks 
as per required size and pattern, 
finishing and sweeping extra sand 
including locking edges with M 15 
cement concrete in footpath, light 
traffic parking etc. complete as 
per direction of Engineer-in-
Charge. 

Sqm 740.35  191 1,41,406.85  

10.0
1 

  Providing Bus Shelter as per 
design and specification of IRC 
standards as per the direction of 
engineer-in charge 

Nos 1,25,000.
00  

1 1,25,000.00  

11.0
1 

  Providing Street light as per 
design and specification of IRC 
standards with direction and 
approval of engineer-in charge 

        

a)   Staggered - Single Overhang Nos 25,000.00  51 12,75,000.00  

b)   Central - Double Overhang Nos 32,000.00  0 - 

c)   High Mast Light  Nos 4,50,000.
00  

1 4,50,000.00  

12.0
1 

MORT&
H 6.09 

Providing and fixing Pedestrian 
railing dully painted in two coats 
with synthetic enamel paint and 
grouted on existing kerbs 
complete as per approved 
drawings 

sqm               
63.00  

90                  
5,670.00  

13.0
1 

 Construction of raised pedestrian 
(Table Top) crossing of design and 
specification  of IRC standards 
with direction and approval of 
engineer-in charge 

Cum 5,500.00  62 3,41,550.00  
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14.0
1 

  Shifting of Utilities alongwith 
accessories 

        

    (1) Lamp Post nos   1 - 

    (2) Electric Poles  nos   8 - 

    (3) Transformer nos   3 - 

    (4) Telephone Junction Box nos   0 - 

    (5) Telephone Post nos   7 - 

    (6) Trees nos   5 - 

    (7) Hand Pump nos   0 - 

    (8) Signal Pole nos   4 - 

    (9) Sign Board nos   4 - 

    Total       1,87,00,756.3
0  

       

Abbreviations      

cum   Cubic Metres     

sqm   Square Metres     

rm   Running Metre     

no    Numbers     

MT   Metric Tonnes     

LS   Lump Sum     
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          Section 8 

Letter of Acceptance 
 

 

To, 

M/s....................................... 

............................................. 

............................................. 

 

This is to notify you that on behalf of the Employer, the Chief Executive Officer, Varanasi Smart City 

Limited has accepted your Bid dated ................ for execution of the District-……………………….. for the 

Contract Price of Rs....................... 

(Rs..……..............................................only) is hereby accepted by our Agency. 

 

You are hereby requested to furnish Performance Security, in the form detailed in Cl.32 of ITB for an 

amount of Rs.................... (Rs................................................) within 10 days of the receipt of this letter of 

acceptance valid up to 45 days from the date of expiry of Defects Liability Period ( i.e. up to ................... ) 

and sign the contract, failing which action as stated in Cl. 32.3 of ITB will be taken. 

 

 

Yours faithfully, 

 

 

                   Chief Executive Officer 

Varanasi Smart City Limited 

 

 

No. & Dated as above 
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Issue of Notice to proceed with the work 

 

 

LETTER NO..............................                                                                                      DATED..................... 

 

 

To, 

........................................... 

...................................... 

............................. 

 

Dear Sir, 

 

Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 32.1 and 

signing of the contract for the construction of …………………………………for Distt. …………………………., you are 

hereby instructed to proceed with the execution of the said works in accordance with the contract 

documents. 

 

 

 

Yours’s faithfully 

 

 

                               Chief Executive Officer 

        Varanasi Smart City Limited 
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Standard Form: Agreement 

 
                                                                       Agreement 

 

 
This agreement, made the ...... day of .................. of 2017 between Chief Executive Officer , Varanasi 
Smart City Limited (hereinafter called “the Employer”) of the one part, and 
 
............................................. 
.................................... 
..................................... 
[Name and address of Contractor] (Hereinafter called “the Contractor” of the other part). 
 
Whereas the Employer is desirous that the Contractor execute the Work of District- Varanasi 
(hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor for the 
execution and completion of such Works and the remedying of any defects therein at a cost of 
Rupees................... 
(Rs..............................................................only) 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned 

to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and 
be read and construed as part of this Agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works 
and remedy any defects therein in conformity in all aspects with the provisions of the Contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

 

 
4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz: 
 
i) Letter of Acceptance; 
ii) Notice to proceed with the works; 
iii) Contractor’s Bid; 
iv) Contract Data; 
v) Special Conditions of contract and General Conditions of Contract; 
vi) Specifications; 
vii) Drawings; 
viii) Bill of Quantities; and 
ix) Any other document listed in the Contract Data as forming part of the contract. 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

 

 (Bank Guarantee) 
 
 

To, 
Chief Executive Officer, 
Varanasi Smart City Limited 
Sigra, Varanasi, Uttar Pradesh 
 
Gentlemen: 
 
In accordance with the provisions of the General Conditions of contract, clause 45 (“Advance Payment”) 
of the above-mentioned Contract, ______________________________ [name and address of 
Contractor] (hereinafter called “the Contractor”) shall deposit with 
__________________________________ [name of Employer] a bank guarantee to guarantee his proper 
and faithful performance under the said Clause of the Contract in an amount of 
___________________________ [amount of guarantee]1 
_______________________________________ [in words]. 
 

We, the _____________________________________ [bank or financial institution], as 
instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 
and not as Surety merely, the payment to ______________________________ [name of Employer] on 
his first demand without whatsoever right of objection on our part 
and without his first claim to the Contractor, in the amount not exceeding 
____________________________________ [amount of guarantee]1 
________________________________________ . 
 
We further agree that no change or addition to or other modification of the terms of the Contract or of 
Works to be performed thereunder or of any of the Contractor documents which may be release us 
from any liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification 
. 
This guarantee shall remain valid and in full effect from the date of the advance payment under the 
Contract until __________________________________ [name of Employer] receives full repayment of 
the same amount from the Contractor. 
 
Yours truly, 
 
Signature and seal: __________________________________________ 
Name of Bank/Financial Institution: _____________________________ 
Address: ___________________________________________________ 
Date: ______________________________________________________ 

 

                                                           
1 An amount shall be inserted by the bank or financial institution representing the amount of the Advance Payment, and denominated in Indian 

Rupees. 
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PERFORMANCE BANK GUARANTEE 
 

 

To, 
Chief Executive Officer, 
Varanasi Smart City Limited 
Sigra, Varanasi, Uttar Pradesh 
 
WHEREAS ____________________________________________ [Name and Address of Contractor] 
(Hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. __________ dated 
_________________ to execute ______________ [Name of Contract and brief description of Works] 
herein after called “The Contract”. 
 
AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you 
with a bank guarantee by a Nationalized Bank for the sum specified therein as security for compliance 
with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 
Contractor, up to a total of ____________________ [amount of guarantee] _______________ 
___________________ [in words], such sum being payable in the types and proportions of currencies in 
which the Contract price is payable, and we undertake to pay you, upon your first written demand and 
without cavil or argument, any sum or sums within the limits of ___________________ [amount of 
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for a demand for 
the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contactor before presenting 
us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the Contract or of 
the Works to be performed thereunder or of any of the Contract documents which may be made 
between you and the Contractor shall in anyway release us from any liability under this guarantee, and 
we hereby waive notice of any such change, addition or modification. 
 
This Guarantee shall be valid until a date 45 days after the expiry of defect liability period of 5 years 
after intended completion date. 
 
Signature and seal of the guarantor _____________________________________________ 
 
Name of Bank ___________________________________________________________ 
 
Address ___________________________________________________________ 
Date ___________________________________________________________ 


