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Indore Smart City Development Limited 

 
 

Request for Proposal 
 
 
 

“Development of Eight Roads and  

Construction of Jawahar Marg Bridge  

in ABD area under Smart City Mission” 
. 

 
 
 
. 

 

NIT No: 11/ISCDL/ 17-18     Dated 27th May 2017 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Indore Smart City Development Limited 
107-109, Palika Plaza Phase II, MTH Compound, Indore (MP), India - 452 007 

Tel: +91 731 253 5572, E-mail: smartcityindore16@gmail.com 
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INDORE SMART CITY DEVELOPMENT LIMITED 
 

 
APPENDIX 2.10 

 
TENDER DOCUMENT 

 
FOR PERCENTAGE RATE ONLY  

IN WORKS DEPARTMENT AND OTHER DEPARTMENTS 
 

 
 
NIT Number and Date :  11/ISCDL/2017-18; Date 27/05/2017 
 
 
Agreement Number and Date :  ___________________________________ 
 
 

Name of Work : Development of Eight Roads and Construction of 

Jawahar Marg Bridge in ABD area under Smart City 

Mission 

Name of the Contractor :  

Probable Amount of Contract :  

(Rs. in Figures) : Rs. 105 Crore 

(Rs. in Words) : Rupees One Hundred Five Only 

Contract Amount :  

(Rs. in Figures) : ______________________________________ 

(Rs. in Words) : ______________________________________ 

Stipulated Period of Completion : 
30 Months (Thirty Months) 

including Rainy Season 
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Tender Document 
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Section-1 

 
NIT No.   11 /ISCDL/17-18               Date: 27 May 2017 
 
 

NOTICE INVITING TENDER 
 

Indore Smart City Development Limited invites online percentage rate tenders from 
experienced and reputed contractors for the following works. Tender forms may be 
purchased online by the eligible contractors.  

No. Name of Work: 
 

Estimated 
Cost of 
Work 

Cost of 
Tender 
Form 

Earnest 
Money 
Deposit 

Completion 
Period 

1 Development of Eight Roads 
and Construction of Jawahar 
Marg Bridge in ABD Area under 
Smart City Mission.  

 
Rs. 105.0 Cr. 

 
Rs. 50,000 

 
Rs.52.50 

Lakh  

 
30 Months 

 

 

Key Dates 

1. Last date for Purchase of Tender : 27 June 2017 till 1730 Hrs. 

2. Pre-Bid Meeting : 14 June 2017 at 1500 Hrs. 

3. Last Date for Submission of Tender (Online) : 28 June 2017 till 1730 Hrs. 

4. Last Date for Submission of Hard Copy of 
Technical Bid and EMD 

: 30 June 2017 till 1500 Hrs. 
 

5. Technical Bid Opening (Online) : 30 June 2017 at 1600 Hrs. 

Tender Document and other details shall be available on: - Website-  www.mpeproc.gov.in 
Amendment to NIT, if any would be published on website only. 
 

 
 
 
Chief Executive Officer 

Indore Smart City Development Limited, Indore 
  



RFP FOR DEVELOPMENT OF EIGHT ROADS AND CONSTRUCTION OF JAWAHAR MARG BRIDGE IN ABD AREA, INDORE SMART CITY 

Page 5 of 76 
 

INDORE SMART CITY DEVELOPMENT LIMITED 
 

Notice Inviting e-Tenders 
 

NIT No.   11 /ISCDL/17-18               Date: 27 May 2017 
 

Indore Smart City Development Limited invites online percentage rate tenders from 
experienced and reputed contractors for the following works. Tender forms may be 
purchased online by the eligible contractors.  

No. Name of Work: 
 

Estimated 
Cost of 
Work 

Cost of 
Tender 
Form 

Earnest 
Money 
Deposit 

Completion 
Period 

1 Development of Eight Roads and 
Construction of Jawahar Marg 
Bridge in ABD Area under Smart 
City Mission.  

 
Rs. 105.0 

Cr. 

 
Rs. 50,000 

 
Rs.52.50 

Lakh  

 
30 Months 

 

Key Dates 

1. Last date for Purchase of Tender : 27 June 2017 till 1730 Hrs. 

2. Pre-Bid Meeting : 14 June 2017 at 1500 Hrs. 

3. Last date for Submission of Tender (Online) : 28 June 2017 till 1730 Hrs. 

4. Last Date for Submission of Hard Copy of 
Technical Bid and EMD 

: 30 June 2017 till 1500 Hrs. 
 

5. Technical Bid Opening (Online) : 30 June 2017 at 1600 Hrs. 

Tender Document and other details shall be available on: - Website-  www.mpeproc.gov.in 
Amendment to NIT, if any would be published on website only. 

 

 
1. All details relating to the Bid Document(s) can be viewed and downloaded from the 

website mentioned in NIT.  
2. Bid document can be purchased after making online payment of portal fees through 

Credit/Debit/Cash Card/internet banking.  
3. At the time of submission of the Bid the eligible bidder shall be required to:  

i) pay the cost of Bid Document;  
ii) deposit the Earnest Money;  
iii) Submit a check list; and  
iv) Submit an affidavit.  

Details can be seen in the Bid Data Sheet. 

4. Eligibility for Bidders:  
(a) At the time of submission of the Bid the bidder should have valid registration 

with the Government of Madhya Pradesh, PWD in appropriate class. 
However, such bidders who are not registered with the Government of 
Madhya Pradesh and are eligible for registration can also submit their bids 
after having applied for registration with appropriate authority.  

(b) The bidder would be required to have valid registration with MPPWD in 
appropriate class at the time of signing of the Contract.  

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, 
shall result in forfeiture of the earnest money deposit.  
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5. Pre-qualification – Prequalification conditions, as applicable, are given in the Bid Data 
Sheet.  

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 
Sheet. 

7. Amendment to NIT, if any, would be published on website only, and not in 
Newspaper.   

 
Chief Executive Officer 

Indore Smart City Development Ltd., Indore 
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SECTION 2 
 

INSTRUCTIONS TO BIDDERS (ITB) 
 

A.  GENERAL 
 
1. SCOPE OF BID  
 

The detailed description of work (hereinafter referred to as ‘Work’), is given in the 
Detailed Project Report prepared by the project consultants (Knight Frank India Pvt Ltd in 
consortium with Rudrabhishek Enterprises Pvt Ltd for Roads 1 to 7 and M/s Fortress 
Infrastructure Services for Road 8). The DPR is included in Section 5 of this Tender 
Document. 
 

2. GENERAL QUALITY OF WORK:  
 

The work shall have to be executed in accordance with the drawings (prepared by 
Contractor and approved by the competent authority), technical specifications specified in 
the Bid Data Sheet/Contract Data, and shall have to meet high standards of workmanship, 
safety and security of workmen and works.  

 
3. PROCEDURE FOR PARTICIPATION IN E-TENDERING  
 

The procedure for participation in e-tendering is given in the Bid Data Sheet.  
 
4. ONE BID PER BIDDER  
 
4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

sheet). In case J.V. is permitted, the requirement of joint venture shall be as per the Bid 
Data Sheet.  

 
4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 

does so, all bids wherein the bidder has participated shall stand disqualified.  
 
5. COST OF BIDDING  
 

The bidder shall bear all costs associated with the preparation and submission of his bid, 
and no claim whatsoever for the same shall lie on the ISCDL.  

 
6. SITE VISIT AND EXAMINATION OF WORKS  
 

The bidder is advised to visit and examine the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All costs shall 
have to be borne by the bidder. 

 

B. BID DOCUMENTS 

7. CONTENT OF BID DOCUMENTS    
 
The Bid Document comprises of the following documents:    

 

1. NIT with all amendments.    
2. Instructions to Bidders,    
3. Conditions of Contract:    
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i. Part I General Conditions of Contract and Contract Data; and    
ii. Part II Special Conditions of Contract.    

4. Specifications   
5. Drawings,    
6. Priced Bill of Quantities    
7. Technical and Financial Bid    
8. Letter of Acceptance    
9. Agreement and    
10. Any other document(s), as specified.    

 
8. The bidder is expected to examine carefully all instructions, conditions of contract, the 

contract data, forms, terms and specifications, bill of quantities, forms and drawings in the 
Bid Document. Bidder shall be solely responsible for his failure to do so.    
 

9. PRE-BID MEETING 
Wherever the Bid Data Sheet provides for pre-bid meeting:  

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 
Change in the schedule of pre-bid meeting would be communicated on the 
website only, and intimation to bidders would not be given separately.   

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 
before or during the pre-bid meeting. The purpose of such meeting is to clarify 
issues and answer questions on any matter that may be raised at that stage. The 
Employer may, at his option, give such clarifications as are felt necessary.   

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 
responses given together with any response prepared after the meeting will be 
hosted on the website.   

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 
Bid Document, it shall be done by issuing amendment to the online NIT.   

 

10. AMENDMENT OF BID DOCUMENTS    
10.1 Before the deadline for submission of bids, the Employer may amend or modify 

the Bid Documents by publication of the same on the website.  
10.2 All amendments shall form part of the Bid Document. 
10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 

C. PREPARATION OF BID 
 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and 
submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to 
be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-
Tenders after signing of the same by the Digital Signature of their authorized 
representative.  

 

12. DOCUMENTS COMPRISING THE BID  
The bid submitted online by the bidder shall be in the following parts:    

 

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelope A 
shall contain the following as per details given in the Bid Data Sheet:    

i. Registration number or proof of application for registration and organizational 
details in format given in the Bid Data sheet 

ii. Payment of the cost of Bid Document;   
iii. Earnest Money; and    
iv. EPF Registration   
v. An affidavit duly notarized.    
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Part 2 – This shall be known as Envelope B and required to be submitted only in works 
where pre-qualification conditions and/or special eligibility conditions are stipulated in the 
Bid Data Sheet. Online Envelope B shall contain a self-certified sheet duly supported by 
documents to demonstrate fulfilment of pre-qualification conditions.   
 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. Envelope 
C shall contain financial offer in the format prescribed enclosed with the Bid Data Sheet. 

 
13. LANGUAGE   

The bid as well as all correspondence and documents relating to the bid exchanged by the 
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 
literature that are part of the Bid may be in another language provided they are 
accompanied by an accurate translation of the relevant passages in English. In such case, 
for the purposes of interpretation of the bid, such translation shall govern.  
 

14. TECHNICAL PROPOSAL    
14.1 Only, in case of bids with pre-qualification conditions defined in the Bid data 

sheet, the Technical Proposal shall comprise of formats and requirements given in 
the Bid Data Sheet.    

  
14.2 All the documents/ information enclosed with the technical proposals should be 

self-attested and certified by the Bidder. The Bidder shall be liable for forfeiture of 
his earnest money deposit, if any document/ information are found 
false/fake/untrue before acceptance of Bid. If it is found after acceptance of the 
Bid, the sanctioning authority may at his discretion forfeit his performance 
security/guarantee, security deposit, enlistment deposit and take any other suitable 
action.    

 
15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data sheet, in overall 
percentage above or below the estimated cost, and not item wise. If the bid is in absolute 
amount, overall percentage would be arrived at in relation to the probable amount of 
contract given in NIT. The overall percentage rate would apply for all items of work.    

 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words found, lower of the two shall be taken as valid and correct.   

 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 
levies; and the Employer shall not be liable for the same.    

 

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet.    

 
16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close 
for biding” as prescribed by the Employer. The validity of the bid can be extended by 
mutual consent in writing.    

 
17. EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the 
amount specified in the Bid Data Sheet.    

 

17.2 The EMD shall be in the form of Demand Draft/Fixed Deposit Receipt of a scheduled 
commercial bank, issued in favour of the name given in the Bid Data Sheet. The Fixed 
Deposit Receipt shall be valid for six months or more after the last date of receipt of 
bids. However, other forms of EMD may be allowed by the employer by mentioning it 
in the Bid Data sheet.    
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17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.    
 
17.4 EMD of bidders whose bids are not accepted will be returned within ten working days 

of the decision on the bid.   
 
17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the Bank Guarantee of required value for Performance 
Security.    

 
17.6 Failure to sign the contract by the selected bidder, for whatsoever reason, shall result 

in forfeiture of the Earnest money deposit.   
 
 

D. SUBMISSION OF BID 
 

18. The bidder is required to submit online bid duly signed digitally, and Envelope "A" in 
physical form also at the place prescribed in the Bid Data Sheet.    

E. OPENING AND EVALUATION OF BID 
 

19. PROCEDURE   
 
19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its contents 

shall be checked. In cases where Envelope ‘A’ does not contain all requisite 
documents, such bid shall be treated as nonresponsive, and Envelope “B” and/or “C” 
of such bid shall not be opened.   

19.2 Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the same shall be 
opened online at the time and date notified. The bidder shall have freedom to witness 
opening of the Envelope ‘B’. Envelope ‘C’ (Financial Bid) of bidders who are not 
qualified in Technical Bid (Envelope ‘B’) shall not be opened.    

19.3 Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the 
time & date notified. The bidder shall have freedom to witness opening of the 
Envelope ‘C’.    

19.4 After opening Envelope ‘C’ all responsive bids shall be compared to determine the 
lowest evaluated bid.   

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding 
process and reject all the bids at any time prior to contract award, without incurring 
any liability. In all such cases reasons shall be recorded.    

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 
distinct part of it.    

 

20. CONFIDENTIALITY   
 
20.1 Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially 
concerned with such process until final decision on the bid.   

20.2Any attempt by a bidder to influence the Employer in the evaluation of the bids or 
contract award decisions   may result in the rejection of its bid.  
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F.  AWARD OF CONTRACT 
 

21. AWARD OF CONTRACT   
 
The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) 
that his bid has been accepted.   

 

22. PERFORMANCE SECURITY   
 

22.1 Prior to signing of the Contract the bidder to whom LoA has been issued shall have to 
furnish performance Security of the amount, form and duration, etc. as specified in the 
Bid Data Sheet.   

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and 
shall be in the form and for the duration etc. similar to performance security 

 

23. SIGNING OF CONTRACT AGREEMENT    
 
23.1 The successful bidder shall have to furnish Performance security and additional 

performance security, if any, and sign the contract agreement within 15 days of issue 
of LOA.    

23.2 The signing of contract agreement shall be reckoned as intimation to commencement 
of work. No separate work order shall be issued by the Employer to the contractor for 
commencement of work.    

23.3 In the event of failure of the successful bidder to submit Performance Security and 
additional performance security if any or sign the Contract Agreement, his EMD shall 
stand forfeited without prejudice to the right of the employer for taking action against 
the bidder. 

   
24. CORRUPT PRACTICES   

 

The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the Employer:    

i. may reject the bid for award if it determines that the bidder recommended for 
award has, directly or through an agent, engaged in corrupt, fraudulent, collusive, 
or coercive practices in competing for the Contract; and    

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period 
of time, to participate in bids, if it at any time determines that the bidder has, 
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for, or in executing, a contract.  
 

For the purposes of this provision, the terms set forth above are defined as 
follows:    
a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the actions 
of another party;      

b. “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an 
obligation;    

c. “coercive practice” means impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party;    

d. “Collusive practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing improperly 
the actions of another party.    

End of ITB 



RFP FOR DEVELOPMENT OF EIGHT ROADS AND CONSTRUCTION OF JAWAHAR MARG BRIDGE IN ABD AREA, INDORE SMART CITY 

Page 12 of 76 
 

BID DATA SHEET 

General  
 
S.N.  Particulars Data 

1 Office inviting Tender Indore Smart City Development Ltd., Indore 
2 NIT No. 11/ISCDL/17-18 
3 Date of NIT 27/05/2017 

4 
Bid document download Available 
from date & time 

 

5 Website link http://www.mpeproc.gov.in 
 
Section 1– NIT 
 

Clause 
Reference 

Particulars Data 

2 Portal fees Rs. ______ (shall be reflected on the portal)  

3 
Cost of bid document  Rs. 50,000/- 

Cost of bid document payable at 
Bidders shall be directed to the payment 
gateway through the portal 

Cost of bid document in favour of - 
4 Affidavit format Annexure B 

5 Pre-qualifications required Yes 
If Yes, details As per Annexure C 

6 Special Eligibility Yes 
If Yes, details As per Annexure D  

7 Key Dates Annexure A 
 
Section 2–ITB 
 

Clause 
Reference 

Particulars Data 

1 Name of work   

“Development of Eight Roads and Construction 
of Jawahar Marg Bridge in ABD Area under 
Smart City Mission”:- 

i) Bada Ganapati to KrishnaPura Bridge. 
ii) Subhash Marg- Jinsi Depot to Rambag 

Bridge. 
iii) Gangwal Bus Stand to Chandra Bhaga 

Bridge. 
iv) Rajwada to Subash Marg via Imli Bazar. 
v) Gorakund to Badwali Chowki. 
vi) Krishnapura Bridge to Gautampura via 

Nandlalpura. 
vii) Gorakund Sq to   Jayrampur Bridge via 

Biyabani. 
viii) Riverside Road & Riverfront 

Development from Jawahar Marg Bridge 
to Chandrabhaga Bridge including 
Construction of Jawahar Marge Bridge  

2 Specifications   Annexure E 
3 Procedure for participation in e- Annexure F 
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Clause 
Reference 

Particulars Data 

tendering   

4 
Whether Joint-venture is allowed   No 
If yes, requirement for JV   - 

9 

Pre-bid meeting to held   Yes 

If Yes, Date, Time & Place   

Date:  14 June 2017   Time: 15:00 Hrs 
Place:  
Indore Smart City Development Limited,  
107-109, Palika Plaza Phase II,  
MTH Compound, Indore (MP), India 

12 
Envelope-A    
should reach in physical form to  

Chief Executive Officer   
107-109, Palika Plaza, Phase II,  
MTH Compound, Indore (MP) – 452 007. 

14 Envelope-B Technical Proposal Annexure – I (Formats I-1 to I-5) 
 Envelope-C Financial Bid Annexure – J 

15 
Material to be issued by the 
department 

Nil 

16 
Period of Validity of Bid 120 Days  

Earnest Money Deposit 
Rs. 52.50 Lakh  
(Rupees Fifty Two Lakh Fifty Thousand Only) 

17 

Forms of Earnest Money Deposit 
 

i. FDR / e-FDR payable at Indore 
ii. Demand Draft of Nationalized / Scheduled 

Commercial Bank payable at Indore 
iii. Interest Bearing Securities of Post Office 
iv. Bank Guarantee (Format S2) 

EMD valid for a period of 120 days 
FDR (Fixed Deposit Receipt) 
must be drawn in favour of 

Executive Director, ISCDL, Indore 

21 Letter of Acceptance (LoA) Annexure L 
22 Amount of Performance Security 5% of contract amount 

 
Additional Performance Security, 
if any (as per clauses 22.2, 23.1) 

Yes, applicable. 

 
Performance security in the 
format 

Annexure M 

 Performance security in favour of Executive Director, ISCDL, Indore 

 Performance security valid up to 
Till issue of Physical Completion Certificate as 
per clause 35.1 

 

 

 

 

 

 

 

 

 



RFP FOR DEVELOPMENT OF EIGHT ROADS AND CONSTRUCTION OF JAWAHAR MARG BRIDGE IN ABD AREA, INDORE SMART CITY 

Page 14 of 76 
 

Annexure – A  

KEY DATES & EVENTS 

 
S. 

No. 
Department Stage Bidder’s 

Stage 
Start Expiry Envelopes 

Date Time Date Time  
1.   Purchase of 

Tender – 
Online 

- 1030 
Hours 

27/06/2017 1730 
Hours 

 

2.  Pre-Bid Meeting  14/06/2017 1500 
Hours 

   

3.   Bid 
Submission – 
Online 

  28/06/2017 1730 
Hours 

 

4.  Mandatory 
Submission 
Opening 

 30/06/2017 1600 
Hours 

  Envelope 
A 

5.  Technical Proposal 
Opening 

 30/06/2017 1610 
Hours 

  Envelope 
B 

6.  Financial Bid 
Opening 

 TBA    Envelope 
C 

 
 
Earnest money deposit and affidavit shall be submitted by the bidder so as to reach the office as 
prescribed in Bid Data Sheet, before specified start time and date of opening of technical proposal 
as per key dates in Bid Data Sheet. 
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Annexure – B   
(See clause 3 of Section 1-NIT)   

 
││AFFIDAVIT ││ 

 
(To be contained in Envelope A) 

(On Non-Judicial Stamp of Rs.100) 
 
I/we_____________________________________________who is/are _____________________ 
(status in the firm/company) and competent for submission of the affidavit on behalf of M/S 
______________________ (name of the bidder) do solemnly affirm an oath and state that:  I/we 
are fully satisfied for the correctness of the certificates/records submitted in support of the 
following information in bid documents which are being submitted in response to notice inviting e-
tender No. ______________ for __________________________ (name of the Work) dated 
_______ issued by the ________________ (name of the Authority).   

 

I/we are fully responsible for the correctness of following self-certified information/ documents and 
certificates:   

1. That the self-certified information given in the bid document is fully true and authentic.    

2. That:     

a. Term deposit / Demand Draft / Bank Guarantee submitted as Earnest Money 
Deposit, and other relevant documents provided by the Bank are authentic.   

b. Information regarding financial qualification and annual turn-over is correct.    

c. Information regarding various physical qualifications is correct.    

3. No close relative of the undersigned and our firm/company is working in the department.    

OR 

Following close relatives are working in the department:   

Name _______________ Post ____________________ Present Posting ___________     

 

 

 

 

 

 

Signature with Seal of the Deponent (bidder)   

 

I/ We, _____________________ above deponent do hereby certify that the facts mentioned in 
above paras 1 to 3 are correct to the best of my knowledge and belief.   

Verified today _____________ (dated) at ______________ (place).    

 

 

Signature with Seal of the Deponent (bidder) 
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Annexure – C   

(See clause 5 of Section 1 NIT)   

 

PRE-QUALIFICATIONS CRITERIA  

A) The bidder should have an Average Annual Financial Turnover for Construction Works 
not less than 100% of the probable amount of contract during last 3 financial years.  

B) The bidder should have executed either of the following within last 5 years.  

a. One Civil Infrastructure Work costing not less than 80% of the probable amount of 
contract; or  

b. Two Civil Infrastructure Works costing not less than 60% of the probable amount of 
contractor 

c. Three Civil Infrastructure Works costing not less than 50% of the probable amount of 
contract. 

Note:  

Bidders are required to submit the corresponding Work Order copies & Execution/Completion 
Certificates issued by the respective clients. The Certificates should be issued by respective 
authority (not below Executive Engineer) of client. ISCDL may call for original certificates for 
verification.  

 

 
  



RFP FOR DEVELOPMENT OF EIGHT ROADS AND CONSTRUCTION OF JAWAHAR MARG BRIDGE IN ABD AREA, INDORE SMART CITY 

Page 17 of 76 
 

Annexure – D   

(See Clause 6 of Section 1 NIT)   

 

SPECIAL ELIGIBILITY CRITERIA 

 

The bidder shall have successfully executed during the preceding three years: 

 A minimum of one urban transport (Roads, Bridges, MRTS, BRTS or LRTS) project in last 
5 years. The value of such work shall not be less than 50% of the probable amount of 
contract. 
 

 A minimum of one bridge project during the last 5 years. The value of such work shall be 
not less than Rs. 20 Crore. 
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Annexure – E 

(See clause 2 of Section 2-ITB & Clause 10 of GCC)  
 

SPECIFICATIONS 
 

The works in General shall be carried out as per latest MP-UADD Specifications, (updated 
with corrections slips issued upto last date of submission of tender) unless otherwise 
specified in the nomenclature of the individual item or in the particular specifications of 
concerned items of works.  
 
For items not covered under MP-UADD specifications with correction slips or those 
specifications are not given in the technical specifications appended or not incorporated in 
the nomenclature of the individual item, the work shall be done as per latest relevant BIS 
Codes of Practice or as per approval of Engineer-in-charge.  
 
All the works shall be executed as per the approved drawings / designs. The patterns 
shown in the tender drawings can be modified as per the site requirements by the Engineer-
in-charge and nothing extra whatsoever shall be payable over and above the quoted rates.  
 
Material should be of the best approved quality obtainable and they shall comply to the 
respective Indian Standard Specifications. Samples of all materials shall be got approved 
before placing order and the approved sample shall be deposited with the Client/Engineer 
In-Charge.  
 
Only ISI mark 43/53 grade Ordinary Portland Cement of relevant I.S. specifications shall 
be used for the work. Any lot of cement brought to site by the contractor would be 
permitted to be used in the work only after the satisfactory results are received, of the 
requisite tests under the supervision of the Engineer-In-Charge or his authorized 
representative. 
 
Crushing Unit and Batching plant- The crushing unit should be capable of producing 
particles which are equi-dimensional or cubicle in shape conforming to the grading 
requirement. For this purpose, typical two stage crusher configuration of jaw primary 
crusher and a cone secondary crusher will be obligatory. In the batching plant, as per the 
applicable specifications, the aggregates shall pass through screening unit to separate them 
into different sized fractions and deposit them on bins as per specifications. 
 
GSB & CRM: Disintegrated rock (Moorum) for the items of GSB and Crusher run 
Macadam shall not be used by the Contractor. 
 
The contractor shall submit test certificate in the Performa prescribed / approved by B.I.S. 
from the manufacturer for every batch of steel brought to the work site. 
 
The surface regularity of the completed sub-grade, sub-base, base course and widening of 
surfaces in longitudinal and transverse direction shall be within the tolerance limit 
indicated in Table 900-1, Clause 902. 
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Annexure – F 

(See clause 3 of Section 2-ITB)   

PROCEDURE FOR PARTICIPATION IN E-TENDERING 
 

1. Registration of Bidders on e-Tendering System 

All the PWD registered bidders already registered on the new e-procurement portal 
https://www,mpeproc.gov.in. The user id will be the contractor ID provided to them from MP 
Online. The password for the new portal as communicated to the bidders registered email ID. 
For more details, may contact M/s Tata consultancy Services Corporate Block, 5th floor, DB 
city Bhopal-462011, email id: eproc_helpdesk@mpsdc.gov.in. Helpdesk phone numbers are 
available on website.   

2. Digital Certificate:   

The bids submitted online should be signed electronically with a class III Digital Certificate to 
establish the identity of the bidder submitting the bid online. The bidders may obtain class III 
Certificate issued by an approved certifying Authority authorized by the controller of 
certifying Authorities, government of India. A class III digital Certificate is issued upon 
receipt of the required proofs along with an application. Only upon the receipt of the required 
documents, a digital certificate can be issued. For details please visit cca.gov.in.    

Note:    

i. It may take up to 7 working days for issuance of class III digital certificate; hence the 
bidders are advised to obtain the certificate at the earliest. Those bidders who already have 
valid class III digital certificate need not obtain another Digital Certificate for the same.   
The bidders may obtain more information and the APPLICATION FORM REQUIRED TO 
BE SUBMITTED FOR THE ISSUANCE OF DIGITAL CERTIFICATE FROM 
cca.gov.in.   

ii. Bids can be submitted till bid submission end date. Bidder will require digital signature 
while bid submission. The digital certificate issued to the authorized user of a partnership 
firm/Private limited company/Public Limited Company and user for online bidding will be 
considered as equivalent to a no-objection certificate/power of attorney to that user.    

In case of Partnership firm, majority of the partners have to authorize a specific individual 
through authority letter signed by majority of partners of the firm.   

In case of Private Limited company, Public Limited Company, the Managing Director has 
to authorize a specific individual through Authority Letter. Unless the certificate is 
revoked, it will be assumed to represent adequate authority of the specific individual to bid 
on behalf of the organization for online bids as per Information Technology Act 2000. This 
Authorized User will be required to obtain a digital certificate. The Digital Signature 
executed through the use of the responsibility of Management/Partners of the concerned 
firm to inform the Certifying Authority, if the authorized user changes, and apply for a 
fresh Digital Certificate for the new Authorized user.   

3. Set Up of Bidder’s Computer System:   

In order for a bidder to operate on the e-tendering System, the Computer system of the bidder 
is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The 
details are available at https://www.mpeproc.gov.in 
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4. Key Dates:    

The bidders are strictly advised to follow the time schedule (Key dates) of the bid of their side 
for tasks and responsibilities to participate in the bid, as all the stages of each bid are locked 
before the tart time and date and after the end time and date for the relevant stage if the bid as 
set by the Department.    

5. Preparation and Submission of Bids   

 The bidders have to prepare their online, encrypt their bid data in the Bid forms and submit 
Bid of all the envelopes and documents related to the Bid required to be uploaded as per the 
time schedule mentioned in the key dates of the notice inviting e-Tenders after singing of the 
same by the Digital Signature of their authorized representatives.    

6. Purchase of Bid Document    

For purchasing of the bid document bidders have to pay Service Charge online only which is 
Rs. [as per Bid Data Sheet]. Cost of Bid document is separately mentioned in the detailed NIT. 
The Bid Document shall be available for purchase to concerned eligible bidders immediately 
after online release of the bids and up to scheduled time and date as set in the key dates. The 
payment for the cost of bid document shall be made online through Debit/Credit card. Net 
banking or NEFT Challan through the payment gateway provided on the portal.   

7. Withdrawal, Substitution and Modification of Bids    

Bidder can withdraw and modify the bid submission end date.   

 

Note:  

 Bidders are requested to visit our e-tendering website regularly for any clarifications 
and/or due date extension or corrigendum.  

 Bidder must positively complete online e-tendering procedure at www.mpeproc.gov.in 

 ISCDL shall not be responsible in any way for delay/difficulties/ inaccessibility of the    
downloading facility from the website for any reason whatsoever.  

 In case, due date for submission & opening of tender happens to be a holiday, the due 
date shall be shifted to the next working day for which no prior intimation will be 
given.  

 ISCDL reserves the right for extension of due date of opening of technical bid.  
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ANNEXURE-G 
(See clause 4 of Section 2-ITB) 

 

JOINT VENTURE (J.V.) 

 

Not Applicable 
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ANNEXURE-H  

 
(See clause 12 of Section 2 ITB& clause 4 of GCC)  

 
ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 
 
S.N. Particulars Details 

1. Registration No. issued by centralized registration 
system of Govt. of MP or proof of application for 
registration 

(If applicable, scanned copy of proof of 
application for registration to be 
uploaded)  

2. Valid registration of Bidder in appropriate class 
through centralized registration of Govt. of MP 
Registration no………………. date……….  

(Scanned copy of Registration to be 
uploaded)  

3. Name of Organization/ Individual    

4. Entity of Organization  

Individual/Proprietary Firm/Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies Act–
1956)/ Corporation     

 

5. Address of Communication    

6. Telephone Number with STD Code    

7. Fax Number with STD Code    

8. Mobile Number    

9. E-mail Address for all communications     

 Details of Authorized Representative     

10. Name    

11. Designation     

12. Postal Address    

13. Telephone Number with STD Code     

14. Fax Number with STD Code    

15. Mobile Number    

16. E-mail Address    

 

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 
Association and Memorandum of Association along with registration certificate of the company shall 
have to be enclosed.  

Signature of Bidder with Seal  

Date:  
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Annexure – I    

(See clause 14 of Section 2 of   ITB)   

 

Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents:  

S.N. Particulars to be submitted Format 

1. Financial and Physical Experience (Format: I - 1) 

2. Annual Turnover  (Format: I - 2) 

3. List of technical personnel for the key positions  (Format: I - 3)   

4. List of Key equipment/ machine/s in quality control labs  (Format: I - 4)     

5. List of Key equipment/ Machines for Construction Work   (Format: I - 5)   

 

Note:    

1. Technical Proposal should be duly page numbered and indexed.  
2. Technical Proposal should be uploaded on website www.mpeproc.gov.in, otherwise will not 

be considered. 
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Annexure – I (Format: I - 1)   

(See clause 14 of Section 2 of ITB) 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

(Bidders has to furnish details along with certificates as required for the qualification purposes).  
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Annexure – I (Format: I - 2)   

(See clause 14 of Section 2 of ITB) 

 

ANNUAL TURN OVER    

Requirements:  

Average annual construction turnover for the construction works to be provided in the 
following format for the last 3 financial years. 

 

Financial Information 
Financial Year  2014-15  2015-16  2016-17 
Annual Turnover (in INR Crore) 
 
 

   

AVERAGE ANNUAL TURNOVER 
Note:  

i. Annual turnover of construction works should be certified by chartered accountant.  
ii. Mandatory Supporting Documents:  

a. Audited balance sheet including all related notes and income statements for the 
above financial years to be enclosed.  

iii. Should have positive net- worth. 
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Annexure – I (Format: I - 3)   

(See clause 14 of Section 2 of ITB) 

 

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS 

The Contractor will have to appoint the following key personnel during the execution and entire 
contract period, apart from other key personnel and support staff as necessary.  
 
 
S. 
No. 

Details Required nos. 

1 Project Manager with Master’s degree in Civil Engineering having 
minimum relevant post qualification experience of 15 years 

One 

2 Site Engineer with Degree/Diploma in Civil Engineering having minimum 
5(for Degree holders) / 7 (for Diploma holders) years experience 

Three 

3 Quality Control / Quality Assurance Engineer with Degree in Civil 
Engineering having minimum 5 years of relevant experience 

One 

4 Traffic Manager / Safety Officer having 5 years’ experience in Road 
Safety and Management 

Two 

 

Penalty for Non-deployment of above staff are as follows: 

S. 
No. 

Details Penalty to be 
computed on 
Per Day basis 

1 Project Manager with Master’s degree in Civil Engineering having 
minimum relevant post qualification experience of 15 years 

Rs. 75,000/- p.m.  

2 Site Engineer with Degree/Diploma in Civil Engineering having 
minimum 5(for Degree holders) / 7 (for Diploma holders) years of 
experience  

Rs. 40,000/- p.m. 

3 Quality Control / Quality Assurance Engineer with Degree in Civil 
Engineering having minimum 5 years of relevant experience 

Rs. 30,000/- p.m. 

4 Traffic Manager / Safety Officer having 5 years’ experience in Road 
Safety and Management 

Rs. 25,000/- p.m. 
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Annexure – I (Format: I - 4)   

(See clause 14 of Section 2 of ITB) 

List of Key Equipment / Machines for Quality Control Labs 

Indicative Laboratory Equipment List  Available with the bidder 
S. 
No. 

Name of Equipment/ 
Machinery 

Quantity S. No. Name of Equipment/ 
Machinery 

Quantity 

1 

Machinery and Equipment 
Required for Conducting Tests 
as per MOST / MORTH 
Specifications (5th Revision) 
for Roads & Bridges Works / 
MP UADD Specifications (Part 
3 – Road & Bridge) 

    

2     

3     

4     

5     

6     

…     

…     

…     

 

 The contractor shall arrange to provide fully furnished and adequately equipped field 
laboratory with adequate qualified technical staff. Preferably located adjacent to the Project 
Office and provided amenities like water supply, electric supply etc. 

 The laboratory equipment shall confirm I.S. specifications and MOST / MORTH specifications. 
The Contractor shall carry out the calibration of the instruments as directed by the Engineer 
– in- charge on expiry date of calibration. On completion of work in all respect, the 
equipment will be the sole property of the contractor. 

 It shall be considered as incidental to the work, and no extra payment will be made what so 
ever will not be made for the same. 
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Annexure – I (Format: I - 5)   

(See clause 14 of Section 2 of ITB) 

 
LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK 

Bidders to furnish details of minimum requirement in the format given below for the Work: 

S. 
No. 

Name of Equipment/ 
Machinery 

Min 
Quantity 
Required 

Details of Equipment/ 
Machinery Available with 
the bidder 

Quantity Available 

1 
RMC plant with electronic 
control having capacity 
minimum 30 cum/Hr 

1 
  

2 
Fixed-form Paver with 
electronic sensor 

1 
  

3 Vibratory Roller 2 
  

4 
Static roller having 
minimum 8-10 Ton 
capacity (2) 

2 
  

5 Motor Grader 2 
  

6 Loader with Back Hoe 2 
  

7 Tipper Truck 6 
  

 

The successful bidder within 45 days from date of issue of work order shall submit request to 
the Engineer in charge for inspection of RMC plant conforming to M.O.R.T.&H. 
specification (located within 30 Km. from the city limits) and machinery. If the bidder does 
not have their own RMC Plant, then he shall submit the notarized agreement with the plant 
owner that the plant owner is ready to supply him the RMC for this work.  

After Inspection, Engineer In charge may accept the request as it is or instruct for some 
changes if required in the plant and/or machinery which shall be carried out by the contractor 
at this own cost. Only after its approval by the Engineer In Charge, the contractor shall carry 
out work from the approved RMC plant and machinery.  
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Annexure – J   
(See clause 14 of Section 2 of ITB)   

FINANCIAL BID  
(TO BE CONTAINED IN ENVELOPE C – ONLINE ONLY) 

NAME OF WORK: _______________________________________________________________ 
(Name of the work as appearing in the bid for the work) 

 
I/We do hereby BID to execution of the above work within the time specified at the rate (In figures) 
__________________ (In words) ____________________________ percent below / above or at par 
based on the Bill of Quantities and item wise rates given therein in all respects and in accordance with 
the specifications, designs, drawings and instructions in writing in all respects in accordance with 
such conditions so far as applicable. 

 I/We have visited the site of work and am/are fully aware of all the difficulties and conditions likely 
to affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in 
regard to accessibility of site and quarries/kilns, nature and the extent of ground, working conditions 
including stacking of materials, installation of tools and plant conditions effecting accommodation 
and movement of labour etc. required for the satisfactory execution of contract.  

Should this bid be accepted, I/We hereby agree to abide by and fulfil all the terms and provisions of 
the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and 
pay to the Executive Director, Indore Smart City Development Limited, Indore or his successors in 
office the sums of money mentioned in the said conditions.   

Note:   
Only one rate of percentage above or below or at par based on the Bill of Quantities and item 
wise rates given therein shall be quoted.    
Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 
ready to accept such valid and correct rate and declines to furnish performance security and 
sign the agreement his earnest money deposit shall be forfeited.   
In case the percentage “above” or “below” is not given by a bidder, his bid shall be treated 
as non-responsive.    
All duties, taxes, and other levies payable by the bidder shall be included in the percentage 
quoted by the bidder.      

 
Signature of Bidder 

Name of Bidder 
 
The above bid is hereby accepted by me on behalf of the Executive Director, Indore Smart City 
Development Limited, Indore dated the ________ day of ______ 20_ _ 

 

________________    

Signature of Officer by whom accepted 
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Annexure – K 
(See clause 15 of Section 2 of ITB)   

 
MATERIALS TO BE ISSUED BY THE DEPARTMENT 

Not Applicable 
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Annexure – L   
(See clause 21 of Section 2 of ITB)    

 

No. ___________                                                                                          Dated: ___________  

LETTER OF ACCEPTANCE (LOA) 

M/s. ___________________________   

(Name and address of the contractor) 

Subject: ____________________________________________ 
(Name of the work as appearing in the bid for the work) 

 

Dear Sir (s),   

Your bid for the work mentioned above has been accepted on behalf of the (Name of Authority), at 
your bided offer as per scope of work given therein.  You are requested to submit within 15 (Fifteen) 
days from the date of issue of this letter:   

a. The performance security/performance guarantee of Rs. ___________________ (in figures) 
Rupees_____________________________________________ (in words only). The performance 
security shall be in the shape of term deposit receipt/ bank guarantee of any nationalized / schedule 
commercial bank.  

b. Sign the contract agreement.    

Please note that the time allowed for carrying out the work as entered in the bid is __________ 
months including/excluding rainy season, shall be reckoned from the date of signing the contract 
agreement.   

Signing the contract agreement shall be reckoned as intimation to commencement of work and no 
separate letter for commencement of work is required. Therefore, after signing of the agreement, you 
are directed to contact Engineer-in-charge for taking the possession of site and necessary instructions 
to start the work.     

 

Yours faithfully,   

 

EXECUTIVE ENGINEER 
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Annexure – M 
(See clause 22 of Section 2 of ITB)   

 
PERFORMANCE SECURITY 

To   
_______________________________[Name of Employer]  
_______________________________   
_______________________________ [Address of Employer]  
_______________________________ 
 

WHEREAS_______________________ [name and Address of Contractor] (Hereinafter called “the 
Contractor”) has undertaken, in pursuance of Letter of Acceptance No._______________ Dated 
_________to execute_________ [Name of Contract and brief description of works] (herein after 
called “the Contract”).   

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligation in accordance with the contract;   

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee:   

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 
the Contractor, up to a total of ___________[amount of Guarantee]*__________ (in words), such 
sum being payable in the types and proportions of currencies in which the contract price is payable, 
and we undertake to pay you, upon your first written demand and without cavil or argument, any sum 
or sums within the limits of_____________[ amount of Guarantee] as aforesaid without your needing 
to prove or to show grounds or reasons for your demand for the sum specified therein.   

We hereby waive the necessity of your demanding the said debt from the contractor before presenting 
us with the demand.   

We further agree that no change or addition to or other modification of the terms of the Contract of 
the Works to be performed there under or of any of the Contract documents which may be made 
between you and the Contractor shall in any way release us from any liability under this Guarantee, 
and we hereby waive notice of any such change, addition or modification.  

This guarantee shall be valid till issue of physical completion certificate.  

Signature, Name and Seal of the Guarantor____________________________________________ 
Name of Bank__________________________________________________________________ 
Address__________________________________________________________________________ 
Phone No., Fax No., E-mail Address, of Signing  
 
Authority__________________________________ 
 
Date______________ 
 
* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and denominated in 
Indian Rupees.    
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SECTION 3 
Conditions of Contract  

Part – I: General Conditions of Contract [GCC] 

Table of Clauses of GCC 

Clause 
No. 

Particulars Clause 
No. 

Particulars 

 A. General 21 Payments for Variations and / or Extra    
Quantities 1 Definitions  

2 Interpretations and Documents  22 No compensation for alterations in or    
restriction of work to be carried out.  

3  Language and Law  23 No Interest payable 
4 Communications  24 Recovery from Contractors 
5 Subcontracting  25 Tax 
6 Personnel  26 Check Measurements 
7 Force Majeure  27 Termination by Engineer in charge      
8 Contractor's Risks  28 Payment upon Termination  
9 Liability For Accidents To Person  29 Performance Security  
10 Contractor to Construct the Works  30 Security Deposit  
11 Discoveries  31 Price Adjustment  
12 Dispute Resolution System  32 Mobilization and Construction 

Machinery    Advance  
 B. Time Control 33 Secured Advance   

13 Programme 34 Payment certificates  
14 Extension of Time   E. Finishing the Contract 
15 Compensation for Delay  35 Completion Certificate 
16 Contractor’s Quoted percentage 36 Final Account 

 C. Quality Control  F. Other Conditions of Contract 
17 Tests  37 Currencies  
18 Correction of Defects noticed   38 Labour 

 D. Cost Control 39 Compliance with Labour Regulations  
Defect Liability Period     

19 Variations - Change in original  40 Audit and Technical  
20 Extra Items  41 Deaths and Permanent Invalidity of 

Specifications, Designs, Drawings etc.  
Contractor  

  42 Jurisdiction    
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A. GENERAL 

1. DEFINITIONS    

1.1 “Bill of Quantities” means the priced and completed Bill of Quantities forming part of the Bid.    

1.2 “Chief Executive Officer” means the executive officer as defined under the relevant section of 
the article of association;  

1.3“Completion“means completion of the work, as certified by the Engineer-in-Charge, in 
accordance with provisions of agreement. 

1.4 “Contract” means the Contract between the Employer and the Contractor to execute, complete 
and/or maintain the work. Agreement is synonym of Contract and carries the same meaning wherever 
used.    

1.5 “Contract Data Sheet” means the documents and other information which comprise of the 
Contract.    

1.6 “Contractor “means a person or legal entity whose bid to carry out the work has been accepted 
by the Employer.   

1.7 “Contractor's bid” means the completed bid document submitted by the Contractor to the 
Employer.    

1.8 “Contract amount” means the amount of contract worked out on the basis of accepted bid.    

1.9 “Completion of work” means completion of the entire contracted work. Exhaustion of quantity 
of any particular item mentioned in the bid document shall not imply completion of work or any 
component thereof.    

1.10 “Day” means the calendar day.    

1.11 “Defect” means any part of the work not completed in accordance with the specifications 
included in the contract.     

1.12 “Drawings” means drawings including calculations and other information provided or approved 
by the Engineer-in-Charge.    

1.13 “Department” means Indore Smart City Development Limited, Indore as the case may be.  

1.14 “Employer” means the party as defined in the Contract Data, who employs the Contractor to 
carry out the work. The employer may delegate any or all functions to a person or body nominated by 
him for specified functions. The word Employer/Government/Department wherever used denote the 
Employer. 

1.15 “Engineer” means the person named in contract data sheet.   

1.16 “Engineer in charge” means the person named in the contract data.    

1.17 “Equipment” means the Contractor's machinery and vehicles brought temporarily to the Site for 
execution of work.  

1.18 “Executive Director” means the executive director of the Board as appointed under the 
provision of the article of association; 

1.19 “Government” means Government of Madhya Pradesh.    

1.20 “In Writing” means communicated in written form and delivered against receipt.    

1.21 “Material” means all supplies including consumables used by the Contractor for incorporation 
in the work. 

1.22 “Stipulated date of completion” means the date on which the Contractor is required to 
complete the work. The stipulated date is specified in the Contract Data.    
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1.23 “Specification” means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.    

1.24 “Start Date “means the date 14 days after the signing of agreement for the work. However, the 
employer may extend this time limit by another 14 days, as and when required.      

1.25 “Sub-Contractor” means a person or corporate body who has a Contract (duly authorized by 
the employer) with the Contractor to carry out a part of the construction work under the Contract.    

1.26 “Temporary Work” means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work.    

1.27 “Tender/Bid, Tenderer/Bidder” are the synonyms and carry the same meaning where ever 
used.   

1.28 “Variation “means any change in the work which is instructed or approved as variation under 
this contract.   

1.29 “Work” the expression "work" or "works" where used in these conditions shall unless there 
be something either in the subject or context repugnant to such construction, be construed and taken to 
mean the work by virtue of contract, contracted to be executed, whether temporary or permanent and 
whether original, altered, substituted or additional.  

1.30 “Work Plan” means the implementation plan, including phasing of works, physical completion 
milestones and other such details that the Employer shall seek from time to time with respect to 
tracking progress of the works. 

 

2. INTERPRETATIONS AND DOCUMENTS   

2.1 Interpretations:   In the contract, except where the context requires otherwise:    

a. words indicating one gender include all genders;    

b. words indicating the singular also include the plural and vice versa.    

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to 
be recorded in writing;    

d. written” or “in writing” means hand-written, type-written, printed or electronically made, 
and resulting in a permanent record;    

2.2 Documents Forming Part of Contract:    

1. NIT with all amendments.    

2. Instructions to Bidders    

3. Conditions of Contract:   

i. Part I General Conditions of Contract and Contract Data; with all Annexures    

ii. Part II Special Conditions of Contract.    

4. Specifications    

5. Drawings    

6. Bill of Quantities    

7. Technical and Financial Bid   

8. Agreement  

9. Any other document (s), as specified.   

 

3. LANGUAGE AND LAW  

The language of the Contract and the law governing the Contract are stated in the Contract Data. 
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4. COMMUNICATIONS  

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent 
on the address or contact details given by the Contractor in [Annexure H of ITB]. The address and 
contract details for communication with the Employer/Engineer shall be as per the details given in 
Contract Data Sheet. Communication between parties that are referred to in the conditions shall be in 
writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be effective on 
confirmation of the transmission. The notice sent by registered post or speed post shall be effective on 
delivery or at the expiry of the normal delivery period as undertaken by the postal service. In case of 
any change in address for communication, the same shall be immediately notified to Engineer-in-
Charge   

 

5. SUBCONTRACTING  

Subcontracting shall be permitted for contracts value more than amount specified in the Contract Data 
with following conditions.   

a. The Contractor may subcontract up to 25 percent of the contract price, only with and after the 
approval of the Employer in writing, but will not assign the Contract. Subcontracting shall not 
alter the Contractor's obligations.    

b. The following shall not form part of the sub-contracting:   

i. hiring of labour through a labour contractor,  

ii.hiring of plant & machinery   

c. The sub-contractor will have to be registered in the appropriate category in the centralized 
registration system for contractors of the GoMP.    

 

6. PERSONNEL    

6.1  The Contractor shall employ for the construction work and routine maintenance the 
technical personnel as provided in the Annexure I-3 of Bid Data sheet, if applicable. If the 
Contractor fails to deploy required number of technical staff, recovery as specified in the 
Contract Data will be made from the Contractor.    

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 
staff or   work force, stating the reasons, the Contractor shall ensure that the person leaves 
the Site within three days and has no further connection with the Works in the Contract.  

 

7. FORCE MAJEURE   

7.1  The term "Force Majeure" means an exceptional event or circumstance:    

a)  Which is beyond a party’s control, 

b)  Which such party could not reasonably have provided against before entering into the 
contract,    

c)  Which, having arisen, such party could not reasonably have avoided or overcome, and    

d)  Which is not substantially attributed to the other Party 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the 
kind listed below, so long as conditions (a) to (d) above are satisfied:   

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies),    
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(ii) Rebellion, terrorism, sabotage by persons other than the contractor’s Personnel, 
revolution, insurrection, military or usurped power, or civil war,    

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 
Personnel,    

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by radio 
activity, except ass may be attributed to the Contractor’s use of such munitions, 
explosives, radiation or radio activity, and    

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity,    

7.2  In the event of either party being rendered unable by force majeure to perform any duty or 
discharge any responsibility arising out of the contract, the relative obligation of the party 
affected by such force majeure shall upon notification to the other party be suspended for 
the period during which force majeure event lasts. The cost and loss sustained by either 
party shall be borne by respective parties.    

7.3  For the period of extension granted to the Contractor due to Force Majeure the price 
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 
sub clause shall not give eligibility for price adjustment to contracts which are otherwise not 
subject to the benefit of Price adjustment clause.    

7.4  The time for performance of the relative obligation suspended by the force majeure shall 
stand extended by the period for which such cause lasts. Should the delay caused by force 
majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose the 
contract after holding mutual discussions.    

 

8. CONTRACTOR'S RISKS   

8.1  All risks of loss of or damage to physical property and of personal injury and death which 
arise during and in consequence of the performance of the Contract are the responsibility of 
the Contractor.   

8.2  All risks and consequences arising from the inaccuracies or falseness of the documents and/or 
information submitted by the contractor shall be the responsibility of the Contractor alone, 
notwithstanding the fact that designs/drawings or other documents have been approved by the 
department.   

 

9. LIABILITY FOR ACCIDENTS TO PERSON 

The contractor shall be deemed to have indemnified and saved harmless the Government and/or the 
employer, against all action, suits, claims, demands, costs etc. arising in connection with injuries 
suffered by any persons employed by the contractor or his subcontractor for the works whether under 
the General law or under workman's compensation Act, or any other statute in force at the time of 
dealing with the question of the liability of employees for the injuries suffered by employees and to 
have taken steps properly to ensure against any claim there under.  

  
10. CONTRACTOR TO CONSTRUCT THE WORKS   

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 
Specifications and Drawings as specified in the Contract Data    

10.2 In the case of any class of work for which there is no such specification as is mentioned in 
contract Data, such work shall be carried out in accordance with the instructions and 
requirement of the Engineer-in-charge.   

10.3 The contractor shall supply and take upon himself the entire responsibility of the sufficiency 
of the scaffolding, timbering, Machinery, tools implements and generally of all means 
used for the fulfilment of this contract whether such means may or may not approved of or 
recommended by the Engineer.   
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11. DISCOVERIES   

Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries 
and carry out the Engineer's instructions for dealing with them.   

 

12. DISPUTE RESOLUTION SYSTEM   

12.1 No dispute can be raised except before the Competent Authority as defined in Contract data 
in writing giving full description and grounds of Dispute. It is clarified that merely 
recording protest while accepting measurement and/or payment shall not be taken as 
raising a dispute.   

12.2 No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after 
expiry of 45 days of its first occurrence shall not be entertained and the Employer shall not 
be liable for claims arising out of such disputes.   

12.3 The Competent Authority shall decide the matter within 45 days.    

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to the 
Appellate Authority as defined in the Contract data. The Appellate Authority shall decide 
the dispute within 45 days.    

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya 
Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran 
Adhiniyam, 1983.    

12.6 The contractor shall have to continue execution of the works with due diligence 
notwithstanding pendency of a dispute before any authority or forum.    

 

B. TIME CONTROL 

13. PROGRAMME 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 
approval a Programme showing the general methods, arrangements, order, and timing for 
all the activities in the Works for the construction of works.    

13.2 The program shall be supported with all the details regarding key personnel, equipment and 
machinery proposed to be deployed on the works for its execution. The contractor shall 
submit the list of equipment and machinery being brought to site, the list of key personnel 
being deployed, the list of machinery/equipment being placed in field laboratory and the 
location of field laboratory along with the Programme 

13.3 An update of the Programme shall be a Programme showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining Works, 
including any changes to the sequence of the activities.    

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals 
no longer than the period stated in the Contract Data. If the Contractor does not submit an 
updated Programme within this period, the Engineer may withhold the amount stated in 
the Contract Data from the next payment certificate and continue to withhold this amount 
until the next payment after the date on which the overdue Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations    
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14. EXTENSION OF TIME   

14.1 If the Contractor desires an extension of time for completion of the work on the ground of 
his having been unavoidably hindered in its execution or on any other grounds, he shall 
apply, in writing, to the Engineer-in-charge, on account of which he desires such 
extension. Engineer-in-charge shall forward the aforesaid application to the competent 
authority as prescribed.    

14.2 The competent authority shall grant such extension at each such occasion within a period of 
30 days of receipt of application from contractor and shall not wait for finality of work. 
Such extensions shall be granted in accordance with provisions under clause- 15 of this 
agreement.    

14.3 In case of the work already in progress, the contractor shall proceed with the execution of 
the works, including maintenance thereof, pending receipt of the decision of the competent 
authority as aforesaid with all due diligence.     

 

15. COMPENSATION FOR DELAY  

15.1  The time allowed for carrying out the work, as entered in the agreement, shall be strictly 
observed by the Contractor.   

15.2  The time allowed for execution of the contract shall commence from the date of signing of 
the agreement. It is clarified that the need for issue of work order is dispensed with.  

15.3  In the event milestones are laid down in the Contract Data for execution of the works, the 
contractor shall have to ensure strict adherence to the same.    

15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 
liquidated damages as is laid down in the Contract Data    

15.5  In the event of delay in execution of the works as per the timelines mentioned in the 
contract data the Engineer-in- charge shall retain from the bills of the Contractor Amount 
equal to the liquidated damages leviable until the contractor makes such delays good. 
However, the Engineer-in-charge shall accept bankable security in lieu of retaining such 
amount.    

15.6  If the contractor is given extension of time after liquidated damages have been paid, the 
engineer in charge shall correct any over payment of liquidated damages by the Contractor 
in the next payment certificate.    

15.7  In the event the contractor fails to make good the delay until completion of the stipulated 
contract period (including extension of time) the sum so retained shall be adjusted against 
liquidated damages levied.    

 

16. CONTRACTOR'S QUOTED PERCENTAGE 

The contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ added 
from/to the net amount of the bill after deducting the cost of material supplied by the department.   

 

C. QUALITY CONTROL 
17. TESTS    

17.1 The Contractor shall be responsible for:    

a.  Carrying out the tests prescribed in specifications, and    

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere.    
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17.2 The contractor shall have to establish field laboratory within the time specified and having 
such equipment as are specified in the Contract Data.    

17.3 Failure of the contractor to establish laboratory shall attract such penalty as is specified in 
the Contract Data.   

17.4 Ten percent of the mandatory tests prescribed under the specifications shall be got carried 
out through Laboratories accredited by National Accreditation Board of Laboratories 
(NABL) by the Engineer-In –Charge and the cost of the such testing shall be deducted from 
the payments due to Contractor.   

 

18.       CORRECTION OF DEFECTS NOTICED DURING THE DEFECT LIABILITY 
PERIOD    

18.1 The defect liability period of work in the contract shall be the as per the Contract Data 
Sheet. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the 
end of the Defect Liability Period. The Defect Liability Period shall automatically stand 
extended until the defect is rectified.   

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the 
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will 
assess the cost of having the Defect corrected, and the cost of correction of the Defect shall 
be recovered from the Performance Security or any amount due or that may become due to 
the contractor and other available securities.    

 

D. COST CONTROL 

19.  VARIATIONS - CHANGE IN ORIGINAL SPECIFICATIONS, DESIGNS, 
DRAWINGS ETC.   

19.1  The Engineer in charge shall have power to make any alterations, omissions or additions to 
or substitutions for the original specifications, drawings, designs and instructions, that may 
appear to him to be necessary during the progress of the work and the contractor shall 
carry out the work in accordance with any instructions which may be given to him in 
writing signed by the Employer, and such alterations, omission, additions or substitutions 
shall not invalidate the contract and any altered, additional or substituted work, which the 
contractor may be directed to do in the manner above specified, as part of the work, shall 
be carried out by the contractor on the same conditions in all respects on which he agree to 
do the main work.    

19.2  The time for the completion of the work shall be extended in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
certificate of the Engineer in charge shall be conclusive as to such proportion.    

 

20. EXTRA ITEMS    

20.1 All such items which are not in the priced BOQ shall be treated as extra items.    

 

21. PAYMENTS FOR VARIATIONS AND/ OR EXTRA QUANTITIES    

21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra items under 
this clause shall be worked out in accordance with the following provisions in their 
respective order: - 
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a. The contractor is bound to carry out the additional (Extra quantity), work at the same 
rates as are specified in the contract for the work.   

b. If the item is not in the priced BOQ and is included in the SOR of the department, the 
rate shall be arrived at by applying the quoted tender percentage on the SOR rate.   

c. If the rates of the altered or substituted work are not provided in applicable SOR-such 
rates will be   derived from the rates for a similar class (type) of work as is provided 
in the contract (priced BOQ) for the work.   

d. If the rates are for the altered, substituted work cannot be determined in the manner 
specified in   the sub clause (c) above-then the rates for such composite work item 
shall be worked out on the basis of the concerned schedule of rates minus/plus the 
percentage quoted by the contractor.   

e. If the rates of a particular part or parts of the item is not in the schedule of rates and 
the rates for   the altered, or substituted work item cannot be determined in the manner 
specified in sub clause (b) to (d) above, the rate for such part or parts will be 
determined by the Competent Authority as   defined in the Contract data on the basis 
of the rate analysis derived out of prevailing market rates when the work was done.  

f. But under no circumstances, the contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (d). In case the 
contractor does not accept the rate   approved by Engineer in charge for a particular 
item, the contractor shall continue to carry out the   item at the rates determined by the 
Competent Authority. The decision on the final rates payable   shall be arrived at 
through the dispute settlement procedure.    
 

22.  NO COMPENSATION FOR ALTERATIONS IN OR RESTRICTION OF WORK TO 
BE CARRIED OUT.    

22.1  If at any time after the commencement of the work, the Government, for any reason 
whatsoever, not require the whole or any part of the work as specified in the bid to be 
carried out, the Engineer in charge shall give notice in writing of the fact to the Contractor 
and withdraw that whole or any part of the work.   

22.2  The Contractor shall have no claim to any payments or compensation whatsoever, on 
account of any profit or advantage which he might have derived from the execution of 
work in full or on account of any loss incurred for idle men and machinery due to any 
alteration or restriction of work for whatsoever reason.    

22.3  The Engineer in charge may supplement the work by engaging another agency to execute 
such portion of the work, without prejudice to his rights.    

 

23. NO INTEREST PAYABLE    

No interest shall be payable to the Contractor on any payment due or awarded by any authority.   

  

24. RECOVERY FROM CONTRACTORS   

 Whenever any claim against the Contractor for the payment arises under the contract, the Department 
shall be entitled to recover such sum by:    

a) Appropriating, in part or whole of the Performance Security and additional Performance 
Security, if any; and/or Security deposit and/or any sums payable under the contract to the 
contractor. 

b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may 
be recovered from any payment due to the contractor under any other contractor of the 
department, including the securities which become due for release.    
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c) The department shall, further have an additional right to effect recoveries as arrears of land 
revenue under the M.P. Land revenue Code.  
 

25. TAX  

25.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 
levies, duties, cess, toll, taxes of Central and State Governments, local bodies and 
authorities. But the rates shall be excluding excise duty exemption on pipes as per Norms   

25.2  The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 
duties in respect of materials actually consumed on public work, shall be borne by the 
Contractor. Any Changes in the taxes due to change in legislation or for any other reason 
shall not be payable to the contractor.    

 
26. CHECK MEASUREMENTS   

26.1  The department reserves to itself the right to prescribe a scale of check measurement of 
work in general or specific scale for specific works or by other special orders.   

26.2  Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment.   

26.3  Any over/excess payments detected, as a result of such check measurement or otherwise at 
any   stage up to the date of completion of the defect liability period specified in this 
contract, shall be   recoverable from the Contractor, as per clause 24 above.   

 
27. TERMINATION BY ENGINEER IN CHARGE    

27.1  If the contractor fails to carry out any obligation under the Contract, the Engineer in charge 
may by notice require the Contractor to make good the failure and to remedy it within a 
specified reasonable time.    

27.2  The Engineer in charge shall be entitled to terminate the contract if the Contractor   

a. Abandons the works or otherwise plainly demonstrates the intention not to continue 
performance of his obligations under the contract;   

b. the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation;  

c. without reasonable excuse fails to comply with the notice to correct a particular defect 
within a reasonable period of time;   

d. the Contractor does not maintain a valid instrument of financial Security, as prescribed;   
e. the Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages is recoverable;   
f. If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data.  
g. if the Contractor, in judgmental of the engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract;    
h. Any other fundamental breaches as specified in the Contract Data.   

27.3 In any of these events or circumstances, the engineer in charge may, upon giving 14 days’ 
notice to the contractor, terminate the contract and expel the Contractor from the site. 
However, in the case of sub paragraph (b) or (g) of clause 27.2, the Engineer in charge 
may terminate the contract immediately.    

27.4  Notwithstanding the above, the Engineer in charge may terminate the contract for 
convenience by giving notice to the contractor.    
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28. PAYMENT UPON TERMINATION    

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for value 
of the work accepted on final measurements, less advance payments and penalty as indicated 
in the Contract Data. The amount so arrived at shall be determined by the Engineer-in-
charge and shall be final and binding on both the parties.    

28.2 Payment on termination under clause 27.4 above, the Engineer shall issue a certificate for 
the value of the work done, the reasonable cost of removal of Equipment, repatriation of the 
contractor’s personnel employed solely on the works, and the contractor’s costs of 
protecting and securing the works and less advance payments received up to the date of the 
certificate, less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law.    

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be recovered as per clause 24 above.   

 

29. PERFORMANCE SECURITY   

The Contractor shall have to submit performance security and additional performance security, if any, 
as specified in Bid data sheet at the time of signing of the contract. The contractor shall have to ensure 
that such performance security and Additional performance, if any; security remains valid for the 
period as specified in the Contract data.   

 

30. SECURITY DEPOSIT   

30.1  Security deposit shall be deducted from each running bill at the rate as specified in the 
contract data. The total amount of security deposit so deducted shall not exceed the 
percentage of contract price specified in the Contract data.   

30.2  The Security may be replaced by equivalent amount of bank guarantee or fixed deposit 
receipt assigned to the Employer, with validity up to 3 (three) months beyond the 
completion of defect Liability Period/ Extended Defect Liability Period.  

30.3 The Security deposit shall be refunded on completion of defect liability period.     

 

31. PRICE ADJUSTMENT    

31.1 Applicability    

1. Price adjustment shall be applicable only if provided for in the Contract Data.  
2. The price adjustment clause shall apply only for the works executed from the date of 

signing of the agreement until the end of the initial intended completion date or 
extensions granted for reasons attributed to the Employer by the Engineer.  

3. The Contractor shall not be entitled to any benefit arising from the price adjustment 
clause for extension in the contract period for reasons attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply.  
31.2 Procedure    

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 
materials, fuels and lubricants in accordance with following principles and procedures 
and as per formula given in the contract data.  

2. The price adjustable shall be determined during each quarter from the formula given in 
the contract data. 

3. Following expression and meaning are assigned to the work done during each quarter:  
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R =Total value of work during the quarter. It would include the amount of secured 
advance granted, if any, during the quarter, less the amount of secured advance 
recovered, if any during the quarter, less value of material issued by the department, if 
any, during the quarter.  

4. Weightages of various components of the work shall be as per the Contract Data.  
 

31.3  To the extent that full compensation any rise or fall in costs to the contractor is not covered 
by the provisions of this or clauses in the contact, the unit rates and prices included in the   
contract shall be deemed amounts to cover the contingency of such other rise or fall in 
costs.        

31.4  The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month.   

31.5  For the purpose of clarity it is pointed out that the adjustment may be either positive or 
negative, i.e. if the price adjustment is in favour the same shall be recovered from the sums 
payable to the Contractor.   

32. MOBILIZATION AND CONSTRUCTION MACHINERY ADVANCE   

32.1  Payment of advances shall be applicable if provided in Contract Data.  

32.2  If applicable, the Engineer bearing advance payment to the contractor of the against 
provision by the contractor of an unconditional Bank in nationalized/Scheduled banks, in 
the name as stated in the in the advance payment. The Guarantee shall remain effective 
been repaid, but the amount of the guarantee shall be progressively repaid by the 
contractor.   

32.3  The rate of interest shall be as per Contract data.   

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost of 
new construction machinery.   

32.5  The advance shall be recovered as stated in the Contract data by deducting proportionate 
amounts from payment otherwise due to the Contractor. No account shall be taken   of the 
advance payment or its recovery in assessing valuations of work done, variations, price   
adjustments, compensation events, or liquidated damages.   

33. SECURED ADVANCE   

33.1  Payment of secured advance shall be applicable if provided in Contract data.  

33.2  If applicable, the Engineer in Charge shall make interest bearing advance payment to the 
contractor of the amounts stated in the Contract Data, against provision by the contractor 
of an unconditional Bank Guarantee in a form and by nationalized/ scheduled banks, in the 
name as stated in the Contract Data, in amounts equal to the advance payment. The 
guarantee shall remain effective until the advance payment has been repaid, but the 
amount of the guarantee shall be progressively reduced by the amounts repaid by the 
contractor.   

33.3  The rate of interest chargeable shall be as per Contract Data. 

33.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost of 
construction machinery and admissible only for new construction machinery. 

33.5 The advance payment shall be recovered as stated in the Contract Data by deducting 
proportionate amounts from payment otherwise due to the Contractor. No account shall be 
taken of the advance payment or its recovery in assessing valuations of work done, 
variations, price adjustments, compensation events, or liquidated damages.    
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34. PAYMENT CERTIFICATES 

The payment to the contractor will be as follows for construction work:    

a. The contractor shall submit to the engineer monthly statement of the value of the work 
executed less the cumulative amount certified previously, supported with detailed 
measurement of the items of work executed.    

b. The engineer shall check the Contractor’s monthly statement and certify the amount to be 
paid to the contractor.    

c. The value of work executed shall be determined, based on the measurements approved by the 
Engineer/Engineer in charge.   

d. The value of work executed shall comprise the value of the quantities of the items in the Bill 
of quantities completed.   

e. The value of work executed shall also include the valuation of variations and compensation 
events.    

f. All payments shall be adjusted for deductions for advance payment, security deposit, other 
recoveries in terms of contract and taxes at source as applicable under the law.  

g. The Engineer may exclude any item certified in a previous certificate or reduce the proportion 
of any item previously certified in any certificate in the light of later information.  

h. Payment of intermediate certificate shall be regarded as payments by way of advance against 
the final payment and not as payments for work actually done and completed.    

i. Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be removed and taken away and reconstructed or be considered as an 
admission of the due performance of the contractor any part thereof, in any respect or the 
occurring of any claim.   

j. The payment of final bill shall be governed by the provisions of clause 36 of GCC.   

E. FINISHING THE CONTRACT 

35. COMPLETION CERTIFICATE    

35.1 A completion certificate in the prescribed format in Contract data shall be issued by the 
Engineer in charge after physical completion of the work.    

35.2 After final payment to the contractor, a final completion certificate in the prescribed format 
in the contract data shall be issued by the Engineer in charge.    

 

36. FINAL ACCOUNT    

36.1  The Contractor shall supply the Engineer with a detailed account of the total amount that 
the Contractor considers payable for works under the Contract within 21 days of issue of 
certificate of physical completion of works. The Engineer shall issue a Defects Liability 
Certificate and certify any payment that is due to the Contractor within 45 days of 
receiving the Contractor’s account if it is correct and complete. If the account is not correct 
or complete, the Engineer shall issue within 45 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Account is still unsatisfactory after it has 
been resubmitted, the matter shall be referred to the competent authority as defined in the 
Contract data, who shall decide on the amount payable to the contractor after hearing the 
Contractor and the Engineer in Charge.    

36.2  In case the account is not received within 21 days of issue of Certificate of Completion as 
provided in clause 32.1 above, the Engineer shall proceed to finalize the account and issue 
a payment certificate within 28 days.      
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F. OTHER CONDITIONS OF CONTRACT 

37. CURRENCIES    

All payments will be made in Indian Rupees.    

 

38. LABOUR 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 
for the engagement of all staff and labour, local or other, and for their payment, housing, 
feeding and transport.    

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 
in such form and at such intervals as the Engineer may prescribe, showing the staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on 
the Site and such other information as the Engineer may require.  

 

39. COMPLIANCE WITH LABOUR REGULATIONS    

39.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or notification 
that may be issued under any labour law in future either by the State or the Central 
Government or the local authority. Salient features of some of the major labour laws that are 
applicable to construction industry are given in the Contract data. The Contractor shall keep 
the Employer indemnified in case any action is taken against the Employer by the competent 
authority on account of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is caused to 
pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ regulations 
including amendments, if any, on the part of the Contractor, the Engineer/Employer shall 
have the right to deduct any money due to the Contractor including his amount of 
performance security. The Employer/Engineer shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. The employees of the Contractor and the Sub-Contractor in no 
case shall be treated as the employees of the Employer at any point of time.    

 

40. AUDIT AND TECHNICAL EXAMINATION    

Government shall have the right to cause an audit and technical examination of the works and 
the final bill of the contract including all supporting vouchers, abstract etc. To be made after 
payment of the final bill and if as a result of such audit and technical examination nay sum is 
found to have been overpaid in respect of any work done by the contractor under the contract 
or nay work claimed by him to have been done under the contract and found not to, have been 
executed, the contractor shall be liable to refund the amount of overpayment and it shall be 
lawful for government to recover the same from him in the manner prescribed in clause 24 
above and if it is found that the contractor was paid less than what was due to him, under the 
contract in respect of any work executed by him under it, the amount of such under payment 
shall be duly paid by government to the Contractor.    
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41. DEATH OR PERMANENT INVALIDITY OF CONTRACTOR   

During continuance of the contract, the contractor and his sub- contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, notifications, 
and bye laws of the state or central government or local authority and any other labour law 
(including rules), regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the state or the major labour laws that are applicable 
to construction industry are given in the contract data. The contractor shall keep the employer 
indemnified in case any action is taken against the employer by the competent authority on 
account of contravention of any of the provisions of any Act or rules made their under, 
regulations or notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of 
the provisions stipulated in the notifications/bye laws/Acts/Rules regulations including 
amendments, if any, on the part of the contractor, the engineer/employer shall have the right 
to deduct from any money due to the contractor including his amount of performance of 
security. The employer/engineer shall also have right to recover from the contractor any sum 
required or estimated to be required for making good the loss or damage suffered by the 
employer. The employees of the contractor and the sub-contractor in no case shall be treated 
as the employees of the employer at any point of time. 

   

42. JURISDICTION  

This contract has been entered into the State of Madhya Pradesh and its validity, construction, 
interpretation and legal effect shall be subjected to the exclusive jurisdiction of the courts in 
Indore or of the courts at the place where this agreement is entered into. No other jurisdiction 
shall be applicable.  

[End of GCC] 
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CONTRACT DATA SHEET 

Clause 
Reference 

Particulars Data 

1.14 Employer Indore Smart City Development Limited, 
Indore 

1.15 Engineer Engineer as notified by employer 

1.16 Engineer In Charge Executive Engineer of ISCDL 

1.22 Stipulated period of completion 30 Months including rainy season  

3 Language & Law of Contract English and Indian Contract Act 1872 

4 Address & contact details of the 
 
Contractor 

As per “Annexure – “H” 

Address & contact details of the 
 
Employer/Engineer-phone, Fax, e-mail. 

- 

5 Subcontracting permitted for contract 
value 

Permitted 

6 Technical Personnel to be provided by the 
contractor 

As per 'Annexure-I' (Format I-3)  

Penalty, if required Technical personal not 
employed 

As per Annexure – I (Format: I - 3)   

10 Specifications As per “Annexure – E” 

Drawings As per “Annexure – N” 

12 Competent authority for deciding 
dispute under Dispute resolution 
system 

Chief Executive Officer, ISCDL, Indore 

Appellate Authority for deciding 
dispute under Dispute resolution 
system 

Executive Director, ISCDL, Indore 

13 Period of submission of updated 
construction program 

15 days after signing of contract 
agreement and every month thereafter.  

14 Competent authority for granting time 
permission 

Executive Director, ISCDL, Indore 

15 Milestones laid down for the contract  - 

If yes, details of milestone As per “Annexure O” 

Compensation (to Employer) for Delay As per “Annexure P” 

17 List of equipment for lab  As per Annexure I 

Time to establish  30 days from date of signing of the 
Agreement 

Penalty for not establishing lab  Rs. 50,000/-  per month (or part thereof) 
of delay 

18 Defects Liability Period for Civil Work 36 months after physical completion of 
the work 

21 Competent authority for determining the 
rate 

Executive Director, ISCDL, Indore 

27 Any other condition for breach of contract - 

28 Penalty  Penalty shall be recovered from 
a. Security deposit as per clause 30 of 

General Conditions of Contract; and 
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Clause 
Reference 

Particulars Data 

b. Compensation imposed as per clause 
15 from performance security 
(Guarantee) including additional 
Performance Security (Guarantee), if 
any, as per clause 29 of General 
Conditions of Contract, whichever is 
higher.  

29 Performance guarantee (Security) shall be 
valid up to 

Till issue of physical completion 
certificate as per Clause 35.1. 

30 Security deposit to be deducted from each 
running bill 

At the rate of 5% 

Maximum limit of deduction of Security 
Deposit 

5% of final contract amount 

31.1 (1) Price adjustment shall be applicable Yes 

31.2 (4) Weightages of Component in the work  As per Annexure R 

32 32.1 Mobilization and Construction 
Machinery Advance applicable 

Yes  

32.2 If yes, unconditional Bank Guarantee As per format in Annexure S1 

32.3 If Yes Rate of Interest 10% 

32.4 If Yes, Type and Amount that can be 
paid 

upto 10% of the Contract Amount 

32.5 If Yes, Recovery of Payment @10% of the Advance from each 
running bill (third running bill onwards) 

33 33.1 Secured Advance Payable - 

33.2 If Yes, Amount of Secured Advance - 

33.3 If Yes, Conditions for Secured 
Advance 

- 

33.4 If Yes, Recovery of Secured Advance - 

35 Completion Certificate – after physical 
completion of work 

As per Annexure – U  

Final Completion Certificate – after final 
payment on completion of the work.  

As per Annexure – V  

39 Salient features of some of the major 
labour laws that are applicable 

As per Annexure – W 
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Annexure – N 

(See clause 10 of Section 3 of GCC) 
 

DRAWING 
 

1. Layout plan of Project Roads  

2. Cross section of 30m wide Road 

3. Cross section of 24m wide Road 

4. Cross section of 18m wide Road 

5. Cross section of 12m wide Road 

6. L-Section of Project Roads 

7. Layout plan of Proposed Storm Water Pipe network  

8. G. A. Drawing of RCC Chamber 

9. Details of Rigid Pavement Joints 

10. Bedding Details of RCCNP3 Storm Water Pipe 

11. G. A. Drawing of RCC Storm Water catch pit Chamber and grating 

12. Details of Central Median 

I. Type –I (0.6 m wide) 

II. Type –II (1.0 m wide) 

III. Type –III (2.0 m wide) 

13. Details of Electrical Ducts  

14. Topographical Survey Plans of Project Roads 

15. Schematic Layout Plan of Proposed Water Supply Pipes on Proposed Road 

16. Schematic Layout Plan of Proposed Sewer Pipes on Proposed Road  

17. Schematic Layout Plan of Treated Sewage Effluent Pipes on Proposed Road  
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Annexure – O 

(See clause 13 of Section 3 of GCC) 
 

DETAILS OF MILESTONE  
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Annexure – P 
(See clause 10 of Section 3 of GCC)   

 
COMPENSATION FOR DELAY 

 

In case the work is not completed within the stipulated period of completion along with all such 
extensions which are granted to the Contractor for either Employer’s default or Force Majeure, the 
compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited to 
maximum of 10% of contract price.   

The decision of Executive Director, ISCDL shall be final and binding upon both the parties. 
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Annexure – Q 
List of Equipment for Quality Control Laboratory 

 

 
As per Annexure I (Form I-4) 
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Annexure – R 
(See clause 10 of Section 3 of GCC)   

 

Price Adjustment 

Weightages of components in all the works under the project are determined by the 
Authority, as below: 
 

S. No. Component Weightage (K) 

1  Materials  50% (K1) 

2  POL 15% (K2) 

3  Labour 35% (K3) 
 
Adjustment for Materials Component 
 

The source for the wholesale price index for all commodities shall be the publication of the 
Economic Advisor to the Govt. of India published in the Reserve Bank of India, Bulletin. 

 
Vm= 0.85 x PO x K1 x [(M2-M1)/M1] 

 
Where, 

 
Vm =  Amount of price adjustment in Rs. for the Materials Component 

 
PO =  Value of work executed as per the bills, running or final during quarter, less the cost 

of materials supplied to the contractor, at fixed rate and recovered from the particular 
bill. In the case of materials brought to site, for which any advance is granted in the 
quarter the value of materials shall be added and for which advance has been 
recovered during the quarter shall be deducted. Furthermore, the value of such 
materials as assessed by the Engineer-in-charge (and not the reduced amount for 
which secured advance has been paid) shall be considered for this purpose. 

 
K1 =  The factor representing all materials to be arranged for all works ancillary/temporary 

works and overheads etc. 
 

M1 =  Base cost index 
 
M2 =  Current Cost index 

 
Adjustment for P.O.L Component 
 

The source for working out the price adjustment on P.O.L. the representative items for reference 
shall be the costs of High Speed Oil only at the nearest HSD Supply Depot. 

 
VP = 0.85 x PO x K2 x [(D2-D1)/D1] 

 
Where, 

 
VP =  The amount of price adjustment in Rs. 

 
PO =  As mentioned herein before 
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K2 =  A factor representing the component of transportation cost connected with completion 

of work under the contract. 
 

D2 =  Current price per liter of HSD 
 

D1 =  Base price per liter of HSD 
 
Adjustment for Labour Component 
 

The source for such indices being publication of Labour Bulletin Bureau, Govt of India published 
in the Reserve Bank of India Bulletin, on component representing Labour cost i/c all types of 
benefits and amenities etc. 
 
VL = 0.85 x PO x K3 x [(L2-L1)/L1] 
 
Where, 

 
PO = As mentioned herein before 
 
VL = Amount of price adjustment in Rs. for the Labour Component 
 
K3 = A factor representing component of Labor cost i/c benefits, amenities etc. to be 

incurred by the contractor for their work i/c all allied/ancillary/temporary works and 
overheads etc. 

 
L2 = Current cost index for industrial workers. 
 
L1 = Base Consumer cost index for industrial workers. 

 
The following principles shall be followed while working out the adjustments: 
 
 To the extent that full compensation for any rise or fall in the costs to the contractor is not covered 

by the provision of this or other clauses in the contract, the unit rates and prices included in the 
contract shall be deemed to include amounts to cover the contingency of such other rise or fall in 
costs. 

 If the contractor shall fail to complete the works within the stipulated period of completion under 
the contract, the adjustment of prices thereafter, until the date of completion of the works shall be 
made using either the indices or prices relating to the stipulated time for completion or the current 
indices or prices whichever is more favorable to the Engineer-in-Charge. Provided that if any 
extension of time is granted for reasons beyond the control of the contractor, the above provisions 
shall apply only to the adjustment made after the expiry of such extension of time. 

 The price adjustment shall be evaluated for each of the interim payment certificate submitted by 
the contractor. 

 The following items are not to be included in the price adjustment calculations: 
o Recovery of Liquidated damages. 
o Recovery of Retention money, with holding and release. 
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ANNEXURE – S1  

(See clause 32 of Section 3 of GCC)   
 

BANK GUARANTEE FORMAT  
FOR MOBILIZATION AND CONSTRUCTION MACHINERY ADVANCE   

 
WHEREAS __________________ (name of Bidder) (hereinafter called "the Bidder") has 
submitted his Bid dated _______________ (date) for the work of ________________ [name 
of Contract hereinafter called "the Bid"] 
 
KNOW ALL PEOPLE by these presents that we _____________________________ (name 
of Bank) of _________________[name of country] having our registered office at 
___________________________ (hereinafter called "the Bank") are bound unto 
____________________________(name of the Authority) in the sum of 
___________________________* for which payment well and truly to be made to the said 
name of the (Authority Name)  the Bank itself, his successors and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this ______day of _______20__ 
 
THE CONDITIONS of this obligation are: 
 
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid. 
 

OR 
 

(2) If the Bidder having been notified to the acceptance of his bid by the name of the 
Executive Engineer during the period of Bid validity 

 

(a) fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Bidders. 

 

we undertake to pay to the (name of the Executive Engineer) up to the above amount upon 
receipt of his first written demand, without the (Authority) having to substantiate his demand, 
provided that in his demand of (name of the Authority) will note that the amount claimed by 
him is due to him owing to the occurrence of one or any of the two conditions, specifying the 
occurred condition or conditions. 
 

This Guarantee will remain in force up to and including the date 180 ** days after the 
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as 
it may be extended by the (name of the Authority), notice of which extension(s) to the Bank 
is hereby waived.  Any demand in respect of this guarantee should reach the Bank not later 
than the above date. 
 

DATE _________________   SIGNATURE _________________ 
WITNESS ______________   SEAL_______________________ 
___________________________________________________________________ 
(Signature, name and address) 
* The Bidder should insert the amount of the guarantee in words and figures denominated in Indian Rupees.  

This figure should be the same as shown in Bid Data Sheet at reference 17. 
** EMD should be valid for a period of 120 days or more.  
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ANNEXURE – S2  
   

 

BANK GUARANTEE FORMAT  
FOR EARNEST MONEY DEPOSIT 

 
UNCONDITIONAL AND IRREVOCABLE BANK GUARANTEE  
Bank Guarantee No.: _____________ Dated: _________________  
Issuer of Bank Guarantee:  
_______________ 
(Name of the Bank)  
__________________________________  
__________________________________  
(hereinafter referred to as the “Bank”)  
Beneficiary of Bank Guarantee:  
Indore Smart City Development Limited 
(hereinafter referred to as the “Authority”)  
 
Nature of Bank Guarantee:  
Unconditional and irrevocable Bank Guarantee.  
Context of Bank Guarantee:  
Whereas the Indore Smart City Development Limited (the “Authority”) has invited bids by its 
Request for Bid dated ………… (the “RFP”) for the Insert the name of the Project 
(“Project”) in Indore, Madhya Pradesh.  Whereas in accordance with the terms of the RFP, 
……………………….  <insert name of Bidder> is submitting a bid for the Project in ………………. 
<Indore>, and is required to submit a security of Rs. __________ (Rupees ______________ 
Only) with respect to the same.  
 
Operative part of the Bank Guarantee:  

1. At the request of the (Insert the name of the Bidder), we _____________, 
___________________ (name and address of the bank), hereinafter referred to as the 
“Bank”), do hereby unconditionally and irrevocably affirm and undertake that we are 
the Guarantor and are responsible to the ISCDL i.e. the beneficiary on behalf of the 
Bidder, up to a total sum of Rs. __________ (Rupees ______________ Only), such 
sum being payable by us to the ISCDL immediately upon receipt of first written 
demand from ISCDL.  

2. We unconditionally and irrevocably undertake to pay to the ISCDL on an immediate 
basis, upon receipt of first written demand from the ISCDL and without any cavil or 
argument or delaying tactics or reference by us to Bidder and without any need for the 
ISCDL to convey to us any reasons for invocation of the Guarantee or to prove the 
failure on the part of the Bidder to repay the amount of _______ or to show grounds 
or reasons for the demand or the sum specified therein, the entire sum or sums within 
the limits of Rs. __________ (Rupees ______________ Only). We hereby waive the 
necessity of the ISCDL demanding the said amount from Bidder prior to serving the 
Demand Notice upon us.  

3. We further agree and affirm that no change or addition to or other modification to the 
terms of the Agreement, shall in any way release us from any liability under this 
unconditional and irrevocable Guarantee and we hereby waive notice of any such 
change, addition or modification. We further agree that the ISCDL shall be the sole 
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and the exclusive judge to determine that whether or not any sum or sums are due and 
payable to him by Concessionaire, which are recoverable by the ISCDL by invocation 
of this Guarantee.  

4. This Guarantee will not be discharged due to the change in constitution of the Bank or 
the Bidder. We undertake not to withdraw or revoke this Guarantee during its 
currency/ validity period, except with the previous written consent of the ISCDL.  

5. We unconditionally and irrevocably undertake to pay to the ISCDL, any amount so 
demanded not exceeding Rs. __________ (Rupees ______________ Only), 
notwithstanding any dispute or disputes raised by Bidder or anyone else in any suit or 
proceedings before any dispute review expert, arbitrator, court, tribunal or other 
authority, our liability under this Guarantee being absolute, unconditional and 
unequivocal. The payment so made by us under this Guarantee to the ISCDL, shall be 
a valid discharge of our liability for payment under this Guarantee and the Bidder 
shall have no claim against us for making such payment.  

6. This unconditional and irrevocable Guarantee shall remain in full force and effect and 
shall remain valid until ______________ (180 days from the Bid due date).  

 
Notwithstanding any contained herein:  

1. Our liability under this Bank Guarantee shall not exceed Rs. __________ (Rupees -
______________ Only).  

2. This unconditional and irrevocable Bank Guarantee shall be valid for a period of 180 
days from _________________________ (Bid Due Date).  

We are liable to pay the guaranteed amount or any part thereof under this unconditional and 
irrevocable Bank Guarantee only and only if Indore Smart City Development Limited 
(ISCDL) serves upon us a written claim or demand on or before 
_________________________.  
  
  

__________________  
Authorized Signatory for Bank  
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Annexure – T 
(See clause 33 of Section 3 of GCC)   

 

BANK GUARANTEE FORM FOR SECURED ADVANCE   
 

Not Applicable 
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Annexure - U  
(See clause 35 of section 3 -GCC)  

 
PHYSICAL COMPLETION CERTIFICATE 

 
Name of Work:  
__________________________________________________________________________________
__________________________________________________________________________________
_____________________________________________________________ 

 

Agreement No. ______________________Date_____________ 

Amount of Contract Rs _________________________ 

Name of Agency: ______________________________   

Used MB No.: _________________________________ 

Last measurement recorded   

a. Page No. & MB No.: __________________________ 

b. Date: ______________________________________ 

Certified that the above-mentioned work was physically completed on................. (Date) and taken 
over on.................... (Date) and that I have satisfied myself to best of my ability that the work has 
been done properly.    

 

Date of issue   

 
Engineer   

________________   
________________  
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Annexure-V   

(See clause 35 of section 3 -GCC)   
 

FINAL COMPLETION CERTIFICATE 
 

 
Name of Work:  
__________________________________________________________________________________
__________________________________________________________________________________
_____________________________________________________________ 
 
Agreement No._______________________________________ Date: ______________   
 
Name of Agency: ________________________________________________________   
 
Used MB No._______________________________   
 
Last Measurement recorded   

a. Page No. & MB No._______________________    
b. Date___________________________________    

 
Certified that the above-mentioned work was physically completed  
on__________ (date) and taken over on__________ (date).   
 
Agreement amount Rs. ____________  
 
Final amount paid to contractor Rs. _____________    
 
Incumbency of officers for the work  
 
I have satisfied myself to best of my ability that the work has been done properly.   
 
Date of Issue: ______________ 
 
 
 

Engineer in Charge  
Indore Smart City Development Limited, Indore 
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Annexure – W  
(See clause 39 of Section 3 -GCC)  

 
Salient Features of Some Major Labour Laws Applicable 

 
(a)  Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment.    
 
(b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction 

of certain conditions on separation if an employee has completed the prescribed minimum years 
(say, five years) of service or more or on death the rate of prescribed minimum days’(say, 15 
days) wages for every completed year of service. The Act is applicable to all establishments 
employing the prescribed minimum number (say, 10) or more employees.    

 
(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are:    

 
i. Pension or family pension on retirement or death as the case may be. '   

ii. Deposit linked insurance on the death in harness of the worker.   
iii. Payment of P.F. accumulation on retirement/death etc.    

 
(d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc.   
 
(e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal Employer by Law. The principal 
Employer is required to take Certificate of Registration and the Contractor is, required to take 
license from the designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum (say 20) or more contract labour.    

 
(f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Construction of buildings, roads, runways is scheduled employment.    

 
(g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it 

will be paid and what deductions can be made from the wages of the workers.    
 
(h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 

nature to male and female workers and for not making discrimination against female employees 
in the matters of transfers, training and promotions etc.    

 
(i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 

minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 'within 
the prescribed range of percentage of wages to employees drawing up to the prescribed amount 
of wages, calculated in the prescribed manner. The Act does not apply to certain establishments. 
The newly set-up establishments are exempted for five years in certain circumstances. States may 
have different number of employment size.   

 
(j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 

industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment.    
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(k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the Act and 
gets these certified by the designated Authority.   

 
(l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 

workmen and Employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities.    

 
(m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children 

below 14 years of age in certain occupations and processes and provides for regulations o 
employment ofchildren in all other occupations and processes. Employment of child labour is 
prohibited in building and construction industry.   

 
(n)  Inter -State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: 

- The Act is applicable to an establishment which employs prescribed minimum (say, five) or 
more inter-state migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state). The inter- State migrant 
workmen, in an establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to the 
establishment and back etc.   

 
(o)  The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building 
or other construction work and employs the prescribed minimum (say, 10) or more workers are 
covered under this Act. All such establishments are required to pay cess at the rate not exceeding 
2% of the cost of construction as. may be modified by the Government., The Employer of the 
establishment- is required to provide safety measures at the building or construction work and 
other welfare measures, such as canteens, first-aid facilities, ambulance, housing 
accommodations for workers near the-work place etc. The Employer to whom the Act applies 
has to obtain a registration certificate from the Registering Officer appointed by the Government.    

 
(p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a   

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated authorities. it 
is applicable to premises employing the prescribed minimum (say, 10) persons or more with aid 
of power or another prescribed minimum (say, 20) or more persons without the aid of power 
engaged in manufacturing process. 
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Section 3: Conditions of Contract – Part II 

Special Conditions of Contract [SCC]  

 
1. General 

The data and information given in the Contract Document are based on the investigations, planning 
and designs carried out so far. The data considered for the project planning have been included in the 
bid documents. The Contractor shall, therefore, satisfy himself about the adequacy and accuracy of 
the said data/information and interpretation thereof and collect fresh data/additional data/information 
and carry out/conduct further investigations and studies and get the approval of same from the 
employer. The Employer shall not be responsible for the accuracy/adequacy of the data/information 
and interpretation thereof by the Contractor. 
 
2. Sufficiency of Bid 

 
2.1 The Contractor shall be deemed to have visited and carefully examined the Project Site 

and it’s surrounding to have satisfied himself to the nature and conditions of the means of 
transport and communications, whether by land or air, as available at present and as to 
possible interruptions thereto including the access and regress conditions for the Site. The 
Contractor is also deemed to have made enquiries, examined and satisfied himself as to 
the sites source for obtaining sand, stones, bricks and other materials, the sites for disposal 
of surplus materials and accommodation for depots, colonies, workshops and other 
infrastructure facilities as may be necessary for executing and completing the Works, as 
also the sub-soil water and variations thereof, storms, prevailing winds, climatic 
conditions and all other similar matters affecting the works including law & order. 

2.2 Any neglect or omission or failure on the part of the Contractor in obtaining necessary and 
reliable information upon the foregoing or any other matter affecting the Contract shall not 
relieve him from any risks or liabilities or the entire responsibility for the completion of 
the Works in accordance with the Contract. 

 

3. Incentive for Early Completion  

In the event that the Contractor completes the work ahead of scheduled completion time, a bonus 
@ 1% (one percent) of the contract price per month computed on per day basis, shall be payable 
to the Contractor, subject to a maximum limit of 5% (five per cent) of the contract price. The 
amount of bonus, if payable, shall be paid along with final bill after completion of work.  
 

4. Dismantling of Jawahar Marg Bridge 

Dismantling of the bridge shall be under the contractor’s scope and no cost shall be payable for it. 
Dismantled material will be the property of the contractor and as such no cost shall be recovered 
from the contractor which shall be appropriately considered by the contractor in his bid. 
 

5. Safety, Security and Protection of the Environment 

i. The contractor shall comply with all applicable national, provincial, and local environmental 
laws and regulations. 
 

ii. The Contractor shall take all measures and precautions to avoid any nuisance or disturbance 
arising from the execution of the Works. This shall wherever possible be achieved by 
suppression of the nuisance at source rather than abatement of the nuisance once generated. 

 

iii. The Contractor shall take all the necessary precautions and abide by relevant rules and 
regulations of safety which are presently in force and which may come into force during the 
currency of the contract.  
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iv. The Contractor shall also take such other additional precautions and resort to such other 
additional safety measures as may be directed from time to time by the Engineer-in-charge. 
Violation of any rules, regulations and guidelines contained herein will entail immediate 
termination of the contract. 

v. In the event of any spoil, debris, waste or any deleterious substance from the Site being 
deposited on any adjacent land, the Contractor shall immediately remove all such material and 
restore the affected area to its original state to the satisfaction of the Employer. 
 

vi. The Contractor shall prevent any interference with the supply to or abstraction from, and 
prevent any pollution of, water resources (including underground percolating water) as a result 
of the execution of the Works. 
 

vii. The Contractor shall at all times ensure that all existing water courses / bodies within, and 
adjacent to the Site are kept safe and free from any debris and materials arising from the Works. 

 

viii. The Contractor shall devise and arrange methods of working to minimize dust, gaseous or other 
air-borne emissions and carry out the Works in such a manner as to minimize adverse impacts 
on air quality. 

 

ix. The Contractor shall utilize effective water sprays during delivery manufacture, processing and 
handling of materials when dust is likely to be created, and to dampen stored materials during 
dry and windy weather. Stockpiles of friable materials shall be covered with clean tarpaulins, 
with application of sprayed water during dry and windy weather. Stockpiles of material or 
debris shall be dampened prior to their movement, except where this is contrary to the 
Specification. 

 

x. In the event that the Contractor is permitted to use gravel or earth roads for haulage, he shall 
provide suitable measures for dust palliation, if these are, in the opinion of the IMC officials 
necessary. Such measures may include spraying the road surface with water at regular intervals. 

 

xi. The Contractor shall take all necessary measures so that the operation of all mechanical 
equipment and construction processes on and off the Site shall not cause any unnecessary or 
excessive noise, taking into account applicable environmental requirements. The Contractor 
shall use all necessary measures and shall maintain all plant and silencing equipment in good 
condition so as to minimize the noise emission during construction works. 
 

xii. The Contractor shall control the disposal of all forms of waste generated by the construction 
operations and in all associated activities. No uncontrolled deposition or dumping shall be 
permitted. Wastes to be controlled shall include, but shall not be limited to, all forms of fuel and 
engine oils, all types of bitumen, cement, surplus aggregates, gravels, bituminous mixtures, etc. 
The Contractor shall make specific provision for the proper disposal of these and any other 
waste products, conforming to local regulations and acceptable to the Project Manager. 
 

xiii. The Contractor shall plan and provide for remedial measures to be implemented in the event of 
occurrence of emergencies such as spillages of oil or bitumen or chemicals. 

 

xiv. The Contractor shall provide the Employer with a statement of the measures he intends to 
implement in the event of such an emergency which shall include a statement of how he intends 
to provide personnel adequately trained to implement such measures. 

 

xv. Should any pollution arise from the Contractor's activities he shall clean up the affected area 
immediately at his own cost and to the satisfaction of the Project Manager, and shall pay full 
compensation to any affected party. 

 

Note: - In addition to above contractor shall have to follow the instruction of IS codes for security and 
Safety (As per Handbook on construction And Safety Practices: SP 70: 2001) 

 

 



RFP FOR DEVELOPMENT OF EIGHT ROADS AND CONSTRUCTION OF JAWAHAR MARG BRIDGE IN ABD AREA, INDORE SMART CITY 

  Page 66 of 76 
 

 
6. Protection of Trees and Vegetation 

The Contractor shall ensure that no trees or shrubs or waterside vegetation are felled or 
harmed except for those required to be cleared for execution of the Works.  The Contractor 
shall protect trees and vegetation from damage to the satisfaction of the Employer.  No tree 
shall be removed without the prior approval of the Employer and any competent authorities.  
Should the Contractor become aware during the period of the Contract that any tree or trees 
designated for clearance have cultural or religious significance he shall immediately inform 
the Employer and await his instructions before proceeding with clearance. In the event that 
trees or other vegetation not designated for clearance are damaged or destroyed, they shall be 
repaired or replaced to the satisfaction of the Employer, who shall also impose a penalty of 
twice the commercial value of any timber affected, as assessed by the Employer. 

7. Water Supply 

The Contractor shall make his own arrangements at his own expense for water supply for 
construction, sectional testing if any and other purposes.   

8. Relations with Local Communities and Authorities 

In setting and operating his plant and facilities and in executing the Works the Contractor shall 
at all-time bear in mind and to the extent practicable minimize the impact of his activities on 
existing communities.  Where communities are likely to be affected by major activities such 
as road widening or laying of utility lines or the establishment of a camp, large borrow pit or 
haul road, he shall liaise closely with the concerned communities and their representatives and 
if so directed, shall attend meetings arranged by the Employer to resolve issues and minimise 
impacts on local communities. 

9. Fire Prevention 

The Contractor shall take all precautions necessary to ensure that no vegetation or property/ies 
along the line of the road outside the area of the permanent works is affected by fires arising 
from the execution of the Works.  The Contractor shall obtain and follow any instructions of 
the competent authorities with respect to fire hazard when working in the vicinity of gas 
installations.  Should a fire occur adjacent to the project road for any reason, the Contractor 
shall immediately suppress it.  In the event of any other fire emergency in the vicinity of the 
Works the Contractor shall render assistance to the civil authorities to the best of his ability.  
Any scrub or plantation damaged by fire considered by the Employer to have been initiated by 
the Contractor's staff or labour shall be replanted and otherwise restored to the satisfaction of 
the Employer at the Contractor's expense. 

10. Interference with Traffic and Adjoining Properties 

In case any operation connected with the works necessitates diversion, obstruction or closure 
of any road, waterway or any other right of way, the approval of respective competent 
authorities shall be obtained well in advance by the Contractor. In case the Contractor’s 
operations obstruct access to adjacent properties, the Contractor shall be responsible to 
provide reasonable temporary access to the affected parties. In case the Contractor fails to 
provide adequate temporary facilities, this shall be deemed to be an Uncorrected Defect and 
the Employer shall have the right to engage a third party to correct the Defect and the cost of 
such correction will be deducted from the Contract Price. 
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11. Arrangement for Traffic During Construction 

10.1 General 
 

The Contractor shall at all times, carry out work on the City/Urban road in a manner creating 
least interference to the flow of traffic while consistent with the satisfactory execution of the 
same. For all works involving improvements to the existing urban road, the Contractor shall, in 
accordance with the directives of the Engineer as well as the Traffic Police, provide and 
maintain, during execution of the work, a passage for traffic either along a part of the existing 
carriageway under improvement or along a alternative diversion route. Before taking up any 
construction, the Contractor shall prepare a Traffic Management Plan for each road and submit 
it to the Engineer for prior approval. This plan should include inter alia: 
 
A qualified safety officer with support staff to serve as a site safety team 
Provision of traffic safety devises as per IRC:SP 55 with the following specifications: 
 Signages of retro-reflective sheet of high intensity grade 
 Delineators in the form of cones/drums made of plastic/rubber having retro-reflective red 

and white bands, at a spacing of 5 m along with a reflective tape to be tied in between the 
gaps of cones/drums. A bulb preferably using solar energy is to be placed on the top of 
the cone/drum for delineation in the dark hours and night. 

 Barricades using iron sheet with adequate iron railing/frame painted with retro-reflective 
paint in the alternate yellow and black & white stripes. Warning lights at 5 m spacing 
shall be mounted on the barricades and kept lit in dark hours and night. 

 Road markings with hot applied thermoplastic paint with glass beads. 
 Safety measures for the workers engaged including personal protection equipment 
 First aid and emergency response arrangements 

10.2 Passage of Traffic along a Part of the Existing Carriageway under improvement 
 

 For widening/strengthening existing carriageway where part width of the existing 
carriageway is proposed to be used for passage of traffic, treated shoulders shall be 
provided on the side on which work is not in progress. The treatment to the shoulder shall 
consist of providing at least 300 mm moorum layer properly rolled and compacted in a 
width of at least 1.5 m and the surface shall be maintained throughout the period during 
which traffic uses the same to the satisfaction of the Engineer.  

 After obtaining permission of the Engineer, the treated shoulder shall be dismantled, the 
debris disposed of and the area cleared as per the direction of the Engineer. 

10.3 Traffic Safety and Control 
 

The Contractor shall keep the roadway under construction open to traffic and pedestrian 
movement with proper drainage arrangement and smooth surface condition. Suitable ingress 
and egress shall be provided as necessary for all intersecting roads and for all abutting 
properties. Its purpose shall be to protect people from associated hazards and to prevent 
trespassing into the construction zone. 
 
The Contractor shall take all necessary measures for the safety of traffic during construction 
and provide, erect and maintain such barricades, including signs, marking, flags, lights, 
drums, traffic cones, delineators and flagmen as per the traffic management plan submitted by 
the Contractor and approved by the Engineer. An agreed phased programme for the diversion 
of traffic on the urban road shall be drawn up in prior consultation with the Engineer and the 
Traffic Police. 
 
The Contractor shall keep all signs in proper position, clean and legible at all times.  
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The barricades erected on either side of the carriageway/portion of the carriageway closed to 
traffic, shall be of strong design to resist violation, and painted with alternate black and white 
stripes. On each approach, at least two signs shall be put up, one close to the point where 
transition of carriageway begins and the other 120 m away. The signs shall be of approved 
design and of reflective type, as directed by the Engineer. Two persons with red / green flag 
and whistle to be deputed at both ends of the barricades to regulate traffic. Red lanterns or 
warning lights of similar type shall be mounted on the barricades at night and kept lit 
throughout from sunset to sunrise. 
 
At the points where traffic is to deviate from its normal path (whether on temporary diversion 
or part width of the carriageway) the channel for traffic shall be clearly marked with the aid of 
pavement markings, painted drums or a similar device to the directions of the Engineer. At 
night, the passage shall be delineated with lanterns or other suitable light source. 
 
No material to project / spill beyond barricades.  
This work item shall include all labour, equipment and services involved in the erection, 
maintenance, moving, adjusting, cleaning, relocating and storing of signs, barricades, drums, 
traffic cones and delineators furnished by the Contractor as well as all labour and equipment 
involved in the maintenance of traffic lanes and detours, for maintenance of traffic.  
 

 
 

 

 10.4 Maintenance of Diversions and Traffic Control Devices 
 

Signs, lights, barriers and other traffic control devices, as well as the riding surface of 
diversions shall be maintained in a satisfactory condition till such time they are required and 
as directed by the Engineer. Such temporary ways shall be kept free of dust by frequent 
applications of water. 
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Examples of some barricading equipment are as below: 
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12. Transport of Contractor's Equipment or Temporary Works 

Where the Contractor intends to use a particular route for the haulage of large quantities of 
materials he shall consult well in advance with any affected communities and submit in 
advance for the Employer’s approval a plan including but not limited to the proposed route, 
the existing condition of the pavement and bridges, the estimated number and type of vehicle 
movements per day, a programme for monitoring the condition of the pavement and 
structures, and measures for limiting vehicle speeds and dust nuisance in built-up areas.  The 
Employer reserves the right to disallow certain haul routes should these in his opinion cause or 
be likely to cause unreasonable nuisance or hazards to the public. The Employer's approval 
will not remove the Contractor's obligations under this Sub-Clause to prevent and repair 
damage to roads or his liability for compensation for any accidents caused by his vehicles. 

13. Work in Monsoon and Dewatering  

The execution of the work may entail working in the monsoon also. The contractor must 
maintain labour force as may be required for the job and plan and execute the construction and 
erection according to the prescribed schedule. No special/ extra rate will be considered for 
such work in monsoon. The contractor’s rate shall be considered inclusive of cost of 
dewatering required if any and no extra rate shall be payable on this account. 

14. Site Clearance  

Before handing over the work to the Authority, the contractor shall remove all temporary 
structure like the site offices, cement godown, stores, labour hutments etc., scaffolding 
rubbish, left over materials tools and plants, equipments etc., clean and grade the site to the 
entire satisfaction of the Engineer-In-Charge. If this is not done the same will be got done by 
ISCDL at his risk and cost.  

15. Site Documents  

The following site documents shall mainly be maintained by the contractor at site:  

 Copy of contract documents and drawings.  
 Computerized bill format.  
 Site Order Book.  
 Material testing registers / Quality Inspection Reports.  
 Measurement books on computerized format.  
 Progress bar chart.  
 Sample approval register.  
 Hindrance Register.  
 Work Diary.  
 Deviation/variation order registers.  
 Cement consumption register.  
 Reinforcement registers.  
 Concrete cube test register.  
 Slump test register.  
 Silt content and sand bulkage register. 

 
16. Safety Guidelines 

i. Proper and correct lifting methods shall be adopted.  
ii. All lifting tools, tackles and wires ropes etc. shall be of tested quality for safe working 

loads. Wire ropes shall be of sound construction without any splaying.  
iii. It is mandatory for all jobs done at a height of 2.5 M and more to use fall arrestor type 

safety belts & safety nets.  
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iv. While carrying out work in confined areas, proper ventilations and lighting arrangement 
should be made by the contractor. Adequate precautions shall be taken while the work is 
in progress to ensure that naked light, fire, welding or any other hot work is not in 
progress in the vicinity of the area where painting is being carried out.  

v. If the work is to be carried out at height, safety of the personnel is of utmost importance. 
Therefore, all necessary precautions must be taken by the contractor and he has to obtain 
work permit from authorized official of ISCDL for working at height before start the 
work. 

vi. In addition to the above, contractor has to adhere to the following safety checklist: 
 

A. CIVIL WORKS  
• During excavation, the excavated earth must be dumped at a safe distance from the edge 

of excavation. In no case, this shall be less than 1.5 meters from the top edge of the 
excavation.  

• Safe cross walkways are to be provided at distances not more than 30 meters along a 
continuous trenching for pipelines etc.  

• Hard hats (safety helmets), rubber boots, safety shoes, and hand gloves, etc are required 
to be provided for supervising as well as other working personnel by the contractor.  

• Keep a watch on buried cables and underground systems. Ladders, gangways are to be 
provided at convenient places for carrying out required works. Ladders shall be firmly 
secured to ground and rungs of the ladders shall be properly secured and safe.  

• Install Barricading as per IS code with the marking “Indore Smart City Works”. 
 

B. ELECTRICAL WORKS  
• All temporary electrical connections should be got done to conform to statutory 

regulations and a certificate obtained from the authorities. The connection and the wiring 
to be maintained by competent and licensed supervisors and wiremen. As far as possible, 
the cables are to be safely buried to ensure free access to equipment and machineries 
movements.  

• Hard hats (safety helmets) made out of insulating material to be used by personnel 
working in 'live' areas like substations, etc.  

• Safety boots, necessary hand-gloves as required, shall be used.  
• ‘Earthling’ of machineries and equipment shall be ensured. No open/ bare connections 

allowed. The arrangements should be checked periodically for damages to insulation and 
loose connections, etc and rectified so that the wiring becomes non-hazardous.  

• The areas of working during nights shall be properly illuminated with floodlights and 
hand- lamps as per the demand of the job.  

• Danger signals and safety tags in the live areas shall be demonstrated properly. All 
connections to be switched off after the working hours.  

• Isolation switches and main switches shall be accessible easily. Necessary precautions 
should be taken while excavating earthing pits.  
 

C. MECHANICAL WORKS  
• Hard hats (safety helmets), safety belts, eye goggles, face shields, safety boots, hand-

gloves, respirators, etc as required/ directed shall be used.  
• Proper, correct and safe lifting methods shall be adopted  
• All lifting tools tackle and wires ropes etc shall be of tested quality for safe working 

loads. Wire ropes shall be of sound construction without any splaying.  
• Checks to be exercised for broken wires and core proportion in the main body of the wire 

ropes to be rejected. Manufacturer’s guidelines/ standards instructions are to be followed 
for using wire ropes and slings with broken wires. Experience and common sense is of 
immense help.  

• Usage of hoisting belts/ safety belts is must for personnel working at higher elevations.  
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• Only safe gangways / walkways shall be used for movement of personnel. Short cuts shall 
be avoided.  

• Check connections to headman anchors before hoisting.  
• All live wires to be crossed during hoisting shall be made dead near the vicinity of the 

area during hoisting/ rigging.  
• Avoid keeping the loads supported by hoisting equipments for an unreasonable length of 

time.  
• Ropes, cables, and slings must be protected with pads or wooden blocks at sharp edges.  

 
D. GENERAL 

• Safety starts from the individual on the job. Experience and common sense shall be 
generously used. In case of any doubt regarding safety, Engineer–in-Charge can be 
consulted.  

• Proper communication and alertness on the job is to be ensured.  
• Manholes and openings for ducts etc shall be kept properly covered.  
• Correct tools and tackles should be used for every work. Make shift tools and tackles will 

result in accidents.  
• Fire-fighting equipment shall be placed at designated locations and kept unobstructed.  
• Do not use loose clothing, neckties, and etc. while on the job.  
• Safety precautions recommended by the manufacturers/ vendors shall be strictly adhered 

to.  
• All machinery, tools and tackles shall be maintained properly, and clearly. 

 
17. Encumbrances in Construction Area, including Trees and Utilities - 

1. The contractor shall be responsible to coordinate with service provider / concerned 
authorities for cutting of trees, shifting of utilities and removal of encroachments etc. and 
making the site unencumbered from the project construction area required for completion of 
work. This will include initial and frequent follow-up meetings / actions / discussions with 
each involved service provider / concerned authorities. The contractor will not be entitled 
for any additional compensation for delay in cutting of trees, shifting of utilities and removal 
of encroachments by the service provider / concerned authorities. Payment for cutting of 
trees and shifting of utilities as required by the concerned department shall be made by the 
Employer. The entire cut material will be property of the contractor and no cost of such 
material shall be recovered from the contractor which shall be appropriately considered by 
the contractor in his bid. 

2. Drawings scheduling the affected encumbrances such as trees and services like water pipes, 
sewers, oil pipelines, cables, gas ducts, electricity lines, accessories, telephone poles and 
OFC cables etc. included in the contract document shall be verified by the contractor for 
accuracy of scope. 

3. The Employer will make payments to the respective service provider / authorities for cutting 
of trees and shifting of utilities, wherever required. The contractor will obtain necessary 
approval from such Authorities after payments by the Employer and also in cases where 
payments are not required to be made for such shifting. The Employer will also write to all 
concerned departments/ service provider organization for expediting and facilitating cutting 
of trees, shifting of utilities and removal of encroachment etc. 

4. Any services affected by the Works must be temporarily supported by the Contractor who 
must also take all measures reasonably required by the various bodies to protect their 
services and property during the progress of the Works. It shall be deemed to be part of the 
Contract and no extra payment shall be made for the same. 

5. The Contractor may be required to carry out certain works for and on behalf of the various 
bodies and he shall also provide, with the prior approval of the Engineer, such assistance to 
the various bodies as may be authorized by the Engineer. 
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18. Supply of Colored Record Photographs  
 
The Contractor shall, at his own cost, arrange to take colour photographs at various stages / 
facets of the work including interesting and novel features of the work as directed by the IMC 
officials and supply two copies of colour record photographs mounted in the albums including 
negatives with specification and these shall be kept by Employer. 

 
19. Public Awareness / Information Display  

 
The Contractor shall, at his own cost, arrange to provide, erect and maintain necessary display 
boards/ banners etc as directed by IMC officials at selection points of project site giving such 
information as considered necessary for public awareness/ information. 
 

20. Completion Drawings  
 
The contractor is required to submit the completion drawings (As built Drawings) for the work 
done by him. However the completion drawings for works done and covered underground, it is 
essential to prepare the completion drawing as soon as the work is done and before backfilling.  
 
The drawings have to be prepared in digital format in AUTO-CAD, it is therefore made 
mandatory that the completion drawings of the cross section of road with all utilities, Road Plan, 
Inspection Chambers, Rainwater Catch pit, L-section of road etc, shall be submitted along with 
the running account bills for all the works carried out during the period. 
 
The completion drawing should provide adequate data to enable finding the exact location of the 
system in ground at a later date by any other new person. It should also provide the data related to 
material, class and size of the line, its depth in ground, Invert Levels and levels in the manholes. 
The details will be provided from Chainage-wise in details and the plan layout of the roads along 
with Cross section and L-section on the reference map should be updated and submitted along 
with the bill. Two hard copies of the drawings will also be submitted along with the soft copy. 
 

21. Execution of work according to Time Schedule 
 
The Bidder shall include in his bid, a detailed construction programme of executing the project, 
describing broadly the technology and construction methodology major components of the project 
including traffic diversion plan, deployment of machinery, submission of drawings and design. 
The programme shall be supplemented with Master Control Network. The employer reserves the 
right to request for change in Master Control Network after discussions with the successful 
bidder. Mutually agreed Master Control Network shall form part of the Contract. 
 
The Contractor has to start construction works in the fronts available at particular road site. This 
shall be planned in close consultation with the Engineer-In-Charge and in coordination with the 
concerned authorities / departments / local groups. 
 
The Works shall be executed and performed in accordance with the Master Control Network 
(Work Programme) which shall clearly indicate the interlinking / interdependencies of all the 
works of the Contract. 
 
The Programme shall be reviewed jointly by the Employer/ Engineer and the Contractor, at least 
once in a month where-in the hold ups/delays, if any, in the progress of Works, with reference to 
the agreed Schedule shall be given Special Attention. Necessary modifications (updating / 
Revisions) of the Programme, within the overall Time for Completion, shall be carried out by 
mutual agreement between the Employer/ Engineer and the Contractor. 
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22. Working Procedure 

The Contractor shall be required to adopt a Working Procedure based on the following: 

 Protection of properties along the project roads and their activities / operations such that these 
suffer minimum (if any) adverse effects as a result of construction activities.  

 Observe all local requirements related to work and traffic restrictions (for example, 
transportation of material during particular times of a day or week, use of manual labour / 
smaller vehicles for carriage of material to / from narrow lanes) as may be specified by 
ISCDL from time to time.  

 Avoid disruption of any public utility network and promptly restore the same in case of any 
unavoidable disruption at his own cost and time without causing any discomfort to people as 
well as businesses. 

 Provide for all temporary arrangements essential to allow normal operations / living 
conditions for people as well as businesses. 

 
23. Coordination with other Contractors 

Due to the peculiar nature and location of the project, and in view of the objective of proper 
laying of all utility services, the specialist contractors will need to work simultaneously and 
ensure proper mutual coordination to avoid any hardships to the community. ISCDL reserves the 
right to require each Contractor to schedule the order of performance of their Work in such a 
manner as will minimize interference with work of any of the parties involved. As shown in the 
table below, three contractors will need to work simultaneously. 

 
Description of Work Responsibility Implementation Strategy 
1. Roads widening / improvement and 

laying of Footpath, Central Divider, 
RCC Cable Duct, RCC Pipes for 
OFC, Telecom Lines and Gas 
Pipeline, Storm Water Drainage Pipe 
and Chambers, including 
appurtenances signages, road 
markings and adjunct structures. 

Contractor 1 Removal of old road in stretches / phases 
and shifting of electric poles, laying of 
new CC Road with central divider and 
storm water drainage pipes and chambers, 
provide for crossing of utility pipes for 
future demand at regular intervals, laying 
pipes for OFC and Gas, construction of 
RCC Duct, construction of foot-path after 
laying of utility services. 

a. Water supply network (transmission 
/ distribution) including all 
appurtenances and structures – upto 
house connections 

Contractor 2 Laying of utility services network 
including structures and appurtenances in 
designated widths with additional 
excavation if any after excavation by 
Contractor 1 for road, proper finishing of 
chamber / manhole top levels after 
footpath construction by Contractor 1. 
New user-end connections, abandonment 
of old connections / pipes. 

b. Sewerage pipes and manholes – upto 
house connections 

Contractor 2 

c. Treated Sewage Effluent supply 
network including appurtenances and 
structures – upto supply / discharge 
points. 

Contractor 2 

d. Power cables (HV / LV), 
Substations, Distribution Boxes / 
Feeder Pillars etc. upto house 
connections and Street-lighting. 

Contractor 3 Laying of HV/LV cables in RCC Ducts 
upto Distribution Boxes / Feeder Pillars, 
Installation of compact substations, street 
lighting poles installation. New user-end 
connections. 

 
24. Material Storage 

All materials shall be stored as per IS:4082.  



RFP FOR DEVELOPMENT OF EIGHT ROADS AND CONSTRUCTION OF JAWAHAR MARG BRIDGE IN ABD AREA, INDORE SMART CITY 

  Page 75 of 76 
 

Section 4 
Bill of Quantities 
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Section 5 
 

FORM OF AGREEMENT 
 

This agreement, made on the day of __________________between (name and address of Employer) 
(hereinafter called “the Employer) and ________________ (name and address of contractor) 
hereinafter called "the Contractor" of the other part.  
 
Whereas the Employer is desirous that the Contractor execute ____________________(name and 
identification number of Contract) (hereinafter called "the Works") and the Employer has accepted the 
Bid by the Contractor for the execution and completion of such Works and the remedying of any 
defects therein, at a cost of Rs. __________________________   
 
NOW THIS AGREEMENT WITNESSED as follows:   
 
1. In this Agreement, words and expression shall have the same meanings as are respectively assigned 
to them in the conditions of contract hereinafter referred' to and they shall be deemed to form and be 
read and construed as part of this Agreement.   
 
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works 
and remedy any defects therein in conformity in all aspects with the provisions of the contract.   
 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such other sum as 
may become payable under the provisions of the Contract at the times and in the manner prescribed 
by the Contract.    
 
4. The following documents shall be deemed to form and be ready and construed as part of this 
Agreement viz.    

i. Letter of Acceptance  
ii. Contractor's Bid 

iii. Condition of Contract: General and Special  
iv. Contract Data  
v. Bid Data  

vi. Drawings  
vii. Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of the Contract.    
 
In witnessed whereof the parties there to have caused this Agreement to be executed the day and year 
first before written. The Common Seal of__________ was hereunto affixed in the presence of:   
 
Signed, Sealed and Delivered by the said _________________________ in the presence of:    
 
 
 
Binding Signature of Employer …………………………… 
 
Binding Signature of Contractor …………………………… 
 
 
 
 


