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Smart City

KAKINADA SMART CITY CORPORATION LIMITED

National Competitive Bidding

REQUEST FOR PROPOSAL (RFP)
RFP No. KSCCL/ YETIMOGA SEWERAGE/2017
Country: INDIA

Name of the Work - Providing Sewerage System with STP including O & M for 5 years @
Yetimoga in Kakinada

Dated: 12 -04-2017

Email: smartcityofficekkd@gmail.com, Managing Director
kakinadacorporation@gmail.com M/s KSCCL,
Website: www.kakinada.cdma.ap.gov.in Kakinada-533001



RFP Notification

KAKINADA SMART CITY CORPORATION LIMITED

Notification: KSCCL/VPark/2017/1 Dt:11-04-2017

Bids are invited from Eligible Bidders for following Item of works

i

1. Providing amenities to the existing Skill Development Centre at 45th Division in

Kakinada.

a. Re-Development with additional facilities to existing markets at Pedda Market b.

Kotta peta & c. Gandhi nagar

2. Rehabilitation and Development of Vivekananda Park including O&M for 2 Years.

3. Supply of E- Rickshaw, E- Cart-Cargo & E-Cart-Solid Waste and their Comprehensive
Warranty, Maintenance, Construction of Service Centre and Battery Charging Centres

in Kakinada.

4. Infrastructure development of 28 schools in Kakinada Municipal Corporation

o

Kakinada.

Providing Sewerage System with STP including O & M for byears @ yetimoga in

The Proposals can be submitted online e-tendering process through e-procurement portal

www.apeprocurement.gov.in from 13" April 2017 onwards.

For Communication, contact us through

mails : smartcityofficekkd@agmail.com, kakinadacorporation@gmail.com,
Web site: Kakinada.cdma.ap.gov.in

EE Mob:9849906516, SE Mob:9849906506

Sd/- XXXXXX
Managing
Director
KSCCL,
Kakinada.



Key Dates

S. .

No. Activity Key Date* Time
1 Release of RFP 25-Apr-2017 11:00
2 RFP Availability up to in E Procurement 17-May-2017 16:00
3 Last date of receipt of queries on RFP 04-May-2017 17:00

Pre-bid Meeting date
4 Venue: Conference Hall, Municipal

Corporation, Cinema road, Kakinada AP,

India 05-May-2017 11:00
5 Posting of response to queries 06-May-2017 17:00
6 Last date for submission of Bids -

Electronically 17-May-2017 17:00

7 Physical Submission 19-May-2017 11:00
8 Date of opening of technical bids 19-May-2017 11:30
9 Date of opening of Commercial bids 27-May-2017 11:00
10 | Officer Inviting Bids Managing Director, KSCCL, Kakinada

For more details contact:

Kakinada Smart City Corporation Ltd.
Web : www.kakinada.cdma.ap.gov.in

www.apeprocurement.gov.in

Email: smartcityofficekkd@gmail.com

Chief Executive Officer (CEQ), KSCCL,

kakinadacorporation@gmail.com

Email : jsujayarun@gmail.com

Superintending Engineer

email: smartcitysekmc@gmail.com

Executive Engineer,

email: vvenkatasurya99@yahoo.com

M: +91-9989707957

M; +91-9849906506

M: +91-9849906516
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Section | - Instructions to Bidders

A. General

1.

Scope of Bid

1.1 With reference to the RFP notice, specified in the Bid Data Sheet (BDS),
the KSCCL, as specified in the BDS, issues this Bidding document for the
provision of Works as specified in Section V, Work’s Requirements. The name,
identification, and number of lots (contracts) of this RFP are specified in the
BDS.

1.2 Throughout this bidding document:

a. the term “in writing” means communicated in written form (e.g. by
mail, e-mail, fax, including, if specified in the BDS, distributed or
received through electronic-procurement system used by the KSCCL)
with proof of receipt;

b. if the context so requires, “singular” means “plural’ and vice versa; and

c. “Day” means calendar day, unless otherwise specified as a “Business
Day.” A Business Day is any day that is a working day of GoAP. It
excludes the GoAP’s official public holidays.

2.

Fraud and
Corruption

2.1 KSCCL requires compliance with the Indian Penal Code 1860 and
Prevention of Corruption Act 1988. KSCCL defines, for the purposes of
this provision, the terms set forth below as follows

a. “corrupt practice” means the offering, giving, receiving or
soliciting of anything of value to influence the action of a public
official in the procurement process or in contract execution; and

b.  “fraudulent practice” means a misrepresentation of facts in order
to influence a procurement process or the execution of a contract
to the detriment of the Department, and includes collusive
practice among bidders (prior to or after tender submission)
designed to establish bid prices at artificial non-competitive levels
and to deprive the benefits of free and open competition.

2.2 Any effort by a bidder to influence the Department in the Department’s
bid evaluation, bid comparison or contract award decisions may result
in rejection of the bidder’s tender.

2.3 The Department will reject a proposal for award if it determines that
the bidder recommended for award has engaged in corrupt or
fraudulent practices in competing for the contract in question

2.4 In further pursuance of this policy, bidders shall permit and shall cause
their agents (where declared or not), subcontractors, sub consultants,
service providers, suppliers, and their personnel, to permit KSCCL to
inspect all accounts, records and other documents relating to any initial




selection process, prequalification process, bid submission, proposal
submission, and contract performance (in the case of award), and to
have them audited by auditors appointed by KSCCL.

3.

Eligible Bidders

31

3.2

3.3

34

A Bidder may be an Individual or a firm that is a private entity, a state-
owned enterprise or institution or any combination of such entities in
the form of a joint venture (JV) under an existing agreement or with a
new JV agreement entered solely for the purpose of the said bid. In the
case of a joint venture, all members shall be jointly and severally liable
for the execution of the entire Contract in accordance with the Contract
terms. The JV shall nominate a Representative who shall have the
authority to conduct all business for and on behalf of any and all the
members of the JV during the Bidding process and, in the event the JV
is awarded the Contract, during contract execution. The Maximum
number of JV members eligible is specified in the BDS.

A Bidder shall not have a conflict of interest. Any Bidder found to have a
conflict of interest shall be disqualified. A Bidder may be considered to
have a conflict of interest for the purpose of this Bidding process, if the
Bidder:

(a) directly or indirectly controls, is controlled by or is under
common control with another Bidder; or

(b)  hasthe same legal representative as another Bidder; or

(c) has a relationship with another Bidder, directly or through
common third parties, that puts it in a position to influence the
Bid of another Bidder, or influence the decisions of the
Employer regarding this Bidding process; or

(d)  has a close business or family relationship with a professional
staff of the KSCCL who: (i) are directly or indirectly involved in
the preparation of the Bidding document or specifications of
the Contract, and/or the Bid evaluation process of such
Contract; or (ii) would be involved in the implementation or
supervision of such Contract.

A firm that is a Bidder (either individually or as a JV member) shall not
participate in more than one Bid, except for permitted alternative Bids.
This includes participation as a subcontractor in other Bids. Such
participation shall result in the disqualification of all Bids in which the
firm is involved.

A Bidder shall be an Indian national, subject to the restrictions pursuant
to ITB 3.5. A Bidder shall be deemed to have the nationality India if the
Bidder is constituted, incorporated or registered in and operates in
conformity with the provisions of the laws of India, as evidenced by its
articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be.




3.5 The bidder shall not have been blacklisted by any of the Central
government/ State government/ Semi- government/ PSU’s of central/
state governments.

3.6 VOID.

3.7 A Bidder shall provide such documentary evidence of eligibility
satisfactory to the KSCCL, as the KSCCL shall reasonably request.

B. Contents of Bidding Document
4. Sections of Bidding | 4.1 The Bidding document consists of Volume | and Il which includes all the

Document

4.2

sections specified below, and which should be read in conjunction with any
Addenda issued in accordance with ITB 6.

Volume |
PART 1 Bidding Procedures
Section | - Instructions to Bidders (ITB)
Section Il - Bid Data Sheet (BDS)
Section Ill - Evaluation and Qualification Criteria
Section IV -Bidding Forms
PART 2 Works Requirements
Section V - Scope of Work
PART 3 Conditions of Contract and Contract Forms
Section VI - General Conditions(GC)
Section VII- Special Conditions of Contract(SCC)
Section VIII - Contract Forms
Annexure 1: Specifications
Annexure 2: Drawings

The Request for Proposal (RFP) issued by the KSCCL is not part of the
Bidding document.

4.3 The Bidder is expected to examine all instructions, forms, terms, and

specifications in the Bidding document and its updates on web portal
to furnish with its Bid, all information and documentation as is
required by the Bidding document.

5. Clarification of
Bidding
Document, Site

5.1

A Bidder requiring any clarification of the Bidding document shall
contact the KSCCL in writing at the address specified in the BDS or raise
it in writing during the pre-Bid in writing. The KSCCL will respond in




Visit, Pre-Bid
Meeting

5.2

53

writing to any request for clarification, provided that such request is
received prior to the deadline specified in Key Dates. The KSCCL shall
upload the responses online in the AP e-procurement portal and its
website and through mails to the intended bidder who have attended
the pre-bid meeting or who have raised queries. It is the bidder’s
responsibility to check the portal regularly for any updates/postings.
KSCCL will not hold any responsibility of posting the same to individual
bidders.

The Bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all
information that may be necessary for preparing the Bid and entering
into a contract for construction of the Works. The costs of visiting the
Site shall be at the Bidder’s own expense.

The Bidder and any of its personnel or agents will be granted
permission by the KSCCL to enter upon its premises and lands for the
purpose of such visit, but only upon the express condition that the
Bidder, its personnel, and agents will release and indemnify the KSCCL
and its personnel and agents from and against all liability in respect
thereof, and will be responsible for death or personal injury, loss of or
damage to property, and any other loss, damage, costs, and expenses
incurred as a result of the inspection

5.4 The Bidder’s designated representative is invited to attend a pre-Bid

5.5

meeting and/or a Site of Works visit. The purpose of the meeting will be
to clarify issues and to answer questions on any matter that may be
raised at that stage.

The Bidder is requested to submit any questions in writing, to reach the
KSCCL not later than the time specified in ‘Key Dates’.

5.6 Minutes of the pre-Bid meeting, if applicable, including the text of the

questions asked by Bidders, without identifying the source, and the
responses given, together with any responses prepared after the
meeting, shall also publish the clarifications as given in ITB 5.1 and
Minutes of the pre-Bid meeting at the web page identified in the
BDS. Any modification to the Bidding document that may become
necessary as a result of the pre-Bid meeting shall be made by the KSCCL
exclusively through the issue of an Addendum pursuant to ITB 6 and not
through the minutes of the pre-Bid meeting. Non-attendance at the
pre-Bid meeting will not be a cause for disqualification of a Bidder.

5.A. Sufficiency of
the Bid

The Contractor shall be deemed to have satisfied himself before bidding as
to the correctness and sufficiency of his tender for the Scope of Work.

6. Amendment of
Bidding Document

6.1

6.2

At any time prior to the deadline for submission of Bids, KSCCL may
amend the Bidding document by issuing addenda.

Any addendum and / or clarifications issued shall be part of the Bidding




document and shall be uploaded on the e-procurement portal (as
specified in key dates) in accordance with ITB 4.3. KSCCL shall also
publish the addendum on the web page in accordance with ITB 5.6.

C. Preparation of Bids

7. Cost of Bidding

7.1

The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the KSCCL shall not be responsible or liable for
those costs, regardless of the conduct or outcome of the Bidding
process.

7.2 Transaction Fee: It is mandatory for all the participating bidders to pay

electronically the Transaction fee to M/s Vupadi Techno Service (P) Ltd
through "Payment Gateway Service on E-Procurement platform". The
Electronic Payment Gateway accepts all Master and Visa card issued by
any bank and Direct Debit facility / Net Banking of ICICI Bank, HDFC to
facilitate the transaction. This is in compliance as per G.O Ms No 13 IT &
C Dept, dated 5-7-2006. A Service Tax of 15 % + Bank Charges for Credit
Card Transaction of 1.85% on the transaction Amount payable to M/s
Vupadi Techno Service (P) Ltd shall be applicable which is non-
refundable. The Transaction fee payable is specified in the BDS.

7.3 Bid Processing Fee: A bidding processing fee is payable by the bidder in

the form of a Demand Draft drawn in the name of Kakinada Smart City
Corporation Limited payable at Kakinada. Scanned Copy of the demand
draft shall be uploaded during the bid submission and shall be
physically submitted along with the bid. The Bid Processing fee payable
is specified in the BDS.

8. Language of Bid

8.1 The Bid, as well as all correspondence and documents relating to the Bid

exchanged by the Bidder and the KSCCL, shall be in English.

9. Documents
Comprising the Bid

9.1 The Bid shall comprise the following:

(@) Letter of Bid prepared in accordance with ITB 10;

(b)  Schedules including Bill of Quantities, completed in accordance
with ITB 10 and ITB 12;

(c)  Bid Security in accordance with ITB 17.1;

(d) Authorization: written confirmation authorizing the signatory of
the Bid to commit the Bidder, in accordance with ITB.3;

(e) Qualifications: documentary evidence in accordance with ITB 15
establishing the Bidder’s qualifications to perform the Contract
if its Bid is accepted;

(f)  Conformity: a technical proposal in accordance with ITB 14;

(@) Any other document required in the BDS.




9.2

In addition to the requirements under ITB 9.1, Bids submitted by a JV
shall include a copy of the Joint Venture Agreement entered into by all
members

10. Letter of Bid and
Schedules

10.1

The Letter of Bid and Schedules, including the Bill of Quantities, shall be
prepared using the relevant forms furnished in Section IV, Bidding
Forms. The forms must be completed without any alterations to the
text, and no substitutes shall be accepted except as provided under ITB
18.3. All blank spaces shall be filled in with the information requested.

11. Alternative Bids

111

No alternative Bids shall be considered. Bidders submitting unsolicited
alternative proposals will be summarily rejected.

12.Bid Prices and
Discounts

12.1

12.2

12.3

12.4
12.5

12.6

12.7

12.8

The prices quoted by the Bidder in the Letter of Bid and in the Bill of
Quantities shall conform to the requirements specified below.

The Bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items against which no rate or price is
entered by the Bidder shall be deemed covered by the rates for other
items in the Bill of Quantities and will not be paid for separately by the
Employer.

The price to be quoted in the Letter of Bid, in accordance with ITB 10.1,
shall be the total price of the Bid.

VOID

Unless otherwise specified in the BDS and the Conditions of Contract,
the rates and prices quoted by the Bidder are fixed.

If so specified in ITB 1.1, Bids are being invited for individual lots
(contracts) or for any combination of lots (packages). Bidders wishing to
offer discounts for the award of more than one Contract shall specify in
their Bid the price reductions applicable to each package, or
alternatively, to individual Contracts within the package. Discounts shall
be submitted in accordance with ITB 12.4, provided the Bids for all lots
(contracts) are opened at the same time.

All duties, taxes as mentioned in ITB 12.A, and other levies payable by
the Contractor under the Contract, or for any other cause, as of the date
shall be included in the rates and prices and the total Bid Price
submitted by the Bidder.

The quantities mentioned in the BOQ are tentative. The variation in
BOQ may be + or — 15%. The Bidder has to execute additional works
which are not covered in the BOQ but necessary for completion of the
work and as per the direction of the KSCCL authority. The rate of that
particular item will be paid as per the SOR of 2016-17 of Govt of AP for
item covered in the SOR and least quotation for the item not covered in
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the SOR.

12.A. Taxes, Duties
etc.

12.8 As part of the Contract Price, the Contractor shall, in connection with the
Work include sales tax, octroi, all applicable duties, works contract tax
and any other taxes including sales tax on the Work, VAT, levies or
royalties payable on the materials and equipment forming part of the
Work, now or hereafter imposed, increased or modified from time to
time and shall also include any other statutory obligations and no claims
on this account shall be entertained or allowed at any stage
subsequently.

12.9 Taxes, charges, Cess etc including (but not limited to) Work Contract Tax
(WCT), Seignorage/ Sales tax/ Labour Cess and any other charges as may
be applicable from time to time at the prevailing rates shall be deducted
from all payments made to the Contractor. Contractor shall provide Form
“C”, Form “38”, or any other forms and comply with all the formalities
that may be required by the Central/State Government for procurement
of Owner supplied material.

All duties, insurances, taxes, and other levies payable by the
Implementing Agency under the Contract, or for any other cause, as of
the date of submission of bids, shall be included in the total bid price
submitted by the Bidder. Bidder should be aware of its tax liability in the
Client’s country/state (in which he is working) should be reflected in the
Contract. No additional claims will be entertained or allowed at any stage
subsequently.

13. Currencies of Bid
and Payment

13.1 The currency of the Bid and the currency of payments shall be in
Indian Rupees.

14. Documents
Comprising the
Technical Proposal

14.1 The Bidder shall furnish a technical proposal including a statement of
work methods, equipment, personnel, schedule and any other
information as stipulated in Section IV, Bidding Forms, in sufficient detail
to demonstrate the adequacy of the Bidder’s proposal to meet the
work’s requirements and the completion time.

15. Documents
Establishing the
Eligibility and
Qualifications of
the Bidder

15.1 To establish Bidder’s eligibility in accordance with ITB 3, Bidders shall
complete the Letter of Bid, included in Section IV, Bidding Forms and
submit true copies of all relevant documents as mentioned.

15.2 In accordance with Section Ill, Evaluation and Qualification Criteria, to
establish its qualifications to perform the Contract the Bidder shall
provide the information requested in the corresponding information
sheets included in Section IV, Bidding Forms.
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16. Period of Validity
of Bids

16.1 Bids shall remain valid for the Bid Validity period specified in the BDS. The
Bid Validity period starts from the date fixed for the Bid submission
deadline (as prescribed by the KSCCL in accordance with ITB 20). A Bid
valid for a shorter period shall be rejected by the KSCCL as
nonresponsive.

16.2 In exceptional circumstances, prior to the expiration of the Bid
validity period, KSCCL may request Bidders to extend the period of
validity of their Bids. The request and the responses shall be made in
writing. If a Bid Security is requested in accordance with ITB 17, it shall
also be extended for thirty days (30 days) beyond the deadline of the
extended validity period. A Bidder may refuse the request without
forfeiting its Bid security. A Bidder granting the request shall not be
required or permitted to modify its Bid.

17. Bid Security

17.1 The Bidder shall furnish as part of its Bid, a Bid Security as specified in the
BDS in the amount as specified in the BDS.

17.2 The Bid Security shall be paid in the form of an unconditional Bank
guarantee issued by a nationalized bank or scheduled/ commercial
bank drawn in favour of Kakinada Smart City Corporation Limited
payable at Kakinada.

The Bid Security shall be submitted using the Bid Security Form
included in Section IV, Bidding Forms, The Bid Security shall be valid for
thirty days (30 days) days beyond the original validity period of the Bid,
or beyond any period of extension if requested under ITB 16.2.

17.3 If a Bid Security specified pursuant to ITB 17.1 is not submitted along
with the bid then the bid shall be rejected as non-responsive

17.4 If a Bid Security is specified pursuant to ITB 17.1, the Bid Security of
unsuccessful Bidders shall be returned within 60 days of award of work
to the successful bidder

17.5 VOID
17.6 The Bid Security may be forfeited-

c. if a Bidder withdraws its Bid during the period of Bid validity
specified by the Bidder on the Letter of Bid, or any extension
thereto provided by the Bidder; or

d. if the successful Bidder fails to:
(i) sign the Contract in accordance with ITB 40; or
(ii) furnish a Performance Security

17.7 The Bid Security of a JV shall be in the name of the JV that submits the Bid.

18. Format and
Signing of Bid

18.1 The Bidder shall prepare one original of the documents comprising the
Bid as described in ITB 9 and clearly mark it “ORIGINAL.” In addition, the
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Bidder shall submit copies of the Bid, in the number specified in the BDS
and clearly mark them “Copy.” In the event of any discrepancy between
the original and the copies, the original shall prevail.

18.2 Bidders shall mark as “CONFIDENTIAL” all information in their Bids
which is confidential to their business. This may include proprietary
information, trade secrets, or commercial or financially sensitive
information.

18.3 The original and all copies of the Bid shall be typed or written in indelible ink
and shall be signed by a person duly authorized to sign (with blue colour
pen only) on behalf of the Bidder. This authorization shall consist of a
written Power of Attorney and shall be attached to the Bid. The name and
position held by each person signing the authorization must be typed or
printed below the signature. All pages of the Bid where entries or
amendments have been made shall be signed or initialled by the person
signing the Bid (with blue colour pen only).

18.4 In case the Bidder is a JV, the Bid shall be signed by an authorized
representative of the JV on behalf of the JV, and so as to be legally
binding on all the members as evidenced by a power of attorney signed
by their legally authorized representatives.

18.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are
signed or initialled by the person signing the Bid.

D. Submission and Opening of Bids

19. Sealing and
Marking of Bids

19.1 Unless specified in BDS in detail about submission process of the bid the
following is to be followed.

19.2 The Bids needs to be submitted on the e-tendering portal i.e.,
https://tender.apeprocurement.gov.in.

19.3 (A) Physical bid submission should be by hand shall enclose the original
of the Technical Bid and copy of the Technical Bid in separate sealed
envelopes, duly marking the envelopes as “ORIGINAL - TECHNICAL BID”,
and “COPY NO.. - TECHNICAL BID”. These envelopes, the first
containing the originals and the others containing copies, shall then be
enclosed in one single envelope per set. If permitted in accordance with
ITB 11, alternative bids shall be similarly sealed, marked and included in
the sets. The rest of the procedure shall be in accordance with ITB 19.4
and 19.7.

(B) Bidders submitting bids electronically shall follow the electronic bid
submission procedures specified in the BDS.

19.4 The inner and outer envelopes shall:
(a) bear the name and address of the Bidder;

(b) be addressed to the Employer in accordance with BDS 20.1 and
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(c) bear the specific identification of this bidding process indicated in
the BDS 1.1

19.5 The outer envelopes and the inner envelopes containing the Technical
Bid shall bear a warning not to open before the time and date for the
opening of Technical Bid, in accordance with ITB 23

19.6 VOID

19.7 If all envelopes are not sealed and marked as required, the Employer
will assume no responsibility for the misplacement or premature
opening of the bid.

19.8 All pages in the bid should be numbered appropriately in serial order

20. Deadline for
Submission of Bids

20.1 Bids must be received by KSCCL at the address and no later than the
date and time specified in the BDS.

20.2 KSCCL may, at its discretion, extend the deadline for the submission of
Bids by amending the Bidding document in accordance with ITB 6, in
which case all rights and obligations of KSCCL and Bidders previously
subject to the deadline shall thereafter be subject to the deadline as
extended.

21. Late Bids

21.1 KSCCL shall not consider any Bid that arrives after the deadline for
submission of Bids, in accordance with ITB 20. Any Bid received by
KSCCL after the deadline for submission of Bids shall be declared late,
rejected.

21.2 Bidders are encouraged to submit their bids well in advance and avoid
last minute rush resulting in “non responsive website/ slow uploading/
server down/ server not working etc.” or any other case as it may be
during the submission of the bids online on the e-procurement system.
KSCCL will not be responsible for occurrence of any of the above events.

21.3 Evaluation of bids shall be based on the uploaded document. if there is
any discrepancy between the physical and online documents,
documents submitted online ONLY will prevail.

22. Withdrawal,
Substitution, &
Modification of Bids

22.1 The Bidder may/will not be allowed to withdraw, substitute and modify
their bid after it has been submitted and accepted by KSCCL. Any
withdrawal of bids will be result in forfeit of Bid security.

23. Bid Opening

23.1 Except in the cases specified in ITB 21 and ITB 22, KSCCL shall publicly
open and read out in accordance with this ITB all Bids received by the
deadline, at the date, time and place specified in the BDS, in the
presence of Bidders™ designated representatives.

23.2 All envelopes shall be opened one at a time, reading out: the name of the
Bidder and responsiveness of the bid.
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E. Evaluation and Comparison of Bids

24. Confidentiality

24.1 Information relating to the evaluation of Bids and recommendation of
contract award shall not be disclosed to Bidders or any other persons
not officially concerned with the Bidding process.

24.2 Any effort by a Bidder to influence the KSCCL in the evaluation of the
Bids or Contract award decisions may result in the rejection of its Bid.

25. Clarification of
Bids

25.1 To assist in the examination, evaluation, and comparison of the Bids,
and qualification of the Bidders, KSCCL may, at its discretion, ask any
Bidder for a clarification of its Bid, given a reasonable time for a
response. Any clarification submitted by a Bidder that is not in response
to a request by KSCCL shall not be considered. KSCCL’s request for
clarification and the response shall be in writing.

25.2 If a Bidder does not provide clarifications of its Bid by the date and time
set in KSCCL's request for clarification, its Bid may be rejected.

26. Deviations,
Reservations, and
Omissions

26.1 During the evaluation of Bids, the following definitions apply:

(a) “Deviation” is a departure from the requirements specified in the
Bidding document;

(b) “Reservation” is the setting of limiting conditions or withholding
from complete acceptance of the requirements specified in the
Bidding document; and

(c) “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding document.

27. Determination of
Responsiveness

27.1 KSCCL's determination of a Bid’s responsiveness is to be based on the
contents of the Bid itself, as defined in ITB 9.

27.2 A substantially responsive Bid is one that meets the requirements of the
Bidding document without material deviation, reservation, or omission.

27.3 The KSCCL shall examine the technical aspects of the Bid submitted in
accordance with ITB 14, in particular, to confirm that all requirements of
Section V, Scope of Work have been met without any material deviation,
reservation or omission.

27.4 If a Bid is not substantially responsive to the requirements of the
Bidding document, it shall be rejected by KSCCL.

28. Correction of
Arithmetical Errors

28.1 Provided that the Bid is substantially responsive, KSCCL shall correct
arithmetical errors on the following basis:

(a) if there is a discrepancy between the unit price and the total price
that is obtained by multiplying the unit price and quantity, the unit
price shall prevail and the total price shall be corrected,
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(b) if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the total
shall be corrected; and

(c) if there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is
related to an arithmetic error, in which case the amount in figures
shall prevail subject to (a) and (b) above.

28.2 Bidders shall be requested to accept correction of arithmetical errors.
Failure to accept the correction in accordance with ITB 28.1, shall result
in the rejection of the Bid.

29. VOID

30. Subcontractors

30.1 Unless otherwise stated in the BDS, KSCCL does not intend to execute any
specific elements of the Works by subcontractors selected in advance by
the KSCCL.

30.2 Bidders may propose subcontracting up to the percentage of total value
of contracts or the volume of works as specified in the BDS.
Subcontractors proposed by the Bidder shall be fully qualified for their
parts of the Works.

30.3 The subcontractor’s qualifications shall not be used by the Bidder to qualify
for the Works unless their specialized parts of the Works were previously
designated by the KSCCL in the BDS as can be met by subcontractors
referred to hereafter as ‘Specialized Subcontractors’, in which case, the
qualifications of the Specialized Subcontractors proposed by the Bidder
may be added to the qualifications of the Bidder.

31. Evaluation of Bids

31.1 KSCCL shall use the criteria and methodologies listed in this ITB and
Section Ill, Evaluation and Qualification Criteria. No other evaluation
criteria or methodologies shall be permitted. By applying the criteria and
methodologies KSCCL shall determine the Most Advantageous Bid in
accordance with ITB 36.

31.2 To evaluate a bid KSCCL shall consider the following:

(a) The selection is based on Least Cost Based selection (LCS) as
specified in BDS

(b) The evaluation committee shall evaluate the technical proposals on
the basis of their responsiveness to the Terms of Reference,
applying the evaluation criteria, sub-criteria, and point system
specified in BDS. Each responsive Proposal will be given a technical
score (St). A Proposal shall be rejected at this stage if it does not
respond to important aspects of the RFP, and particularly the Terms
of Reference or if it fails to achieve the minimum technical score
specified in the BDS.
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(c) The bidders who score minimum qualifying score or more as
specified in the BDS shall be treated at par and be considered
technically qualified are eligible for opening of financial bid.
Financial bids of only those bidders who are qualified in Technical
will be opened.

(d) The bid price, excluding Provisional Sums and the provision, if any,
for contingencies in the Summary Bill of Quantities (BoQ), Activity
Schedule, but including all works items, where priced competitively;

(e) price adjustment for correction of arithmetic errors in accordance
with ITB 28;

(f) any other additional evaluation factors specified in the BDS and
Section lll, Evaluation and Qualification Criteria.

31.3 The estimated effect of the price adjustment provisions of the Conditions
of Contract, applied over the period of execution of the Contract, shall
not be taken into account in bid evaluation.

32. Comparison of
Bids

32.1 KSCCL shall compare the evaluated costs of all substantially responsive Bids
established in accordance with ITB 31.2 to determine the Bid that has the
lowest evaluated cost.

33. Abnormally Low
Bids

33.1 An Abnormally Low Bid is one where the Bid price, in combination with other
elements of the Bid, appears so low that it raises material concerns as to
the capability of the Bidder in regards to the Bidder’s ability to perform the
Contract for the offered Bid Price.

33.2 In the event of identification of a potentially Abnormally Low Bid, KSCCL
shall seek written clarifications from the Bidder, including detailed price
analyses of its Bid price in relation to the subject matter of the contract,
scope, proposed methodology, schedule, allocation of risks and
responsibilities and any other requirements of the Bidding document.

33.3 After evaluation of the price analyses, taking into consideration the
schedule of estimated Contract payments, the KSCCL may require that
the amount of the performance security be increased at the expense of
the Bidder to a level sufficient to protect the KSCCL against financial loss
in the event of default of the successful Bidder under the Contract. If the
increased amount of the performance security is not acceptable to the
successful bidder, the KSCCL may in writing reject the bid of the
successful bidder and in such case the next ranked bidder may be called
for the negotiations and if such situation still persists the next placed
bidder may be called for negotiations and so on till the finalization of
the contract or the KSCCL may cancel the bidding process and recall the
RFPs.

33.4 If the bid price is abnormally low i.e., more than 15% less than the KSCCL
estimated value, the bidder should deposit an additional security
deposit for an equivalent amount of deference between the 15% and
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quoted price as per ITB 42.

34. Unbalanced or
Front Loaded Bids

34.1 If the Bid that is evaluated as the lowest evaluated cost is, in KSCCL's opinion,
seriously unbalanced or front loaded, the KSCCL may require the Bidder to
provide written clarifications. Clarifications may include detailed price
analyses to demonstrate the consistency of the Bid prices with the scope of
works, proposed methodology, schedule and any other requirements of
the Bidding document.

34.2 After evaluation of the price analyses, taking into consideration the
schedule of estimated Contract payments, the KSCCL may require that
the amount of the performance security be increased at the expense of
the Bidder to a level sufficient to protect the KSCCL against financial loss
in the event of default of the successful Bidder under the Contract. If
the increased amount of the performance security is not acceptable to
the successful bidder, the KSCCL may in writing reject the bid of the
successful bidder and in such case the next ranked bidder may be called
for the negotiations and if such situation still persists the next placed
bidder may be called for negotiations and so on till the finalization of
the contract or the KSCCL may cancel the bidding process and recall the
RFPs.

34.3 If the component wise price in the bid is unbalanced or front loaded by
less than 15%, the bidder should deposit an additional Performance
security for an equivalent amount of 1.5 times of the difference
between the estimated price and quoted price for the unbalanced
component. As per ITB 42

35. Qualifications of
the Bidder

35.1 KSCCL shall determine to its satisfaction whether the eligible Bidder that is
selected meets the qualifying criteria specified in Section Ill, Evaluation
and Qualification Criteria.

35.2 The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted by the Bidder, pursuant
to ITB 15. The determination shall not take into consideration the
qualifications of other firms such as the Bidder’s subsidiaries, parent
entities, affiliates, subcontractors (other than Specialized Subcontractors if
permitted in the Bidding document), or any other firm(s) different from the
Bidder.

36. Most
Advantageous Bid

36.1 Having compared the evaluated costs of Bids, KSCCL shall determine the
Most Advantageous Bid. The Most Advantageous Bid is the Bid of the
Bidder that meets the Evaluation criteria as per Section IIl.
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37. KSCCL’s Right to
Accept Any Bid,
and to Reject Any
or All Bids

37.1 KSCCL reserves the right to accept or reject any Bid and to annul the Bidding
process and reject all Bids at any time prior to Contract Award, without
thereby incurring any liability to Bidders. In case of annulment, all Bids
submitted and specifically, Bid securities, shall be promptly returned to the
Bidders.

38. Notice of Intention
to Award

38.1 After determination of Most Advantageous Bid as per ITB 36 KSCCL
will issue Letter of Award to the successful bidder.

F. Award of Contract

39. Award Criteria&
Notification of
Award.

39.1 Subject to ITB41, KSCCL shall award the Contract to the successful Bidder.
This is the Bidder whose Bid has been determined to be the Most
Advantageous Bid. KSCCL will issue Letter of Award to the Most
Advantageous Bid

40. Signing of Contract

40.1Promptly upon Notification of Award, the successful bidder shall within 4
days submit Letter of Acceptance of work and within 10 days enter in to
the agreement with the KSCCL after duly submitting the performance
bank guarantee and completion of any other formalities.

40.2 Within 3 working days from entering into the contract agreement, KSCCL
will issue a Work Order duly indicating the commencement date. Unless
otherwise specified the date of commencement of work is the date of
issue of Work Order.

41. Performance Bank
Guarantee

42.1 Within 10 days of the receipt of the Letter of Award from KSCCL, the
successful Bidder shall furnish the Performance Security as mentioned in
accordance with the General Conditions of Contract, subject to ITB 34

42.2 Failure of the successful Bidder to submit the above-mentioned
Performance Security or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Bid
Security. In that event, the KSCCL may award the Contract to the Bidder
offering the next Most Advantageous Bid.

42. Additional
Performance
Security

41.1 Within 10 days of the receipt of the Letter of Award from KSCCL, the
successful Bidder shall furnish the Additional Performance Security as
mentioned in accordance with the General Conditions of Contract,
subject to ITB 33 and 38

41.2 Failure of the successful Bidder to submit the above-mentioned additional
Performance Security or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Bid
Security. In that event, the KSCCL may award the Contract to the Bidder
offering the next Most Advantageous Bid.




Section II - Bid Data Sheet (BDS)

Section Il - Bid Data Sheet (BDS)

A. General

ITB1.1

The reference number of the Request for Proposal (RFP) is: KSCCL/ YETIMOGA
SEWERAGE /2017

KSCCL is Kakinada Smart City Corporation Limited.

The name of the RFP is Providing Sewerage System with STP including O & M for
5 years @ Yetimoga in Kakinada

ITB 1.2(a)

Electronic —Procurement System
The following e procurement system will be used for bidding process.

www.apeprocurement.gov.in

The electronic-procurement system shall be used to manage the issuing of bid
documents, submission and opening of bid documents including queries, issue
of clarifications etc. following aspects of the Bidding process:

ITB 3.1

Maximum number of members in the JV shall be- 2 (Two)

B. Contents

of Bidding Document

ITB 5.1

For Clarification of Bid purposes only, the KSCCL address is:

Kakinada Smart City Corporation Limited
D.No- 2-33-10, Peketivari street,

Perraju peta, Kakinada- 533001, AP, India
Web: www.kakinada.cdma.ap.gov.in
Email: smartcityofficekkd@gmail.com
kakinadacorporation@gmail.com

Attention:

Superintending Engineer Executive Engineer
Mobile: 9849906506 Mobile: 9849906516
Email: smartcitysekmc@gmail.com Email: vvenkatasurya99@yahoo.com

OR
CEO, KSCCL
Email: jsujayarun@gmail.com M: 9989707957

ITB 5.4

A Pre-Bid meeting shall take place as per the Key Dates

19
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ITB 5.6 As per ITB 5.1
C. Preparati65
on of Bids
ITB7.2 The transaction fee of this bid to be paid online to M/s. Vupadi Techno
Services Pvt. Ltd. is Rs.11,500.00 (Rupees Eleven Thousand Five Hundred only)
including service tax.
ITB7.3 The Bid Processing fee payable by demand draft is Rs.50,000.00 (Rupees Fifty
Thousand Only) in favour of Kakinada Smart City Corporation Ltd, payable at
Kakinada
ITB 12.5 The prices quoted by the Bidder shall be Fixed. Price variation/ escalation
will be as per latest GoAP guidelines / Circulars prevailing during the
execution of work.
ITB 16.1 The Bid validity period shall be 180 days from the due date of submission of
the bid.
ITB17.1 A Bid Security in the form of BG for Rs 8,00,000/- (Rupees Eight Lakhs only)
required to be submitted along with the bid drawn in favour of Kakinada
Smart City Corporation Ltd.
ITB 18.1 In addition to the original of the Bid, the number of copies to be submitted is:

2 (two)

D. Submission and Opening of Bids

ITB 20.1

For Bid submission purposes only, The address where the bid is to be

submitted is as per ITB 5.1

Attention: The Managing Director

Kakinada Smart City Corporation Limited

D.No- 2-33-10, Peketivari street,

Perraju peta, Kakinada- 533001, AP, India

The deadline for Bid submission online and physical submission is as per
Key Dates

Bidders are to submit the bids electronically only as per ITB 1.2 (a)

The electronic Bidding submission procedures shall be by e procurement
portal of GOAP i.e., www.apeprocurement.gov.in

After submission of the bid electronically the bidder has to submit physical




21

copies as per clause ITB 18.1 by the date given in Key Dates

ITB 23.1

The Bid opening shall take place at:

Street Address: O/o The Commissioner

Municipal Corporation, Cinema Road

Kakinada 533 001

Bid opening date and tile shall be as per Key Dates

E. Evaluation, and Comparison of Bids

ITB 31.2
(d)

Additional requirements apply. These are detailed in the evaluation criteria in
Section Ill, Evaluation and Qualification Criteria.
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Section lll - Evaluation and Qualification
Criteria

Bid Evaluation Process

The method of evaluation of the Most Advantageous Bid will be based on Quality Based Least
Cost Selection (QBLCS). It contains Three steps as given below.

The Employer shall constitute a Tender Evaluation Committee to evaluate the responses of the
bidders. The Tender Evaluation Committee shall evaluate the responses to the RFP and all
supporting documents/documentary evidence. Inability to submit requisite supporting
documents/documentary evidence by bidders may lead to rejection of their bids.

The decision of the Tender Evaluation Committee in the evaluation of bids shall be final. No
correspondence will be entertained outside the process of evaluation with the Committee. The
Tender Evaluation Committee may ask for meetings or presentation with the Bidders to seek
clarifications or conformations on their bids.

The tender Evaluation Committee reserves the right to reject any or all bids. Each of the
responses shall be evaluated as per the criteria and requirements specified in this RFP. The steps
for evaluation are as follows-

The Technical Evaluation Committee will review the PQ/Technical bids to determine whether
the bids are substantially responsive. Bids that are not substantially responsive are liable to be
disqualified at Authority’s discretion.

1. The method of evaluation of the Most Advantageous Bid will be based on Quality Based
Least Cost Selection (QBLCS). It contains 3 steps as given below.

A. Prequalification (PQ)
B. Technical Evaluation
C. Financial Evaluation

After the bidder qualifies in the PQ, he will only be considered for Technical Evaluation.
Bidders who score minimum marks specified in the Bid Data Sheet (clause 31.2), will be
further evaluated for Financial evaluation.

The Purchaser shall constitute a Tender Evaluation Committee to evaluate the responses of
the bidders. The Tender Evaluation Committee shall evaluate the responses to the RFP and
all supporting documents/documentary evidence. Inability to submit requisite supporting
documents/documentary evidence by bidders may lead to rejection of their bids.

The decision of the Tender Evaluation Committee in the evaluation of bids shall be final. No
correspondence will be entertained outside the process of evaluation with the Committee.
The Tender Evaluation Committee may ask for meetings or presentation with the Bidders to
seek clarifications or conformations on their bids.
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The tender Evaluation Committee reserves the right to reject any or all bids. Each of the

responses shall be evaluated as per the criteria and requirements specified in this RFP. The
steps for evaluation are as follows-

1.1. Stage 1: Pre-Qualification

The Technical Evaluation Committee shall validate the following documents as per RFP. Each
of the Pre-Qualification condition mentioned in this RFP is MANDATORY. In case, the Bidder
does not meet any one of the conditions, the bidder shall be disqualified.

1.1.1.

1.1.2.

1.1.3.

1.1.4.
1.1.5.

1.1.6.
1.1.7.

1.1.8.

1.1.9.

Scanned copy of Demand Draft towards the cost of bid from a Nationalized/
Scheduled / commercial Bank drawn in favor of Kakinada Smart City Corporation
Limited payable at Kakinada.

Scanned copy of Bank Guarantee in respect of Bid Security from any
nationalized/Scheduled /commercial Bank drawn in favor of Kakinada Smart City
Corporation Limited payable at Kakinada.

Original Bank Guarantee in respect of Earnest Bid Security and bid processing fees
should be submitted physically.

Permanent Account No (PAN) of the Bidder/Firm/Company/ Society.

Self-attested copy of sales/service tax registration and sales/service tax return filed
in last three years.

Self-attested copy of certificate that the up-to date Income Tax Returns filed.

Self-attested documentary evidence of (a) the Proof of Residence of the Bidder (in
case of Proprietor/Partnership Firm (b) Proof of Registered Office of the Company
and Residential Address of the Director/Authorized Representative (in case of
Bidder being a Company) (c) Proof of Registered office of the Society and Residence
of President/Secretary (in case Bidder being a Society) as well as, Proof of the
Address of the Office of the Bidder Firm/Company/Society.

Self-attested copy of bank statement indicating name of the Bank and Account No.
of the Bidder Firm/Company/Society.

A completion certificate from the client agency certifying the successful completion
of the similar work done by the bidder may be uploaded along-with the tender
documents.

1.1.10. The turnover/network/financial status of the bidder shall be ascertained from the

following documents which the bidder is required to upload (scanned copy) along
with the tender document for the preceding three Financial years FY 2013-14,
2014-15 and 2015-16 duly certified by a Charted Accountant

0 Audited Financial Statement of the Firm/Company/ Society
0 Audited Balance sheet of the Firm / Company /Society

0 Audited copies of profit and loss statements
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1.1.11. The scanned copy of latest license from Labor Commissioner to employ contract
labor under Contract Labor Act may be submitted. The bidder shall submit an
undertaking that the necessary permission from the labour department will be
submitted within 3 months of award of the work.

1.1.12. Technical bids along with the compliance sheet of technical specifications and with
necessary documents should be filled in all respects and each paper should be
sighed by the authorized representative, scanned and uploaded in e-tendering
portal.

1.1.13. The bidder has to submit a Letter of Bid as per format given.

1.1.14. The bidders should submit copy of valid Certificate of Registration attested by
Company Secretary/ Authorized Signhatory

1.1.15. The bidder qualified / satisfies in Pre-Qualification (PQ) criteria (such as financial
eligibilities, technical eligibilities) will be considered further for evaluation.

1.1.16. The bidder should meet all the eligibility criteria as per ITB 3 and submit
documentary proof in (i) Form ELI- 1.1, 1.2 and 1.3 with attachments and (ii) Letter
of Bid

1.1.17. The bidder (including members of JV) should provide information on

1.1.17.1. History of Contract non- performance where (a) nonperformance was not
challenged by the bidder, including through referral to the dispute resolution
mechanism under the respective contract, and (b) contracts that were so challenged
but fully settled against the bidder Nonperformance must be based on all
information on fully settled disputes or litigation, i.e. dispute or litigation that has
been resolved in accordance with the dispute resolution mechanism under the
respective contract and where all appeal instances available to the Bidder have been
exhausted.

The bidder should submit Form CON- 2
1.1.18. Suspension based on poor execution of a Bid
1.1.19. History of Litigation and Pending litigations and should submit Form CON- 2
1.1.20. PQ for selection:

Technical:

% Should have experience in Urban sewerage projects — 2 Projects Worth 5
Crores

%+ Should have experience in construction of treatment plant of capacity 1.0
MLD and above capacity— 2 Projects
% In case of JV, no JV partner should be less than 30% of the criteria cited

above and partners together should meet the total criteria.
Financial

/7

% The bidder should have positive Net Worth in last three financial years.
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®,

% The bidder should have a minimum average annual turnover of Rs. 5.0 Cr. In
the last three financial years.

Attested copies of the bidders audited annual reports/ financial
statement for each of the three financial years’ i.e., 2013-14, 2014-15
and 2015-16 have to be attached along with a certificate from a
practicing Chartered Accountant on his letter head confirming annual
turnover, net profit, and net worth during these years.

10% weightage per year on the annual turnover will be
considered for bringing the turnover to the current year.

The bidder should submit FIN- 3.1 and 3.2 with attachments in
support of the financial qualification.

% Incase JV, each JV partner should meet 30% of the criteria cited above and
partners together should meet the total criteria.

1.2. Stage Il Technical Evaluation

The Technical Evaluation Committee will review the technical bids of the short-listed
bidders to determine whether the technical bids are substantially responsive. Bids that
are not substantially responsive are liable to be disqualified at Authority’s discretion.

Each Technical Bid will be assigned a Technical Score out of a maximum of 100 points.
Only the bidders who get Technical Score of more than or equal to 70% in Technical
Evaluation will qualify for Commercial Evaluation stage. Weightages of to bidder’s
ability is as shown in the Table.

SN Evaluation Criteria Evaluation Parameter Points
1 Executing Sewerage projects (with | Number of projects completed 30
Treatment Plant) of cost more | - 4 projects and above- 30
than Rs. 5.0 Cr. - 3 projects—22.5
2 Projects — 15
Successful completion of | Number of projects completed 40
Construction and Maintenance of | - 4 projects and above- 40
STP for capacity more than 1 MLD | - 3 projects —30
2 Projects — 20
2 Approach & Methodology 20
The Bidder understanding of
project requirements
(functional and technical) -
40%

Approach & Innovations — 40
%
Work and Staffing Schedule —
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20%
Note: Bidder should not copy the
content from this RFP -Volume 2 in

Approach & Methodology/
Presentation.

3 Resources* 10

Relevant B. Tech with 15 years or
M. Tech with 10 years’ experience

(1) Project Manager 6
in execution and O&M of
Sewerage Projects

(2) Treatment Plant Expert B. Tech (Mechanical/Chemical) | 4

with 10 years or M. Tech with 5
years’ experience in execution and
O&M of STPs

Note the marks in this section is
only applicable if all the key
personnel are present.

* Any additional resources required shall be hire by the bidder to complete the
project successfully with in time.

Financial bid will not be opened for those bidders, who don’t qualify the Technical
evaluation stage.

1.3. Stage lll Financial Evaluation

All the technically qualified bidders will be notified to participate in Financial Bid
opening process. The Financial bids for the technically qualified bidders shall then be
opened on the notified date and time through e-mail and reviewed to determine
whether the commercial bids are substantially responsive. Bids that are not
substantially responsive are liable to be disqualified at Authority’s discretion.

Commercial bids that are not as per the format provided shall be liable for rejection.

The bid which is quoted the lowest rate (L1) will be considered as the Most
Advantageous Bid and will be awarded with the work.

Bid Security amount shall be retuned for those who don’t qualify the financial
evaluation stage and after PBG is submitted by successful bidder.

If the L1 Bidder fails to submit the performance Bank Guarantee and additional
performance Bank Guarantee if any with in the stipulated time, his bid deemed to be
cancelled and L2 bidder will be considered for award of the work at L1 Price if the L2
bidder accepts and so on.
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1. Letter of Bid

Date: dd/mm/yyyy
To,

The Managing Director

Kakinada Smart City Corporation Limited
D.No- 2-33-10, Peketivari street,

Perraju peta, Kakinada- 533001, AP, India

Subject: RFP No.- dated

Sir,

I/We, the undersigned Bidders, having read and examined in detail the specifications and other
conditions in tender document in respect of RFP No. Name of
the work-

, submit the

following information/undertaking/declaration for consideration of the KMC.

1. Price and Validity

1.1 All the prices mentioned in our financial bid are in accordance with the terms as specified in
tender document. All the prices and other terms and conditions of this proposal are valid for a
period of days from the last date of submission of bids.

1.2 We do hereby confirm that our bid prices include all taxes and cess including Income Tax.

2. Bid Security
2.1 Amount of Earnest Money deposited (EMD): < (Rupees

only) in the form of a Bank Guarantee from a Nationalized
Bank/ Scheduled/ commercial bank in favour of Kakinada Smart City Corporation Limited
payable at Kakinada is being enclosed with its No. & Date superscripted on the envelope being
deposited physically and scanned copy to be uploaded.

3. Bid Pricing

3.1 We further declare that the RATES stated in our proposal are in accordance with your terms &
conditions in the tender document.
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4. Qualifying Data
4.1 We confirm having submitted our qualifying data as required by you in your tender
document. In case, you require any further information/ documentary proof in this regard
before evaluation of our bid, we agree to furnish the same in time to your satisfaction.

5. DECLARATION
I/We have also carefully read the terms and conditions of the bid document and undertake that
I/we shall abide.

5.1 I/ We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders ITB 6.

5.2 |1/ We offer to execute in conformity with the Bidding Documents the above said work
and accept to the terms and conditions mentioned in the bid document

5.3 I/ We possess the necessary professional, technical, financial and managerial resources
and competence required by the bid document issued by the KSCCL.

5.4 We are not participating, as a Bidder in more than one bid in this bidding process in
accordance with ITB 3.

5.5 1/ We have fulfilled obligation to pay such of the taxes payable to the Union and the
State Government or any local authority as specified in the tender document.

5.6 |/We are not insolvent, in receivership, bankrupt or being wound up, not have my/ our
affairs administered by a court or a judicial officer, not have my/ our business activities
suspended and not the subject of legal proceedings for any of the forgoing reasons.

5.7 |1/We hereby declare that our proposal is made in good faith, without collusion or fraud
and the information contained in the proposal are true to the best of our knowledge and
belief and nothing has been concealed there from.

B8 1/ We e hereby confirm that our firm has not been
banned or blacklisted by any government organization/Financial institution/Court /Public
sector Unit /Central Government as per ITB clause 3

5.9 We agree to permit KSCCL or its representative to inspect our accounts and records and
other documents relating to the bid submission and to have them audited by auditors
appointed by KSCCL.



5.10 Bid submitted by us is properly sealed and prepared so as to prevent any
subsequent alteration and replacement.

5.11 If our Bid is accepted I/ We commit to obtain Performance Security in
accordance with the bidding document.

5.12 We understand that you are not bound to accept the lowest or any bid you
may receive.

Thanking you,

Yours faithfully,

(Signature)
Seal :

Designation: .........ccceeeeeeenevnnnsnssnssnssaninns
Business Address: .......cccccerieneeerieneessnneessens

31
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2. Bill of Quantities

The Bidder has to provide the financial bid in the formats as given here. The financial bid shall be in two parts-

Part - 1: Capex i.e., Construction and Development expenses of the Vivekananda park
Part - 2: Opex i.e., Operation and Maintenance expenses of the Vivekananda park
Summary of the Cost — sum of the above two.

A. Preamble

1

2

10

11

12

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Particular
Conditions of Contract, Technical Specifications, and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a
common basis for bidding. The basis of payment will be the actual quantities of work ordered and carried
out, as measured by the Contractor and verified by the Engineer and valued at the rates and prices bid in
the priced Bill of Quantities, where applicable, and otherwise at such rates and prices as the Engineer may
fix within the terms of the Contract.

The rates and prices bid in the priced Bill of Quantities shall, except in so far as it is otherwise provided
under the Contract, include all Constructional Plant, labour, supervision, materials, erection, maintenance,
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or
implied in the Contract.

A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are
stated or not. The cost of Items against which the Contractor has failed to enter a rate or price shall be
deemed to be covered by other rates and prices entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included in the Items provided in
the priced Bill of Quantities, and where no Items are provided, the cost shall be deemed to be distributed
among the rates and prices entered for the related Items of Work.

General directions and descriptions of work and materials are not necessarily repeated nor summarized in
the Bill of Quantities. References to the relevant sections of the Contract documentation shall be made
before entering prices against each item in the priced Bill of Quantities.

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in part
at the direction and discretion of the Engineer in accordance with Sub-Clause 13.5 and Clause 13.6 of the
General Conditions.

The method of measurement of completed work for payment shall be in accordance with provisions laid
down by Bureau of Indian Standards 1S:1200 shall be followed except for items of work where specific
measurement methodology is specified in the Specifications.

A Detailed BoQ) is enclosed with this document in annexure 1, which need to be filled by the bidder and
the summary sheet should reflect the cost arrived from the Annexure 1 costing.

Any item not listed in BOQ, Latest applicable AP SoR will considered. Non listed item in SoR shall be
considered from market rates on lowest quotation. In all such maters Engineer’s decision is final.

All the guarantee and warrantee for the equipment / machinery procured under the project as per the
BOQ should be managed by the bidder

All the components of the project should be covered with 1 year complete comprehensive coverage for
any theft, damage etc...
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Financial Bid

Part-1- Capex: Providing Sewerage System including Construction of

2.0MLD STP of Suitable technology

Part Item of Work Amount
I Construction Cost of Providing Sewerage network including
manholes & appurtenances, house connections etc. and
construction of Sewerage Treatment Plant of 2.0 MLD capacity
with suitable technology including all civil, mechanical, electrical
works, including ground development and trial running for a
period of 6 months etc., complete (as per Bill of Quantities
enclosed)
Total Capex Cost
(Amount in words )

* A Detailed BoQ is enclosed with this document in annexure 1, which need to be filled by the bidder
and the summary sheet should reflect the cost arrived from the Annexure 1 costing.

* Any item not listed in BOQ, Latest applicable AP SoR will considered. Non listed item in SoR shall be
considered from market rates on lowest quotation. In all such maters Engineer’s decision is final.

KMC Obligation:

>

>

KMC will pay the recurring power charges during trial running period. KMC will provide
necessary power at the door step of the plant site. The bidder has to erect all the necessary
electrical connections and accessories, including transformer if required.

KMC will be providing drinking water facility by tap

Contractor’s Obligation:

>

YV V VYV

Manpower for network and STP in 3 shifts duly observing the labour laws
Upkeep of all the appurtenances provided under the scope

Repairs during the DLP period has to be attended by the bidder free of cost
Maintenance for the balance 3 years has to be quoted by the bidder in OPEX cost

Signature of the Bidder with seal



Financial Bid

Part-2- Opex: O & M of Sewerage system including 2.0 MLD STP for 5
years @ Yetimoga in Kakinada

Amount (Year - wise)

SN Item description Unit | Rate | Qty
Year 1 Year 2 Year 3 Year 4 Year 5

[EnN

Consumables

o9}

2 | Repairs and Painting

Manpower

> |w | m |

B

Total of Opex Cost is (Rs.)
To be carried Forward to Summary of Costs

(Amount in words

» Price should include 5-year O&M of both sewage network and STP.

» All the guarantee and warrantee for the equipment / machinery procured under the project as
per the BOQ should be managed by the bidder

» All the components of the project should be covered with 5-year complete comprehensive
coverage for any theft, damage etc...

» The Operation and maintenance amounts will be paid quarterly to the contractor

> Service tax will be paid extra as per actual for the salaries component.

KMC Obligation:

» KMC will pay the recurring power charges during trial running period. KMC will provide
necessary power at the door step of the plant site. The bidder has to erect all the necessary
electrical connections and accessories, including transformer if required.

» KMC will be providing drinking water facility by tap

Contractor’s Obligation:

Manpower for network and STP in 3 shifts duly observing the labour laws
Upkeep of all the appurtenances provided under the scope

Repairs during the DLP period has to be attended by the bidder free of cost
Maintenance for the balance 3 years has to be quoted by the bidder in OPEX cost

YV VYV

Signature of the Bidder with seal



Financial Bid

Part-3- Summary of Costs

Part

Item of Work

Amount

Part-1- Capex

I1

Part-2- Opex

Total Cost

(Amount in words

Signature of the Bidder with seal

35



Bidders Qualification

36



37

Form ELI -1.1

Bidder Information Form

Date:
RFP No. and title:
Page of pages

Bidder's name
In case of Joint Venture (JV), name of each member:

Bidder's actual or intended country of registration:

[indicate country of Constitution]

Bidder's actual or intended year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITB 3
In case of JV, JV agreement, in accordance with ITB 3

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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Form ELI -1.2

Bidder's JV Information Form

(to be completed for each member of Bidder’s JV)

Date:
RFB No. and title:
Page of pages

Bidder’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITB 3.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.




Form CON-2
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Historical Contract Non-Performance, Pending Litigation and

Bidder’s Name:

Date:

JV Member’s Name

RFB No. and
Page

Litigation History

title:

of

pages

Non-Performed Contracts in accordance with Section Ill, Evaluation and Qualification Criteria

Year Non- Contract Identification Total Contract
performed Amount (current
portion of valueinRs.)

contract

[insert [insert amount Contract Identification: [indicate complete contract [insert amount]

year] and name/ number, and any other identification]

percentage] Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Reason(s) for non-performance: [indicate main
reason(s)]
Pending Litigation, in accordance with Section lll, Evaluation and Qualification Criteria
Year of Amount in Contract Identification Total Contract
dispute dispute (in Rs.) Amount (in Rs)

Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:
Party who initiated the dispute: __

Status of dispute:
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Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:

Party who initiated the dispute:

Status of dispute:




Form FIN — 3.1:

Financial Situation and Performance

Bidder’s Name:

Date:

JV Member’s Name

RFB No. and title:

Page of pages

1. Financial data

Type of Financial information in Historic information for previous years,
(Rs.)
(inRs.)
Year 1 Year 2 Year 3 Yeard Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

41



2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for

future contract commitments.

No.

Source of finance

In Rs.

42
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Form FIN — 3.2:

Average Annual Construction Turnover

Bidder’s Name:

Date
VM

ember’s Name

RFB No. and title:

Page

SN

of

pages

Financial Year

FY-2013-14

FY-2014-15

FY-2015-16

Annual Turnover
(Rs. Cr.)

Multiplying Factor =~ Amount Equivalent
to current year

14
13

1.2

Average Annual Turnover Specific to be Bid (Sewerage System)

***To be certified by Authorised / Practicing Charted Accountant

SN

Financial Year

FY-2013-14

FY-2014- 15

FY-2015-16

Annual Turnover
(Rs. Cr.)

Multiplying Factor ~~ Amount Equivalent
to current year

14
13

1.2
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FormEXP- 4.1

Sewerage Projects Experience

Bidder’s Name:
Date:

JV Member’s Name
RFB No. and title:

Page of pages
Starting Ending Contract Identification Role of Status of
Year Year Bidder Project!

Contract name:
Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

Contract name:
Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

(add more rows if required)

1 Mention whether the project is Complete or under progress. If the project is complete than if it is under
0&M then mention so with years in 0&M.

If it is under progress mention % of work complete.

All above statements should be backed by corresponding experience certificate from respective
Employers.




FormEXP - 4.2

Specific Experience of Similar Project Development

Bidder's Name:

Date:
Bidder's JV Member Name:
RFB No. and title:
Page of pages
SN Contract Elements Unit Quantity Value
Details Executed executed? in Rs.
1 Contract name:
Year of completion:
Amount of contract:
Name of Employer:
Address:
If the contract was in JV mention
bidder responsibilities and
achievement.
2 Contract name:

Year of completion:

Amount of contract:

Name of Employer:

Address:

If the contract was in JV mention
bidder responsibilities and

achievement.

z All quantities mentioned and the values indicated should be backed by respective certificates from the
Employer.




46

Joint Venture Format

This Memorandum of Understanding (hereinafter referred to as "MOU") is made and

entered into this --------------——---- ("Effective Date”)
BETWEEN M/s. , @ company
incorporated, and having its registered office at

(Hereinafter referred to as the "First

Party"/"One Partner");

M/s. ) a company incorporated, and
having Registered office at . (Hereinafter referred to as the
"Second Party"/ “Each Partner”);

M/s. ) a company incorporated, and having
Registered office at . (Hereinafter referred to as the "Third
Party"/ “Each Partner”);

Hereinafter jointly referred to as the "Parties" and individually as "Each Party" or "a Party” as the case
may be.

WHEREAS,

A) The Government of Andhra Pradesh, Kakinada Smart City Corporation Limited,
Kakinada, Andhra Pradesh (hereinafter referred to as the KSCCL or "Employer")
invited bid for

(B) The Parties hereto formed a Joint Venture or will form a joint venture (hereinafter referred to
as the "JV") to jointly execute the above project in all respect

NOW THEREFORE IT IS HEREBY AGREED as follows
ARTICLE 1: JOINT VENTURE:

1.1. The Parties hereto agree to form the Joint Venture with designated as the One Partner
and First Partner and the Lead Partner.

1.2. shall be the Second Member — or Second Partner
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1.3. shall be the Third Member — or Third Partner (insert more lines if more partners)
ARTICLE 2: JOINT VENTURE NAME:
2. The JV shall do business in the name of “ Joint Venture”.

ARTICLE 3: JOINT AND SEVERAL LIABILITIES:
3 The Parties hereto shall, for the above-referred Projects, be jointly and severally liable to the
Employer for the execution of the Projects in accordance with the Contract till the actual

completion of Contract including defect liability period and operation & maintenance as per
bid conditions.

ARTICLE 4: PROPORTIONATE SHARE:
4.1 Each member of the Joint Venture agrees to place at the disposal of the Joint Venture, the
benefit of all its experience, technical knowledge and skill, and shall in all respects bear its share of
responsibility and burden of completing the contract. The parties herein shall be responsible for
physical and financial distribution of work as under.

Lead Partner: Financial responsibility:

Physical responsibility:

Other Partners: Financial responsibility:
Physical responsibility:

4.2 All rights, interests, liabilities, obligations, risks, costs, expenses and pecuniary obligations
and all net profits or net losses arising out of the Contract shall be shared or borne by the
Parties in the above Proportions.

4.3 The members in the proportion as mention in article 4.1, shall contribute sufficient Initial
fixed capital for timely execution of the project including commissioning & operating period
as per the contract.

ARTICLE 5: JOINT EFFORT AND MANAGEMENT:
51 The Parties shall participate as a JV in the submission of bids and further negotiations with

the Employer and shall co-operate and contribute their respective expertise and resources to
secure and execute the Projects.

5.2 On award of Projects, the First Partner in consultation with the other members of JV will
decide on the final management structure for the successful execution of the Projects as per
the terms of Contract.

5.3 All the Parties hereby agree to pool in their financial, administrative, managerial, technical
and material resources for execution of the Projects, including commissioning & operation
for the period as stipulated in the contract. The share of interest of the JV shall be as per the
mutual understanding for the successful completion of the project.

ARTICLE 6: EXCLUSIVITY:
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6.1 The co-operation between the Parties hereto shall be mutually exclusive i.e. none of them
shall without the other Party's consent & prior approval of KSCCL, approach or cooperate
with any other parties in respect of the Project.

6.2 In the course of working as associates, the parties to the JV will be sharing information with
each other which may be proprietary /confidential information /knowledge acquired by each
other. It is hereby agreed that the parties will maintain complete secrecy regarding such
information / knowledge and will not divulge to any party for any other purpose except for
the success of the joint execution of the contract. All parties will also indemnify each other
against any claim that may arise out of using information, which are being claimed
proprietary.

ARTICLE 7: Memorandum of Understanding:
7.1 This Memorandum of Understanding shall be terminated: -
a. if the Parties mutually confirm that the JV's bid proposal has not been finally accepted

by Employer and all rights and obligations of the Parties under or in connection with this
Memorandum of Understanding have ceased, or
b. after successful completion of the project including commissioning & operation and
defect liability period from the date of this Memorandum of Understanding unless
extended for a further period on demand of KSCCL & mutual consent of the Parties, or
7.2 The Memorandum of Understanding can be modified by mutual consent of the Parties to
suit the efficient and expeditious execution of Projects including commissioning & operation
of Plant or to make this agreement more meaningful to suit the requirements of Employer
after the consent of the Employer.

ARTICLE 8: ARBITRATION:

8.1 Any dispute resulting from this Agreement shall be settled amicably by mutual Consultation by
the Managing Directors/Chairman of & . In the event that an
amicable settlement is not reached within 60 days in any particular case, the dispute shall be

referred to arbitration and shall be resolved in accordance with and subject to the provisions of
the and any statutory modifications and enactment hereof for

the time being in force. The decision of the arbitrators shall be final and binding upon both
parties. The venue of arbitration will be

ARTICLE 9: GOVERNING LAWS:
9.1 This Agreement shall in all respects be governed by and interpreted in accordance with the

Laws.



ARTICLE 10: CONFIDENTIALITY:
10.1 No Party hereto shall disclose to any other party any information of a confidential nature

including but not limited to trade secrets, know-how acquired from any Party in connection
with the subject matter of this Agreement.

ARTICLE 11: ADDRESS OF CONSORTIUM:

11.1  Any and all correspondence from the Employer to the JV shall be addressed to (name of JV)
at the address stated herein below—(any one of the partners). The address of the
Consortium office of the partner companies will be deemed to be the address for the

purpose of communication.

11.2  The notice, if any required to be served on the party by the other party, will be deemed to
be served, if the said notice / communication is delivered by Registered Post at the
respective address

(name of JV)

ARTICLE 12: Authorized Representative:
12.1 The JV shall nominate a Representative who shall have the authority to conduct all business

for and on behalf of any and all the parties of the JV during the bidding process and, in the
event the JV is awarded the Contract, during contract execution.

12.2  Authorized Representative of JV :

ARTICLE 13: ASSIGN ABILITY:
13.1 Theinterests and rights of a Party in the Contract and as a Party of the Joint Venture shall not
be transferable or assignable without the written consent of the Employer & other party.

ARTICLE14: INTERPRETATION OF HEADINGS:
14.  The headings of each of the Articles herein contained are inserted merely for convenience of

reference and shall be ignored in the interpretation and construction of any of the provisions
herein contained.

ARTICLE 15: OTHERS
15.1 Any other matters not contained in this Agreement shall be discussed and amicably agreed

upon by the Parties in the spirit of mutual trust and cooperation for timely completion of
project including commissioning & operation of project. Notwithstanding anything above all
the Parties are severally and jointly responsible to the Employer for execution of the
Contract

49
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ARTICLE 16: Forming Company on award of Contract

16.1 We undertake to form a Special Purpose Vehicle (SPV) to be registered under Indian
Companies Act on award of contract before signing of agreement. We undertake that and we
will be jointly and severally responsible to execute the works by a incorporated company and
constituent company.

16.2  We as individual partners undertake to be responsible for completion of works and also for
any recoveries if applicable. We will be responsible to complete the works by Individual or by
the SPV/New Company.

IN WITNESS WHEREOF the Parties hereto have caused this Agreement to be executed by each of the
duly authorized representatives as appearing below:-

Signed by
For and on behalf of

In the presence of

Name Name
Designation Designation
Signed by

For and on behalf of

In the presence, of

Name Name

Designation Designation
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Bid Security (Bank Guarantee)

(To be on Rs. 100/-non-judicial stamp paper)

................... Bank’s Name, and Address of Issuing Branch or Office.........ccccceeeuneee.
Beneficiary: ......cccceevrrinnneee Name and Address of Employer........cccceeveeeeneciiciiiieennnns
Date: ..o
Bid Security NO.: .....coccviiiiiieeees e
In consideration of the [Insert name of the Bidder] (hereinafter referred to as
'‘Bidder') submitting the response to RFP inter alia for selection of the Project
Name of the Project in response to the RFP No.
dated issued by Kakinada Smart City Corporation Limited (hereinafter referred to as
KSCCL) and KSCCL considering such response to the RFP of [insert the name of the
Bidder] as per the terms of the RFP, the [insert name & address of bank

hereby agrees unequivocally, irrevocably and unconditionally to pay to KSCCL at [Kakinada Smart City
Corporation Limited, O/o Kakinada municipal corporation, cinema road, Kakinada -533001] forthwith on
demand in writing from KSCCL or any Officer authorized by it in this behalf, any amount up to and not
exceeding Rupees (words) only, on behalf of M/s. [Insert
name of the Bidder].

This  guarantee  shall be wvalid and binding on this Bank up to and
including linsert date of validity in accordance with ITB Clause 17 of this
RFP] and shall not be terminable by notice or any change in the
constitution of the Bank or the term of contract or by any other reasons whatsoever and our liability
hereunder shall not be impaired or discharged by any extension of time or variations or alternations
made, given, or agreed with or without our knowledge or consent, by or between parties to the

respective agreement.

Our liability under this Guarantee is restricted to Rs.
(Rs. only). Our Guarantee shall remain in force until
[insert date of validity in accordance with ITB Clause 16 of this RFP] . KSCCL shall
be entitled to invoke this Guarantee till [Insert date which is 30 day s after the date in the

preceding sentence) -

The Guarantor Bank hereby agrees and acknowledges that the KSCCL shall have a right to invoke
this BANK GUARANTEE in part or in full, as it may deem fit.

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to the written
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demand by KSCCL, made in any format, raised at the above-mentioned address of the Guarantor Bank,
in order to make the said payment to KSCCL.

The Guarantor Bank shall make payment hereunder on first demand without restriction or conditions
and notwithstanding any objection by [Insert name of the Bidder] and/or
any other person. The Guarantor Bank shall not require KSCCL to justify the invocation of this BANK

GUARANTEE, nor shall the Guarantor Bank have any recourse against KSCCL in respect of any payment
made hereunder.

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the courts at
Kakinada shall have exclusive jurisdiction.

The Guarantor Bank represents that this BANK GUARANTEE has been established in such form and with
such content that it is fully enforceable in accordance with its terms as against the Guarantor Bank in
the manner provided herein.

This BANK GUARANTEE shall not be affected in any manner by reason of merger, amalgamation,
restructuring or any other change in the constitution of the Guarantor Bank.

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly KSCCL shall
not be obliged before enforcing this BANK GUARANTEE to take any action in any court or arbitral
proceedings against the Bidder, to make any claim against or any demand on the Bidder or to give any
notice to the Bidder or to enforce any security held by KSCCL or to exercise, levy or enforce any distress,
diligence or other process against the Bidder.

Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted to Rs.
(Rs. only) and it shall remain in force until
[Date to be inserted on the basis of ITB Clause 16 of this RFP] with an
additional claim period of thirty (30) days thereafter. We are liable to pay the guaranteed amount or any
part thereof under this Bank Guarantee only if KSCCL serves upon us a written claim or demand

Signature

Name

Power of Attorney No.

For
[Insert Name of the Bank]
Banker’s Stamp with Full Address.

Dated this day of ,20_
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A. Work Requirements

1. SCOPE OF WORK
1.1. COMPONENTS OF WORK

The scope of the contract covers four components
CAPEX

Part 1: Providing, laying, testing & commissioning of approx. 11.3 km SWG and RCC
underground Sewerage Pipes of varying diameters (150 mm - 400 mm) with associated
manholes and intercepting chambers in command area of Yetimoga, commissioning and
trial running for a period of 6 months.

Part 2: Preparation of land for the construction of STP by excavating loose slushy soil in
marshy land to a depth of Aprox. 1.5m (R.L of existing GL is 1.06, to be excavated upto RL
-0.44), construction of retaining wall on three sides i.e., for a length of approximately
200m with approximately 1m depth foundation and 1m wall and refilling it with suitable
soils (for construction of STP), brought from the approved source (to be obtained by the
bidder) to reach a height of 3m (From RL -0.44 to RL 2.56m), compacting it the soil to
achieve the desired density of 96% and above to make the area suitable for construction.
Side slope of the embankment should be 1 in 5 and the size of the finished land to be
developed should be 50m X 50M at the surface i.e., at RL 2.56.

and

The design, supply, construction, installation of Sewage Treatment Plant(STP) of suitable
technology (Package Type-1) suitable for treating 2 MLD (Million Litres per Day) of
sewage, complete in all respects on turnkey basis including design and construction of
structures for various units, supply and installation of mechanical, electrical equipment,
instruments along with all piping works and other connected works required to provide
complete operable plant including commissioning the plant, trial running for a period of
6 months and initial operation and maintenance for 5 years on completion of the works
of the entire plant in satisfactory manner. The scope work includes receiving the raw
sewage from 400 mm size RCC pipe line and pumping to various units for treatment.

OPEX

Part 3: Operation and Maintenance of complete Yetimoga Sewerage system including
Network and STP etc. complete for 5 years, including Defect Liability Period.

1.2. Description

A detailed description of the work to be done is given below.
CAPEX

Part 1: Providing, laying, testing & commissioning of approx. 11 km SWG and RCC
underground Sewerage Pipes of varying diameters (150 mm - 400 mm) with
associated manholes and intercepting chambers

a) Manufacturing / Procurement, Supplying, Laying and Jointing of pipes of required
diameter of RCC NP2 & NP3 Spigot & Socket S&S pipes manufactured using Sulphate
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Resistant Cement (SRC), jointed with rubber rings and SWG pipes confirming to IS
No0.651/1992, fittings and jointing materials for laterals / branch / trunk / outfall
sewers.

Laying and Jointing of pipes of required diameter of RCC NP2 & NP3 Spigot & Socket
S&S pipes manufactured using Sulphate Resistant Cement (SRC) jointed with rubber
rings and SWG pipes confirming to IS No.651/1992, fittings and jointing materials
for laterals / branch / trunk / outfall sewers as per relevant IS codes for sewerage
zones. For this item, contractor shall also include cost of loading at stock yard/ near
work spot, unloading at work spot and transportation to work spot as necessary for
satisfactory completion of work and as directed by the Engineer.

Construction of all appurtenant structures such as table mould/ wire cut brick, Pre-
cast RCC manholes using SRC with SFRC frames & covers, fixing of PVC encapsulated
MS rings, drop manholes, ventilating shafts, pipe support, drain and road crossings,
valve chambers, thrust blocks etc. complete including all temporary works and
safety measures.

Earth work excavation, laying of bedding wherever specified, testing and
commissioning of the lateral, branch, trunk / outfall sewers and pumping mains,
backfilling the trenches, restoring and making good of all surfaces to its original
state, which are damaged during excavation, including WBM, Asphalt, Cement
concrete road and any other surfaces.

Providing House Service Connections as per the specification, BOQ, drawing and as
directed by the Engineer.

Diversion of water course wherever required shall be taken up by the Contractor for
laying sewer line for which no extra cost will be paid.

Dewatering (either continuous or intermittent) of trenches shall be done by the
contractor, where all type of sewer is to be laid as per specifications, wherever
required as per site conditions until back fill is completed to keep the trench dry
during excavation, sewer laying, jointing & testing, backfilling and manhole
construction.

Lowering of the water table for creating dry condition below the bed of the
excavation level of the trench for laying sewer and for the construction of wet well
with the process of well point system as per specifications and as directed by the
Engineer.

Testing and commissioning the pipelines & manholes after laying and construction
including the sewer lines which have been already laid.

Construction of new wet well with dewatering by well point system, single stage or
two stage as required as per specifications and as directed by the Engineer,
Supplying, Erection, testing and commissioning of pumps, control panels etc., and
other allied mechanical and electrical works.

Providing suitable pipes for house service connections in the manholes as per
drawing enclosed and as directed by Engineer including all materials such as
connecting pipes and specials, earthwork, pipe line laying and jointing, bedding etc.
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complete. Where the sewer is proposed in open land/ along the drains, the RCC pipe
is embedded at benching on both sides of manhole for providing house service
connection in future and as directed by the Engineer.

Providing road crossing using encasement as specified in the BOQ at specified
locations shown in the drawing, specifications and as directed by the engineer. The
scope also covers associated civil works including protective works, encasing of
pipes with concrete at drain and road crossings, all safety measures etc.

Restoration of road surface to original condition on main roads (for widths more
than 2 m) and with interlocking tiles in internal roads (for widths less than 2 m) as
directed by the Engineer in charge, including preparation of sub-grade, all
construction materials, tools and plants etc., complete and providing service road
etc., shall be as per MORT&H specifications, (IV Revision).

Backfilling the trench shall be done in layers of 150 mm thick, well compacted using
watering, ramming and mechanical compaction using plate/roller compactors
without damaging the sewers to ensure that there will be no settlement of
backfilling material after making good the surface and as directed by the Engineer.
Bidder shall carry out tests for density of backfill at his own cost and that if the back
fill is found unsatisfactory, it shall be rectified and the backfilling will be got done
through the other agencies at the cost of the contractor.

Survey of sewer line alignment and submission of survey drawings showing L-
Section, cross section at every 25 meters and additional cross sections where ever
required and as directed by the engineer, strip plans showing details for approval to
the employer, before execution of work. No extra payment will be made for this. The
bidder should include the cost of doing such contingency works in the amount of
tender while quoting rates.

Trial Pits at 500 m intervals and Soil investigation of the area where the wet well is
proposed up to a depth required as per the direction of the Engineer. No extra
payment will be made for this. The bidder should include the cost of doing such
contingent works in amount of this tender while quoting.

During defects liability period, the Contractor has to set right the defects of any kind
in the manufacture, laying and jointing of sewer lines and its appurtenant works
and construction of wet wells cum pumping stations, operator room and other civil,
electrical and mechanical works in his scope of work including replacement of
defective items, labour and technical services if required and also making good the
restored road surface as mentioned above in case of settlement.

Submission of as built drawings of sewer line/pumping main including L-section
and Cross sections and also for all wet well cum pumping stations, operator room
and other ancillary building/ units.

The Contractor is required to carefully examine the location of the Works and their
alignments and to make special enquiries and co-ordinate with all departments
/authorities concerning all utility lines such as water pipes, sewers, gas pipe,
telephone (underground and/or overhead) lines, optic fibre cables, electric and
telecommunication cables (underground and/or overhead) lines, any other utility
lines etc; and to determine and verify to his own satisfaction the character, sizes,
position and lengths of such utilities from authentic records. The Contractor shall be
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wholly responsible for the protection and/or relocation of such utilities as may be
required, and shall not make any claim for extra work or extra time.

Contractor has to submit the AS Built Drawings (ABD) with geographical
coordinates of the network, manholes in GIS map showing the offset from the
buildings for easy updates and maintenance. The as built drawings should be got
approved by the PMC.

Preparation of land for the construction of STP by excavating loose slushy soil
in marshy land to a depth of Aprox. 1.5m (R.L of existing GL is 1.06, to be
excavated upto RL -0.44), construction of retaining wall on three sides i.e., for
a length of approximately 200m with approximately 1m deep foundation and
1m wall (2m high Retaining wall from foundation RL -0.44 to a RL1.56 i.e., the
existing GL) and refilling it with suitable soils (for construction of STP),
brought from the approved source (to be obtained by the bidder) to reach a
height of 3m from foundation level (From RL -0.44 to RL 2.56m), compacting it
the soil to achieve the desired density of 96% and above to make the area
suitable for construction. Side slope of the embankment should be 1 in 5 and
the size of the land to be developed should be 50m X 50M at the surface i.e., at
RL 2.56m.

And

The design, supply, construction, installation of Sewage Treatment Plant(STP)
(Package Type) suitable for treating 2.0 MLD (Million Litres per Day) of
sewage, complete in all respects on turnkey basis including design and
construction of structures for various units, supply and installation of
mechanical, electrical equipment, instruments along with all piping works
and other connected works

Site Preparation:

a)

b)

Clearing of proposed site from all debris, stripping of the area, removing vegetation,
grass, shrubs, roots etc.

Earthwork excavation of all slushy / loose soil from the existing ground level of
1.06m upto -0.44m (depth of 1.5m from the existing ground level). However if the
soils is not found suitable necessary modifications need to be done. It is advised to
visit and study the site before bidding for clarifications. No extra cost will be paid
for any deviations.

Preparation of embankment with a 1:2 slope as per applicable standards and and as
directed by the Engineer. Top width of the embankment should be 4m

Layer by Layer of filling, each layer not to exceed 300mm in depth and compacted as
per applicable specifications

Final level should be 4m above the excavated level.

Final dressing of top layer and side slope to required profile /levels / slope etc.
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All assistance to soil improvement agency to carry out their soil improvement
works such as dressing, cleaning, excavating and installing instrumentation system
etc

Sewage Treatment Plant

a)

b)
c)

d)

The inlet parameters observed are given in appendix and the outlet parameters
needed are as per the latest PCB norms and CPHEEO standards.

Construction of Diesel Generator room and operator room at the STP location

Supply, delivery, erection and commissioning Chain Pulley block, geared trolley and
HOT/ Monorail crane as specified in bill of quantities.

Supply, Delivery, Erection and Commissioning of Diesel Generator Set and
transformers for wet well wherever necessary as specified in the bill of quantities.

The tentative influent characteristics and effluent characteristics are shown in the
table below. Contractor shall collect the influent sample and design STP to achieve
the effluent characteristics suitable for sea disposal. Overflows in the network or
failure to maintain the network properly or Non-functioning STP for more than 6
hours at any time during the construction and operations will attract the forfeiting
the BG.

Project: 2.0 MLD SEWAGE TREATMENT PLANT AT YETIMOGA, KAKINADA
S. No Particulars Specs Units
1 Location Yetimoga, Kakinada
2 Population
a As per Census 2011 approx 12939 Nos
b Projected approx. (2048) 18749 Nos
3 Water Supply
a Present LPCD 135 LPCD
b Total water supply 2.53 MLD
4 Sewage Generation
Sewage Generation (80% g of total
supply) If its UGD 2.03 MLD
say MLD
4 Inlet Sewage Parameters
BOD@20 mg/L 500
COoD mg/L 700
TSS mg/L 300
TN mg/L 50
0&G mg/L 20
FC MPN/100ml | 1 OT\8-
10"
5 Desired Parameters
BOD@20 mg/L 5
CoD mg/L 5
TSS mg/L 10
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TN mg/L 10
0&G mg/L 10
FC MPN/100 ml 100

The total capacity of the plant should be 2.0 MLD

Life cycle cost of the plant is considered for 10 years

h) All necessary components of the plant shall be designed and submitted for approval

before execution of the work.

General Instructions

i)

j)

k)

1)

The bidder/ contractor is expected to visit site to get himself acquainted with
prevailing site conditions i.e., availability of water, power, approach road etc., before
quoting for this tender. The bidder/ contractor shall be entirely responsible for
provision of all such utilities. No delay shall be entertained on this account.

The bidder/ contractor may have to arrange temporary power connection from the
local Electric Supply Authority by his effort and cost. Alternatively, bidder/
contractor shall have to carry out the work with his own DG sets at no extra cost.

Drawings accompanying the tender document are indicative of scope of work and
issued for tendering purpose only. Basic engineering and routing and general
arrangement drawings will be supplied to the successful bidder/ Contractor.

Any additional material, which are not specifically mentioned in the technical
specifications but are required to make the system complete in all respects for safe
operation and guaranteed performance, shall be included in the scope of work of the
bidder/ contractor.

m) All materials supplied shall be new, of best quality and tested in accordance with the

latest version of the relevant Indian standards or relevant International standard &
codes acceptable to Engineer in charge. The bidder/ contractor shall indicate make
and grade of all bought out items for approval.

Part 3: Operation & Maintenance of Yetimogga Sewerage system including Collection

network, Sewage Treatment Plant ( STP) and handing over the system to KMC
after 5 years in good working condition.

Scope of work includes Manning, Operation & Maintenance of all units of the sewage
(collection) network and STP during entire period of operation & maintenance of 5
years.

This O&M contract will commence from the date of completion & commissioning of
the sewerage network and STP. In other words, the O&M period starts from the day
the entire system becomes functional.

The contractor shall be responsible for the safety of all the equipment at all the
stations,& contractor's materials & tools if any he is entrusted and also for the watch
and ward for water supply & UGD systems.

OPERATION AND MAINTENANCE PERIOD
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The Operation and Maintenance period of 5 years starts from the date of

commencement of the network and STP. This period can be extended by
mutual agreement on such terms and conditions as will be agreed to.

The Contractor shall comply with the provisions of following Clause during
Operation and Maintenance Period and may be required to carry out routine
Maintenance and repairs for the renovation of fair wear and tear due to operation of
the Works.
The Contractor should endeavor & ensure running of the system for 365 days
during which the sewerage system shall not be stopped for the reasons other than
mentioned below:

Power shutdown by APSEB.

Any Electrical breakdown.

Pipeline breakdown.

Raw water inflow problems.

Due to any other reasons specified by the ULB

Pumping Plant breakdown

Even in the cases mentioned above, the restoration of the system should be done with least
interruption.
The rates offered by the contractors should include the minor repairs, attended for regular
maintenance.
Construction and manufacturing defects during defect liability period shall be attended by
the contractor at his own cost.
The rate offered by the Contractor should be inclusive of all charges, the cost of materials
required for rectification of breakdowns.
Tools and tackles required for operation and maintenance should be provided by the
contractor.
Maintenance of records and printing of stationary will be the sole responsibility of the
contractor. The records should be maintained as per the approved formats.
The operation and maintenance contract covered by this agreement shall be for 60 months.
The Operation and Maintenance contract is extendable for further period as per site
requirement with mutual consent of both parties.

The Manning Operation and Maintenance of which are vital for smooth operation of STP
which is a part of essential public utility services. The authority competent to accept the tender
reserve the right to put to an end the contract by giving (7) days Notice duly forfeiting the EMD
in addition to the liquidated recoveries imposed (if any) on the matter as the case may be, for
failure on the part to maintain the performance of service personnel as required, inaction,
negligence and non-compliance of contractual obligation by the contracting agency. The
contracting agency would be responsible for all the consequences on termination of
contract and the ULB will not consider any sort of claim / compensation therefore.

The job of operation and maintenance shall include the following in each shift.

Reading and recording various meters and gauges including adjusting and operating

controls and filling/writing daily log sheet of the installation as per directions of Engineer-

in-charge.

Receiving/handling/accounting of any consumable stores issued by the Engineer.

Use of any tools or plants for operation and maintenance of the installation and up-keeping

all such tools and plants, equipment, stores and other items of inventory in safe

custody and be readily accessible in times of necessity.

Issue necessary operating instructions to operators of different installations.
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Tightening of foundation bolts, checking of oil, lubricating, greasing, preventing leakage,
cleaning the equipment every day whenever required.

The installations shall be manned and operated on all the 365 - days and 7 - days of the
week irrespective of holidays and Sundays and 24-hours a day

All stoppages shall be repaired expeditiously.

Daily charts of the personnel are to be displayed in the premises. The engineer in charge can
inspect the attendance on the basis daily charts.

The contractors are expected to employ reserve operators in performance of contract
consequent to labour regulations/statute on working of personnel on National Holidays
etc., and also on any day when operator(s) is/are absent from duty.

All payments for manning operations shall be made on the basis of approved duty charts but
limited to actual performance as entered in log sheets. (The EPF, Insurance contribution,
service tax etc.,, will be reimbursed). The Contractor is responsible for the payment of
statutory levies & other charges and to maintain the record thereof.

The cost of repairs / modifications necessary due to negligence of operator shall be
recovered from the contractor as per assessment of Engineer-in-charge. If the contractor
fails to repair within the period given to him the same will be got repaired through other
agency at the risk and cost of the contractor.

The operating personnel shall be qualified and experienced in the trade for which he is
employed. The contractor shall employ skilled workmen holding proper license under |E
Act / Rules. This provision shall be complied with even if the contractor is a registered
electrical contractor. The  contractor shall be responsible for complying with the
applicable provisions of IE Act rules.

The contractor shall produce certificates of qualifications and experience to the satisfaction
of the Engineer-in-charge.

The operating personnel shall have thorough knowledge of safety precautions during
emergency cases and also be conversant with the APTRANSCO/ APGENCO/APCDCL
rules/regulations, |IE Act/ Rules and Indian Factory Act/Rules.

The contractor shall provide a Notice Board on which the precautions to be taken by
operation and maintenance staff have to be exhibited.

WORK PLAN

The Contractor shall prepare the work plan for the execution of works, which includes
procurement of pipes before starting of the works. The Contractor should note that the details
given in the tender drawings are to serve as a general guidance only. Some of these details are
likely to change at the time of furnishing Construction drawings. The Contractors should
execute the works at the same quoted rates for various items of works at the time of the
construction

TIME OF COMPLETION
Time of completion of all the (CAPEX) works shall be 18 calendar months (inclusive of
monsoon period) from the date of issue of notice to commence including trial running for a

period of 6 months and O&M is for 5 years after the successful completion of the trial running
period of 6 months (part of CAPEX).

GENERAL
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Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise stated in the Contract. Where such standards and codes are national, or
relate to a particular country or region, other authoritative standards which ensure an equal
or higher quality than the standards and codes specified will be acceptable subject to the
Engineer’s prior review and written approval. Differences between the standards specified
and the proposed alternative standards must be fully described in writing by the Contractor
and submitted to the Engineer at least 28 days prior to the date when the Contractor desires
the Engineer’s approval. In the event the Engineer determines that such proposed deviations
do not ensure equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

Sign Board

The Contractor shall provide a few sign boards at the sites of the works of approved size and
design as directed by the Engineer, which provides (i) the name of the Project and the
Financing Agency (ii) the names and addresses of the Employer, the Contractor and the
Consultant; (iii) the name and short description of the Project, (iv) the amount of the
Contract Price; and (v) the starting and completion dates. Such signboards shall be located at
a few places in the project coverage area as directed by the Engineer. Contractor shall take
care of signboard and replace it in case of loss, damage, theft etc., as desired by the Engineer.
The sign boards may be in English or Telugu or in both as directed by the Engineer.

Samples and Tests

The Contractor shall be responsible to develop a quality control program and to provide all
necessary materials, apparatus, instruments, equipment, facilities and qualified staff for
sampling, testing and quality control of the materials and the works under the Contractor.
Without limiting the generality of the foregoing, the Contractor shall either (i) establish a
testing laboratory at the site of works which is adequately equipped and staffed to carry out
all sampling and testing in accordance with the requirement set out in the General
Specifications and/or these Special Specifications and provide all field equipment and
apparatus as necessary to conduct all specified in-situ tests and/or any Tests on Completion,
or (ii) arrange for routine sampling, testing and reporting, as required, through a certified
independent testing laboratory acceptable to the Engineer. The Contractor shall obtain the
approval of the Engineer for the quality control programme developed by him and
incorporate any modifications suggested by the Engineer at no extra cost.

All costs of such sampling, testing and reporting of test results will be borne by the
Contractor, and the Contractor shall include sufficient provisions in his tendered rates to
allow for independent sampling and laboratory testing under the direction of the Engineer
in -charge at no additional cost. The Contractor shall furnish certified copies of all test
reports to the Engineer within 3 days of completion of the specified tests.

Protection of Utilities

The Contractor is required to carefully examine the location of the Works and their
alignments and to make special enquiries and co-ordinate with all departments
/authorities concerning all utility lines such as water pipes, sewers, gas pipe, telephone
(underground and/or overhead) lines, optic fibre cables, electric and telecommunication
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cables (underground and/or overhead) lines, any other utility lines etc; and to determine
and verify to his own satisfaction the character, sizes, position and lengths of such utilities
from authentic records. The Contractor shall be wholly responsible for the protection
and/or relocation of such utilities as may be required, and shall not make any claim for
extra work or extra time that may be required to protect or facilitate relocating such
utilities. Any damaged to the Utilities shall be restored/ repaired at Contractor’s own cost
as per the rules/guidelines of the concerned departments and as directed by the Engineer
in charge of the work.

In case the alignment of the pipeline crosses the high tension electrical transmission lines
belonging to the APCDCL or other authorities/ departments, the Contractor shall take all
precautions necessary to see that the work is carried out with care and safety, without
disturbing such transmission lines. The Contractor will be responsible to carry out all
construction activities in such reaches in consultation with the owners of such facilities.
However, satisfactory completion of the entire work will be the responsibility of the
Contractor.

All necessary liaison work with APCDCL, Electrical inspectorate, Pollution Control boards
and any other statutory agencies or departments for inspections, issue of NOC for sanction
of power supply, permission to run DG sets, commissioning of transformer and HT/LT line
extensions etc., upto complete commissioning of the complete plant is the responsibility of
the contractor at no extra cost. Statutory payments for commissioning of electrical items
shall be borne by the employer.

35 Tests during Construction

For ensuring the requisite quality of construction, the Materials and Works shall be subject
to the quality control tests as described in Standard Specifications and Quality Control
Manual as applicable and as directed by the Engineer. The testing frequencies set forth are
desirable minimum and the Engineer shall have full authority to get the additional tests
carried out by the Contractor as frequently as he may deem necessary, to satisfy himself that
the Materials and Works comply with the appropriate Specifications. Third party inspection
may be arranged as and when required by the Engineer for the tests.

Where no specific testing procedure is mentioned, the tests shall be carried out as per the
prevalent accepted Engineering practice to the directions of the Engineer.

1.6. Contractor’s Responsibility
36 Preparatory work

The contractor shall inspect the route along which the sewer line is proposed to be laid.
He should observe/ find out the existing underground utilities/ construction and
propose suitable alignment along which the sewer line is to be laid. He should make all
efforts to keep the pipe as straight as possible with the help of ranging rods. The
alignment as proposed should be marked on ground with a line of white chalk and got
approved from Engineer.

The Contractor shall prepare L-Sections and strip plans along with this alignment
showing the location of proposed pipeline, existing underground utilities, existing
electric poles and telephone poles, Monuments and Ancient structures, drainage or
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culvert crossings, cross roads, land marks and any other information available. The L-
section and strip plans should be got approved from the Engineer before starting the
excavation. The position of manholes, vent shafts etc, should be shown on the plan. While
quoting the rates for earthwork excavation the contractor should consider this and quote
the rates accordingly

37 Alignment and the L-Sections
The alignments, depth of laying and location of manholes, valves and chambers may be
changed at site in co-operation with and after approval of the Engineer. The minimum
soil cover to the top of the pipe crown shall be 0.2 to 0.5 m.

The Contractor shall be responsible for the adequate pumping, drainage and bailing out
of water from the excavation. In case of failure to make such provisions or any other
provisions, which may result in unsuitable sub-grade conditions, the Contractor shall
replace and repair the sub-grade as directed to the satisfaction of the Engineer, at his
own cost and responsibility.

Should the Contractor select to use a gravel sub-grade to facilitate flow of water to
pumps or other points of disposal, such gravel sub-grade shall not be measured or paid
for as an extra item.

The alignments, L-section ,depth of laying and location of manholes, valves and
chambers may be changed at site in co-operation with and after approval of the
Engineer. The minimum soil cover to the top of the pipe crown shall be 0.2 to 0.5 m.

The Contractor shall be responsible for the adequate pumping, drainage and bailing out
of water from the excavation. In case of failure to make such provisions or any other
provisions, which may result in unsuitable sub-grade conditions, the Contractor shall
replace and repair the sub-grade as directed to the satisfaction of the Engineer, at his
own cost and responsibility.

Should the Contractor select to use a gravel sub-grade to facilitate flow of water to
pumps or other points of disposal, such gravel sub-grade shall not be measured or paid
for as an extra item.

38  Ancillary Works

The Contractor shall built Manholes, Vent shaft, Drop manholes, Valve Chambers, Thrust
Blocks, Anchor Blocks, Pipe Supports, Pipe Ducts, Pipe bedding and such other
miscellaneous structures that may be required at the locations shown by the Engineer
and as shown in the drawings or as may be otherwise specified or directed. The
specifications of these ancillary structures shall generally be as specified in Standard
Specifications for Procurement of Project Works, unless otherwise specified in this
Section or advised by the Engineer based on the site conditions.

39 Manholes

Manholes shall be constructed at places as shown in the drawings or as directed by
Engineer for which payment shall be made at quoted rates. Any manholes required to be
provided extra, at the locations shown by the Engineer, shall be provided by the
Contractor, for which payment shall be made extra at the quoted rates. The Contractor is



66

responsible for giving suitable connections at the junctions of sewer lines with the
manholes.

1.7. Specification General and Particular:

Detailed specifications to be followed while providing the sewerage network / STP to
Yetimogga by the successful bidder/ contractor are given in the annexure 2.

1.8. List of Drawings enclosed with the document

7

¢ Plan showing the Ground Level, Invert Levels, Manhole number, Pipe details etc..

/

% Standard Drawings
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General Conditions

1. GENERAL PROVISIONS

1.1 DEFINITIONS

In the Conditions of Contract (“these Conditions”), which
include Special Conditions of Contract, Parts A and B,
and these General Conditions, the following words and
expressions shall have the meanings stated. Words
indicating persons or parties include corporations and
other legal entities, except where the context requires
otherwise.

1.1.1 THE CONTRACT

1.1.1.1

1.1.1.2

1.1.1.3

1.1.1.4

1.1.1.5

1.1.1.6

“Contract” means the Contract Agreement, the
Letter of Award, the “Work Order”, “Letter of
Bid” these Conditions, the Specification, the
Drawings, the Schedules, and the further
documents (if any) which are listed in the
Contract Agreement or in the Letter of Award
between the Employer and the Contractor.

“Contract Agreement” means the contract
agreement referred to in Sub-Clause 1.6
[Contract Agreement].

“Letter of Award” means the letter of formal
acceptance, signed by the Employer, indicating
formal acceptance of the Most Advantageous
Bid and intention of entering into contract with
the successful bidder.

“Letter of Bid” means the document entitled
letter of bid, which was completed by the
Contractor and includes the signed offer to the
Employer for the Works.

“Specification” means the document entitled
specification, as included in the Contract, and
any additions and modifications to the
specification in accordance with the Contract.
Such document specifies the Works.

“Drawings” means the drawings of the Works,
as included in the Contract, and any additional
and modified drawings issued by (or on behalf
of) the Employer in accordance with the
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1.1.1.7

1.1.1.8

1.1.1.9

Contract.

“Schedules” means the document(s) entitled
schedules, completed by the Contractor and
submitted with the Letter of Bid, as included in
the Contract. Such document may include the
Bill of Quantities, data, lists, and schedules of
rates and/or prices.

“Tender” means the Letter of Bid and all other
documents which the Contractor submitted
with the Letter of Bid, as included in the
Contract.

“Bill of Quantities” mean the documents so
named (if any) which are comprised in the
Schedules.

1.1.1.10 “Contract Data” means the pages completed by

the employer entitled contract data which
constitutes Part-A of the Special Conditions of
the Contract.

1.1.1.11 “Letter of Acceptance” means the letter of

formal acceptance, signed by the bidder after
the receipt of Letter of Award confirming their
acceptance

1.1.1.12 “Work Order ” means the letter of formal award

of work, signed by the Employer given after the
signing of the Contract Agreement by both
Parties.

1.1.1.13 “Key Dates” means the sheet titled “Key dates”

released along with the RFP giving important
dates pertaining to Contract like Bid opening
and closing date, Pre Bid meeting date,
submission date etc.

1.1.2 PARTIES AND PERSONS

1.1.21

1.1.2.2

1.1.2.3

“Party” means the Employer or the Contractor,
as the context requires.

“Employer” means the person named as
employer in the Contract Data and the legal
successors in title to this person.

“Contractor” means the person(s) named as
contractor in the Letter of Bid accepted by the
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1.1.2.4

1.1.2.5

1.1.2.6

1.1.2.7

Employer and the legal successors in title to this
person(s).

“Engineer” means the person appointed by the
Employer to act as the Engineer for the
purposes of the Contract and named in the
Contract Data, or other person appointed from
time to time by the Employer.

“Contractor’s Representative” means the
person named by the Contractor in the
Contract or appointed from time to time by the
Contractor under Sub-Clause 4.3 [Contractor’s
Representative], who acts on behalf of the
Contractor.

“Employer’s Personnel” means the Engineer,
the assistants referred to in Sub-Clause 3.2
[Delegation by the Engineer] and all other staff,
labour and other employees of the Engineer
and of the Employer; and any other personnel
notified to the Contractor, by the Employer or
the Engineer, as Employer’s Personnel.

“Contractor’s Personnel” means the
Contractor’s Representative and all personnel
whom the Contractor utilises on Site, who may
include the staff, labour and other employees
of the Contractor and of each Subcontractor;
and any other personnel assisting the
Contractor in the execution of the Works.

Contractor’s Personnel includes Key Personnel
as named in “Contract Data.”

1.1.2.8 “Subcontractor” means any person named in the

Contract as a subcontractor, or any person
appointed as a subcontractor, for a part of the
Works; and the legal successors in title to each
of these persons.

1.1.2.9 The “Adjudicator” is the person appointed jointly

by the Employer and the Implementing Agency
to resolve disputes in the first instance, as
provided for in GCC 20.2 [Appointment of
Adjudicator] hereunder.
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1.1.2.10 “PMC” means Project Management Consultant
as appointed by the Employer to oversee policy,
design, implementation of the works as the
case may be.

1.1.2.11 “GoAP” means Government of Andhra Pradesh

1.1.3 DATES, TESTS, PERIODS AND 1.1.3.1 “Base Date” means the date 14 days prior to
COMPLETION the latest date for submission of the Tender.

1.1.3.2 “Commencement Date” means the date
notified under Sub-Clause 8.1 [Commencement
of Works].

1.1.3.3 “Time for Completion” means the time for
completing the Works or a Section (as the case
may be) under Sub-Clause 8.2 [Time for
Completion], as stated in the Contract Data
(with any extension under Sub-Clause 8.4
[Extension of Time for Completion]), calculated
from the Commencement Date.

1.1.3.4 “Tests on Completion” means the tests which
are specified in the Contract or agreed by both
Parties or instructed as a Variation, and which
are carried out under Clause 9 [Tests on
Completion] before the Works or a Section (as
the case may be) are taken over by the
Employer.

1.1.3.5 “Taking-Over Certificate” means a certificate
issued under Clause 10 [Employer’s Taking
Over].

1.1.3.6 “Tests after Completion” means the tests (if
any) which are specified in the Contract and
which are carried out in accordance with the
Specification after the Works or a Section (as
the case may be) are taken over by the
Employer.

1.1.3.7 “Defects Liability Period” means the period for
notifying defects in the Works or a Section (as
the case may be) under Sub-Clause 11.1
[Completion of Outstanding Work and
Remedying Defects], which extends to 2 years
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1.1.3.8

1.1.3.9

1.1.3.10

1.1.3.11

except if otherwise stated in the Contract Data
(with any extension under Sub-Clause 11.3
[Extension of Defects Liability Period]),
calculated from the date on which the Works or
Section is completed as certified under Sub-
Clause 10.1 [Taking Over of the Works and
Sections].

“Performance certificate” means the certificate
issued under sub-clause 11.7 [performance
certificate].

“Day” means a calendar day and “year” means
365 days.

“Completion” means the new facility/ work as
defined in the Scope of work completed in
accordance with the Specifications/ Scope of
Work as given in Section V and the Contractor is
entitled to have Completion Certificate issued
from the Employer

“Completion Certificate” means certificate
issued by the Employer on successful
completion of “Tests on Completion”

1.1.4 MONEY AND PAYMENTS

1.1.4.1

1.1.4.2

1.1.4.3

1144

1.1.45

“Accepted Contract Amount” means the
amount accepted in the Letter of Acceptance
for the execution and completion of the Works
and the remedying of any defects.

“Contract Price” means the price defined in
Sub-Clause 14.1 [The Contract Price], and
includes adjustments in accordance with the
Contract.

“Cost” means all expenditure reasonably
incurred (or to be incurred) by the Contractor,
whether on or off the Site, including overhead
and similar charges, but does not include profit.

“Final Payment Certificate” means the
payment certificate issued under Sub-Clause
14.11 [Issue of Final Payment Certificate].

“Final Statement” means the statement
defined in Sub-Clause 14.9 [Application for Final
Payment Certificate].
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1.1.4.6

1.1.4.7

1.1.4.8

1.1.4.10

1.1.4.11

1.1.4.12

“Interim Payment Certificate” means a
payment certificate issued under Clause 14
[Contract Price and Payment], other than the
Final Payment Certificate.

“Local Currency” means the currency of the
Country.

“Payment Certificate” means a payment
certificate issued under Clause 14 [Contract Price
and Payment].

“Provisional Sum” means a sum (if any) which
is specified in the Contract as a provisional sum,
for the execution of any part of the Works or
for the supply of Plant, Materials or services.

“Retention Money” means the accumulated
retention moneys which the Employer retains
under Sub-Clause 14.3 [Application for Interim
Payment Certificates] and pays under Sub-
Clause 14.7 [Payment of Retention Money].

“Statement” means a statement submitted by
the Contractor as part of an application, under
Clause 14 [Contract Price and Payment], for a
payment certificate.

1.1.5 WOoORKS AND GOODS

1.1.5.1

1.1.5.2

1.1.5.3

“Contractor’s Equipment” means all apparatus,
machinery, vehicles and other things required
for the execution and completion of the Works
and the remedying of any defects. However,
Contractor’s Equipment excludes Temporary
Works, Employer’s Equipment (if any), Plant,
Materials and any other things intended to
form or forming part of the Permanent Works.

“Goods” means Contractor’'s Equipment,
Materials, Plant and Temporary Works, or any
of them as appropriate.

“Materials” means things of all kinds (other
than Plant) intended to form or forming part of
the Permanent Works, including the supply-
only materials (if any) to be supplied by the
Contractor under the Contract.
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1.1.54

1.1.55

1.1.5.6

.1.1.5.7

1.1.5.8

1.1.59

1.1.5.10

“Permanent Works” means the permanent works
to be executed by the Contractor under the
Contract.

“Plant” means the apparatus, machinery and
other equipment intended to form or forming
part of the Permanent Works, including vehicles
purchased for the Employer and relating to the
construction or operation of the Works.

“Section” means a part of the Works specified
in the Contract Data as a Section (if any)

“Temporary Works” means all temporary
works of every kind (other than Contractor’s
Equipment) required on Site for the execution
and completion of the Permanent Works and
the remedying of any defects.

“Works” mean the Permanent Works and the
Temporary Works, or either of them as
appropriate.

“Approval/ Approved” shall mean and include
documents checked, vetted and approved by
the Employer

“BIS/ Bureau of Indian Standards” means the
statutory regulatory authority responsible for
fixing standards and whenever it is referred in the
contract it shall imply reference to the latest
version of the standard.

1.1.6 OTHER DEFINITIONS

1.1.6.1

1.1.6.2

1.1.6.3

“Contractor’'s  Documents” means  the
calculations, computer programs and other
software, drawings, manuals, models and other
documents of a technical nature (if any)
supplied by the Contractor under the Contract.

“Employer’s Equipment” means the apparatus,
machinery and vehicles (if any) made available
by the Employer for the use of the Contractor in
the execution of the Works, as stated in the
Specification; but does not include Plant which
has not been taken over by the Employer.

“Force Majeure” is defined in Clause 19 [Force
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Majeure].

1.1.6.4 “Laws” means all national (or state) legislation,
statutes, ordinances and other laws, and
regulations and by-laws of any legally
constituted public authority.

1.1.6.5 “Performance Security” means the security (or
securities, if any) under Sub-Clause 4.2
[Performance Security].

1.1.6.6 “Site” means the places where the Permanent
Works are to be executed, including storage
and working areas, and to which Plant and
Materials are to be delivered, and any other
places as may be specified in the Contract as
forming part of the Site.

1.1.6.7 “Unforeseeable” means not reasonably
foreseeable by an experienced contractor by
the Base Date.

1.1.6.8 “Variation” means any change to the Works,
which is instructed or approved as a variation
under Clause 13 [Variations and Adjustments].

1.1.6.9 “Notice of Dissatisfaction” means the notice
given by either Party to the other under Sub-
Clause 20.3 [Obtaining Adjudicator’s Decision]
indicating its dissatisfaction and intention to
commence arbitration.

1.2  INTERPRETATION In the Contract, except where the context requires
otherwise:

(a) words indicating one gender include all genders;

(b) words indicating the singular also include the plural
and words indicating the plural also include the
singular;

n u

(c) provisions including the word “agree”, “agreed” or
“agreement” require the agreement to be recorded
in writing;

(d) “written” or “in writing” means hand-written, type-
written, printed or electronically made, and
resulting in a permanent record; and
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(e) the word “tender” is synonymous with “bid” and
“tenderer” with “bidder” and the words “tender
documents” with “bidding documents.”

The marginal words and other headings shall not be
taken into consideration in the interpretation of these
Conditions.

1.3 COMMUNICATIONS Wherever these Conditions provide for the giving or
issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these
communications shall be:

(a) in writing and delivered by hand (against receipt),
sent by mail or courier, or transmitted using any of
the agreed systems of electronic transmission as
stated in the Contract Data; and

(b) delivered, sent or transmitted to the address for
the recipient’s communications as stated in the
Contract Data. However:

(i) if the recipient gives notice of another
address, communications shall thereafter be
delivered accordingly; and

(ii)  if the recipient has not stated otherwise when
requesting an approval or consent, it may be
sent to the address from which the request
was issued.

Approvals, certificates, consents and determinations
shall not be unreasonably withheld or delayed. When a
certificate is issued to a Party, the certifier shall send a
copy to the other Party. When a notice is issued to a
Party, by the other Party or the Engineer, a copy shall be
sent to the Engineer or the other Party, as the case may
be.
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1.4 LAw AND LANGUAGE The Contract shall be governed by the laws of Union of
India.

® |ndian Contract Act,1872
®m Sale of Goods Act, 1930
® The Arbitration and Conciliation Act, 1996

The ruling language of the Contract shall be English

1.5 PRIORITY OF DOCUMENTS The documents forming the Contract are to be taken as
mutually explanatory of one another. For the purposes
of interpretation, the priority of the documents shall be
in accordance with the following sequence:

(a) the Contract Agreement,

(b) the Work Order

(c) the Letter of Acceptance,

(d) the Letter of Award,

(e) the Letter of Bid,

(f)  the Special Conditions of Contract — Part A,
(g) the Special Conditions of Contract — Part B
(h) these General Conditions

(i)  the Specification,

(j) the Drawings, and

(k) the Schedules and any other documents forming
part of the Contract.

If an ambiguity or discrepancy is found in the
documents, the Engineer shall issue any necessary
clarification or instruction.

1.6 CONTRACT AGREEMENT The Parties shall enter into a Contract Agreement within
10 days after the Contractor receives the Letter of Award
unless the Special Conditions of Contract establish
otherwise. The Contract Agreement shall be based upon
the form annexed to the Special Conditions of Contract.
The costs of stamp duties and similar charges (if any)
imposed by law in connection with entry into the
Contract Agreement shall be borne by the Successful
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Bidder.

1.7 ASSIGNMENT

Neither Party shall assign the whole or any part of the
Contract or any benefit or interest in or under the
Contract.

1.8 CARE AND SUPPLY OF
DOCUMENTS

The Specification and Drawings shall be in the custody
and care of the Employer. Unless otherwise stated in the
Contract, two copies of the Contract and of each
subsequent Drawing shall be supplied to the Contractor,
who may make or request further copies at the cost of
the Contractor.

Each of the Contractor’'s Documents shall be in the
custody and care of the Contractor, unless and until
taken over by the Employer. Unless otherwise stated in
the Contract, the Contractor shall supply to the Engineer
six copies of each of the Contractor’s Documents.

The Contractor shall keep, on the Site, a copy of the
Contract, publications named in the Specification, the
Contractor’s Documents (if any), the Drawings and
Variations and other communications given under the
Contract. The Employer’s Personnel shall have the right
of access to all these documents at all reasonable times.

If a Party becomes aware of an error or defect in a
document which was prepared for use in executing the
Works, the Party shall promptly give notice to the other
Party of such error or defect.

1.9 DEeLAYED DRAWINGS OR
INSTRUCTIONS

The Contractor shall give notice to the Engineer
whenever the Works are likely to be delayed or
disrupted if any necessary drawing or instruction is not
issued to the Contractor within a particular time, which
shall be reasonable. The notice shall include details of
the necessary drawing or instruction, details of why and
by when it should be issued, and the nature and amount
of the delay or disruption likely to be suffered if it is late.
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1.10 EMPLOYER’S USE OF
CONTRACTOR’S DOCUMENTS

As between the Parties, the Contractor shall retain the
copyright and other intellectual property rights in the
Contractor’s Documents and other design documents
made by (or on behalf of) the Contractor.

The Contractor shall be deemed (by signing the Contract)
to give to the Employer a non-terminable transferable
non-exclusive royalty-free licence to copy, use and
communicate the Contractor’s Documents, including
making and using modifications of them. This licence
shall apply throughout the actual or intended working
life (whichever is longer) of the relevant parts of the
Works

1.11 CoNTRACTOR’S USE OF
EMPLOYER’S DOCUMENTS

As between the Parties, the Employer shall retain the
copyright and other intellectual property rights in the
Specification, the Drawings and other documents made
by (or on behalf of) the Employer. The Contractor may,
at his cost, copy, use, and obtain communication of
these documents for the purposes of the Contract. They
shall not, without the Employer’s consent, be copied,
used or communicated to a third party by the
Contractor, except as necessary for the purposes of the
Contract.

1.12 CONFIDENTIAL DETAILS

The Contractor’s and the Employer’s Personnel shall
disclose all such confidential and other information as
may be reasonably required in order to verify
compliance with the Contract and allow its proper
implementation.

Each of them shall treat the details of the Contract as
private and confidential, except to the extent necessary
to carry out their respective obligations under the
Contract or to comply with applicable Laws. Each of
them shall not publish or disclose any particulars of the
Works prepared by the other Party without the previous
agreement of the other Party. However, the Contractor
shall be permitted to disclose any publicly available
information, or information otherwise required to
establish his qualifications to compete for other projects.
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1.13 COMPLIANCE WITH LAWS

The Contractor shall, in performing the Contract, comply
with applicable Laws. Unless otherwise stated in the
Special Conditions of Contractthe Contractor shall give
all notices, pay all taxes, duties and fees, and obtain all
permits, licences and approvals, as required by the Laws
in relation to the execution and completion of the Works
and the remedying of any defects; and the Contractor
shall indemnify and hold the Employer harmless against
and from the consequences of any failure to do so,
unless the Contractor is impeded to accomplish these
actions and shows evidence of its diligence.

1.14 JOINT AND SEVERAL

If the Contractor constitutes (under applicable Laws) a

LIABILITIES joint venture, consortium or other unincorporated
grouping of two or more persons:

(@) these persons shall be deemed to be jointly and
severally liable to the Employer for the
performance of the Contract;

(b) these persons shall notify the Employer of their
leader who shall have authority to bind the
Contractor and each of these persons; and

(c) the Contractor shall not alter its composition or
legal status without the prior consent of the
Employer.

2. THE EMPLOYER

2.1  RIGHT OF ACCESS TO THE SITE

The Employer shall give the Contractor right of access
to, and possession of, all parts of the Site within
reasonable times to enable the contractor to proceed
without disruption execution of the Work. The right
and possession may not be exclusive to the Contractor.
If, under the Contract, the Employer is required to give
(to the Contractor) possession of any foundation,
structure, plant or means of access, the Employer shall
do so in the time and manner stated in the
Specification. However, the Employer may withhold
any such right or possession until the Performance
Security has been received.

2.2  PerRmITS, LICENSES OR

APPROVALS

The Employer shall provide, at the request of the
Contractor, such reasonable assistance as to allow the
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Contractor to obtain properly any permits, licenses or
approvals required by the Laws of the Country:

(i)  which the Contractor is required to obtain
under Sub-Clause 1.13 [Compliance with
Laws],

(i)  for the delivery of Goods, including clearance
through customes,

The Contract price shall include all transportation
charges and other expenses that may be incurred in this
connection.

2.3 EMPLOYER’S PERSONNEL The Employer shall be responsible for ensuring that the
Employer’s Personnel and the Employer’'s other
contractors on the Site:

(a) co-operate with the Contractor’s efforts under Sub-
Clause 4.6 [Co-operation], and

(b) take actions similar to those which the Contractor
is required to take under sub-paragraphs (a), (b)
and (c) of Sub-Clause 4.8 [Safety Procedures] and
under Sub-Clause 4.18 [Protection of the
Environment].

2.4 EMPLOYER’S CLAIMS If the Employer considers himself to be entitled to any
payment under any Clause of these Conditions or
otherwise in connection with the Contract, and/or to
any extension of the Defects Liability Period, the
Employer or the Engineer shall give notice and
particulars to the Contractor. However, notice is not
required for payments due under Sub-Clause 4.19
[Electricity, Water and Gas], under Sub-Clause 4.20
[Employer’s Equipment and Free-Issue Materials], or for
other services requested by the Contractor.

The notice shall be given as soon as practicable and no
longer than 28 days after the Employer became aware,
or should have become aware, of the event or
circumstances giving rise to the claim. A notice relating
to any extension of the Defects Liability Period shall be
given before the expiry of such period.

This amount may be included as a deduction in the
Contract Price and Payment Certificates. The Employer
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shall only be entitled to set off against or make any
deduction from an amount certified in a Payment
Certificate, or to otherwise claim against the Contractor,
in accordance with this Sub-Clause.

3. THE ENGINEER

3.1 ENGINEER’S DUTIES AND
AUTHORITY

The Employer shall appoint the Engineer who shall carry
out the duties assigned to him in the Contract. The
Engineer’s staff shall include suitably qualified engineers
and other professionals who are competent to carry out
these duties.

The Engineer shall have no authority to amend the
Contract.

The Engineer may exercise the authority attributable to
the Engineer as specified in or necessarily to be implied
from the Contract. If the Engineer is required to obtain
the approval of the Employer before exercising a specified
authority, the requirements shall be as stated in the
Special Conditions of Contract. The Employer shall
promptly inform the Contractor of any change to the
authority attributed to the Engineer.

However, whenever the Engineer exercises a specified
authority for which the Employer’s approval is required,
then (for the purposes of the Contract) the Employer shall
be deemed to have given approval.

Except as otherwise stated in these Conditions:

(a) whenever carrying out duties or exercising authority,
specified in or implied by the Contract, the Engineer
shall be deemed to act for the Employer;

(b) the Engineer has no authority to relieve either Party
of any duties, obligations or responsibilities under
the Contract;

(c) any approval, check, certificate, consent,
examination, inspection, instruction, notice,
proposal, request, test, or similar act by the
Engineer (including absence of disapproval) shall not
relieve the Contractor from any responsibility he has
under the Contract, including responsibility for
errors, omissions, discrepancies and non-
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compliances; and

(d) any act by the Engineer in response to a Contractor’s
request except as otherwise expressly specified shall
be notified in writing to the Contractor within 28
days of receipt.

The following provisions shall apply:

The Engineer shall obtain the specific approval of the
Employer before taking action under the-following Sub-
Clauses of these Conditions:

(a) Sub-Clause 4.12: agreeing or determining an
extension of time and/or additional cost.

(b) Sub-Clause 13.1: instructing a Variation,

(c) Sub-Clause 13.2: Approving a proposal for Variation
submitted by the Contractor in accordance with Sub
Clause 13.1

Notwithstanding the obligation, as set out above, to
obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the
Works or of adjoining property, he may, without relieving
the Contractor of any of his duties and responsibility
under the Contract, instruct the Contractor to execute all
such work or to do all such things as may, in the opinion
of the Engineer, be necessary to abate or reduce the risk.
The Contractor shall forthwith comply, despite the
absence of approval of the Employer, with any such
instruction of the Engineer. The Engineer shall determine
an addition to the Contract Price, in respect of such
instruction, in accordance with Clause 13 and shall notify
the Contractor accordingly, with a copy to the Employer.

3.2 DELEGATION BY THE
ENGINEER

The Engineer may from time to time assign duties and
delegate authority to assistants, and may also revoke such
assignment or delegation. These assistants may include a
resident engineer, and/or independent inspectors
appointed to inspect and/or test items of Plant and/or
Materials. The assignment, delegation or revocation shall
be in writing and shall not take effect until copies have
been received by both Parties. However, unless otherwise
agreed by both Parties, the Engineer shall not delegate
the authority to determine any matter in accordance with
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Sub-Clause 3.5 [Determinations].

Each assistant, to whom duties have been assigned or
authority has been delegated, shall only be authorised to
issue instructions to the Contractor to the extent defined
by the delegation. Any approval, check, certificate,
consent, examination, inspection, instruction, notice,
proposal, request, test, or similar act by an assistant, in
accordance with the delegation, shall have the same
effect as though the act had been an act of the Engineer.
However:

(a) any failure to disapprove any work, Plant or
Materials shall not constitute approval, and shall
therefore not prejudice the right of the Engineer to
reject the work, Plant or Materials;

(b) if the Contractor questions any determination or
instruction of an assistant, the Contractor may refer
the matter to the Engineer, who shall promptly
confirm, reverse or vary the determination or
instruction.

3.3  INSTRUCTIONS OF THE
ENGINEER

The Engineer may issue to the Contractor (at any time)
instructions and additional or modified Drawings which
may be necessary for the execution of the Works and the
remedying of any defects, all in accordance with the
Contract. The Contractor shall only take instructions from
the Engineer, or from an assistant to whom the
appropriate authority has been delegated under this
Clause. If an instruction constitutes a Variation, Clause 13
[Variations and Adjustments] shall apply.

The Contractor shall comply with the instructions given by
the Engineer or delegated assistant, on any matter related
to the Contract. Whenever practicable, their instructions
shall be given in writing.

3.4 REPLACEMENT OF THE
ENGINEER

If the Employer intends to replace the Engineer, the
Employer shall have the right to replace the Engineer

3.5 DETERMINATIONS

Whenever these Conditions provide that the Engineer
shall proceed in accordance with this Sub-Clause 3.5 to
agree or determine any matter, the Engineer shall consult
with each Party in an endeavour to reach agreement. If
agreement is not achieved, the Engineer shall make a fair
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determination in accordance with the Contract, taking
due regard of all relevant circumstances.

The determination arrived by the Engineer shall be final
and binding unless and until revised under Clause 20
[Claims, Disputes and Arbitration].
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4. THE CONTRACTOR

4.1 CONTRACTOR’S GENERAL
OBLIGATIONS

The Contractor shall design (to the extent specified in the
Contract), execute and complete the Works in accordance
with the Contract and with the Engineer’s instructions,
and shall remedy any defects in the Works.

The Contractor shall provide the Plant and Contractor’s
Documents specified in the Contract, and all Contractor’s
Personnel, Goods, consumables and other things and
services, whether of a temporary or permanent nature,
required in and for this design, execution, completion and
remedying of defects.

The Contractor shall be responsible for the adequacy,
stability and safety of all Site operations and of all
methods of construction. Except to the extent specified in
the Contract, the Contractor (i) shall be responsible for all
Contractor’s Documents, Temporary Works, and such
design of each item of Plant and Materials as is required
for the item to be in accordance with the Contract, and (ii)
shall not otherwise be responsible for the design or
specification of the Permanent Works.

Prior to the commencement of the Tests on Completion,
the Contractor shall submit to the Engineer the “as-built”
documents and, if applicable, operation and maintenance
manuals in accordance with the Specification and in
sufficient detail for the Employer to operate, maintain,
dismantle, reassemble, adjust and repair this part of the
Works. Such part shall not be considered to be completed
for the purposes of taking-over under Sub-Clause 10.1
[Taking Over of the Works and Sections] until these
documents and manuals have been submitted to the
Engineer.

4.2 PERFORMANCE SECURITY

The Contractor shall obtain (at his cost) a Performance
Security for proper performance, in the amount stated in
the Contract Data and denominated in the currency (ies)
of the Contract. If an amount is not stated in the Contract
Data, this Sub-Clause shall not apply.

The Contractor shall deliver the Performance Security to
the Employer within 10 days after receiving the Letter of
Award, and shall send a copy to the Engineer.
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The Contractor shall ensure that the Performance Security
is valid and enforceable until the Contractor has executed
and completed the Works and remedied any defects. If
the terms of the Performance Security specify its expiry
date, and the Contractor has not become entitled to
receive the Performance Certificate by the date 28 days
prior to the expiry date, the Contractor shall extend the
validity of the Performance Security until the Works have
been completed and any defects have been remedied.

The Employer shall return the Performance Security to
the Contractor within 21 days after receiving a copy of the
Performance Certificate.

Without limitation to the provisions of the rest of this
Sub-Clause, whenever the Engineer determines an
addition to the Contract Price as a result of a change in
cost and/or legislation, or as a result of a Variation,
amounting to more than 15 percent of the portion of the
Contract Price payable in a specific currency, the
Contractor shall at the Engineer's request promptly
increase, the value of the Performance Security in that
currency by an equal percentage.

4.3 CONTRACTOR’S
REPRESENTATIVE

The Contractor shall appoint the Contractor’s
Representative and shall give him all authority necessary
to act on the Contractor’s behalf under the Contract.

Unless the Contractor’s Representative is named in the
Contract, the Contractor shall, prior to the
Commencement Date, submit to the Engineer for consent
the name and particulars of the person the Contractor
proposes to appoint as Contractor’s Representative. If
consent is withheld or subsequently revoked in terms of
Sub-Clause 6.9 [Contractor’s Personnel], or if the
appointed person fails to act as Contractor’s
Representative, the Contractor shall similarly submit the
name and particulars of another suitable person for such
appointment.

The Contractor shall not, without the prior consent of the
Engineer, revoke the appointment of the Contractor’s
Representative or appoint a replacement.

The whole time of the Contractor’s Representative shall
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be given to directing the Contractor’s performance of the
Contract. If the Contractor’s Representative is to be
temporarily absent from the Site during the execution of
the Works, a suitable replacement person shall be
appointed, subject to the Engineer’s prior consent, and
the Engineer shall be notified accordingly.

The Contractor’s Representative shall, on behalf of the
Contractor, receive instructions under Sub-Clause 3.3
[Instructions of the Engineer].

The Contractor’s Representative may delegate any
powers, functions and authority to any competent
person, and may at any time revoke the delegation. Any
delegation or revocation shall not take effect until the
Engineer has received prior notice signed by the
Contractor’s Representative, naming the person and
specifying the powers, functions and authority being
delegated or revoked.

4.4

SUBCONTRACTORS

The Contractor shall not subcontract the Works.

The Contractor shall be responsible for the acts or
defaults of any Subcontractor, his agents or employees, as
if they were the acts or defaults of the Contractor. Unless
otherwise stated in the Special Conditions of Contract:

(a) the Contractor shall not be required to obtain
consent to suppliers solely of Materials, or to a
subcontract for which the Subcontractor is named in
the Contract;

(b) the prior consent of the Engineer shall be obtained
to other proposed Subcontractors;

(c) each subcontract shall include provisions which
would entitle the Employer to require the
subcontract to be assigned to the Employer under
Sub-Clause 4.5 [Assignment of Benefit of
Subcontract] (if or when applicable) or in the event
of termination under Sub-Clause 15.2 [Termination
by Employer].

The Contractor shall ensure that the requirements
imposed on the Contractor by Sub-Clause 1.12
[Confidential Details] apply equally to each Subcontractor.
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If a Subcontractor’s obligations extend beyond the expiry
date of the relevant Defects Liability Period and the
Engineer, prior to this date, instructs the Contractor to
assign the benefit of such obligations to the Employer,
then the Contractor shall do so.

The Contractor shall, as specified in the Contract or as
instructed by the Engineer, allow appropriate
opportunities for carrying out work to:

(a) the Employer’s Personnel,

(b) any other contractors employed by the Employer,
and

(c) the personnel of any legally constituted public
authorities,

who may be employed in the execution on or near the
Site of any work not included in the Contract.

The Contractor shall set out the Works in relation to
original points, lines and levels of reference specified in
the Contract or notified by the Engineer. The Contractor
shall be responsible for the correct positioning of all parts
of the Works, and shall rectify any error in the positions,
levels, dimensions or alignment of the Works.

4.5 ASSIGNMENT OF BENEFIT OF
SUBCONTRACT

4.6 CO-OPERATION

4.7  SETTING OuT

4.8 SAFETY PROCEDURES

The Contractor shall:
(@ comply with all applicable safety regulations,

(b) take care for the safety of all persons entitled to be
on the Site,

() use reasonable efforts to keep the Site and Works
clear of unnecessary obstruction so as to avoid
danger to these persons,

(d) provide fencing, lighting, guarding and watching of
the Works until completion and taking over under
Clause 10 [Employer’s Taking Over], and

() provide any Temporary Works (including roadways,
footways, guards and fences) which may be
necessary, because of the execution of the Works,
for the use and protection of the public and of
owners and occupiers of adjacent land.
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4.9 QUALITY ASSURANCE

The Contractor shall institute a quality assurance system
to demonstrate compliance with the requirements of the
Contract. The system shall be in accordance with the
details stated in the Contract. The Engineer shall be
entitled to audit any aspect of the system.

Details of all procedures and compliance documents shall
be submitted to the Engineer for information before each
design and execution stage is commenced. When any
document of a technical nature is issued to the Engineer,
evidence of the prior approval by the Contractor himself
shall be apparent on the document itself.

Compliance with the quality assurance system shall not
relieve the Contractor of any of his duties, obligations or
responsibilities under the Contract.

4.10 SiTE DATA

To the extent which was practicable (taking account of
cost and time), the Contractor shall be deemed to have
obtained all necessary information as to risks,
contingencies and other circumstances which may
influence or affect the Tender or Works. To the same
extent, the Contractor shall be deemed to have inspected
and examined the Site, its surroundings, the above data
and other available information, and to have been
satisfied before submitting the Tender as to all relevant
matters, including (without limitation):

(@ the form and nature of the Site, including sub-
surface conditions,

(b) the hydrological and climatic conditions,

(c) the extent and nature of the work and Goods
necessary for the execution and completion of the
Works and the remedying of any defects,

(d) theapplicable Laws of Country.

(e) the Contractor's requirements for access,
accommodation, facilities, personnel, power,
transport, water and other services.

4.11 SUFFICIENCY OF THE
ACCEPTED CONTRACT AMOUNT

The Contractor shall be deemed to:

(@ have satisfied himself as to the correctness and
sufficiency of the Accepted Contract Amount, and
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(b) have based the Accepted Contract Amount on the
data, interpretations, necessary information,
inspections, examinations and satisfaction as to all
relevant matters referred to in Sub-Clause 4.10 [Site
Datal.

Unless otherwise stated in the Contract, the Accepted
Contract Amount covers all the Contractor’s obligations
under the Contract and all things necessary for the proper
execution and completion of the Works and the
remedying of any defects.

4.12 UNFORESEEABLE PHYSICAL
CONDITIONS

In this Sub-Clause, “physical conditions” means natural
physical conditions and man-made and other physical
obstructions and pollutants, which the Contractor
encounters at the Site when executing the Works, including
sub-surface and hydrological conditions but excluding
climatic conditions.

If the Contractor encounters adverse physical conditions
which he considers to have been Unforeseeable, the
Contractor shall give notice to the Engineer as soon as
practicable.

4.13 RIGHTS OF WAY AND
FACILITIES

Unless otherwise specified in the Contract the Employer
shall provide effective access to and possession of the Site
including special and/or temporary rights-of-way which
are necessary for the Works. The Contractor shall obtain,
at his risk and cost, any additional rights of way or
facilities outside the Site which he may require for the
purposes of the Works.

4.14 AVOIDANCE OF INTERFERENCE

The Contractor shall not interfere unnecessarily or
improperly with:

(@) the convenience of the public, or

(b) the access to and use and occupation of all roads
and footpaths, irrespective of whether they are
public or in the possession of the Employer or of
others.

The Contractor shall indemnify and hold the Employer
harmless against and from all damages, losses and
expenses (including legal fees and expenses) resulting
from any such unnecessary or improper interference.
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4.15 AccEess ROuTe

The Contractor shall be deemed to have been satisfied as
to the suitability and availability of access routes to the
Site at Base Date. The Contractor shall use reasonable
efforts to prevent any road or bridge from being damaged
by the Contractor’s traffic or by the Contractor’s
Personnel. These efforts shall include the proper use of
appropriate vehicles and routes.

Except as otherwise stated in these Conditions:

(@

(b)

(©)

(d)

(€)

the Contractor shall (as between the Parties) be
responsible for any maintenance which may be
required for his use of access routes;

the Contractor shall provide all necessary signs or
directions along access routes, and shall obtain any
permission which may be required from the relevant
authorities for his use of routes, signs and directions;

the Employer shall not be responsible for any claims
which may arise from the use or otherwise of any
access route;

the Employer does not guarantee the suitability or
availability of particular access routes; and

Costs due to non-suitability or non-availability, for
the use required by the Contractor, of access routes
shall be borne by the Contractor.

4.16 TRANSPORT OF GOODS

Unless otherwise stated in the Special Conditions of

@

(b)

(©)

Contract:

the Contractor shall give the Engineer not less than
21 days’ notice of the date on which any Plant or a
major item of other Goods will be delivered to the
Site;

the Contractor shall be responsible for packing,
loading, transporting, receiving, unloading, storing
and protecting all Goods and other things required
for the Works; and

the Contractor shall indemnify and hold the
Employer harmless against and from all damages,
losses and expenses (including legal fees and
expenses) resulting from the transport of Goods,




Section VI - General Conditions of Contract 100

and shall negotiate and pay all claims arising from
their transport.

4.17 CONTRACTOR’S EQUIPMENT

The Contractor shall be responsible for all Contractor’s
Equipment. When brought on to the Site, Contractor’s
Equipment shall be deemed to be exclusively intended for
the execution of the Works. The Contractor shall not
remove from the Site any major items of Contractor’s
Equipment without the consent of the Engineer. However,
consent shall not be required for vehicles transporting
Goods or Contractor’s Personnel off Site.

4.18 PROTECTION OF THE
ENVIRONMENT

The Contractor shall take all reasonable steps to protect
the environment (both on and off the Site) and to limit
damage and nuisance to people and property resulting
from pollution, noise and other results of his operations.

4.19 ELecTRICITY AND WATER

Unless otherwise stated in Special Conditions of Contract,
the Contractor shall, be responsible for the provision of all
power, water and other services he may require for his
construction activities and to the extent defined in the
Specifications, for the tests.

4.20 EMPLOYER’S FREE-ISSUE
MATERIALS

The Employer shall supply, free of charge, the “free-issue
materials” (if any) in accordance with the details stated in
the Specification. The Employer shall, at his risk and cost,
provide these materials at the time and place specified in
the Contract. The Contractor shall then visually inspect
them, and shall promptly give notice to the Engineer of
any shortage, defect or default in these materials.

After this visual inspection, the free-issue materials shall
come under the care, custody and control of the
Contractor.

4.21 PROGRESS REPORTS

Unless otherwise stated in the Special Conditions of
Contract, monthly progress reports shall be prepared by
the Contractor and submitted to the Engineer in six
copies. The first report shall cover the period up to the
end of the first calendar month following the
Commencement Date. Reports shall be submitted
monthly thereafter, each within 7 days after the last day
of the period to which it relates.

Reporting shall continue until the Contractor has
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completed all work which is known to be outstanding at
the completion date stated in the Taking-Over Certificate
for the Works.

Each report shall include:

(@ charts and detailed descriptions of progress,
including each stage of design (if any), Contractor’s
Documents, procurement, manufacture, delivery to
Site, construction, erection and testing; and
including these stages for work by each nominated
Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),

(b) photographs showing the status of manufacture and
of progress on the Site;

(c) the details described in Sub-Clause 6.10 [Records of
Contractor’s Personnel and Equipment];

(d) copies of quality assurance documents, test results
and certificates of Materials;

() list of notices given wunder Sub-Clause 2.4
[Employer’s Claims] and notices given under Sub-
Clause 20.1 [Contractor’s Claims];

(f) safety statistics, including details of any hazardous
incidents and activities relating to environmental
aspects and public relations; and

(g9 comparisons of actual and planned progress, with
details of any events or circumstances which may
jeopardise the completion in accordance with the
Contract, and the measures being (or to be) adopted
to overcome delays.

4.22 SECURITY OF THE SITE

The Contractor will be responsible for safety and security
of of all authorised persons available on site.

No unauthorized personnel shall be available on site

4.23 CONTRACTOR’S OPERATIONS
ON SITE

The Contractor shall confine his operations to the Site, and
to any additional areas which may be obtained by the
Contractor and agreed by the Engineer as additional working
areas. The Contractor shall take all necessary precautions to
keep Contractor’s Equipment and Contractor’s Personnel
within the Site and these additional areas, and to keep them
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off adjacent land.

During the execution of the Works, the Contractor shall
keep the Site free from all unnecessary obstruction, and
shall store or dispose of any Contractor’s Equipment or
surplus materials. The Contractor shall clear away and
remove from the Site any wreckage, rubbish and
Temporary Works which are no longer required.

Upon the issue of a Taking-Over Certificate, the
Contractor shall clear away and remove, from that part of
the Site and Works to which the Taking-Over Certificate
refers, all Contractor’'s Equipment, surplus material,
wreckage, rubbish and Temporary Works. The Contractor
shall leave that part of the Site and the Works in a clean
and safe condition. However, the Contractor may retain
on Site, during the Defects Liability Period, such Goods as
are required for the Contractor to fulfil obligations under
the Contract.

4.24 FossILS

All fossils, coins, articles of value or antiquity, and
structures and other remains or items of geological or
archaeological interest found on the Site shall be placed
under the care and authority of the Employer. The
Contractor shall take reasonable precautions to prevent
Contractor’s Personnel or other persons from removing or
damaging any of these findings.

The Contractor shall, upon discovery of any such finding,
promptly give notice to the Engineer, who shall issue
instructions for dealing with it

5. NOMINATED SUBCONTRACTORS

5.1 DEFINITION OF “NOMINATED
SUBCONTRACTOR”

In the Contract, “nominated Subcontractor” means a
Subcontractor who is stated in the Contract as being a
nominated Subcontractor

5.2 PAYMENTS TO NOMINATED
SUBCONTRACTORS

Unless otherwise specifically stated in this contract all
payments will be made to the Contractor and the
Contractor is liable to the Sub contractors for payments
they are eligible for the work done.

If however a sub contractor to the Contractor brings to the
notice of the Engineer the failure of Contractor to pay
eligible sums due to it after receipt of corresponding
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payments from the Employer by the Contractor, then the
Employer may (at his sole discretion) pay, direct to the
nominated Subcontractor, part or all of such amounts
previously certified (less applicable deductions) as are due
to the nominated Subcontractor and for which the
Contractor has failed pay subject to evidence given by the
subcontractor. The Contractor shall then repay, to the
Employer, the amount which the nominated
Subcontractor was directly paid by the Employer

6. STAFF AND LABOUR

6.1 ENGAGEMENT OF STAFF AND
LABOUR

Except as otherwise stated in the Specification, the
Contractor shall make arrangements for the engagement
of all staff and labour, local or otherwise, and for their
payment, feeding, transport, and, appropriate, housing.

6.2 RATES OF WAGES AND
CONDITIONS OF LABOUR

The Contractor shall pay to labour employed by him
either directly or through Sub-Contractors wages not less
than fair wages as defined in the relevant Central / Local
Labour Regulations or as per the provisions of the
Contract Labour (Regulation and Abolition) Act 1970 and
the Contract Labour Regulation and Abolition of Central
Rules 1971, wherever applicable. He shall also abide by
the minimum wages and other regulations applicable to
the labour engaged in the Work, as laid down by the
concerned Central / local authorities (State, District or
other local Authorities.

6.3  PERSONS IN THE SERVICE OF
EMPLOYER

The Contractor shall not recruit, or attempt to recruit,
staff and labour from amongst the Employer’s Personnel.

6.4 LABOUR LAWS

The Contractor shall be wholly and solely responsible for
full compliance with the provisions under all labour laws
and /or regulations such as Payment of Wages Act 1948,
Employees Liability Act 1938, Workmen's Compensation
Act 1923, Employees State Insurance Act 1948,
Employees Provident Fund Act 1952, Industrial Disputes
Act 1947, the Maternity Benefit Act 1961, the Contract
Labour (Regulation and Abolition) Act 1970 and the
Factories Act 1948 or any modifications thereof or any
other law relating thereto and rules there under
introduced from time to time.

The Contractor shall assume liability and shall indemnify
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the Employer & the Engineer from every expense,
liability or payment by reason of the application of any
labour law, act, rules or regulations existing or to be
introduced at a future date during the term of the
Contract.

In general, in respect of all labour directly or indirectly
employed in the Work for the performance of
Contractor's part of the Contract, the Contractor shall
comply with all the rules framed by the Government
authorities concerned from time to time for protection
of the health and welfare of the workers.

The Contractor shall at his own cost obtain a valid
licence for himself and the Employer under the Contract
Labour (R & A) Act 1970 and the Contract labour
(Regulation and Abolition) Central Rules 1971 and under
any other applicable rules before the commencement of
the Work and continue to have a valid licences until the
completion of the Work.

6.5 WORKING HOURS No work shall be carried out on the Site on locally
recognised days of rest, or outside the normal working
hours stated in the Contract Data, unless:

(& otherwise stated in the Contract,
(b) the Engineer gives consent, or

(c) the work is unavoidable, or necessary for the
protection of life or property or for the safety of the
Works, in which case the Contractor shall
immediately advise the Engineer.

6.6  FACILITIES FOR STAFF AND Except as otherwise stated in the Specification, the
LABOUR Contractor shall provide and maintain all necessary
accommodation and welfare facilities for the Contractor’s
Personnel. The Contractor shall also provide facilities for
the Employer’s Personnel as stated in the Specification.

The Contractor shall not permit any of the Contractor’s
Personnel to maintain any temporary or permanent living
guarters within the structures forming part of the
Permanent Works.

6.7 HEALTH AND SAFETY The Contractor shall at all times take all reasonable
precautions to maintain the health and safety of the
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Contractor’s Personnel. In collaboration with local health
authorities, the Contractor shall ensure that medical staff,
first aid facilities, sick bay and ambulance service are
available at all times at the Site and at any
accommodation for Contractor’'s and Employer’s
Personnel, and that suitable arrangements are made for
all necessary welfare and hygiene requirements and for
the prevention of epidemics.

The Contractor shall at his own expense arrange for all
the safety provisions as listed in (i) Safety codes of
C.P.W.D. and Bureau of Indian Standards, (ii) The
Electricity Act, (iii) The Mines Act, and Regulations, (iv)
Regulations of employment & conditions of service Act
1996, Rules and Orders made there under and such other
acts as applicable.

The Contractor shall appoint anSafety Officer at the Site,
responsible for maintaining safety and protection against
accidents. This person shall be qualified for this
responsibility, and shall have the authority to issue
instructions and take protective measures to prevent
accidents. Throughout the execution of the Works, the
Contractor shall provide whatever is required by this
person to exercise this responsibility and authority.

The Contractor shall send, to the Engineer, details of any
accident as soon as practicable after its occurrence. The
Contractor shall maintain records and make reports
concerning health, safety and welfare of persons, and
damage to property, as the Engineer may reasonably

require.
6.8 CONTRACTOR’S Throughout the execution of the Works, and as long
SUPERINTENDENCE thereafter as is necessary to fulfil the Contractor’s

obligations, the Contractor shall provide all necessary
superintendence to plan, arrange, direct, manage, inspect
and test the work.

6.9 CONTRACTOR’S PERSONNEL The Contractor’s Personnel shall be appropriately
qgualified, skilled and experienced in their respective
trades or occupations. The Engineer may require the
Contractor to remove (or cause to be removed) any
person employed on the Site or Works, including the
Contractor’s Representative if applicable, who:
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(@ persists in any misconduct or lack of care,
(b) carries out duties incompetently or negligently,
(c) fails to conform with any provisions of the Contract,

(d) persists in any conduct which is prejudicial to safety,
health, or the protection of the environment, or

() based on reasonable evidence, is determined to
have engaged in Fraud and Corruption during the
execution of the Works.

If appropriate, the Contractor shall then appoint (or cause
to be appointed) a suitable replacement person.

6.10 RECORDS OF CONTRACTOR’S
PERSONNEL AND EQUIPMENT

The Contractor shall submit, to the Engineer, details
showing the number of each class of Contractor’s
Personnel and of each type of Contractor’s Equipment on
the Site. Details shall be submitted each calendar month,
in a form approved by the Engineer, until the Contractor
has completed all work which is known to be outstanding
at the completion date stated in the Taking-Over
Certificate for the Works.

6.11 SuppLY OF WATER

The Contractor shall, having regard to local conditions,
provide on the Site an adequate supply of drinking and
other water for the use of the Contractor’s Personnel.

6.12 PROHIBITION OF CHILD
LABOUR

The Contractor shall not employ any children/ child labour
below the age of 18 years.

6.13 EMPLOYMENT RECORDS OF
\WORKERS

The Contractor shall keep complete and accurate records
of the employment of labour at the Site. The records shall
include the names, ages, genders, hours worked and
wages paid to all workers. These records shall be
summarized on a monthly basis and submitted to the
Engineer. These records shall be included in the details to
be submitted by the Contractor under Sub-Clause 6.10
[Records of Contractor’s Personnel and Equipment].
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6.14 CONTRIBUTION TOWARDS
EmMPLOYEE BENEFITS, FUNDS ETC.

The Contractor shall include in the Contract Price all
expenses necessary to meet his obligations for making
contributions toward employee benefits funds such as
Employee Provident fund (EPF), Employee State
Insurance Scheme (ESI) benefits, old age pension and/or
any other benefits/compensation legally payable in
compliance with all the statutory regulations and
requirements. All records in this connection shall be
properly maintained by the Contractor and produced for
scrutiny by the concerned authorities and the Engineer
and the Employer when called for.

7. PLANT, MATERIALS AND WORK

MANSHIP

7.A DESIGNS BY THE EMPLOYER

The Contractor should carry out the work as per the
designs and Good For Construction drawings given by the
Employer for all elements of the project. The Employer
shall provide the drawings as per the Construction
programme of the Contractor.

It is the responsibility of the Contractor to collect the
Good for Construction drawings from the Employer by
submitting Request for Information (RFI). The Employer
shall reply and share the drawings upon the receipt of RFI
within 7 days from the day of raising the RFI.

7.1 MANNER OF EXECUTION

The Contractor shall carry out the manufacture of Plant,
the production and manufacture of Materials, and all
other execution of the Works:

(@ in the manner (if any) specified in the Contract,

(b) in a proper workmanlike and careful manner, in
accordance with recognised good practice, and

() with properly equipped facilities and non-hazardous
Materials, except as otherwise specified in the
Contract.

7.2  SAMPLES

The Contractor shall submit samples of materials and
relevant information to the Engineer as per Section V

7.3  INSPECTION

The Employer’s Personnel shall at all reasonable times:

(@ have full access to all parts of the Site and to all

places from which natural Materials are being
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obtained, and

(b) during production, manufacture and construction (at
the Site and elsewhere), be entitled to examine,
inspect, measure and test the materials and
workmanship, and to check the progress of
manufacture of Plant and production and
manufacture of Materials.

The Contractor shall give the Employer’s Personnel full
opportunity to carry out these activities, including
providing access, facilities, permissions and safety
equipment. No such activity shall relieve the Contractor
from any obligation or responsibility.

The Contractor shall give notice to the Engineer whenever
any work is ready and before it is covered up, put out of
sight, or packaged for storage or transport. The Engineer
shall then either carry out the examination, inspection,
measurement or testing without unreasonable delay, or
promptly give notice to the Contractor that the Engineer
does not require to do so. If the Contractor fails to give
the notice, he shall, if and when required by the Engineer,
uncover the wo

rk and thereafter reinstate and make good, all at the
Contractor’s cost.

7.4

TESTING

This Sub-Clause shall apply to all tests specified in the
Contract, other than the Tests after Completion (if any).

Except as otherwise specified in the Contract, the
Contractor shall provide all apparatus, assistance,
documents and other information, electricity, equipment,
fuel, consumables, instruments, labour, materials, and
suitably qualified and experienced staff, as are necessary
to carry out the specified tests efficiently.

The Contractor shall promptly forward to the Engineer
duly certified reports of the tests. When the specified
tests have been passed, the Engineer shall endorse the
Contractor’s test certificate, or issue a certificate to him,
to that effect.

7.5

REJECTION

If, as a result of an examination, inspection, measurement
or testing, any Plant, Materials or workmanship is found
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to be defective or otherwise not in accordance with the
Contract, the Engineer may reject the Plant, Materials or
workmanship by giving notice to the Contractor, with
reasons. The Contractor shall then promptly make good
the defect and ensure that the rejected item complies
with the Contract.

If the Engineer requires this Plant, Materials or
workmanship to be retested, the tests shall be repeated
under the same terms and conditions. If the rejection and
retesting cause the Employer to incur additional costs, the
Contractor shall subject to Sub-Clause 2.4 [Employer’s
Claims] pay these costs to the Employer.

7.6  RemMEDIAL WORK

Notwithstanding any previous test or certification, the
Engineer may instruct the Contractor to:

(@ remove from the Site and replace any Plant or
Materials which is not in accordance with the
Contract,

(b) remove and re-execute any other work which is not
in accordance with the Contract, and

(c) execute any work which is urgently required for the
safety of the Works, whether because of an
accident, unforeseeable event or otherwise.

The Contractor shall comply with the instruction within a
reasonable time, which shall be the time (if any) specified
in the instruction, or immediately if urgency is specified
under sub-paragraph (c).

If the Contractor fails to comply with the instruction, the
Employer shall be entitled to employ and pay other
persons to carry out the work. Except to the extent that
the Contractor would have been entitled to payment for
the work, the Contractor shall subject to Sub-Clause 2.4
[Employer’s Claims] pay to the Employer all costs arising
from this failure.

7.7 OWNERSHIP OF PLANT AND
MATERIALS

Except as otherwise provided in the Contract, each item of
Plant and Materials shall, to the extent consistent with
the Laws of the Country, become the property of the
Employer at whichever is the earlier of the following
times, free from liens and other encumbrances when it is
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incorporated in the Works

7.8

ROYALTIES

Unless otherwise stated in the Specification, the
Contractor shall pay all royalties, rents and other
payments for:

(@ natural Materials obtained from outside the Site,
and

(b) the disposal of material from demolitions and
excavations and of other surplus material (whether
natural or man-made), except to the extent that
disposal areas within the Site are specified in the
Contract.

8.

COMMENCEMENT, DELAYS AND

SUSPENSION

8.1

COMMENCEMENT OF WORKS

The commencement of the work will be as per Special
Conditions of Contract.

The Contractor shall commence the execution of the
Works as soon as is reasonably practicable after the
Commencement Date, and shall then proceed with the
Works with due expedition and without delay.

8.2

TIME FOR COMPLETION

The Contractor shall complete the whole of the Works,
and each Section (if any), within the Time for Completion
for the Works or Section (as the case may be), including:

(@ achieving the passing of the Tests on Completion,
and

(b) completing all work which is stated in the Contract
as being required for the Works or Section to be
considered to be completed for the purposes of
taking-over under Sub-Clause 10.1 [Taking Over of
the Works and Sections].

The Time for completion will be as per Special Conditions
of Contract.

8.3

PROGRAMME

The Contractor shall submit a detailed time programme to
the Engineer within 28 days after receiving the notice
under Sub-Clause 8.1 [Commencement of Works]. The
Contractor shall also submit a revised programme
whenever the previous programme is inconsistent with
actual progress or with the Contractor’s obligations. Each




Section VI - General Conditions of Contract 111

programme shall include:

(@ the order in which the Contractor intends to carry
out the Works, including the anticipated timing of
each stage of design (if any), Contractor’s
Documents, procurement, manufacture of Plant,
delivery to Site, construction, erection and testing,

(b) the sequence and timing of inspections and tests
specified in the Contract, and

(c) a supporting report which includes resource
statement to be deployed to achieve the progress of
work

The Contractor shall promptly give notice to the Engineer
of specific probable future events or circumstances which
may adversely affect the work, increase the Contract Price
or delay the execution of the Works. The Engineer may
require the Contractor to submit an estimate of the
anticipated effect of the future event or circumstances,
and/or a proposal under Sub-Clause 13.2 [Variation
Procedure].

If, at any time, the Engineer gives notice to the Contractor
that a programme fails (to the extent stated) to comply
with the Contract or to be consistent with actual progress
and the Contractor’s stated intentions, the Contractor
shall submit a revised programme to the Engineer in
accordance with this Sub-Clause.

8.4  EXTENSION OF TIME FOR
COMPLETION

The Contractor shall be entitled subject to Sub-Clause 20.1
[Contractor’s Claims] to an extension of the Time for
Completion if and to the extent that completion for the
purposes of Sub-Clause 10.1 [Taking Over of the Works
and Sections] is or will be delayed by any of the following
causes:

(@ a Variation (unless an adjustment to the Time for
Completion has been agreed under Sub-Clause 13.2
[Variation Procedure]) or other substantial change in
the quantity of an item of work included in the
Contract,

(b) exceptionally adverse climatic conditions,

If the Contractor considers himself to be entitled to an
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extension of the Time for Completion, the Contractor shall
give notice to the Engineer in accordance with Sub-Clause
20.1 [Contractor’s Claims].

8.5 DEeLAY DAMAGES

If the Contractor fails to comply with Sub-Clause 8.2 [Time
for Completion], the Contractor shall subject to notice
under Sub-Clause 2.4 [Employer’s Claims] pay delay
damages to the Employer for this default. These delay
damages shall be the sum stated in the Contract Data,
which shall be paid for every day which shall elapse
between the relevant Time for Completion and the date
stated in the Taking-Over Certificate. However, the total
amount due under this Sub-Clause shall not exceed the
maximum amount of delay damages (if any) stated in the
Contract Data.

These delay damages shall be the only damages due from
the Contractor for such default, other than in the event of
termination under Sub-Clause 15.2 [Termination by
Employer] prior to completion of the Works. These
damages shall not relieve the Contractor from his
obligation to complete the Works, or from any other
duties, obligations or responsibilities which he may have
under the Contract.

8.6  SUSPENSION OF WORK

The Engineer may at any time instruct the Contractor to
suspend progress of part or all of the Works. During such
suspension, the Contractor shall protect, store and secure
such part or the Works against any deterioration, loss or
damage.

The Engineer may also notify the cause for the
suspension. If and to the extent that the cause is notified
and is the responsibility of the Contractor, then Sub-
Clauses 8.7 shall not apply.

8.7 CONSEQUENCES OF
SUSPENSION

If the Contractor suffers delay and/or incurs Cost from
complying with the Engineer’s instructions under Sub-
Clause 8.6 [Suspension of Work] and/or from resuming
the work, the Contractor shall give notice to the Engineer
and shall be entitled subject to Sub-Clause 20.1
[Contractor’s Claims] to an extension of time for any such
delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion]
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After receiving this notice, the Engineer shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree
or determine these matters.

The Contractor shall not be entitled to an extension of
time for, or to payment of the Cost incurred in, making
good the consequences of the Contractor’s faulty design,
workmanship or materials, or of the Contractor’s failure
to protect, store or secure in accordance with Sub-Clause
8.6 [Suspension of Work].

8.8

RESUMPTION OF WORK

After the permission or instruction to proceed is given,
the Contractor and the Engineer shall jointly examine the
Works and the Plant and Materials affected by the
suspension. The Contractor shall make good any
deterioration or defect in or loss of the Works or Plant or
Materials, which has occurred during the suspension after
receiving from the Engineer an instruction to this effect.

9.

TESTS ON COMPLETION

9.1

CONTRACTOR’S OBLIGATIONS

The Contractor shall carry out the Tests on Completion in
accordance with this Clause and Sub-Clause 7.4 [Testing],
after providing the documents in accordance with sub-
paragraph (d) of Sub-Clause 4.1 [Contractor’s General
Obligations].

The Contractor shall give to the Engineer not less than 7
days’ notice of the date after which the Contractor will be
ready to carry out each of the Tests on Completion.
Unless otherwise agreed, Tests on Completion shall be
carried out within 7 days after this date, on such day or
days as the Engineer shall instruct.

In considering the results of the Tests on Completion, the
Engineer shall make allowances for the effect of any use
of the Works by the Employer on the performance or
other characteristics of the Works. As soon as the Works,
or a Section, have passed any Tests on Completion, the
Contractor shall submit a certified report of the results of
these Tests to the Engineer.

9.2

DELAYED TESTS

If the Tests on Completion are being unduly delayed by
the Contractor, the Engineer may by notice require the
Contractor to carry out the Tests within 21 days after
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receiving the notice. The Contractor shall carry out the
Tests on such day or days within that period as the
Contractor may fix and of which he shall give notice to the
Engineer.

If the Contractor fails to carry out the Tests on
Completion within the period of 21 days, the Employer’s
Personnel may proceed with the Tests at the risk and cost
of the Contractor. The Tests on Completion shall then be
deemed to have been carried out in the presence of the
Contractor and the results of the Tests shall be accepted
as accurate.

9.3 RETESTING

If the Works, or a Section, fail to pass the Tests on
Completion, Sub-Clause 7.5 [Rejection] shall apply, and
the Engineer or the Contractor may require the failed
Tests, and Tests on Completion on any related work, to be
repeated under the same terms and conditions.

9.4  FAILURE TO PASS TESTS ON
COMPLETION

If the Works, or a Section, fail to pass the Tests on
Completion repeated under Sub-Clause 9.3 [Retesting],
the Engineer shall be entitled to:

(@) order further repetition of Tests on Completion
under Sub-Clause 9.3;

(b) if the failure deprives the Employer of substantially
the whole benefit of the Works or Section, reject the
Works or Section (as the case may be), in which
event the Employer shall have the same remedies as
are provided in sub-paragraph (c) of Sub-Clause 11.4
[Failure to Remedy Defects].

10. EMPLOYER’S TAKING OVER

10.1 TAKING OVER OF THE WORKS
AND SECTIONS

Except as stated in Sub-Clause 9.4 [Failure to Pass Tests
on Completion], the Works shall be taken over by the
Employer when (i) the Works have been completed in
accordance with the Contract, including the matters
described in Sub-Clause 8.2 [Time for Completion] and
except as allowed in sub-paragraph (a) below, and (ii) a
Taking-Over Certificate for the Works has been issued, or
is deemed to have been issued in accordance with this
Sub-Clause.

The Contractor may apply by notice to the Engineer for a
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Taking-Over Certificate not earlier than 14 days before
the Works will, in the Contractor’s opinion, be complete
and ready for taking over. If the Works are divided into
Sections, the Contractor may similarly apply for a Taking-
Over Certificate for each Section.

The Engineer shall, within 28 days after receiving the
Contractor’s application:

(8) issue the Taking-Over Certificate to the Contractor,
stating the date on which the Works or Section were
completed in accordance with the Contract or

(b) reject the application, giving reasons and specifying
the work required to be done by the Contractor to
enable the Taking-Over Certificate to be issued. The
Contractor shall then complete this work before
issuing a further notice under this Sub-Clause.

10.2 TAKING OVER OF PARTS OF
THE WORKS

The Engineer may, at the sole discretion of the Employer,
issue a Taking-Over Certificate for any part of the
Permanent Works.

After the Engineer has issued a Taking-Over Certificate for
a part of the Works, the Contractor shall be given the
earliest opportunity to take such steps as may be
necessary to carry out any outstanding Tests on
Completion. The Contractor shall carry out these Tests on
Completion as soon as practicable before the expiry date
of the relevant Defects Liability Period.

10.3 SURFACES REQUIRING
REINSTATEMENT

Except as otherwise stated in a Taking-Over Certificate, a
certificate for a Section or part of the Works shall not be
deemed to certify completion of any ground or other
surfaces requiring reinstatement.

11. DEFECTS LIABILITY

11.1 COMPLETION OF
OUTSTANDING WORK AND
REMEDYING DEFECTS

In order that the Works and Contractor’'s Documents, and
each Section, shall be in the condition required by the
Contract (fair wear and tear excepted) by the expiry date
of the relevant Defects Liability Period or as soon as
practicable thereafter, the Contractor shall:

(@ complete any work which is outstanding on the date
stated in a Taking-Over Certificate, within such
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reasonable time as is instructed by the Engineer, and

(b) execute all work required to remedy defects or
damage, as may be notified by (or on behalf of) the
Employer on or before the expiry date of the Defects
Liability Period for the Works or Section (as the case
may be).

If a defect appears or damage occurs, the Contractor shall
be notified accordingly, by (or on behalf of) the Employer.

11.2 CosT oF REMEDYING DEFECTS

All work referred to in sub-paragraph (b) of Sub-Clause
11.1 [Completion of Outstanding Work and Remedying
Defects] shall be executed at the risk and cost of the
Contractor.

11.3 EXTENSION OF DEFECTS
LiABILITY PERIOD

The Employer shall be entitled subject to Sub-Clause 2.4
[Employer’'s Claims] to an extension of the Defects
Liability Period for the Works or a Section if and to the
extent that the Works, Section or a major item of Plant (as
the case may be, and after taking over) cannot be used for
the purposes for which they are intended by reason of a
defect or by reason of damage attributable to the
Contractor.

11.4 FAILURE TO REMEDY DEFECTS

If the Contractor fails to remedy any defect or damage
within a reasonable time, a date may be fixed by (or on
behalf of) the Employer, on or by which the defect or
damage is to be remedied. The Contractor shall be given
reasonable notice of this date.

If the Contractor fails to remedy the defect or damage by
this notified date and this remedial work was to be
executed at the cost of the Contractor under Sub-Clause
11.2 [Cost of Remedying Defects], the Employer may (at
his option):

(@ carry out the work himself or by others, in a
reasonable manner and at the Contractor’s cost, but
the Contractor shall have no responsibility for this
work; and the Contractor shall subject to Sub-Clause
2.4 [Employer’s Claims] pay to the Employer the
costs reasonably incurred by the Employer in
remedying the defect or damage; or

(b) if the defect or damage deprives the Employer of
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substantially the whole benefit of the Works or any
major part of the Works, terminate the Contract as a
whole, or in respect of such major part which cannot
be put to the intended use. Without prejudice to any
other rights, under the Contract or otherwise, the
Employer shall then be entitled to recover all sums
paid for the Works or for such part (as the case may
be), plus financing costs and the cost of dismantling
the same, clearing the Site and returning Plant and
Materials to the Contractor.

11.5 REMOVAL OF DEFECTIVE
WORK

If the defect or damage cannot be remedied expeditiously
on the Site and the Employer gives consent, the
Contractor may remove from the Site for the purposes of
repair such items of Plant as are defective or damaged.
This consent may require the Contractor to increase the
amount of the Performance Security by the full
replacement cost of these items.

11.6 RIGHT OF ACCESS

Until the Performance Certificate has been issued, the
Contractor shall have such right of access to the Works as
is reasonably required in order to comply with this Clause,
except as may be inconsistent with the Employer’s
reasonable security restrictions.

11.7 PERFORMANCE CERTIFICATE

Performance of the Contractor’s obligations shall not be
considered to have been completed until the Engineer has
issued the Performance Certificate to the Contractor,
stating the date on which the Contractor completed his
obligations under the Contract.

The Engineer shall issue the Performance Certificate
within 28 days after the latest of the expiry dates of the
Defects Liability Periods, or as soon thereafter as the
Contractor has supplied all the Contractor’s Documents
and completed and tested all the Works, including
remedying any defects. A copy of the Performance
Certificate shall be issued to the Employer.

Only the Performance Certificate shall be deemed to
constitute acceptance of the Works.

11.8 UNFULFILLED OBLIGATIONS

After the Performance Certificate has been issued, each
Party shall remain liable for the fulfilment of any
obligation which remains unperformed at that time. For
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the purposes of determining the nature and extent of
unperformed obligations, the Contract shall be deemed to
remain in force.

11.9 CLEARANCE OF SITE

Upon receiving the Performance Certificate, the
Contractor shall remove any remaining Contractor’s
Equipment, surplus material, wreckage, rubbish and
Temporary Works from the Site.

If all these items have not been removed within 28 days
after receipt by the Contractor of the Performance
Certificate, the Employer may sell or otherwise dispose of
any remaining items. The Employer shall be entitled to be
paid the costs incurred in connection with, or attributable
to, such sale or disposal and restoring the Site.

Any balance of the moneys from the sale shall be paid to
the Contractor. If these moneys are less than the
Employer’s costs, the Contractor shall pay the outstanding
balance to the Employer.

12. MEASUREMENT AND EVALUATION

12.1 WORKS TO BE MEASURED

The Works shall be measured, and valued for payment, in
accordance with this Clause. The Contractor shall show in
each application under Sub-Clauses 14.3 [Application for
Interim Payment Certificates], 14.8 [Statement on
Completion] and 14.9 [Application for Final Payment
Certificate] the quantities and other particulars detailing
the amounts which he considers to be entitled under the
Contract.

Whenever the Engineer requires any part of the Works to
be measured, reasonable notice shall be given to the
Contractor’s Representative, who shall:

(@ promptly either attend or send another qualified
representative to assist the Engineer in making the
measurement, and

(b) supply any particulars requested by the Engineer.

If the Contractor fails to attend or send a representative,
the measurement made by (or on behalf of) the Engineer
shall be accepted as accurate.

12.2 MEeTHOD OF MEASUREMENT

To measure the under this Contract the standard method
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of measurement in accordance with the Standards laid
down by Bureau of Indian Standards (I1S: 1200) shall be
followed. However, if definite methods of measurements
are stipulated in the Specifications, then the same shall
supersede BIS methods and shall be followed.

12.3 EVALUATION

Except as otherwise stated in the Contract, the Engineer
shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine the Contract Price
by evaluating each item of work, applying the
measurement agreed or determined in accordance with
the above Sub-Clauses 12.1 and 12.2 and the appropriate
rate or price for the item.

For each item of work, the appropriate rate or price for
the item shall be the rate or price specified for such item
in the Contract OR, if there is no such item, specified for
similar work.

Any item of work included in the Bill of Quantities for
which no rate or price was specified shall be considered
as included in other rates and prices in the Bill of
Quantities and will not be paid for separately.

However, a new rate or price shall be appropriate for an
item of work if:

@

(i) the measured quantity of the item is changed
by more than 25% from the quantity of this
item in the Bill of Quantities or other Schedule,

(ii) this change in quantity multiplied by such
specified rate for this item exceeds 5% of the
Accepted Contract Amount,

(iii) this item is not specified in the Contract as a
“fixed rate item”;

or
(b)

(i) the work is instructed under Clause 13
[Variations and Adjustments],

(i) no rate or price is specified in the Contract for
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this item, and

(iii) no specified rate or price is appropriate because
the item of work is not of similar character, or is
not executed under similar conditions, as any
item in the Contract.

Each new rate or price shall be derived from any relevant
rates or prices in the Contract, with reasonable
adjustments to take account of the matters described in
sub-paragraph (a) and/or (b), as applicable. If no rates or
prices are relevant for the derivation of a new rate or
price, it shall be derived from the reasonable Cost of
executing the work, together with profit, taking account
of any other relevant matters.

Until such time as an appropriate rate or price is agreed or
determined, the Engineer shall determine a provisional
rate or price for the purposes of Interim Payment
Certificates as soon as the concerned work commences.

13. VARIATIONS AND ADJUSTMENTS

13.1 RIGHT TO VARY

Variations may be initiated by the Engineer at any time prior
to issuing the Taking-Over Certificate for the Works, either
by an instruction or by a request for the Contractor to
submit a proposal.

The Contractor shall execute and be bound by each
Variation, unless the Contractor promptly gives notice to
the Engineer stating (with supporting particulars) that (i)
the Contractor cannot readily obtain the Goods required
for the Variation, or (ii) such Variation triggers a
substantial change in the sequence or progress of the
Works. Upon receiving this notice, the Engineer shall
cancel, confirm or vary the instruction.

Each Variation may include:

(a) changes to the quantities of any item of work
included in the Contract (however, such changes do
not necessarily constitute a Variation),

(b) changes to the quality and other characteristics of
any item of work,

(c) changes to the levels, positions and/or dimensions
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of any part of the Works,

(8 omission of any work unless it is to be carried out by
others,

(b) any additional work, Plant, Materials or services
necessary for the Permanent Works, including any
associated Tests on Completion, boreholes and
other testing and exploratory work, or

(c) changes to the sequence or timing of the execution
of the Works.

The Contractor shall not make any alteration and/or
modification of the Permanent Works, unless and until
the Engineer instructs or approves a Variation.

13.2 VARIATION PROCEDURE

If the Engineer requests a proposal, prior to instructing a
Variation, the Contractor shall respond in writing as soon
as practicable, either by giving reasons why he cannot
comply (if this is the case) or by submitting:

(8 a description of the proposed work to be performed
and a programme for its execution,

(b) the Contractor’'s proposal for any necessary
modifications to the programme according to Sub-
Clause 8.3 [Programme] and to the Time for
Completion, and

(c) the Contractor’s proposal for evaluation of the
Variation.

The Engineer shall, as soon as practicable after receiving
such proposal respond with approval, disapproval or
comments. The Contractor shall not delay any work whilst
awaiting a response.

Each instruction to execute a Variation, with any
requirements for the recording of Costs, shall be issued by
the Engineer to the Contractor, who shall acknowledge
receipt.

Each Variation shall be evaluated in accordance with
Clause 12 [Measurement and Evaluation], unless the
Engineer instructs or approves otherwise in accordance
with this Clause.
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13.3 ADJUSTMENTS FOR CHANGES
IN CosT/ PRICE ADJUSTMENT

If this Sub-Clause applies, the amounts payable to the
Contractor shall be adjusted for rises or falls in the cost of
labour, Goods and other inputs to the Works, by the
addition or deduction of the amounts determined by the
formulae prescribed in Special Conditions of Contract
Section VI

14. CONTRACT PRICE AND PAYMENT

14.1 THE CONTRACT PRICE

Unless otherwise stated in the Special Conditions of
Contract:

(@ the Contract Price shall be agreed or determined
under Sub-Clause 12.3 [Evaluation] and be subject to
adjustments in accordance with the Contract;

(b) the Contractor shall pay all statutory taxes, duties
and fees required to be paid by him under the
Contract, and the Contract Price shall not be
adjusted for any of these costs

() any quantities which may be set out in the Bill of
Quantities or other Schedule are estimated
quantities and are not to be taken as the actual and
correct quantities:

(i) of the Works which the Contractor is required
to execute, or

(if) forthe purposes of Clause 12 [Measurement
and Evaluation]; and

(d) the Contractor shall submit to the Engineer, within 28
days after the Commencement Date, a proposed
breakdown of each lump sum price in the Schedules.
The Engineer may take account of the breakdown
when preparing Payment Certificates, but shall not be
bound by it.

14.2 MOBILIZATION ADVANCE

The Employer shall make a mobilization advance to the
contractor if requested by the Contractor, at an interest
rate specified in Contract Data of Special Conditions of
Contract towards mobilization and cash flow support,
when the Contractor submits a guarantee in accordance
with this Sub-Clause. The total advance payment, the
number and timing of installments (if more than one), and
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the applicable currencies and proportions, shall be as
stated in the Contract Data.

Unless and until the Employer receives this guarantee, or
if the total Mobilization Advance is not stated in the
Contract Data, this Sub-Clause shall not apply.

Unless stated otherwise in the Contract Data, the
Mobilization Advance payment shall be repaid through
percentage deductions from the interim payments
determined by the Engineer in accordance with Sub-
Clause 14.6 [Issue of Interim Payment Certificates]

14.3 APPLICATION FOR INTERIM
PAYMENT CERTIFICATES

The Contractor shall submit a Statement in 3 (three)
copies to the Engineer after the end of each month, in a
form approved by the Engineer, showing in detail the
amounts to which the Contractor considers himself to be
entitled, together with supporting documents which shall
include the report on the progress during this month in
accordance with Sub-Clause 4.21 [Progress Reports].

The Statement shall include the following items in the
sequence listed:

(8 the estimated contract value of the Works executed
and the Contractor’s Documents produced up to the
end of the month (including Variations but excluding
items described in sub-paragraphs (b) to (g) below);

(b) any amount to be deducted for advance payment,
retention, calculated by applying the percentage of
retention stated in the Contract Data to the total of
the above amounts, until the amount so retained by
the Employer reaches the limit of Retention Money
(if any) stated in the Contract Data;

() any other additions or deductions which may have
become due under the Contract or otherwise,
including those under Clause 20 [Claims, Disputes
and Arbitration]; and

(d) the deduction of amounts certified in all previous
Payment Certificates.

14.4 SCHEDULE OF PAYMENTS

If the Contract includes a schedule of payments specifying
the instalments in which the Contract Price will be paid,
then unless otherwise stated in this schedule:
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(@ the instalments quoted in this schedule of payments
shall be the estimated contract values for the
purposes of sub-paragraph (a) of Sub-Clause 14.3
[Application for Interim Payment Certificates]; and

(b) if these instalments are not defined by reference to
the actual progress achieved in executing the Works,
and if actual progress is found to be less than that on
which this schedule of payments was based, then
the Engineer may proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine
revised instalments, which shall take account of the
extent to which progress is less than that on which
the instalments were previously based.

14.5 IsSUE OF INTERIM PAYMENT
CERTIFICATES

No amount will be certified or paid until the Employer has
received and approved the Performance Security.
Thereafter, the Engineer shall, within 28 days after
receiving a Statement and supporting documents, deliver
to the Employer and to the Contractor an Interim
Payment Certificate which shall state the amount which
the Engineer fairly determines to be due, with all
supporting particulars for any reduction or withholding
made by the Engineer on the Statement if any.

The Engineer may in any Payment Certificate make any
correction or modification that should properly be made
to any previous Payment Certificate. A Payment
Certificate shall not be deemed to indicate the Engineer’s
acceptance, approval, consent or satisfaction.

14.6 PAYMENT

The Employer shall pay to the Contractor:

(@ the amount certified in each Interim Payment
Certificate within 30 days after the Engineer receives
the Statement and supporting documents and

(b) the amount certified in the Final Payment Certificate
within 45 days after the Employer receives this
Payment Certificate

14.7 PAYMENT OF RETENTION
MONEY

When the Taking-Over Certificate has been issued for the
Works, the first half of the Retention Money shall be
certified by the Engineer for payment to the Contractor.

Promptly after the latest of the expiry dates of the
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Defects Liability Periods, the outstanding balance of the
Retention Money shall be certified by the Engineer for
payment to the Contractor.

However, if any work remains to be executed under
Clause 11 [Defects Liability], the Engineer shall be entitled
to withhold certification of the estimated cost of this work
until it has been executed.

14.8 STATEMENT AT COMPLETION

Unless given more specifically in the Special Conditions of
the Contract, the Contractor within 30 days after receiving
the Taking-Over Certificate for the Works, the Contractor
shall submit to the Engineer three copies of a Statement
at completion with supporting documents, in accordance
with Sub-Clause 14.3 [Application for Interim Payment
Certificates], showing the value of all work done in
accordance with the Contract up to the date stated in the
Taking-Over Certificate for the Works

14.9 APPLICATION FOR FINAL
PAYMENT CERTIFICATE

Within 60 days after receiving the Performance
Certificate, the Contractor shall submit, to the Engineer,
three copies of a draft final statement with supporting
documents showing in detail in a form approved by the
Engineer the value of all work done in accordance with
the Contract, and

If the Engineer disagrees with or cannot verify any part of
the draft final statement, the Contractor shall submit such
further information as the Engineer may reasonably
require within 28 days from receipt of said draft and shall
make such changes in the draft as may be agreed
between them. The Contractor shall then prepare and
submit to the Engineer the final statement as agreed. This
agreed statement is referred to in these Conditions as the
“Final Statement”.

14.10 DISCHARGE

When submitting the Final Statement, the Contractor
shall submit a discharge which confirms that the total of
the Final Statement represents full and final settlement of
all moneys due to the Contractor under or in connection
with the Contract.

14.11 IsSUE OF FINAL
PAYMENT CERTIFICATE

Within 28 days after receiving the Final Statement and
discharge in accordance with Sub-Clause 14.9 [Application
for Final Payment Certificate] and Sub-Clause 14.10
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[Discharge], the Engineer shall deliver, to the Employer
and to the Contractor, the Final Payment Certificate which
shall state:

(@ the amount which he fairly determines is finally due,
and

(b) after giving credit to the Employer for all amounts
previously paid by the Employer and for all sums to
which the Employer is entitled, the balance (if any)
due from the Employer to the Contractor or from
the Contractor to the Employer, as the case may be.

If the Contractor has not applied for a Final Payment
Certificate in accordance with Sub-Clause 14.9
[Application for Final Payment Certificate] and Sub-Clause
14.10 [Discharge], the Engineer shall request the
Contractor to do so. If the Contractor fails to submit an
application within a period of 28 days, the Engineer shall
issue the Final Payment Certificate for such amount as he
fairly determines to be due.

14.12 CESSATION OF
EMPLOYER’S LIABILITY

The Employer shall not be liable to the Contractor for any
matter or thing under or in connection with the Contract
or execution of the Works, except to the extent that the
Contractor shall have included an amount expressly for it
in the Final Statement.

15. TERMINATION BY EMPLOYER

15.1 NoTIce To CORRECT

If the Contractor fails to carry out any obligation under
the Contract, the Engineer may by notice require the
Contractor to make good the failure and to remedy it
within a specified reasonable time.

15.2 TERMINATION BY EMPLOYER

The Employer shall be entitled to terminate the Contract
if the Contractor:

(@ fails to comply with Sub-Clause 4.2 [Performance
Security] or with a notice under Sub-Clause 15.1
[Notice to Correct],

(b) abandons the Works or otherwise plainly
demonstrates the intention not to continue
performance of his obligations under the Contract,

(c) subcontracts the whole of the Works or assigns the
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Contract without the required agreement,

(d) becomes bankrupt or insolvent, goes into
liquidation, has a receiving or administration order
made against him, compounds with his creditors, or
carries on business under a receiver, trustee or
manager for the benefit of his creditors,

(e) gives or offers to give (directly or indirectly) to any
person any bribe, gift, gratuity, commission or other
thing of value, as an inducement or reward:

(i) for doing or forbearing to do any action in
relation to the Contract, or

(i) for showing or forbearing to show favour or
disfavour to any person in relation to the
Contract,

In any of these events or circumstances, the Employer
may, upon giving 14 days’ notice to the Contractor,
terminate the Contract and expel the Contractor from the
Site. However, in the case of sub-paragraph (e), the
Employer may by notice terminate the Contract
immediately.

The Employer’s election to terminate the Contract shall
not prejudice any other rights of the Employer, under the
Contract or otherwise.

The Contractor shall then leave the Site and deliver any
required Goods, all Contractor’s Documents, and other
design documents made by or for him, to the Engineer.

15.3 VALUATION AT DATE OF
TERMINATION

As soon as practicable after a notice of termination under
Sub-Clause 15.2 [Termination by Employer] has taken
effect, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine the
value of the Works, Goods and Contractor’s Documents,
and any other sums due to the Contractor for work
executed in accordance with the Contract.

15.4 PAYMENT AFTER
TERMINATION

After a notice of termination under Sub-Clause 15.2
[Termination by Employer] has taken effect, the Employer
may:

(@) proceed in accordance with Sub-Clause 2.4
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[Employer’s Claims],

(b) withhold further payments to the Contractor until
the costs of execution, completion and remedying of
any defects, damages for delay in completion (if
any), and all other costs incurred by the Employer,
have been established, and/or

() recover from the Contractor any losses and damages
incurred by the Employer and any extra costs of
completing the Works, after allowing for any sum
due to the Contractor under Sub-Clause 15.3
[Valuation at Date of Termination]. After recovering
any such losses, damages and extra costs, the
Employer shall pay any balance to the Contractor.

16. SUSPENSION AND TERMINATION

BY CONTRACTOR

16.1 CONTRACTOR’S ENTITLEMENT
TO SUSPEND WORK

If the Engineer fails to certify in accordance with Sub-Clause
14.5 [Issue of Interim Payment Certificates] or Sub-Clause
14.6 [Payment], the Contractor may, after giving not less
than 21 days’ notice to the Employer, suspend work (or
reduce the rate of work) unless and until the Contractor has
received the Payment Certificate, reasonable evidence or
payment, as the case may be and as described in the notice.

If the Contractor subsequently receives such Payment
Certificate, evidence or payment (as described in the
relevant Sub-Clause and in the above notice) before giving
a notice of termination, the Contractor shall resume
normal working as soon as is reasonably practicable.

16.2 TERMINATION BY
CONTRACTOR

The Contractor shall be entitled to terminate the Contract
if:

a. the Engineer fails, within 56 days after receiving a
Statement and supporting documents, to issue the
relevant Payment Certificate,

b. the Contractor does not receive the amount due
under an Interim Payment Certificate within 42 days
after the expiry of the time stated in Sub-Clause
14.6 [Payment] within which payment is to be made
(except for deductions in accordance with Sub-
Clause 2.4 [Employer’s Claims]),

c. the Employer substantially fails to perform his
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obligations under the Contract in such manner as to
materially and adversely affect the economic
balance of the Contract and/or the ability of the
Contractor to perform the Contract,

d. the Employer fails to comply with Sub-Clause 1.6
[Contract  Agreement] or  Sub-Clause 1.7
[Assignment]

In any of these events or circumstances, the Contractor
may, upon giving 14 days’ notice to the Employer,
terminate the Contract.

16.3 CESSATION OF WORK AND
REmMOVAL OF CONTRACTOR’S
EQUIPMENT

After a notice of termination under Sub-Clause 16.2
[Termination by Contractor] or Sub-Clause 19.6 [Optional
Termination, Payment and Release] has taken effect, the
Contractor shall promptly:

(@ cease all further work, except for such work as may
have been instructed by the Engineer for the
protection of life or property or for the safety of the
Works,

(b) hand over Contractor’s Documents, Plant, Materials
and other work, for which the Contractor has
received payment, and

(c) remove all other Goods from the Site, except as
necessary for safety, and leave the Site.

16.4 PAYMENT ON TERMINATION

After a notice of termination under Sub-Clause 16.2
[Termination by Contractor] has taken effect, the
Employer shall promptly:

(@ return the Performance Security to the Contractor,

(b) pay the Contractor in accordance with Sub-Clause
19.6 [Optional Termination, Payment and Release],
and

(c) pay to the Contractor the amount of any loss or
damage sustained by the Contractor as a result of
this termination.

17. RiISK AND RESPONSIBILITY

17.1 INDEMNITIES

The Contractor shall indemnify and hold harmless the
Employer, the Employer’s Personnel, and their respective
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agents, against and from all claims, damages, losses and
expenses (including legal fees and expenses) in respect of:

(@ bodily injury, sickness, disease or death, of any
person whatsoever arising out of or in the course of
or by reason of the Contractor’s design (if any), the
execution and completion of the Works and the
remedying of any defects, unless attributable to any
negligence, wilful act or breach of the Contract by
the Employer, the Employer’s Personnel, or any of
their respective agents, and

(b) damage to or loss of any property, real or personal
(other than the Works), to the extent that such
damage or loss arises out of or in the course of or by
reason of the Contractor’s design (if any), the
execution and completion of the Works and the
remedying of any defects, unless and to the extent
that any such damage or loss is attributable to any
negligence, wilful act or breach of the Contract by
the Employer, the Employer’s Personnel, their
respective agents, or anyone directly or indirectly
employed by any of them.

17.2 CONTRACTOR’S CARE OF THE
WORKS

The Contractor shall take full responsibility for the care of
the Works and Goods from the Commencement Date
until the Taking-Over Certificate is issued (or is deemed to
be issued under Sub-Clause 10.1 [Taking Over of the
Works and Sections]) for the Works, when responsibility
for the care of the Works shall pass to the Employer.

If any loss or damage happens to the Works, Goods or
Contractor’s Documents during the period when the
Contractor is responsible for their care, from any cause not
listed in Sub-Clause 17.3 [Employer’s Risks], the Contractor
shall rectify the loss or damage at the Contractor’s risk and
cost, so that the Works, Goods and Contractor’s Documents
conform with the Contract.

The Contractor shall be liable for any loss or damage
caused by any actions performed by the Contractor after
a Taking-Over Certificate has been issued. The Contractor
shall also be liable for any loss or damage which occurs
after a Taking-Over Certificate has been issued and which
arose from a previous event for which the Contractor was
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liable.

17.3 EMPLOYER’S RISKS

The risks referred to in Sub-Clause 17.4 [Consequences of
Employer’s Risks] below, insofar as they directly affect the
execution of the Works in the Country, are:

(a) war, hostilities (whether war be declared or not),
invasion, act of foreign enemies,

(b) rebellion, terrorism, sabotage by persons other
than the Contractor’'s Personnel, revolution,
insurrection, military or usurped power, or civil war,
within the Country,

(c) riot, commotion or disorder within the Country
by persons other than the Contractor’s Personnel,

(d) any operation of the forces of nature which is
Unforeseeable or against which an experienced
contractor could not reasonably have been
expected to have taken adequate preventive
precautions.

17.4 CONSEQUENCES OF
EMPLOYER’S RISKS

If and to the extent that any of the risks listed in Sub-
Clause 17.3 above results in loss or damage to the Works,
Goods or Contractor’s Documents, the Contractor shall
promptly give notice to the Engineer and shall rectify this
loss or damage to the extent required by the Engineer.

If the Contractor suffers delay and/or incurs Cost from
rectifying this loss or damage, the Contractor shall give a
further notice to the Engineer and shall be entitled
subject to Sub-Clause 20.1 [Contractor’s Claims] to:

(@ an extension of time for any such delay, if
completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

(b) payment of any such Cost, which shall be included in
the Contract Price. In the case of sub-paragraphs (f)
and (g) of Sub-Clause 17.3 [Employer's Risks], Cost
plus profit shall be payable.

After receiving this further notice, the Engineer shall
proceed in  accordance with  Sub-Clause 3.5
[Determinations] to agree or determine these matters.

17.5 INTELLECTUAL AND

In this Sub-Clause, “infringement” means an infringement




Section VI - General Conditions of Contract 132

INDUSTRIAL PROPERTY RIGHTS

(or alleged infringement) of any patent, registered design,
copyright, trade mark, trade name, trade secret or other
intellectual or industrial property right relating to the
Works; and “claim” means a claim (or proceedings
pursuing a claim) alleging an infringement.

The Contractor shall indemnify and hold the Employer
harmless against and from any other claim which arises
out of or in relation to (i) the manufacture, use, sale or
import of any Goods, or (ii) any design for which the
Contractor is responsible.

If a Party is entitled to be indemnified under this Sub-Clause,
the indemnifying Party may (at its cost) conduct
negotiations for the settlement of the claim, and any
litigation or arbitration which may arise from it. The other
Party shall, at the request and cost of the indemnifying
Party, assist in contesting the claim. This other Party (and its
Personnel) shall not make any admission which might be
prejudicial to the indemnifying Party, unless the
indemnifying Party failed to take over the conduct of any
negotiations, litigation or arbitration upon being requested
to do so by such other Party.

17.6 UsE oF EMPLOYER’S
AcCCOMMODATION/FACILITIES

The Contractor shall take full responsibility for the care of
the Employer provided accommodation and facilities, if
any, as detailed in the Specification, from the respective
dates of hand-over to the Contractor until cessation of
occupation (where hand-over or cessation of occupation
may take place after the date stated in the Taking-Over
Certificate for the Works).

If any loss or damage happens to any of the above items
while the Contractor is responsible for their care arising
from any cause whatsoever other than those for which
the Employer is liable, the Contractor shall, at his own
cost, rectify the loss or damage to the satisfaction of the
Engineer.

18. INSURANCE

18.1 INSURANCE FOR WORKS AND
CONTRACTOR’S EQUIPMENT

Before the commencement of the work, the Contractor
shall take and maintain insurances under this Sub-Clause:
The Insurance

(@ shall be in the joint names of the Parties, who shall
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be jointly entitled to receive payments from the
insurers, payments being held or allocated to the
Party actually bearing the costs of rectifying the loss
or damage,

(b) shall cover all loss and damage from any cause not
listed in Sub-Clause 17.3 [Employer’s Risks],

(c) shall also cover, to the extent specifically required in
the bidding documents of the Contract, loss or
damage to a part of the Works which is attributable
to the use or occupation by the Employer of another
part of the Works, and loss or damage from the risks
listed in sub-paragraphs (c), (g) and (h) of Sub-
Clause 17.3 [Employer’s Risks], excluding (in each
case) risks which are not insurable at commercially
reasonable terms.

The Contractor should take Contractor's All Risk Insurance
and Extensions on first loss basis: Policy to inter alias
cover the following:

Contract works for entire Contract Value plus cost
of Owner supplied material valid for the
completion period and any extension thereof.

Earthquake, Civil commotion, riots, war and other
disturbances.

Debris removal.

Extended Maintenance Cover till completion of
Defects Liability Period and any extension thereof.

18.2 INSURANCE AGAINST INJURY
TO PERSONS AND DAMAGE TO
PROPERTY (THIRD PARTY)

The Contractor shall insure against any loss, damage,
death or bodily injury which may occur to any physical
property (except things insured under Sub-Clause 18.1
[Insurance for Works and Contractor’s Equipment]) or to
any person (except persons insured under Sub-Clause
18.3 [Insurance for Contractor’s Personnel]), which may
arise out of the Contractor’s performance of the Contract
and occurring before the issue of the Performance
Certificate.

This insurance shall be for a limit per occurrence of not
less than the amount stated in the Contract Data, with no
limit on the number of occurrences. If an amount is not
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stated in the Contract Data, this Sub-Clause shall not
apply.

Unless otherwise stated in the Special Conditions of
Contract, the insurances specified in this Sub-Clause:

(a) shall be effected and maintained by the Contractor
as insuring Party,

(b) shall be in the joint names of the Parties,

(c) shall be extended to cover liability for all loss and
damage to the Employer’s property (except things
insured under Sub-Clause 18.1) arising out of the
Contractor’s performance of the Contract, and

(d) may however exclude liability to the extent that it
arises from:

(i) the Employer’s right to have the Permanent
Works executed on, over, under, in or through
any land, and to occupy this land for the
Permanent Works,

(i) damage which is an unavoidable result of the
Contractor’s obligations to execute the Works
and remedy any defects, and

(iif) a cause listed in Sub-Clause 17.3 [Employer’s
Risks], except to the extent that cover is
available at commercially reasonable terms.

18.3 INSURANCE FOR
CONTRACTOR’S PERSONNEL

The Contractor shall effect and maintain Workmen’s
Compensation Insurance/ equivalent insurance against
liability for claims, damages, losses and expenses
(including legal fees and expenses) arising from injury,
sickness, disease or death of any person employed by the
Contractor or any other of the Contractor’s Personnel.

The insurance shall cover the Employer and the Engineer
against liability for claims, damages, losses and expenses
(including legal fees and expenses) arising from injury,
sickness, disease or death of any person employed by the
Contractor or any other of the Contractor’s Personnel,
except that this insurance may exclude losses and claims
to the extent that they arise from any act or neglect of the
Employer or of the Employer’s Personnel.
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The insurance shall be maintained in full force and effect
during the whole time that these personnel are assisting
in the execution of the Works. For a Subcontractor’s
employees, the insurance may be affected by the
Subcontractor, but the Contractor shall be responsible for
compliance with this Clause.

18.4 FAILURE TO INSURE

If the Contractor fails to comply with the terms of Sub
clause 18, the Engineer may effect and / or keep current
(but without obligation to do so) the insurance at the cost
and expense of the Contractor and at two times the
expenses incurred, deduct the expenses from any moneys
that may be or become payable to the Contractor or may
use his option, refuse payment of any certificate to the
Contractor until the Contractor complies with this
condition.

19. FORCE MAJEURE

19.1 DEFINITION OF FORCE
MAJEURE

In this Clause, “Force Majeure” means an exceptional
event or circumstance:

(@ which is beyond a Party’s control,

(b) which such Party could not reasonably have
provided against before entering into the Contract,

(c) which, having arisen, such Party could not
reasonably have avoided or overcome, and

(d) which is not substantially attributable to the other
Party.

Force Majeure may include, but is not limited to,
exceptional events or circumstances of the kind listed
below, so long as conditions (a) to (d) above are satisfied:

(i) war, hostilities (whether war be declared or
not), invasion, act of foreign enemies,

(ii) rebellion, terrorism, sabotage by persons other
than the Contractor’s Personnel, revolution,
insurrection, military or usurped power, or civil
war,

(iii) riot, commotion, disorder, strike or lockout by
persons other than the Contractor’s Personnel,
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(iv) munitions of war, explosive materials, ionising
radiation or contamination by radio-activity,
except as may be attributable to the
Contractor’s use of such munitions, explosives,
radiation or radio-activity, and

(v) natural catastrophes such as earthquake,
hurricane, typhoon or volcanic activity.

19.2 NoTice oF FORCE MAIJEURE

If a Party is or will be prevented from performing its
substantial obligations under the Contract by Force
Majeure, then it shall give notice to the other Party of the
event or circumstances constituting the Force Majeure
and shall specify the obligations, the performance of
which is or will be prevented. The notice shall be given
within 14 days after the Party became aware, or should
have become aware, of the relevant event or
circumstance constituting Force Majeure.

The Party shall, having given notice, be excused
performance of its obligations for so long as such Force
Majeure prevents it from performing them.

Notwithstanding any other provision of this Clause, Force
Majeure shall not apply to obligations of either Party to
make payments to the other Party under the Contract.

19.3 DuTtY TO MINIMIZE DELAY

Each Party shall at all times use all reasonable endeavours
to minimise any delay in the performance of the Contract
as a result of Force Majeure.

A Party shall give notice to the other Party when it ceases
to be affected by the Force Majeure.

19.4 CONSEQUENCES OF FORCE
MAJEURE

If the Contractor is prevented from performing his
substantial obligations under the Contract by Force
Majeure of which notice has been given under Sub-Clause
19.2 [Notice of Force Majeure], and suffers delay and/or
incurs Cost by reason of such Force Majeure, the
Contractor shall be entitled subject to Sub-Clause 20.1
[Contractor’s Claims] to:

(@ an extension of time for any such delay, if
completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and
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(b) if the event or circumstance is of the kind described
in sub-paragraphs (i) to (iv) of Sub-Clause 19.1
[Definition of Force Majeure] and, in sub-
paragraphs (ii) to (iv), occurs in the Country,
payment of any such Cost, including the costs of
rectifying or replacing the Works and/or Goods
damaged or destroyed by Force Majeure, to the
extent they are not indemnified through the
insurance policy referred to in Sub-Clause 18.1
[Insurance for Works and Contractor’s Equipment].

After receiving this notice, the Engineer shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree
or determine these matters.

19.5 FORCE MAJEURE AFFECTING
SUBCONTRACTOR

If any Subcontractor is entitled under any contract or
agreement relating to the Works to relief from force
majeure on terms additional to or broader than those
specified in this Clause, such additional or broader force
majeure events or circumstances shall not excuse the
Contractor’s non-performance or entitle him to relief
under this Clause.

19.6 OPTIONAL TERMINATION,
PAYMENT AND RELEASE

If the execution of substantially all the Works in progress
is prevented for a continuous period of 84 days by reason
of Force Majeure of which notice has been given under
Sub-Clause 19.2 [Notice of Force Majeure], or for multiple
periods which total more than 140 days due to the same
notified Force Majeure, then either Party may give to the
other Party a notice of termination of the Contract. In this
event, the termination shall take effect 7 days after the
notice is given, and the Contractor shall proceed in
accordance with Sub-Clause 16.3 [Cessation of Work and
Removal of Contractor’s Equipment].

Upon such termination, the Engineer shall determine the
value of the work done and issue a Payment Certificate
which shall include:

(@ the amounts payable for any work carried out for
which a price is stated in the Contract;

(b) the Cost of Plant and Materials ordered for the
Works which have been delivered to the Contractor,
or of which the Contractor is liable to accept
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delivery: this Plant and Materials shall become the
property of (and be at the risk of) the Employer
when paid for by the Employer, and the Contractor
shall place the same at the Employer’s disposal;

(c) other Cost or liabilities which in the circumstances
were reasonably and necessarily incurred by the
Contractor in the expectation of completing the
Works.

19.7 RELEASE FROM
PERFORMANCE

Notwithstanding any other provision of this Clause, if any
event or circumstance outside the control of the Parties
(including, but not limited to, Force Majeure) arises which
makes it impossible or unlawful for either or both Parties to
fulfil its or their contractual obligations or which, under the
law governing the Contract, entitles the Parties to be
released from further performance of the Contract, then
upon notice by either Party to the other Party of such event
or circumstance:

(@ the Parties shall be discharged from further
performance, without prejudice to the rights of either
Party in respect of any previous breach of the
Contract, and

(b) the sum payable by the Employer to the Contractor
shall be the same as would have been payable
under Sub-Clause 19.6 [Optional Termination,
Payment and Release] if the Contract had been
terminated under Sub-Clause 19.6.

20. CLAIMS, DISPUTES AND ARBITR

ATION

20.1 CONTRACTOR’S CLAIMS

If the Contractor considers himself to be entitled to any
extension of the Time for Completion under any Clause
of these Conditions or otherwise in connection with the
Contract, the Contractor shall give notice to the
Engineer, describing the event or circumstance giving
rise to the claim. The notice shall be given as soon as
practicable, and not later than 28 days after the
Contractor became aware, or should have become
aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within
such period of 28 days, the Time for Completion shall
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not be extended.

The Contractor shall also submit any other notices
which are required by the Contract, and supporting
particulars for the extension all as relevant to such
event or circumstance.

The Contractor shall keep such contemporary records
as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the
Engineer. Without admitting the Employer’s liability,
the Engineer may, after receiving any notice under this
Sub-Clause, monitor the record-keeping and/or instruct
the Contractor to keep further contemporary records.
The Contractor shall permit the Engineer to inspect all
these records, and shall (if instructed) submit copies to
the Engineer.

20.2 APPOINTMENT OF THE
ADIJUDICATOR

The Adjudicator shall be appointed jointly by the Employer and
the Contractor, at the time of the Employer’s issuance of the
Letter of Acceptance. If, in the Letter of Acceptance, the
Employer does not agree on the appointment of the
Adjudicator, the Employer will request the Appointing
Authority designated in the SCC, to appoint the Adjudicator
within 14 days of receipt of such request.

Should the Adjudicator resign or die, or should the Employer
and the Contractor agree that the Adjudicator is not
functioning in accordance with the provisions of the Contract, a
new Adjudicator shall be jointly appointed by the Employer and
the Implementing Agency. In case of disagreement between
the Employer and the Contractor, within 30 days, the
Adjudicator shall be designated by the Appointing Authority at
the request of either party, within 14 days of receipt of such
request.

20.3 PROCEDURE FOR DISPUTES

If the Contractor believes that a decision taken by the Engineer
was either outside the authority given to the Engineer by the
Contract or that the decision was wrongly taken, the decision
shall be referred to the Adjudicator within 14 days of the
notification of the Engineer’s decision.

The Adjudicator shall give a decision in writing within 28 days
of receipt of a notification of a dispute.

The Adjudicator shall be paid by the hour at the rate specified
in the SCC, together with reimbursable expenses of the types
specified in the SCC, and the cost shall be divided equally
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between the Employer and the Contractor, whatever decision
is reached by the Adjudicator. Either party may refer a decision
of the Adjudicator to an Arbitrator within 28 days of the
Adjudicator’s written decision. If neither party refers the
dispute to arbitration within the above 28 days, the
Adjudicator’s decision shall be final and binding.

The arbitration shall be conducted in accordance with the
arbitration procedures published by the institution named and
in the place specified in the SCC.

20.4VvOID

20.5 ARBITRATION Any dispute between the Parties arising out of or in
connection with the Contract not settled amicably in
accordance with Sub-Clause 20.5 above and in respect of
which the Adjudicator’s decision (if any) has not become
final and binding shall be finally settled by arbitration.
Arbitration shall be conducted in accordance with The
Arbitration and Conciliation Act, 1996

The place of arbitration shall be Kakinada as specified in
the Contract Data; and the arbitration shall be conducted
in the language for communications defined in Sub-Clause
1.4 [Law and Language].

The arbitrators shall have full power to open up, review
and revise any certificate, determination, instruction,
opinion or valuation of the Engineer, and any decision of
the Adjudicator relevant to the dispute. Nothing shall
disqualify representatives of the Parties and the Engineer
from being called as a witness and giving evidence before
the arbitrators on any matter whatsoever relevant to the
dispute.

20.6 VOID

20.7 VOID
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Section VIl - Special Conditions of Contract

The following Special Conditions of Contract shall supplement the GC. Whenever there is a conflict, the
provisions herein shall prevail over those in the GC.
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Part A - Contract Data

Sub-Clause Conditions Data

1.1.2.2& 1.3 Employer’s name and address = Managing Director
Kakinada Smart City Corporation Limited

KSCCL, D.no 2-33-10, Peketivari street,
Perrajupeta,, Kakinada, 533001, AP, India

1.1.24&1.3 Engineer’s name and address Project Manager
Kakinada Smart City Corporation Limited

KSCCL, D.no 2-33-10, Peketivari street,
Perrajupeta,, Kakinada, 533001, AP, India

1.1.5.6 Sections Sections Not allowed.
16 Time for the Parties entering  The successful bidder(s) shall execute an
into a Contract Agreement agreement/contract for the fulfilment of the

contract on Rs.100/- non judicial stamp paper in
the format enclosed, within 10 days (ten days)
from the date of issuance of Letter on Award to
the successful bidder.

The successful Bidder shall have to submit Letter
of Acceptance within 04 (four days) working
days, from the date of issuance of Letter of
Award(LoA). The successful bidder shall
complete all the formalities including depositing
performance guarantee equivalent to 5% of cost
quoted by the bidder to enter into the contract
agreement. After the receipt of the PBG the
Employer will enter into agreement with the
Contractor and Issue a Work Order within 3
working days from entering into the contract
agreement duly indicating the commencement
date.

The incidental expenses of execution of
agreement/contract shall be borne by the
successful bidder.

3.1(b)(ii) Engineer’s Duties and Any Variations resulting in an increase of the
Authority Accepted Contract Amount in excess of Contract
Price shall require approval of the Employer.
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Sub-Clause

Conditions

Data

4.2

4.19

6.5

Performance Security

Electricity and water

Normal working hours

5% of the bid value will be the performance
security (PBG) in the form of a Bank Guarantee
from a Nationalized / Scheduled / commercial bank
issued in favour of Kakinada Smart City
Corporation Limited as per format given in Section
VIIl. The PBG will be returned back after the
successful completion of the project including the
O&M period.

The Contractor has to make its own arrangement
for electricity and water during the construction
phase.

As per Labour rules

7.A

Designs by the Employer

Contractor has to conduct a detailed working
surveys and submit to KSCCL, incase of any major
deviations (in plan or levels etc..) observed from
the drawing provided by KSCCL. In such case
redesign and revised drawings will be provided by
KSCCL or its authorised representative within 28
days from the date of raising the observation by
contractor. In such case contractor will be given
additional time of 28 days in his contract without
any additional cost to KSCCL in any form or
account.

7.3

8.1

Inspection

Commencement of Works

All works are to be executed in conformity to the
relevant BIS Code of Practice.

PMC will inspect for quality control as per the
latest relevant BIS/ IS code. This clause supersedes
any other codes specified earlier in the document.

The Commencement date of the work will be the
date of issue of Work Order after the signing of the
Contract Agreement.

8.2
8.5

Time for Completion

Delay damages for the Works

18 months

Delay damages for the works/ Liquidated damages
will be applicable as per table given at the end of
this section Part A- Contract Data.

8.5

Maximum amount of delay
damages

10 % of the final Contract Price.

11

Defects Liability Period

2 years from the date of completion of capital /
CAPEX work
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Sub-Clause

Conditions

Data

13.3

14.3,14.4

Adjustments for Changes in
Cost/ Price Adjustment

Application for

Payment

Interim

Certificate and

Schedule of Payments

Price adjustment will be done as per GO MS No.-
94 of T R & B dated 16-04-2008 for only Cement
and Steel, as per Govt of AP rules.

The base price of Cement and Steel for this bid will
be considered as per ENC, PH, Tadepalli Circular

1. Cement OPC 43/53 grade- Rs.240 per bag

2. TMT/HYSD bars of Fe 415 and Fe 500 grade-
Rs.34,500 per Tonne.

Interim Payment Certificates should not be raised
more than once in a calendar month.

14.2

Mobilization Advance

A mobilization advance of 10% of the bid value is
payable to the Contractor on request to the
Employer in two instalments against submission of
BG for 110% of value.

“mobilization advance“ would be deemed as
interest bearing advance at an Prime lending Rate
(PLR)/ base rate of State bank of India, (to be
stipulated depending on the prevailing rate at the
time of issue of NIT) to be compounded quarterly.
Advance will be recovered from the contractor
from the disbursements of the first 3 interim
payment certificates.

5% mobilization advance can be given immediately

after the issue of Work Order

Balance 5% can be given after the mobilization of
the man power, machinery and material at site.

Any Mobilization advance is payable against Bank
guarantee only.

14.3

Percentage of

money

Retention

5% of the Interim payment certificate.

The Retention money will be returned after the
successful completion of the construction phase
i.e., after the receipt of Completion Certificate
from the Employer.

The retention money will be returned back after

the successful completion of the project including
the O&M period.
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Sub-Clause Conditions Data
14.5 Issue of Interim Payment The Contractor will submit the statement as for
certificate. Sub- Clause 14.3 of the General Conditions of the
contract to the PMC for check, certification and
onward submission to the Employer.
Payment conditions apply for all three markets
independently based on the rates quoted in
financial bid part — 1&2 based on the work actual
executed.
Project duration is 18 months and contractor has
to raise the invoice for every 2 months based on
the actual work executed.
However in case of pipe works, the following break
up will be considered
Pipe works and Manholes
Pipe works and Manholes % of
payment
Manufacture and supply of pipes and
stacked at the site after inspection by 60%
the third party
After  laying, jointing  including 20%
earthwork and refilling ?
After Satisfactory commissioning and 10%
testing of the network °
Along with final bill 10%
14.5 Minimum Amount of Interim | 10 % of the Accepted Contract Amount except in
Payment Certificates the case of Final Payment.

14.8 Statement of Completion The Contractor along with the Statement of
completion as given in GCC 14.8 shall submit 3
copies of As built drawings of the work executed
along with soft copy in AutoCAD software.

18.2 Minimum amount of third As perthe prevailing rules of AP Govt.

party insurance
20.2 The Adjudicator shall be The Adjudicator proposed by the Employer is:

Additional conditions:

1 Labour:

Chairman Institution of Engineer (India) Kakinada.
The hourly fee for this proposed Adjudicator shall
be: Rs 1000/-. The biographical data of the
proposed Adjudicator is as follows: Engineering
professional, with more than 20 years experience
with post graduate degree in Engineering.
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The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport.

The Contractor shall, if required by the Employer, deliver to the Employer a return in detail, in such
form and at such intervals as the Employer may prescribe, showing the staff and the numbers of the
several classes of labour from time to time employed by the Contractor on the Site and such other
information as the Employer may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:
During continuance of the contract, the Contractor and his sub contractors shall abide at all times by all

existing labour enactments and rules made there under, regulations, notifications and bye laws of the
State or Central Government or local authority and any other labour law (including rules), regulations,
bye laws that may be passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority. The Contractor shall keep the Employer
indemnified in case any action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, Employer shall
have the right to deduct any money due to the Contractor including his amount of security deposit. The
Employer shall also have right to recover from the Contractor any sum required or estimated to be
required for making good the loss or damage suffered by the Employer. The employees of the Contractor
and the Sub-Contractor in no case shall be treated as the employees of the Employer at any point of time.

3. PROTECTION OF ENVIRONMENT:
The contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid

damage or nuisance to persons or to property of the public or others resulting from pollution, noise or
other causes arising as a consequence of his methods of operation. During continuance of the contract,
the contractor and his sub- contractors shall abide at all times by all existing enactments on environmental
protection and rules made there under, regulations, notifications and bye-laws of the State or Central
Government, or local authorities and any other law, bye-law, regulations that may be passed or
notification that may be issued in this respect in future by the State or Central Government or the local
authority

The implementation of Mitigation Measures is the responsibilities of the Contractor/PC/ULB. However, it
may be noted that implementation of all the measures is full responsibility of Contractor. The KSCCL
would be responsible only for monitoring/supervision/guidance, etc
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Table: Payment, Time lines and Charges for Delay for the work - Applicable for this project (as per
financial bid)

Each Market will be considered independent unit and mile stone will be considered accordingly.

Section Name/Description Time for Completion | Damages for Delay
(Cumulative time from
signing contract)

(Sub-Clause 1.1.3.3)

(Sub-Clause 1.1.5.6) (Sub-Clause 8.7)

Milestone 1 3 Months 0.1% per week for the
balance work to be
done to achieve the
milestone.

Financial milestone is 15% of the Contract
Price

0,
Milestone 2 6 Months 0.1% per week for the

balance work to be
Financial milestone is 30% of the Contract

Price

done to achieve the
milestone.

0,
Milestone 3 9 Months 0.1% per week for the

balance work to be
Financial milestone is 60% of the Contract

. done to achieve the
Price

milestone.

0,
Milestone 4 12 Months 0.1% per week for the

balance work to be
Financial milestone is 90% of the Contract

. done to achieve the
Price

milestone.

0.1% per week for the

Milestone 5 Trial Running
balance work to be

All Works completed done to achieve the

milestone.
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Part B - Specific Provisions

There are no specific provisions of contract pertaining to the work for which the bid is called for.
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Section VIlI- Contract Forms
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a. Contract Form

THIS AGREEMENT made the .................... Day of ............... 2016........... Between .....coceeeevecvvennenn.
Kakinada Smart City Corporation Limited (hereinafter called “the Employer”/ OR “KSCCL")
having its registered/ principal office at (India) which expression

shall mean and include, unless repugnant to the context, its successor; and permitted assigns
of the one part

AND

............................................................ (Name of Successful bidder) (hereinafter called “the
contractor”/  “Successful Bidder”) having its registered/ principal office at
and which expression shall mean and include unless

repugnant to the context, its successor; and permitted assigns,

WHEREAS the KSCCL has invited bids for and
whereas the Successful Bidder desirous of undertaking the works has bid and KSCCL has

accepted the bid for execution of works for a sum of

(contract price) (hereinafter called “the Contract Price”)

NOW THEREFORE, IT IS HEREBY AGREED BY AND BETWEEN THE KSCCL AND THE SUCCESSFUL
BIDDER AS FOLLOWS:

1. In this agreement words and expression shall have the same meanings as are
respectively assigned to them in the Conditions of Contract referred to.
2. The following documents shall be deemed to form and be read and construed as part

of this Agreement. This agreement shall prevail over all other contract documents-

The Contract Agreement

Letter of Award

Work Order

Letter of Bid

The Price Schedule submitted by the Bidders;
The Scope of work

Special Conditions of Contract

S@ 0 o0 T oW

General Conditions of Contract
Instructions to bidders
j- KMC’s Notification of Award
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3. The Successful bidder shall be bound by the details furnished by him/her to the KSCCL
while submitting the tender or at subsequent stage. Upon selection of the successful
bidder, if at any stage, the document furnished by him/her is found to be false or the
quality of the work/ services or rate are found of poor quality or different
specifications, it would be deemed to be a breach of terms of contract, the contract
shall be cancelled and Performance Security shall be stand forfeited.

4. The rate quoted by the selected Successful bidder, and as approved by the KSCCL, shall
remain valid throughout the period of contract and the request to increase the rates
for any or all items, during the period of contract, shall not be entertained at any stage.

S. In considerations of the payments to be made by the KSCCL to the Successful bidder as
hereinafter mentioned, the Successful bidder hereby covenants with the KSCCL to
provide the goods and services and to remedy defects there in conformity in all
respects with the provisions of the contract.

6. The KSCCL hereby covenants to pay the Successful bidder in consideration of the
provision of the goods and services and the remedying of defects therein, the contract
price or such other sum as may become payable under the provisions of the contract at
the times and in the manner prescribed by the contract.

7. The Successful Bidder hereby agrees to deliver the works/ services as mentioned above
within contract period of

8. That in the event of any dispute arising between the parties; the same shall be referred
to the Adjudicator for reaching to a amicable solution. In case of failure to reach an
agreement from Adjudicator shall be settled by arbitration.

THIS AGREEMENT will take effect from ............... day of wceeeveeeeriennns Two

Thousand Thirteen and shall be valid for three year.

IN WITNESS WHEREOF, both the parties KSCCL and the SUCCESSFUL BIDDER have entered,
their respective common seals to be here unto affixed/ (or have unto set their respective
hands and seals) into this Agreement as of day of month of 2017 here at
Kakinada.
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For and on behalf of the
‘Successful Bidder/ Contractor’

Signature of the authorized officer
Name of the Officer

By the Said

........................... Names on behalf of the

“Authorized
Signatory, of the firm / company ”

In the presence of

For and on behalf of the “Managing Director,
KSCCL”

Signature of the authorized officer
Name of the Officer
By the Said

........................... Names on behalf of
the “Managing Director, KSCCL”

In the presence of
Witness: .coveevccee e,
N\ F= 1 o[
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b. Performance Bank Guarantee Format

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of
execution.)

In consideration of the Kakinada Smart City Corporation Limited, (hereinafter called ‘KSCCL’)

having agreed to M/s Firm name with address (hereinafter called the said
‘Successful bidder(s)’) from the demand, under the terms and conditions of Agreement No.
Dated made between KSCCL and M/s Firm name for the

Name of work (hereinafter called ‘the said Agreement’) of security deposit for the due
fulfilment by the said Successful bidder(s) of the terms and conditions in the said Agreement on
production of Bank Guarantee for Rs. (Rupees
Only) we, Bank name with address, (Indicate the name of Bank) (hereinafter referred to as
‘the bank’) at the request of M/s Firm name, Successful bidder(s) do hereby undertake to pay
to the Council an amount not exceeding of Rs. (Rupees
Only) on demand by KSCCL.

. We, Bank name, do hereby undertake to pay the amount due and payable under this guarantee
without any demur, merely on a demand from the KSCCL stating that the amount claimed is
required to meet the recoveries due or likely to be due from the said Successful bidder(s). Any
such demand made on the bank shall be conclusive as regards the amount due and payable by
the bank under this guarantee. However, our liability under this guarantee shall be restricted to
an amount not exceeding Rs. (Rupees Only).

. We undertake to pay to the KSCCL any money so demanded notwithstanding any dispute or
disputes raised by the Successful bidder(s) in any suit or proceedings pending before any court
or Tribunal relating thereto, our liability under this present being, absolute and unequivocal.
The payment so made by us under this bond shall be valid discharge of our liability for payment
hereunder and the Successful bidder(s) shall have no claim against us for making such payment.

. We, Bank name with address, further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the said
agreement and that it shall continue to be enforceable till all the dues of the KSCCL under or by
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till
person-in-charge on behalf of the Council certifies that the terms and conditions of the said
Agreement have been fully and properly carried out by the said Successful bidder(s) and
accordingly discharges this guarantee, or till 5 year & 6 months from the date of submission of
bid whichever is earlier.
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5. We, Bank name with address, further agree with the KSCCL that the Council shall have the
fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Agreement or to extend time of
performance by the said Agreement or the extend time of performance by the said Successful
bidder(s) from time to time or to postpone for any time or from time to time ant of the powers
exercisable by the Council against the said Successful bidder(s) / Suppliers and to forebear or
enforce any of terms and conditions relating to the said agreement and we shall not be relieved
from our liability by reason of any such variation, or extension being granted to the said
Successful bidder(s) / Suppliers or for any forbearance, act or omission on the part of the KSCCL
or any indulgence be the KSCCL to the said Successful bidder(s) / Suppliers or by any such
matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. This guarantee will not be discharged due to change in the constitution of the bank or the
Successful bidder(s).

7. We, Bank name with address, lastly undertake not to revoke this guarantee except with the
previous consent of the KSCCL in writing.

8. This Guarantee shall be valid up to unless extended on demand to be made
by the KSCCL. Notwithstanding anything mentioned above, Our liability against this guarantee
is restricted to Rs. (Rupees Only) and unless a

claim in writing is lodged with us within six months of the date of expiry or the extended date
of expiry of this guarantee, all our liabilities under this guarantee, shall stand discharged.

Dated the day of 20

For

(Indicate name of Bank)



