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 APPENDIX TO TENDER 
 

 
[NOTE: With the exception of the items for which the Employer’s requirements have been 

inserted, the following information must be completed before the Tender is submitted]. 
 
 
 

Item Sub clause 

no. 

Data 

Employer’s Name and 
Address 

1.1.32   
Guwahati Smart City Limited,Statfed Building, 

Bhangagarh, Guwahati-781005 

Time for Completion of 
Works 

1.1.78( i) The work shall be completed within 3 6  months 

including rainy season from the date of issue of work 

order. 

Time for Operation and 
Maintenance 

1.1.78(ii) For the Period of Five years after satisfactorily 

completion and commissioning of all works under 

contract  

Defects Liability 
Period 

 For a period of Five years after commissioning of all 

works or up to end of end of Operation and 

Maintenance period 

 Electronic      
transmission 
systems 

1.3 Facsimile  transmission  will  be  acceptable  

form  of electronic transmission system. 

As an alternate, E-mail will also be acceptable 

form of electronic transmission system, provided 

signed written communication in  hard  copy  is  

also  received  within seven (7) days of the 

transmission of an E-mail. 

 

 
Governing Law 1.4 Law of Republic of India & Govt. of Assam. 

Ruling Language 1.4 English 

Language of 
 
Communication 

1.4 English 

Amount of Performance 

Security 

 

4.2 a. Ten (10) Percent of Accepted Contract Amount 
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Item Sub clause 

no. 

Data 

Return  of Performance 
Security  

4.2  
After satisfactorily completion of Operation and 
Maintenance period of five years or extended period, if 
any. 

Electricity and Water 4.19 The  Contractor  shall  make  his  own  arrangement  

for Electricity and water during construction, testing & 

commissioning , and during Operation and 

Maintenance period of the project. 

Normal working hours 6.5 As per prevailing norms in State of Assam 

Delay Damages for 
Works  

8.5 Five Percent ( 5 % ) of the cost of incomplete work 

of each milestone per month / as per project 

schedule/implementation schedule. However if the 

contractor catches with the progress of work the 

same will be released in Interim Payment 

Certificates on contractor achieving subsequent 

milestone(s). 

Maximum amount of 
Delay damages 

8.5 10% of the Works Contract Price. 

Liquidated Damages for 
Failure to Pass the Tests 
After Completion. 

       11.4 
 

 

 

In the event that the Works fail to pass any or all of 

the Tests After Completion as defined in the 

Particular Specifications-  Volume II, then  the  

Employer  shall  levy  Liquidated  Damages, based 

on the extent of such failure, subject to the condition 

that the total amount of Delay Damages for Works 

and/or Liquidated Damages for failure to pass the 

Tests After Completion  shall  not  exceed  the  Limit 

of   Delay Damages as defined in Sub-clause 8.5 

above:  The damages will be accessed  

by Independent Engineer/PMC on actual. 
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Item Sub clause 

no. 

Data 

  . 

Adjustment for change 
in 
cost: Coefficients 

13.8 Coeffi

cient 

Description of 

Coefficient 

Weight age  

(a) Fixed Coefficient 15 

(b) Labor 20 

( c ) Material              60 

(d) Fuel 05 

 TOTAL 100 

   

 

Source of Indices 13.8  
 
Type of Index Source 

 
 

Cost Index of 
Labour 

The average consumer price 

index for industrial workers as 

Notified by Reserve Bank of 

India .The base date shall be 

the date ( 30) days prior to bid 

closing date 

) 
 
 

 
Cost Index for 
Material 
 ( All commodities 
) 

 
The average Whole sale price 

index for all commodities as  

Notified  by Reserve Bank of 

India for India. The Base date 

shall be date thirty (30 ) days  

prior to bid closing date 

 
 

 
Cost Index of 
Equipments 
Operations ( Fuels 
& Lubricants ) 

The average whole sale price 

index for fuel, power, light & 

Lubricants as  notified by 

Reserve Bank of India for 

India. The base date shall be 

date thirty 

(30) days  prior to bid closing 

date 
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Mobilization Advance 14.2  
The Mobilization Advance will be given to the 
Contractor with Simple Interest of 10 % (Percent) 
per annum. 

Number   and   timings   
of Installments 
 
 
 
 
 

14.2 Three ( 3 ) 
 

Item Sub clause 

no. 

Data 

Currencies and proportion              14.2            
 

Local Currency: Indian Rupees (INR) 
 

Start repayment of advance 
payment 
 

14.2           
Each Instalment of advance payment shall be repaid 

by contractor to the Employer no later than 365 ( three 

hundred and sixty five days) from the respective date 

of Advance payment 

Percentage of retention               14.3.1 ( 
c ) 

5% (five percent) of the amount of all Interim 

Payment Certificates for the Works Contract portion 

of the Contract, excluding any Provisional Sums 

 
Limit of Retention Money          14.3.1 

( c ) 
5%   (five   percent)   of   the Works   Contract   
Price, excluding any Provisional Sums 

Release of Retention 
Money        

14.3.1 
( c ) 

Entire amount of the Retention Money will be 
released at the issue of  Commissioning Certificate 

Minimum Amount of 
Interim Payment 
Certificate 
 

14.6 2.5  % of the Accepted Contract Amount 

Currencies of  Payment                  14.17 The Contractor shall be paid in Indian Rupees (INR) 

Period of Submission of 
evidence : 
(a)   Evidence of insurance 
(b)  Relevant policies 

 
 

19.1 
19.1 

 
 
60 days 
60 days 

Minimum Amount of 
Third Party Insurance 

 Rs 1,000,000/- per occurrence with number of 

occurrences unlimited. The Insurance should be 

valid during currency of the contract.  

 

Item Sub clause 

no. 

Data 

The DAB shall be 20.3 Three (3) members 

Appointment    (if    not)  
 
agreed) to be made by 

20.3 Institute of Engineers(India) 

Limit of the 
Compensation 
for delays or 
interruptions caused by 
the Contractor 

22.5 10 % of O & M Contract Price 

 
 
 
 


