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INDORE SMART CITY DEVELOPMENT LIMITED 
 

 
APPENDIX 2.10  

TENDER DOCUMENT  
FOR PERCENTAGE RATE ONLY IN WORKS DEPARTMENT AND OTHER 

DEPARTMENT 
 

 

NIT No: 06/ISCDL/19-20; Date 01.07.2019 

 
 
 
Agreement Number and Date :  ___________________________________ 
 
 

 
Name of Work 

: 

“Boundary wall, Road, Passenger Lift, and other 
Miscellaneous works for ICCC building, AICTSL 
Campus Indore” 
 

Name of the Contractor : 

Probable Amount of 
Contract 

:  

(Rs. In Figure) : Rs. 2.05 Cr.

(Rs. In Words) : Rs. Two Crore and Five lakh only 

Contract Amount : 

(Rs. In Figure) : ______________________________________

(Rs. In Words) : ______________________________________

Stipulated Period of 
Completion 

: 6 Months 
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Section-1 
 

INDORE SMART CITY DEVELOPMENT LIMITED 
Nehru Park, Indore (M. P.) 452 003     

 
 

Indore Smart City Development Limited Invites online percentage rate tenders from 
eligible contractors having registration in M.P. P.W.D, having relevant experience. 
 

S. 
No. 

Name of Work Estimated 
Cost of Work

Cost of Tender 
Document

Earnest Money 
Deposit  

Completion 
Period 

1. “Boundary wall, Road, 
Passenger Lift, and other 
Miscellaneous works for ICCC 
building, AICTSL Campus 
Indore” 

 
 

Rs. 2.05 Cr. 

 
 

Rs. 15000.0 

 
 

Rs.2.05 Lakh 

 
 

06 Months 

  

Key Dates 
 

 
S. No. Description Date and Time 

1. Last date for Purchase of Tender (Online) 29.07.2019 till 1730 Hrs.
2. Last date for submission of tender (Online) 29.07.2019 till 1730 Hrs.
3. Technical bid opening (Online) 30.07.2019 from 1730 Hrs.
4. Last date for Submission of Hard Copy of 

Technical Bid (envelop A and B)
31.07.2019 till 1730 Hrs. 

5. Prebid meeting  15.07.2019 at 1500 Hrs. 

 
 
 

Notes- 

i) Tender Document and other details shall be available on Website- www.mptenders.gov.in 
ii) Amendment to NIT, if any would be published on website only. 
iii)The EMD shall be deposited through Debit card /Credit card / Net banking or 
System Generated Challan. 

 
 

                                                                    
                                                                  Chief Executive Officer 

Indore Smart City Development Limited, Indore
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INDORE SMART CITY DEVELOPMENT LIMITED 
Notice Inviting e-Tenders 

 

NIT No: 06/ISCDL/19-20; Date 01.07.2019 

 
Online percentage rate bids for the following works are invited from registered contractors 
and firms of repute fulfilling registration criteria and having relevant experience. 
 

S.No. Name of Work Estimated 
Cost of 
Work

Cost of 
Tender 
Form

Earnest 
Money 
Deposit  

Completion 
Period  

1. “Boundary wall, Road, Passenger 
Lift, and other Miscellaneous 
works for ICCC building, AICTSL 
Campus Indore” 
 

Rs.2.05 Cr. Rs. 
15000.0 

Rs.2.05 
Lakh 

6 Months 

 
 

1. All details relating to the Bid Document(s) can be viewed and downloaded from the 
website mentioned in NIT.  

2. Bid document can be purchased after making online payment of portal fees through 
Credit/Debit/Cash Card/internet banking.  

3. At the time of submission of the Bid the eligible bidder shall be required to:  

i) Proof of Pay the cost of Bid Document;  
ii) Scanned copy of details of Deposit the Earnest Money;  
iii) Submit a check list; and  
iv) Submit an affidavit.  

Details can be seen in the Bid Data Sheet  

4. Eligibility for Bidders:  

(a) At the time of submission of the Bid the bidder should have valid registration with 
the Government of Madhya Pradesh, PWD in appropriate class. However, such 
bidders who are not registered with the Government of Madhya Pradesh and are 
eligible for registration can also submit their bids after having applied for 
registration with appropriate authority.  

(b) The bidder would be required to have valid registration with MPPWD in 
appropriate class at the time of signing of the Contract.  

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall 
result in forfeiture of the earnest money deposit.  

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 
Data Sheet.  

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. Amendment to NIT, if any, would be published on website only, and not in Newspaper.   

                                                                         
                                                                       Chief Executive Officer 

Indore Smart City Development Ltd., Indore
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SECTION 2 
 

INSTRUCTIONS TO BIDDERS (ITB) 
 

A.  GENERAL 
 
1. SCOPE OF BID  
 

The detailed description of work, hereinafter ‘work’, is given in the Bid Data Sheet. 
2. General Quality of Work:  
 

The work shall have to be executed in accordance with the drawings (prepared by 
Contractor and approved by the competent authority), technical specifications 
specified in the Bid Data Sheet/ Contract Data, and shall have to meet high standards 
of workmanship, safety and security of workmen and works.   

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING  
 

The procedure for participation in e-tendering is given in the Bid Data Sheet.  
 
4. ONE BID PER BIDDER  
 
4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

sheet). In case J.V. is permitted, the requirement of joint venture shall be as per the 
Bid Data Sheet.   

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If 
he does so, all bids wherein the bidder has participated shall stand disqualified.   

5. Cost of Bidding  
 

The bidder shall bear all costs associated with the preparation and submission of his 
bid, and no claim whatsoever for the same shall lie on the ULB.   

6. Site Visit and examination of works  
 

The bidder is advised to visit and examine the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All costs 
shall have to be borne by the bidder.  

B. BID DOCUMENTS 

7. CONTENT OF BID DOCUMENTS    
The Bid Document comprises of the following documents:    

 

1. NIT with all amendments.    
2. Instructions to Bidders,    
3. Conditions of Contract:    

i. Part I General Conditions of Contract and Contract Data; and    
ii. Part II Special Conditions of Contract.    

4. Specifications   
5. Drawings,    
6. Priced Bill of Quantities    
7. Technical and Financial Bid    
8. Letter of Acceptance    
9. Agreement and    
10. Any other document(s), as specified.    

8. The bidder is expected to examine carefully all instructions, conditions of contract, the 
contract data, forms, terms and specifications, bill of quantities, forms and drawings in 
the Bid Document. Bidder shall be solely responsible for his failure to do so.    
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9. Pre-Bid Meeting (where applicable)   
Wherever the Bid Data Sheet provides for pre-bid meeting:  

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. 
Any Change in the schedule of pre-bid meeting would be communicated on 
the website only, and intimation to bidders would not be given separately.   

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 
writing before or during the pre-bid meeting. The purpose of such meeting is 
to clarify issues and answer questions on any matter that may be raised at 
that stage. The Employer may, at his option, give such clarifications as are 
felt necessary.   

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and 
the responses given together with any response prepared after the meeting 
will be hosted on the website.   

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend 
the Bid Document, it shall be done by issuing amendment to the online NIT.   

 

10. Amendment of Bid Documents    
10.1 Before the deadline for submission of bids, the Employer may amend or modify 

the Bid Documents by publication of the same on the website.  
10.2 All amendments shall form part of the Bid Document. 
10.3 The Employer may, at its discretion, extend the last date for submission of bids 

by publication of the same on the website. 

C. PREPARATION OF BID 
11.   The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 
required to be uploaded as per the time schedule mentioned in the key dates of the 
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 
authorized representative.  

 

12. DOCUMENTS COMPRISING THE BID  
The bid submitted online by the bidder shall be in the following parts:    

 

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelope A 
shall contain the following as per details given in the Bid Data Sheet:    

i. Registration number or proof of application for registration and organizational 
details in format given in the Bid Data sheet 

ii. Payment of the cost of Bid Document;   
iii. Proof/details of Earnest Money transfer/deposit through Debit card, credit card 

/ inter net banking or system generated challan; and    
iv. EPF Registration   
v. An affidavit duly notarized.    

Part 2 – This shall be known as Envelope B and required to be submitted only in 
works where pre-qualification conditions and/or special eligibility conditions are 
stipulated in the Bid Data Sheet. Online Envelope B shall contain a self-certified sheet 
duly supported by documents to demonstrate fulfillment of pre-qualification conditions.   
 
Part 3 – This shall be known as Online Envelope C and would apply to all bids. 
Envelope C shall contain financial offer in the format prescribed enclosed with the Bid 
Data Sheet. 
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13. LANGUAGE   
The bid as well as all correspondence and documents relating to the bid exchanged 
by the Bidder and the Employer shall be in English or Hindi. Supporting documents 
and printed literature that are part of the Bid may be in another language provided they 
are accompanied by an accurate translation of the relevant passages in English. In 
such case, for the purposes of interpretation of the bid, such translation shall govern.  
 

14. TECHNICAL PROPOSAL    
14.1 Only, in case of bids with pre-qualification conditions defined in the Bid data 

sheet, the Technical Proposal shall comprise of formats and requirements 
given in the Bid Data Sheet.    

  
14.2 All the documents/ information enclosed with the technical proposals should 

be self-attested and certified by the Bidder. The Bidder shall be liable for 
forfeiture of his earnest money deposit, if any document/ information are found 
false/ fake/ untrue before acceptance of Bid. If it is found after acceptance of 
the Bid, the sanctioning authority may at his discretion forfeit his performance 
security/ guarantee, security deposit, enlistment deposit and take any other 
suitable action.    

 
15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data sheet, in overall 
percentage, and not item wise. If the bid is in absolute amount, overall percentage 
would be arrived at in relation to the probable amount of contract given in NIT. The 
overall percentage rate would apply for all items of work.    

 
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words found, lower of the two shall be taken as valid and correct.   
 
iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same., GST shall be paid extra 
as per prevailing rates.    

 
iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet.    
 
16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in Bid Data Sheet after the date of 
“close for biding” as prescribed by the Employer. The validity of the bid can be 
extended by mutual consent in writing.    

 
17. EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the 
amount specified in the Bid Data Sheet.    

17.2 The EMD shall be transfer / deposit online using Debit card/ credit card / net 
banking or system generated challan in favour of name and particulars given in 
Bid Data sheet.  

 
17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.    
 
17.4 EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid.   
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17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the 
Agreement and furnished the Bank Guarantee of required value for Performance 
Security.    

 
17.6 Failure to sign the contract by the selected bidder, for whatsoever reason, shall 

result in forfeiture of the Earnest money deposit.    
 

D. SUBMISSION OF BID 
 

18. The bidder is required to submit online bid duly signed digitally, and Envelope "A" 
in physical form also at the place prescribed in the Bid Data Sheet.    

E. OPENING AND EVALUATION OF BID 
 

19. PROCEDURE   
19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelope ‘A’ does not contain all 
requisite documents, such bid shall be treated as nonresponsive, and Envelope 
“B” and/or “C” of such bid shall not be opened.   

19.2 Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the same 
shall be opened online at the time and date notified. The bidder shall have freedom 
to witness opening of the Envelope ‘B’. Envelope ‘C’ (Financial Bid) of bidders 
who are not qualified in Technical Bid (Envelope ‘B’) shall not be opened.    

19.3 Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the 
time & date notified. The bidder shall have freedom to witness opening of the 
Envelope ‘C’.    

19.4 After opening Envelope ‘C’ all responsive bids shall be compared to determine 
the lowest evaluated bid.   

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 
biding process and reject all the bids at any time prior to contract award, without 
incurring any liability. In all such cases reasons shall be recorded.    

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 
distinct part of it.    

20. Confidentiality   
20.1 Information relating to examination, evaluation, comparison and recommendation 

of contract award shall not be disclosed to bidders or any other person not officially 
concerned with such process until final decision on the bid.   

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 
contract award decisions   may result in the rejection of its bid.  

F.  AWARD OF CONTRACT 
21. Award of Contract  

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 
(LOA) that his bid has been accepted.   

 
22. Performance Security  

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall 
have to furnish performance Security of the amount, form and duration, etc. as 
specified in the Bid Data Sheet.   
 
22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet 
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and shall be in the form and for the duration etc. similar to performance security  
 

23. Signing of Contract Agreement    
23.1 The successful bidder shall have to furnish Performance security and additional 
performance security, if any, and sign the contract agreement within 15 days of issue 
of LOA.    

23.2 The signing of contract agreement shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the Employer to 
the contractor for commencement of work.    

23.3 In the event of failure of the successful bidder to submit Performance Security 
and additional performance security if any or sign the Contract Agreement, his EMD 
shall stand forfeited without prejudice to the right of the employer for taking action 
against the bidder. 

   
24. CORRUPT PRACTICES   

The Employer requires that bidders observe the highest standard of ethics during 
the procurement and execution of contracts. In pursuance of this policy, the 
Employer:  
 
i. may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 
period of time, to participate in bids, if it at any time determines that the bidder 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 
coercive practices in competing for, or in executing, a contract.  
 
For the purposes of this provision, the terms set forth above are defined as 
follows:    
a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the actions 
of another party;      

b. “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an 
obligation;    

c. “coercive practice” means impairing or harming, or threatening to impair 
or harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party;    

d. “Collusive practice” means an arrangement between two or more 
parties designed to achieve an improper purpose, including influencing 
improperly the actions of another party.    

End of ITB  
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BID DATA SHEET 
General  
 
S.N.  Particulars Data

1 Office inviting Tender Indore Smart City Development Ltd., Indore

2,3 NIT no. and Date NIT No: 06/ISCDL/19-20; Date 01.07.2019

4 
Bid document download Available 
from date & time -

5 Website link Website- https://mptenders.gov.in 
 
Section 1 – NIT 
 

S.No. Particulars Data
1 Portal fees 

Rs. ______ (shall be reflected on the 
portal) 

2 

Cost of bid document Rs 15000.0
Cost of bid document shall be 
deposit through Debit card /credit 
card / net banking or system 
generated challan 

On portal 

3 Affidavit format Annexure B 

4 Pre-qualifications required Yes
If Yes, details As per Annexure C

5 Special Eligibility -
If Yes, details As per Annexure D 

6 Key Dates Annexure A 
 
Section 2 – ITB 
 

Clause 
Reference 

Particulars Data 

1 Name of work   
“Boundary wall, Road, Passenger Lift, and 
other Miscellaneous works for ICCC 
building, AICTSL Campus Indore” 

2 Specifications   Annexure E

3 
Procedure for participation in e-
tendering   

Annexure F 

4 

Whether Joint-venture is 
allowed   

No 

If yes, requirement for Joint 
venture   

As per ANNEXURE-G 

9 
Pre-bid meeting to held  Yes
If Yes, Date, Time & Place  15.07.2019 at 1500 Hrs. 

12 

Envelope –A containing:   
i.Registration number or proof 
of application for registration 
& organizational details as 
per Annexure ‘H’   

ii. Cost of Bid Document   
iii.EMD deposit details  
iv.An affidavit duly notarized as 

At the office of Chief Executive Officer   
Nehru Park, Indore (MP), India Pin 
452003                         
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Clause 
Reference 

Particulars Data 

per Annexure –B    
Should reach in physical form 

14 Envelope-B Technical Proposal Annexure–I (Format I-1 to I-5) 
 Envelope-C Financial Bid Annexure – J

15 
Materials to be issued by the 
department 

Nil 

16 
Period of Validity of Bid 120 Days 
Earnest Money Deposit Rs. 2.05 Lakh

17 

The EMD shall be deposit 
through Debit card /credit card / 
net banking or system 
generated challan  

On portal 

21 Letter of Acceptance (LoA) Annexure L

 
Amount of Performance 
Security 

5% of contract amount 

22 
Additional Performance 
Security, if any 

Equal percentage /(Amount) below,15% 
of bid 

 
Performance security in the 
format

Annexure M 

 
Performance security in favour 
of 

Executive Director, ISCDL, Indore 

 Performance security valid up to
Till issue of Physical Completion 
Certificate as per clause 35.1 
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Annexure – A  

Key Dates & Events 

 
S 

No. 
Department 

Stage 
Bidder’s 
Stage 

Start Expiry Envelopes
Date Time Date Time 

1.  Purchase 
of Bid doc 
– (Online) 

  29.07.2019 1730 
Hours 

 

2.  Bid 
Submission 
– (Online) 

  29.07.2019 1730 
Hours 

 

3.  Submission 
of Hard 
copy 

  31.07.2019 1730 
Hours 

Envelope 
A,B 

4. Technical Bid/ 
Proposal Open      
(Envelope A and  
B) online 

 30.07.2019 1730 
Hours

  Envelope 
A,B 

5. Financial Bid 
Open (Envelope 
C) online 

      

 
 
Details of money transfer for earnest money and original affidavit shall be submitted by the 
bidder so as to reach the office as prescribed in Bid Data Sheet, at least one calendar day 
before specified start time and date in key dates for opening of technical proposal as per key 
dates in Bid Data Sheet. 
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Annexure – B   
(See clause 3 of Section 1-NIT)   

││ AFFIDAVIT ││ 
 

(To be contained in Envelope A) 
(On Non-Judicial Stamp of Rs.100) 

 
I/we _____________________________________________ who is/are 
_____________________ (status in the firm/company) and competent for submission of the 
affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath 
and state that:  I/we are fully satisfied for the correctness of the certificates/records submitted 
in support of the following information in bid documents which are being submitted in response 
to notice inviting e-tender No. ______________ for __________________________ (name 
of work) dated _______ issued by the ________________ (name of the ULB).   

 

I/we are fully responsible for the correctness of following self-certified information/ documents 
and certificates:   

1. That the self-certified information given in the bid document is fully true and 
authentic.    

2. That:     

a. Details of EMD deposit/ transfer on portal through Debit card / credit card / 
net banking or system generated challan as earnest money/ cost of bid 
document and other relevant documents.   

b. Information regarding financial qualification and annual turn-over is correct.    

c. Information regarding various physical qualifications is correct.    

3. No close relative of the undersigned and our firm/company is working in the 
department.    

OR 

Following close relatives are working in the department:   

Name _______________ Post ____________________ Present Posting ___________     

 

 

 

 

Signature with Seal of the Deponent (bidder)   

I/ We, _____________________ above deponent do hereby certify that the facts mentioned 
in above paras 1 to 3 are correct to the best of my knowledge and belief.   

Verified today _____________ (dated) at ______________ (place).    

 

Signature with Seal of the Deponent (bidder) 
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Annexure – C   

(See clause 5 of Section 1 NIT)   

 

PRE-QUALIFICATIONS CRITERIA  

A) The bidder should have an Average Annual Financial Turnover for Construction Works not 
less than 50% of the probable amount of contract during last 3 financial years.  

B) The bidder should have executed either of the following within last 5 years.  

a. One Civil Infrastructure Work costing not less than 50% of the probable amount of 

contract; or  

b. Two Civil Infrastructure Works costing not less than 30% of the probable amount of 

contract; or 

c. Three Civil Infrastructure Works costing not less than 20% of the probable amount of 

contract. 

Note:  

Bidders are required to submit the corresponding Work Order copies & Execution/Completion 
Certificates issued by the respective clients. The Certificates should be issued by respective 
authority (Not below Executive Engineer) of client. ISCDL may call for original certificates for 
verification.  
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Annexure – D   

(See Clause 6 of Section 1 NIT)   

 

SPECIAL ELIGIBILITY CRITERIA 
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Annexure – E   

(See clause 2 of Section 2-ITB & Clause 10 of GCC)  
 

6. MPUADD Specifications for Civil Works  
(The soft copy of the specifications is available at departmental website 
http://www.mpurban.gov.in/StandardSchedule.asp) 

 
2. MPPKVVCO.LTD SPECIFICATIONS FOR ELECTRICAL WORKS  
 
The Provisions of General/ Special Conditions of Contract, those specified elsewhere in the 
bid document, as well as execution drawings and notes, or other specifications issued in 
writing by the employer shall form part of the technical specifications of this work.  
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ANNEXURE-F  
 (See clause 3 of Section 2-ITB)   

Procedure for participation in e-Tendering 
1. Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll 

available in the Home Page. Then the Digital Signature 18nrolment has to be done 
with the e-token, after logging into the portal. The e-token may be obtained from one 
of the authorized Certifying Authorities such as 
eMudhraCA/GNFC/IDRBT/MtnlTrustline/SafeScrpt/TCS. 

2. Bidder then logs into the portal giving user id / password chosen during 18nrolment. 
3. The e-token that is registered should be used by the bidder and should not be misused 

by others. 
4. DSC once mapped to an account cannot be remapped to any other account. It can 

only be Inactivated. 
5. The Bidders can update well in advance, the documents such as certificates, purchase 

order details etc., under My Documents option and these can be selected as per tender 
requirements and then attached along with bid documents during bid submission. This 
will ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through them 
carefully and then submit the documents as per the tender document, otherwise, the 
bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same should 
be uploaded after filling the relevant coulmns, else the bidder is liable to be rejected 
for that tender. Bidders are allowed to enter the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the eProcurement 
Portal, or through the contact details given in the tender document. Bidder should take 
into account of the corrigendum published before submitting the bids online. 

9. Bidder, in advance, should prepare the bid documents to be submitted as indicated in 
the tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is 
more than one document, they can be clubbed together. 

10. Bidder should arrage for the EMD as specified in the tender. The original should be 
posted/couriered/given in person to the Tender Inviting Authority, within the bid 
submission date and time for the tender. 

11. The bidder reads the terms and conditions and accepts the same to proceed further to 
submit the bids 

12. The bidder has to submit the tender document(s) online well in advance before the 
prescribed time to avoid any delay or problem during the bid submission process. 

13. There is no limit on the size of the file uploaded at the server end. However, the upload 
is decided on the Memory available at the Client System as well as the Network 
bandwidth available at the client side at that point of time. In order to reduce the file 
size, bidders are suggested to scan the documents in 75-100 DPI so that the clarity is 
maintained and also the size of file also gets reduced. This will help in quick uploading 
even at very low bandwidth speeds. 

14. It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure 
that he/she completes the Bid Submission Process. Bids Which are not Frozen are 
considered as Incomplete/Invalid bids and are not considered for evaluation purposes. 

15. In case of Offline payments, the details of the Earnest Money Deposit (EMD) document 
submitted physically to the Department and the scanned copies furnished at the time 
of bid submission online should be the same otherwise the Tender will be summarily 
rejected 
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16. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or 
the difficulties faced during the submission of bids online by the bidders due to local 
issues. 

17. The bidder may submit the bid documents online mode only, through this portal. Offline 
documents will not be handled through this system. 

18. At the time of freezing the bid, the eProcurement system will give a successful bid up-
dation message after uploading all the bid documents submitted and then a bid 
summary will be shown with the bid no, date & time of submission of the bid with all 
other relevant details. The documents submitted by the bidders will be digitally signed 
using the e-token of the bidder and then submitted. 

19. After the bid submission, the bid summary has to be printed and kept as an 
acknowledgement as a token of the submission of the bid. The bid summary will act 
as a proof of bid submission for a tender floated and will also act as an entry point to 
participate in the bid opening event. 

20. Successful bid submission from the system means, the bids as uploaded by the bidder 
is received and stored in the system. System does not certify for its correctness. 

21. The bidder should see that the bid documents submitted should be free from virus and 
if the documents could not be opened, due to virus, during tender opening, the bid is 
liable to be rejected 

22. The time that is displayed from the server clock at the top of the tender Portal, will be 
valid for all actions of requesting bid submission, bid opening etc., in the e-
Procurement portal. The Time followed in this portal is as per Indian Standard Time 
(IST) which is GMT+5:30. The bidders should adhere to this time during bid 
submission. 

23. All the data being entered by the bidders would be encrypted at the client end, and the 
software uses PKI encryption techniques to ensure the secrecy of the data. The data 
entered will not be viewable by unauthorized persons during bid submission and not 
viewable by any one until the time of bid opening. Overall, the submitted bid documents 
become readable only after the tender opening by the authorized individual. 

24. During transmission of bid document, the confidentiality of the bids is maintained since 
the data is transferred over secured Socket Layer (SSL) with 256-bit encryption 
technology. Data encryption of sensitive fields is also done. 

25. The bidders are requested to submit the bids through online eProcurement system to 
the TIA well before the bid submission end date and time (as per Server System Clock). 
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Annexure – G (See clause 4 of Section 2 -ITB)  

JOINT VENTURE (J.V.) 
 

If J.V. is allowed following conditions and requirements must be fulfilled –  
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the following 
requirements:  
a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced 
by submitting a power of attorney signed by legally authorized signatories of all the partners;  
b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding on all 
partners;  
c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of 
any and all partners of the joint venture and the entire execution of the contract, including payment, shall be 
done exclusively with the partner in charge;  
d. all partners of the joint venture shall be liable jointly and severally for the execution of the contract in 
accordance with the contract terms, and a statement to this effect shall be included in the authorization 
mentioned under [c] above, as well as in the bid and in the Agreement [in case of a successful bid];  
e. The joint venture agreement should indicate precisely the role of all members of JV in respect of 
planning, design, construction equipment, key personnel, work execution, and financing of the project. All 
members of JV should have active participation in execution during the currency of the contract. This 
should not be varied/modified subsequently without prior approval of the employer;  
f. The joint venture agreement should be registered, so as to be legally valid and binding on all partners; 
and g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid.  
2. The figures for each of the partners of a joint venture shall be added together to determine the Bidder’s 
compliance with the minimum qualifying criteria required for the bid. All the partners collectively must meet 
the criteria specified in full. Failure to comply with this requirement will result in rejection of the joint 
venture’s bid.  
3. The performance security of a Joint Venture shall be in the name of the partner Lead Partner/joint 
venture.  
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint 
venture  
5. Attach the agreement among all partners of the joint venture [and which is legally binding on all 
partners], which shows the requirements as indicated in the Instructions to Bidders’. 
6. Furnish details of participation proposed in the joint venture as below: 
 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE FIRM 
PARTICIPATION DETAILS A’ (Lead Partner) ‘FIRM ‘B’ FIRM ‘C’
Financial  
Name of the Banker(s)  
Planning  
Construction Equipment  
Key Personnel  
Execution of Work (Give details on 
contribution of each 

   

 
The partners of J.V. should satisfy the qualification criteria as below,  

 
a. The Lead Partner must meet at least 50% requirement of technical and financial eligibility criteria 

required for the bid.   
b. The other partner(s) must meet at least 25% requirement of technical and financial eligibility 

criteria required for the bid.  

c. The lead partner and the other partners should together meet 100% of all the eligibility criteria 

required for the bid.  
8 For meeting the minimum qualification criteria of experience of similar nature work, every partner can 

have experience of different works as defined in similar nature works and together should have   
the experience of all types of works described in similar nature works.  
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ANNEXURE-H  
(See clause 12 of Section 2 ITB & clause 4 of GCC)  

 
ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 
 
S.N. Particulars Details 
1. Registration No. issued by centralized 

registration system of Govt. of MP or proof of 
application for registration 

(If applicable, scanned copy of proof 
of application for registration to be 
uploaded) 

2. Valid registration of Bidder in appropriate 
class through centralized registration of Govt. 
of MP Registration no………………. 
date……….  

(Scanned copy of Registration to be 
uploaded)  

3. Name of Organization/ Individual  
4. Entity of Organization  

Individual/Proprietary Firm/Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies 
Act–1956)/ Corporation     

 

5. Address of Communication  
6. Telephone Number with STD Code   
7. Fax Number with STD Code  
8. Mobile Number   
9. E-mail Address for all communications   
 Details of Authorized Representative    
10. Name   
11. Designation   
12. Postal Address   
13. Telephone Number with STD Code   
14. Fax Number with STD Code  
15. Mobile Number   
16. E-mail Address   

 

Note: In case of partnership firm and limited company certified copy of partnership 
deed/ Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed.  

 

Signature of Bidder with Seal  

Date:  
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Annexure – I    

(See clause 14 of Section 2 of   ITB)   

 

Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents:  

S.N. Particulars to be submitted Format 

1. Financial and Physical Experience (Format: I – 1) 

2. Annual Turnover  (Format: I – 2) 

3. List of technical personnel for the key positions  (Format: I – 3)   

4. List of Key equipment’s/ machine/s quality control labs (Format: I – 4)     

5. List of Key equipment’s/ Machines for Construction 
Work.    

(Format: I – 5)   

 

Note:    

1. Technical Proposal should be uploaded duly page numbered and indexed.  
2. Technical Proposal should be uploaded otherwise will not be considered    
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Annexure – I (Format: I – 1)   

(See clause 14 of Section 2 of ITB  

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
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Annexure – I (Format: I – 2)   

(See clause 14 of Section 2 of ITB   

 

ANNUAL TURN OVER    

Requirements:  

Average annual construction turnover for the construction works to be 
provided in the following format for the last 3 financial years;  

Financial Information 
Financial Year  2016-17  2017-18 2018-19 
Annual Turnover (in INR) 
 
 

   

AVERAGE ANNUAL TURNOVER 
Note:  

i. Annual turnover of construction works should be certified by chartered 
accountant.  

Mandatory Supporting Documents:  
ii. Audited balance sheet including all related notes and income statements for 

the above financial years to be enclosed.  
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Annexure – I (Format: I – 3)   

(See clause 14 of Section 2 of ITB   

 

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS 

Contractor will have to appoint the following key personnel during the execution and 
entire contract period.  
  
The qualification and experience requirements are as under.  
 
S.N. Details Required 

nos. 
1. Project Engineer/ Billing Engineer with Degree/ Diploma in Civil 

Engineering having minimum 5 years of relevant experience. 
One  
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Annexure – I (Format: I - 4)   

(See clause 14 of Section 2 of ITB   

List of Key Equipment/ Machines for Quality Control Labs 
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Annexure – I (Format: I - 5)   

(See clause 14 of Section 2 of ITB   

 
LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK 
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Annexure – J   
(See clause 14 of Section 2 of ITB)   

FINANCIAL BID  
(TO BE CONTAINED IN ENVELOPE C) 

NAME OF WORK: 
_______________________________________________________________ 

(Name of the work as appearing in the bid for the work) 
 
I/We do hereby BID to execution of the above work within the time specified at the rate (In 
figures) __________________ (In words) ____________________________ percent below 
/ above or at par based on the Bill of Quantities and item wise rates given therein in all respects 
and in accordance with the specifications, designs, drawings and instructions in writing in all 
respects in accordance with such conditions so far as applicable. 

 I/We have visited the site of work and am/are fully aware of all the difficulties and conditions 
likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about the 
conditions in regard to accessibility of site and quarries/ kilns, nature and the extent of ground, 
working conditions including stacking of materials, installation of tools and plant conditions 
effecting accommodation and movement of labour etc. required for the satisfactory execution 
of contract.  

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable, or in default 

thereof to forfeit and pay to the Executive Director, Indore Smart City Development 
Limited, Indore or his successors in office the sums of money mentioned in the said 
conditions.   

Note:   
i. Only one rate of percentage above or below or at par based on the Bill of Quantities 

and item wise rates given therein shall be quoted.    
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found lower of the two shall be taken as valid and correct rate. If the 
bidder is not ready to accept such valid and correct rate and declines to furnish 
performance security and sign the agreement his earnest money deposit shall be 
forfeited.   

iii. In case the percentage “above” or “below” is not given by a bidder, his bid shall be 
treated as non-responsive.    

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by the bidder. GST shall be paid extra as per Prevailing rates.        

Signature of Bidder 
Name of Bidder 

 
The above bid is hereby accepted by me on behalf of the Executive Director, Indore 
Smart City Development Limited, Indore dated the ________ day of ______ 20_ _ 

________________    

Signature of Officer by whom accepted 
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Annexure – K 
(See clause 15 of Section 2 of ITB)   

 
MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

 

  

S.No Name of material Rate (Issue rate) Unit Remarks

   

     

   

   

     

   

   

   

   

   

   



Page 30 of 66 
 

Annexure – L   
(See clause 21 of Section 2 of ITB)    

 

No. ___________                                                                                          Dated: ___________  

LETTER OF ACCEPTANCE (LOA) 

M/s. ___________________________   

(Name and address of the contractor) 

Subject: ____________________________________________ 
(Name of the work as appearing in the bid for the work) 

 

Dear Sir (s),   

Your bid for the work mentioned above has been accepted on behalf of the (Name of ULB), 
at your bided offer as per scope of work given therein.  You are requested to submit within 15 
(Fifteen) days from the date of issue of this letter:   

a. The performance security/ performance guarantee of Rs. ___________________ (in 
figures) Rupees_____________________________________________ (in words only). The 
performance security shall be in the shape of term deposit receipt/ bank guarantee of any 
nationalized / schedule commercial bank.  

b. Sign the contract agreement.    

Please note that the time allowed for carrying out the work as entered in the bid is __________ 
months including/excluding rainy season, shall be reckoned from the date of signing the 
contract agreement.   

Signing the contract agreement shall be reckoned as intimation to commencement of work 
and no separate letter for commencement of work is required. Therefore, after signing of the 
agreement, you are directed to contact Engineer-in-charge for taking the possession of site 
and necessary instructions to start the work.     

 

Yours faithfully,   

 

Chief Executive Officer 

Indore Smart City Development, Indore 
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Annexure – M 
(See clause 22 of Section 2 of ITB)   

 
PERFORMANCE SECURITY 

To   
_______________________________ [Name of Employer]  
_______________________________   
_______________________________ [Address of Employer]  
_______________________________   
 

WHEREAS_______________________ [name and Address of Contractor] (Hereinafter 
called “the Contractor”) has undertaken, in pursuance of Letter of Acceptance 
No._______________ Dated _________to execute_________ [Name of Contract and brief 
description of works] (herein after called “the Contract”).   

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligation in accordance with the contract;   

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee:   

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of ___________ [amount of Guarantee]*__________ (in 
words), such sum being payable in the types and proportions of currencies in which the 
contract price is payable, and we undertake to pay you, upon your first written demand and 
without cavil or argument, any sum or sums within the limits of_____________ [ amount of 
Guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein.   

We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting us with the demand.   

We further agree that no change or addition to or other modification of the terms of the Contract 
of the Works to be performed there under or of any of the Contract documents which may be 
made between you and the Contractor shall in any way release us from any liability under this 
Guarantee, and we hereby waive notice of any such change, addition or modification.  

This guarantee shall be valid till issue of physical completion certificate.  

Signature, Name and Seal of the 

Guarantor____________________________________________ 

Name of Bank 
__________________________________________________________________ 
Address 
_________________________________________________________________________
_ 
Phone No., Fax No., E-mail Address, of Signing  
 
Authority__________________________________ 
 
Date______________ 
 
* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and denominated in 
Indian Rupees.    



Page 32 of 66 
 

SECTION 3 
Conditions of Contract  

Part – I General Conditions of Contract [GCC] 

Table of Clauses of GCC 

Clause 
No. 

Particulars Clause 
No.

Particulars 

 A. General 21 Payments for Variations and / 
or Extra    Quantities 1 Definitions  

2 Interpretations and Documents 22 No compensation for 
alterations in or    restriction of 
work to be carried out.  

3  Language and Law  23 No Interest payable 
4 Communications  24 Recovery from Contractors
5 Subcontracting  25 Tax
6 Personnel  26 Check Measurements 
7 Force Majeure  27 Termination by Engineer in 

charge     
8 Contractor's Risks  28 Payment upon Termination 
9 Liability For Accidents To 

Person  
29 Performance Security  

10 Contractor to Construct the 
Works  

30 Security Deposit  

11 Discoveries  31 Price Adjustment  
12 Dispute Resolution System  32 Mobilization and Construction 

Machinery    Advance  
 B. Time Control 33 Secured Advance   

13 Programme   34 Payment certificates  
14 Extension of Time  E. Finishing the Contract
15 Compensation for Delay 35 Completion Certificate 
16 Contractor’s Quoted 

percentage 
36 Final Account 

 C. Quality Control  F. Other Conditions of 
Contract

17 Tests  37 Currencies 
18 Correction of Defects noticed  38 Labour 
 D. Cost Control 39 Compliance with Labour 

Regulations  Defect Liability 
Period    

19 Variations - Change in original 40 Audit and Technical  
20 Extra Items  41 Deaths and Permanent 

Invalidity of Specifications, 
Designs, Drawings etc.  
Contractor 

  42 Jurisdiction    
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A. General 

1. DEFINITIONS    

1.1 “Bill of Quantities” means the priced and completed Bill of Quantities forming part of the 
Bid.    

1.2 “Chief Executive Officer” means the Chief executive officer as defined under the relevant 
section of the article of association;   

1.3 “Completion “means completion of the work as certified by the Engineer-in-Charge, in 
accordance with provisions of agreement.  

1.4 “Contract” means the Contract between the Employer and the Contractor to execute, 
complete and/or maintain the work. Agreement is synonym of Contract and carries the same 
meaning wherever used.    

1.5 “Contract Data Sheet” means the documents and other information which comprise of 
the Contract.    

1.6 “Contractor “means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer.   

1.7 “Contractor's bid” means the completed bid document submitted by the Contractor to 
the Employer.    

1.8 “Contract amount” means the amount of contract worked out on the basis of accepted 
bid.    

1.9 “Completion of work” means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply completion of 
work or any component thereof.    

1.10 “Day” means the calendar day.    

1.11 “Defect” means any part of the work not completed in accordance with the specifications 
included in the contract.     

1.12 “Drawings” means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge.    

1.13 “Department” means Indore Smart City Development Limited, Indore as the case may 
be.   

1.14 “Employer” means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The employer may delegate any or all functions to a person 
or body nominated by him for specified functions. The word 
Employer/Government/Department wherever used denote the Employer.    

1.15 “Engineer” means the person named in contract data sheet.   

1.16 “Engineer in charge” means the person named in the contract data.    

1.17 “Equipment” means the Contractor's machinery and vehicles brought temporarily to the 
Site for execution of work.  

1.18 “Executive Director” means the executive director of the Board as appointed under the 
provision of the article of association;  

1.19 “Government” means Government of Madhya Pradesh.    

1.20 “In Writing” means communicated in written form and delivered against receipt.    

1.21 “Material “means all supplies including consumables used by the Contractor for 
incorporation in the work.     
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1.22 “Stipulated date of completion” means the date on which the Contractor is required to 
complete the work. The stipulated date is specified in the Contract Data.    

1.23 “Specification” means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.    

1.24 “Start Date “means the date 14 days after the signing of agreement for the work. 
However, the employer may extend this time limit by another 14 days, as and when required.      

1.25 “Sub-Contractor” means a person or corporate body who has a Contract (duly 
authorized by the employer) with the Contractor to carry out a part of the construction work 
under the Contract.    

1.26 “Temporary Work” means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work.    

1.27 “Tender/ Bid, Tenderer/ Bidder” are the synonyms and carry the same meaning where 
ever used.   

1.28 “Variation “means any change in the work which is instructed or approved as variation 
under this contract.   

1.29 “Work” the expression "work" or "works" where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, be 
construed and taken to mean the work by virtue of contract, contracted to be executed, 
whether temporary or permanent and whether original, altered, substituted or additional.  

 

2. INTERPRETATIONS AND DOCUMENTS   

2.1 Interpretations:   In the contract, except where the context requires otherwise:    

a. words indicating one gender include all genders;    

b. words indicating the singular also include the plural and vice versa.    

c. provisions including the word “agree”, “agreed” or “agreement” require the 
agreement to be recorded in writing;    

d. written” or “in writing” means hand-written, type-written, printed or electronically 
made, and resulting in a permanent record;    

2.2 Documents Forming Part of Contract:    

1. NIT with all amendments.    

2. Instructions to Bidders    

3. Conditions of Contract:   

 i. Part I General Conditions of Contract and Contract Data; with all Annexures    

ii. Part II Special Conditions of Contract.    

4. Specifications    

5. Drawings    

6. Bill of Quantities    

7. Technical and Financial Bid   

8. Agreement  

9. Any other document (s), as specified.   
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3. Language and Law  

The language of the Contract and the law governing the Contract are stated in the Contract 
Data.   

4. Communications  

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall 
be sent on the address or contact details given by the Contractor in [Annexure H of ITB]. The 
address and contract details for communication with the Employer/Engineer shall be as per 
the details given in Contract Data Sheet. Communication between parties that are referred to 
in the conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means 
(email) shall also be effective on confirmation of the transmission. The notice sent by 
registered post or speed post shall be effective on delivery or at the expiry of the normal 
delivery period as undertaken by the postal service. In case of any change in address for 
communication, the same shall be immediately notified to Engineer-in-Charge   

5. Subcontracting  

Subcontracting shall be permitted for contracts value more than amount specified in the 
Contract Data with following conditions.   

a. The Contractor may subcontract up to 25 percent of the contract price, only with and 
after the approval of the Employer in writing, but will not assign the Contract. 
Subcontracting shall not alter the Contractor's obligations.    

b. The following shall not form part of the sub-contracting:   

i. hiring of labour through a labour contractor,  

ii. hiring of plant & machinery   

c. The sub-contractor will have to be registered in the appropriate category in the 
centralized registration system for contractors of the GoMP.    

6. Personnel    

6.1  The Contractor shall employ for the construction work and routine maintenance the 
technical personnel as provided in the Annexure I-3 of Bid Data sheet, if applicable. 
If the Contractor fails to deploy required number of technical staff, recovery as 
specified in the Contract Data will be made from the Contractor.    

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or   work force, stating the reasons, the Contractor shall ensure that 
the person leaves the Site within three days and has no further connection with the 
Works in the Contract.  

7. Force Majeure   

7.1  The term "Force Majeure" means an exceptional event or circumstance:    

a)  Which is beyond a party’s control, 

b)  Which such party could not reasonably have provided against before entering 
into the contract,    

c)  Which, having arisen, such party could not reasonably have avoided or 
overcome, and    

d)  Which is not substantially attributed to the other Party 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the 
kind listed below, so long as conditions (a) to (d) above are satisfied:   

(i) War, hostilities (whether war be declared or not), invasion, act of foreign 
enemies),    
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(ii) Rebellion, terrorism, sabotage by persons other than the contractor’s Personnel, 
revolution, insurrection, military or usurped power, or civil war,    

(iii) Riot, commotion, disorder, strike or lockout by persons other than the 
Contractor’s Personnel,    

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by radio 
activity, except ass may be attributed to the Contractor’s use of such munitions, 
explosives, radiation or radio activity, and    

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity,    

7.2  In the event of either party being rendered unable by force majeure to perform any 
duty or discharge any responsibility arising out of the contract, the relative obligation 
of the party affected by such force majeure shall upon notification to the other party 
be suspended for the period during which force majeure event lasts. The cost and 
loss sustained by either party shall be borne by respective parties.    

7.3  For the period of extension granted to the Contractor due to Force Majeure the price 
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 
this sub clause shall not give eligibility for price adjustment to contracts which are 
otherwise not subject to the benefit of Price adjustment clause.    

7.4  The time for performance of the relative obligation suspended by the force majeure 
shall stand extended by the period for which such cause lasts. Should the delay 
caused by force majeure exceed twelve months, the parties to the contract shall be 
at liberty to foreclose the contract after holding mutual discussions.    

8. Contractor's Risks   

8.1  All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract are the 
responsibility of the Contractor.   

8.2  All risks and consequences arising from the inaccuracies or falseness of the 
documents and/or information submitted by the contractor shall be the responsibility of 
the Contractor alone, notwithstanding the fact that designs/drawings or other 
documents have been approved by the department.   

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government 
and/or the employer, against all action, suits, claims, demands, costs etc. arising in connection 
with injuries suffered by any persons employed by the contractor or his subcontractor for the 
works whether under the General law or under workman's compensation Act, or any other 
statute in force at the time of dealing with the question of the liability of employees for the 
injuries suffered by employees and to have taken steps properly to ensure against any claim 
there under.   

10. Contractor to Construct the Works   

10.1 The Contractor shall construct, install and maintain the Works in accordance with 
the Specifications and Drawings as specified in the Contract Data    

10.2 In the case of any class of work for which there is no such specification as is 
mentioned in contract Data, such work shall be carried out in accordance with the 
instructions and requirement of the Engineer-in-charge.   

10.3 The contractor shall supply and take upon himself the entire responsibility of the 
sufficiency of the scaffolding, timbering, Machinery, tools implement and generally 
of all means used for the fulfillment of this contract whether such means may or may 
not approved of or recommended by the Engineer.   
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11. Discoveries   

Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them.   

 

12. Dispute Resolution System   

12.1 No dispute can be raised except before the Competent Authority as defined in 
Contract data in writing giving full description and grounds of Dispute. It is clarified 
that merely recording protest while accepting measurement and/or payment shall 
not be taken as raising a dispute.   

12.2 No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised 
after expiry of 45 days of its first occurrence shall not be entertained and the 
Employer shall not be liable for claims arising out of such disputes.   

12.3 The Competent Authority shall decide the matter within 45 days.    

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days 
to the Appellate Authority as defined in the Contract data. The Appellate Authority 
shall decide the dispute within 45 days.    

12.5 Appeal against the order of the Appellate Authority can be preferred before the 
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
Madhyastham Adhikaran Adhiniyam, 1983.    

12.6 The contractor shall have to continue execution of the works with due diligence 
notwithstanding pendency of a dispute before any authority or forum.    

B. Time Control   

13. Programme   

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, arrangements, 
order, and timing for all the activities in the Works for the construction of works.    

13.2 The program shall be supported with all the details regarding key personnel, 
equipment and machinery proposed to be deployed on the works for its execution. 
The contractor shall submit the list of equipment and machinery being brought to 
site, the list of key personnel being deployed, the list of machinery/equipment’s 
being placed in field laboratory and the location of field laboratory along with the 
Programme    

13.3 An update of the Programme shall be a Programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining Works, including any changes to the sequence of the activities.    

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor 
does not submit an updated Programme within this period, the Engineer may 
withhold the amount stated in the Contract Data from the next payment certificate 
and continue to withhold this amount until the next payment after the date on which 
the overdue Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations    

14. Extension of Time   

14.1 If the Contractor desires an extension of time for completion of the work on the 
ground of his having been unavoidably hindered in its execution or on any other 
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grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which 
he desires such extension. Engineer-in-charge shall forward the aforesaid 
application to the competent authority as prescribed.    

14.2 The competent authority shall grant such extension at each such occasion within a 
period of 30 days of receipt of application from contractor and shall not wait for 
finality of work. Such extensions shall be granted in accordance with provisions 
under clause- 15 of this agreement.    

14.3 In case of the work already in progress, the contractor shall proceed with the 
execution of the works, including maintenance thereof, pending receipt of the 
decision of the competent authority as aforesaid with all due diligence.      

15. Compensation for delay  

15.1  The time allowed for carrying out the work, as entered in the agreement, shall be 
strictly observed by the Contractor.   

15.2  The time allowed for execution of the contract shall commence from the date of 
signing of the agreement. It is clarified that the need for issue of work order is 
dispensed with.  

15.3  In the event milestones are laid down in the Contract Data for execution of the 
works, the contractor shall have to ensure strict adherence to the same.    

15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall attract 
such liquidated damages as is laid down in the Contract Data    

15.5  In the event of delay in execution of the works as per the timelines mentioned in the 
contract data the Engineer-in- charge shall retain from the bills of the Contractor 
Amount equal to the liquidated damages leviable until the contractor makes such 
delays good. However, the Engineer-in-charge shall accept bankable security in lieu 
of retaining such amount.    

15.6  If the contractor is given extension of time after liquidated damages have been paid, 
the engineer in charge shall correct any over payment of liquidated damages by the 
Contractor in the next payment certificate.    

15.7  In the event the contractor fails to make good the delay until completion of the 
stipulated contract period (including extension of time) the sum so retained shall be 
adjusted against liquidated damages levied.    

16. Contractor's quoted percentage 

The contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ 
added from/to the net amount of the bill after deducting the cost of material supplied by the 
department.   

 

C. Quality Control 
17. Tests    

17.1 The Contractor shall be responsible for:    

a.  Carrying out the tests prescribed in specifications, and    

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere.    

17.2 The contractor shall have to establish field laboratory within the time specified and 
having such equipment’s as are specified in the Contract Data.    

17.3 Failure of the contractor to establish laboratory shall attract such penalty as is 
specified in the Contract Data.   



Page 39 of 66 
 

17.4 Ten percent of the mandatory tests prescribed under the specifications shall be got 
carried out through Laboratories accredited by National Accreditation Board of 
Laboratories (NABL) by the Engineer-In –Charge and the cost of the such testing 
shall be deducted from the payments due to Contractor.   

18. Correction of Defects noticed during the Defect Liability Period    

18.1 The defect liability period of work in the contract shall be the Contract Data    

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 
before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified.   

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 
to the satisfaction of the Engineer, within the time specified by the Engineer, the 
Engineer will assess the cost of having the Defect corrected, and the cost of 
correction of the Defect shall be recovered from the Performance Security or any 
amount due or that may become due to the contractor and other available securities.  

   

D. Cost Control 

19.  Variations - Change in original Specifications, Designs, Drawings etc.   

19.1  The Engineer in charge shall have power to make any alterations, omissions or 
additions to or substitutions for the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary during the progress of the work 
and the contractor shall carry out the work in accordance with any instructions which 
may be given to him in writing signed by the Employer, and such alterations, 
omission, additions or substitutions shall not invalidate the contract and any altered, 
additional or substituted work, which the contractor may be directed to do in the 
manner above specified, as part of the work, shall be carried out by the contractor 
on the same conditions in all respects on which he agree to do the main work.    

19.2  The time for the completion of the work shall be extended in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
certificate of the Engineer in charge shall be conclusive as to such proportion.    

20. Extra items    

20.1 All such items which are not in the priced BOQ and UADD SOR VOL-I TO IV shall 
be treated as extra items and it will be paid as per approved rate analysis without 
any percentage. 

21. Payments for Variations and/ or Extra Quantities    

21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra items 
under this clause shall be worked out in accordance with the following provisions in 
their respective order: -    

a. The contractor is bound to carry out the additional (Extra quantity), work at the 
same rates as are specified in the contract for the work.   

b. If the item is not in the priced BOQ and is included in the SOR of the 
department, the rate shall be arrived at by applying the quoted tender 
percentage on the SOR rate.   

c. If the rates of the altered or substituted work are not provided in applicable 
SOR-such rates will be   derived from the rates for a similar class (type) of work 
as is provided in the contract (priced BOQ) for the work.   
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d. If the rates are for the altered, substituted work cannot be determined in the 
manner specified in   the sub clause (c) above-then the rates for such composite 
work item shall be worked out on the basis of the concerned schedule of rates 
minus/plus the percentage quoted by the contractor.   

e. If the rates of a particular part or parts of the item is not in the schedule of rates 
and the rates for   the altered, or substituted work item cannot be determined 
in the manner specified in sub clause (b) to (d) above, the rate for such part or 
parts will be determined by the Competent Authority as   defined in the Contract 
data on the basis of the rate analysis derived out of prevailing market rates 
when the work was done.  

f. But under no circumstances, the contractor shall suspend the work on the plea 
of non-acceptability of rates on items falling under sub clause (a) to (d). In case 
the contractor does not accept the rate   approved by Engineer in charge for a 
particular item, the contractor shall continue to carry out the   item at the rates 
determined by the Competent Authority. The decision on the final rates payable   
shall be arrived at through the dispute settlement procedure.    

22.  No compensation for alterations in or restriction of work to be carried out.    

22.1  If at any time after the commencement of the work, the Government, for any reason 
whatsoever, not require the whole or any part of the work as specified in the bid to 
be carried out, the Engineer in charge shall give notice in writing of the fact to the 
Contractor and withdraw that whole or any part of the work.   

22.2  The Contractor shall have no claim to any payments or compensation whatsoever, 
on account of any profit or advantage which he might have derived from the 
execution of work in full or on account of any loss incurred for idle men and 
machinery due to any alteration or restriction of work for whatsoever reason.    

22.3  The Engineer in charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to his rights.    

23. No Interest Payable    

No interest shall be payable to the Contractor on any payment due or awarded by any 
authority.    

24. Recovery from Contractors   

Whenever any claim against the Contractor for the payment arises under the contract, the 
Department shall be entitled to recover such sum by:    

a) Appropriating, in part or whole of the Performance Security and additional 
Performance Security, if any; and/or Security deposit and/or any sums payable under 
the contract to the contractor. 

b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum 
may be recovered from any payment due to the contractor under any other contractor 
of the department, including the securities which become due for release.    

c) The department shall, further have an additional right to effect recoveries as arrears of 
land revenue under the M.P. Land revenue Code.  

25. Tax  

25.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 
other levies, duties, cess, toll, taxes of Central and State Governments, local bodies 
and authorities. GST shall be paid extra as per prevailing rates. But the rates 
shall be excluding excise duty exemption on pipes as per Norms   
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25.2  The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 
and duties in respect of materials actually consumed on public work, shall be borne 
by the Contractor. Any Changes in the taxes due to change in legislation or for any 
other reason shall not be payable to the contractor.    

26. Check Measurements   

26.1  The department reserves to itself the right to prescribe a scale of check 
measurement of work in  general or specific scale for specific works or by other 
special orders.   

26.2  Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment.   

26.3  Any over/excess payments detected, as a result of such check measurement or 
otherwise at any   stage up to the date of completion of the defect liability period 
specified in this contract, shall be   recoverable from the Contractor, as per clause 
24 above.   

27. Termination by Engineer in Charge    

27.1  If the contractor fails to carry out any obligation under the Contract, the Engineer in 
charge may by notice require the Contractor to make good the failure and to remedy 
it within a specified reasonable time.    

27.2  The Engineer in charge shall be entitled to terminate the contract if the Contractor   

a. Abandons the works or otherwise plainly demonstrates the intention not to 
continue performance of his obligations under the contract;   

b. the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstruction or amalgamation;  

c. without reasonable excuse fails to comply with the notice to correct a particular 
defect within a reasonable period of time;   

d. the Contractor does not maintain a valid instrument of financial Security, as 
prescribed;   

e. the Contractor has delayed the completion of the Works by such duration for 
which the maximum amount of liquidated damages is recoverable;   

f. If the Contractor fails to deploy machinery and equipment or personnel or set up 
a field laboratory as specified in the Contract Data.  

g. if the Contractor, in judgmental of the engineer in charge has engaged in corrupt 
or fraudulent practices in competing for or in executing the contract;    

h. Any other fundamental breaches as specified in the Contract Data.   

27.3  In any of these events or circumstances, the engineer in charge may, upon giving 
14 days’ notice to the contractor, terminate the contract and expel the Contractor 
from the site. However, in the case of sub paragraph (b) or (g) of clause 27.2, the 
Engineer in charge may terminate the contract immediately.    

27.4  Notwithstanding the above, the Engineer in charge may terminate the contract for 
convenience by giving notice to the contractor.    

28. Payment upon Termination 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate 
for value of the work accepted on final measurements, less advance payments and 
penalty as indicated in the Contract Data. The amount so arrived at shall be 
determined by the Engineer-in-charge and shall be final and binding on both the 
parties.    
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28.2 Payment on termination under clause 27.4 above, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the contractor’s personnel employed solely on the works, 
and the contractor’s costs of protecting and securing the works and less advance 
payments received up to the date of the certificate, less other recoveries due in terms 
of the contract and less taxes due to be deducted at source as per applicable law.    

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 
the difference shall be recovered as per clause 24 above.   

29. Performance Security   

The Contractor shall have to submit performance security and additional performance 
security, if any, as specified in Bid data sheet at the time of signing of the contract. The 
contractor shall have to ensure that such performance security and Additional performance, if 
any, security remains valid for the period as specified in the Contract data.   

30. Security Deposit   

30.1  Security deposit shall be deducted from each running bill at the rate as specified in 
the contract data. The total amount of security deposit so deducted shall not exceed 
the percentage of contract price specified in the Contract data.   

30.2  The Security may be replaced by equivalent amount of bank guarantee or fixed 
deposit receipt assigned to the Employer, with validity up to 3(three) months beyond 
the completion of defect Liability Period/ Extended Defect Liability Period.  

30.3 Security deposit will be refunded after defect liability period.  

 

31. Price Adjustment    

31.1 Applicability    

1. Price adjustment shall be applicable only provided for in the contract data.  
2. 2. The price adjustment clause shall apply the works executed from the date of singing 

of the   agreement until the end of the intended completion date or extensions granted 
for reasons  

3. 3. attributed to the Employer by Engineer   The contractor shall not be entitled any 
benefit arising from the price adjustment clause for   

4. extension in the contract period reasons attributed to the contractor.  In the Force 
Majeure event price escalation clause shall apply.   

31.2 Procedure    

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 
materials, fuels and lubricants in accordance with following and procedures and as per 
formula given in the contract data.  

2. The price adjustable shall be determined from the formula given in the contract data.    
3. Following expression and meaning are assigned to done during each quarter:    

R= Total value of work during the quarter include the amount of secured advance 
granted, if any, during the secured advance recovered, if any during 3 the quarter, less 
value of department, if any during the quarter.  Weightages of various components 
they shall be as per the Contract Data.   

31.3  To the extent that full compensation any rise or fall in costs to the contractor is not 
covered by the provisions of this or clauses in the contact, the unit rates and prices 
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included in the   contract shall be deemed amounts to cover the contingency of such 
other rise or fall in costs.        

31.4  The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month.   

31.5  For the purpose of clarity it is pointed out that the adjustment may be either positive 
or negative, i.e. if the price adjustment is in favor the same shall be recovered from 
the sums payable to the Contractor.   

32. Mobilization and Construction Machinery    

32.1  Payment of advances shall be applicable if provided in Contract Data.  

32.2  If applicable, the Engineer bearing advance payment to the contractor of the against 
provision by the contractor of an unconditional Bank in nationalized/Scheduled 
banks, in the name as stated in the in the advance payment. The Guarantee shall 
remain effective been repaid, but the amount of the guarantee shall be progressively 
repaid by the contractor.   

32.3  The rate of interest shall be as per Contract data.   

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the 
cost of new construction machinery.   

32.5  The advance shall be recovered as stated in the Contract data by deducting 
proportionate amounts from payment otherwise due to the Contractor. No account 
shall be taken   of the advance payment or its recovery in assessing valuations of 
work done, variations, price   adjustments, compensation events, or liquidated 
damages.   

33. Secured Advance   

33.1  Payment of secured advance shall be applicable if provided in Contract data.  

33.2  If applicable, the Engineer shall make advance materials intended for but not yet 
incorporated in the works and against of an unconditional bank guarantee in a form 
and by a nationalized/scheduled name as stated in the contract data, in amounts 
equal to the guarantee shall remain effective until the advance payment has been 
of the guarantee shall be progressively reduced by the amounts adjusted contractor.   

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated 
in the Contract Data.   

33.4  The secured advance paid shall be recovered as stated in the Contract data.    

34. Payment Certificates 

The payment to the contractor will be as follows for construction work:    

a. The contractor shall submit to the engineer monthly statement of the value of the work 
executed less the cumulative amount certified previously, supported with detailed 
measurement of the items of work executed.    

b. The engineer shall check the Contractor’s monthly statement and certify the amount 
to be paid to the contractor.    

c. The value of work executed shall be determined, based on the measurements 
approved by the Engineer/ Engineer in charge.   

d. The value of work executed shall comprise the value of the quantities of the items in 
the Bill of quantities completed.   

e. The value of work executed shall also include the valuation of variations and 
compensation events.    
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f. All payments shall be adjusted for deductions for advance payment, security deposit, 
other recoveries in terms of contract and taxes at source as applicable under the law.  

g. The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information.  

h. Payment of intermediate certificate shall be regarded as payments by way of advance 
against the final payment and not as payments for work actually done and completed.    

i. Intermediate payment shall not preclude the requiring of bad, unsound and imperfect 
or unskilled work to be removed and taken away and reconstructed or be considered 
as an admission of the due performance of the contractor any part thereof, in any 
respect or the occurring of any claim.   

j. The payment of final bill shall be governed by the provisions of clause 36 of GCC.   

E. Finishing the Contract 

35. Completion Certificate    

35.1 A completion certificate in the prescribed format in Contract data shall be issued by 
the Engineer in charge after physical completion of the work.    

35.2 After final payment to the contractor, a final completion certificate in the prescribed 
format in the contract data shall be issued by the Engineer in charge.    

36. Final Account  

36.1  The Contractor shall supply the Engineer with a detailed account of the total amount 
that the Contractor considers payable for works under the Contract within 21 days 
of issue of certificate of physical completion of works. The Engineer shall issue a 
Defects Liability Certificate and certify any payment that is due to the Contractor 
within 45 days of receiving the Contractor’s account if it is correct and complete. If 
the account is not correct or complete, the Engineer shall issue within 45 days a 
schedule that states the scope of the corrections or additions that are necessary. If 
the Account is still unsatisfactory after it has been resubmitted, the matter shall be 
referred to the competent authority as defined in the Contract data, who shall decide 
on the amount payable to the contractor after hearing the Contractor and the 
Engineer in Charge.    

36.2  In case the account is not received within 21 days of issue of Certificate of 
Completion as provided in clause 32.1 above, the Engineer shall proceed to finalize 
the account and issue a payment certificate within 28 days.   G.  Other Conditions 
of Contract. 
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F. Other Conditions of Contract 

37. Currencies    

All payments will be made in Indian Rupees.    

38. Labour    

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport.    

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Engineer may require.  

39. COMPLIANCE WITH LABOUR REGULATIONS    

39.1 During continuance of the Contract, the Contractor and his sub-Contractors shall 
abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may 
be passed or notification that may be issued under any labour law in future either by 
the State or the Central Government or the local authority. Salient features of some 
of the major labour laws that are applicable to construction industry are given in the 
Contract data. The Contractor shall keep the Employer indemnified in case any action 
is taken against the Employer by the competent authority on account of contravention 
of any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, 
such amounts as may be necessary to cause or observe, or for non-observance of 
the provisions stipulated in the notifications/byelaws/Acts/Rules/ regulations 
including amendments, if any, on the part of the Contractor, the Engineer/Employer 
shall have the right to deduct any money due to the Contractor including his amount 
of performance security. The Employer/Engineer shall also have right to recover from 
the Contractor any sum required or estimated to be required for making good the loss 
or damage suffered by the Employer. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Employer at any point 
of time.    

40. Audit and Technical examination    

Government shall have the right to cause an audit and technical examination of the 
works and the final bill of the contract including all supporting vouchers, abstract etc. 
To be made after payment of the final bill and if as a result of such audit and technical 
examination nay sum is found to have been overpaid in respect of any work done by 
the contractor under the contract or nay work claimed by him to have been done under 
the contract and found not to, have been executed, the contractor shall be liable to 
refund the amount of overpayment and it shall be lawful for government to recover the 
same from him in the manner prescribed in clause 24 above and if it is found that the 
contractor was paid less than what was due to him, under the contract in respect of 
any work executed by him under it, the amount of such under payment shall be duly 
paid by government to the Contractor.    

 

41. Death or permanent invalidity of contractor   

During continuance of the contract, the contractor and his sub- contractors shall abide 
at all times by all existing labour enactments and rules made there under, regulations, 
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notifications, and bye laws of the state or central government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the state or the 
major labour laws that are applicable to construction industry are given in the contract 
data. The contractor shall keep the employer indemnified in case any action is taken 
against the employer by the competent authority on account of contravention of any of 
the provisions of any Act or rules made their under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such amounts 
as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules regulations including amendments, 
if any, on the part of the contractor, the engineer/employer shall have the right to 
deduct from any money due to the contractor including his amount of performance of 
security. The employer/engineer shall also have right to recover from the contractor 
any sum required or estimated to be required for making good the loss or damage 
suffered by the employer. The employees of the contractor and the sub-contractor in 
no case shall be treated as the employees of the employer at any point of time.   

42. Jurisdiction  

This contract has been entered into the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the exclusive 
jurisdiction of the courts in Indore or of the courts at the place where this agreement is 
entered into. No other jurisdiction shall be applicable.  

[End of GCC] 
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CONTRACT DATA SHEET 

Clause 
Reference 

Particulars Data 

1.14 Employer Indore Smart City Development 
Limited, Indore 

1.15 Engineer Engineer as notified by employer 

1.16 Engineer In Charge Executive Engineer of ISCDL 

1.22 Stipulated period of completion 06 Months 

3 Language & Law of Contract English and Indian Contract Act 1872 

4 Address & contact details of the  
Contractor 

As per “Annexure – “H” 

Address & contact details of the  
Employer/Engineer-phone, Fax, e-mail.

- 

5 Subcontracting permitted for contract 
value 

Not permitted 

6 Technical Personnel to be provided by the 
contractor 

As per 'Annexure-I' (Format I-3)  

Penalty, if required Technical personal not 
employed 

Rs.25,000/- per month  

10 Specifications As per “Annexure – E” 

Drawings As per “Annexure – N” 

12 Competent authority for deciding 

dispute under Dispute resolution 

system 

Chief Executive Office, ISCDL, Indore 

Appellate Authority for deciding dispute 

under Dispute resolution system 

Executive Director, ISCDL, Indore 

13 Period of submission of updated 
construction program 

- 

14 Competent authority for granting time 
permission 

Executive Director, ISCDL, Indore 

15 Milestones laid down for the contract  Yes 

If yes, details of milestone As per “Annexure O” 

Liquidated damages As per “Annexure P” 

17 List of equipment for lab  - 

Time to establish  - 

Penalty for not establishing lab  - 

18 Defects Liability Period for all work Minimum 3 Years after the physical 
completion of work or specified with 
particulars

21 Competent authority for determining the 
rate 

Executive Director, ISCDL, Indore 

27 Any other condition for breach of contract - 

28 Penalty  Penalty shall be recovered from
a. Security deposit as per clause 30 

of General Conditions of Contract; 
and 

b. Liquidated damages imposed as 
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Clause 
Reference 

Particulars Data 

per clause 15 from performance 
security (Guarantee) including 
additional Performance Security 
(Guarantee), if any, as per clause 
29 of General Conditions of 
Contract, whichever is higher.  

29 Performance guarantee (Security) shall be 
valid up to 

Till completion of physical period as 
per Clause 35.1. 

30 Security deposit to be deducted from each 
running bill 

At the rate of 5% 

Maximum limit of deduction of Security 
Deposit

5% of final contract amount 

31 Price adjustment formula and procedure to 
calculate 

Not Applicable 

31.1 (1) Price adjustment shall be applicable Not Applicable 

32 32.1 Mobilization and Construction 
Machinery Advance applicable 

No Mobilization Advance and 
Construction Machinery Advance 
payable

32.2 If yes, unconditional Bank Guarantee - 

32.3 If Yes Rate of Interest - 

32.4 If Yes, Type and Amount that can be 
paid

- 

32.5 If Yes, Recovery of Payment - 

33 33.1 Secured Advance Payable No Secured Advance Payable 

33.2 If Yes, Amount of Secured Advance - 

33.3 If Yes, Conditions for Secured 
Advance 

- 

33.4 If Yes, Recovery of Secured Advance - 

35 Completion Certificate – after physical 
completion of work 

As per Annexure – U  

Final Completion Certificate – after final 
payment on completion of the work.  

As per Annexure – V  

39 Salient features of some of the major labour 
laws that are applicable 

As per Annexure – W 
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Annexure – N 

(See clause 10 of Section 3 of GCC) 
 

DRAWING 
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Annexure – O 

(See clause 13 of Section 3 of GCC) 
 

DETAILS OF MILESTONE  
 

25 % of work completed within 2 months 
50 % of work completed within 4 months 
75 % of work completed within 5 months 
100 % of work completed within 6 months   
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Annexure – P 
(See clause 15 of Section 3 of GCC)   

 
COMPENSATION FOR DELAY 

 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the 
contractor, the Employer shall retain an amount from the sums payable and due to the contractor as per 
following scale –  

 

I. Slippage up to 25% in financial target during the milestone under consideration – 2.5% of 
the work remained unexecuted in the related time span.  

II. Slippage exceeding 25% but up to 50% in financial target during the milestone under 
consideration – 5% of the work remained unexecuted in the related time span.  

III. Slippage exceeding 50% but up to 75% in financial target during the milestone under 
construction – 7.5% of the work remained unexecuted in the related time span.  

IV. Slippage exceeding 75% in financial target during the milestone under consideration – 
10% of the work remained unexecuted in the related time span.   

 

Note: For arriving at the dates of completion of time span related to different milestones, delays which 
are not attributable to the Contractor shall be considered. The slippage on any milestone is if made good 
in subsequent milestones or at the time of stipulated period of completion, the amount retained as above 
shall be refunded. In case the work is not completed within the stipulated period of completion along with 
all such extensions which are granted to the Contractor for either Employer’s default or Force Majeure, 
the compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited to 
maximum of 10% of contract price.   

 

The decision of Chief Executive Officer shall be final and binding upon both the parties. 
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Annexure – Q 
(See clause 17 of Section 3 of GCC)   

 

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB 
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Annexure – R 
(See clause 31 of Section 3 of GCC)   

 

Price Adjustment 

(Not Applicable) 
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Annexure – S 

(See clause 32 of Section 3 of GCC)   
 

BANK GUARANTEE FORM FOR MOBILIZATION AND CONSTRUCTION 
MACHINERY ADVANCE   

 
(Not Applicable) 
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Annexure – T 
(See clause 33 of Section 3 of GCC)   

 

BANK GUARANTEE FORM FOR SECURED ADVANCE   
 

(Not Applicable) 
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Annexure - U  
(See clause 35 of section 3 -GCC)  

 
Physical Completion Certificate 

Name of Work:  
___________________________________________________________________
___________________________________________________________________
___________________________________________________________________
__________________ 

 

Agreement No. ______________________Date__________ 

Amount of Contract Rs _________________________ 

Name of Agency: ______________________________   

Used MB No.: _________________________________ 

Last measurement recorded   

a. Page No. & MB No.: __________________________ 

b. Date: ______________________________________ 

Certified that the above-mentioned work was physically completed on................. 
(Date) and taken over on.................... (Date) and that I have satisfied myself to best 
of my ability that the work has been done properly.    

 

Date of issue   

 
Engineer   

________________   
________________  
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Annexure-V   

(See clause 35 of section 3 -GCC)   
 

Final Completion Certificate 
 
Name of Work:  
___________________________________________________________________
___________________________________________________________________
___________________________________________________________________
__________________ 
 
Agreement No._______________________________________ Date: 
______________   
 
Name of Agency: 
________________________________________________________   
 
Used MB No._______________________________   
 
Last Measurement recorded   

a. Page No. & MB No._______________________    
b. Date___________________________________    

 
Certified that the above-mentioned work was physically completed  
on__________ (date) and taken over on__________ (date).   
 
Agreement amount Rs. ____________  
 
Final amount paid to contractor Rs. _____________    
 
Incumbency of officers for the work  
 
I have satisfied myself to best of my ability that the work has been done properly.   
 
Date of Issue: ______________ 
 
Engineer in Charge ______________________________  
Indore Smart City Development Limited, Indore 
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Annexure – W  
(See clause 39 of Section 3 -GCC)  

Salient Features of Some Major Labour Laws Applicable 
 

(a)  Workmen Compensation Act 1923: - The Act provides for compensation in case of injury 
by accident arising out of and during the course of employment.    

 

(b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days’(say, 15 days) wages for every completed year of service. The 
Act is applicable to all establishments employing the prescribed minimum number (say, 
10) or more employees.    

 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). 
The benefits payable under the Act are:    

 
i. Pension or family pension on retirement or death as the case may be. '   
ii. Deposit linked insurance on the death in harness of the worker.   
iii. Payment of P.F. accumulation on retirement/death etc.    

 

(d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc.   

 
(e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. 
The principal Employer is required to take Certificate of Registration and the Contractor 
is, required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ prescribed minimum 
(say 20) or more contract labour.    

 

(f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment. Construction of buildings, roads, runways is scheduled 
employment.    

 
(g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers.    
 
(h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc.    

 
(i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus 'within the prescribed range of percentage of wages to employees drawing up to 
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the prescribed amount of wages, calculated in the prescribed manner. The Act does not 
apply to certain establishments. The newly set-up establishments are exempted for five 
years in certain circumstances. States may have different number of employment size.   

 
(j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment.    

 
(k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the Act 
and gets these certified by the designated Authority.   

 
(l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 

of workmen and Employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities.    

 
(m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 
regulations for employment of children in all other occupations and processes. 
Employment of child labour is prohibited in building and construction industry.   

 
(n)  Inter -State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 

1979: - The Act is applicable to an establishment which employs prescribed minimum 
(say, five) or more inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment situated in another 
state). The inter- State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, 
Travelling expenses from home up to the establishment and back etc.   

 
(o)  The Building and Other Construction workers (Regulation of Employment and Conditions 

of Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any 
building or other construction work and employs the prescribed minimum (say, 10) or 
more workers are covered under this Act. All such establishments are required to pay 
cess at the rate not exceeding 2% of the cost of construction as. may be modified by the 
Government., The Employer of the establishment- is required to provide safety measures 
at the building or construction work and other welfare measures, such as canteens, first-
aid facilities, ambulance, housing accommodations for workers near the-work place etc. 
The Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government.    

 
(p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

up a   factory, health and safety provisions, welfare provisions, working hours, annual 
earned leave and rendering information regarding accidents or dangerous occurrences 
to designated authorities. it is applicable to premises employing the prescribed minimum 
(say, 10) persons or more with aid of power or another prescribed minimum (say, 20) or 
more persons without the aid of power engaged in manufacturing process. 
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Section 3 

Conditions of Contract 

Special Conditions of Contract [SCC] Part II 

The Contractor shall: 

(a) comply with all applicable safety regulations,  

(b) take care for the safety of all persons entitled to be on the Site,  

(c) use reasonable efforts to keep the Site and Works clear of unnecessary obstruction 
so as to avoid danger to the persons.  

(d) provide fencing, lighting, guarding and watching of the Works until completion and 
taking over and  

(e) provide any Temporary Works (including roadways, footways, guards and fences) 
which may be necessary, because of the execution of the Works, for the use and 
protection of the public and workers.  
(f) The Contractor has to ensure that the waterproofing works included in this contract 
were installed in strict accordance with all requirements of the plans and specifications 
and in accordance with manufacturer’s instructions for application. 
(g) The site shall have to be sprinkled with water so that dust settles down. Dust control 
sprinkling shall have to be done several times a day during hot, dry weather depending 
on the site requirement. 
(h) Contractor shall ensure safe workplace and shall install safety signs. 
(i) Quantity of any item can be increased or decreased as per requirement of site.  
(j) SS 304 grade stainless steel will be preferably mirror finish unless it is approved for 
matt finish at certain places 
 
�

 (Special condition Electrical Work)  
 
 

SCOPE: 
 
The contractor’s scope of work will be as follows: 

1. Installation of decorative LED lighting fixtures on proper height and angle to achieve the designed and 
programmed theme. 

2. Installation of incoming cable and auto ON/OFF durable and weather proof switching panel on proper 
self-standing durable MS stand. 

3. All light fixtures should be finalized after Demo and approval by the Electrical Engineering in charge. 
4. FAT is must before dispatch of light fixture at the contractor’s cost. 
5. Installation of armored cable for circuits of lighting. The cables to be installed in heavy duty HDPE pipes 

with proper clamps on corners of walls, floor or underground as per site conditions.  
6. Earthing of panel and fixtures. 
7. Quantity may vary as per site condition and may be utilize at another suitable site. 
8. If some fixtures/pipe/ junction boxes are required to installed on the building, then these has to be installed 

with minimum possible holes and without causing and damage to the building in such a way that there is 
no objection by archeological department. All chipping/ digging/ excavation to be properly repaired and 
restored to the original condition. 

9. In order to avoid damage to the building weather proof board must be first pasted on building with suitable 
adhesive and on this board pipe or fixture may be fixed with screw. 
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10. The lighting fixtures installed on the heritage building should be hidden in such a way that they are not 
easily visible. 

11. All installation to be done in such a way that items installed may not be easily removed for theft. 
12. The entire installation and items supplied shall be guaranteed against any defect and damage for the 

period of five years from the date of charging at cost and risk of contractor. 
13. The contractor shall be responsible for operation and maintenance (O&M) of the installation done under 

this project for the period of five years from date of charging. 
14. During five years O&M period contractor has to promptly repair or replace any faulty item to ensure 

uninterrupted working of the items installed by him. 
15. All items in the schedule of quantities are inclusive of supply and installation of all clamps, brackets, 

mounting accessories, hardware, or whatever device, piece of wire, connector as required etc. without 
any extra cost. 

16. The lighting fixtures should be installed in such away that they should not cause any glare on the visitor’s 
eyes. 

17. The contractor has to install and use necessary mounting, fixing arrangement, a accessories, hardware 
etc. required to finish the work of decorative façade lighting of Heritage building in totality. No extra cost 
will be paid for such minor items. 

Special Conditions of Contract [SCC] for Electrical Works: 
 
1. All works shall be carried out in strict accordance to the norms, procedure and specifications issued 

and enforced by BIS in Relevant Indian Standard specifications and code of Practices with up to date 
amendments and revisions, latest edition of National building code and National electric code. In 
addition, the installation shall comply in all respects with the requirements of Indian. Electricity Act 
2003 and Indian Electricity Rule 1956 with up to date amendments and revisions and special 
requirements if any of the M.P. State Electricity Board or Chief Electrical Advisor to Government of 
Madhya Pradesh cum Chief Electrical Inspector and his subordinate office.  

2. The contractor shall make his own arrangements for supply of water and electricity at his expense 
required for execution of work. The ISCDL shall neither make any such arrangements nor shall make 
any payments in this regard.  

3. The contractor has to construct at his own cost his site office and store at site on a suitable place and 
location as permitted by ISCDL. The ISCDL shall not provide any place for storage of equipment 
required for work. No amount shall be paid to the contractor in this regard.  

4. Proper upkeep and maintenance and safety of store and stocks of materials brought at site shall be 
the sole responsibility of the contractor. The materials got damaged due to negligence of its up 
keeping at site or due to mishandling shall have to be replaced by the contractor at his own cost. On 
discovery of such damages the ISCDL shall recover the amount paid through the running bills to the 
contractor and shall only be reimbursed after the replacement of the same. The ISCDL shall also not 
be responsible for theft of materials from site and the contractor has to replace all such materials at 
his own cost. No compensation whatsoever shall be payable to the contractor on above grounds.  

5. Contractor shall be responsible for getting his installation inspected from Electrical Inspector, M.P. 
Govt. and he has to get NOC from electrical inspector for charging the system. 

6. The contractor shall not be entitled to any compensation for any loss suffered by him on account of 
delay in commencement or execution for work whatever the cause of delay may be including delay 
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arising out of other materials, supply of materials, transportation for any matter related with MPPKVV 
Co. Ltd. & Electrical Safety Department or any other reasons whatsoever, the ISCDL shall not be 
liable for any claim in respect thereof.  

      The consultant appointed by ISCDL is authorized for following: 

a) To visit the site from time to time to inspect the quality of work. 

b) To issue working drawings with specifications to the contractor. 

c) Technically guide the contractor if required. 

d) To accompany ISCDL officials for factory inspections of material if required. 

7. The entire installation and items supplied shall be guaranteed against any defect and damage for the 
period of five years from the date of charging at cost and risk of contractor. 

8. The contractor shall be responsible for maintenance (O&M) of the installation done under this project 
for the period of five years from date of charging. 

9.  DG Set: - The contractor shall be responsible for performance and maintenance of work carried out 
by him for a period of five years (two year by manufacturers and three years CAMC) from the 
actual date of charging. During the performance and maintenance period of five years, if any damage/ 
failure occurs due to any reason whatsoever the contractor will have to repair/ change whatever 
needed as per site conditions at his own cost to the normal operation of DG set.  

10. Payment Condition of DG Set: - 90 % payment may release after successful commissioning of DG 
set, 2.5% will be release in every two years of CAMC and balance 5 % will be release after 
compilation of third years.  

11. For installation of D.G. Set, civil work including foundation and required number of earthing pits 
should be constructed, according the actual dead load of D.G. Set. The foundation level should be 
18 to 24 inches above the RCC/PCC as per the site and soil condition/requirement according to 
standard norms & practice. The unit has to provide anti-vibration pads on the foundation prepared 
during the installation of D.G. Set. 

12. During five years O&M period contractor has to promptly repair or replace any faulty item to ensure 
uninterrupted working of the items installed by him. 

13. All items in the schedule of quantities are inclusive of supply and installation of all clamps, brackets, 
mounting accessories, hardware etc without any extra cost. 

14. Operation and maintenance of the items installed by the contractor at site shall be responsibility of 
contractor at his cost and risk for the entire execution period and during five years O&M period. The 
contractor shall have to get insured all material installed by him against any damage, accident. 
However, in case of theft contractor shall be responsible for prompt filing of FIR with police under 
coordination with ISCDL. 
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15. The contractor shall be responsible for the safety of his labour and other engineers, staff deputed by 
him and any citizen at site at his cost and risk. The contractor shall have to get insured all of his labor, 
engineers and other staff, third party against any accident, injury or death. ISCDL shall not be 
responsible for any accident, loss, injury or death of any contractor’s or third party person whatsoever. 

16. To ensure the insurance of entire lighting system, Engineers, staff, labour, workmen all which are 
involved in the work on his own cost. 

 
17. The contractor shall be responsible for all compensation / liability due to any injury or death of any 

personnel while performing duties related to the work under this contract. ISCDL shall not be 
responsible in any such case and shall not be liable for any compensation in this regard. 

18. All workmen, staff and engineers of contractor shall ensure that all installation, operation and 
maintenance activities are carried out with full safety and by using all safety aids like helmets, gloves, 
earthling devices, testing gadgets. All electrical safety rules and regulations as per Indian Electricity 
act, MP Government electric supply code and regulations, statutory inspection by electrical inspector 
etc. must be followed by the contractor during the contract period. 

19. The contractor must ensure that electrical earthing shall be provided as per rules and IS codes in 
entire lighting system to ensure human and equipment safety. 

20. UPS and Inverter The contractor shall be responsible for performance and maintenance of work 
carried out by him for a period of five years (two year by manufacturers and three years CAMC) 
from the actual date of charging. During the performance and maintenance period of five years, if 
any damage/ failure occurs due to any reason whatsoever the contractor will have to repair/ change 
whatever needed as per site conditions at his own cost to the normal operation of UPS AND inverter 

21. Fault Rectification: The contractor shall have to rectify the fault in the lighting system promptly within 
a specified time after receipt of complaint in any form like verbal by the concerned ISCDL authority. 
The specified time line for fault rectification of various types of faults are as mentioned below: 

  

■ Faulty lighting fixture: 48 hrs. 
■ Faulty lighting control Panel: 24 hrs. 
■ Fault in cable, wire, circuit: 24 hrs. 

 
 

PENALTIES: 

If the contractor fails to deliver the desired results in the installed lighting system as per the tender 

guidelines following penalties shall be applicable for non compliance: 

i. If any lighting fixture is not in “ON” condition when required as per programmed timing for more 
than 48 hrs of receipt of complaint, penalty of Rs. 200/- per day per fixture shall be applicable 
on the contractor. The maximum penalty for any fixture shall be Rs. 5000/- in a month. 
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ii. If any lighting control panel is not in working condition for more than 24 hrs of receipt of 
complaint, penalty of Rs. 1000/- per day per panel shall be applicable on the contractor. The 
maximum penalty for any panel shall be Rs. 30000/- in a month . 

If contractor fails to rectify after expiry of the period as mentioned above, ISCDL shall have right to get 
the faulty item rectified or replaced by any agency. 
 
 

TECHNICAL SPECIFICATIONS AND APPROVED MAKES: 
 
If any item is executed other than the above BOQ items, then it will be paid as per MPUADD SOR w.e.f 
Dt: 10-05-2012 including tendered percentage rate (Above/Below). If that item is not in MP UADD SOR 
and MPPWD SOR then item will be paid as per the market rate and rate analysis (without tender 
percentage rate) upon approval of the competent authority of ISCDL 
 
 
 
APPROVED MAKES: 
1. LED lighting fixtures…….  Havells/ Jaguar / Philips / Wipro/Bajaj  
2. Wire / Cables …… Polycab / Finolex / Havells / RR  
3. Switchgear, timer, contactor etc……. L&T/ ABB/Siemens / Schneider MG / Legrand/ havells 
4.  Any other Electrical material /lighting make approved by Electrical Engineering In charge may be 

accepted after Demo at site.  
5. DG Set make- Cummins/Kirloskar/ Greaves. 
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Section 4 
Bill of Quantities 

 
(Attached) 
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SECTION 5 
FORM OF AGREEMENT 

 
This agreement, made on the day of __________________between (name and address of 
Employer) (hereinafter called “the Employer) and ________________ (name and address of 
contractor) hereinafter called "the Contractor" of the other part.  
 
Whereas the Employer is desirous that the Contractor execute 
____________________(name and identification number of Contract) (hereinafter called "the 
Works") and the Employer has accepted the Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein, at a cost of Rs. 
__________________________   
 
NOW THIS AGREEMENT WITNESSED as follows:   
 
1. In this Agreement, words and expression shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred' to and they shall be deemed 
to form and be read and construed as part of this Agreement.   
 
2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract.   
 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract.    
 
4. The following documents shall be deemed to form and be ready and construed as part of 
this Agreement viz.    

i. Letter of Acceptance  
ii. Contractor's Bid 
iii. Condition of Contract: General and Special  
iv. Contract Data  
v. Bid Data  
vi. Drawings  
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract.    
 
In witnessed whereof the parties there to have caused this Agreement to be executed the day 
and year first before written. The Common Seal of__________ was hereunto affixed in the 
presence of:   
 
Signed, Sealed and Delivered by the said _________________________ in the presence of:    
 
 
 
Binding Signature of Employer …………………………… 
 
 
Binding Signature of Contractor ……………………………  
 


