
TENDER DOCUMENT  
  

 
IMPROVEMENT OF SELECTED ROADS TO SMART ROADS IN NEW SECTION 
CONSISTING OF FOOTPATH, UTILITY CONDUITS, WATER LINES, STORM 
WATER DRAINS, ROAD MARKINGS, STREET LIGHT, STREET FURNITURE, 
TRAFFIC SIGNAGE, STREET LANDSCAPING WORKS, JUNCTION 
IMPROVEMENT AND OTHER MISCELLANEOUS WORKS UNDER “SMART CITY 
MISSION- SMART ROADS- PHASE I AND II AT RAIPUR (C.G) INCLUDING 
DEFECT LIABILITY PERIOD OF 05 (FIVE) YEARS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TENDER Number: 007 /RSCL/2017-18, 
Date: 29-09-2017 

Probable Amount Of Contract : INR 10764.19 LAKH 
Last Date of Submission: 08-11-2017  

 
  

 

Invited by- 
Managing Director,  
Raipur Smart City Limited (RSCL), 
Ground Floor, Outdoor Stadium, 
In front of BudhaTalab, Raipur- 492001. C.G. 
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OFFICE OF THE MANAGING DIRECTOR RAIPUR SMART CITY LIMITED 
Notice Inviting Tender 

MD, RSCL invites Online Tenders on behalf of Raipur Smart City Limited in Form “B” of CG PWD 
with special conditions from Class A Contractor registered under unified registration system in CG 
PWD with a valid UIN or Equivalent Registration in any state Govt. Dept. Central Govt. Dept., other 
Govt. Dept./ undertaking  of state/Central Govt. Public undertakings P.S.U. for similar work on 
Gov CG e-Procurement System http://eproc.cgstate.gov.in 

Sr 
No 

Syste
m 

Tender 
No. 

Name of Work P.A.C. 

Earnest 
Money 
Deposit 

Eligible class 
of contractor/ 

firm 

Time 
Period 

Tender 
Fees + 

Proseccing 
Fees 

1  Improvement of 
selected Roads to 
Smart Roads in 
new section 
consisting of 
footpath, Utility 
conduits, water 
lines, storm water 
drains, road 
markings, street 
light, street 
furniture, traffic 
signage, street 
landscaping works, 
Junction 
Improvement and 
other 
miscellaneous 
works under 
“Smart city 
mission- Smart 
roads- Phase I and 
II at Raipur 
(C.G) including 
Defect liability 
period of 05  
(Five) Year 

10,764.19 

Lac. 

 

 

80.73 
Lac. 

To be 
Paid  

Online 
Only 

Class A 
Contractor 
registered 

under 
unified 

registration 
system in 
CG PWD 

with a valid 
UIN or 

Equivalent 
Registratio

n in any 
state Govt. 

Dept. 
Central 
Govt. 
Dept., 

other Govt. 
Dept./ 

undertaking  
of 

state/Centr
al Govt./ 

Public 
undertaking

s P.S.U. 

24 
months 
(includi
ng 
Monso
on) 

25,000 
+ 

311 
( APF) 
none 

Refunda
ble 

To be 
Online 
Only 

1.) In order to participate in the Tenders floated using the e-Procurement System, all 
contractors/bidders are required to get enrolled on the e-Procurement portal. 

2.) the bids submitted online should be signed electronically with a Digital Certificate to establish the 
identity of the bidder bidding online. The registered contractors may obtain information required 
to issuance of Digital Certificate from e-Procurement System Help Desk, Toll Free No. 
18004199140or through Email ID helpdesk.eproc@cgswan.gov.in 

3.) For submitting the bids online, the contractors/bidders are required to make online payment using 
the electronic payments gateway service Bid Submission Fee as mentioned above the different 
modes of electronic payments accepted on the e-Procurement System is available and can be 
viewed online on the e-Procurement Website. 

4.) Tender Download, Submit Bid online, EMD and other Documents and other activities will be 
governed by the time schedules given under “Date-Time Detail(s)”. 

5.) Physical Submission of Envelop A & Envelop B (EMD & pre-qualification document) EMD in favor of 
MD, RSCL, Raipur [CG] online payment using the electronic payments gateway service EMD Fee as 
mentioned above the different modes of electronic payments accepted on the e-Procurement 
System is available and can be viewed online on the e-Procurement Website.) 
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6.) Conditions related to e-Procurement are furnished in Annexure O of Tender document and will 
overrule other conditions wherever applicable/relevant. 

7.) The Bidders has to submit (Upload Scan Copies/fill) his offer/credentials online as required in the 
Tender in the online templates in relevant envelopes.  

8.) The Bidders may refer Help Manual available online to perform their online activities. 
9.) If there is any amendment in the Tender it will be published online only. 

 

 
 
 
 

MANAGING DIRECTOR  
RAIPUR SMART CITY LIMITED, 

      RAIPUR (C.G.) 
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Raipur Smart City Limited Raipur[C.G.] 
NITNO:007/RSCL/2017-18 Dated 29.09.2017System Tender Number …. 
 

 
Name of the work 

:  
NITNO:007/RSCL/2017-18 Dated 29.09.2017for Improvement of selected 
Roads to Smart Roads in new section consisting of footpath, Utility 
conduits, water lines, storm water drains, road markings, street light, 
street furniture, traffic signage, street landscaping works, Junction 
Improvement and other miscellaneous works under “Smart city 
mission- Smart roads- Phase I and II at Raipur (C.G) including Defect 
liability Period of 05 ( Five ) Year 

Probable Amt. of 
Contract 

    Rs. 107,64,19,491.00 
 

Amount of Earnest 
Money Deposit 
(Payable to RSCL 
online) 

: Rs. 80.73Lac (EMD in favor of MD, RSCL, Raipur [CG] online payment 
using the electronic payments gateway service EMD Fee as mentioned 
above the different modes of electronic payments accepted on the e-
Procurement System is available and can be viewed online on the e-
Procurement Website.) 
 
EMD in no other form shall be accepted. 

Application 
Processing Fee 
(Payable to RSCL 
online) 

: 
Rs. 25000 + Rs. 311(APF) (Non Refundable). Document can be 
downloaded from the web site  https://eproc.cgstate.gov.in 

Time allowed for 
completion of work 

:  
24 (TWENTY FOUR) Months including rainy season. 

Date of Tender 
Release (Online)/Bid  
Start Date 

  
From Date:29/09/2017, 17:30Hrs onwards 

Date, Time & Venue 
of Pre-Bid  

 On12/10/2017, 12 Noon Venue :- MEETING HALL , O/o MD, Raipur Smart 
City Limited ,Sports Complex, Budhapara, Raipur, (C.G.) 

Last date for Pre Bid 
query Submission 
/Pre Bid Query 
Offline  

  
Date:11/10/2017 up to 17.30 Hrs.  

Last date for 
uploading Pre Bid 
Response / Pre Bid 
Clarification 

  
Date: 17/10/2017 

Last Date of ONLINE 
Bid Submission 

  
Date: 08/11/2017  Up to 17:30 Hrs  

Last date of Physical 
Document 
Submission 
(Envelope ‘A’& ‘B’) 

 
: 

 
 
Date: 14/11/2017  UP TO 17:30 Hrs  

Date of opening of 
Envelope ‘A’& ‘B’ of 
Tender document 

:  
Date:15/11/2017  @ 11.00 Hrs onwards at Office of The Managing 
Director, Raipur Smart City Limited, Raipur [C.G.] 

Online Financial Bid 
(Envelope C) 
opening. 

  
To be intimated later. 
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Class of 
Contractor 

: Class A Contractor registered under unified registration system in CG 
PWD with a valid UIN or Equivalent Registration in any state Govt. Dept. 
Central Govt. Dept., other Govt. Dept./ undertaking of state / Central 
Govt. /P.S.U. 
 

Type of Tender : Open 

Vendor Class : Other 

Type of contract : Item Rate Contract Form “B” 
Min. No of Eligible 
bids required for 
opening price bid 

: 3 No. 

Tender Call  1stCall 

Bid Validity Period  180 days from the date Submission of Due date of Bid (Online) 

Engineer-in-charge : Any Officer of the rank of Manager (Executive Engineer) Appointed by MD, 
RSCL, Raipur [C.G.] 
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Check List for online submission of Document 
 

Sl. 
No. 

Description 
Mandat

ory 

If Not 
Mandatory 

Allow 
exemption 

Envelop 

Envelop A 

1 Letter of EMD Yes No A 

2 Scanned Copy of Online EMD Payment Receipt. Yes No A 

3 
Scanned Copy of Pre-Contract Integrity Pact duly Signed (On 
Rs. 100 Non judicial stamp Paper, duly Notarized) 

Yes No A 

Envelop B 

1 Letter of Technical Bid Yes No B 

2 Qualification Information  Yes No B 

3 
Scanned Copy of ESIC Certificate/ otherwise if not applicable 
submit affidavit in the format given in this Tender on Rs 100/- 
Non-Judicial stamp paper, duly Notarized. 

Yes No B 

4 Copies of latest VAT / Sales Tax Returns Yes No B 

5 
Copy of registration with Commissioner PF / if not applicable, 
submit Affidavit 

Yes No B 

6 Details of similar works executed (Statement-A) Yes No B 

7 Existing commitments and on-going works (Statement-B) Yes No B 

8 List of technical persons to be deployed (Statement-C) Yes No B 

9 
Financial report for the last 5 (Five) Years and Income Tax 
returns for last 5(Five) Years(Statement-D) 

Yes No B 

10 Bankers Certificate (Solvency Certificate) (Statement-E) Yes No B 

11 
Details of all works executed during last 5 (Five) years 
(Statement-F) 

Yes No B 

12 Progress Report of Works (Statement-G) No Yes B 

13 Contact Persons (Statement-H) Yes No B 

14 Qualification of technical Personnel (Statement-I) Yes No B 

15 
Availability of Major construction equipment and List of plants 
& Equipment to be deployed (Statement-J) 

Yes No B 

16 
Information regarding current claims, arbitration & litigation, if 
any (Statement-K) 

Yes No B 

17 Site Visit (Statement-L) Yes No B 

18 Cashless Payment to Employees (Statement-M) Yes No B 

19 
Affidavit of having provided all correct information (Statement-
N) 

Yes No B 

20 Methodology and work program Yes No B 
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KEY DATES 
 

Sr. 
No. 

Nagar Nigam Stage Contractor Stage 
Start 

Date   Time 

1 Bid Start Date  29-09-2017 17:30 

2  Bid Due Date 08-11-2017 17:30 

3  Physical Doc Submission End Date 14-11-2017 17:30 

4 Bid Open Date 
(Scheduled) 

 
15-11-2017 

11:00 

 

 

 

 

MANAGING DIRECTOR  
RAIPUR SMART CITY LIMITED, 

 RAIPUR (C.G.) 
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INDEX 
 

Sr. No. Description Page No. 
From To 

 Volume - I    
1 eTender Notice  1 10 
2 Section I – Detailed Tender Notice  10 13 
3 Section II – Instruction to Bidders  14 30 
4 Section III - Bidding Formats 31 49 
 Volume – II   

5 Section IV – General Conditions of Contract 50 103 
6 Section V – Conditions of Particular Application 104 121 
7 Section VI - Special Conditions of Contract  122 143 
8 Section VII – Contract Data 144 145 
9 Section VIII - Forms of Security and Contract Forms  146 169 
 Volume - III   

10 Section IX - Bill of Quantities 170 186 
11 Section X – Specifications 187 288 

 Volume - IV   
12 Section XI - Drawings   
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List of Abbreviations 
 

ABD   Area Based Development 

BSNL   Bharat Sanchar Nigam Limited 

COPA  Conditions of Particular Application 

CSPDCL  Chhattisgarh Power Distribution Company Limited 

CSERC         Chhattisgarh State Electricity Regulatory Commission  

CGSCEI       Chhattisgarh State Chief Electrical Inspector Vigilance and safety 

IPDS             Integrated Power Development Scheme  

EIC  Engineer-In-Charge 

GCC  General Conditions of Contract 

HT   High tension (33 kv& 11 kv) 

IRC   Indian Road Congress 

ITB  Instruction to Bidders 

LT   Low Tension 

PgMC  Programme Management Consultant 

ROW   Right of Way 

RSCL   Raipur Smart City Limited 

SCC  Special Conditions of Contract 

TPC  Third Party Consultant 
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VOLUME – I  TECHNICAL BID 
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DISCLAIMER 
The information contained in this Tender document (the “Tender”) or subsequently provided to 
Bidder(s), whether verbally or in documentary or any other form by or on behalf of Raipur Smart 
City Limited (RSCL) or any of their employees or advisors, is provided to Bidder(s) on the terms and 
conditions set out in this Tender and such other terms and conditions subject to which such 
information is provided. 

 

This Tender is not an agreement and is neither an offer nor invitation by RSCL to the Bidders or any 
other person. The purpose of this Tender is to provide interested parties with information that may 
be useful to them in preparing their proposals pursuant to this Tender (the "Bid/ Proposal"). This 
Tender includes statements, which reflect various assumptions and assessments arrived at by 
RSCL in relation to the Assignment. Such assumptions, assessments and statements do not 
purport to contain all the information that each Bidder may require. This Tender may not be 
appropriate for all persons, and it is not possible for RSCL, its employees or advisors to consider 
the investment objectives, financial situation and particular needs of each party who reads or uses 
this Tender. The assumptions, assessments, statements and information contained in this Tender, 
may not be complete, accurate, adequate or correct. Each Bidder should, therefore, conduct its own 
investigations and analysis and should check the accuracy, adequacy, correctness, reliability and 
completeness of the assumptions, assessments, statements and information contained in this 
Tender and obtain independent advice from appropriate sources.  

Information provided in this Tender to the Bidder(s) is on a wide range of matters, some of which 
depends upon interpretation of law. The information given is not an exhaustive account of statutory 
requirements and should not be regarded as a complete or authoritative statement of law. RSCL 
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law 
expressed herein. 

RSCL, its employees and advisors make no representation or warranty and shall have no liability to 
any person, including any Bidder or Bidders under any law, statute, rules or regulations or tort, 
principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or expense 
which may arise from or be incurred or suffered on account of anything contained in this Tender or 
otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the Tender 
and any assessment, assumption, statement or information contained therein or deemed to form 
part of this Tender or arising in any way in  bidding process  Though adequate care has been taken 
in the preparation of this Tender Document, the Bidder should satisfy himself/ itself that the 
documents are complete in all respects. 

RSCL accepts no liability of any nature whether resulting from negligence or otherwise howsoever 
caused arising from reliance by any Bidder upon the statements contained in this Tender.  

RSCL may in its absolute discretion, but without being under any obligation to do so, update, 
amend or supplement the information, assessment or assumptions contained in this Tender.  

The issue of this Tender does not in any way imply that RSCL is bound to select a Bidder or to 
appoint the Preferred Bidder for the Assignment and RSCL reserves the right to reject all or any of 
the Bidders or Bids without assigning any reason whatsoever 

The Bidder shall bear all its costs associated with or relating to the preparation and submission of 
its Bid including but not limited to preparation, copying, postage, delivery fees, expenses associated 
with any demonstrations or presentations which may be required by RSCL or any other costs 
incurred in connection with or relating to its Bid.  All such costs and expenses will remain with the 
Bidder and RSCL shall not be liable in any manner whatsoever for the same or for any other costs 
or other expenses incurred by a Bidder in preparation for submission of the Bid, regardless of the 
conduct or outcome of the Bidding Process 
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SECTON I –DETAILED TENDERNOTICE 

 
Tender Notice No. ---/RSCL/2017-18 

Organization Name Raipur Smart City Limited (RSCL) 

Name of Work Improvement of selected Roads to Smart Roads in new section 
consisting of footpath, Utility conduits, water lines, storm water drains, 
road markings, street light, street furniture, traffic signage, street 
landscaping works, Junction Improvement and other miscellaneous 
works under “Smart city mission- Smart roads- Phase I and II at Raipur
(C.G) including Defect liability period of 05 (Five) Year. 

Tender Type Item Rate Contract 

Bidding Type Open, National Competitive Bidding 

Type of Contract Single Work 

Bidding Currency Single- Indian National Rupees 

Estimated Cost Put to 
Tender 

Rs. 107,64,19,491/- (Rupees One hundred seven crore, sixty four Lakh
nineteen thousand four hundred ninety one only) 

Joint Venture Not Allowed 

Contract Period 24 Months (including Monsoon) 
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Qualifying Criteria Registration in "A Class" with PWD Chhattisgarh or equivalent 
registration with other state PWD, CPWD etc.  
Class A Contractor registered under unified registration system 
in CG PWD with a valid UIN or Equivalent Registration in any 
state Govt. Dept. Central Govt. Dept., other Govt. Dept./ 
undertaking of state/Central Govt. P.S.U. 
 
A. Turn Over - The average annual financial turnover during the 
last5 years ending2016-17should not be less than 
Rs. 3,229.26Lakhof the estimated amount put to Tender 
 
B. Solvency certificate from Nationalized Bank for Rs 4,305.68 
Lakh not older than six months as on the date of submission of the 
bid. 
 
In view of the latest circular of IT Department IT clearance certificate 
is not required. However, the contractor shall submit copy of the PAN 
card. 
 
 
C. Similar nature of Work: 
 
The bidder must have completed similar nature of work i.e. Road 
works including removal, shifting of utilities, construction of utility 
Conduits, footpaths, storm water drains, road furniture, signage etc. 
on Item Rate Construction/EPC basis within last five financial years 
i.e. for a period ending on last day of the preceding month prior to Bid 
Submission Date 
 

Three contracts of Rs 4,305.68 LAKH each  
OR 

Two contracts of Rs 5,382.10 LAKH each 
OR 

One contract of Rs 8,611.36 LAKH 
AND 

D. Specific Experience: 
The bidder must have completed at least one similar nature of work 
for City Roads / National Highway / State Highway / Ring Roads 
involving Minimum 4 components from following   
i) Road work – Minimum 10 km  
ii) Removal & or Laying of waterlines – Minimum 05 Km. 
iii) Removal & or Laying of Electric Lines – Minimum 05 Km. 
iv) Construction of utility Ducts/Conduits – Minimum 05 Km. 
v) Footpaths – Minimum 05 Km. 
vi) Storm water drains – Minimum 10 Km. 
vii) Road furniture signage etc. – Minimum 10 Km. 
viii) Street Lights – Minimum 05 Km 
         on Item rate Construction / EPC basis 
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Bid Start Date From 29/09/2017 17.30 Hrs. 

Pre-Bid Meeting Date 
& Time  

12/10/2017at 11.00 Hrs, Bidder shall have to post their queries on E-
mail address ceo.rscl@gmail.com on or before 11/10/2017 up to 
17.30 hrs. 

Venue of Pre Bid 
Conference 

Conference Hall, Raipur Smart City Limited, Ground Floor, Indoor 
Stadium, OppBudhaTaalab, Raipur 492 001. 

Last date, Time of 
online Bid 
Submission & 
website 

On or before date 08/11/2017 upto 17:30 hrs 
https://eproc.cgstate.gov.in 
 

Physical Submission 
of documents 
mentioned in Tender 
documents  

Upto 14/11/2017 till 17.30 hrs at the Office of “Managing Director, 
Raipur Smart City Limited, Ground Floor, Indoor Stadium, Opp. 
Budha Taalab, Raipur 492 001 by Hand Delivery / R.P.A.D. / Speed 
post. 

Opening of Bid 
(Online) & PQ 
documents submitted 
electronically 

If possible on 15/11/2017 at 11:00 hrs onwards at Office of The 
Managing Director, Raipur Smart City Limited ,Raipur [C.G.] 

Bid validity period 180 days after the last Date of Online Submission of Tender 

Document Fee 
 
 

Rs.25,000/- + Rs. 311 (Non Refundable) To be paid online in favor of 
Managing Director, Raipur Smart City Limited with bid submission. 

EMD (BID 
SECURITY) 
 

Rs. 80.73Lac (EMD in favor of MD, RSCL, Raipur [CG] online payment 
using the electronic payments gateway service EMD Fee as mentioned 
above the different modes of electronic payments accepted on the e-
Procurement System is available and can be viewed online on the e-
Procurement Website.) 
 
EMD in no other form shall be accepted. 

Officer Inviting Bid Managing Director, Raipur Smart City Limited, Ground Floor, Outdoor 
Stadium, BudhaTaalab, Raipur 492 001. 

 
 
 
 
 
MANAGING DIRECTOR  

RAIPUR SMART CITY LIMITED, 
 RAIPUR (C.G.) 
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SECTION- II  
INSTRUCTIONS TO BIDDERS 

1.1. Scope of bid 
1.1.1 The Managing Director, Raipur Smart City Limited, invites bids by E-Tendering for the works 

“Improvement of selected Roads to Smart Roads in new section consisting of footpath, 
Utility conduits, water lines, storm water drains, road markings, street light, street furniture, 
traffic signage, street landscaping works, Junction Improvement and other miscellaneous 
works under “Smart city mission- Smart roads- Phase I and II at Raipur.” detailed in the 
table given in NIT. The bidders may submit online bids for the work detailed in the table 
given in NIT. Detailed scope of work is given in clause No. 1 of SCC. 

1.1.2 The successful bidder will be expected to complete the works by the intended completion 
date specified in the contract data. 

1.2. Source of funds 

1.2.1 The employer has arranged the funds from internal sources and will have sufficient funds 
in Indian currency for execution of the works. 

1.3. Eligible bidders 

1.3.1 The invitation for bids is open to all eligible bidders who may be proprietary firms, 
partnership firms or companies registered under company’s act 1956, Public Sector 
Undertakings& meeting the eligibility criteria as defined in clause no.1.4.  

1.3.2 All bidders shall provide in section 2, forms of bid and qualification information, a 
statement that bidder is not associated, nor has been associated in the past, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications and other documents or the Project Manager for the contract. A firm or their 
associates that has been engaged by the employer to provide consulting services for the 
preparation or supervision of the works, and any of its affiliates, shall not be eligible to bid. 

1.3.3 Government-owned enterprises may also participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the 
employer subject to fulfillment of minimum qualifying criteria. 

1.3.4 Bidders shall be under a declaration of ineligibility for corrupt and fraudulent practices 
issued by the employer in accordance with clause 1.35 

1.3.5 If found to have a Conflict of Interest as specified in clause 1.36 shall be disqualified and 
liable for forfeiture of the BID Security or Performance Security as the case may be. 

1.4. Eligibility criteria 

1.4.1 a.  Experience on similar works executed during the last seven years; and details like 
monetary value, clients, proof of satisfactory completion. 

b.  Documentary evidence of adequate financial standing and proof from client for 
satisfactory completion of works 

c.  Solvency certificate from Nationalized/ Scheduled bank (except co-operative banks) 
for Rs 4,305.68 LAKHnot older than six months as on the date of submission of the 
bid. 

d.  Equipment requirement/schedule 

e.  Managerial / Manpower requirement 

f.  Project planning and quality control procedure to be adopted. 
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g. Information regarding projects in hand, current litigation, orders regarding exclusion, 
expulsion or black listing, if any. 

1.4.2 If the employer has not undertaken pre-qualification of Potential bidders, all bidders shall 
include the following information and documents with their bids in section 2. 

(a) Copies of original documents defining the constitution or legal status, Place of 
registration, and principal Place of business; written power of attorney of the signatory 
of the bid to commit the bidder. 

(b) Total monetary value of construction work performed for each of the last five years. 

(c) Experience in works of a similar nature and size for each of the last seven years, and 
details of works underway or contractually committed; and employers who may be 
contacted for further information on those contracts. 

(e) Major items of construction equipment proposed to carry out of the contract. 
Qualifications and experience of key site management and technical personal 
proposed for the contract. 

(f) Reports on the financial standing of the bidder, such as profit and loss statements and 
auditor's reports for the past five years; 

(g) Evidence of adequacy of working capital for this contract (access to lines of credit and 
availability of other financial resources) 

(h) Authority to seek references from the bidder's bankers. 

(i) Information regarding any litigation, current or during the last five years, in which the 
bidder is involved, the party's concerned, and disputed amount. 

(j) Proposals for subcontracting components of the works amounting to more than 10 
percent of the bid price(for each, the qualifications should be annexed );and 

(k) The proposed methodology and program of construction backed with equipment 
planning and deployment, duly supported with broad calculations and qualifies control 
procedures proposed to be adopted, justifying their capacity of execution and 
completion of the work as per technical specifications within the stipulated period of 
completion as per milestones.  

1.4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification 
criteria specified below. 

(i) Average annual financial turnover during the last Five Years. 

(ii) Five Years ending 31st March of the previous financial years, should be at least 
Rs.3,229.26LAKH 

(iii) Solvency certificate from Nationalized/ (except co-operative banks) banks for Rs. 
4,305.68LAKH not older than six months as on the date of submission of the bid. 

(iv) Experience of having successfully completed similar works during last 5 years ending 
last day of month previous to the one in which applications are invited should be either 
of the following: 

a) Three similar completed works each costing not less than Rs 4,305.68 LAKH 

OR 

b) Two similar completed works each costing not less than Rs 5,382.10 LAKH 

    OR 
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c) One similar completed works each costing not less than Rs 8,611.36 LAKH 
 

AND 

d) Specific Experience: 
 

The bidder must have completed at least one similar nature of work for City Roads / 
National Highway / State Highway / Ring Roads involving Minimum 4 components from 
following   
i) Road work – Minimum 10 km  
ii) Removal & or Laying of waterlines – Minimum 05 Km. 
iii) Removal & or Laying of Electric Lines – Minimum 05 Km. 
iv) Construction of utility Ducts/Conduits – Minimum 05 Km. 
v) Footpaths – Minimum 05 Km. 
vi) Storm water drains – Minimum 10 Km. 
vii) Road furniture signage etc. – Minimum 10 Km. 
viii)  Street Lights Work with Laying of UG cables – Minimum 05 Km 

on Item Rate Construction / EPC basis 

1.4.4  Similar nature of Work: Similar Work for the purpose shall mean an infrastructure work 
comprising of at least 4 of the 8 subheads as mentioned in Clause 1.4.3 (iii), executed in a 
single project during last seven years i.e. after 31.08.2010.The bidder must have 
completed similar nature of work i.e. Road works including removal, shifting of utilities, 
construction of utility Ducts/Conduits, footpaths, storm water drains, road furniture, 
signage etc. for 2/4 lane on Item rate /EPC contract basis within last five financial years 
i.e. for a period starting from 01/04/2012 and ending one month prior to Bid Submission 
Date 

1.4.5 To qualify for a contract for which bids are invited in the NIT, the bidder must demonstrate 
having experience and resources sufficient to meet the aggregate of the qualifying criteria.  

1.4.6 Sub-contractors' experience and resources shall not be taken into account in determining 
the bidder's compliance with the qualifying criteria except to the extent stated in 1.4.4 
above. 

1.4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available 
bid capacity is more than the total bid value. The available bid capacity will be calculated 
as under: 

Assessed Available Bid Capacity = A x N x 2 - B, 

Where 

'N' =        Number of years prescribed for completion of the subject contract. 

'A' = Maximum value of works executed in any one year during 
last seven years (at current price level) 

'B' B’ = Value at current price level of existing commitments and ongoing works 
to be completed in the next ‘N’ years. 

Note: For bringing value of works to current level, multiplying factor to be indicated in 
Tender with reference to escalation based on WPI. 
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Financial Year 2016 - 17 2015 - 16 2014 -15 2013 - 14 2012 - 13 2011 - 12 2010 - 11 

Index 183.20 176.60 182.60 177.64 167.62 156.13 143.22 

Multiplying  

Factor 
1.00 1.04 1.00 1.03 1.09 1.17 1.28 

 
 The Bidder shall furnish statements showing the value of existing commitments and on-

going works as well as the stipulated period of completion remaining for each of the 

works preferably countersigned by the Nodal Officer or his nominee - in - charge. 

 

           The Bidder should not have incurred any loss in last two financial years ending 31st March' 2017, duly 

certified by the Chartered Accountant. 

 
 The Bidder should have sufficient number of Technical and Administrative employees required for 

proper execution of the contract. The applicant should submit a list of these employees stating clearly 

how they would be involved in this work.  

 

The Bidder performance for each work completed in the last Seven years and in hand should be 
certified by an officer not below the rank of Executive Engineer or equivalent and should be obtained 
in sealed cover STATEMENT - A 

 

1.4.8 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements;   

and/or 

- Record or poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc.,  

1.5. One Bid per Bidder 

1.5.1  Each bidder shall submit only one bid. A bidder who submits or participates in more than 
one bid (as a subcontractor or in cases of alternatives that have been permitted or 
requested) will cause all the proposals with the Bidder's participation to be disqualified. 

1.5.2  Joint Venture: Not allowed 

1.6.  Cost of Bidding 

1.6.1  The bidder shall bear all costs associated with preparation and submission of his bid, and 
the Employers will in no case be responsible and liable for those costs. 

1.7. Site Visit 
1.7.1 The Tenderer is encouraged and advised to site visit and examine the Site of Works and 

its surroundings and obtain for itself, on its own risk and responsibility, all information that 
may be necessary for preparing the Tender and entering into a contract for construction of 
the Works. The costs of visiting the Site shall be at the Tenderer’s own expense. The 
Tenderers shall be deemed to have full knowledge of all the relevant documents, samples, 
work site conditions and strata, availability of labour material, water and electricity etc. 
whether they inspect them or not. 
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1.8.    Bidding Documents 

Content of Bidding Documents 

1.8.1 The set of bidding documents comprises the documents listed in the table below and 
addenda issued in accordance with Clause 1.10: 
 NIT :   Notice Inviting Tender 
 SECTION I   :  Detailed Tender Notice 
 SECTION II   :  Instruction to Bidders  
 SECTION III   :  Bidding Formats 
 SECTION IV   :  General Conditions of Contract  
 SECTION V   :  Conditions of Particular Application 
 SECTION VI   :  Special Conditions  
 SECTION VII :  Contract Data 
 SECTION VIII :  Forms of Securities & Contract Forms 
 SECTION IX  :  Bill of Quantities 
 SECTION X    :  Specifications 
 SECTION XI  :  Drawings 

1.8.2  Bidding documents  

1.8.2.1   Bidding documents shall be downloaded. The documents should be compiled filled and 
submitted through on-line Tendering process on website   https://eproc.cgstate.gov.in 

1.8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract 
data, forms, terms, technical specifications, bill of quantities, forms, drawings, annexure in 
the bid document. Failure to comply with the requirements of the bid document shall be at 
the bidder's own risk. Pursuant to clause 1.26 hereof, bids which are not substantially 
responsive to the requirements of the bid documents shall be rejected. 

1.9   Clarifications of the Bidding Documents 

1.9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 
employer in writing or by electronic form to ceo.rscl@gmail.comand be confirmed by hard 
copy at the Employer's address indicated in the invitation to bid. The employer will 
respond to any request for clarification which he received earlier than one day prior to the 
deadline for Pre Bid meeting i.e. up to 11/10/2017 @ 17.30 Hrs.  

1.9.2  Pre- bid meeting 
1.9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which 

will take place on 12/10/2017@ 11:00 Hrs at Conference Hall, Raipur Smart City Limited, 
Ground Floor, Outdoor Stadium, BudhaTaalab, Raipur 492 001. 

1.9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any matter 
that may be raised at that stage. 

1.9.2.3 The bidder is requested to submit any questions in writing or by cable so as to reach the 
Employer at least one day before the meeting. 

1.9.2.4 Minutes of the meeting, including the text of the queries raised (without identifying the 
source of enquiry) and the responses given will be uploaded on website. 
https://eproc.cgstate.gov.inandhttps://www.smartcityraipur.org.Any modification of the 
bidding documents listed in Sub-Clause 1.8.1 which may become necessary as a result of 
the pre-bid meeting shall be made by the Employer exclusively through the issue of an 
Addendum pursuant to Clause 1.10 and not through the minutes of the pre-bid meeting. 

1.9.2.5 Non-attendance at the pre-bid meeting will not be a cause for Dis-qualification of a bidder. 

1.10. Amendment of Bidding Documents 
1.10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addenda. 
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1.10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated by uploading 
onlineonhttps://eproc.cgstate.gov.inandhttps://www.smartcityraipur.org. Prospective 
bidders shall view the websites & download such documents from time to time. 

1.10.3 To give prospective bidders reasonable time in which to take an addendum into account 
in preparing their bids, the Employer shall extend as necessary the deadline for 
submission of bids, in accordance with Sub-Clause 1.20.2 below. 

1.11. Language of the Bid 

1.11.1 All documents relating to the bid shall be in the English language. 

1.12. Documents comprising the Bid 

1.12.1 The bid submitted by the bidder shall comprise the following: 

A)Technical Bid – Bidder should upload documents as given below 

i) Bid Security (EMD) and Tender fee. 
ii) Qualification Information Form and Document (Pursuant to clause 1.4 hereof) and 

any other materials required to be furnished and submitted by the bidder in 
accordance with these instructions. The documents listed under Sections 2, 4 and 
7 of Sub-Clause 1.8.1 shall be filled in without exception. 

iii) Bidding documents duly signed & stamped by the authorised representative of the 
bidder 

Note Bidder should submit one set in hard bound copy duly indexed &page numbered 
in sealed envelope on or before 14/11/2017 17.30 Hrs. 

B)       Financial Bid - Bidder should upload documents as given below 

Bill of Quantity dully filled and digitally signed by the Bidder. 
1.13 Bid Prices 

 1.13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on the 
priced Bill of Quantities submitted by the Bidder. 

1.13.2 The bidder shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities. Items for which no rate or price is entered by the bidder will not be paid for by 
the Employer when executed and shall be deemed to be covered by the other rates and 
prices in the Bill of Quantities. 

1.13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any 
other cause shall be included in the rates, prices and total Bid price submitted by the 
Bidder. 

1.13.4 The rates and prices quoted by the bidder are subject to adjustment during the 
performance of the contract. In accordance with the provisions of clause 14.9 of the 
Special conditions of contract. 

 
1.14. Currencies of Bid and payment 
1.14.1 The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
1.15. Bid Validity 
1.15.1 Bids shall remain valid for a period not less than 180 days after the proposal submission 

date for bid submission specified in clauses 1.20. A bid valid for a shorter period will be 
considered as non-responsive & shall be rejected by the Employer. 

1.15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional period. 
The request and the bidders' responses shall be made in writing or by cable. A bidder 
may refuse the request without forfeiting his bid security.  
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1.16. Bid Security (Earnest Money Deposit - EMD) 

a)  Rs. 80.73Lac (EMD in favor of MD, RSCL, Raipur [CG] online payment using the electronic 
payments gateway service EMD Fee as mentioned above the different modes of electronic 
payments accepted on the e-Procurement System is available and can be viewed online on 
the e-Procurement Website.) 

EMD in no other form shall be accepted. 

b) EMD of unsuccessful bidders other than L-1 and L-2 will be refunded immediately after 
ranking of price bids. Earnest money of L-2 is refunded immediately after entering in to 
agreement with L-1 and acceptance of performance Guarantee from L-1. 

c) EMD is refunded suo-motto without any application from the bidders. 

d) The bid security of the successful bidder will be discharged after he has signed the 
Agreement and furnished the required Performance security. 

e) The Bid security may be forfeited, if 

i) The bidder withdraws the bid after bid opening during the period of bid validity. 

ii) The bidder does not accept the correction of the Bid price, if any. 

iii) The successful bidder fails within the specified time limit to 

a)  Sign the Agreement or 

b)  Furnish the required Performances security. 

c )  In case the contractor fails to commence the work within stipulated time. 

In case of forfeiture of earnest money as prescribed above, the bidder shall not be 
allowed to participate in the Re-Tendering process of the work. 

1.17 Alternative proposals by bidders 

1.17.1 Conditional offer or Alternative offers will not be considered further in the process of 
Tender evaluation. 

1.18 Format and signing of bid 

1.18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 
authorized to sign on behalf of the Bidder. 

1.18.2 The Bid shall contain no alterations or additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct errors made by the bidder in which 
case such corrections shall be initialed by the person or persons signing the bid. 

1.19 Submission of bids Sealing and marking of bids. 
1.19.1 The Bidder shall submit the Technical BID & Financial Bid online through e-procurement 

portal https://eproc.cgstate.gov.incomprising of the following documents along with 
supporting documents as appropriate: 

 Technical Bid 
a) Letter comprising the Technical Bid and supporting certificates / documents.  
(b) Power of Attorney for signing the BID as per the format; 
(c) if applicable, Power of Attorney for Lead Member of organisation.  
(d) Scanned copy of EMD of Rs. 80,73,000.00/- (Rupees Eighty Lac Seventy Three 

Thousands only) through online payment mode as given in tender document. 
(e) Scanned copy of Tender fee Rs. 25,000/- (Rupees Twenty Five Thousand only) in 

favor of "Managing Director, Raipur Smart City Limited, Raipur” through online 
payment gateway towards cost of Bid document. 
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(f) An undertaking from the person having PoA referred to in Sub Clause(b) above 
that they agree and abide by the Bid documents uploaded by Raipur Smart City 
Limited(RSCL) and amendments uploaded, if any. 

 
Financial Bid 

1.19.2 The bidder shall submit hard copies of following 
i) Receipt of online payment for Tender fee Rs. 25,000/- (Rupees Twenty Five 

Thousand Only)infavor of "Managing Director, Raipur Smart City Limited, Raipur” 
payable at Raipur 

ii) Receipt of online payment for EMD of Rs.80,73,000.00 (Rupees Eighty Lakh 
seventy three thousands only). 

 iii)        Original Affidavit in the bidding formats.  
iv) Inksigned copy of the bid document 
v) hard bound copy of the technical bid duly indexed & page numbered. 
 
on or before 14/11/2017 @ 17.30 Hrs. Bidder shall put document in (i) to (iii) hereof in 
one envelope (A) & (B) and properly seal and mark as "Bid Security". The bidder shall put 
documents mentioned in (iv) to (v)hereof in separate envelope and properly seal and 
mark as "Technical Bid". Bidders who choose to WITHDRAW their bids online, need not 
submit hard copy of their Technical Bid. 
These envelopes than be put inside one outer envelope and sealed, duly marking the 
outer envelope as "Technical Bid ". 

1.19.3 The envelope shall 
(a) be addressed to Nodal Officer/Employer at the following address. 

MANAGING DIRECTOR, Raipur Smart City Limited, Ground Floor, Outdoor Stadium, Budha 
Talab, Raipur, 492 001, CHATTISGARH STATE, INDIA, TELEPHONE (O)0771-2227395 
email ceo.rscl@gmail.com 

 

 
(b) bear the following identification: 
Improvement of selected Roads to Smart Roads in new section consisting of 
footpath, Utility conduits, water lines, storm water drains, road markings, street light, 
street furniture, traffic signage, street landscaping works, Junction Improvement and 
other miscellaneous works under “Smart city mission- Smart roads- Phase I and II at 
Raipur. 
Bid reference no ..................................(Insert number)                           
DO NOT OPEN BEFORE 11.00 Hrs on 15/11/2017 

Name and address of the bidder. 
The hard bound copy of Technical Bid complete in all respect should be submitted 
(marked Tender  No---/RSCL/2017-18)in the office of Managing Director, Raipur Smart City 
Limited on date  14/11/2017  by 17.30 Hrs and open at 11.00 Hrs on date 15/11/2017in 
presence of such of the Tenderers who may wish to be present. 

1.19.4 In addition to the identification required in Sub-Clause 1.19.2, the inner envelopes shall 
indicate the name and address of the bidder to enable the bid to be returned unopened in 
case it is declared late, pursuant to Clause 1.21, or the bid is declared non-responsive. If 
the outer envelopes are not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the technical bid and financial 
bid. 

1.20 Deadline for submission of the Bids 
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1.20.1 Bids must be submitted online on or before 08/11/2017 17.30 Hrs & hard copy received 
by the Employer on 14/11/201717.30 Hrs at the address specified above not later than in 
the event of the specified date for the receipt of bids being declared a holiday by the 
Employer. The bids will be received upto the appointed time on the next working day. 

1 .20.2 The Employer may extend the deadline for submission of online bids by issuing an 
amendment in accordance with Clause 1.10, in which case all rights and obligations of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

1 .20.3 As Tender document being downloaded from the web site, at the time of submission of 
(the hard copy of) the Tender document, the Tenderer shall give an undertaking that no 
change have been made in document. If any discrepancy is noticed at any stage between 
the RSCL's Tender document and the one submitted by the Tenderer, the conditions 
mentioned in the RSCL’s printed document shall prevail. Besides, the Tenderer shall be 
liable for legal action for the lapses. Insert time and date; this should be the same as 
those given in the invitation for Bids Clause No.1 .20. 

1.21 Late Bids 

1.21.1 Any bid received by the Employer after the deadline prescribed in Clause 1.20 will be 
considered as non-responsive. 

1.22. Modification and Withdrawal of Bids 

1.22.1 The Bidder may modify, substitute or withdraw its e-BID after submission before the 
deadline prescribed in Clause 1.20. No BID can be modified, substituted or withdrawn by 
the Bidder on or after the BID Due Date & Time. 

For modification of e-BID, Bidder has to detach its old BID from e-procurement portal and 
upload / resubmit digitally signed modified BID. For withdrawal of BID, bidder has to click 
on withdrawal icon at e-procurement portal and can withdraw its e-BID. Before withdrawal 
of a BID, it may specifically be noted that after withdrawal of a BID for any reason, Bidder 
cannot re-submit e-BID again.  

1.22.2. No bid may be modified after the deadline for uploading of bids. 

1.22.3. Withdrawal or modification of a Bid between the deadline for uploading/submission of 
bids and the expiration of the original period of bid validity in Clause 1.15.1 above or as 
extended pursuant to Clause 1.15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 1.16. 

1 .22.4 Bidders may only offer discounts to, or otherwise modify the prices of their bids by 
submitting bid modifications in accordance with this clause or included in the original bid 
submission. 

E.    BID OPENING AND EVALUATION 

1.23. Online Opening of BIDs. 
1.23.1  The RSCL shall on-line open Technical BIDs on 15/11/2017 at 11.00 hours IST, in the 

presence of the authorized representatives of the Bidders, who choose to attend. 
Technical BID of only those bidders shall be online opened whose documents listed at 
clause 1.8 of the ITB have been physically received. The RSCL will subsequently 
examine and evaluate the BIDs in accordance with the provisions of Section 3 of Tender. 

1.23.2 Rejection of BIDs 
Notwithstanding anything contained in this Tender document, the Authority reserves the 
right to reject any BID and to annul the Bidding Process and reject all BIDs at any time 



 
 
 
Technical Bid  Smart Roads Phase I & II 
 
 

Raipur Smart City Limited  23 

without any liability or any obligation for such acceptance, rejection or annulment, and 
without assigning any reasons there for. In the event that the Authority rejects or annuls 
all the BIDs, it may, in its discretion, invite all eligible Bidders to submit fresh BIDs 
hereunder. 
The Authority reserves the right not to proceed with the Bidding Process at any time, 
without notice or liability, and to reject any BID without assigning any reasons. 

1.23.3. Bidder's name, withdrawals, modifications of technical bid, the presence of bid security 
and such other details, as the Employer may consider appropriate will be announced by 
the Employer at the opening. 

1.23.4. If all Bidders have uploaded unconditional Bids together with requisite bid security 
&Tender fee, then all bidders will be so informed then and there. If any Bid contains any 
deviation from the Bids documents and/or if the same does not contain Bid security in the 
manner prescribed in the Bid documents, then such Bid will be rejected and the Bidder 
informed accordingly. All valid financial bids whose technical bids have been determined 
to be substantially responsive in accordance with Clause 1.26 hereof, shall be opened on 
the specified date from declaring the results of the Technical Bid, in presence of the 
bidders or their representatives who choose to attend. The Bidder's name, the Bid prices, 
the total amount of each Bid and of any alternative Bid (if alternatives have been 
requested or permitted), any discounts, Bid modifications and withdrawals, and such 
other details as the Employer at the opening. Any bid price, discount, or alternative Bid 
price which is not read out and recorded at Bid opening, will not be taken into account in 
Bid evaluation. 

1 .23.4 The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present and the minutes shall form part of the contract. 

1.24. Process to be confidential. 
Information relating to the examination, clarification, evaluation and comparison of the 
bids and recommendations for the award of a contract shall not be disclosed to Bidders or 
any other persons not officially concerned with such process until the award to the 
successful bidder has been announced. 

1.25. Clarification of Bids 
To assist in the examination and comparison of Bids, the Employer may, at his discretion, 
ask any Bidder for clarification of his Bid, including breakdown of unit rates. The request 
for clarification and the response shall be in writing or by email, but no change in the 
price or substance of the Bid shall be sought, offered, or permitted except as required to 
conform the correction of arithmetic errors discovered by the Employer in the evaluation 
of the Bids in accordance with Clause 1.27. 
Subject to above para, no Bidder shall contact the Employer on any matter relating to his 
bid from the time of the bid opening to the time the contract is awarded. If the Bidder 
wishes to bring additional information to the notice of the Employer, he should do so in 
writing. 
Any effort by the Bidder to influence the Employer's bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 

1.26. Examination of Technical Bids and Determination of Responsiveness 
1.26.1 Prior to detailed evaluation of Technical Bids, the Employer will determine whether each 

Bid  
(a) meets the eligibility criteria defined in Clause 1.4  
(b) has been properly signed by an authorized signatory (accredited representative) 

holding power of Attorney in his favor.  
(c) is accompanied by the required Bid security and;  
(d) is responsive to the requirements of the Bidding documents. 
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1 .26.2 A substantially responsive Technical Bid is one which conforms to all the terms, 
conditions and specification of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one  
(a) which affects in any substantial way the scope, quality or performance of the works;  
(b) which limits in any substantial way, the Employer's rights or the Bidder's obligations 

under the Contract; or  
1.26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

1.27. Examination of Financial Bids and Determination of Responsiveness 
1.27.1 Prior to detailed evaluation of Financial Bids, the Employer will determine whether each 

Bid  
(a) has been properly digitally signed by an authorized signatory (accredited 
representative) holding power of Attorney in his favor.  
(b) is responsive to the requirements of the Bidding documents. 

1 .27.2 A substantially responsive Financial Bid is one which will be complete in all respect as 
given in Bidding documents, without material deviation or reservation. A material 
deviation or reservation is one  
(a) which affects in any substantial way the scope, quality or performance of the works;  
(b) which limits in any substantial way, the Employer's rights or the Bidder's obligations 

under the Contract; or  
(c) whose rectification would affect unfairly the competitive position of other Bidders 

presenting responsive Bids. 
1.27.3 If a Financial Bid is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

1.28 Correction of Errors in Financial Bids 
1.28.1 Bids determined to be responsive will be checked by the Employer for any arithmetic 

errors. Errors will be corrected by the Employer as follows: 
(a) Where there is a discrepancy between the rates in figures and in words, the rate in 

words will govern; and 
(b) Where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
1.28.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the 

above procedure for the correction of errors and, with the concurrence of the Bidder, shall 
be considered as binding upon the bidder. If the bidder does not accept the corrected 
amount the Bid will be rejected, and the Bid security may be forfeited in accordance with 
Sub-Clause 1.16 (f) (ii). 

1.29 Evaluation and Comparison of Bids 
1.29.1 The Employer will evaluate and compare only the Technical bids determined to be 

responsive in accordance with Clause 1.26. 
1.29.2 In evaluating the Financial Bids, the Employer will determine for each Bid the evaluated 

Bid Price by adjusting the Bid Price as follows: 
(a) Making any correction for errors pursuant to Clause 1.28; 
(b) Making appropriate adjustments to reflect discounts or other price modification 

offered in accordance with Sub Clause 1.22.5 
1.29.3. The estimated effect of the price adjustment conditions under Clause 3.47 of the 

conditions of contract, during the period of implementation of the Contract, will not be 
taken into account in Bid evaluation 
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1. 1.30 Additional Performance Security for Unbalanced offer -If  the Tender of the 
successful Tenderer is unbalance or “front-loaded” in relation to the Executive Engineer’s 
estimate of the competent authority real cost of the work to be performed under the contract 
by more than the amount of the security deposit mentioned in 3.4 of N.I.T. hereof , the  
competent Authority may require that the amount of the performance security set forth in 
clause 3.4 of N.I.T. hereof be increased at the expense of the successful Tenderer to a level 
sufficient to protect the Authority against financial loss in the event of subsequent default of 
the successful renderer under the contract. In case, where the aggregate of expected 
contract payments would, any time, exceed the Executive Engineer’s estimate of actual 
work performed by more than the amount of security deposit specified in Clause 3.4 of NIT 
such security shall be increased accordingly at the expenses of the expense of the 
successful Tender upto a limit/level mentioned above. 

1.31 Award Criteria 
1.31.1 The Employer will award the Contract to the Bidder whose Bid has been determined to be 

responsive to the Bidding documents and who has offered the lowest evaluated Bid Price, 
provided that such Bidder has been determined to be (a) eligible in accordance with the 
provisions of Clause 1.3, and (b) qualified in accordance with the provisions of Clause 
1.4. The second bidder (i.e.L2) shall be kept in reserve and may be invited to match the 
bid submitted by the (L1) bidder in case such bidder withdraws or is not selected for any 
reason. 

1.32 Employer's Right to accept any Bid and to reject any or all. 
Notwithstanding clause 1.31, the Employer reserve the right to accept or reject any bid 
and to cancel the bidding process and reject all bids, at any time prior to the award of 
contract, without thereby incurring any liability to the affected bidder or bidders of the 
grounds for Employer‘s action. 

1.33 Notification of Award and Signing of Agreement 
1.33.1 The Bidder whose bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the Conditions of Contract called the 
"Letter of Acceptance") will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion and maintenance of the works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
"contract Price"). 

1.33.2. The notification of award will constitute the formation of the Contract subject only to the 
furnishing of a performance security in accordance with the provision of Clause 1.34. 

1.33.3. The Agreement will incorporate all correspondence between the Employer and the 
successful bidder. It will be signed by the employer and sent to the successful Bidder 
within 14 days following the notification of award along with the Letter of Acceptance. 
Within 14 days of receipt, the successful Bidder will furnish the performance security and 
sign the Agreement with the Employer. 

1 .33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer 
will promptly notify the other Bidders that their Bids have been unsuccessful and release 
their Bid security (EMD). 

1.34. Performance Security 
Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at 
award of work, and b) Retention money to be recovered from running bills. 

1.34.1 Performance guarantee should be 10% of Contract price of which 
05% of contract price should be submitted in the form of Bank Guarantee obtained from 
nationalized Bank/Schedule Bank (Except Co-operative banks), or Demand Draft within 
14 days of receipt of letter of acceptance and balance 5% recovered as Retention Money 
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from Running Bills. Recovery of 5% of Retention Money will commence from the first bill 
onwards @ 7% of bill value from each bill limiting to 5% contract value. Retention money 
will be refunded within 60 days from the date of payment of final bill. Performance 
security will be refunded not later than 60 days from completion of defect liability period. 

1.34.2. Failure of the successful Bidder to comply with the requirements of Sub-Clause 1.34.1 
shall constitute sufficient grounds for cancellation of the award of work and forfeiture of 
the Bid security. 

1.35. Corrupt or Fraudulent Practices 
1.35.1 The Employer requires that Bidders under this contract, observe the highest standard of 

ethics during the procurement and execution of this contract. In pursuance of this policy, 
the Employer: 

(a) Defines, for the purpose of these provisions, the terms set forth below as follows: 
(i) "Corrupt practice" means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 
contract execution; and 

(ii) 'fraudulent practice" means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer, 
and includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the 
Employer of the benefits of free and open competition. 

( b) Will reject a proposal for award of work if he determines that the Bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the contract in 
question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has engaged in 
corrupt or fraudulent practices in competing for or in executing, the contract. 

1.35.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 18.1 of the 
general conditions of Contract. 

 
1.36 Conflict of Interest 
1.36.1 It will be considered a conflict of interest in a situation in which a party has interests that 

could improperly influence that party’s performance of official duties or responsibilities, 
contractual obligations, or compliance etc. All Tenderers found to have a conflict of interest 
shall be disqualified. A Tenderer may be considered to be in a conflict of interest with one or 
more parties in this Tendering process if, including but not limited to: 

 (a) have controlling shareholders in      common; or 
  (b) receive or have received any direct or indirect subsidy from any of them; or 
  (c) have the same legal representative for purposes of this Tender; or 

(d) have a relationship with each other, directly or through common third parties, that 
puts them in a position to have access to information about or influence on the 
Tender of another Tenderer, or influence the decisions of the Employer regarding 
this Tendering process; or 

(e)  a Tenderer or any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the goods and services that are the subject of 
the Tender. 

1.36.2 A firm that is under a declaration of ineligibility (blacklisting) by the Employer / Govt. of CG 
and its undertaking, on the date of the deadline for Tender submission or thereafter, shall be 
disqualified. 
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1.36.3 Government-owned enterprises shall be eligible only if they can establish that they are 
legally and financially autonomous and operate under commercial law, and that they are not 
a dependent agency of the Employer. 

1.36.3 Tenderers shall provide such evidence of their continued eligibility satisfactory to the 
Employer, as the Employer shall reasonably request. 

 
1.37 Procedure for Submission of Bids 

The submission of bid shall be in e-Tendering mode i.e. bids shall be submitted online. If 
allowable EMD is in the form of Bank Guarantee, EMD shall be submitted separately 
whereas its scan copy should be uploaded in the bid.  
Bidder should study and assess the Guidelines for bidders on using integrated e-
Procurement System Govt. of Chhattisgarh available at https://eproc.cgstate.gov.in  
Note: These conditions will over-rule the conditions stated in the Tender document(s), 
wherever relevant and applicable.  

1.37.1 Vendor / Bidder Registration on the e-Procurement System:  
All the Users / Bidders (Manufacturers / Contractors / Suppliers / Vendors / Distributors etc.) 
registered with and intending to participate in the Tenders of various Govt. Departments / 
Agencies / Corporations / Boards / Undertakings under Govt. of Chhattisgarh processed 
using the Integrated e-Procurement System are required to get registered on the centralized 
portal https://eproc.cgstate.gov.inand get approval on specific class (e.g. A, B, C, D, UGE, 
UDE) from Public Works Department (in case to participate in Tenders restricted to vendors 
/ bidders in a particular class).  
The non-registered users / bidders who are also eligible to participate in the Tenders floated 
using the e-Procurement system are also required to be registered online on the e- 
Procurement system.  
Vendors are advised to complete their online enrolment / registration process on the portal 
well in advance to avoid last minute hassle, it is suggested to complete enrolment at least 
four days before the last date of bid submission date, failing which may result in non-
submission of bids on time for which vendor/end user shall be solely responsible. Vendors 
are required to pay online registration / enrolment fee of Rs. 500/- one time and renewal fee 
of Rs. 100/- for subsequent each year.  
For more details, please get in touch with e-Procurement system integrator, M/s. Mjunction 
Services Limited, Raipur 492001 on Toll free 18004199140 or email 
helpdesk.eproc@cgswan.gov.in. 

1.37.2 Digital Certificates:  
The bids submitted online must be signed digitally with a valid Class II / Class III Digital 
Signature Certificate to establish the identity of the bidders submitting the bids online. The 
bidders may obtain pair of Encryption & Signing Class II / Class III Digital Certificate issued 
by an approved Certifying Authority (CA) authorized by the Controller of Certifying 
Authorities (CCA), Government of India. 
Note: It may take upto 7 to 10 working days for issuance of Class-II / Class-III Digital 
Certificate, Therefore the bidders are advised to obtain it at the earliest. It is compulsory to 
possess a valid Class-II / Class-III Digital Certificate while registering online on the above 
mentioned e-Procurement portal. A Digital Certificate once mapped to an account / 
registration cannot be remapped with any other account / registration however it may be 
inactivated / deactivated.  
Important Note: Bid under preparation / creation for a particular Tender may only be 
submitted using the same digital certificate that is used for encryption to encrypt the bid data 
during the bid preparation / creation / responding stage. However, bidder may prepare / 
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create and submit a fresh bid using his/her another / reissued / renewed Digital Certificate 
only within the stipulated date and time as specified in the Tender.  
In case, during the process of a particular bid preparation / responding for a Tender, the 
bidder loses his/her Digital Certificate because of any reason they may not be able to submit 
the same bid under preparation online, Hence the bidders are advised to keep their Digital 
Certificates secure to be used whenever required and comply with IT Act 2000 & its 
amendments and CVC guidelines.  
The digital certificate issued to the authorized user of an individual / partnership firm / private 
limited company / public limited company / partners and used for online bidding will be 
considered as equivalent to a no-objection certificate / power of attorney to the user.  
Unless the certificate is revoked, it will be assumed to represent adequate authority of the 
specific individual to bid on behalf of the organization / firm for online Tenders as per 
Information Technology Act 2000. This authorized user will be required to obtain a valid 
Class-II / Class-III Digital Certificate. The Digital Signature executed through the use of 
Digital Certificate of this authorized user will be binding on the organization / firm. It shall be 
the responsibility of management / partners of the concerned organization / firm to inform 
the Certifying Authority, if the authorized user changes, and apply for a fresh digital 
certificate for the new authorized user.  
 

1.37.3. Payment of Tender fee and EMD: The Tender fees and EMD has to be paid through online 
payment gateway as defined in this Tender and upload the scan copy of the same in 
procurement site during bid submission.  

 
 The Receipt copy of the Tender fee and EMD has to be submitted to RSCL before last 

date/time of bid submission of 14/11/2017 at 17:30 hrs, please refer the link on the 
eProcurement portal https://eproc.cgstate.gov.in 

 
1.37.4 Set: In order to operate on the e-Procurement system for a bidder / user, the computer 

system / desktop / laptop of the bidder is required to have Java ver. 765 , Internet explorer 9 
/ 11, latest Mozilla Firefox with IE Tab V2 (Enhanced IE Tab) or any other latest browser. A 
detailed step by step document on the same is available on the home page. Also internet 
connectivity should be minimum 1 MBPS.  

 
1.37.5 Publishing of N.I.T.: For the Tenders processed using the e-Procurement system, only a 

brief advertisement notice related to the Tender shall be published in the newspapers and 
the detailed notice shall be published only on the e-Procurement system. Bidders can view 
the detailed notice, Tender document and the activity time schedule for all the Tenders 
processed using the e-Procurement system on the portal https://eproc.cgstate.gov.in. 
The bidders are strictly advised to follow the Tender time line for their side for tasks / 
activities and responsibilities to participate in the Tender, as all the activities / tasks of each 
Tender are locked before the start time & date and after the end time & date for the relevant 
activity of the Tender as set by the concerned department official. 
 

1.37.6 Download Tender Document(s): The Tender document and supporting document(s) if any 
can be downloaded only online. The Tender document(s) will be available for download to 
concerned bidders after online publishing of the Tender and up to the stipulated date & time 
as set in the Tender. 
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1.37.7 Submit Online Bids: Bidders have to submit their bid online after successful filling of forms 
within the specified date and time as set in the Tender. (Please refer Table 2 for more 
details).  
The encrypted bid data of only those bidders who have submitted their bids within the 
stipulated date & time will be accepted by the e-Procurement system. It is expected that the 
bidder completes his bid and submit within timeline, a bidder who has not submitted his bid 
within the stipulated date & time will not be available during opening.  
Bid documents uploading during bid preparation should be less than five MB (for individual 
document) and over all bid documents should be less than fifty MB. 
 

1.37.8 Opening of Proposals: The concerned department official receiving the proposals or his 
duly authorized officer shall first open the online Earnest Money Deposit envelope of all the 
bidders and verify the same uploaded by the bidders. He / She shall check for the validity of 
Earnest Money Deposit as required. He / She shall also verify the scanned documents 
uploaded by the bidders, if any, as required. In case, the requirements are incomplete, the 
next i.e. technical and commercial bids of the concerned bidders received online shall not be 
opened.  
The concerned official shall then open the other subsequent documents submitted online by 
the bidders in the presence of the bidders or their authorized representatives who choose to 
be present in the bid opening process or may view opened details online.  
 

1.37.9 Briefcase: Bidders are privileged to have an online briefcase to keep their documents online 
and the same can be attached to multiple Tenders while responding, this will facilitate 
bidders to upload their documents once in the briefcase and attach the same document to 
multiple bids submitting.  
For any further queries / assistance, bidders may contact:  
a. The Service Integrator of e-Procurement system, M/s.Mjunction Service Ltd. on Help, 
Desk Toll free No. 1800 419 9140 or email helpdesk.eproc@cgswan.gov.in.  
b. Mr. Shailesh Kumar Soni, Sr. Manager, Chhattisgarh Infotech & Biotech Promotion 
Society (CHiPS) on Tel. No. 0771 - 4014158 or email: pro-chips@nic.in.  
 

1.37.10Key Dates: The bidders are strictly advised to follow the Tender schedule (Important Dates) 
for their side of tasks and responsibilities to submit their bids, as the system is time and date 
locked. 
General  
a. While every effort has been made to provide comprehensive and accurate background 
information, requirements and envisaged solution(s) specifications, Bidders must form their 
own conclusions about the solution(s) needed to meet the Authority’s requirements. Bidders 
and recipients of this Tender may wish to consult their own legal advisers in relation to this 
TENDER.  
b. All information supplied by Bidders as part of their bids in response to this Tender, may 
be treated as contractually binding on the Bidders, on successful award of the assignment 
by the Authority on the basis of this Tender.  
No commitment of any kind, contractual or otherwise shall exist unless and until a formal 
written contract has been executed by or on behalf of Authority. Any notification of preferred 
bidder status by Authority shall not give rise to any enforceable rights by the Bidder. 
Authority may cancel this public procurement at any time prior to a formal written contract 
being executed by or on behalf of Authority.  
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1.37.11 Submission of Bids  
 
Submission of the Tender is online and must be through e-Procurement site. 
https://eproc.cgstate.gov.in website of CG. The Tender Inviting Authority will not be held 
responsible for any sort of delay or the difficulties faced during the submission of the 
Tenderer. The Earnest Money Deposit Scanned receipt or BG Copy & Tender document 
should be submitted to the Tender Inviting Authority on or before 14/11/2017upto 17:30 hrs. 
Technical Bid - Technical proposal as “Technical Bid Format” on Hard bound copy duly 
indexed & age numbered shall be submitted on or before the due date of 14/11/2017 at 
17:30 hrs. 
Financial Bid - Submit the financial proposal as per the format mentioned “Financial Bid 
Format” online only on or before date of 08/11/2017 up to 17.30 Hrs. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



 
 
 
Technical Bid  Smart Roads Phase I & II 
 
 

Raipur Smart City Limited  31 

SECTION III – BIDDING FORMATS 
 

The bidders qualifying the Criteria will have to submit required details in prescribed forms 
appended with Tender documents as per statement given below: 

 
STATEMENT OF BIDDING FORMATS 

 

Sr. 
No. 

Description Statement 

i) 
Statement showing the similar works completed in the last Seven 
years. i.e. for a period starting from 01/04/2010 and ending one 
month prior to Bid Submission Date 

Statement A 

ii) 
Statement showing the similar works on hand / in progress. 

   On Date 01/04/2015 
Statement B 

iii) List of Key Technical Staff Employed by the firm on Date Statement C 

iv) Details of Financial Information Statement D 

v) Solvency Certificate from a Nationalized/Scheduled Bank (except co-
operative banks) Statement E 

vi) Projects Under Execution or Awarded/LOI Issued. Statement F 

vii) 

Performance report of works referred in form C & D should be duly 
authenticated/certified by an officer not below the rank of EE or 
equivalent should be furnished separately for each work completed 
or in progress 

Statement G 

viii) Details of structure and organization Statement H 

ix) 
Details of technical & administrative personal to be employed for the 
Work (refer clause No. 2.14 Special conditions of contract. 

Statement I 

x) 
Details of construction Plants, equipment etc. likely to be used in 
Carrying out this work. 

Statement J 

xi) Litigation Details Statement K 

xii) Site visit certificate Statement L 

xiii     Affidavit for Cashless Payment Statement M 

xiv) Affidavit Statement N 

 
Note – Submission of All above formats is mandatory. 

 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
Technical Bid  Smart Roads Phase I & II 
 
 

Raipur Smart City Limited  32 

SPECIMEN FOR FORM OF TECHNICAL BID 

(To be executed on bidder's letter head) 

To 
Managing Director,  
Raipur Smart City Limited,  
Ground Floor, Outdoor Stadium,  
BudhaTaalab, Raipur 492 001. 
 
Subject–“Improvement of selected Roads to SMART ROADS in new section consisting of Foot 
path, Utility Conduits, Water lines, Storm water drains, Road Markings, Street Light,  Street 
Furniture, Traffic signage, Street Landscaping works and other Miscellaneous works Under 
“SMART CITY MISSION” - Smart Roads, Phase I& II” 
 
Dear Sir, 
 
With reference to your Tender document dated *** **1, I/we, having examined the Bidding 
Documents and understood their contents, hereby submit my/our BID for the aforesaid Project. The 
BID is unconditional and unqualified. 
 
1. I/ We acknowledge that the Employer will be relying on the information provided in the BID 

and the documents accompanying the BID for selection of the Contractor for the aforesaid 
Project, and we certify that all information provided in the Bid along with the supporting 
documents are true and correct; nothing has been omitted which renders such information 
misleading; and all documents accompanying the BID are true copies of their respective 
originals. 
 

2. This statement is made for the express purpose of our selection as Contractor for the 
construction of the aforesaid Project and maintenance of the Project during the Defect 
Liability Period.  

 
3. I/ We shall make available to the Employer any additional information it may find necessary 

or require supplementing or authenticate the BID.  
 
4. I/ We acknowledge the right of the Employer to reject our BID without assigning any reason 

or otherwise and hereby waive, to the fullest extent permitted by applicable law, our right to 
challenge the same on any account whatsoever.  

 
5. I/ We certify that in the last five years, I/we/ any of the partners have neither failed to 

perform on any contract, as evidenced by imposition of a penalty by an arbitral or judicial 
Employer or a judicial pronouncement or arbitration award, nor been expelled from any 
project or contract by any public Employer nor have had any contract terminated by any 
public Employer for breach on our part.  

 
6. I/ We declare that:  
 
a) I/ We have examined and have no reservations to the Bidding Documents, including any 

Addendum issued by the Employer; and  
 
b) I/We do not have any conflict of interest in accordance with Clauses 1.36, Section II, 

Instruction to bidders of the Tender document; and  
 
c) I/We have not directly or indirectly or through an agent engaged or indulged in any corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice, 
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as defined in Clause 1.35Section II, Instruction to bidders of the Tender document, in 
respect of any Tender or request for proposal issued by or any Agreement entered into with 
the Employer or any other public-sector enterprise or any government, Central or State; and  

 
(a) I/ We hereby certify that we have taken steps to ensure that in conformity with the provisions 

of 1.35 of Section II, ITB of Tender document, no person acting for us or on our behalf has 
engaged or will engage in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice; and 

 
(b) the undertakings given by us along with the Application in response to the Tender for the 

Project and information mentioned for the evaluation of the BID Capacity in Annexure VI 
were true and correct as on the date of making the Application and are also true and correct 
as on the BID Due Date and I/we shall continue to abide by them. 

 
7. I/ We understand that you may cancel the Bidding Process at any time and that you are 

neither bound to accept any BID that you may receive nor to invite the Bidders to BID for the 
Project, without incurring any liability to the Bidders, in accordance with Clause 1.32of 
Section II, ITB of Tender document. 

 
8. I/We believe that I/we satisfy(s) the Required Technical Capacity, Net Worth criteria and 

meet(s) the requirements as specified in the Tender document.  
 
9. I/ We declare that we/ any of our Partner, are not a Member of any other submitting a BID 

for the Project.  
 
10. I/ We certify that in regard to matters other than security and integrity of the country, I/ we 

are partner of the any of us have not been convicted by a Court of Law or indicted or 
adverse orders passed by a regulatory Employer which could cast a doubt on our ability to 
undertake the Project or which relates to a grave offence that outrages the moral sense of 
the community.  

 
11. I/ We further certify that in regard to matters relating to security and integrity of the country, 

I/we or any of our partners have not been charge-sheeted by any agency of the Government 
or convicted by a Court of Law.  

 
12. I/ We further certify that no investigation by a regulatory Authority is pending either against 

me/us or against our CEO or any of our directors/ managers/ employees.  
 
13. I/ We undertake that in case due to any change in facts or circumstances during the Bidding 

Process, we are attracted by the provisions of disqualification in terms of the guidelines 
referred to above, we shall intimate the Employer of the same immediately.  

 
14. I/We further acknowledge and agree that in the event such change in control occurs after 

signing of the Agreement upto its validity. It would, notwithstanding anything to the contrary 
contained in the Agreement, be deemed a breach thereof, and the Agreement shall be liable 
to be terminated without the Employer being liable to us in any manner whatsoever.  

 
15. I/ We hereby irrevocably waive any right or remedy which we may have at any stage at law 

or howsoever otherwise arising to challenge or question any decision taken by the Employer 
in connection with the selection of the Bidder, or in connection with the Bidding Process 
itself, in respect of the above mentioned Project and the terms and implementation thereof.  
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16. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into a 
Agreement in accordance with the draft that has been provided to me/us prior to the BID 
Due Date. We agree not to seek any changes in the aforesaid draft and agree to abide by 
the same.  

 
17. I/ We have studied all the Bidding Documents carefully and also surveyed the [project roads 

and the traffic]. We understand that except to the extent as expressly set forth in the 
Agreement, we shall have no claim, right or title arising out of any documents or information 
provided to us by the Employer or in respect of any matter arising out of or relating to the 
Bidding Process including the award of Agreement. 

 
18. I/ We offer a BID Security of Rs. ----- crore (Rupees --------------------- only) to the Employer in 

accordance with the Tender Document.  
 
19. The Bank Guarantee for BID Security is provided in section VI.  
 
20. The documents accompanying the Technical BID, as specified in the Tender document, 

have been submitted in separate files.  
 
21. I/ We agree and understand that the BID is subject to the provisions of the Bidding 

Documents. In no case, I/we shall have any claim or right of whatsoever nature if the Project 
/ Contract is not awarded to me/us or our BID is not opened or rejected.  

 
22. The BID Price has been quoted by me/us after taking into consideration all the terms and 

conditions stated in the Tender, draft Agreement, our own estimates of costs and after a 
careful assessment of the site and all own the conditions that may affect the project cost 
and implementation of the project. 

 
23. I/ We agree and undertake to abide by all the terms and conditions of the Tender document.  
 
24. I/We, the partners agree and undertake to be jointly and severally liable for all the 

obligations of the Contractor under the Contract Agreement. 
 
25. I/ We shall keep this offer valid for 180 (one hundred and eighty) days from the BID Due 

Date specified in the Tender Document.  
 
26. I/ We hereby submit our BID and offer a BID Price as indicated in Financial Bid for 

undertaking the aforesaid Project in accordance with the Bidding Documents and the 
Agreement. 
 

In witness thereof, I/we submit this BID under and in accordance with the terms of the Tender 
document. 

 
          

Yours faithfully, 
   
 

(Signature, name and designation of the 
Authorized signatory) 

Name & seal of Bidder/Lead Member 
Place:  `    
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Letter comprising the Financial BID 
 

Dated: 
To 
Managing Director,  
Raipur Smart City Limited,  
Ground Floor, Outdoor Stadium,  
BudhaTaalab, Raipur 492 001. 
 
Subject – Bid for “Improvement of selected Roads to SMART ROADS in new section consisting of 

Foot path,  Utility Conduits, Water lines, Storm water drains, Road Markings, Street Light,  
Street Furniture, Traffic signage, Street Landscaping works and other Miscellaneous 
works Under “SMART CITY MISSION” - Smart Roads, Phase I& II” Project 

 
Dear Sir, 
 
With reference to your Tender document dated *** **, I/we, having examined the Bidding 
Documents and understood their contents, hereby submit my/our BID for the aforesaid Project. The 
BID is unconditional and unqualified. 
 
1 I/ We acknowledge that the Employer will be relying on the information provided in the BID 

and the documents accompanying the BID for selection of the Contractor for the aforesaid 
Project, and we certify that all information provided in the Bid are true and correct; nothing 
has been omitted which renders such information misleading; and all documents 
accompanying the BID are true copies of their respective originals. 

2. The BID Price has been quoted by me/us after taking into consideration all the terms and 
conditions stated in the Tender, draft Agreement, our own estimates of costs and after a 
careful assessment of the site and all own the conditions that may affect the project cost and 
implementation of the project. 

3. I/ We acknowledge the right of the Employer to reject our BID without assigning any reason 
or otherwise and hereby waive, to the fullest extent permitted by applicable law, our right to 
challenge the same on any account whatsoever. 

4. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into a 
Agreement in accordance with the draft that has been provided to me/us prior to the BID Due 
Date. We agree not to seek any changes in the aforesaid draft and agree to abide by the 
same.  

5. I/ We shall keep this offer valid for 180 (one hundred and eighty) days from the BID Due Date 
specified in the Tender. 

6. I/ We hereby submit our BID and offer a Price BID ONLINE for undertaking the 
aforesaid Project in accordance with the Bidding Documents and the Agreement.  

 
 
 
 
Yours faithfully, 

Date:        (Signature, name and designation of the 
Place:         Authorised Signatory) 

Name & seal of Bidder/Lead Member: .......... 
Class III DSC ID of Authorised Signatory:  
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Raipur Smart City Limited 
 

STATEMENT - A 
 

Statement showing the similar works completed in the last seven years.  
i.e. for a period starting from 01/04/2010 and ending one month prior to Bid Submission Date  

Sr. No. 

Name of 
Department / 

Client with 
Address 

Name 
of 

work 

Estimated 
cost of 

work put 
to Tender 

Tendered 
Amount 

Date of 
award 

of 
contract 

Target date of 
completion of work 
as per contract and 
date of completion 

of work if completed 

Actual 
Amount of 

work 
completed 

Time limit in year 
and months Percentage 

rate and 
amount of 

Penalty 

Reasons 
for delay 

in 
completion 

of work 

Remarks 

Target 
Date 

Completion 
Date 

Original 
Y   M 

 
Extended 

Y   M  
 

1 2 3 4 5 6 7a 7b 8 9a  9b 10 11 12 

               
 
Note : -(1) Attested Copies of Work Order and Completion Certificates issued by not below the rank of Executive Engineer shall be attached.    
 (2) It is mandatory to furnish details in this format only.          

 

 

 
Signature of contractor 
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Raipur Smart City Limited  
 
STATEMENT - B 

Statement showing the similar works on hand / in progress. 
 

i.e. for a period starting from 01/04/2015 and ending one month prior to Bid Submission Date 
 

Sr.No. 

Name of 
Department / 
Client with 

Address 

Name of 
work 

Estimated 
cost of 

work put 
to Tender 

Tendered 
Amount 

Date of 
award of 
contract 

Target date of 
completion of work as 
per contract and date 
of completion of work 

if completed 
Actual 

Amount of 
work done 

Time limit in year and 
Months Reasons 

for delay 
in 

completion 
of work 

Remarks 

Target 
Date 

% Progress 
till Date 

Original 
Y   M 

Extended 
(if any) Y 

M 
 

1 2 3 4 5 6 7a 7b 8 9a 9b 10 11 

             
Note : -(1) Attested Copies of Work Order and detail progress Certificates issued by not below the rank of Executive Engineer shall be attached. 

(2) It is mandatory to furnish details in this format only. 

 
Signature of the Contractor: - 
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Raipur Smart City Limited  
STATEMENT - C 

 List of Main Technical Staff Employed by the firm on Date 
      

Sr. No. Name Designation 
Educational 

Qualification 
Experience 
in the field 

Duration of 
Service in 

the 
firm 

1      

2      

3      

4  
 

   

5  
 

   

6  
 

   

7  
 

   

 
 
 
 
 
 

Place: Signature of the Contractor 
 

Date: with full address 
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STATEMENT - D 
 

FINANCIAL INFORMATION  
Financial analysis, Details to be furnished duly supported by figures in balance sheet / profit 
and loss account for the last five years duly certified by the Chartered accountant, as 
submitted by the applicant to the income Tax Department copies to be attached. 

 
 
General Construction Experience Record  
All individual firms are requested to complete the information in this form with regard to the 
management of Works contracts generally. The information supplied shall be the annual 
turnover of the Applicant, in terms of the amounts billed to clients for each year for work in 
progress or completed. A brief note on each contract should be appended, detailing the 
nature of the work, duration and amount of contract, managerial arrangements, employer and 
other relevant details. 
 
Sr. 
No. 

Description of Item 2012-13 2013-14 2014-15 2015-16 2016-17 

i Gross annual turnover on 
Construction worth 

     

ii Annual Net Worth      

iii Profit / Loss      

iv Financial arrangements 
for carrying out the 
proposed work 

     

V Solvency certificate from 
bankers of applicant 
Form ‘B’ 

     

Tax Clearance certificate 
under the relevant act. 

     

 
Note: 1  Figures to be taken from audited balance sheets. 

2. Copies of the balance sheet to be attached 
3. The bidder shall have to provide that for a period of at least 4 months the 

bidder has ability to sustain negative cash balance and how he proposes to 
meet with the same. 

4. Cash Plan / Cash flow Statement. 
 
Signature of the Bidder 
Name & Designation of the bidder 
Name of company 
Rubber stamp of company 
Date 

 
 
 

 

Sign. of Chartered Accountant with seal. 
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STATEMENT - E 
 

FORM OF SOLVANCY CERTIFICATE FROM A NATIONALIZED/SCHEDULED BANK 
(Except Co-operative Banks) (not older than six months prior to date of submission) 

 

(solvency certificate from a schedule bank) 
 

This is to certify to the best of our knowledge and information that M/S 
/Sh.________________________________________ having marginally noted 
address, a customer of our bank are/is respectable and can be treated financially 
capable of any engagements up to a limit of 
 
INR__________(INR________________________________________) 
 
 
 
 

Though this certificate is issued without any guarantee or responsibility on the bank or 
any of its officers, it is based on careful opinion formed taking care of financial conduct 
of their transactions through the bank. 
 
 
 
 
 
 
(Signature) For the Bank 
 
 
 

NOTE: 

 

1. Bankers certificates should be on letter head of the Bank, sealed in cover 
addressed to Tendering Employer. 

 
2. In case of partnership firm, certificate should include names of all partners as 

recorded with the Bank. 
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STATEMENT - F 

 

PROJECTS UNDER EXECUTION OR AWARDED/LOI ISSUED. 
 

TILL LAST DATE OF SUBMISSION OF TENDER 
 
 

 
 
 

Certified that above list of works are under execution or awarded/LOI issued and 
the information given is correct to my/our knowledge and belief 

 
 
 
 
 
 

Signature of 
Applicant(s) 

 
 
 
 
  

Sr 
N 
o 

Name 
of 

work/ 
Project 

. 
And 

location 
. 

Owner or 
sponsoring 
organization 

n 

Cost of 
work in 
Crores 

. 

Date of 
Commenceme

nt 
As per 

contract 

Stipulated 
date of 

completion 
. 

Upto 
date 

amount 
of 

the work 
execute 

d 
(INR) 

Slow 
progress 

 if 
any & 

reason 
thereof. 

Name 
& 

address/ 
telephone 

 of 
officer to 

whom 
reference 

may be 
made. 

Remarks 

1 2 3 4 5 6 7 8 9 10 
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STATEMENT - G 

 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FOR “A, A1 & B” 
 
1. Sr No.  
2. Name of work/Project and Location 
3. The bidder must have completed at least one similar nature of work for City Roads / National 

Highway / State Highway / Ring Roads involving Minimum 4 components from following   
i) Road work – Minimum 10 km  
ii) Removal & or Laying of waterlines – Minimum 05 Km. 
iii) Removal & or Laying of Electric Lines – Minimum 05 Km. 
iv) Construction of utility Ducts/Conduits – Minimum 05 Km. 
v) Footpaths – Minimum 05 Km. 
vi) Storm water drains – Minimum 10 Km. 
vii) Road furniture signage etc. – Minimum 10 Km. 
viii)  Street Lights Work with Laying of UG cables – Minimum 05 Km 

4. Agreement No. 
5. Client name: 
6. Amount of Work: 
7. Date of Starting of project: 
8. Stipulated date of completion: 
9. Actual date of completion:  
10. Completion cost: 
11. Justification for Delay, if any: 
12. Amount of compensation  

a. Levied for delayed completion if any  
b. Amount of reduced rate items, if any  

13. Litigation tendency: 
14. Feedback from client:  

(i) Quality of work Very good Good Fair Poor 
(ii) Finance Soundness Very good Good Fair Poor 
(iii) Technical Proficiency Very good Good Fair Poor 
(iv) Resourcefulness Very good Good Fair Poor 
(v) General behavior Very good Good Fair Poor 

Third party feedback, if any: -     

Signature of applicant  Signature & stamp of client  
 
Note: This Form shall be submitted notarized and scan copy of each work entered shall be 
uploaded. 
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STATEMENT – H 
DETAILS OF STRUCTURE & ORGANISATION 

    
1. Name & address of the applicant   
2 Telephone No./Telex No./Fax no.   
3 Legal status of the applicant(attach copies of original 

document defining the legal status(s). 
(a) an individual. 
(b) A proprietary firm 
(c) A firm in partnership 
(d) A limited company or corporation. 

  
 
 
 
 
 
 

4  Particulars of Registration with various 
Government 

bodies (attach attested photocopy). 
(a) Registration number. 
(b) Organization/Place of Registration 
1. 
2. 
3. 

  
 
 
 
 
 
 

5 Name and titles of Directors & officers with designation 
to be concerned with this work. 

  
 

6 Designation   of   individuals   authorized   to   act   for 
The organization. 

  

 
7 Was the applicant ever required to suspend construction 

for a period of more than six months continuously after 
you commenced the construction? If so give the name of 
the project and reason of suspension of work. 

  

 
 
 

8 Has the applicant or any constituent partner in case of 
partnership firm every abandoned the awarded work 
before its completion? If so, give name of the project and 
reason for abandonment. 

  

 
 
 

9 Has the applicant or any partnership firm, ever been 
debarred/black listed for Tendering in any organization at 
any time? If so give details. 

  

 
 

10 Has the applicant or any constituent partner incase of 
partnership firm ever been convicted by court of law? If 
so, give details 

  
 
 

11 In which field of Civil engineering construction, you claim 
specialization and interest. 

  

 
12 Any other information considered necessary but not 

included above. 
  

 
 
 
 
 
 
Sign of the applicant 
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STATEMENT – I 
 
DETAILS OF TECHNICAL AND ADMINISTRATIVE PERSONNEL TO BE EMPLOYED 
FORTHE WORK 

 
 

 

Sr. 
No 

Designation 
 

Total 
number 

 

Number 
available 

for 
this 

work 

Name 
Qualificat

ion 
 

Professio
nal 

Experienc
e ofdetails 
of 

work 
carried 

out. 

How 
these 
would 

be 
involve 

d 
in 
this 

work. 

Remark 
s. 

1 2 3 4 5 6 7 8 9 
         
         
         
         
         
         
         
         
 
 
 
 
 
 
 
Sign of the applicant 
 
 
Note: -(1) Attested Copies of Educational & experienced Certificates attached. 

(2) It is mandatory to furnish details in this format only. 

 
Enclosure: - 1) Photograph 
  2) Educational Qualification Certificates 
  3) Experience Certificates 
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STATEMENT – J 

 
Detail of Construction, Plant & Equipment Likely to be used in Carrying out the 
Work 

 
 

Sr. Name of equipment  Make Nos 
No       

       

1  2   3 4 

1 
J.C.B. & / or  
Excavator     

2 

Fully automatic Concrete 
batching plant / 3 Bag mixer 
attached with arrangement of 
electronic weighing & print 
output, capacity 15 Cum / per 
hour.    

3 a) Concrete transit mixer    
 b) Other Equipment for   
 Transportation of concrete   
 mix.      

4 Shuttering (Steel formwork)    
    

5 Vibrator (Needle) + Surface    

 vibrator (Operating with    
 electricity) +Diesel vibrator    
      

6 Water Tanker     
      

17 Trucks / Dumpers     
    

8 Rock Breaker with Excavators   
       

9 Crane      
      

10 Pump & Motor     
       

11 
Diesel 
Generator      

      

12 Bitumen Sprayer*     

13 

Hot mix / Batch mix 
plant of 60 MT 
capacity per hour.*     

14 

Asphalt paver 
finishers fitted with 
sensor. *     

15 Tandem rollers     
16 Milling Machine    
17 Vibratory rollers    
18 Other     

 
 
Note : -  i) Ownership proof shall have to attach 
  ii) * - Hired equipment may be considered 

 
Place: Signature of the Contractor withfull address 

 
Date: 
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STATEMENT – K 

 
LITIGATION DETAILS 

 
Name of applicant: 

 
Applicant should provide information on any History of litigation or arbitration resulting from 
contracts executed in last five years or currently under execution: 

 
Sr. Year Award for/against Name   of   client, Disputed  
No.  Applicant cause of litigation & Amount Remarks 

   matter of dispute in INR  
      
      
 
 
NOTE: - 

 
 The above information shall be supported with necessary documents otherwise the same 
shall be treated as null & void.  
  
 If the information to be furnished in this schedule will not be given & come to the notice 
subsequently will result in disqualification of bidder. 

 
 
 
 
 
 

 
Sign of the applicant 
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To be given on Non-judicial stamp paper of Rs 100 duly signed by authorized notary 

 
STATEMENT – L 

 
Site Visit Certificate 

 
I/we______________________________________________, authorized representative
 of M/s 
 
___________________________ have visited the site of the proposed; 

 

“Improvement of selected Roads to SMART ROADS in new section consisting of Foot path, 

Utility Conduits, Water lines, Storm water drains, Road Markings, Street Light, Street Furniture, 

Traffic signage, Street Landscaping works and other Miscellaneous works Under “SMART 

CITY MISSION” - Smart Roads, Phase I& II”. 

 
We have inspected and evaluated all the Roads as mentioned in Tender document with 

reference to its location, topography, soil conditions, shifting of services, and all other works as 

mentioned in Tender document. We have understood the Scope of Work and shall carry the 

work as per Tender terms and Conditions. We have submitted this offer after satisfying 

ourselves about the local conditions, local costs, etc. 

 
 
 
 
 
Sign of the applicant 
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STATEMENT – M 

 
 
Affidavit (to be submitted successfully bidders) 

  
(On Rs 100 Non-judicial stamp paper, duly notarized) 

 
Myself Mr./Ms _________________ the Authorized signatory of M/s ________________ who 
have won the bid for the work Name :-----------------------------------------------------------------------
----------------------------------------------------------------------------------------------------------------------
----------------------------------------------------------------------------------------------hereby declare that 
we shall make Cashless payments to our Employees & we will not hold Raipur Smart City 
Limited (RSCL) responsible for any non-payment to our employees. 
 
Further we indemnify RSCL in all aspects against any issue arising out of payment to our 
employees. 
 
 
 
Note: This affidavit is required as per Point-6 of the Minutes of meeting (held on 
29/11/16) issued by Ministry of Housing and Environment, Government of Chhattisgarh 
 
 
 
 

 
Authorized Signatory 
          Sign & Seal 
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STATEMENT – N 

 
AFFIDAVIT 

 
1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 
2. The undersigned also hereby certifies that neither our firm M/s. ___________ nor any of 

its constituent partners are blacklisted by any of the Govt./Semi Govt. institutions and 
not have abandoned any work of multistoried buildings / Infrastructures works in India 
nor any contract awarded to us for such works have been rescinded, during last five 
years prior to the date of this application. 

3. We further testify all information’s provided in the Tender including the statements 
made from Statement A to Statement L are factually correct and any misrepresentation 
or concealment if discovered, we understand the same shall result in disqualification as 
Bidder and the decision of Managing Director Raipur Smart City Limited shall be final 
and binding. 

4. The undersigned hereby authorize(s) and request(s) any bank, person, authorities, 
government or public limited institutions, firm or corporation to furnish pertinent 
information deemed necessary and requested by the RSCL to verify our statements or 
our competence and general reputation. 

5. The undersigned understands and agrees that further qualifying information may be 
requested, and agrees to furnish any such information at the request of  RSCL. 

6. The RSCL and its authorised representatives are hereby authorised to conduct any 
inquiries or investigations to verify the statements, documents, and information 
submitted in connection with this application and to seek clarification from our bankers 
and clients regarding any financial and technical aspects. This Affidavit will also serve 
as authorisation to any individual or authorised representative of any institution referred 
to in the supporting information, to provide such information deemed necessary and 
requested by yourselves to verify statements and information provided in the Tender or 
with regard to the resources, experience and competence of the Applicant. 

7. We have read and understood Tender document and agree to terms & conditions 
specified in Tender document. We have understood the Scope of Work and shall carry 
the work as per Tender terms and Conditions. We have submitted this offer after 
satisfying ourselves about the local conditions, local costs, etc. 

 
_________________________________________ 
 
Signed by an Authorized Signatory of the Firm 
 
__________________________________________ 
 
Title  
 
__________________________________________ 
 
Name of Firm 
 
__________________________________________ 
 
Date 

 
Note: The affidavit format as indicated above to be furnished on non-judicial Stamp Paper 

ofRs.100.And duly notarized. 
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VOLUME – II 
 

GENERAL CONDITIONS OF CONTRACT 
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SECTION IV –GENERAL CONDITIONS OF CONTRACT 
 
CLAUSE 1  
DEFINITIONS AND INTERPRETATION 

 

The following definitions and interpretations shall be inclusive of the scope of 
definitions as per trade practice and rules of interpretation as acknowledged by law. 

 

1.1 Definitions 

 

The words and expressions beginning with capital letters and defined in this 
Agreement shall, unless the context otherwise requires, have the meaning as 
described there to herein, and the words and expressions defined in the Schedules 
and used therein shall have the meaning ascribed thereto in the Schedules. For the 
purposes of the Contract Documents, the following words and terms shall have the 
meanings specified below (other words and abbreviations that have well-known 
technical or trade meanings are used in the Contract Documents in accordance with 
such recognized meanings), provided, however, that the terms defined in attached 
Documents, including but not limited to the Agreement, shall have the meanings 
specified in such document. 
 

1.1.1 Definitions (for incorporated words) 
 

In this Agreement, the following words and expressions shall, unless repugnant to the 
context or meaning thereof, have the meanings herein after respectively assigned to 
them: 

 
“Accounting Year” means the financial year commencing from the first day of April 
of any calendar year and ending on the thirty-first day of March of the next calendar 
year; 

 
“Affiliate” means, in relation to either Party {and/or Members}, a person who controls, 
is controlled by, or is under the common control with such Party {or Member} (as used 
in this definition, the expression “control” means, with respect to a person which is a 
company or corporation, the ownership, directly or indirectly, of more than 50% (fifty 
per cent) of the voting shares of such person, and with respect to a person which is 
not a company or corporation, the power to direct the management and policies of 
such person, whether by operation of law or by contract or otherwise); 

 
“Agreement” means this Agreement, its Recitals, the Schedules here to and any 
amendments thereto made in accordance with the provisions contained in this 
Agreement; 

 
“Applicable Laws” means all laws, brought into force and effect by GOI or the State 
Government including rules, regulations and notifications made there under, and 
judgments, decrees, injunctions, writs and orders of any court of record, applicable to 
this Agreement and the exercise, performance and discharge of the respective rights 
and obligations of the Parties hereunder, as may be in force and effect during the 
subsistence of this Agreement; 

 
“Applicable Permits” means all clearances, licenses, permits, authorizations, no 
objection certificates, consents, approvals and exemptions required to be obtained or 
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maintained under Applicable Laws in connection with the construction, operation and 
maintenance of the Work during the subsistence of this Agreement; 

 
“Bank” means a bank incorporated in India and having a minimum net worth of 
Rs.1,000 Crore (Rupees one thousand Crore) or any other bank acceptable to the 
Raipur Smart City Limited; 

 
“Base Date” means the last date of that calendar month, which date precedes the Bid 
Due Date by at least 28 (twenty eight) days; 

 
“Bid” means the documents in their entirety comprised in the bid submitted by the 
[selected bidder/firm] in response to the Request for Proposals in accordance with the 
provisions thereof; 

 
“Bid Security” means the bid security provided by the Contractor to the Raipur Smart 
City Limited in accordance with the Request for Proposal, and which is to remain in 
force until substituted by the Performance Security; 

 
“Change in Law” means the occurrence of any of the following after the Base Date: 

 
a) the enactment of any new Indian law; 

 
b) the repeal, modification or re-enactment of any existing Indian law; 

 
c) the commencement of any Indian law which has not entered into effect until the 

Base Date; 
 

d) a change in the interpretation or application of any Indian law by a judgement of a 
court of record which has become final, conclusive and binding, as compared to 
such interpretation or application by a court of record prior to the Base Date; or 

 
“Commencement Date” means the first date on which the contractor starts mobilizing 
his resources Men and/or Machineries and/or Material at site. 

 
“Contractor” shall have the meaning attributed there to in the array of Parties here in 
above as set forth in the Recitals; 

 
“Defect” means any defect or deficiency in Construction of work or any part there of, 
which does not conform with the Specifications and Standards. 

 
“Document” or “Documentation” means documentation in printed or written form, 
original tapes, discs, drawings, computer programs, writings, reports, photographs, 
films, cassettes, or expressed in any other written, electronic, audio or visual form; 

 
“Emergency” means a condition or situation that is likely to endanger the safety or 
security of the individuals on or about the Work, including Users thereof, or which 
poses an immediate threat of material damage to any of the Project Assets; 

 
“Encumbrances” means, in relation to the Work, any encumbrances such as 
mortgage, charge, pledge, lien, hypothecation, security interest, assignment, privilege 
or priority of any kind having the effect of security or other such obligations, and shall 
include any designation of loss payees or beneficiaries or any similar \ arrangement 
under any insurance policy pertaining to the works. 
  
The “EIC” shall mean the Engineer-in-charge i.e. officer of RSCL who is designated 
as such for the time being in whose jurisdiction the work lies.  
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“Good Industry Practice” means the practices, methods, techniques, designs, 
standards, skills, diligence, efficiency, reliability and prudence which are generally and 
reasonably expected from a reasonably skilled and experienced contractor engaged in 
the same type of undertaking as envisaged under this Agreement and which would be 
expected to result in the performance of its obligations by the Contractor in 
accordance with this Agreement, Applicable Laws and Applicable Permits in reliable, 
safe, economical and efficient manner; 
 
“Government Instrumentality” means any department, division or sub-division of the 
Government or the State Government and includes any commission, board, RSCL, 
RSCL agency or municipal and other local RSCL or statutory body including 
panchayat under the control of the Government or the State Government, as the case 
may be, and having jurisdiction over all or any part of the Worker the performance of 
all or any of the services or obligations of the Contractor under or pursuant to this 
Agreement; 
 
“Insurance Cover” means the aggregate of the maximum sums insured under the 
insurances taken out by the Contractor and includes all insurances required to be 
taken out by the Contractor but not actually taken, and when used in the context of 
any act or event, it shall mean the aggregate of the maximum sums insured and 
payable or deemed to be insured and payable in relation to such act or event; 
 
“Intellectual Property” means all patents, trademarks, service marks, logos, get-up, 
trade names, internet domain names, rights in designs, blue prints, programs and 
manuals, drawings, copyright (including rights in computer software), database rights, 
topography rights, utility models, rights in know-how and other intellectual property 
rights, in each case whether registered or unregistered and including applications for 
registration, and all rights or forms of protection having equivalent or similar effect 
anywhere in the world; 
 
“Interim Payment Certificate” or “IPC” means the interim payment certificate issued 
by the Raipur Smart City Limited for payment to the Contractor in respect of 
Contractor’s claims for payment raised in accordance with the provisions of this 
Agreement; 
 
“LOA” or “Letter of Acceptance” means the letter of acceptance of offer. 
 
“Material Adverse Effect” means a material adverse effect of any act or event on the 
ability of either Party to perform any of its obligations under and in accordance with the 
provisions of this Agreement and which act or event causes a material financial 
burden or loss to either Party; 
 
“MEPF” shall mean Mechanical, Electrical, Plumbing and Firefighting system 
consultant who is designated as such for the time being in whose jurisdiction the work 
lies. 
 
“Materials” are all the supplies used by the Contractor for incorporation in work or for 
the maintenance of the Work; 
 
“Nominated Sub-Contractor” Agency appointed by the Contractor for execution of 
specialized work with prior approval of the Employer.  
 
“Parties” means the parties to this Agreement collectively and “Party” shall mean any 
of the parties to this Agreement individually; 
 
“Performance Security” shall have the meaning as given in the contract 
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“Plant” means the apparatus and machinery intended to form or forming part of work; 
 
“Project” means the construction and maintenance of the Work in accordance with 
the provisions of this Agreement, and includes all works, services and equipment 
relating to or in respect of the Scope of the Project; 
 
“Proposal Due Date” means the last date declared by Employer for online 
submission of the proposal; 
 
“Project Completion Date” means the date on which the Provisional Certificate is 
issued and in the event no Provisional Certificate is issued, the date on which the 
Completion Certificate is issued; 
 
“Project Completion Schedule” means the progressive Project Milestones for 
completion of the Work on or before the Scheduled Completion Date; 
 
“PMC” shall mean Project Management Consultant who is designated supervision 
agency during execution of this project. 
 
“RSCL” shall mean Raipur Smart City Limited in whose jurisdiction the work lies, 
represented by Managing Director.  
 
“Re.”, “Rs.” or “Rupees” or “Indian Rupees” means the lawful currency of the 
Republic of India; 
 
“Right of Way” means the constructive possession of the Site free from 
encroachments and encumbrances, together with all way leaves, easements, 
unrestricted access and other rights of way, how so ever described, necessary for 
construction and maintenance of the Work in accordance with this Agreement; 
 
“Specifications and Standards” means the specifications and standards relating to 
the quality, quantity, capacity and other requirements for the Work, and any 
modifications thereof, or additions thereto, as included in the design and engineering 
for the Work executed by the Contractor to, and expressly approved by, the RSCL; 
 
“Nominated Sub-contractor” means any person or persons having 
specific/Specialized experience of work to whom a part of work has been 
subcontracted by the Contractor and the permitted legal successors in title to such 
person, but not an assignee to such person; 
 
“Termination” means the expiry or termination of this Agreement; 
 
“Termination Notice” means the communication issued in accordance with this 
Agreement by one Party to the other Party terminating this Agreement; 
 
“TPI” shall mean Third party inspection consultant who is designated for quality 
monitoring of material & workmanship during execution of this project. 
 
“WPI” means the wholesale price index for various commodities as published by the 
Ministry of Commerce and Industry, GOI and shall include any index which substitutes 
the WPI, and any reference to WPI shall, unless the context otherwise requires, be 
construed as a reference to the WPI published for the period ending with the 
preceding month. 

 
1.2 Interpretation  
1.2.1 In this Agreement, unless the context otherwise requires,  
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a) references to any legislation or any provision thereof shall include amendment or             
re-enactment or consolidation of such legislation or any provision thereof so far as 
such amendment or re-enactment or consolidation applies or is capable of applying 
to any transaction entered into hereunder;  

b) references to laws of India or Indian law or regulation having the force of law shall 
include the laws, acts, ordinances, rules, regulations, bye laws or notifications which 
have the force of law in the territory of India and as from time to time may be 
amended, modified, supplemented, extended or re-enacted; 

c) references to a “person” and words denoting a natural person shall be construed as 
a reference to any individual, firm, company, corporation, society, trust, government, 
state or agency of a state or any association or partnership (whether or not having 
separate legal personality) of two or more of the above and shall include successors 
and assigns; 

d) the table of contents, headings or sub-headings in this Agreement are for 
convenience of reference only and shall not be used in, and shall not affect, the 
construction or interpretation of this Agreement; 

e) the words “include” and “including” are to be construed without limitation and shall 
be deemed to be followed by “without limitation” or “but not limited to” whether or 
not they are followed by such phrases; 

f)  references to “Scope of Work” include, unless the context otherwise requires, 
survey and investigation, supply of plant, materials, equipment, labour, delivery, 
transportation, installation, processing, fabrication, safety measures, testing, and 
commissioning of the Project, including maintenance during the Construction 
Period, removing of defects, if any, and other activities incidental to the construction 
and “construct” or “build” shall be construed accordingly; 

g) references to “development” include, unless the context otherwise requires, 
construction, renovation, refurbishing, augmentation, up-gradation and other 
activities incidental there to during the Construction Period, and “develop” shall be 
construed accordingly; 

h) any reference to any period of time shall mean a reference to that according to 
Indian standard time; 

i) any reference to day shall mean a reference to a calendar day; 
j) any reference to month shall mean a reference to a calendar month as per the 

Gregorian calendar; 
k) references to any date, period or Project Milestone shall mean and include such 

date, period or Project Milestone as may be extended pursuant to this Agreement;  
l) any reference to any period commencing “from” a specified day or date and “till” or 

“until” a specified day or date shall include both such days or dates; provided that if 
the last day of any period computed under this Agreement is not a business day, 
then the period shall run until the end of the next business day; 

m) the words importing singular shall include plural and vice versa; 
n) references to any gender shall include the other and the neutral gender; 
o) “LAKH” means a hundred thousand (100,000) and “Crore” means ten 

million(10,000,000); 
p) “indebtedness” shall be construed so as to include any obligation (whether incurred 

as principal or surety) for the payment or repayment of money, whether present or 
future, actual or contingent; 

q) references to the “winding-up”, “dissolution”, “insolvency”, or “reorganization”of a 
company or corporation shall be construed so as to include any equivalent or 
analogous proceedings under the law of the jurisdiction in which such company or 
corporation is incorporated or any jurisdiction in which such company or corporation 
carries on business including the seeking of liquidation, winding-up ,reorganization, 
dissolution, arrangement, protection or relief of debtors; 
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r) save and except as otherwise provided in this Agreement, any reference, at any 
time, to any agreement, deed, instrument, license or document of any Description 
shall be construed as reference to that agreement, deed, instrument, license or 
other document as amended, varied, supplemented, modified or suspended at the 
time of such reference; provided that this Clause shall not operate so as to increase 
liabilities or obligations of the RSCL here under or pursuant here to in any manner 
whatsoever; 

s) any agreement, consent, approval, authorisation, notice, communication, 
information or report required under or pursuant to this Agreement from or by any 
Party or the RSCL s Engineer shall be valid and effective only if it is in writing under 
the hand of a duly authorised representative of such Party or the EIC, as the case 
may be, in this behalf and not otherwise; 

t) all the documents forming part of the contract shall be treated as integral whole and 
each one shall be in addition to being supplementary shall also be treated as 
complimentary to all other parts to the extent that the overall meaning and 
interpretation thereof shall be in conformity with the intention and purpose of this 
agreement. 

u) time shall be of the essence in the performance of the Parties’ respective 
obligations. If any time period specified herein is extended for the reasons specified 
in the Agreement, such extended time shall also be of the essence, inviting all the 
liabilities attached to the requirement to the performance in terms of Liquidated 
Damages. 
  

1.2.2 Unless expressly provided otherwise in this Agreement, any Documentation required to 
be provided or furnished by the Contractor to the RSCL shall be provided free of cost in 
Five copies. 

 
1.3 Measurements and arithmetic conventions  
1.3.1 All measurements and calculations shall be in the metric system and calculations done 

to 2 (two) decimal Places, with the third digit of 5 (five) or above being rounded up and 
below 5 (five) being rounded down. 
  

1.4 Priority of agreements and errors/discrepancies  
1.4.1 This Agreement, and all other agreements and documents forming part of or referred to 

in this Agreement are to be taken as mutually explanatory and, unless otherwise 
expressly provided elsewhere in this Agreement, the priority of this Agreement and 
other documents and agreements forming part hereof or referred to herein shall, in the 
event of any conflict between them, be in the following order: 
 
a) this Agreement; and  
b) all other agreements and documents forming part hereof or referred to herein; 

i.e. this Agreement at (a) above shall prevail over the agreements and 
documents at (b).  

1.4.2 In case of ambiguities or discrepancies within this Agreement, the following shall apply:  
a) between two or more Clauses of this Agreement, the provisions of a specific 

Clause relevant to the issue under consideration shall prevail over those in other 
Clauses; 

b) between the Clauses of this Agreement and the Schedules, the Clauses shall 
prevail and between Schedules and Annexes, the Schedules shall prevail; 

c) between any two Schedules, the Schedule relevant to the issue shall prevail; 
d) between the written description on the Drawings and the Specifications and 

Standards, the latter shall prevail; 
e) between the dimension scaled from the Drawing and its specific written 

dimension, the latter shall prevail; and 
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f) between any value written in numerals and that in words, the latter shall prevail. 
 
CLAUSE 2  
THE EMPLOYER 
 
2.1 Right to Access the Site  

 
The Employer shall give the Contractor right of access to, and possession of, all parts 
Site within the time (or times) stated in the Contract Data. The right and possession 
may not be exclusive of the to the Contractor. If, under the Contract, the Employer is 
required to give (to the Contractor) possession of any foundation, structure, plant or 
means of access, the Employer shall do so in the time and manner stated in the 
Specification. However, the Employer may withhold any such right or possession until 
the Performance Security has been received If no such time is stated in the Contract 
Data, the Employer shall give the Contractor right of access to, and possession of, the 
Site within such times as required to enable the Contractor to proceed without 
disruption in accordance with the Programme submitted under Sub-Clause 8.3 [ 
Programme]. 

 
If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Employer 
to give any such right or possession within such time, the Contractor shall give notice to 
the Engineer and shall be entitled subject to Sub-Clause 23.1[ Contractor’s Claims] to: 

 
a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.5, and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

 
After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine these matters. 

 
However, if and to the extent that the Employer’s failure was caused by any error or 
delay by the Contractor, including an error in, or delay in the submission of, any of the 
Contractor’s Documents, the Contractor shall not be entitled to such extension of time, 
Cost or profit. 

 
2.2  Employer’s representative 
 

The Employer shall be responsible for ensuring that the Employer’s Personnel and 
the Employer’s other contractors on the Site: 

 
a) co-operate with the Contractor’s efforts under Clause 4.0, and 
b) take actions similar to those which the Contractor is required to take under sub-

paragraphs (a), (b) and (c) of Sub-Clause 21.1 GCC and under Sub-Clause 5.1 
SCC 

 
2.3 Permits, Licenses or Approval 
 

The Employer shall provide at the request of the Contractor, such reasonable 
assistance as to allow the Contractor to obtain properly:   

 
a) Make available copies of the Laws which are relevant to the Contract but are not 

readily available, and  
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b) obtaining any permits, licenses or approvals required by the Laws of state/central 
Government which the Contractor is required to obtain: 

 
CLAUSE 3 
THE ENGINEER 
 
3.1 Employer shall appoint the Engineer who shall carry out the duties assigned to Authority 

him in the Contract. The Engineer’s staff shall include suitably qualified engineers and 
other professionals who are competent to carry out these duties. 

 
The Engineer shall have no authority to amend the Contract. 
 
The Engineer may exercise the authority attributable to the Engineer as specified in or 
necessarily to be implied from the Contract. If the Engineer is required to obtain the 
approval of the Employer before exercising a specified authority, the requirements shall 
be as stated in the Particular Conditions. The Employer shall promptly inform the 
Contractor of any change to the authority attributed to the Engineer. 
 
However, whenever the Engineer exercises a specified authority for which the 
Employer’s approval is required, then (for the purposes of the Contract) the Employer 
shall be deemed to have given approval. 
 
Except as otherwise stated in these Conditions: 
 
(a) whenever carrying out duties or exercising authority, specified in or implied by 

the Contract, the Engineer shall be deemed to act for the Employer; 
(b) the Engineer has no authority to relieve either Party of any duties, obligations or 

responsibilities under the Contract; 
(c) any approval, check, certificate, consent, examination, inspection, instruction, 

notice, proposal, request, test, or similar act by the Engineer (including absence 
of disapproval) shall not relieve the Contractor from any responsibility he has 
under the Contract, including responsibility for errors, omissions, discrepancies 
and non-compliances; and 

(d) any act by the Engineer in response to a Contractor’s request except as 
otherwise expressly specified shall be notified in writing to the Contractor within 
28 days of receipt. 

 
The following provisions shall apply: 
 
The Engineer shall obtain the specific approval of the Employer before taking action 
under the following Sub-Clauses of these Conditions: 
 
(A) agreeing or determining an extension of time and/or additional cost. 
(B) instructing a Variation, except in an emergency situation as determined by the 

Engineer, or  
C) Sub-Clause 11.1: approving a proposal for Variation submitted by the 

Contractor in accordance with Sub-Clause 11.2. 
 
Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion 
of the Engineer, an emergency occurs affecting the safety of life or of the Works or 
of adjoining property, he may, without relieving the Contractor of any of his duties 
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and responsibility under the Contract, instruct the Contractor to execute all such 
work or to do all such things as may, in the opinion of the Engineer, be necessary to 
abate or reduce the risk. The Contractor shall forthwith comply, despite the absence 
of approval of the Employer, with any such instruction of the Engineer. The Engineer 
shall determine an addition to the Contract Price, in respect of such instruction, in 
accordance with Clause 13 and shall notify the Contractor accordingly, with a copy 
to the Employer 

 
3.2 The Engineer may from time to time assign duties and delegate authority to 

assistants, and may also revoke such assignment or delegation. These assistants 
may include a resident engineer, and/or independent inspectors appointed to inspect 
and/or test items of Plant and/or Materials. The assignment, delegation or revocation 
shall be in writing and shall not take effect until copies have been received by both 
Parties. However, unless otherwise agreed by both Parties, the Engineer shall not 
delegate the authority to determine any matter in accordance with Sub-Clause 3.5 [ 
Determinations] Assistants shall be suitably qualified persons, who are competent to 
carry out these duties and exercise this authority, and who are fluent in the language 
for communications defined in Sub-Clause 1.4 [Law and Language]. Each assistant, 
to whom duties have been assigned or authority has been delegated, shall only be 
authorised to issue instructions to the Contractor to the extent defined by the 
delegation. Any approval, check, certificate, consent, examination, inspection, 
instruction, notice, proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same effect as though the act had 
been an act of the Engineer. However: 

 
a) any failure to disapprove any work, Plant or Materials shall not constitute 

approval, and shall therefore not prejudice the right of the Engineer to reject the 
work, Plant or Materials; 

b) if the Contractor questions any determination or instruction of an assistant, the 
Contractor may refer the matter to the Engineer, who shall promptly confirm, 
reverse or vary the determination or instruction. 

 
3.3 The Engineer may issue to the Contractor (at any time) instructions and additional or 

modified Drawings which may be necessary for the execution of the Works and the 
remedying of any defects, all in accordance with the Contract. The Contractor shall 
only take instructions from the Engineer, or from an assistant to whom the 
appropriate authority has been delegated under this Clause. If an instruction 
constitutes a Variation, Clause 11 shall apply. The Contractor shall comply with the 
instructions given by the Engineer or delegated assistant, on any matter related to 
the Contract. Whenever practicable, their instructions shall be given in writing. If the 
Engineer or a delegated assistant: 

 
a) gives an oral instruction, 
b) receives a written confirmation of the instruction, from (or on behalf of) the then 

the confirmation shall constitute the written instruction of the Engineer or 
delegated assistant (as the case may be). 

c) does not reply by issuing a written rejection and/or instruction within two working 
days after receiving the confirmation 

 
then the confirmation shall constitute the written instruction of the Engineer or 
delegated assistant (as the case may be). 
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3.4 Whenever these Conditions provide that the Engineer shall proceed in accordance 

with this Sub-Clause 3.4 to agree or determine any matter, the Engineer shall 
consult with each Party in an endeavor to reach agreement. If agreement is not 
achieved, the Engineer shall make a fair determination in accordance with the 
Contract, taking due regard of all relevant circumstances. 

 
The Engineer shall give notice to both Parties of each agreement or determination, 
with supporting particulars, within 28 days from the receipt of the corresponding 
claim or request except when otherwise specified. Each Party shall give effect to 
each agreement or determination unless and until revised under Clause 23 [ Claims, 
Disputes and Arbitration]. 

 
CLAUSE4  
OBLIGATIONS OF THE CONTRACTOR 

 
4.1 Obligations of the Contractor 

 
4.1.1 Subject to and on the Terms, Conditions. Provisions and Representation of this 

Agreement, the Contractor shall undertake the survey, investigation, procurement, 
construction, and maintenance of the Work and observe, fulfil, comply with and 
perform all its obligations set out in this Agreement or arising hereunder.  

4.1.2 The Contractor shall comply with all Applicable Laws and Applicable Permits 
(including renewals as required) in the performance of its obligations under this 
Agreement. 

4.1.3 The Contractor shall discharge its obligations in accordance with Good Industry 
Practice and as a reasonable and prudent person. 

4.1.4 The Contractor shall remedy any and all loss or damage to work from the 
commencement until the end of the Construction Period at the Contractor’s cost, 
save and except to the extent that any such loss or damage shall have arisen from 
any default or neglect of the Raipur Smart City Limited 

4.1.5 The Contractor shall remedy any and all loss or damage to work during the Defects 
Liability Period at the Contractor’s cost to the extent that such loss or damage shall 
have arisen out of the reasons specified in contract. 

4.1.6 The Contractor shall remedy any and all loss or damage to work during the 
Maintenance Period at the Contractor’s cost, save and except to the extent that any 
such loss or damage shall have arisen on account of any default or neglect of the 
Raipur Smart City Limited or on account of a Force Majeure Event. 

4.1.7 The Contractor shall, at its own cost and expense, in addition to and not in 
derogation of its obligations elsewhere set out in this Agreement: - 

 
Ensure that the Contractor and its Sub-contractors comply with the safety and 
welfare measures for labour in accordance with the Applicable Laws and Good 
Industry Practice; Keep, on the Site, a copy of this Agreement, publications named in 
this Agreement, the Drawings, Documents relating to the Project, and Change of 
Scope Orders and other communications given under this Agreement. The Raipur 
Smart City Limited and its authorised personnel shall have the right of access to all 
these documents at all reasonable times; Cooperate with other contractors employed 
by the RSCL and personnel of any public RSCL; and Not interfere unnecessarily or 
improperly with the convenience of the public, or the access to and use and 
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occupation of all roads and footpaths, irrespective of whether they are public or in 
the possession of the RSCL or of others. 

 
4.1.8 The Contractor shall undertake all necessary superintendence to plan, arrange, 

direct, manage, inspect and test work. 
4.1.9 The Contractor shall maintain all records as per Instructions of Engineer in Charge. 

 
4.2 Obligations relating to sub-contracts and any other agreements 
 
  
3.2.1 The Contractor shall not sub contract any part or portion of the actual construction 

to any subcontractor without prior permission of the RSCL which shall ordinarily not 
withhold any reasonable request thereof if the same is found in opinion of RSCL to 
be in interest of the work. 

 
3.2.2 In the event, any sub contract is approved by RSCL the entire responsibility and 

liability as contained in the original contract shall continue to remain unaltered and 
diluted and the contractor shall be completely and fully responsible to RSCL as is 
RSCL is having no privity of contract with the sub-contractor. 

 
3.2.3 It is expressly agreed that the Contractor shall, at all times, be responsible and 

liable for all its obligations under this Agreement notwithstanding anything 
contained in the agreements with its Sub-contractors or any other agreement that 
may be entered into by the Contractor, and no default under any such agreement 
shall excuse the Contractor from its obligations or liability hereunder. 

 
4.3 Contractor’s personnel 

 
3.3.1 The Contractor shall ensure that the personnel engaged by him or by his Sub-

contractors in the performance of its obligations under this Agreement are at all 
times appropriately qualified, skilled and experienced in their respective functions 
in conformity with Good Industry Practice. 

 
3.3.2 The EIC may, for reasons to be specified in writing, direct the Contractor to remove 

any member of the Contractor’s or Sub-contractor’s personnel. Any direction 
issued by the EIC shall specify the reasons for the removal of such person. 

 
3.3.3 The Contractor shall on receiving such a direction from the EIC order for the 

removal of such person or persons with immediate effect. The Contractor shall 
further ensure that such persons have no further connection with work or 
Maintenance under this Agreement. The Contractor shall then appoint (or cause to 
be appointed) are Placement. 

 
3.3.4 In case RSCL instructs Contractor for removal of person or persons, Contractor 

shall replace them with equal of better credentials within two weeks. 
 

4.4 Contractor's care of work 
The Contractor shall bear full risk in and take full responsibility for the care of work,and 
of the Materials, goods and equipment for incorporation therein, from the Date of entry 
upon the site until the date of completion, defect liability, maintenance period as 
specified or date of final taking over certificate whichever is the last date. 
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4.5 Electricity, water and other services 

 
The Contractor shall be responsible for procuring of all power, water and other 
services that it may require. 
 

4.6 Representations and warranties of the Contractor 

 
The Contractor represents and warrants to the Raipur Smart City Limited that: 
a) it is duly organized and validly existing under the laws of India, and has full power to 

execute and perform its obligations under this Agreement and to carry out the 
transactions contemplated hereby;  

b) it has taken all necessary corporate and/or other actions under Applicable Laws to 
authorize the execution and delivery of this Agreement and to validly exercise its 
rights and perform its obligations under this Agreement; 

c) this Agreement constitutes its legal, valid and binding obligation, enforceable 
against it in accordance with the terms hereof, and its obligations under this 
Agreement will be legally valid, binding and enforceable obligations against it in 
accordance with the terms hereof; 

d) it is subject to the laws of India, and hereby expressly and irrevocably waives any 
immunity in any jurisdiction in respect of this Agreement or matters arising there 
under including any obligation, liability or responsibility hereunder; 

e) the information furnished in the Bid and as updated on or before the date of this 
Agreement is true and accurate in all respects as on the date of this Agreement; 

f) the execution, delivery and performance of this Agreement will not conflict with, 
result in the breach of, constitute a default under, or accelerate performance 
required by any of the terms of its memorandum and CLAUSEs of association or 
any Applicable Laws or any covenant, contract, agreement, arrangement, 
understanding, decree or order to which it is a party or by which itor any of its 
properties or assets is bound or affected; 

g) it has no knowledge of any violation or default with respect to any order, writ, 
injunction or decree of any court or any legally binding order of any Government 
Instrumentality which may result in any material adverse effect on its ability to 
perform its obligations under this Agreement and no fact or circumstance exists 
which may give rise to such proceedings that would adversely affect the 
performance of its obligations under this Agreement; 

h) it has complied with Applicable Laws in all material respects and has not been 
subject to any fines, penalties, injunctive relief or any other civil or criminal liabilities 
which in the aggregate have or may have a material adverse effect on its ability to 
perform its obligations under this Agreement; 

i) no representation or warranty by it contained herein or in any other document 
furnished by it to the RSCL or to any Government Instrumentality in relation to 
Applicable Permits contains or will contain any untrue or misleading statement of 
material fact or omits or will omit to state a material fact necessary to make such 
representation or warranty not misleading; 

j) no sums, in cash or kind, have been paid or will be paid, by it or on its behalf, to any 
person by way of fees, commission or otherwise for securing the contract or 
entering into this Agreement or for influencing or attempting to influence any officer 
or employee of the RSCL, in connection therewith; 

k) all information provided by the {selected bidder/ members of the organization} in 
response to the Bid or otherwise, is to the best of its knowledge and belief, true and 
accurate in all material respects; and 
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l) nothing contained in this Agreement shall create any contractual relationship or 
obligation between the Raipur Smart City Limited and any Sub-contractors or 
agents of the Contractor. 

 

m) As per the Ministry of Environment and Forest Guidelines 2010 and Ministry of 
Urban Development notifications, the Site area shall be protected from dust by 
fixing Green Fencing around the Construction site area. 

 
n)  The Contractor is instructed to strictly adhere to the following at his own cost.  

a)  Supply and Fixing Green barriers and wind breaking walls around their sites.  

b)  Cover tarpaulin on scaffolding around area of construction,  
c)  Do not store construction material, particularly sand, on any part of the street, 

roads in any colony,  

d)  Dust emissions from construction site are controlled.  
e)  Sprinklers should be compulsorily used at the site and Wet jets in grinding and 

stone cutting must be used.  
o) Cashless Payment to Employees& Workers: To substantiate cashless payment to 

the employees, the Successful bidder should provide an affidavit on Rs 100 Non-
judicial stamp paper, duly notarized at the time of award of work for making 
Cashless payment to his employees. The affidavit format is provided in Annexure-
13. The affidavit is in accordance with Point-6 of minutes of meeting (held on 
29/11/2016) issued by Ministry of Housing and Environment, Government of 
Chhattisgarh. 

 
 

CLAUSE 5  
PERFORMANCE SECURITY AND RETENTION MONEY 

 
5.1 Performance Security  
5.1.1 The Contractor shall for the performance of obligations here under during the 

Construction Period shall provide to Raipur Smart City Limited, within 15 (Fifteen) 
days from issuance of Letter of Acceptance, an irrevocable and unconditional 
guarantee for an amount equal to 5% (five percent) of the Contract Price from a 
nationalized bank in the form set forth in Schedule attached (the “Performance 
Security”). The such Performance Security deposit shall be valid until 60 (sixty) days 
after the payment of final bill. Till such Performance Security is obtained from Raipur 
Smart City Limited, the EMD will not be released and the said amount of EMD may be 
forfeited if performance security is not deposited within 15 days from the date of Letter 
of Acceptance. 

 
5.1.2 Not with standing anything to the contrary contained in this Agreement, the Parties 

agree that in the event of failure of the Contractor to provide the Performance Security 
in accordance with the provisions and within the time specified therein or such 
extended period as may be provided by the RSCL, in accordance with the provisions, 
the RSCL may encash the Bid Security and appropriate the proceeds thereof as 
Damages, and there upon all rights, privileges, claims and entitlements of the 
Contractor under or arising out of this Agreement shall be deemed to have been 
waived by, and to have ceased with the concurrence of the Contractor, and this 
Agreement shall be deemed to have been terminated by mutual agreement of the 
Parties. 
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5.1.3 Performance security will be released as specified in Conditions of particular 

application. 
  

5.2 Extension of Performance Security  
The Contractor may initially provide the Performance Security for a period of 2 (two) 
years; provided that it shall procure the extension of the validity of the Performance 
Security, as necessary, at least 1 (one) month prior to the date of expiry thereof. 
 

5.3 Retention Money  
5.3.1 From every payment for Works due to the Contractor in accordance with the provisions, 

the RSCL shall deduct 7% (seven per cent) limiting to 5% contract value thereof as 
guarantee money for performance of the obligations of the Contractor during the 
Construction Period. 

5.3.2 Upon occurrence of a Contractor’s Default, the Raipur Smart City Limited shall, without 
prejudice to its other rights and remedies here under or in law, be entitled to appropriate 
the relevant amounts from the Retention Money as Damages for such Contractor’s 
Default.  

5.3.3 The Retention money will be released as specified in Conditions of particular 
application. 

 
CLAUSE 6 
RIGHT OF WAY 
 
6.1 The Site  

The site of the Work (the “Site”) shall comprise the site described in contract in 
respect of which the Right of Way shall be provided by the Raipur Smart City Limited 
to the Contractor. 
 

6.2 Special/temporary Right of Way  
The Contractor shall bear all costs and charges for any special or temporary right of 
way required by it in connection with access to the Site. The Contractor shall obtain 
at its cost such facilities on or outside the Site as may be required by it for the 
purposes of the Work and the performance of its obligations under this Agreement. 

 
6.3 Access to the Employer and his Engineer 

 
6.3.1 The Right of Way given to the Contractor hereunder shall always be subject to the 

right of access of the RSCL and the RSCL’S Engineer and their employees and 
agents for inspection, viewing and exercise of their rights and performance of their 
obligations under this Agreement. 

 
6.3.2 The Contractor shall ensure, subject to all relevant safety procedures, that the RSCL 

has un-restricted access to the Site during any emergency situation, as decided by 
the RSCL ‘s Engineer. 

 
6.4 Geological and archaeological finds  
It is expressly agreed that mining, geological or archaeological rights do not form part of this 
Agreement with the Contractor for work, and the Contractor hereby acknowledges that it shall 
not have any mining rights or interest in the underlying minerals, fossils, antiquities, structures 
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or other remnants or things either of particular geological or archaeological interest and that 
such rights, interest and property on or under the Site shall vest in and belong to the Raipur 
Smart City Limited or the concerned Government Instrumentality. The Contractor shall take all 
reasonable precautions to prevent its workmen or any other person from removing or 
damaging such interest or property and shall inform the Raipur Smart City Limited forthwith of 
the discovery thereof and comply with such instructions as the concerned Government 
Instrumentality may reasonably give for the removal of such property. For the avoidance of 
doubt, it is agreed that any reasonable expenses incurred by the Contractor hereunder shall be 
reimbursed by the Raipur Smart City Limited. It is also agreed that the Raipur Smart City 
Limited shall procure that the instructions hereunder are issued by the concerned Government 
Instrumentality within a reasonable period. 

 
CLAUSE 7  
UTILITIES AND TREES 
 
7.1 Existing utilities and roads  
Notwithstanding anything to the contrary contained herein, the Contractor shall ensure that 
the respective entities owning the existing roads, right of way, level crossings, structures, or 
utilities on, under or above the Site are enabled by it to keep them in continuous satisfactory 
use, if necessary, by providing suitable temporary diversions with the Raipur Smart City 
Limited of the controlling body of that road, right of way or utility. 

 
7.2 Shifting of obstructing utilities  
The Contractor shall, in accordance with Applicable Laws cause shifting of utility (including 
electric lines, water pipes and telephone cables) to an approved location or alignment. 
Contractor shall not be paid separately for the same. 
 
 
7.3 Felling of trees 
The RSCL shall assist the Contractor in obtaining the Applicable Permits for felling of trees 
to be identified by the RSCL for this purpose if and only if such trees cause a Material 
Adverse Effect on the construction or maintenance of the Work. The cost of such felling of 
trees and Transplantation (if directed by RSCL) shall be borne by the contractor. The 
Parties here to agree that the felled trees shall be deemed to be owned by the RSCL and 
shall be disposed in such manner and subject to such conditions as the RSCL may in its 
sole discretion deem appropriate. For the avoidance of doubt, the Parties agree that if any 
felling of trees hereunder is in a forest area, the Applicable Permit thereof shall be procured 
by the RSCL within the time specified in the Agreement. 
 
CLAUSE 8 
DESIGN AND CONSTRUCTION OF THE WORK 
 
8.1 General Design Obligations  

  
8.1.1 The Employer shall carry out, and be responsible for, the design of work from 

qualified designers who are Engineer or other professionals who comply with the 
Criteria. 

 
8.2 Drawings  
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Submission of Drawings: 

 
Tender drawings prepared by Employers are based on preliminary survey. 
Contractor has to carry out topographic survey &based on survey data  Contractor 
shall prepare ‘X’ sections @ 10 mtr intervals along with detailing of existing above 
ground utilities & get the same approved from Employer/PMC.     
 
Within 30days from the Commencement Date the Contractor shall start submitting 
drawings, construction documents, etc., for review and approval by the Employer’s 
Representative. Contractor shall prepare detailed Programme in MS project 
software and get it approved from EIC/PMC. The Contractor shall submit all the 
Drawings as per Schedule approved by the Employer. 

 
8.3 Intellectual Property Rights 

 
The intellectual property rights in respect of drawing and all that is relevant to the 
concept of rights shall be vested in RSCL. 

 
8.3 Construction of the Work 

  
8.3.1 The Contractor shall construct the works as specified, and in conformity with the 

Specifications and Standards set forth in the contract. The Contractor shall be 
responsible for the correct positioning of all parts of work, and shall rectify any error 
in the positions, levels, dimensions or alignment of work. and the Contractor agrees 
and undertakes that the construction shall be completed on or before the scheduled 
Completion Date, including any extension thereof. 

 
 
8.3.2 The total price of the works shall be initially the price as indicated in the offer 

acceptance letter unless the same is modified or changed by Raipur Smart City 
Limited in view of any modification or change brought about after final approval of 
drawing, and actual execution of the work. It is clearly understood that the payment 
will be based on actual work done quantities. 

 
8.4 Construction Programme  

 
The contractor shall submit a detailed Programme in MS projects software within 15 
days after receiving the letter of acceptance. Whenever necessary, contractor shall also 
submit a revised Programme indicating how he plans to catch up with the slippages. 
Each Programme shall include the order in which he intends to carry out the work 
including the anticipated timing of procurement, deployment of resources and quantities 
involved. The Programme will be projected as Bar Chart / CPM – Net work 
presentation. Contractor shall promptly give notice of probable future events or 
circumstance which may adversely affect the work. The Programme should include 
deployment of financial resources commensurate with the work planned each month. If 
at any time actual progress is too slow to achieve target Programme and/or progress 
has fallen behind the current Programme then the engineer may instruct the contractor 
to submit revised Programme with plan to mitigate time. 

 

8.5 Extension of time for completion 
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:  EXTENSION OF TIME 

 

8.5.1 The work shall have to be completed within originally stipulated period as 
indicated in the contract. Time is essence of contract and failure to adhere to the 
time of completion shall attract liability for the contractor to pay Liquidated 
Damages as specified separately. However, it has been agreed between the 
parties that in event of any variation or change taking Place affecting the time of 
completion, time adjustment shall be made by Raipur Smart City Limited for which 
no additional cost will be payable. Such time extension shall ordinarily be for 
exceptionally adverse climatic conditions, enforceable shortage in availability of 
materials or any delay, impediment or prevention caused by or attributable to the 
RSCL. 

 
8.5.2 If the contractor shall desire an extensions of time for completions of work on the 

ground of his having been "UNAVOIDABLY" hindered or on compensation 
event(s) or on any other ground(s), he must apply giving all and complete details 
of such hindrances and/or compensation event(s) and/or other cause(s) in writing, 
to the EIC/PMC, positively within 15 (Fifteen) days of occurrence of such 
hindrance(s)/compensation event(s)/other cause(s) and seek specific extension of 
time (period from………………………… to……………………. ).  

 
If in the opinion of EIC/PMC, such reasonable grounds are shown, the EIC/PMC shall 

himself grant extension of time, if the extension of time sought by the contractor is for 
one month or 10% (ten percent) of the stipulated period of completion, whichever is 
more. If the extension of time sought is more than above period mentioned, then the 
EIC/PMC shall refer the case to the RSCL with his recommendation and only after his 
decision in this regard, the EIC/PMC shall sanction extension of such time as decided 
by the RSCL.  

 
Once the EIC/PMC has decided the case of extension of time with reference to the 

particular application of the contractor, it will not be competent for them to 
review/change such a decision later on. However, the EIC/PMC /RSCL shall give the 
contractor an opportunity to be heard (orally and or in writing), before taking any final 
decision either of granting extension of time or permitting the contractor to complete 
the work by the delayed date (under clause 2 of the contact) or before refusing both.  

 
Provided further where the Engineer In charge has recommended grant of extension of 

particular time under clause 5.1 of the contractor has refused to recommend extension 
of time but has recommended permitting the contractor for delayed completion, 
(clause 2) the contractor shall continue with the work till the final decision by 
EIC/PMC. 

 

8.5.3 Failure on the part of the contractor for not applying extension of time even within 30 
days of the cause of such an hindrance, it shall be deemed that the contractor does 
not desire extension of time and that he has “Waived” his right if any to claim 
extension of time for such cause of hindrance. 
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8.5.4 Compensation Events for consideration of extension of time without penalty: The 
following mutually agreed Compensation Events unless they are caused by the 
contractor would be applicable; 
(a) The EIC/PMC does not give access to a part of the site. 

(b) The EIC/PMC modifies the schedule of other contractor in a way, which affects 

the work of the contractor under the contract. 

(c) The EIC/PMC orders a delay or does not issue drawings, specification or 

instructions / decisions/approval required for execution of works on time. 

(d) The EIC/PMC instructs the contractor to uncover or to carry out additional tests 

upon work, which is then found to have no defects. 

(e) The EIC/PMC gives an instruction for additional work required for safety or 

other reasons. 

(f)  The advance payment and or payment of running bills (complete in all respect) 

are delayed. 

(g) The EIC/PMC unreasonably delays issuing a Certificate of Completion. 

(h) Other compensation events mentioned- in contract if any. 
 

8.6 Liquidated Damage/Delay Damages  
If contractor fails to comply with time for completion the contractor being given 
notice to make good the time fails to do so to the satisfaction of engineer he shall 
be liable to pay LD/Delay Damages for the default. The Delay Damages shall be 
the sum stated in Bidding data which shall be payable for delay for each week that 
is caused incompletion. The total amount of such delay damages shall not exceed 
the amount named in the Contract data. It is agreed between the parties that the 
amount so named and the limit so fixed as compensation is the true and correct 
estimated damage caused to Raipur Smart City Limited resulting from extension 
of time and which otherwise is not subject to any arithmetic computation. These 
damages shall not release the contractor from its obligation to complete the job or 
from any duties or responsibilities which he may have under the contract. 

 
CLAUSE 9  
QUALITY ASSURANCE, MONITORING AND SUPERVISION 
 
9.1 Quality of Materials and workmanship  

The Contractor shall ensure that the Construction, Materials and workmanship are 
in accordance with the requirements specified in this Agreement, Specifications and 
Standards and Good Industry Practice. 

 
9.2 Quality control system 

  
9.2.1 The Contractor shall establish a quality control mechanism to ensure compliance 

with the provisions of this Agreement (the “Quality Assurance Plan” or “QAP”). 
9.2.2 The Contractor shall, within 30 (thirty) days of the commencement Date, submits to 

the EIC its Quality Assurance Plan which shall include the following: 
a) organisation, duties and responsibilities, procedures, inspections and 

documentation; 
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b) quality control mechanism including sampling and testing of Materials, test 
frequencies, standards, acceptance Criteria, testing facilities, reporting, 
recording and interpretation of test results, approvals, check list for site 
activities, and proforma for testing and calibration in accordance with Good 
Industry Practice; and 
 

c) Internal quality audit system. 
 
  

The RSCL/PMC shall convey its comments to the Contractor within a period of 15 
(fifteen) days stating the modifications, if any, required, and the Contractor shall 
incorporate those in the QAP to the extent required for conforming with the 
provisions in the contract. 
  

9.2.3 The Contractor shall procure all documents, apparatus and instruments, fuel, 
consumables, water, electricity, labour, Materials, samples, and qualified 
personnel as are necessary for examining and testing the Project Assets and 
workmanship in accordance with the Quality Assurance Plan. 

  
9.2.4 The cost of testing of Construction, Materials and workmanship shall be borne by 

the Contractor. 

 
9.3 Methodology 

  
9.3.1 The Contractor shall, at least 15 (fifteen) days prior to the commencement of the 

construction, submit to the RSCL/PMC for review the methodology proposed to be 
adopted for executing work, giving details of equipment to be deployed, traffic 
management and measures for ensuring safety. The RSCL/PMC shall review and 
convey its comments to the Contractor within a period of 10 (ten) days from the 
date of receipt of the proposed methodology from the Contractor. 

 
9.4 Inspection and technical audit by the RSCL 

  
9.4.1 The RSCL/PMC or any representative authorised by the RSCL in this behalf may 

inspect and review the progress and quality of the construction of Work and issue 
appropriate directions to the RSCL/PMC and the Contractor for taking remedial 
action in the event work are not in accordance with the provisions of this 
Agreement. 

 
9.5 External technical audit  
9.5.1 At any time during construction, the RSCL may appoint an external technical 

auditor to conduct an audit of the quality of work. The findings of the audit, to the 
extent accepted by the RSCL shall be notified to the Contractor and the EIC for 
taking remedial action in accordance with this Agreement. The Contractor shall 
provide all assistance as may be required by the auditor in the conduct of its audit 
here under. Notwithstanding anything contained in the contract, the external 
technical audit shall not affect any obligations of the Contractor or the EIC under 
this Agreement. 
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9.6 Inspection of construction records 

  
9.6.1 The RSCL/PMC shall have the right to inspect the records of the Contractor relating 

to work. 

 
9.7 Progress reports 

  
9.7.1 During the Construction Period, the Contractor shall, no later than 7 (seven) days 

after the close of each month, furnish to the RSCL a monthly progress report on 
progress of work in the format given elsewhere in this Tender and shall promptly 
give such other relevant information as may be required by the RSCL/PMC. Apart 
from this Contractor has to submit daily & weekly progress reports in the format 
given elsewhere in this Tender.  

 
9.8 Examination of work before covering up 
 

In respect of the work which the RSCL/PMC is entitled to examine, inspect, 
measure and/or test before it is covered up or put out of view or any part of the 
work is Placed thereon, the Contractor shall give notice to the RSCL/PMC 
whenever any such work is ready and before it is covered up. The RSCL/PMC shall 
then either carry out the examination, inspection or testing without unreasonable 
delay or promptly give notice to the Contractor that the RSCL/PMC does not require 
to do so. Provided, however, that if any work is of a continuous nature where it is 
not possible or prudent to keep it uncovered or incomplete, the Contractor shall 
notify the schedule of carrying out such work to give sufficient opportunity, not 
being less than 3(three) business days’ notice, to the RSCL/PMC to conduct its 
inspection, measurement or test while the work is continuing. Provided further that 
in the event the Contractor receives no response from the RSCL/PMC within a 
period of 3 (three) business days from the date on which the Contractor’s notice 
hereunder is delivered to the RSCL/PMC, the Contractor shall be entitled to 
assume that the RSCL/PMC would not undertake the said inspection. 

 
9.9 Rejection  
9.9.1 If, as a result of an examination, inspection, measurement or testing, any Plant, 

Materials or workmanship is found to be defective or otherwise not in accordance 
with the provisions of this Agreement, the RSCL/PMC shall reject the Plant, 
Materialsor workmanship by giving notice to the Contractor, with reasons. The 
Contractor shall then promptly make good the Defect and ensure that there Placed 
item complies with the requirements of this Agreement. 

 
9.9.2 If the RSCL/PMC requires the Plant, Materials or workmanship to be retested, the 

tests shall be repeated under the same terms and conditions, as applicable in each 
case. If the rejection and retesting cause the RSCL to incur any additional costs, 
such cost shall be recoverable by the RSCL‘s from the Contractor; and may be 
deducted by the RSCL from any monies due to be paid to the Contractor. 

 
9.10 Remedial work 
 
9.10.1 Not with standing any previous test or certification, the RSCL/PMC may instruct the 

Contractor to: 
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a) remove from the Site and replace any Plant or Materials which are not in 
accordance with the provisions of this Agreement; 

b) remove and re-execute any work which is not in accordance with the provisions of 
this Agreement and the Specification and Standards; and(c) execute any work 
which is urgently required for the safety of the Work, whether because of an 
accident, unforeseeable event or otherwise; provided that in case of any work 
required on account of a Force Majeure Event., 

 
9.10.2 If the Contractor fails to comply with the instructions issued by the RSCL/PMC, within 

the time specified in the RSCL/PMC’s notice or as mutually agreed, the RSCL may 
have get the work executed by another agency. The cost so incurred by the RSCL for 
undertaking such work shall, without prejudice to the rights of the RSCL to recover 
Damages in accordance with the provisions of this Agreement, be recoverable from the 
Contractor and may be deducted by the RSCL from any monies due to be paid to the 
Contractor. 

 
9.11 Quality control records and Documents  

The Contractor shall hand over to the EIC a copy of all its quality control records 
and documents before the Completion Certificate is issued. 

 
9.12 Video recording and Photography  

During the Construction Period, the Contractor shall provide to the RSCLfor every 
calendar quarter, photographs and a video recording, which will be compiled into a 
3(three)-hour compact disc or digital video disc, as the case may be, covering the 
status and progress of Works in that quarter. The video recording shall be provided 
to the RSCL/PMC no later than 15 (fifteen) days after the close of each quarter 
after the commencement date. 

 
9.13 Suspension of unsafe Construction Works  
9.13.1 In event,it’s come to the notice of RSCL/PMC any impending risk to the work or the 

personnel on and around the project site, the RSCL may by notice require the 
Contractor to suspend forthwith the whole or any part of work if, in the reasonable 
opinion of the RSCL/PMC, such work threatens the safety of the Users and 
pedestrians. 

 
9.13.2 The Contractor shall, pursuant to the notice under contract, suspend work or any 

part thereof for such time and in such manner as may be specified by the RSCL 
and thereupon carry out remedial measures to secure the safety of suspended 
works, the Users and pedestrians. The Contractor may by notice require the 
RSCL/PMC to inspect such remedial measures forthwith and make a report to the 
RSCL recommending whether or not the suspension hereunder may be revoked. 
Upon receiving the recommendations of the RSCL/PMC, the RSCL shall either 
revoke such suspension or instruct the Contractor to carry out such other and 
further remedial measures as may be necessary in the reasonable opinion of the 
RSCL, shall be repeated until the suspension hereunder is revoked. 

 
9.13.3 All costs incurred for maintaining and protecting work or part thereof during the 

period of suspension shall be borne by the Contractor; provided that if the 
suspension has occurred as a result of any breach of this Agreement by the RSCL, 
the Costs shall be borne by the RSCL. However, cost for maintaining and 
protecting the work for first 30 days, in any event shall be borne by Contractor 
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irrespective of RSCL bringing about the suspension for its own convenience. The 
quantum of cost for maintenance and protection of the work when payable to the 
contractor shall be subject to approval of RSCL engineer. 

 
9.13.4 If suspension of Works is for reasons not attributable to the Contractor, the EIC 

shall determine any Time Extension to which the Contractor is reasonably entitled. 
 
9.14 Setting of site Laboratories:  

The contractor shall install testing equipment at site. The contractor shall ensure 
and certify the calibration of the equipment so installed and shall maintain the same 
in working order throughout the period of construction. The contractor shall also 
provide necessary trained staff for carrying out such tests for using such 
equipment. The tests shall be carried out under the supervision of the Engineer-in-
charge/PMC/TPI. 

 
9.15 Instructions for Composite Contract:  

 
It will be obligatory on the part of the Tenderer to sign the Tender documents for all 
the components. (The schedule of quantities, conditions and specials conditions 
etc.). 
 
In case of breakage of any existing service lines, it shall be immediately attended 
by the contractor failing which RSCL has full liberty to get work done at the cost and 
risk of the contractor over and above repairing charges, penalty as decided by the 
Engineer in charge shall be imposed and deducted from Bill of the contractor. 

 
9.16 FINAL INSPECTION 

 
After completion of all tests as per specifications, the whole work will be subject to 
a final inspection to ensure that WORK has been completed as per requirement. If 
any defects noticed in the work are attributable to Contractor these shall be 
attended by the Contractor at his own cost, as and when they are brought to his 
notice by the Raipur Smart City Limited. The Raipur Smart City Limited shall have 
the right to have these defects rectified at the risk and cost of the Contractor, if he 
fails to attend to these defects immediately. 

 

CLAUSE 10  
COMPLETION CERTIFICATE 
 
10.1 Provisional Certificate 
 
10.1.1 Upon completion of all Works forming part of the Work, save and except work for 

which Time Extension has been granted, the EIC/PMC shall, at the request of the 
Contractor, issue a provisional certificate of completion if the Tests for and in 
respect of the completed Works are successful. The Provisional Certificate shall 
have appended there to a list of outstanding items of work (the “Punch List”) that 
need to be completed in accordance with the provisions of this Agreement. The 
Contractor undertakes to complete the minor outstanding items of works in respect 
of those Sections of the Work for which the Provisional Certificate has been issued, 
within a period of 30 (thirty) days of the date of Provisional Certificate, and those 
parts of work in respect of which Time Extension has been granted, within the 
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extended period thereof. For the avoidance of doubt, the Parties agree that the 
Punch List shall include all Works for which Time Extension has been granted and 
shall also include any minor outstanding items of work forming part of the 
completed Sections if such works do not materially affect the use of the completed 
Sections for their intended purpose. The Parties further agree that Provisional 
Certificate shall not be issued if the completed Works cannot be safely and reliably 
Placed in service of the Users thereof. 

 
 
10.1.2 If the EIC/PMC determines that the Work or any completed part thereof does not 

conform to the provisions of this Agreement and cannot be safely and reliably 
Placed in operation, it shall forthwith make a report in this behalf and send copies 
hereof to the EIC/PMC and the Contractor and withhold issuance of the Provisional 
Certificate until the Defects or deficiencies are rectified by the Contractor and Tests 
are successful in accordance standard. 

 
10.1.3 Notwithstanding anything to the contrary contained in contract, the RSCL may, at 

any time after receiving a report from the EIC/PMC under that Clause, direct the 
EIC/PMC to issue a Provisional Certificate and such direction shall be complied 
forthwith. 

 
10.2 Completion of remaining Works 
 

 
All items in the Punch List shall be completed by the Contractor in accordance with 
the provisions of this Agreement. For any delay in their completion other than for 
the reasons solely attributable to the RSCL or due to Force Majeure, the RSCL 
shall be entitled to recover Damages from the Contractor in accordance with this 
Agreement. 

 
10.3 Completion Certificate  
10.3.1 Upon completion of all Works and on submission of completion certificate by the 

contractor the EIC/PMC shall forthwith issue to the Contractor a Completion 
certificate after verification of site. 

 
10.3.2 Upon receiving the Completion Certificate, the Contractor shall remove its 

equipment, materials, debris and temporary works from the Site within a period of 
30 (thirty) days thereof, failing which the RSCL may remove or cause to be 
removed, such equipment, materials, debris and temporary works and recover from 
the Contractor an amount equal to 180% (one hundred and twenty per cent) of the 
actual cost of removal incurred by the RSCL. 

 
10.3.3 Without prejudice to the obligations of the Contractor specified, the property and 

ownership of all the completed Works forming part of the Work shall vest in the 
RSCL. 

 
10.4 Handing over of Project: 
 

Three months before the likely date of completion of works in all respects, 
contractor shall intimate to the EIC/PMC the following. 
 
a) The contractor(s) shall submit the break-up of cost of construction of different 

parts of the project in the manner the break up as required to the EIC/PMC 
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b) The contractors/agency shall lay the services as per approved plan by concern 

department. On completion of services the contractor /agency will submit the 
required number of completion plan to various authorities for handing over. 
The RSCL also reserves the right to withhold the amount which is likely to be 
payable to these agencies as deficiency charges. The decision of the 
Engineer-in-charge in this regard shall be final and binding on the 
contractor(s)/agency(s). 

 
10.5 AS BUILT DRAWINGS AND DOCUMENTATION: 
 

The as built drawings and documents shall be submitted by the contractor in 3 
[Three] sets including the drawings supplied by the contractor and the vendor 
designs if any along with one reproducible media / tracing / soft copies & Failure of 
such submission within the stipulated time limit attracts the penalty decided by EIC. 
 
 
 

CLAUSE 11  
VARIATIONS &CHANGE OF SCOPE 
 

11.1 Variations  
11.1.1 The RSCL may, notwithstanding anything to the contrary contained in this 

Agreement, require the Contractor to make 
variations/modifications/alterations to work (“Change of Scope”) during the 
progress of work and before the issue of the Completion Certificate either 
by giving an instruction or by requesting the Contractor to submit a proposal 
for Change of Scope involving additional cost or reduction in cost and 
adjustment of time. 
 

11.1.2 Change of Scope shall mean: any change that is brought about at the 
instance of RSCL after the complete drawings has been approved as 
provided in the contract. 
Such change shall be limited to - 
 

(a)  change in specifications of any item of Works;  
(b) any additional work, Plant, Materials or services which are not originally 

included in the Scope of the Project. 
 

 
11.1.3 If the Contractor determines at any time that a Change of Scope will, if 

adopted, (i) accelerate completion, (ii) reduce the cost to the RSCL of 
executing, maintaining or operating the Work, improve the efficiency or 
value to the RSCL of the completed Work, or (iv) otherwise be of benefit to 
the RSCL, it shall prepare a proposal with relevant details at its own cost. 
The Contractor shall submit such proposal, supported with the relevant 
details and the amount of addition or reduction in the Contract Price to the 
RSCL to consider such Change of Scope. The RSCL shall, within 15 
(fifteen) days of receipt of such proposal, either accept such Change of 
Scope with modifications, if any, and initiate proceedings there for or reject 
the proposal and inform the Contractor of its decision. For the avoidance of 



 
 
 
 
Technical Bid  Smart Roads Phase I & II 

Raipur Smart City Limited  75 

doubt, the Parties agree that the Contractor shall not undertake any Change 
of Scope without the express written consent of the RSCL, save and except 
any Works necessary for meeting any Emergency. 

 
11.2 Procedure for Change of Scope 
 

11.2.1 In the event of the RSCL determining that a Change of Scope is necessary, 
it may direct the EIC/PMC to issue to the Contractor a notice specifying in 
reasonable detail work and services contemplated there under (the “Change 
of Scope Notice”). 
 

11.2.2 Upon receipt of a Change of Scope Notice, the Contractor shall, with due 
diligence, provide to the RSCL and the EIC/PMC such information as is 
necessary, together with preliminary documentation in support of: 

   
(a) the impact, if any, which the Change of Scope is likely to have on the 

Project Completion Schedule if work or services are required to be 
carried out during the Construction Period; and 

 
(b) the options for implementing the proposed Change of Scope and the 

effect, if any, each such option would have on the costs and time 
thereof, including the following details:  

(i) break down of the quantities, unit rates and cost for different items of work; 
 

(ii) proposed modifications, if any, to the Project Completion Schedule of the 
Work. For the avoidance of doubt, the Parties expressly agree that, the 
Contract Price shall be increased or decreased, as the case may be, on 
account of Change of Scope. 

 

11.2.3 Upon reaching an agreement, the RSCL shall issue an order (the “Change 
of Scope Order”) requiring the Contractor to proceed with the performance 
thereof. In the event that the Parties are unable to agree, the RSCL may: 

 
(a) issue a Change of Scope Order requiring the Contractor to proceed 

with the performance thereof at the rates and conditions approved by 
the RSCL till the matter is resolved. 

 
11.2.4 The provisions of this Agreement, in so far as they relate to Works and 

Tests, shall apply mutatis mutandis to work undertaken by the Contractor. 
 

11.2.5 ADDITION ALTERATIONS IN SPECIFICATIONS & DESIGNS: 
 

11.2.5.1 The Engineer-In-Charge shall have power to make any alteration in, 

omissions, from additions to, or substitutions for, the original specifications, 

drawings & instructions, that may appear to him to be necessary or advisable. 

 

11.2.5.2 during the progress of the works, and the contractor shall bound to carry 

out the work in accordance with any instructions which may be given to him to 
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writing signed by the EIC/PMC such alternations omissions additions or 

substitutions shall not invalidate the contract and any altered, additional of 

substituted work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out contractor on the same 

conditions in all respects on which he agree  to do the main work & at the same 

rates as are specified in the Tender for the main work, provided total value of 

such increased or altered or substituted work does not exceed 25% of the 

amount put on Tender inclusive of contractor’s percentage. If such value 

exceeds 25% it shall be open to the contractor either to determine the contract 

or apply for extension. 

 

11.3 Payment for Variation/Extra Items/Change of Scope  
. 
And if the altered, additional or substituted work includes any class of work, for which 

no rate is specified in this contract, then such classes of the work shall carried out at the 

rates entered in the applicable schedule of rates which was in force on the date of 

Tender provided that when the Tender for the original work as a percentage 

below/above the schedule of rates, the altered, additional or substituted work required 

as aforesaid shall be chargeable at the said schedule of rate minus/plus the same 

percentage deduction, addition and I such class of work is not entered in & arrange to 

carry in out in such manner as may be considered advisable provided always & if the 

contractor shall commence work or incur any expenditure in regard thereto before the 

rates shall have been determined as lastly herein before mentioned than & I such case 

he shall only be entitled to the paid in respect of the work carried to such rate or rates 

be fixed by the EIC/PMC, in the event of a dispute the decision of the Managing 

Director RSCL, shall be final. 

If the contractor commences non-schedule work or incur expenditure I regard there to 

before the rates shall have been determine by the EIC/PMC than he shall be entitled for 

payment for the work done as may be finally decided by the EIC/PMC. In the event of 

dispute, the decision of the Managing Director RSCL, shall be final. 

 
11.4 Restrictions on Change of Scope 
 
11.4.1 No Change of Scope shall be executed unless the RSCL has issued the Change of 

Scope Order save and except any Works necessary for meeting any Emergency. 
 

Change made because of any default of the Contractor in the performance of its 
obligations under this Agreement shall not be deemed to be Change of Scope, and 
shall not result in any adjustment of the Contract Price or the Project Completion 
Schedule. 

 
11.5 NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR ALTERATION IN OR 

RESTRICTION OF WORKS: 
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If at any time after the execution of the contract documents, the Engineer – in – charge 

shall for any reason whatsoever require the whole or any part of the work as specified 

in the Tender to be stopped for any period or shall not require the whole or part of the 

work to be carried out at all or to be carried out by the contractor he shall give notice in 

writing of the fact to the contractor who shall thereupon suspend or stop the work totally 

or partially, as the case may be. 

 

If any such case, except as provided hereunder, the contractor shall have no claim to 

any payment or compensation what so ever on account of any profit or advantage 

which he might have derived from the execution of the work in full, but which he did not 

so derive in consequence of the full amount of the work not having been carried out, or 

on account of any loss that he may be put to on account of materials purchased or for 

unemployment of labour recruited by him. He shall not also have any claim for 

compensation by reason of any alteration having been made in the original 

specifications, drawing, designs and instructions, which may involve any curtailment of 

the work as originally contemplated. Where, however, materials have already been 

purchased or agreed to be purchased by the contractor shall be paid for such materials 

at the rates determined by the Engineer-in-charge, provided they are not in excess of 

requirement and of approved quality and / or shall be compensated for the loss, if any 

that he may be put to, in respect of materials agreed to be purchased by him, the 

amount of such compensation to be determined by the EIC/PMC whose decision shall 

be final. If the contractor suffers any loss on account of his having to pay labour 

charges during the period during which the stoppage of work has been ordered under 

this clause, the contractor shall, on application be entitled to such compensation on 

account of labour charges as the EIC/PMC, whose decision shall be final, may consider 

reasonable provided that the contractor shall not be entitled to any compensation on 

account of labour charges, if in the opinion of the Engineer – in – charge, the labour 

could have been employed by the contractor elsewhere for the whole or part of the 

period during which the stoppage of the work has been ordered as aforesaid. 

If the total duration of suspension of the work is more than the six months, then this 

suspension of the work will be considered as permanent stoppage of the work, and the 

contractor can determine the contract, if he so desires. 

 
CLAUSE 12  
DEFECTS LIABILITY 
 

12.1 Defects Liability Period 
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12.1.1 As mentioned herein above in Tender. 
   
12.2 Remedying Defects   
 

The Contractor shall repair or rectify all Defects and deficiencies observed by the 
EIC during the Defects Liability Period within a period of 15 (fifteen) days from the 
date of notice issued by the EIC/PMC, in this behalf, or within such reasonable 
period as may be determined by the EIC/PMC at the request of the Contractor, in 
accordance with Good Construction Practice. 

 
12.3 Cost of remedying Defects 
 

For the avoidance of doubt, any repair or rectification undertaken in accordance 
with the contract, including any additional testing, shall be carried out by the 
Contractor at its own risk and cost, to the extent that such rectification or repair is 
attributable to: 
 
(a) Plant, Materials or workmanship not being in accordance with this Agreement 
and the Specifications and Standards; 
(b) improper maintenance during construction of the Work by the Contractor; and/or 
(c) failure by the Contractor to comply with any other obligation under this 
Agreement. 

 

12.4 Contractor’s failure to rectify Defects 
 

In the event that the Contractor fails to repair or rectify such Defect or deficiency 
within the period specified by the EIC, the RSCL shall be entitled to get the same 
repaired, rectified or remedied at the Contractor’s cost so as to make the Work 
conform to the Specifications and Standards and the provisions of this Agreement. 
All costs consequent there on shall, after due consultation with the RSCL and the 
Contractor, be determined by the EIC. The cost so determined and an amount 
equal to One hundred twenty percent (180 %) of the cost as Damages shall be 
recoverable by the RSCL from the Contractor and may be deducted by the RSCL 
from any monies due to the Contractor. 

 
12.5 Contractor to search cause 
 

12.5.1 The EIC may instruct the Contractor to examine the cause of any Defect in 
work or part thereof before the expiry of the Defects Liability Period. 
 

12.5.2 In the event any Defect is attributable to the Contractor, the Contractor shall 
rectify such Defect within the period specified by the EIC, and shall bear the 
cost of the examination and rectification of such Defect. 
 

12.5.3 In the event such Defect is not attributable to the Contractor, the EIC shall, 
after due consultation with the RSCL and the Contractor, determine the 
costs incurred by the Contractor on such examination and notify the same 
to the Contractor, with a copy to the RSCL, and the Contractor shall be 
entitled to payment of such costs by the RSCL’s 
 

 
12.5.4 Any latent structural defects, if noticed within the defect liability period of ten 

years, the same shall be rectified at the cost of the contractor. 
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CLAUSE 13 
ENGINEER-IN-CHARGE 
 
13.1 Appointment of the Engineer-In-Charge 
 

13.1.1 The RSCL shall nominate and appoint the Engineer-In-Charge who shall 
carry out the duties of “Engineer” as are necessary in performance of 
protection of interest of RSCL as also may enable parties to achieve the 
work as intended in terms of the contract. The engineer shall have no 
authority to amend or alter the contract either on time or cost basis. 

 
 
13.1.2 The appointment of the Engineer-In-Charge shall be made no later than 15 

(fifteen) days from the date of this Agreement. The RSCL shall notify the 
appointment or replacement of the Engineer-In-Charge to the Contractor. 

 
13.1.3 The staff of the Engineer-In-Charge shall include suitably qualified 

engineers and other professionals who are appointed to assist the 
Engineer-In-Charge to carry out its duties. 

 
13.1.4 In addition to nominating Engineer-In-Charge, RSCL shall be free to engage 

any agency or individual in capacity of Project Management 
Consultant/Third Party Inspection agency who shall assist EIC in fulfilling 
the role and duty of an Engineer as required under the contract. 

 
13.2 Instructions of the Engineer-In-Charge 

 

13.2.1 The Engineer-In-Charge may issue to the Contractor instructions for 
remedying any Defect. The Contractor shall take such instructions from the 
Engineer-In-Charge, or from an assistant to whom appropriate authority has 
been delegated. 
 

13.2.2 The instructions issued by the Engineer-In-Charge shall be in writing. 
However, if the Engineer-In-Charge issues any oral instructions to the 
Contractor, it shall confirm in writing the oral instructions within 2 (two) 
working days of issuing them. 
 

13.2.3 In case the Contractor does not receive the confirmation of the oral 
instruction within the time specified, the Contractor shall seek the written 
confirmation of the oral instructions from the Engineer-In-Charge. The 
Contractor shall obtain acknowledgement from the Engineer-In-Charge of 
the communication seeking written confirmation. In case of failure of the 
Engineer-In-Charge or its delegated assistant to reply to the Contractor 
within 2 (two) days of the receipt of the communication from the Contractor, 
the Contractor may not carry out the instruction. 

 
CLAUSE 14 
PAYMENTS  
 
14.1 Contract Price  
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14.1.1 The Contract Price includes all duties, taxes, royalty and fees that may 
be levied in accordance with the laws and regulations in force as on the 
Base Date on the Contractor's equipment, Plant, Materials and supplies 
acquired for the purpose of this Agreement and on the services 
performed under this Agreement. Nothing in this Agreement shall relieve 
the Contractor from its responsibility to pay any tax, that may be levied 
in India (by any of the Government departments) on work execution or 
profits made by it in respect of this Agreement. 

 
14.1.2 Contract price shall be adjusted for increase or decrease in rates and 

prices of labour, materials, fuels and lubricants in accordance with the 
following principles and procedures and as per formula given in the 
Contract data.  

 
 The price adjustment shall apply for the work done from the start date 

given in the Contract data upto end of the initial intended completion 
date or extensions granted by the Nodal Officer or his nominee and 
shall not apply to the work carried beyond the stipulated time for 
reason attributable to the contractor. 
 

14.1.3 Unless otherwise stated in this Agreement, the Contract Price covers all 
the Contractor’s obligations for work under this Agreement and all things 
necessary for the Construction and the remedying of any Defects in the 
Work.  

 
14.1.4 Unless otherwise stated in this Agreement, the Contract Price covers all 

the Contractor’s obligations for work under this Agreement and all things 
necessary for the Construction and the remedying of any Defects in the 
Work. 

 
14.1.5 All payments under this Agreement shall be made in Indian Rupees. 

 
14.2 Advance payment  

 
14.2.1 Employer shall make an interest bearing advance payment, for mobilization and cash 

flow support, when the Contractor submits a bank guarantee obtained from nationalized 
bank in accordance with this Sub-Clause. The total advance payment, the number and 
timing of installments (if more than one), and the applicable currencies and proportions, 
shall be as stated in the Contract Data. 

 
14.3 Interim Payment Statement for Works  

 
14.2.1 Contractor has to submit his Running Account bills on monthly basis. 

Scrutiny of the interim bills submitted by the contractor will be made by 
EIC/PMC within period of 20 days & will issue Interim payment certificate.  

 
14.2.2 In case of EIC/PMC have queries related to various claims in the RA Bills or 

RA Bill is not supported with necessary details, EIC/PMC will return RA Bill 
to contractor for compliance. Contractor has to resubmit the RA Bill with 
compliance. 
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14.2.3 All payment to the contractor, irrespective of amount shall be made direct to 
the bank account of the contractor through RTGS/NEFT for which necessary 
details shall be furnished by the contractor. 

 
14.2.4 The EIC/PMC may by an Interim Payment Certificate make any correction or 

modification in any previous Interim Payment Certificate issued by the 
EIC/PMC. 

 
14.2.3 Payment for Extra – Payment for Extra items / substituted items shall be 

made only after approval of the extra item by RSCL. 
 

14.4 Time of payment 
  

14.3.1 The RSCL shall pay to the Contractor any amount due under any payment 
certificate issued by the EIC/PMC. 

 
(a) payment shall be made no later than 30 (thirty) days from the date of 

certification of the Interim Payment Statement by the EIC/PMC subject to 
the submission being not required to be referred back to contractor for 
corrections. 
 

(b) RSCL shall deduct payments against statutory deductions such as TDS, 
VAT, Cess etc. as per rules in force from time to time.   

 
14.5 Final Payment Statement 
 

14.4.1 Within 60 (sixty) days after receiving the Completion Certificate the 
Contractor shall submit to the EIC for consideration six copies of a Final 
Payment Statement as per approved format by EIC/PMC (the “Final 
Payment Statement”) for Works, with supporting documents showing in 
detail, in the form prescribed by the EIC/PMC: 
 

(a) the summary of Contractor’s interim Payment claims for Works as submitted 
in accordance with contract; 

(b) the amounts received from the RSCL against each claim; and 
(c) any further sums which the Contractor considers due to it from the RSCL. 
 

If the EIC/PMC disagrees with or cannot verify any part of the Final Payment 
Statement, the Contractor shall submit such further information as the EIC/PMC 
may reasonably require. The EIC/PMC Engineer shall deliver to the RSCL: 
 

14.6 Discharge 
 

Upon submission of the Final Payment Statement for Works, the Contractor shall 
give to the RSCL, with a copy to the EIC, a written discharge confirming that the 
total of the Final Payment Statement represents full and final settlement of all 
monies due to the Contractor in respect of this Agreement for all work arising out of 
this Agreement, except for any monies due to either Party on account of any 
Defect. Provided that such discharge shall become effective only after the payment 
due has been made in accordance with the Final Payment Certificate issued. 

 
14.7 Final Payment Certificate  
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14.6.1 Within 30 (thirty) days after receipt of the Final Payment Statement for 
Works, and the written discharge, and there being no disputed items of 
claim, the EIC/PMC shall deliver to the RSCL, with a copy to the Contractor, 
a final payment certificate (the “Final Payment Certificate”) stating the 
amount which, in the opinion of the EIC/PMC, is finally due under this 
Agreement or otherwise. For the avoidance of doubt, before issuing the 
Final Payment Certificate, the EIC/PMC shall ascertain from the RSCL all 
amounts previously paid by the RSCL and for all sums to which the RSCL is 
entitled, the balance, if any, due from the RSCL to the Contractor or from 
the Contractor to the RSCL, as the case may be. 
 

14.6.2 Pre-Requisites for Payment of Final Bill 
 

1) Contractor should Remove the temporary structures, labor camps, & 
dispose surplus materials, debris etc. lying at work site within 30 days 
from handing of the work. 

 
2) Contractor should submit No Dues Certificate from revenue authorities 

related to payment against Royalty for Miscellaneous materials. 
  

14.6.3 The RSCL shall, pay to the Contractor the amount which is stated as being 
finally due in the Final Payment Certificate and in that event no further 
amount shall ever become due and payable to the contractor in respect of 
this contract save and except as indicated in the final payment certificate. 

 
14.8 Correction of Interim Payment Certificates 
 

 
The EIC/PMC may by an Interim Payment Certificate make any correction or 
modification in any previous Interim Payment Certificate issued by the EIC/PMC. 

 

14.9 OVERPAYMENT AND UNDERPAYMENT: 
  

Whenever any claim for the payment of a sum to the Raipur Smart City Limited 
arises out of or under this Contract against the contractor the same may be 
deducted by the Raipur Smart City Limited from any sum then due or which at any 
time thereafter may become due to the contractor under this contract and failing 
that under any other contract with the Raipur Smart City Limited or from any sum 
due to the contractor with the Raipur Smart City Limited (which may be available 
with Raipur Smart City Limited), or from his retention money, or he shall pay the 
claim on demand. The Raipur Smart City Limited reserves the right to carry out 
post payment audit and technical examination of the final bill including all 
supporting vouchers, abstracts, etc. 
 
The Raipur Smart City Limited further reserves the right to enforce recovery of any 
over payment when detected. 
 
If as a result of such audit and technical examination any over payment is 
discovered in respect of any work done by the Contractor or alleged to have been 
done by him under the contract, it shall be recovered by the Raipur Smart City 
Limited from the contractor by way of all the means prescribed above or if any 
under payment is discovered by the Raipur Smart City Limited, any amount due to 
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the contractor under this contract or under payment may be adjusted against any 
amount then due or which may at any time thereafter become due before payment 
is made to the contractor from him to the Raipur Smart City Limited on any other 
contract account whatsoever. 
 

CLAUSE 15  
INSURANCE 
  
15.1 Insurance for Works and Maintenance 

 
15.1.1 The Contractor shall affect and maintain at its own cost the insurances as 

per the requirements of RSCL and Law. 
 

15.1.2 The RSCL and the Contractor shall, in accordance with its obligations as 
provided for in this Agreement, be liable to bear the cost of any loss or 
damage that does not fall within the scope of this contract or cannot be 
recovered from the insurers. 
 

15.1.3 The Contractor shall, save and except as provided for in this Agreement, 
fully indemnify, hold harmless and defend the RSCL from and against any 
and all losses, damages, costs, charges and/or claims with respect to:  
(a)  the death of or injury to any person; or 
(b)  the loss of or damage to any property (other than work); 

that may arise out of or in consequence of any breach by the Contractor 
of this Agreement during the execution of work or the remedying of any 
Defects therein. 

 
15.1.4 The RSCL shall fully indemnify the Contractor from and against any and all 

losses, damages, costs, charges, proceedings and/or claims arising out of 
or with respect to 

 
(a) the use or occupation of land or any part thereof by the RSCL; 
 
(b) the right of the RSCL to execute work, or any part thereof, on, over, 

under, in or through any land; 
 
(c) the damage to property which is the unavoidable result of the execution 

and completion of work, or the remedying of any Defects therein, in 
accordance with this Agreement; and 

 
15.1.5 Without prejudice to the obligations of the Parties the Contractor shall 

maintain or effect such third-party insurances as may be required under the 
Applicable Laws. 
 

15.2 Notice to the RSCL 
 

 
No later than 15 (fifteen) days after the date of this Agreement, the Contractor shall 
by notice furnish to the RSCL in reasonable detail, information in respect of the 
insurances that it proposes to effect and maintain in accordance with contract and 
trade practice.  Within 15 (fifteen) days of receipt of such notice, the RSCL may 
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require the Contractor, to effect and maintain such other insurances as may be 
necessary in terms of contract. 

 
15.3 Evidence of Insurance Cover  

15.3.1 All insurances obtained by the Contractor in accordance with this contract 
shall be maintained with insurers on terms consistent with Good Industry 
Practice. Within 10 (Ten) days from the commencement date, the 
Contractor shall furnish to the RSCL notraised true copies of the 
certificate(s) of insurance, copies of insurance policies and premium 
payment receipts in respect of such insurance, and no such insurance shall 
be cancelled, modified, or allowed to expire or lapse until the expiration of at 
least 45 (forty-five) days after notice of such proposed cancellation, 
modification or non-renewal has been delivered by the Contractor to the 
RSCL. The Contractor shall act in accordance with the directions of the 
RSCL, provided that the Contractor shall produce to the RSCL the 
insurance policies in force and the receipts for payment of the current 
premium. 
 

15.3.2 The Contractor shall ensure the adequacy of the insurances at all times in 
accordance with the provisions of this Agreement. RSCL shall be entitled to 
stop any payment at any time if on demand the contractors fails to satisfy 
RSCL about all Insurance policies being held in valid and enforceable form. 

 
15.4 Remedy for failure to insure 

 
 

If the Contractor shall fail to effect and keep in force all insurances for which it is 
responsible pursuant hereto, the RSCL shall have the option to either keep in force 
any such insurances, and pay such premium and recover the costs thereof from the 
Contractor, or in the event of computation of a Termination Payment, treat an 
amount equal to the Insurance Cover as deemed to have been received by the 
Contractor. 

 
15.5 Waiver of subrogation 
 

All insurance policies in respect of the insurance obtained by the Contractor shall 
include a waiver of any and all rights of subrogation or recovery of the insurers 
there under against, inter alia, the RSCL, and its assigns, successors, undertakings 
and their subsidiaries, Affiliates, employees, insurers and underwriters, and of any 
right of the insurers to any set-off or counter claim or any other deduction, whether 
by attach mentor otherwise, in respect of any liability of any such person insured 
under any such policy or in any way connected with any loss, liability or obligation 
covered by such policies of insurance. 

 
15.6 Contractor’s waiver 
 

The Contractor hereby further releases, assigns and waives any and all rights of 
subrogation or recovery against, inter alia, the RSCL and its assigns, undertakings 
and their subsidiaries, Affiliates, employees, successors, insurers and underwriters, 
which the Contractor may otherwise have or acquire in or from or in any way 
connected with any loss, liability or obligation covered by policies of insurance 
maintained or required to be maintained by the Contractor pursuant to this 
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Agreement (other than third party liability insurance policies) or because of 
deductible clauses in or inadequacy of limits of any such policies of insurance. 

 
15.7 Accident or injury to workmen 
 

Notwithstanding anything stated in this Agreement, it is hereby expressly agreed 
between the Parties that the RSCL shall not be liable for or in respect of any 
damages or compensation payable to any workman or other person in the 
employment of the Contractor or Sub-contractor, save and except as for death or 
injury resulting from any act, omission or default of the RSCL, its agents or 
servants. The Contractor shall indemnify and keep indemnified the RSCL from and 
against all such claims, proceedings, damages, costs, charges, and expenses 
whatsoever in respect of the above save and except for those acts, omissions or 
defaults for which the RSCL shall be liable. 

 
15.8 Insurance against accident to workmen 
 

The Contractor shall affect and maintain during the Agreement such insurances as 
may be required to insure the Contractor’s personnel and any other persons 
employed by it on the Work from and against any liability incurred. The Contractor’s 
personnel/any person employed by the Contractor shall include the Sub-contractor 
and its personnel. 

 
15.9 Application of insurance proceeds 
 

The proceeds from all insurance claims, except for life and injury, shall be applied 
for any necessary repair, reconstruction, reinstatement, replacement, improvement, 
delivery or installation of the Work and the provisions of this Agreement in respect 
of construction of works shall apply mutatis mutandis to work undertaken out of the 
proceeds of insurance. 

 

15.10 Compliance with policy conditions 
 

Each Party hereby expressly agrees to fully indemnify the other Party from and 
against all losses and claims arising from its failure to comply with conditions 
imposed by the insurance policies effected in accordance with this Agreement. 

 
CLAUSE 16  
FORCE MAJEURE 

 

16.1 Force Majeure 
 

As used in this Agreement, the expression “Force Majeure” or “Force Majeure Event” 
shall mean Acts of God beyond the control of human beings and those which cannot 
before seen resulting in circumstances affecting the performance of the contract. It may 
also include any Political. Social or Legal act whose consequence on the progress of 
the work would have analogous effect as Acts of God rendering parties to this contract 
completely helpless to amend the situation and keep the contract performing. The only 
remedy against the circumstance of Force Majeure affecting the progress shall be grant 
of extension of time for performance as found reasonable in opinion of RSCL and no 
other compensation what so ever shall be payable or be liability of RSCL. 

 
Force Majeure Events  
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(a) act of God, epidemic, extremely adverse weather conditions, lightning, 
earthquake, landslide, cyclone, flood, volcanic eruption, chemical or radioactive 
contamination or ionizing radiation, fire or explosion (to the extent of 
contamination or radiation or fire or explosion originating from a source external 
to the Site);  
 

(b) any judgement or order of any court of competent jurisdiction or statutory 
authority made against the Contractor in any proceedings for reasons other than 
(i) failure of the Contractor to comply with any Applicable Law or Applicable 
Permit, or (ii) on account of breach of any Applicable Law or Applicable Permit 
or of any contract, or (iii) enforcement of this Agreement, or (iv) exercise of any 
of its rights under this Agreement by the Authority;  

 
(c) the discovery of geological conditions, toxic contamination or archaeological 

remains on the Site that could not reasonably have been expected to be 
discovered through a site inspection; or 

 
(d) an act of war (whether declared or undeclared), invasion, armed conflict or act 

of foreign enemy, blockade, embargo, riot, insurrection, terrorist or military 
action, civil commotion or politically motivated sabotage;  

 
(e) unlawful or unauthorised or without jurisdiction revocation of, or refusal to renew 

or grant without valid cause, any clearance, license, permit, authorisation, no 
objection certificate, consent, approval or exemption required by the Contractor 
or any of the Sub-contractors to perform their respective obligations under this 
Agreement; provided that such delay, modification, denial, refusal or revocation 
did not result from the Contractor’s or any Sub-contractor’s inability or failure to 
comply with any condition relating to grant, maintenance or renewal of such 
clearance, license, authorisation, no objection certificate, exemption, consent, 
approval or permit; 

 
CLAUSE 17  
SUSPENSION OF CONTRACTOR’S RIGHTS 
 
17.1 Suspension upon Contractor Default 
 

Upon occurrence of a Contractor Default, the RSCL shall be entitled, without 
prejudice to its other rights and remedies under this Agreement including its rights 
of Termination hereunder, to (i) suspend carrying out of whole of the work or any 
part thereof, or Maintenance and (ii) carry out such Works or Maintenance itself or 
authorise any other agency to exercise or perform the same on its behalf during 
such suspension (the“Suspension”). Suspension hereunder shall be effective 
forthwith upon issue of notice by the RSCL to the Contractor and may extend up to 
a period not exceeding 90 (ninety) days from the date of issue of such notice. 
 

17.2 RSCL to act on behalf of Contractor 
 

During the period of Suspension hereunder, all rights and liabilities vested in the 
Contractor in accordance with the provisions of this Agreement shall continue to 
vest therein and all things done or actions taken, including expenditure incurred by 
the RSCL for discharging the obligations of the Contractor under and in accordance 
with this Agreement shall be deemed to have been done or taken for and on behalf 
of the Contractor and the Contractor undertakes to indemnify the RSCL for all costs 
incurred during such period. The Contractor hereby licenses and sub-licenses 
respectively, the RSCL or any other agency authorised by RSCL to use during 
Suspension, all Intellectual Property belonging to or licensed to the Contractor with 
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respect to the Work and its construction and maintenance, and which is used or 
Created by the Contractor in performing its obligations under the Agreement. 

 
17.3 Revocation of Suspension  

17.3.1 In the event that the RSCL shall have rectified or removed the cause of 
Suspension within a period not exceeding 60 (sixty) days from the date of 
Suspension, it shall revoke the Suspension forthwith and restore all rights of 
the Contractor under this Agreement. For the avoidance of doubt, the 
Parties expressly agree that the RSCL may, in its discretion, revoke the 
Suspension at any time, whether or not the cause of Suspension has been 
rectified or removed hereunder. 

 
17.3.2 Upon the Contractor having cured the Contractor Default within a period not 

exceeding 60 (sixty) days from the date of Suspension, the RSCL shall 
revoke the Suspension forthwith and restore all rights of the Contractor 
under this Agreement. 

 
CLAUSE 18  
TERMINATION 

 

18.1 Termination for Contractor Default 
  

18.1.1 Save as otherwise provided in this Agreement, in the event that any of the 
defaults specified below shall have occurred, and the Contractor fails to 
cure the default within the time limit specified by RSCL the Contractor shall 
be deemed to be in default of this Agreement (the “Contractor Default”), 
unless the default has occurred solely as a result of any breach of this 
Agreement by the RSCL or due to Force Majeure. The defaults referred to 
herein shall include: 
 

(a) the Contractor fails to provide, extend or replenish, as the case may be, the 
Performance Security in accordance with this Agreement; 

 
(b) subsequent to the replenishment or furnishing of fresh Performance Security, 

the Contractor fails to cure, within a Cure Period of 30 (thirty) days, the 
Contractor Default for which the whole or part of the Performance Security was 
appropriated; 

 
(c) the Contractor does not achieve the latest outstanding Project Milestone due in 

accordance with the provisions of contract, subject to any Time Extension, and 
continues to be in default for 45 (forty five) days; 

 
(d) the Contractor abandons or manifests intention to abandon the construction or 

Maintenance of the Work without the prior written consent of the RSCL; 
 
(e) the Contractor fails to proceed with work in accordance with the provisions of 

contract or stops Works and/or the Maintenance for 30 (thirty) days without 
reflecting the same in the current Programme and such stoppage has not been 
authorised by the EIC; 
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(f) failure to complete the remarks stated from EIC, items within the periods 
stipulated contract; 

 
(g) the Contractor fails to rectify any Defect, the non-rectification of which shall 

have a Material Adverse Effect on the Project, within the time specified in this 
Agreement or as directed by the EIC; 

 
(h) the Contractor subcontracts work or any part thereof in violation of this 

Agreement or assigns any part of work or the Maintenance without the prior 
approval of the RSCL; 

 
(i) the Contractor creates any Encumbrance in breach of this Agreement; 
 
(j) an execution levied on any of the assets of the Contractor has caused a 

Material Adverse Effect; 
 
(k) the Contractor is adjudged bankrupt or insolvent, or if a trustee or receiver is 

appointed for the Contractor or for the whole or material part of its assets that 
has a material bearing on the Project; 

 
(l) the Contractor has been, or is in the process of being liquidated, dissolved, 

wound-up, amalgamated or reconstituted in a manner that would cause, in the 
reasonable opinion of the RSCL, a Material Adverse Effect; 

 
(m) a resolution for winding up of the Contractor is passed, or any petition for 

winding up of the Contractor is admitted by a court of competent jurisdiction and 
a provisional liquidator or receiver is appointed and such order has not been set 
aside within 90 (ninety) days of the date thereof or the Contractor is ordered to 
be wound up by court except for the purpose of amalgamation or 
reconstruction; provided that, as part of such amalgamation or reconstruction, 
the entire property, assets and undertaking of the Contractor are transferred to 
the amalgamated or reconstructed entity and that the amalgamated or 
reconstructed entity has unconditionally assumed the obligations of the 
Contractor under this Agreement; and provided that: 

 
(i) the amalgamated or reconstructed entity has the capability and experience 

necessary for the performance of its obligations under this Agreement; and 
 
(ii) the amalgamated or reconstructed entity has the financial standing toper 

form its obligations under this Agreement and has a creditworthiness at 
least as good as that of the Contractor. 

 
(n) any representation or warranty of the Contractor herein contained which is, as 

of the date hereof, found to be materially false or the Contractor is at any time 
hereafter found to be in breach thereof; 

 
(o) the Contractor submits to the RSCL any statement, notice or other document, in 

written or electronic form, which has a material effect on the RSCL’s rights, 
obligations or interests and which is false in material particulars; 

 
(p) the Contractor has failed to fulfil any obligation, for which failure Termination 

has been specified in this Agreement; or 
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(q) the Contractor commits a default in complying with any other provision of this 

Agreement if such a default causes a Material Adverse Effect on the Project or 
on the RSCL. 

 
 

18.1.2 Without prejudice to any other rights or remedies which the RSCL may have 
under this Agreement, upon occurrence of a Contractor Default, the RSCL 
shall be entitled to terminate this Agreement by issuing a Termination 
Notice to the Contractor; provided that before issuing the Termination 
Notice, the RSCL shall by a notice inform the Contractor of its intention to 
issue such Termination Notice and grant 15 (fifteen) days to the Contractor 
to make a representation, and may after the expiry of such 15 (fifteen) days, 
whether or not it is in receipt of such representation, issue the Termination 
Notice. 
 

18.1.3 After termination of this Agreement for Contractor Default, the RSCL may 
complete work and/or arrange for any other entities to do so. The RSCL and 
these entities may then use any Materials, Plant and equipment, 
Contractor’s drawings, documents made by or on behalf of the Contractor 
and the contractor shall have no entitlement to remove and or take 
possession of any plant, machineries, materials, equipment’s without the 
consent of RSCL who shall then have the entitlement to engage and use 
these for completing the balance work as may be in the best interest of the 
work. In that event the certificate of any payment, fee, charge that may be 
due to contractor for such use shall be final and binding. 
 

18.2 Termination for RSCL’s convenience 
 

 
Notwithstanding anything stated hereinabove, the RSCL may terminate this 
Agreement for convenience. The termination shall take effect 30 (thirty) days from 
the date of notice hereunder. This shall amount to foreclosure of contract whereby 
the parties will treat the contract as nullified and settled the account in such a way 
that no party retains any unearned benefit at the point of foreclosure. 

 
18.3 Requirements after Termination 
 

Upon Termination of this Agreement, the Contractor shall comply with and conform 
to the following: 
 
(a) deliver to the RSCL all Plant and Materials which shall have become the 

property of the RSCL 
  

(b) deliver all relevant records, reports, Intellectual Property and other licenses 
pertaining to work, Maintenance and in case of Termination occurring after the 
Provisional Certificate has been issued, the “as built’ Drawings for work; 
 

(c) transfer and/or deliver all Applicable Permits to the extent permissible under 
Applicable Laws; and 
 

(d) vacate the Site within 15 (fifteen) days or any further period if permitted by 
RSCL in writing. 
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(e) In event contractor for whatever reason fails to vacate the site, where upon he 

has no permission to enter for performance of work, he shall be declared as 
unauthorised person and thereafter shall be liable to all actions as trespassers 
as and when he, his agents, vendors, subcontractor or anyone without 
permission of RSCL attempts to enter the site. 

 
18.4 Termination for Employer Default 
 
18.4.1 In the event that any of the defaults specified below shall have occurred, and the 

Authority fails to cure such default within a Cure Period of 90 (ninety) days or such 
longer period as has been expressly provided in this Agreement, the Authority shall be 
deemed to be in default of this Agreement (the “Authority Default”) unless the default 
has occurred as a result of any breach of this Agreement by the Contractor or due to 
Force Majeure. The defaults referred to herein shall include:  

 
(a) the Authority commits a material default in complying with any of the provisions 

of this Agreement and such default has a Material Adverse Effect on the 
Contractor;  

 
(b) the Authority has failed to make payment of any amount due and payable to the 

Contractor within the period specified in this Agreement;  
 
 

(c) the Authority repudiates this Agreement or otherwise takes any action that 
amounts to or manifests an irrevocable intention not to be bound by this 
Agreement; or  
 

(d) the Authority’s Engineer fails to issue the relevant Interim Payment Certificate 
within 60 (sixty) days after receiving a statement and supporting documents.  

 
18.4.2 Without prejudice to any other right or remedy which the Contractor may have under 

this Agreement, upon occurrence of an Authority Default, the Contractor shall be 
entitled to terminate this Agreement by issuing a Termination Notice to the Authority; 
provided that before issuing the Termination Notice, the Contractor shall by a notice 
inform the Authority of its intention to issue the Termination Notice and grant 15 (fifteen) 
days to the Authority to make a representation, and may after the expiry of such 15 
(fifteen) days, whether or not it is in receipt of such representation, issue the 
Termination Notice.  

 
18.5 Valuation of Unpaid Works 

 
 
18.5.1 Within a period of 45 (forty-five) days after Termination, as the case may be, has 

taken effect, the EIC shall proceed to determine as follows the valuation of unpaid 
Works (the “Valuation of Unpaid Works”):  
(a) value of the completed stage of work, less payments already made; 
 
(b) reasonable value of the partially completed stages of works as on the date of 

Termination, only if such works conform with the Specifications and Standards; 
and 
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(c) value of Maintenance, if any, for completed months, less payments already 
made, and shall adjust from the sum thereof 

 
(i) any other amounts payable or recoverable, as the case may be, in 

accordance with the provisions of this Agreement; and  
(ii) all taxes due to be deducted at source. 

(d) The rates to be operated for this clause shall be on SOR used for preparation of 
estimate adjusted for contract price quoted (% above/below estimated cost) 
including escalation if permissible. 
  

18.5.2 The Valuation of Unpaid Works shall be communicated by RSCL to the Contractor, 
within a period of 30 (thirty) days from the date of valuation. 

 

18.6 Termination Payment 
 

18.6.1 Upon Termination on account of Contractor’s Default, the RSCL shall: 
 

(a) encase and appropriate the Performance Security and Retention Money, or in 
the event the Contractor has failed to replenish or extend the Performance 
Security, claim the amount, as agreed pre-determined compensation to the 
RSCL for any losses, delays and cost of completing work and Maintenance, if 
any; 

 
(b) encase and appropriate the bank guarantee, if any, for and in respect of any 

dues as may be recoverable from the contractor. 
 
(c) pay to the Contractor, by way of Termination Payment, an amount equivalent to 

the Valuation of Unpaid Works after adjusting any other sums payable or 
recoverable, as the case may be, in accordance with the provisions of this 
Agreement. 

 
 
18.7 Other rights and obligations of the Parties  

 
Upon Termination for any reason whatsoever 

 
 

(a) property and ownership in all Materials, Plant and Works and the Work shall, as 
between the Contractor and the RSCL, vest in the RSCL in whole; 

 
(b) risk of loss or damage to any Materials, Plant or Works and the care and 

custody thereof shall pass from the Contractor to the RSCL; and 
 
(c) the RSCL shall be entitled to restrain the Contractor and any person claiming 

through or under the Agreement from entering upon the Site or any part of the 
Project except for taking possession of materials, stores, implements, 
construction plants and equipment of the Contractor, which have not been 
vested in the RSCL in accordance with the provisions of this Agreement. 

 
CLAUSE 19  
LIABILITY AND INDEMNITY 
 

19.1 General indemnity 
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The Contractor will indemnify, defend, save and hold harmless the RSCL and its 
officers, servants, agents, Government Instrumentalities and Government owned 
and/or controlled entities/enterprises, (the “RSCL Indemnified Persons”) against 
any and all suits, proceedings, actions, demands and third party claims for any 
loss, damage, cost and expense of whatever kind and nature, whether arising out 
of any breach by the Contractor of any of its obligations under this Agreement or 
from any negligence under the Agreement, or tort or on any other ground 
whatsoever, except to the extent that anysuch suits, proceedings, actions, 
demands and claims have arisen due to any negligent act or omission, or breach or 
default of this Agreement on the part of the RSCL Indemnified Persons. 

 
19.2 Indemnity by the Contractor 

  
19.2.1 The Contractor shall fully indemnify, hold harmless and defend the RSCL 

and the RSCL Indemnified Persons from and against any and all loss and/or 
damages arising out of or with respect to: 

 
(a) failure of the Contractor to comply with Applicable Laws and Applicable 

Permits; 
(b) payment of taxes required to be made by the Contractor in respect of 

the income or other taxes of the Sub-contractors, suppliers and 
representatives; or 

(c) non-payment of amounts due as a result of Materials or services 
furnished to the Contractor or any of its Sub-contractors which are 
payable by the Contractor or any of its Sub-contractors.  

19.2.2 The Contractor shall fully indemnify, hold harmless and defend the RSCL 
Indemnified Persons from and against any and all suits, proceedings, 
actions, claims, demands, liabilities and damages which the RSCL 
Indemnified Persons may hereafter suffer or pay by reason of any 
demands, claims, suits or proceedings arising out of claims of infringement 
of any domestic or foreign patent rights, copyrights or other intellectual 
property, proprietary or confidentiality rights with respect to any materials, 
information or process used by the Contractor or by the Sub-contractors in 
performing the Contractor’s obligations or in any way incorporated in or 
related to the Project. If in any such suit, action, claim or proceedings, a 
temporary restraint order or preliminary injunction is granted, the Contractor 
shall make every reasonable effort, by giving a satisfactory bond or 
otherwise, to secure the revocation or suspension of the injunction or 
restraint order. If, in any such suit, action, claim or proceedings, the Work, 
or any part thereof or comprised therein, is held to constitute an 
infringement and its use is permanently enjoined, the Contractor shall 
promptly make every reasonable effort to secure for the RSCL a license, at 
no cost to the RSCL, authorizing continued use of the infringing work. If the 
Contractor is unable to secure such license within a reasonable time, the 
Contractor shall, at its own expense, and without impairing the 
Specifications and Standards, either replace the affected work, or part, or 
process thereof with non-infringing work or part or process, or modify the 
same so that it becomes non-infringing. 

 
CLAUSE 20  
LABOUR LAWS 
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20.1 Labour Laws to be complied by the Contractor. 

 
 

Notwithstanding any provision as may here below, Contractor without an exception 
and limitation shall be liable for complete adherence and responsibilities arising out 
of all the labour laws as may be in force or as may become effective from time to 
time.The contractor shall obtain a valid license under the Contractor Labour (R & B) 
Act 1970, and the Contract Labour (Regulation and Abolition) Central Rules 1971, 
before the commencement of the work, and continue to have a valid license until 
the completion of the work. The contractor shall also abide by the provisions of the 
Child Labour (Prohibition and Regulation) Act, 1986. The contractor shall also 
comply with the provisions of the building and other construction Workers 
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. 
 
The contractor shall ensure the registration of all eligible workers (inclusive of those 
of subcontractors and petty contractors) with construction workers welfare board. 
 
Any failure to fulfill these requirements shall attract the penal provisions of this 
contract arising out of the resultant non- execution of the work. 
 
No labour below the age of fourteen years shall be employed on the work. 

 
20.2 Payment of Wages: 

 

ii. The contractor shall pay to labour employed by him either directly or through 
sub-contractors, wages not less than fair wages as defined in the Contractor’s 
Labour Regulations or as per the provisions of the contract Labour (Regulation 
and Abolition) Central Rules, 1971, wherever applicable. 

 
  

iii. The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the work, 
including any labour engaged byhis sub-contractors in connection with the said 
work, as if the labour had been immediately employed by him. 
 

iv. In respect of all labour directly or indirectly employed in the works for 
performance of the contractor’s part of this contract, the contractor shall 
comply with or cause to be complied with the Central Public Works 
Department contractor’s Labour Regulations made by Government from time 
to time in regard to payment of wages, wages period, deductions from wages 
recovery of wages not paid and deductions un-authorized made, maintenance 
of wage books or wage slips, publication of scale of wages and other terms of 
employment, inspection and submission of periodical returns and all other 
matters of the like nature or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable. 
 

v. (a) The Engineer-in-Charge concerned shall have the right to deduct from the 
money due to the contractor any sum required or estimated to be required 
for making good the loss suffered by a worker or workers by reasons of 
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non-fulfillment of the conditions of the contract for the benefit of the workers, 
non-payment of wages or of deductions made from his or their wages which 
are not justified by their terms of the contract or non-observance of the 
Regulations. 

 

(b) Under the provision of Minimum Wages (Central) Rules 1950, or statutory 
modification thereof,the contractor is bound to allow to the labors directly or 
indirectly employed in the works one day rest for 6 days continuous work 
and pay wages at the same rate as for duty. In the event of default, the 
Engineer-in-Charge shall have the right to deduct the sum or sums not paid 
on account of wages for weekly holidays to any labors and pay the same to 
the persons entitled thereto from any money due to the contractor by the 
Engineer-in- Charge concerned. 
 
In the case of Chhattisgarh, however, as the all-inclusive minimum daily 
wages fixed under Notification of the Chhattisgarh Administration ACT -------
-------- as amended from time to time are inclusive of wages for the weekly 
day of rest, the question of extra payment for weekly holidays would not 
arise. 
 

vi. The contractor shall comply with the provisions of the Payment of Wages Act, 
1936,Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 
Compensation Act,1923, Industrial Disputes Act, 1947, Maternity Benefits the 
modifications thereof or anyother laws relating thereto and the rules made 
there under from time to time. 

 

vii. The contractor shall indemnify and keep indemnified RSCL against payment to 
be made under and for the observance of the laws aforesaid and the 
Contractor’s Labour Regulation without prejudice to his right to claim indemnify 
from his sub-contractors. 
 

viii. The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract. 
 

ix. Whatever is the minimum wage for the time being, or if the wage payable is 
higher than such wage, such wage shall be paid by the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar shall 
not be entitled to deduct or recover any amount from the minimum wage 
payable to the workmen as and by way of commission or otherwise. 
 

x. The contractor shall ensure that no amount by way of commission or otherwise 
is deducted or recovered by the Jamadar from the wage of workmen. 

 

20.3 PANELTY FOR EACH DEFAULT TO PROVIDE FACILITIES: 

 

All provisions of concerned labour law shall be liability of the Contractor and 
consequences there from any noncompliance shall be liability of the Contractor. 
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It shall be expressed duty of Contractor to comply with all Welfare measures as 
may reasonable be expected to be discharged by the Contractor. 

 

CLAUSE 21 
SAFETYCODE, MODELRULESFOR PROTECTIONOFHEALTH&SANITARY 
ARRANGEMENTS FOR WORKERS EMPLOYED BY RSCL OR ITS 
CONTRACTORS, LABOUR REGULATIONS. 
 
1. Contractor shall provide all required safety measures such as safety helmets, safety 

jackets, safety belts etc. to his staff & workmen’s. 
 

2. Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can 
be done safely from ladders. When a ladder is used, an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well 
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall 
be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical). 

 
3. Safe means of access shall be provided to all working Places. Uniform step spacing of 

not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the sites or work shall be so 
stacked or Placed as to cause danger or inconvenience to any person or the public. 
The contractor shall provide all necessary fencing and lights to protect the public from 
accident and shall be bound to bear the expenses of defense of every suit, action or 
other proceedings at law that may be brought by any person for injury sustained owing 
to neglect of the above precautions and to pay any damages and cost which may be 
awarded in any such suit, action or proceedings to any such person or which may, with 
the consent of the contractor, be paid to compensate any claim by any such person. 
 

4. Excavation and Trenching: – All trenches 1.2m. (4ft.) or more in depth, shall at all times 
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof 
Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above the 
surface of the ground. The side of the trenches which are 1.5m. (5ft.) or more in depth 
shall be stepped back to give suitable slope or securely held by timber bracing, so as 
to avoid the danger of sides collapsing. The excavated materials shall not be Placed 
within 1.5m. (5ft.) of the edges of the trench or half of the depth of the trench whichever 
is more. Cutting shall be done from top to bottom. Under no circumstances 
undermining or undercutting shall be done. 

 
5. Demolition: – Before any demolition work is commenced and also during the progress 

of the work. 

 

(i) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

 
(ii) No electric cable or apparatus which is liable to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically charged. 
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(iii) All practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

 
6. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned: - 
 

7. The Contractor shall not employ men and women below the age of 18 years on the 
work of painting with products containing lead in any form. Wherever men above the 
age of 18 are employed on the work of lead painting, the following precaution should 
be taken: 
 

8. RSCL may require, when necessary medical examination of workers. 
 

9. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
Places of work. 
 

10. In every work Place, there shall be provided and maintained at suitable Places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking. 
 

11. Where drinking water is obtained from an intermittent public water supply, each 
workPlace shall be provided with storage where such drinking water shall be stored. 
 

12. Every water supply or storage shall be at a distance of not less than 50 feet from any 
latrine drain or other source of pollution. Where water has to be drawn from an existing 
well which is within such proximity of latrine, drain or any other source of pollution, 
thewell shall be properly chlorinated before water is drawn from it for drinking. All such 
wellsshall be entirely closed in and be provided with a trap door which shall be dust 
waterproof. 

 
13. A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a 
month.The contractor shall supply only potable water in the labour camp sample of 
water shallbe drawn from the source of water supply in the labour camps every months 
and got tested from the Municipal Corporation’s lab by the contractor .Wherever 
drinking water is supplied to the labour camps through tankers. Samples shall be 
drawn from the tankers and got tested. Water storage tanks chlorine tablets shall be 
added from time to time as per requirement so that portability of water remains intact 
No extra payment shall be made on this account. 

 
CLAUSE 22  
MISCELLANEOUS 

 

22.1 Governing law and jurisdiction 
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This Agreement shall be construed and interpreted in accordance with and 
governed by the laws of India, and the courts at Raipur shall have exclusive 
jurisdiction over matters arising out of or relating to this Agreement. 

 
22.2 Waiver of immunity  

Each Party unconditionally and irrevocably: 
 

(a) agrees that the execution, delivery and performance by it of this Agreement 
constitute commercial acts done and performed for commercial purpose; 

 
(b) agrees that, should any proceedings be brought against it or its assets, 

property or revenues in any jurisdiction in relation to this Agreement or any 
transaction contemplated by this Agreement, no immunity (whether by 
reason of sovereignty or otherwise) from such proceedings shall be claimed 
by or on behalf of the Party with respect to its assets; 

 
(c) waives any right of immunity which it or its assets, property or revenues now 

has, may acquire in the future or which may be attributed to it in any 
jurisdiction; and 

 
(d) consents generally in respect of the enforcement of any judgement or award 

against it in any such proceedings to the giving of any relief or the issue of 
any process in any jurisdiction in connection with such proceedings 
(including the making, enforcement or execution against it or in respect of 
any assets, property or revenues whatsoever irrespective of their use or 
intended use of any order or judgement that may be made or given in 
connection therewith). 

  
22.3 Delayed payments 
 

The interim payments shall generally be made as per the provision of the contract. 
However, it is clearly understood that all such payments are to be treated as and by 
way of advance against the final consideration and therefore there shall be no 
entitlement of any compensation for any inconvenience on account of delay being 
caused in payment of interim certificate. 

 
22.4 Waiver 

  
22.4.1 Waiver, including partial or conditional waiver, by either Party of any default 

by the other Party in the observance and performance of any provision of or 
obligations under this Agreement: - 

 
(a) shall not operate or be construed as a waiver of any other or subsequent 

default thereof or of other provisions of or obligations under this Agreement; 
 

(b) shall not be effective unless it is in writing and executed by a duly 
authorized representative of the Party; and 
 

(c) shall not affect the validity or enforceability of this Agreement in any 
manner. 
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22.4.2 Neither the failure by either Party to insist on any occasion upon the 
performance of the terms, conditions and provisions of this Agreement or 
any obligation there under nor time or other indulgence granted by a Party 
to the other Party shall be treated or deemed as waiver of such breach or 
acceptance of any variation or the relinquishment of any such right 
hereunder. 

 
22.5 Liability for review of Documents and Drawings  

 
Except to the extent expressly provided in this Agreement: 
 

(a) no review, comment or approval by the RSCL or the EIC of any Document 
or Drawing submitted by the Contractor nor any observation or inspection of 
the construction, or maintenance of the Work nor the failure to review, 
approve, comment, observe or inspect hereunder shall relieve or absolve 
the Contractor from its obligations, duties and liabilities under this 
Agreement, the Applicable Laws and Applicable Permits; and 
 

(b) the RSCL shall not be liable to the Contractor by reason of any review, 
comment, approval, observation or inspection referred to in Sub-clause (a) 
above. 

 
22.6 Exclusion of implied warranties etc. 
 

This Agreement expressly excludes any warranty, condition or other undertaking 
implied at law or by custom or otherwise arising out of any other agreement 
between the Parties or any representation by either Party not contained in a binding 
legal agreement executed by both Parties. 

 
22.7 Entire Agreement 
 

This Agreement and the Schedules together constitute a complete and exclusive 
statement of the terms of the agreement between the Parties on the subject hereof, 
and no amendment or modification hereto shall be valid and effective unless such 
modification or amendment is agreed to in writing by the Parties and duly executed 
by persons especially empowered in this behalf by the respective Parties. All prior 
written or oral understandings, offers or other communications of every kind 
pertaining to this Agreement are abrogated and withdrawn. For the avoidance of 
doubt, the Parties hereto agree that any obligations of the Contractor arising from 
the Request for Qualification or Request for Proposals, as the case may be, shall 
be deemed to form part of this Agreement and treated as such. 

 

 
22.8 Severability 
 

If for any reason whatever, any provision of this Agreement is or becomes invalid, 
illegal or unenforceable or is declared by any court of competent jurisdiction or any 
other instrumentality to be invalid, illegal or unenforceable, the validity, legality or 
enforceability of the remaining provisions shall not be affected in any manner, and 
the Parties will negotiate in good faith with a view to agreeing to one or more 
provisions which may be substituted for such invalid, unenforceable or illegal 
provisions, as nearly as is practicable to such invalid, illegal or unenforceable 
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provision. Failure to agree upon any such provisions shall not be subject to the 
Dispute Resolution Procedure set forth under this Agreement or otherwise. 

 
22.9 Notices 
 

Any notice or other communication to be given by any Party to the other Party 
under or in connection with the matters contemplated by this Agreement shall be in 
writing and shall be addressed to following offices. 
 
a) For Contractor 
_______________ 
 
b) For RSCL 
____________ 
 

22.10 Counterparts 
 

This Agreement may be executed in two counterparts, each of which, when 
executed and delivered, shall constitute an original of this Agreement. 

 

22.11 Limitation of Liability 
  

22.11.1 Neither Party shall be liable to the other Party for loss of use of any 
Works, loss of profit, loss of any contract or for any indirect or 
consequential loss or damage which may be suffered by the other Party 
in connection with this Agreement’ 
 

22.11.2 The total liability of one Party to the other Party under and in 
accordance with the provisions of this Agreement, shall not exceed the 
Contract Price. For the avoidance of doubt, this Clause shall not limit the 
liability in any case of fraud, deliberate default or reckless misconduct by 
the defaulting Party. 

 
22.12 WORK IN MONSOON: 
 

When the work continues in monsoon, the contractor shall maintain minimum 
labour force required, for the work and plan and execute the construction and 
erection work according to the prescribed schedule. No extra rate will be 
considered for such work in monsoon. During monsoon and entire constructing 
period the contractor shall keep the site free from water at his own cost. 

 
 
 
22.13 ASSISTANCE TO ENGINEER-IN-CHARGE: 

 
Contractor shall make available to Engineer-in-charge free of cost all necessary 
instruments and assistance in checking of any work made by the contractor for 
taking measurement of work. 
 

22.14 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 
 

If at any time from the commencement of work, the owner shall for any reasons 
whatsoever not require the whole or part thereof a specified in the Tender to be 
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carried out, the Engineer-in-charge shall give notice in writing of the contractor, who 
shall have no claim to any payment or compensation whatsoever on account of any 
profit or advantage which he might have derived from execution of work in full, but 
which he did not derive in consequence of the full amount of the work not having 
been carried neither shall be have any claim for compensation by reason if any 
alternations having been made in original specifications, drawings and instructions 
which shall involve any curtailment of the work as originally contemplated. In case, 
contractor is a partnership firm, the prior approval in writing shall be obtained from 
the RSCL, before any change is made in the constitution of the firm, where the 
contractor is an individual or a Hindu Undivided Family business concern, such 
approval as aforesaid shall, likewise be obtained before sub-contractor enters into 
any agreement with other parties where under the reconstituted firm would have 
the right to carry out the work hereby undertaken by the contractor. In either case if 
prior approval as aforesaid is not obtained, the contract shall be deemed to have 
been allotted in contravention of sub- letting clause hereof and the same action 
may be taken and the same consequence shall ensure as provided in the sub-
letting clause. 
 

22.15 IN EVENT OF DEATH OF CONTRACTOR: 
 

Without prejudice to any of the right or remedies under the contract, if the 
contractor dies, the owner shall have the option of terminating the contract without 
compensation to the contractor.  
 

22.16 MEMBER OF THE OWNER NOT INDIVIDUALLY LIABLE:  
 

No official or employee of the owner shall in any way be personally bound or liable 
for the acts or obligations of the owner under the contract or answerable for any 
default or omission in the observance or performance of the acts, matters or things 
which are herein contained.  

 
22.17 BREACH OF CONTRACT BY CONTRACTOR: 

 
If the contractor fails to perform the work under the contract with due diligence or 
shall refuse or neglect to comply with instruction given to him, by the Engineer-in-
charge in accordance with the contract, or shall contravene the provisions of the 
contract ,the RSCL may give notice in writing to the contractor to make good such 
failure, neglect or contravention. Should the Contractor fail to comply with such 
written notice within twenty eight (28) days of receipt, if the MNAGING DIRECTOR 
Raipur Smart City Limited shall think fit, it shall be lawful for the RSCL, without 
prejudice to any other rights, the contractor may have under the contract, to 
terminate the contract for all part of the works, and to make any other 
arrangements it shall deem necessary to complete the work outstanding under the 
contract at the time of termination. In this event CLAUSE 22.24 (Subletting of work) 
and 22.25 (Sub-Contracts for Temporary Works etc.) hereof shall be invoked and 
the performance security shall immediately become due and payable to the RSCL 
the value of the work done on the date of termination and not paid for shall stand 
forfeited to the RSCL and the RSCL shall have entitlement to use of any works 
which the contractor may have at the site at the time of termination of the contract. 
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22.18 The following conditions are being included in this Tender and shall be considered as a 
part of Tender document.  
1. Contractors have to Place information board showing details of work at site 

at his own cost as per details given by Department. i.e. Name of work, 
Name of Contractor, Project cost, work sanction detail, detail of work order 
and time limit, Address of Executive Engineer & Phone No. & Fax No. 

2. If Contractor will not furnish a Photograph of the Board Placed on site 
showing the details as above department will retain Rs. 1,00,000.00 of 
Tender amount temporarily from the running bill. 

3. A work of building is carried out at one plot but in the case of water supply 
line, drainage line etc. or any other service line, the work carried out in 
length, in this case one board should be Placed on both ends and other 
boards should be Places as per the instruction of Engineer in charge. 

4. The Engineer-in-Charge may require the contractor to dismiss or remove 
from the site of the work any person or persons in the contractors’ employ 
on the work who may be incompetent or misconduct himself and the 
contractor shall forthwith comply with such requirements. In respect of 
maintenance /repair of renovation works etc. where the labour have an easy 
access to the individual houses, the contractor shall issue identity cards to 
the laborer’s, whether temporary or permanent and he shall be responsible 
for any untoward action on the part of such labour. AE/JE will display a list 
of contractors working in the colony/ blocks on the notice board in the 
colony and also at the service center, to apprise the residents about the 
same. 

5. However, the Engineer-in-charge, through a notice, may require the 
contractor to remove the illegal occupation any time on or before 
construction and delivery. 

 
CLAUSE 23  
CLAIMS, DISPUTES & ARBITRATION 
 

23.1 Contractor’s Claims 
 
23.1.1 Contractor’s Claims - If the Contractor considers himself to be entitled to any 

extension of the Time for Completion and/or any additional payment, under any 
Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give notice to the Engineer, describing the event or circumstance 
giving rise to the claim. The notice shall be given as soon as practicable, and not 
later than 28 days after the Contractor became aware, or should have become 
aware, of the event or circumstance. 
 
If the Contractor fails to give notice of a claim within such period of 28 days, the 
Time for Completion shall not be extended, the Contractor shall not be entitled to 
additional payment, and the Employer shall be discharged from all liability in 
connection with the claim. Otherwise, the following provisions of this Sub-Clause 
shall apply. 
 

23.1.2 The Contractor shall also submit any other notices which are required by the 
Contract, and supporting particulars for the claim, all as relevant to such event or 
circumstance. 
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The Contractor shall keep such contemporary records as may be necessary to 
substantiate any claim, either on the Site or at another location acceptable to the 
Engineer. Without admitting the Employer’s liability, the Engineer may, after 
receiving any notice under this Sub-Clause, monitor the record-keeping and/or 
instruct the Contractor to keep further contemporary records. The Contractor shall 
permit the Engineer to inspect all these records, and shall (if instructed) submit 
copies to the Engineer. 

 
23.1.3 Within 28 days after the Contractor became aware (or should have become aware) 

of the event or circumstance giving rise to the claim, or within such other period as 
may be proposed by the Contractor and approved by the Engineer, the Contractor 
shall send to the Engineer a fully detailed claim which includes full supporting 
particulars of the basis of the claim and of the extension of time and/or additional 
payment claimed. If the event or circumstance giving rise to the claim has a 
continuing effect: 

 
(a) this fully detailed claim shall be considered as interim; 
(b) the Contractor shall send further interim claims at monthly intervals, giving the 

accumulated delay and/or amount claimed, and such further particulars as the 
Engineer may reasonably require; and 

(c) the Contractor shall send a final claim within 28 days after the end of the effects 
resulting from the event or circumstance, or within such other period as may be 
proposed by the Contractor and approved by the Engineer. 

 
23.1.4 Within 28 days after receiving a claim or any further particulars supporting a 

previous claim, or within such other period as may be proposed by the Engineer 
and approved by the Contractor, the Engineer shall respond with approval, or with 
disapproval and detailed comments. He may also request any necessary further 
particulars, but shall nevertheless give his response on the principles of the claim 
within the above defined time period. 

 
23.1.5 Within the above defined period of 28 days, the Engineer shall determine (i) the 

extension (if any) of the Time for Completion (before or after its expiry) in 
accordance with Sub-Clause 8.5, and/or (ii) the additional payment (if any) to which 
the Contractor is entitled under the Contract. 

 
Each Payment Certificate shall include such additional payment for any claim as 
has been reasonably substantiated as due under the relevant provision of the 
Contract. Unless and until the particulars supplied are sufficient to substantiate the 
whole of the claim, the Contractor shall only be entitled to payment for such part of 
the claim as he has been able to substantiate. 

 
If the Engineer does not respond within the timeframe defined in this Clause, either 
Party may consider that the claim is rejected by the Engineer and any of the Parties 
may refer this as Dispute in accordance & can seek remedy as per provisions of 
clause No. 23.2. 

 
The requirements of this Sub-Clause are in addition to those of any other Sub-
Clause which may apply to a claim. If the Contractor fails to comply with this or 
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another Sub-Clause in relation to any claim, any extension of time and/or additional 
payment shall take account of the extent (if any) to which the failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded. 

 
23.2 RESOLUTION OF DISPUTES: 

 
Except or otherwise specifically provided in the contract, all disputes concerning 
questions of fact arising under the contract shall be decided by the Engineer in 
charge, subject to a written appeal by the Contractor to the Engineer in charge as 
per provisions of clause No. 23.1 and these decisions shall be final and binding on 
the parties hereto. Any disputes or difference including those considered as such 
by only one of the parties arising out of or in connection with this contract shall be 
to the extent possible settled amicably between the parties. If amicable settlement 
cannot be reached then all disputed issues shall be settled as provided in 
accordance with the provisions given in (a) below. 
  
a) DISPUTE OR DIFFERENCES TO BE REFERRED TO: 

 
If at any time, any question, disputes or differences of any kind whatsoever shall 
arise between Engineer-In-Charge and the contractor upon or in relation to or in 
connection with this contract, either party may forthwith give to the other, notice in 
writing of the existence of such question, dispute or difference as to any decision, 
opinion, instruction, direction, certificate or evaluation of the Engineer in charge.  
 
The question or difference shall be settled by the Managing Director, Raipur Smart 
City Limited who shall state his decision in writing and give notice of the same to 
the Engineer-In-Charge and to the contractor. Such decision shall be final & binding 
upon both parties to the contract and work on contract if not already breached or 
abandoned shall proceed normally unless and until the same shall be revised (or 
upheld) due to any Judicial proceeding. Should Managing Director Raipur Smart 
City Limited fail to give a decision within three (3) calendar months after issuance of 
notice of a question, dispute or difference or if the contractor is dissatisfied with any 
such decision of Managing Director Raipur Smart City Limited, then the matter may 
be referred to court of law subject to RAIPUR JURICDICTION . 
 

23.3 ARBITRATION -  Provision of ARBRITATION should be considered deleted wherever 
written in the whole Tender. 

 
IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS 
AGREEMENT AS OF THE DAY, MONTH AND YEAR FIRST ABOVE WRITTEN. 
 
  
SIGNED, SEALED AND  SIGNED, SEALED AND  
DELIVERED  DELEVERIED 
For and on behalf of RSCL For and on behalf of 
by:  THE CONTRACTOR by: 
 
(Signature) (Signature) 
(Name) (Name)  
(Designation) (Designation)  
In the presence of: 1.  
2.  
{COUNTERSIGNED and accepted by: 
Name and particulars of other members of the Organization} 
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SECTION V –CONDITIONS OF PARTICULAR APPLICATION 

 
Following Clauses from General Conditions of Contract are Added/modified as under 
 
CLAUSE 5  
PERFORMANCE SECURITY AND RETENTION MONEY 

 
5.1 Performance Security 
 
Addition of following sub clauses 
 
5.1.4 If  the Tender of the successful Tenderer is unbalanced or “front-loaded” in relation to 

the Executive Engineer’s estimate of the competent authority real cost of the work to 
be performed under the contract by more than the amount of the security deposit 
mentioned in Contract Data hereof , the  competent Authority may require that the 
amount of the performance security set forth in Contract Data hereof be increased at 
the expense of the successful Tenderer to a level sufficient to protect the Authority 
against financial loss in the event of subsequent default of the successful renderer 
under the contract. In case, where the aggregate of expected contract payments 
would, any time, exceed the Executive Engineer’s estimate of actual work performed 
by more than the amount of security deposit specified in Contract Data such security 
shall be increased accordingly at the expenses of the expense of the successful 
Tender upto a limit/level mentioned above. 

 
5.1.5 If the contractor fails to complete the work or left the work incomplete, additional 

performance security shall be forfeited by RSCL & the agreement shall be terminated 
and action shall be taken in accordance with Clause No. 18 of Section IV, General 
conditions of contract. 

 
5.4 Release of Performance Security  

 
5.4.1 5% Retention deposit deducted from RA Bills will be released after completion of project 

within 60 days from the date of the final bill payment. 
 
5.4.2 5% performance Bank guarantee will be released within 60 days period after completion 

of defects liability period provided that there is no defect detected or rectified /complied 
as per the direction given by EIC, within the said periods. Contractor has to extend initial 
performance security for 5% contract value up to the end defects liability period.  

 
5.4.3 Notwithstanding the aforesaid, the Parties agree that the RSCL shall not be obliged to 

release the Performance Security until all Defects identified during the Defects Liability 
Period have been rectified. RSCL shall have no liability in event of any delay caused in 
release/ return of the performance security on any ground what so ever. 

 
5.4.4 The performance guarantee will be in addition to the normal security to be deducted as 

per clause 1 of agreement for the execution of contract. 
 

5.4.5 The Tenderer/contractor shall give in advance authority letter(s) in favor of the RSCL, 
authorizing him to get all Bank’s Fixed Deposit receipts, Bank Guarantees (either 
normal security deposit and or for performance security) to get these Bank Receipts and 
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Guarantee deeds verified and got confirmed from the concerned Bank. It will be only 
after getting such confirmation that the RSCL shall pay any amount accordingly or 
refund the equal amount for which BG submitted has been duly verified and confirmed.   

 
CLAUSE 8 
DESIGN AND CONSTRUCTION OF THE WORK 
 
8.6 Liquidated Damage/Delay Damages 
 
Addition of following sub clause 
 
8.6.1 If contractors fail to achieve completion of the any of the Milestones he shall be 

liable to pay LD/Delay Damages for the default as specified in Contract data 
which shall be payable for delay for each week that is caused incompletion. 
RSCL will deduct amount of liquidated damages from due payments to 
contractor. The total amount of such delay damages shall not exceed the 10% of 
contract price. 

 
Amount shown against Milestones will be deducted on weekly basis on not 
achieving intermediate Milestones 1, 2 or delay in non-completion of work within 
stipulated contract period or extension of time granted by Employer for reasons 
other than contractor’s default. 

 
The Liquidated damages shall be released without interest or charges if 
contractor achieves Milestone 3 on or before completion of approved time limit 
including extension of time limit, if approved. 

 
CLAUSE 9  
QUALITY ASSURANCE, MONITORING AND SUPERVISION 
 
Addition of following sub clauses 
9.7 Progress report (modified clause) 

  
9.7.1 During the Construction Period, the Contractor shall, no later than 7 (seven) 

days after the close of each month, furnish to the RSCL a monthly progress 
report on progress of work in the format given elsewhere in this Tender and shall 
promptly give such other relevant information as may be required by the 
RSCL/PMC. Apart from this Contractor has to submit daily & weekly progress 
reports in the format approved by EIC/PMC.  

 
9.7.2 Monthly Progress Report. 

This report shall be submitted on a monthly basis within 5(five) calendar days 
from cut-off date, as agreed upon covering overall scenario of the project. The 
report shall include, but not limited to the following: 

 

 Executive Summary – Summary of major events / activities, completed 
during the period being reported. 

 Schedule versus actual percentage progress and progress curves for Sub-
ordering, Sub-Contracting, Constructing and Overall Project. 

 Area of concern / problem / hold-ups, impacts and action plans. 
 Activities executed, achievements during the month and targets for the 

following months. 
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 Analysis of critical activities and impact on overall completion. 
 Chronological achievement of key events indicating scheduled and actual 

occurrence dates. 
 Annexure giving status summary for drawings, MRs, equipment and 

materials delivery, Sub-contracting and construction. (Typical formats are 
enclosed herewith for contractor’s reference) 

 Resources deployment status against planned. 
 Change order status. 
 Construction photographs. 

 
 

(ii) Weekly Reports. 
  

This report will be prepared for Division Office and Construction site in summarized 
fashion and submitted on every Tuesday taking status as of Sunday by the 
contractor on weekly basis and will cover following items: 
 
 Activities completed (Sub-contracting, Construction etc.) 
 Resource deployed – men and machines. 
 Quantities and Productivity achieved in Key area of work. 
 Programme of work for the next week. 
 Record of Mondays lost, with the reasons. 
 Constraints. 
 The report / information may be transmitted preferably through Fax/mail. 

 
(iii) Daily Progress report. 

 Important activities for the day at site. 
 Receipt of major Equipment / Materials received at site. 

 
 

REQUIREMENT OF COPIES FOR SUBMISSION OF SCHEDULES & REPORTS. 
   

Sr. No. Name of Document 
No of 

Copies 
1. Overall Project Schedule 3 

2. Detailed Activity Network 3 
3. Functional Schedules 3 

4. Construction Network 3 

5. Monthly Progress Reports 3 

6. Weekly Progress Report 3 

7. Daily Bulletin 3 
 
  

Various typical formats for construction planning and reporting various activities of 
the Project are enclosed as Annexure. The format can be changed as per 
requirement of RSCL. 
 

9.14 Setting of site Laboratories: (clause modified)  
The contractor shall install site laboratory with testing equipment at site. The 
contractor shall ensure and certify the calibration of the equipment so installed and 
shall maintain the same in working order throughout the period of construction. The 
contractor shall also provide necessary trained staff for carrying out such tests for 
using such equipment. The tests shall be carried out under the supervision of the 
Engineer-in-charge/PMC/TPI. List of laboratory equipment’s is given below. 
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Sr. No. Description Quantity 

I General  

i) 
Oven – Electrically operated, thermostatically controlled, range upto 
200° C sensitivity 1 °C  

ii) Platform balance 300 kg capacity 1 No. 
iii) Balance 20 kg capacity - self indicating type 1 No. 
iv) Electronic Balance 5 kg capacity accuracy 0.5 gm 2 No. 

v) 
Water bath-electrically operated and thermostatically controlled with 
adjustable shelves, sensitivity 1°C  

 Thermometers:  
vi) Mercury-in-glass thermometer range 0° to250°C 4 No. 

 Mercury-in-steel thermometer with 30cm stem, range upto 30Q°C  
vii) Kerosene or gas stove or electric hot plate 1 No. 

viii) 

Glassware’s, spatulas, wire gauzes. steels scales, measuring tape, 
casseroles, katahis, enameled trays of assorted sizes, pestle-mortar, 
porcelain dishes, gunny bags, plastic bags, chemicals, digging tools like 
pickaxes, shovels etc.  

 Set of IS sieves with lid and pan:  
 450 mm diameter;  
 63mm, 53mm, 37.5mm, 26,5mm, 13.2mrn, 9.5 mm 6.7mm and 4.75mm 1 Set 

ix) Size  
 200 mm diameter:  
 2.36mrn, 2.0mm, 1.18mm, 600micron, 425micro,  2 set 
 300micron, 150micron, and 75micron  

x) Water testing kit 1 Set 
xi) First aid box 1 Set 
II For soil Sand &Aggregates  
i) Riffle Box 1 No. 
ii) Atterberg Limits (liquid and plastic limits) determination apparatus 1 Set 

iii) 
Compaction Test Equipment both 2.5 kg and 4.5 kg rammers (Light and 

1 Set 
Heavy comp active efforts)   

iv) 
Dry Bulk Density Test apparatus (sand pouring cylinder, tray, can etc.) 

1 Set 
Complete   

v) Speedy Moisture Meter complete with chemicals 1 Set 
Sr. No. Description Quantity 

vi) Post-hole Auger with extensions 1 Set 

vii) 
Core cutter apparatus 10 cm dia, 10/15 cm height, complete with dolly, 

1 Set 
rammer etc.   

viii) 
Aggregate Impact Value Test apparatus/Los 
Angeles Abrasion Test apparatus 1 Set 

ix) Flakiness and Elongation Test Gauges  

x) 
Standard measures of 30, 15 and 3 litres capacity along with standard 

1 Set 
tamping rod   

xi) California Bearing Ratio lest apparatus 1 Set 
xii) Unconfined compression test apparatus 1 Set 
III For bitumen and bituminous mixes  
i) Penetrometer with standard needles 1 Set 
ii) Riffle box—small size 1 No. 

iii) 

Centrifuge type bitumen extractor, hand operated, complete with 
petrol/commercial benzene 
 1 Set 

v) Marshall stability test apparatus, complete with all accessories 1 Set 

vi) 
Field density bottle along with cutting tray, chisel, hammer and standard 
sand 2 Nos. 

vii) 3 m straight edge 1 No. 
vii) Camber board 1 No. 
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Sr. No. Description Quantity 
viii) Core cutting machine with 10 cm dia diamond cutting edge 1 Set 
ix) Vacuum pump and 3 specific gravity bottles 1 Set 
IX For cement and concrete  
i) Vicat apparatus for testing setting limes 1 Set 
ii) Slump testing apparatus 4 Set 

iii) Compression and Flexural strength testing machine of 200 ton capacity 
with additional dial for flexural testing 1 No 

   
iv) Needle Vibrator 2 Nos. 
v) Air Meter 1 No. 

vi) Vibrating hammer for vibrating dry mix asfor Dry Lean Cement concrete 
sub-base 1 No. 

  

Note: The item and their numbers listed above in above list are minimum & additional 

requirement if any shall be decided by the Engineer as per requirements of the Project 

and modified accordingly 

 

Following sub clauses are added 

 
9.17 Inspection 

  
9.17.1 The RSCL/PMC and its authorised representative shall at all reasonable 

times: 
  

a) have full access to all parts of the Site and to all Places from which natural 
Materials are being obtained for use in work; and 
 

b) During production, manufacture and construction at the Site and at the Place 
of production, be entitled to examine, inspect, measure and test the Materials 
and workmanship, and to check the progress of manufacture of Materials. 
  

9.17.2 The Contractor shall give the RSCL/PMC and its authorised agents 
access,facilities and safety equipment for carrying out their obligations 
under this Agreement. 
 

9.17.3 The Contractor shall submit a monthly inspection report (the “Inspection 
Report”) to the RSCLand the Contractor bringing out the results of 
inspections and the remedial action taken by the Contractor in respect of 
Defects or deficiencies. For the avoidance of doubt, such inspection or 
submission of Inspection Report by the Contractor shall not relieve or 
absolve the Contractor of its obligations and liabilitiesunder this Agreement 
in any manner whatsoever. 

 
9.18 Samples  

The Contractor shall submit the following samples of Materials and relevant 
information to the RSCL/PMC for pre-construction review:  

a) manufacturer's test reports and standard samples of manufactured Materials; 
and 

b) samples of such other Materials as the RSCL/PMC may require. 
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9.19 Tests 
  
9.19.1 For determining that work conform to the Specifications and Standards, the 

RSCL/PMC shall require the Contractor to carry out or cause to be carried 
out tests, at such time and frequency and in such manner as specified in 
this Agreement, and in accordance with Good Industry Practice for quality 
assurance. 

 
9.19.2 In the event that results of any tests conducted establish any Defects or 

deficiencies in work, the Contractor shall carry out remedial measures and 
furnish a report to the RSCL/PMC in this behalf. The RSCL/PMC shall 
require the Contractor to carry out or cause to be carried out tests to 
determine that such remedial measures have brought work into compliance 
with theSpecifications and Standards, and the procedure shall be repeated 
until such Works conform to the Specifications andStandards. 

 
9.19.3 All expenditure including travel, lodging boarding of RSCLEngineers and/or 

its representatives shall be borne by the contractor. 
  

Testing of materials:  
When required by the Engineer-in-charge the contractor(s) shall supply for the 
purpose of testing samples of all materials proposed to be used in the works. 
Samples submitted either to govern bulk supplies or required for testing before use 
shall be in suitable packages to contain them and shall be provided free of charge 
by the contractor. The cost of testing shall be borne by the contractor even if the 
result of the sample confirms or do not confirm to the relevant BIS code and 
specifications.  

(i) The test certificates regarding its property including indication of its 
Thermo-Mechanically treated must accompany every lot and shall be 
submitted to RAIPUR SMART CITY LIMITED before utilizing the same. 
Unless and until such certificate is submitted, the steel procure at site will 
not be allowed to be used. 

(ii) All expenditure required to be incurred for taking the samples 
conveyance, packing shall be borne by the contactor himself. 

(iii) The failed material shall be removed from the site by the contractor at his 
own cost within a week time of written order of the Engineer-in-charge. 
 

9.20 ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP: 
 
If it shall appear to the Engineer-in-charge that any work has been executed with 
materials of inferior description, or quality or are unsound or with unsound imperfect 
or unskilled workmanship or otherwise not in accordance with the contract shall, no 
demand in writing from Engineer-in-charge or his authorised representative 
specifying the work, materials or CLAUSEs complained of, notwithstanding that the 
same may have been inadvertently passed, certified and paid for forthwith rectify or 
remove and reconstruct the work, specified. 
 
In the event of failure to do so within a period to be specified by Engineer- in-charge 
in his aforesaid demand, contractor shall be liable to pay compensation at the rate 
of one (1) percent of the Tendered cost of work for every Ten (10) days limited to a 
maximum of Ten (10%) Percent of the value of work while his failure to do so 
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continue and in the case of any such failure the Engineer-in- charge may on expiry 
of the notice period rectify and remove and re-execute the work or remove and 
replace with other at the risk and cost of the Contractor. The decision of the 
Engineer-in- charge as to any question arising under this clause shall be final and 
conclusive. This compensation will be in addition to Performance Security, 
Retention deposit and Liquidated Damages. 
 

9.21 STANDARD NORMS FOR QUALITY CONTROL   
       

All tests for quality control shall be carried out as per provisions of relevant IS codes and 
as specified in item specifications. During course of the execution if any other laboratory 
is approved by RSCL for third party testing, the contractor can send the material in that 
laboratory also. The frequency for testing of samples (in either of the laboratories) shall 
be decided by EIC/PMC. 

 
9.22 CONDITION FORCEMENT: 

  
9.22.1 Cement required for the work shall be procured by the contractor. 

 
The contractor shall procure, only Ordinary Portland Cement (conforming to 
IS:8112). This procurement shall be from reputed manufacturers of cement 
having a production capacity of one million tons per annum or more as 
approved by Ministry of Industry, Government of India and holding license to 
use IS certification make for their product whose name shall be got 
approved from Engineer-in-charge. Supply of cement shall be taken in 50 
Kg. bags bearing manufacturer’s name or his registered trademark, if any 
and grade and type of cement as well as IS marking. 
 

9.22.2 The account of daily receipt and issue of cement shall be maintained in a 
register in the prescribed Performa and signed daily by the contractor or his 
authorized agent in token of its correctness. 

 
9.22.3 Samples of cement arranged by the contractor shall be taken by the 

Engineer-in-charge and got tested in accordance with provisions of relevant 
BIS Code. In case test results indicate that the cement arranged by the 
contractor does not conform to the relevant BIS codes the same shall stand 
rejected and shall be removed from the site by the contractor at his own 
cost within a week’s time of written order from the Engineer-in-charge. 

 
9.22.4 The contractor shall supply free of charge the cement required for testing. 

The cost of testing charges shall be borne by the contractor. 
  
9.22.5 The actual issue and consumption of cement on work shall be regulated 

and proper accounts maintained. 
 
9.22.6 For non-scheduled items, the decision of the Executive Engineer regarding 

theoretical quantity of cement which should have been actually used shall 
be final and binding on the contractor. 

 
9.22.7 Cement brought to site and remaining unused after completion of work shall 

not be removed from site without written permission of the Engineer-in-
charge. 
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9.23 CONDITION FORSTEEL:  
a) The contractor shall procure steel reinforcement of Thermo Mechanically 

Treated TMT/LAKH Bars Fe-500 conforming to IS-1786:1985(reaffirmed 2004). 
The contractor shall have to submit documentary proof to the satisfaction of the 
Engineer-in-charge of having procured the steelreinforcement. The contractor 
shall have to obtain and furnish test certificates to the Engineer-in-charge and 
get tested in accordance with provision of relevant specifications. In case, test 
results indicate that the steel arranged by the contractor does not confirm to the 
specifications, the same shall stand rejected and shall be removed from the site 
of work by the contractor at his own cost within 7 days of written order from the 
Engineer-in-charge to do so. 
 

b) The steel reinforcement bars shall be brought to the site in bulk supply of 10 
tons or more or as directed by the Engineer-in-charge. 
 

c) The steel reinforcement shall be stored by the contractor at site of work in such 
a way as to prevent distortion and corrosion and nothing extra shall be paid on 
this account. Bars of different sizes and lengths shall be stored separately to 
facilitate easy counting and checking. 
 

d) Steel brought to site and steel remaining unused shall not be removed from site 
without the written permission of Engineer-in-charge. 
 

e) Every care should be taken to avoid mixing different types of grades of bars in 
the same structural members as main reinforcement to satisfy relevant latest IS 
Codes. In case of buildings wherever the situation necessitates the changeover 
shall be made only from anyone level onwards. In case of foundation, all 
foundation elements (footing and grade beams)shall have the same kind of 
steel. In case of columns all structural elements up to the level of change where 
the changeover is taking Place should have the same kind of steel as those in 
columns, 
 

f) The reinforcing steel brought to site of work, shall be stored on brick / timber 
platform of 30/40cm. height. Nothing extra shall be paid on this account. 
 

g) Before the execution of work contractor should prepare BAR BENDING 
SCHEDULE (BBS)& get the same approved from EIC/PMC. 
 

9.24 CONDITION FOR WATER:  
a) Contactor shall get the water tested as per provisions of IS 3025 from any 

approved laboratory of RSCL as per direction of Engineer-in-Charge at regular 
interval All expenses towards collection of samples, packing, transportation and 
testing charges etc. shall be borne by the contractors. 
 

9.25 QUALITY CONTROL, TESTS AND INSPECTION 

 
9.25.1 The CONTRACTOR shall carry out the various tests as enumerated in the 

technical specifications of the Contract and the technical documents that will be 
furnished to him during the performance of the work and no separate payment shall 
be made unless otherwise specified in schedule of Prices. 
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9.25.2 All the tests either on the field laboratory or at outside laboratories concerning the 
execution of the work and supply of materials by the CONTRACTOR shall be 
carried out by CONTRACTOR at his own cost. 

 
9.25.3 The work is subject to inspection at all times by the Engineer-in-Charge. The 

CONTRACTOR shall carry out all instructions given during inspection and shall 
ensure that the work is being carried out according to the technical specifications of 
the Contract, the technical documents and the relevant codes of practice furnished 
to him during the performance of the work(If necessary). 

 
9.25.4 Any work not conforming to the execution drawings, specifications or codes shall 

be rejected forthwith and the Contractor shall carry out the rectifications / 
replacement at his own cost. 

 
9.25.5 All results of inspection and tests will be recorded in the inspection reports, 

proforma of which will be approved by the Engineer-in-Charge. These reports shall 
form part of the completion documents. 

 
9.25.6 Inspection and acceptance of the work shall not relieve the Contractor from any of 

his responsibilities under this Contract. 
 

9.25.7 The contractor at his cost should make arrangement for the required testing 
facilities such as cube testing, sieve analysis apparatus, cement testing device, 
slump cone, cube moulds, weighing machines etc. at site in order to have regular 
check on works, materials used etc. 

 
9.25.8 If any tests are required to be carried out in conjunction with the work or materials 

or workmanship not supplied by the contractor such tests shall be carried out by the 
contractor as per instruction of EIC & cost of such costs shall be reimbursed by the 
Raipur Smart City Limited 
 

9.26 FINAL INSPECTION 
 
After completion of all tests as per specifications, the whole work will be subject to 
a final inspection to ensure that work has been completed as per requirement. If 
any defects noticed in the work are attributable to Contractor these shall be 
attended by the Contractor at his own cost, as and when they are brought to his 
notice by the Raipur Smart City Limited. The Raipur Smart City Limited shall have 
the right to have these defects rectified at the risk and cost of the Contractor, if he 
fails to attend to these defects immediately. 

 

9.27  Recovery for lesser material issued/consumed. 
Quantity of cement & steel shall be calculated on the basis of quantity of cement 
and steel required for different items or work as per standard consumption, with up 
to date overall consumption will be checked at the time of final bill, if any material 
consumed is less than standard norms, same amount shall be recovered from final 
bill. 
Cement, Reinforcement steel and other materials: 

 
(1)  Penalty for Cement and Reinforcement steel shall be levied as below against 

variation than the actual consumption: 
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a) No penalty if actual total consumption is equal to or more than standard 

theoretical total consumption. For over consumption of cement no extra 
payment shall be made. 
 

b) Twice the Basic Rate of Rs. 5,100/- per MT for the variation in cement 
consumption less than standard theoretical consumption. 
 

c) Twice the Basic Rate of Rs. 41,750/- per MT for TMT steel &                
Rs. 43,000/- per MT for Structural steel for variation in steel consumption 
less than standard theoretical consumption. 

 
d) Twice the Basic Rate of Rs. 51,616/- per MT for VG 30 grade Bitumen. 

For variation in Bitumen consumption less than standard theoretical 
consumption. 

 
(2) No separate payment shall be made for any kind of wastage/excess consumption 

in the materials. 
 

CLAUSE 12  
DEFECTS LIABILITY 
12.6 Rectification of defects 
 

(i) Contractor shall have to carryout all necessary rectification of all defects of 
works executed by him under this contract as per the provision laid down in :- 

1. Roads and culverts As per provisions of MORTH amended upto 
date. 

2. Building Works As per provisions of CPWD and Maharashtra 
State Specifications amended upto date and 
relevant I.S. Codes amended upto date. 

3. Water supply sewerage 
System and storm water 
drain 

As per provisions of CPHEEO MANUAL for 
operation and maintenance of water supply and 
sewerage systems, as per specification given in 
Maharashtra JeewanPradhikaran and relevant 
I.S. Codes amended upto date. 

4. Electrification, Electric 
Supply, Cables, 
Transformer, Substation 
and other electrical 
works. 

As per provisions of Chhattisgarh Electricity 
Supply Code - 2007 (Released by 
C..G.VidutNiyamakAyog) and relevant I.S. 
Codes amended upto date. 

 
(iii) Failure of the contractor to rectify the defects properly in the given period, it shall 

be open for the EIC/PMC to get the defect(s) rectified either departmentally or 
through other agency (without calling any Tender /quotation) and recover the 
actual cost plus 15 % (fifteen percent) of such cost from the contactor from any 
sum, in any form, and available with the department or can be recovered as 
"Arrears of Land Revenue"  

 
CLAUSE 14 
PAYMENTS 
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14.2 Advance Payments 
 
Following sub-clause is modified 
 
14.2.1 Employer shall make an interest bearing advance payment for 5% amount of contract 

price, for mobilization and cash flow support, against a bank guarantee of 110% amount 
(Mobilization Advance) obtained from nationalized bank in accordance with this Sub-
Clause. The Advance Payment shall be made in two installments. The first installment 
shall be an amount equal to 2% (two percent) of the Contract Price, the second 
installment shall be equal to 3% (three percent) of the Contract Price. 
 
The Contractor may apply to the Authority for the first installment of the Advance 
Payment within 30 days after the Agreement Date, along with an irrevocable and 
unconditional guarantee from a Bank for an amount equivalent to 110% (one hundred 
and ten per cent) of such installment, substantially in the form provided in tender 
document, to remain effective till the complete and full repayment thereof. 

 
At any time after 30 (thirty) days from the Appointed Date, the Contractor may apply for 
the second installment of the Advance Payment along with an irrevocable and 
unconditional guarantee from a Bank for an amount equivalent to 110% (one hundred 
and ten per cent) of such installment, substantially in the form provided in tender 
document, to remain effective till the complete and full repayment thereof. 
 

14.2.2 The Engineer shall deliver to the Employer and to the Contractor an Interim Payment 
Certificate for the advance payment or its first installment after receiving a Statement 
under Sub-Clause 14.3 and after the Employer receives (i) the Performance Security in 
accordance with Sub-Clause 5.1 [Performance Security] and (ii) a bank guarantee for 
110% amount of the advance payment. This guarantee shall be issued by a 
nationalized bank having its branch in Raipur, and shall be in the form annexed to the 
Tender document or in another form approved by the Employer. 

 
14.2.3 The Contractor shall ensure that the bank guarantee is valid and enforceable until the 

advance payment has been repaid. If the terms of the guarantee specify its expiry date, 
and the advance payment has not been repaid by the date 28 days prior to the expiry 
date, the Contractor shall extend the validity of the guarantee until the advance 
payment has been repaid. 
 
The advance payment shall be repaid as given below: 
 
a) deductions shall commence in the interim Payment Certificate following that in 

which the total of all certified interim payments (excluding the advance payment and 
deductions and repayments of retention) exceeds 20 percent (20%) of the Accepted 
Contract Amount Less Provisional Sums; and 
 

b) deductions shall be made at the 15% rate of the amount excluding interest payable 
of each Interim Payment Certificate (excluding the advance payment and 
deductions for its repayments as well as deductions for retention money) and 
proportions of the advance payment until such time as the advance payment has 
been fully repaid; provided that the advance payment shall be completely repaid 
prior to the time when 80 percent (80%) of the Accepted Contract Amount less 
Provisional Sums has been certified for payment 

 
c) Interest rate shall be 12% per annum on outstanding amount. Outstanding amount 

of interest will be recovered from due payments in each interim payment certificate. 
 
If the advance payment has not been repaid prior to the issue of the Provisional 
Certificate for the Works or prior to termination under Clause 18.1, or Clause 16.0 
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[Force Majeure] (as the case may be), the whole of the balance then outstanding shall 
immediately become due and in case of termination under Clause 18 [ Termination by 
Employer ], except for Sub-Clause 18.2 [ Employer’s Entitlement to Termination for 
Convenience ], payable by the Contractor to the Employer & same will be recovered 
from any monies due to contractor and/or by enchasing bank guarantee submitted by 
the contractor against advance payment. 

 
Addition of following sub clauses 
 
14.9 Price Escalation 

 
If during the operative period of the Contract as defined in condition (i) below, there 
shall be any variation in the Consumer Price Index (New Series) for industrial Workers 
for Raipur (CG) Centre as per the Labour Gazette published by the Commissioner of 
Labour, Government of Chhattisgarh and / or in the whole-sale Price Index for all 
commodities, prepared by the Office of Economic Adviser, Ministry of Industry, 
Government of India as compared to the respective figure therefore, in the previous 
month before the last prescribed for receipt of Tender and / or in the prices of petrol/ oil 
and lubricants, then subject to the other conditions mentioned below, price adjustment 
on account of (1) Labour Component (2) Material Component, (3) Petrol Oil and 
Lubricants Component, (4) Bitumen Component, (5) HYSD & Mild Steel Component 
and (6) Cement Component which are as identified in the contract data, are as of the 
total cost of work put to Tender, calculated as per the formula hereinafter appearing, 
shall be made. Apart from these, no other adjustments will be made to the contract 
price for any reasons whatsoever. 
 
1) Formula for Labour Component: 

V1 = 0.85P 






 


0

011

100 L

LLK
 

Where,  
V1 = Amount of price variation in Rupees to be allowed. 
P = Cost of work done during the period under consideration minus 

the cost of cement, HYSD & Mild steel and bitumen, calculated at 
the basic rate of 

  1) Cement – Rs. 5,100/- per M.T. 
  2) TMO Fe 500& Mildsteel – Rs. 41,750/- & Rs. 43,000/- M.T.  
  3) Bitumen – Rs. 51,616/- per M.T. 
K1 = Percentage of labour component as indicated above. 
L0 = Basic consumer price index for Raipur Centre ascertained as 

above in preceding of the last date prescribed for receipt of 
Tender. 

L1 = Average consumer price index for Raipur Centre as the case may 
be ascertained as above during the period under consideration. 

 
2) Formula for Materials Component: 

V2 = 0.85 P 






 


0

012

100 M

MMK
 

Where,  
V2 = Amount of price variation in Rupees to be allowed. 
P = Cost of work done during the period under consideration minus 

the cost of cement, HYSD & Mild steel and bitumen, calculated at 
the basic rate of 

  1) Cement – Rs. 5,100/- per M.T. 



 
 
 
 
Technical Bid  Smart Roads Phase I & II 

Raipur Smart City Limited  116 

  2) TMO Fe 500 & Mildsteel – Rs. 41,750/- & Rs. 43,000/- M.T.  
  3) Bitumen – Rs. 51,616/- per M.T. 
K2 = Percentage of material component as indicated above. 
M0 = Basic whole-sale price index ascertained as above in preceding 

month of the last date prescribed for receipt of Tender. 
M1 = Average whole-sale price index ascertained as above during the 

period under consideration. 
 

3)  Formula for Petrol, Oil and Lubricant Component. 

V3 = 0.85 P 






 


0

013

100 P

PPK
 

Where,  
V3 = Amount of price variation in Rupees to be allowed. 
P = Cost of work done during the period under consideration minus 

the cost of cement, HYSD & Mild steel and bitumen, calculated at 
the basic rate of 

  1) Cement – Rs. 5,100/- per M.T. 
  2) TMO Fe 500 & Mildsteel – Rs. 41,750/- & Rs. 43,000/- M.T.  
  3) Bitumen – Rs. 51,616/- per M.T.. 
K2 = Percentage of Petrol, Oil & Lubricant component as indicated 

above. 
P0 = Average price of HSD for Raipur ascertained as above in the 

preceding month of the last date prescribed for receipt of Tender 
P1 = Average price of HSD for Raipur as ascertained as above during 

the period under consideration. 
 

4) Adjustments to the Contract Price for Bitumen 
 
V4 = QB (B1 –B0) 
 
Where, 
V4 = Adjustment to the contract price on account of increase or 

decrease of cost for Bitumen as applicable. 
QB = Quantity of Bitumen of the grade under consideration 

incorporated in the permanent works and approved enabling 
works during the period under consideration. 

B1 = Current, ex-refinery price of the grade of Bitumen under 
consideration. 

B0 = Ex-refinery price of Bitumen prevailing in the preceding month 
prior to the last date for receipt of Bids by the Employer for the 
grade of bitumen under consideration. 

 
Current price means the ex-refinery price for the grade of bitumen under 
consideration from the nearest refinery prevailing on the relevant date applicable 
for adjustment to the contract price. 
 
The adjustment to the contract price under this sub-clause shall be calculated by 
applying the difference between the basic and current prices to the quantity of 
bitumen, which is incorporated in the permanent works. 
 

5) Adjustments to the Contract Price for HYSD & Mild Steel 
 
The contract price shall be subject to adjustment on account of variations in the 
cost of HYSD & Mild Steel, which is incorporated in permanent works according 
to the formula given below: 
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V5 =  
0

010 )(

Sl

xTSlSlS 
 

Where, 
V5 = Adjustment to the contract price on account of increase or 

decrease of cost indices for HYSD & Mild Steel as applicable. 
S0 = Average rate of TMT Fe 500& Mild Steel including taxes (Octroi, 

Excise sales Tax etc) which is Rs. 41,750/-& Rs. 43,000/- M.T.  
Sl1 = Steel Index as per RBI Bulletin for the period under 

consideration. 
Sl0 = Steel Index as per RBI Bulletin on in the preceding month of last 

date of receipt of bids by the employer.  
T = Tonnage of steel incorporated in the permanent works.  
 

6) Adjustments to the Contract Price for Cement 
 
The Contract Price will be subject to adjustment on account of variations in the 
cost of cement, which is incorporated in permanent works according to the 
formula given below: 

V6 =  
0

010 )(

Cl

xTClClC 
 

Where, 
V6 = Adjustment to the contract price on account of increase or 

decrease of cost indices for cement as applicable. 
C0 = Average rate of cement i.e. Rs. 5,100/ M.T. 
Cl1 = Cement Index published in the RBI Bulletin for the period under 

consideration. 
Cl0 = Cement Index published in the RBI Bulletin in the preceding 

month for the last date of receipt of bids by the employer. 
T = Tonnage of cement incorporated in the permanent works.  

 
The following conditions shall prevail: 

 
i) The operative period of the Contract shall mean the period commencing from 

the date of work order issued to the Contractor and ending on the date on which 
the time allowed for the completion of the works specified in the Contract for 
work expires, taking into consideration the extension of time, if any, for 
completion of the work granted by the Engineer under the relevant clause of the 
General Conditions of Contract in cases other than those where such extension 
is necessitated on account of default of the Contractor. The decision of the 
Engineer as regards the operative period of the Contract shall be final and 
binding on the Contractor. Where any penalty is levied on the Contractor on 
account of delay in completion or inadequate progress under the relevant 
Contract provisions, the price adjustment amount for the balance of work from 
the date of levy of such penalty shall be worked out by pegging the indices M1, 
L1, C1, P1, S and B1 to the levels corresponding to the date from which such 
compensation is levied.  
 

ii) The price variation under this Clause shall not be payable for the extra items 
required to be executed during the completion of the work and also on the 
excess quantities of BOQ. items payable under the provisions of Clause 11 of 
the General Conditions of Contract respectively. Since the rates payable for 
extra items or the extra quantities under Clause 11 referred above are to be 
fixed as mutually agreed between the Engineer, Employer and Contractor 
subject to yearly revision till completion of such work. In other words, when the 
completion / execution of extra items as well as extra quantities under Clause 11 
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of the contract extends beyond the operative date of the Contract then rates 
payable for the same beyond that date shall be revised with reference to the 
current market price prevalent at that time on year to year basis or revised in 
accordance with mutual agreement thereon, as provided for in the Contract, 
whichever is less.  

 
iii) This clause is operative both ways, i.e. if the price variation as calculated above 

is on the plus side, payment on account of the price variation shall be allowed to 
the Contractor and if it is on the negative side, the Employer shall be entitled to 
recover the same from the Contractor and the amount shall be deductible from 
any amounts due and payable under the contract. 

 
  To the extent that full compensation for any rise or fall in costs to the contractor is not 

entirely covered by the provision of this or other clauses in the contract, the unit rate 
and prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other actual rise or fall in costs. 

    
14.9.2 Escalation to be computed for relevant items. Percentage that shall govern the 

escalation under Q for each component i.e. Labour, Fuel, Cement, Steel, Bitumen 
etc are below. 
 

Sr. No. Particulars Percentage 
1 Labour  Component 23% 
2 Materials Component 41% 
3 Fuel Component 09% 
4 Bitumen Component Actual 
5 TMT & Steel Component Actual 
6            Cement Component Actual 

 
14.9.3 Escalation payable under this contract shall be paid during operative period of the 

contract subject to successful completion of the work by Contractor during stipulated 
time period or extension of time granted by employer for reasons other than contractor’s 
default.  

  
14.9.4 Price escalation shall be subject to completion of work in operative period of the 

contract Operative period of the contract is the original time period allowed for 
completion of the work including extension of time granted by employer for reasons 
other than contractor’s default.In case extension of time those necessitate due to 
contractor’s default resulting in recovery of liquidated damages, price escalation for 
balance work shall be calculated by pegging of the indices to the levels corresponding 
to the date from which recovery of liquidated damages is made. Decision of EIC as 
regards to the operative period shall be final & binding on the contractor.  

 
14.9.5 Price escalation clause shall operate bothways i.e. increase in contract price will be 

paid to the contractor & decrease in contract price will be recovered from the contractor. 
 
14.10 Advance against Materials 

 
Employer shall make an advance payment against materials listed in sub-clause 
14.10.4 &brought at site for incorporation in permanent works. Material advance will be 
paid strictly against production of proof of purchase & receipt of material at site. The 
material advance payment will be paid in interim payment certificate for materials 
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brought on site within the period of running bills. Contractor has to submit undertaking 
in the given format for claiming material advance. 
 

14.10.1 The Engineer shall addamount of material advance in an Interim Payment Certificate 
afterverification of  

 
 i) Original purchase vouchers 
 ii)  Receipt of materials at site 

iii) Undertaking in given format 
 
Material advance calculation - 75% amount of item rate will be considered as cost of 
materials. 75% amount of cost of materials will be paid as an advance.      

 
14.10.3 Advance paid against materials shall be fully recovered from due payments in next 

interim payment certificate. Contractor can claim material advance on balance materials 
at site. Quantities allowed for material advance shall be limiting to 30% quantity 
required for completion of the work. 
 

14.10.4 The material advance shall be paid against following items.  
 
a) Ductile iron Pipes 
b) Valves 
c) HDPE Pipes 
d) Street Light Poles 

 
If the advance against materials has not been repaid prior to the issue of the Provisional 
Certificate for the Works or prior to termination under Clause 18.1, or Clause 16.0 
[Force Majeure] (as the case may be), the whole of the balance then outstanding shall 
immediately become due and in case of termination under Clause 18 [ Termination by 
Employer ], except for Sub-Clause 18.2 [ Employer’s Entitlement to Termination for 
Convenience ], payable by the Contractor to the Employer & same will be recovered 
from any monies due to contractor and/or by en-cashing performance bank guarantee 
submitted by the contractor. 

 
CLAUSE 20 
LABOUR LAWS 
 
Addition of following sub-clauses 
 
20.4 PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS: 

 
In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by Govt. from time to time for 
the protection of health and sanitary arrangements for workers employed by the 
RSCL and its contractors. 
 

20.5 LEAVE AND PAY:  
Leave and pay during leave shall be regulated as follows: 

 
20.5.1 Leave: 
 

I. In the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks up 
to and including the day of delivery and 4 weeks following that day, 

 
II. in the case of miscarriage –up to 3 weeks from the date of miscarriage. 
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20.5.2 Pay: 
 

I. In the case of delivery- leave pay during maternity leave will be at the rate of 
the women’saverage daily earning, calculated on total wages earned on the 
days when full time work was done during a period of three months 
immediately preceding the date on which she gives notice that she expects 
to be confined or at the rate of Rupees one only a day whichever is greater. 

 
II. In the case of miscarriage – leavepay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date of 
such miscarriage. 

 

20.5.3 CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 
 
  

No maternity leave benefit shall be admissible to a woman unless she has been 
employees for a total period of not less than six months immediately preceding 
the date on which she proceeds on leave. 

 

1. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form and the same shall be kept at the Place of work. 

 
20.6 BREACH OF CONTRACTOR: 
 

In the event of the contractor(s) committing a default or breach of any of the 
provisions of the, Contractor’s Labour Regulations and Model Rules for the 
protection of health and sanitary arrangements for the workers as amended from 
time to time or furnishing any information or submitting or filling and statement 
under the provisions of the above Regulations and Rules which is materially 
incorrect, he/they shall, without prejudice to any other liability, pay to the RSCL a 
sum not exceeding INR 200/- for every default, breach or furnishing, making, 
submitting, filing such materially incorrect statements and in the event of the 
contractor(s) defaulting continuously in this respect, the penalty may be enhanced 
to INR 200/- per day for each day of default subject to a maximum of 5 percent of 
the estimated cost of the work put to Tender. The decision of the Engineer-in-
Charge shall be final and binding on the parties. 
 
Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not 
properly observing and complying with the provisions of the Contract’s Labour 
Regulations and Model Rules and the provisions of the Contract Labour 
(Regulation and Abolition) Act 1970, and the Contract Labour(R& A) Central Rules 
1971, for the protection of health and sanitary arrangements for works people 
employed by the contractor(s) (hereinafter referred as “the said Rules”) the 
Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 
requiring that the said Rules be complied with and the amenities prescribed therein 
be provided to the work people within a reasonable time to be specified in the 
notice. If the contractor(s) shall fail within the period specified in the notice to 
comply with and/observe the said Rules and to provide the amenities to the work 
people as forfeited, the Engineer-in-Charge shall have the power to provide the 
amenities hereinbefore mentioned at the cost of the contractor(s). the contractor(s) 
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shall erect, make and maintain at his/ their own expenses and to approved 
standards all necessary huts and sanitary arrangements required for his/their work 
people on the site in connection with the execution of the works, and if the same 
shall not have been Created or constructed, according to approved standards, the 
Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 
requiring that the said huts and sanitary arrangements be remodeled and/or 
reconstructed according to approved standards, and if the contractor(s) shall fail to 
remodel of reconstruct such huts and sanitary arrangements according to approved 
standards within the period specified in the notice, the Engineer-in-Charge shall 
have the power to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards at the cost of the contractor(s). 
 
It is expected that the Contractor to comply with all Contractor’s Labour 
Regulation Acts and Rules provided therefrom. 

 
20.7 Employment of skilled/semi skill worker:  
  

The contractor shall, at all stages of work, deploy skilled/semiskilled tradesmen 
who are qualified and possess certificate in particular trade from CPWD Training 
Institute/Industrial Training Institute/National Academy of Construction, CIDC or any 
similar reputed and recognized Institute /certified by State/Central Government. 
The number of such qualified tradesmen shall not be less than 20% of total 
skilled/semiskilled workers required in each trade at any stage of work. The 
contractor shall submit number of man days required in respect of each trade, its 
scheduling and the list of qualified tradesmen along with requisite certificate from 
recognized Institute to Engineer in charge for approval. Notwithstanding such 
approval, if the tradesmen are found to have inadequate skill to execute the work of 
respective trade, the contractor shall substitute such tradesmen within two days of 
written notice from Engineer-in-Charge. Failures on the part of contractor to obtain 
approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract 
a compensation to be paid by contractor at the rate of INR 100 per such tradesmen 
per day. Decision of Engineer in Charge as to whether particular tradesmen 
possess requisite skill and amount of compensation in case of default shall be final 
and binding. 
 
Provided always, that the provisions of this clause shall not be applicable for works 
with estimated cost put to Tender being less than INR 5 LAKH. 
 

20.8 Minimum Wages Act to be complied with: 
 

The contractor shall comply with all the provisions of the Minimum Wages Act, 
1948, and Contract Labour (Regulation and Abolition) Act, 1970, amended from 
time to time and rules framed there under and other labour laws affecting contract 
labour that may be brought into force time to time. 
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SECTION VI – SPECIAL CONDITIONS OF CONTRACT 

 
CLAUSE1 
SCOPE OF THE WORK AND EXECUTION 
 
1.1 Detail Scope of work for Construction and completion.  

 
1.1.1 Preparatory Activities 
 

Undertake all Site surveys, Underground Utility Surveying for utility shifting, obtaining all 
required approvals from the relevant authorities. 

 
1.1.2 Construction and completion of the following 

 
a. Site clearance, demolition works, earthworks, temporary works, traffic diversion, 

barricading the construction site, utility shifting and all ancillary works deemed 
necessary for the carrying out of temporary & permanent construction works. 

b. Widening / re-cambering / raising / milling down & overlaying of existing 
carriageways, flexible / rigid pavements, at grade intersections & accesses to 
adjoining developments. 

c. Tree cutting (if any) as indicated in the drawings or as directed by EIC. 
d. Providing &Laying of water lines, Valves, Specials & EMF meters as per approved 

drawings, 
e. Providing &Laying of HDPE pipes for Utility Conduits, Filling with sand & covering 

with concrete as per approved drawings, 
f. Construction of utility chambers as per approved drawing. 
g. Construction of storm water drains, cross drains as per approved drawing. 
h. Retrofitting the existing roads as per the proposed road sections w.r.t. 

carriageways, provision of footpath, parking lanes etc. as per approved drawings. 
i. Construction of footpaths, kerbs, railings, and other road related facilities in 

accordance with approved drawings, Employer’s requirements and to the 
satisfaction of the Engineer in charge. 

j. Road markings along the road edge, road center line & as per IRC guidelines, bus 
stop marking, construction of medians & speed breakers, as per the drawings & in 
accordance with the Employer’s requirements and to the satisfaction of the 
Engineer in charge. 

k. Supply and installation of new traffic signage, directional signage, street name 
signs & re-sitting of such existing signs & other road signs to be retained, inclusive 
of support & foundation as per Employers Requirement. 

l. Supply and installation of new Street light poles, cabling thereof, Smart lights with 
fixtures etc. as per approved Drawings; 

m. Supply & installation of street furniture, bench, planter box, way finding boards & 
poles in accordance with approved drawings, Employer’s requirements and to the 
satisfaction of the Engineer in charge. 

n. Planting of trees, shrubs as a part of street Landscape work & installation of 
services for the same, as per drawing& in accordance with the Employer’s 
requirements and to the satisfaction of the Engineer in charge. 

o. All other works and services ancillary or related to the full completion of the Works 
and in accordance with the Employer ‘s requirements. 
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p. Provide all safety measures during progress of construction work at site as per 
relevant IS Codes.  
 

1.1.3 The Contractor shall ascertain, determine and verify the locations of all utility services 
and co-ordinate with utility agencies for the diversion of affected services and the laying 
of new services. The Contractor shall support and protect services that need not be 
diverted or pending diversion and remove all abandoned services. Contractor shall be 
responsible for relocation, reconstruction, reconfiguration of driveways, site accesses, 
temporary and permanent drains, pipe conduits and necessary connections for public 
lighting and traffic lighting, earth works, environmental safeguards, necessary safety 
measures and protection works etc. 

 
1.1.4 The Contractor ‘s responsibility for the execution of works includes the submissions to 

relevant government authorities / technical departments for obtaining all necessary 
clearances /approvals. 

 
1.1.5 The Contractor shall co-ordinate and interfaces his works with that of all other 

contractors, subcontractors, utility service agencies, statutory authorities, etc. and 
achieve the completion of the Works to the satisfaction of the Engineer-in-charge. 

 
1.1.6 The Contractor shall make good all works including road surfaces, drains, concrete 

slabs, gratings, kerbs, pavements, turffing, railing, etc. affected or damaged during the 
course of construction, to the satisfaction of the Engineer-in-charge. The costs of 
making good all these defects shall be borne solely by the Contractor and deemed to 
be included in the rates quoted by Contractor. 

 
1.1.7 All works specified shall include the provision of all labour, tools, equipment, material 

traffic control, transport and everything else necessary for the satisfactory completion of 
the Work by the Contractor to the satisfaction of the Engineer-in-charge. 

 
1.1.8 Description of the Works involved in this Contract is given in the Specifications for the 

guidance of the Contractor. The Contractor shall be solely and fully responsible for 
investigating and ensuring the actual extent and nature of the Works comprised in this 
Contract prior to submission of his Tender. 
 

1.1.9 Construction, management and quality of the Works shall comply with the Drawings, 
Specifications and Employers requirement. 
 

1.1.10 Site for work comprises of various roads in busy market area. During daytime 
continuous movement of Pedestrians, two/three wheelers, light traffic exist on most of 
the roads.  Contractor shall satisfy himself for working conditions during daytime & 
option for execution of work in late hours. 
 

1.1.11 The Contractor(s) is/are to provide everything of every sort and kind (with the exception 
noted in the schedule attached) which may be necessary and requisite for the due and 
proper execution of the several works included in the contract according to the true 
intent and meaning of the drawings and specifications taken together, whether the 
same may or may not be particularly described in the specification or shown on the 
drawings, provided that the same are reasonably and obviously to be inferred there 
from and in case of any discrepancies between the drawings and the specification the 
specification shall be followed.  

1.1.12 All demarcation of roads shall be carried out by the consultants. However, the 
contractor shall cooperate with the consultants for all such demarcation works and the 
safety and security of all demarcation pegs, once erected, shall be the sole 
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responsibility of the contractor. The contractor shall ensure that no erected demarcation 
peg is disturbed from its erected location. If however, a demarcated peg is found to be 
dislocated from its erected location, the entire responsibility of such dislocation shall be 
a responsibility of the contractor, who shall immediately rectify such a dislocated peg 
and get the same verified by the consultant. Any deviation in works due to a dislocation 
of a demarcation peg shall be immediately rectified by the contractor at his own cost. 
 
(a) Execution of work mentioned in Tender document, full precautions have been 

taken to take all items required for the work and enclosed work drawing but 
during the execution of work if any new item is required to complete and start 
operation of work then rate of new item will be paid to Tenderer which rate is 
approved by the RSCL or Analysis of the rate of additional item will be done by 
RSCL payment will be made to Tenderer on the basis of lowest rate worked out 
as above for any new item. 

b) The Contractor (s) is/are to set out the whole of the works in conjunction with 
officers to be deputed by the RSCL. and during the progress of the works to 
amend on the requisition of RSCL. any error which may arise therein and 
provide all the necessary labour and the materials for doing so. The 
contractor(s) is/are to provide all plant, labour and materials which may be 
necessary and requisite for the works. All materials and workmanship are to be 
the best of their respective kinds and as per the approved make. The 
contractor(s) is/are to leave the work in all respect clean and perfect at the 
completion thereof. 

c) Enough care has been taken in preparation of Estimate and Items, but in case 
Tenderer feels/thinks that any item is not complete, items then Tenderer can 
work out the rate for complete item, by adding any missing components of that 
item and he should quote the rate for complete item. If Tenderer quotes the rate 
for incomplete item as in the opinion of Tenderer then he will not be paid extra 
for that missing component to execute complete items 

(d) The particulars of the items/ works given in Tender documents are provisional 
and they are liable to change and must be considered only as advance 
information's, to give an idea about work/ item to assist the Tenderer to quote 
the rates. 

(e) The consultant of RSCL has given enough provisions and taken precaution in 
design of all development works which are mentioned in Tender. But it shall be 
responsibility of the Tenderer to get it checked before commencing the work, at 
site, the contractor must satisfy himself with the correctness/accuracy of the 
signs. However, no additional payment shall be made in this regard. It shall be 
considered, that the rates Tendered by the contractor has duly taken, in this 
account. 

(f) Therefore, later on after execution of works, if it is found that if the contractor 
notices any fault/discrepancy in the design, that may affect the proper and 
efficient functioning of the system, the same should be brought to the notice of 
RSCL and with due permission from RSCL, get part /entire design proof 
checked by I.I.T/N.I.T. If upon such proof checking, no such fault/discrepancy is 
observed by the proof checking authority, then no reimbursement to the 
contractor will be made by the RSCL. However, if upon such proof checking, the 
fault/discrepancy is validated by the proof checking authority then in that case. 
RSCL will suitably adopt the proof checked design and reimburse to contractor, 
the entire cost of such proof checking of design. 



 
 
 
 
Technical Bid  Smart Roads Phase I & II 

Raipur Smart City Limited  125 

(g) If any item/ work is executed without checking of design and consequently any 
failure occurs due to any imperfect design, then Tenderer / contractor will be 
held responsible for that failure. In above case, it will be responsibility of the 
contractor to execute the work, after checking of design at his own cost. In case 
of any claim of contractor in this regard whatsoever will not be entertained by 
RSCL. 

 

1.2 WORK IMPLEMENTATION: 

 

1.2.1 CONTRACT MANAGEMENT OF PROJECT 

 

The Services for management of project will include construction planning, 
scheduling monitoring progress reporting, quality assurance & quality control, 
safety and overall project management functions. Contractor shall nominate Project 
Manager who will be responsible for the total scope of work under this contract and 
shall respond to Raipur Smart City Limited and EIC and/or their representative. 

 

The Contractor is expected to execute the work under this contract with a dedicated 
team of technical experienced persons (Engineers/Supervisors), who will be 
responsible and respond to his Project Manager. 

 

1.2.2 CONSTRUCTION PLANNING: 

 
a) Contractor shall provide additional resources whenever the scheduling shown 

on the BAR CHART/ S Curve indicates a possible delay in the completion date. 
Such additional effort may require an increase in equipment and/or personnel 
and / or work in excess of the normal working time. All extra costs incurred by 
the Contractor in order to prevent a possible delay in the completion date will be 
to Contractor's account. 

b) Contractor shall notify the EIC within 24 hours after any occurrence which will 
adversely affect the completion date of the project. In addition, the Contractor 
shall include statement of proposed remedial action for expediting these items. 

c) While preparing schedules, monsoon period from mid-June to mid-September  
shall be kept in view. Internal roads, drains and other civil works should be 
planned such that rains do not have impact on the progress of the Work. 

d) BAR CHART should be supported by resource based network for proper 
planning, monitoring, and control of the project execution, keeping the overall 
schedule unchanged. 

 
e) A joint Programme of execution of WORK will be prepared by the Engineer-in-

Charge and Contractor which will take into account the Time Schedule of 
completion. 

f) Monthly / weekly construction Programme will be drawn up by Engineer-in-
Charge/PMC jointly with the Contractor based on availability of work fronts. The 
Contractor shall scrupulously adhere to these Targets / Programme by 
deploying adequate personnel and construction tools and tackles and he shall 
also supply all materials included his scope of supply in time to achieve the 
targets set out in the weekly and monthly programmer. In all matters concerning 
the extent of targets set out in the weekly and monthly Programme/targets and 
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the degree of achievements, the decision of the Engineer-in-Charge/PMC shall 
be final and binding on the Contractor. 

 
1.2.3 PROGRESS RECORDS DURING CONSTRUCTION 

b) Contractor shall make every effort to keep the RSCL/PMC adequately informed 
as to the progress of the WORK throughout the Contract period. 

 
c) Contractor shall keep the RSCL/PMC informed well in advance of the 

construction schedule so as to permit the Dept. to arrange for requisite 
inspection to be carried out in such a manner as to minimize interference with 
the progress of WORK. It is imperative that close co-ordination be maintained 
with the E.I.C. / Dept. during all phases of Work. 

 
d) Contractor shall give every day report on category-wise labour & equipment 

deployed along with the progress of work done on previous day in the proforma 
prescribed by EIC. 

 
e) All important events shall be photographed by the contractor and to be 

submitted to Dept. for records. 
 
1.2.4 PROGRESS REVIEW MEETING : 

The contractor shall attend various review meeting as & when required. 

(A) Weekly Review Meetings 
Level of Participation Contractor’s Project Manager, Engineer-in-

Charge, PMC Consultants 

Agenda a) Weekly Program V/S actual achieved in the 
post week & program for next week. 
b) Remedial action and hold up analysis. 

c) Client query / Approval / Site Officer. 

(B) Monthly Review Meeting 

Level of Participation Contractors’ project Coordinator &Project 
Manager, Managing Director RSCL, Engineer-in-
Charge, PMC/TPI, Consultants 

Agenda a) Progress Status / Statistics. 

b) Completion Outlook. 

c) Major Hold Ups / Slippage’s. 
d) Assistance Required. 

e) Logistical Issues. 
Client Query / Approval. 

Venue  RSCL Office or as decided by EIC  
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  1.3 Salient Features of Project Roads 

 
Sr. 
No. 

Description R1 - Rathore 
Chowk to 
Telghani 

Chowk (15M) 

R2 - 
Gurunanak 
Chowk to 
Rathore 

Chowk (15M) 

R3 - Sharda 
Chowk to 

Gurunanak 
Chowk (18M) 

R4 - Sharda 
Chowk to 

Jaystambh 
Chowk 

(24M)+A48 

R5 - 
Jaystambh 

Chowk to City 
Kotwali 

Chowk (18M) 

R6 - City 
Kotwali 

chowk to 
Sattibazar 

Chowk (12M) 

R7 - Satti 
Bazar Chowk 

to Purani 
Basti Thana 
Chowk (18M) 

R8 - Satti 
Bazar Chowk 
to Tatyapara 
Chowk (14M) 

R9 - 
Tatyapara 
Chowk to 
Rathore 

Chowk (12 to 
18M) 

1 
Approximate Length 
of the Road 0.360 KM 0.130KM 0.720KM 0.720KM 0.677KM 0.813KM 0.567KM 0.200KM 1.020KM 

2 Approximate ROW 15.0 Mtr 12.0 Mtr 18.0 Mtr 24.0 Mtr 18.0 Mtr 12.0 Mtr 18.0 Mtr 14.0 Mtr 12.0 to 18.0Mtr 

3 
No of Lanes Two Lane, 

undivided 
carriageway 

Two Lane, 
undivided 

carriageway 

Four Lane, 
undivided 

carriageway 

Four Lane, 
divided 

carriageway 

Two Lane, 
divided 

carriageway 

Two Lane, 
Undivided 

carriageway 

Two Lane, 
Undivided 

carriageway 

Two Lane, 
Undivided 

carriageway 

Two Lane, 
Undivided 

carriageway 

4 
Type of Pavement Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 

5 Storm Water Drain 0.8 Mtr wide 0.8 Mtr wide 0.9 Mtr wide 0.9 Mtr wide 0.8 Mtr wide 0.9 Mtr wide 0.8 Mtr wide 0.7 Mtr wide 0.7 Mtr wide 

6 
Pedestrian Footpath 
(On either side) 2 Mtr wide 2 Mtr wide 2 Mtr wide 2.9 Mtr wide 2.9 Mtr wide 2.0 Mtr wide 2.0 Mtr wide 2.0 Mtr wide 2.0 Mtr wide 

7 

Utility Conduits 1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

8 
Other Utilities 

Water line 
below footpath 

Water line 
below footpath 

Water line 
below footpath 

Water line 
below footpath 

Water line 
below footpath 

Water line 
below footpath 

Water line 
below footpath 

Water line 
below footpath 

Water line 
below footpath 

9 
Street Light Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 

10 Proposed Median No. No. No. Yes. Yes. No. No. No. No. 

11 
Drawing No. TCE.10596A-

CV-3054-SI-
30004 

TCE.10596A-
CV-3054-SI-

30004 

TCE.10596A-
CV-3054-SI-

30005 

TCE.10596A-
CV-3054-SI-

30005 

TCE.10596A-
CV-3054-SI-

30006 

TCE.10596A-
CV-3054-SI-

30006 

TCE.10596A-
CV-3054-SI-

30007 

TCE.10596A-
CV-3054-SI-

30007 

TCE.10596A-
CV-3054-SI-

30008 
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Sr. 
No. 

Description R10 - 
Mangda 

Para, MG 
road 

R11 - Dr. 
virdigali, 
Mangda 

Para, MG 
Road 

R12 - 
Jawahar 

Nagar 

R13 - 
Jawahar 

Nagar 

R14 - 
Jawahar 

Nagar 

R15 - 
Agresanbhavangali, 

Jawahar Nagar 

R16  R17 - 
Jorapara 

R18 - 
G.E.Road 

1 
Approximate Length 
of the Road 0.126KM 0.210KM 0.233KM 0.230KM 0.272KM 0.140KM 0.048KM 0.338KM 0.519KM 

2 Approximate ROW 4.5 Mtr 5.5 Mtr 7.5 Mtr 8.0 Mtr 10.2 Mtr 8.0 Mtr 5.5 Mtr 7.0 Mtr 7.0 Mtr 

3 
No of Lanes Single Lane, 

undivided 
carriageway 

Two Lane, 
undivided 

carriageway 

Two Lane, 
undivided 

carriageway 

Two Lane, 
undivided 

carriageway 

Two Lane, 
undivided 

carriageway 

Two Lane, undivided 
carriageway 

Two Lane, 
undivided 

carriageway 

Two Lane, 
undivided 

carriageway 

Four Lane, 
divided 

carriageway 

4 
Type of Pavement Rigid 

Pavement 
Rigid 

Pavement 
Flexible 

Pavement 
Rigid 

Pavement 
Flexible 

Pavement 
Rigid Pavement 

Flexible 
Pavement 

Rigid 
Pavement 

Flexible 
Pavement 

5 Storm Water Drain 0.5 Mtr wide 0.5 Mtr wide 0.6 Mtr wide 0.6 Mtr wide 0.6 Mtr wide 0.6 Mtr wide 0.6 Mtr wide 0.6 Mtr wide 0.9 Mtr wide 

6 
Pedestrian Footpath 
(On either side) No. No. No. No. No. No. No. No. 2.1 Mtr wide 

7 

Utility Conduits 1.1 Mtr wide 
for HT & LT 
Electrical 
Cables, 

Optical Fiber 
Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 
Cables, 

Optical Fiber 
Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 
Cables, 

Optical Fiber 
Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 
Cables, 

Optical Fiber 
Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 
Cables, 

Optical Fiber 
Cables 

1.1 Mtr wide for HT & 
LT Electrical Cables, 
Optical Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 
Cables, 

Optical Fiber 
Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 
Cables, 

Optical Fiber 
Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 
Cables, 

Optical Fiber 
Cables 

8 
Other Utilities 

Water line -
One side 

Water line -
One side 

Water line -
One side 

Water line 
below 

footpath 

Water line 
below 

footpath 

Water line below 
footpath 

Water line 
below 

footpath 

Water line 
below 

footpath 

Water line 
below 

footpath 

9 
Street Light Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street Light 

Smart Street 
Light 

Smart Street 
Light 

Smart Street 
Light 

10 Proposed Median No. No. No. No. No. No. No. No. Yes. 

11 
Drawing No. TCE.10596A-

CV-3054-SI-
30008 

TCE.10596A-
CV-3054-SI-

30009 

TCE.10596A-
CV-3054-SI-

30009 

TCE.10596A-
CV-3054-SI-

30009 

TCE.10596A-
CV-3054-SI-

30009 

TCE.10596A-CV-
3054-SI-30009 

TCE.10596A-
CV-3054-SI-

30009 

TCE.10596A-
CV-3054-SI-

30009 

TCE.10596A-
CV-3054-SI-

30009 
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Sr. 
No. 

Description R19 -Phool 
Chowk 

R20  
R21 - Banjari 

Road 
R22 -  

R23 - 
Rehmaniya 

Road 

R24 - Gol 
Bazar, halwai 

chowk 
R25  

R26 - Adward 
Road 

R27 - Halwai 
Road 

1 Approximate Length 
of the Road 

0.635 KM 0.283KM 0.129 KM 0.272 KM 0.230 KM 0.770 KM 0.545 KM 0.270 KM 0.186KM 

2 Approximate ROW 9.0 Mtr 10.0 Mtr 11.0 Mtr 6.0 Mtr 8.0 Mtr 7.3 Mtr 6.0 Mtr 8.0 Mtr 8.0 Mtr 

3 No of Lanes 
Two Lane, 
undivided 

carriageway 

Two Lane, 
undivided 

carriageway 

Two Lane, 
undivided 

carriageway 

Two Lane, 
undivided 

carriageway 

Two Lane, 
undivided 

carriageway 

Two Lane, 
undivided 

carriageway 

Two Lane, 
undivided 

carriageway 

Two Lane, 
undivided 

carriageway 

Two Lane, 
undivided 

carriageway 

4 Type of Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Rigid 

Pavement 
Flexible 

Pavement 
Rigid 

Pavement 

5 Storm Water Drain 0.6 Mtr wide 0.6 Mtr wide 0.6 Mtr wide 0.6 Mtr wide 0.6 Mtr wide 0.6 Mtr wide 0.6 Mtr wide 0.6 Mtr wide 0.6 Mtr wide 

6 Pedestrian Footpath 
(On either side) 

No. No. No. No. No. No. No. No. No. 

7 Utility Conduits 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

8 Other Utilities 
Water line 

below footpath 
Water line 

below footpath 
Water line 

below footpath 
Water line 

below footpath 
Water line 

below footpath 
Water line 

below footpath 
Water line 

below footpath 
Water line 

below footpath 
Water line 

below footpath 

9 Street Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 

10 Proposed Median No. No. No. No. No. No. No. No. No. 

11 Drawing No. 
TCE.10596A-
CV-3054-SI-

30009 

TCE.10596A-
CV-3054-SI-

30009 

TCE.10596A-
CV-3054-SI-

30009 

TCE.10596A-
CV-3054-SI-

30009 

TCE.10596A-
CV-3054-SI-

30009 

TCE.10596A-
CV-3054-SI-

30009 

TCE.10596A-
CV-3054-SI-

30009 

TCE.10596A-
CV-3054-SI-

30009 

TCE.10596A-
CV-3054-SI-

30009 
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Sr. 
No. 

Description 
R28 Motibag 

to Mahila 
Police Station 

R29 Mahila 
Police to 

Budhapara 

R30 Mahila 
Police to 
Kalibadi 

R31A 
Budhapada to 

Kalibadi 

R31B Kalibadi 
to Neheru 
Nagar Jn. 

R32 
Budhapara to 

Durgadevi 

R33 Durgadevi 
to Budheswar 

R34 
Budeshwar to 
Kailash Nagar 

R35Kailash 
Nagar to 

Nehru nagar 

R36 Nehru 
Nagar to 

Durgadevi 
Jn. 

 

1 Approximate Length of 
the Road 

0.560 KM 0.394 KM 0.376 KM 0.171 KM 0.503 KM 0.380 KM 0.530 KM 0.454 KM 0.775 KM 0.890 KM 
 

2 Approximate ROW 34.0 Mtr 15 &19.5Mtr 24.0 Mtr 24.0 Mtr 18.0 Mtr 24.0Mtr 24 & 12Mtr 13.0 Mtr 20.0 Mtr 17.5Mtr  

3 No of Lanes 
Two Lane, 

divided 
carriageway 

Two Lane, 
divided 

carriageway 

Two Lane, 
divided 

carriageway 

Two Lane, 
divided 

carriageway 

Two Lane, 
divided 

carriageway 

Two Lane, 
divided 

carriageway 

Two Lane, 
divided 

carriageway 

Two Lane, 
divided 

carriageway 

Two Lane, 
divided 

carriageway 

One Lane, 
divided 

carriageway 

 

4 Type of Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 
Flexible 

Pavement 

 

5 Storm Water Drain 0.8Mtr wide 0.6 Mtr wide 1.0Mtr wide 0.3Mtr wide 0.8Mtr wide 0.8Mtr wide 0.4Mtr wide 0.4Mtr wide 0.4Mtr wide 0.8Mtr wide 
 

6 Pedestrian Footpath 
(On either side) 

Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes 
 

7 Utility Conduits 

1.1 Mtr wide for 
HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide for 
HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide for 
HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide for 
HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide for 
HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide for 
HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide for 
HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide for 
HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide for 
HT & LT 
Electrical 

Cables, Optical 
Fiber Cables 

1.1 Mtr wide 
for HT & LT 
Electrical 
Cables, 

Optical Fiber 
Cables 

 

8 Other Utilities 
Water line 

below footpath 
Water line 

below footpath 
Water line 

below footpath 
Water line 

below footpath 
Water line 

below footpath 
Water line 

below footpath 
Water line 

below footpath 
Water line 

below footpath 
Water line 

below footpath 

Water line 
below 

footpath 

 

9 Street Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 
Smart Street 

Light 

 

10 Proposed Median Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes 
 

11 Drawing No. 
TCE.10596A-
CV-3054-SI-

30010 

TCE.10596A-
CV-3054-SI-

30011 

TCE.10596A-
CV-3054-SI-

30011 

TCE.10596A-
CV-3054-SI-

30013 

TCE.10596A-
CV-3054-SI-

30013 

TCE.10596A-
CV-3054-SI-

30012 

TCE.10596A-
CV-3054-SI-

30016 

TCE.10596A-
CV-3054-SI-

30015 

TCE.10596A-
CV-3054-SI-

30015 

TCE.10596A-
CV-3054-SI-

30017 

 

12 Cycle Track Yes No Yes Yes Yes Yes Yes Yes Yes Yes 
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C.  Recommended / Expected Brands :- 

Sr. No. Item Recommended/Suggested Brands 
 
 

1. Cement 43 grade Ambuja, Ultratech, ACC, JK  
 

 

2 White Cement JK White, Birla White, Nihon White 
 

 

3. Steel 
TMT Bars Fe-500 conforming to IS-1786:1985 (reaffirmed 2004) 
Reinforcement Steel manufactured by Primary Steel Plants like 
TATA Steel, SAIL, RastriyaIspat Nigam Limited, Jindal. 

 

 

 
 

4 Structural Steel Manufactured by Primary Steel Plants like TATA 
Steel, SAIL, RastriyaIspat Nigam Limited, Jindal. 

 

 

 

 Visual Improvement- Footpath Works  
 

1 
Cement concrete 
paver block 

Contractor shall submit credentials of minimum three 
manufacturers for prior approval of the Employer. 

 

 
 

2 
Cement concrete 
Kerb, Precast 
Covers 

Contractor shall submit credentials of minimum three 
manufacturers for prior approval of the Employer. 

 

 
 

3 Tiles for footpath Contractor shall submit credentials of minimum three 
manufacturers for prior approval of the Employer. 

 

 

 
 

4 Kerb Paint Asian Paints, ICI, Berger Paints, Auto mark Technologies Pvt. Ltd. 
 

 
 
 
D Visual Improvement- Other Civil Works 
 
 

Sr. No. Item Recommended/Suggested Brands 

E Visual Improvement- Signage & Street Furniture 

1 
Cautionary Traffic 
Signage 

As per standards and as approved by Engineer in charge 

2 
Mandatory Traffic 
Signage As per standards and as approved by Engineer in charge 

3 
Facility/ Informatory 
Signage As per standards and as approved by Engineer in charge 

4 
BR1- City 
Information Boards 

Custom design and as approved by Engineer in charge 
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Sr.No. Item Recommended/Suggested Brands 

5 
BR2- 
Advertisement 
Poles 

Custom design and as approved by Engineer in charge 

6 
BR3- Way finding 
Boards 

Custom design and as approved by Engineer in charge 

7 Seating Bench Custom design and as approved by Engineer in charge 

8 
Dual system Litter 
Bins 

Custom design and as approved by Engineer in charge 

9 Concrete Bollards Contractor shall submit credentials of minimum three manufacturers 
for prior approval of the Employer. 

10 
Bicycle Stand 
hoops 

Contractor shall submit credentials of minimum three 
manufacturers for prior approval of the Employer. 

11 Railing/ guard rail Contractor shall submit credentials of minimum three 
manufacturers for prior approval of the Employer. 

F Visual Improvement- Landscape Works 

1 Tree grate Contractor shall submit credentials of minimum three 
manufacturers for prior approval of the Employer. 

2 Planter Box 
Contractor shall submit credentials of minimum three manufacturers 
for prior approval of the Employer. 

3 Bollard Lights Wipro, Phillips Bajaj 

4 Up- Lighter Wipro, Bajaj, Osram 

G Visual Improvement- Road Works 
1 Road marking 3M All weather paint 

Asian Paints PPG 
Auto mark Technologies Pvt. Ltd. 

2 Bus stop marking Ride A Way by Flint 
Setwell Coatings India Pvt. Ltd. 

3 Raised pavement 
markers 

3M 

 
Notes: 

The following guidelines are to be noted with regard to use of materials in the work: 
 

a) The contractor shall produce samples of the materials for approval of the 
Engineer-In-Charge (EIC). The materials of the makes, out of the above as 
approved by the EIC shall be used on the work. 

 
b) In respect of materials for which approved makes are not specified above, the 

make/brand will be decided by the EIC. 
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c) Before bulk purchase of quantities of materials, it is the responsibility of the 
Contractor to get the samples of materials approved from consultant and EIC. 
 

d) All cost towards the testing shall be borne by the contractor. 
 

e) For all the material of approved brands necessary testing as per IS standards 
shall be done by the agency and no extra payment shall be paid for that. 

 
1.3  MINIMUM REQUIREMENT OF TECHNICAL REPRESENTATIVE(S) 
     
SR 
No. 

Designation 
Min 

Qualification 
Overall 

Experience 
Relevant 

Experience 
Nos 

 
Remarks 

1 
Project Coordinator 
Multidisciplinary 
Visiting 

B.E Civil 15 Years 5 Years 1 
Should have worked 
for at least two multi-
disciplinary Works.  

2 
Project Manager – 
Multi-disciplinary 

 Full Time 
B.E Civil 10 Years 4 Years 1 

Should have worked 
for at least two 
Similar Works 

3 
Senior Site Engineer 
Full Time B.E Civil 7 Years 4 Years 1 

Should have worked 
as site engineer at 
least for 2 similar 
Works 

4 Junior Site Engineer 
Full Time 

Degree/ 
Diploma in 
Civil 
Engineering 

5 / 7 Years 2 / 4 Years 2 
Should have 
experience 
of Road Works 

4 
Senior Electrical 
Engineer Visiting 

B.E Electrical 
(Electrical) 

10 Year 
Exp. 

5 Year 
 

1 

Should have 
experience  
for similar type 
Works 

5 
Junior Electrical 
Engineer Full Time 
 

B.E / DEE 
(Electrical) 

5 / 7 Years 2 / 4 Years 1 

Should have 
experience 
for similar type 
Works 

6 
Material & Quality 
Control Engineer 

D.C.E  10 Years 5 Years 1 

Should have worked 
as Material &Quality 
Control Engineer for 
Road Work 

7 AutoCAD Draftsman 
(as & when required 

ITI  5 Years 2 Years 1 Should have worked 
for similar work 

 
1) The above professionals shall be on payroll of the contractor. The Bidder/contractor 

must furnish all the documents including qualifications, experiences, memberships, 
for the above-mentioned professionals.  
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2) Bidder shall ensure that availability of above professionals throughout the project. 
 

 
CLAUSE 2 
SPECIAL NOTE 
 
2.1 TAXES 
 
2.1.1 In no case, octroi exemption shall be granted by RSCL for any of the materials, 

equipment brought by contractor for execution of the work. Goods/ equipment’s/ 
materials will be permitted for unloading after the submission of octroi receipts (if 
any) 

 
Raipur Smart City Limited shall not provide “C” Form for the tax purposes. 
 

2.1.2 The rates to be quoted by the Tenderer shall be inclusive of all taxes like GST, 
income taxetc., including such other taxes, duties, tolls, octroi, freshly levied taxes 
under any rules and no claim whatsoever in this context shall be entertained. 

 
For this purpose, Contractors are required to have following registrations / 
certificates on the date of Submission and submit notarized copies of the same shall 
be attached along with his bid 
 
i) Valid PAN No.  
ii) Valid GST No. 
iii) Valid EPF No. number under EPF Act, 1952 
 
Out of the “amount payable/creditable to contractor’s account, the Central Govt., 
/State Govt., taxes including GST shall be deducted at source in accordance with the 
relevant laws/ rules prevailing from time to time. 

 
If any Work Contract Tax or Labor Welfare Tax or any other tax is levied by the 
Government during the course of execution of this contract, the same shall not be 
borne by contractor and the same shall be reimbursed on proof of payment to be 
appropriate authority being produced. 

 
2.1.3 Amendment in rate of GST   

Contractor has to declare prevailing rate of GST considered by him for the project 
work.In case there occurs any change in prevailing rate of GST, net effect of 
increase / decrease due to GST will be taken into account& same shall be 
reimbursed/recovered to/from the contractor based on variation in GST liability upon 
proof of documentary evidence.  
 

 
CLAUSE 3 
FACILITIES REQUIRED BY CONTRACTOR 

 
3.1 ELECTRIC POWER SUPPLY 
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The Contractor shall make all the necessary arrangement for procurement of electric 
power required for the work. The Contractor shall submit his requirement of Electric 
Power Supply for carrying out permanent works, operating plants and equipment’s, 
labour camp and field offices etc., as a part of his work plan. If necessary the 
employer will issue the necessary certificates, letters of recommendation etc., to the 
Contractor for obtaining the power supply. However, the employer shall accept no 
responsibility for any delays in obtaining the power connections. In addition, the 
Contractor shall maintain standby diesel generators of adequate capacity. Non-
availability of electric power will not be considered as a reason for delay in progress. 
 
It is responsibility of the contractor to get necessary testing certificate of electric line, 
equipment like transformers etc. to get necessary approval of project, estimates, 
drawings, etc. from CSPDL. Supervision charges, testing charges (for testing of 
electric line, equipments like transformers etc.) and any other charges levied by 
CSPDCL/Chief Electrical Inspector etc. for above mentioned works, will initially be 
paid by the contractor, but aforesaid sum/amount will be reimbursed to the contractor 
by RSCL after submission of Bill/Receipt of CSPDCL office / Chief Electrical 
Inspector Office by contractor. 

 

3.2 WATER SUPPLY FOR CONSTRUCTION, LABOUR CAMPS, OFFICES ETC. 
 

The Contractor shall make all necessary arrangements for the procurement of water 
required for construction and labour. The employer shall issue on request from 
contractor, the necessary certificates, letters of recommendation etc., for obtaining 
the necessary permissions. The employer shall assume no responsibility for delay in 
progress due to delay in obtaining the permissions. The Contractor may drill bore 
wells as a source of construction water. The water shall be got tested by the 
Contractor at approved laboratory at his own expense and certificates regarding the 
suitability for construction shall be submitted to the Engineer’s Representative 
regularly as per his requirements. 

 

3.3 TELEPHONES / WIRELESS COMMUNICATION FACILITIES 
 

These will be arranged by Contractor at his own cost. The employer shall give the 
necessary certificates and letters of recommendation if necessary etc., to the 
Contractor. 

 

3.4 LAND FOR TEMPORARY USE 
 

Land for labour camps, storage yards temporary site sheds, batching plant, casting 
yard shall be arranged by the contractor at the site or nearby plot with the consent of 
RSCL at his own cost. 

 
 
CLAUSE 4 
SPECIAL PROVISONS 
 

4.1 CONTRACTOR’S MATERIALS, LABOUR ETC. 
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The Contractor shall provide everything necessary for the proper execution of the 
works according to the intent and meaning of the Drawings, Notes, and 
Specifications taken together, whether the same is or is not particularly shown or 
described therein; provided the same can be reasonably enforced there from. If the 
Contractor finds any discrepancy therein he shall immediately and in writing refer the 
same to the Engineer’s Representative. The decision of the Engineer’s 
Representative shall be final and binding on the Contractor. Figured dimensions shall 
be followed and the drawings shall not be scaled from. 
 

4.2 PLANTS & MATERIALS: 
Contractor has to install/Hire Hot Mix plant within a distance of 40 Km from the 
Project work site & make the operational within 90 days from the date of 
commencement of work. Concrete batching plant/ 3 Bag Mixer shall be installed 
within 10 Km periphery from the Project work site & make the operational within 45 
days from the date of commencement of work. Contractor shall carry out calibration 
of the plants & submit reports to EIC/PMC within specified period.  
 
Bidders should note that materials necessary for execution of this work shall not be 
supplied by Raipur Smart City Limited (RSCL) and same shall be procured by the 
contractor at his own cost. Procurement of and testing certificates for cement and 
reinforcement steel round bars or high yield strength steel deformed bars as required 
shall be arranged by the contractor at his own cost from standard, reputed 
manufacturers only as per approved list. 

  
Quality, quantity, transport facilities etc. may be ascertained by the Tenderer 
themselves before Tendering and rates be quoted accordingly. The source of fine 
and coarse aggregates given in Table-1 is for general guidance only. 
 
Procurement of all construction materials as required shall be arranged by the 
contractor at his own cost from standard, reputed manufacturers / suppliers as may 
be approved by the client. The royalty receipts, Challans etc., shall have to be 
submitted by the contractor from time to time to the RSCL. 
 
The contractor will have to make his own arrangement for plants, equipment’s, 
machineries to be used in the execution of this work well in time after award of the 
contract. 
 
The approved makes for various materials to be used in the project shall be as per 
the table given in Tender. 
  
The D.I./C.I. pipes and fittings require for laying of water supply network shall be 
arranged by Contractor at his own cost. 
 

4.3 NIGHT WORK & WORK ON SUNDAY & HOLIDAYS & BETWEEN SUNSET & SUNRISE: 
 
No work shall be carried out on Sundays and closed Holidays and no work shall be 
generally carried out before and after day hours except with special permission of 
Engineer-in-charge in writing previously obtained. Withholding such permission shall 
be no ground of complaint on the part of contractor for cause for compensation of 
them. Working period shall be generally eight (8) hours per day. Permission to work 
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beyond 8 hours and to work on Sundays and holidays will be entirely at the 
discretion of the Engineer-in-charge and cannot be claimed by the contractor as a 
matter of right and the refusal to grant such permission will be not be set up as a 
ground for not completing the work within the contract period.  
 
No work shall be generally carried out between sunset and sunrise, except with the 
prior written permission of Engineer-in-charge.  With holding such permissions shall 
be no ground of complaint on the part of contractor or cause for compensation to 
them.  

 
NIGHT WORK:  
 
Subject to any provisions to the contrary contained in the contract, no work shall be 
carried out after day hours without the prior permission of the Engineer-in-charge 
except when the work is unavoidable circumstances, absolutely necessary, for 
saving life or property or for the safety of the work, in which case, the contractor shall 
immediately inform the Engineer-in-charge or his representative, provided always 
that the provision of this clause shall not be applicable in the case of any work which 
it is customary to carry out by double or rotary shifts in which case sufficient advance 
notice shall be given of the intention to work at night to the Engineer-in-charge after 
making all requisite arrangements and management of areas, materials and 
equipment’s, required under any emergency etc. The contractor can carry on work 
after office hours if so required, subject to provide undertaking in writing, for 
expediting the progress on the works or for any other reasons of technical safety. 
Whenever any work is required to be carried out at night in the interest of structural 
safety or any other reason with authorized to supervise, adequate lighting and other 
arrangement shall be made in advance by the contractor for proper execution and 
supervision of such work. The contractor shall not be however entitled to claim any 
extra payments for night work. The responsibilities of all kind shall be of contractor. 

 

PRECAUTIONS TO AVOID ANY NUISANCE TO THE NEIGHBORHOOD/SURROUNDING 
 

All the necessary precautions to be taken during the development of the project 
(either during day or night), to avoid any nuisance or any harm causing to the 
neighborhood/surrounding areas of proposed construction site. 
 
No complaint should be arise by the neighborhood /society dwellers, during the 
development work by contractor or any of the persons directly or indirectly related to 
the site work. 
 
In case of any such conditions the contractor shall be fully responsible for the 
consequences & settlement. 

 

4.4 ENABLING WORKS 
 

The Contractor shall supply, fix and maintain at his own cost during the execution of 
works, all the necessary centering, and scaffolding, staging, planking, timbering, 
strutting, shoring, pumping, fencing, hoarding, watching and lighting by night as well 
as the necessary equipment for protection of public and safety of any adjacent roads 
and railway lines. The Contractor shall remove any or all such centering scaffolding, 
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staging planking and equipment when ordered to do so by the Engineer’s 
Representative and make good all matters and things disturbed during the execution 
of works to the satisfaction of the Engineer’s Representative. 

 

4.5 TEMPORARY DIVERSIONS, MAINTANENCE OF SAME AND TRAFFIC MANAGEMENT 
 

Contractor shall be responsible for making temporary diversions, maintenance 
thereof, traffic management including signage, blinkers etc. 

 

4.6 OPPORTUNITIES AND FACILITIES FOR OTHER CONTRACTORS AGENCIES Etc. 
 

The Contractor shall, in accordance with the requirements of the Engineer’s 
Representative afford all reasonable opportunities to any other Contractors 
employed by the Employer for carrying out their work and to their workmen and to 
the workmen of the Employer and of any other duly constituted authorities who may 
be employed in the execution on or near the site of any work not included in the 
Contract or of any contract which the Employer may enter into in connection with or 
ancillary to the works.  
 
If, however, the Contractor shall on the written request of the Engineer or Engineer’s 
representative make available to any such other Contractor or to the Employer or 
any such authority any roads or ways for the maintenance of which the Contractor is 
responsible or permit the use of by any such of the Contractor’s scaffolding or any 
other plant on the site or provide any other service of whatsoever nature,for any such 
the Employer shall pay to the Contractor in respect of such use of service such sum 
or sums as shall in the opinion of the Engineer be reasonable. 

 
CLAUSE 5 
ENVIRONMENTAL SAFEGUARDS 
 
5.1 ENVIRONMENTAL SAFEGUARDS 

The Contractor shall take action of following points and note the stipulations as under 
as regards environmental safeguards as stipulated by the Ministry of Environment 
and Forests. 

 
5.1.1 Appropriate measures shall be undertaken while undertaking digging 

activities to avoid degradation of water quality. 
 
5.1.2 Borrow pits and other scars created during the road construction shall be 

properly leveled and treated. 
 
5.1.3 Adequate provision for infrastructures facilities, i.e. water supply, fuel, 

sanitation, etc. shall be ensured for laborer’s during construction period in 
order to avoid damage to the environment & nuisance to the adjoining 
habitation. 

 
5.1.4 No excavation from or dumping of waste materials into any water body / 

wetlands shall be done. 
 
5.1.5 Borrow sites for earth, quarry sites for road construction and dump site shall 

be identified keeping in view: 
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a) No excavation or dumping on private property is carried out without written 
consent of the owner. 

 
b) No excavation or dumping shall be allowed or wetlands, forests areas or 

other ecologically valuable or sensitive locations. 
 
c) The excavation work shall be done in consultation with soil conservation and 

watershed development agencies working in the area: 
 
d) Construction spoil/soil including bituminous scrap material and other 

hazardous material must not be allowed to contaminate water course and the 
dump sites for such materials must be identified well in advances before 
construction and lined properly so that they do not leach into the ground 
water. 

 
e) Any approvals required for the same shall be arranged by the contractor. 
 

CLAUSE 6SUBCONTRACTORS: 
 
6.1 SUBLETTING OF WORK 

The contract may be rescinded & security deposit forfeited, for subletting, bribing or if 
contractor become insolvent. The contract shall not be assigned are sublet without 
the written approval of the Executive Engineer& if the contractor shall assigns or 
sublet his contract or attempt, so to do, or become insolvent commence any 
insolvency proceeding  for make any composition with his creditors, or attempt so to 
do or if any bribe, gratuity, gift, loan, perquisite , regard of advantage pecuniary or 
otherwise shall either directly or indirectly be given, promised or offered by the 
contractor, or any of his servants, or agents to any public office or person in the 
employ of Authority in any way relating to his office or employment, or if any such 
officer or person shall become in any way directly or indirectly interested in shall 
contract, the Executive Engineer may there up by notice in writing record the 
contract, & the S.D. of the contractor shall be there upon stand forfeited & be 
absolutely at the disposal of Authority, & the same consequence shall ensure as if 
the contract had been rescinded under clause 3 hereof , & in addition  the contract 
shall not be entitled to recover or be paid  for any work there to fore actually per 
firmed  under the contract. If the contractor gets item/items of work excepted on a 
task rate basis with or without materials, this shall not amount to sub-letting of the 
contract. Sum payable by way for compensation to be considered as reasonable 
compensation without reference to actual loss. 

 
6.2 NOMINATED SUB CONTRACTORS 

 
Contractor can sublet part of works which requires specific work experience to 
nominated subcontractors provided  
 
h) Contractor should submit such proposal along with credentials of 

proposed nominated subcontractor to EIC/PMC for their review & 
approval. 
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ii) Contractor should appoint such nominated subcontractor only after 
approval from EIC/PMC. 

iii) Responsibility of Payment to nominated subcontractor lies with 
Contractor. 

iii) Responsibility of work carried out by nominated subcontractor lies with 
contractor only.  
 
 
For avoidance of doubt, Contractor shall be and shall remain solely 
responsible for the quality, proper and expeditions execution of the works 
and the performance of the work executed by nominated subcontractors.   

 
CLAUSE 7  
SUB-CONTRACTORS FOR TEMPORARY WORKS ETC: 
 

The owner may give written consent to sub-contractors for execution of any part 
of the work at the site being entered upon by the contractors provided each 
individuals contractor is submitted to the Engineer-in-charge before being 
entered into and in approved by him. List of Sub-Contractors is to be supplied. 
Not with standing any subletting with such approval as aforesaid and 
notwithstanding the Engineer-in-charge shall have received copies of any sub- 
contractors, the contractors shall be and shall remain solely responsible for the 
quality and proper expeditions and execution of the works and the performance 
of all the conditions of contract in all respects as if such submitting or sub-
contracting had not taken Place and as if such work had done directly by the 
Contractor. 

 
CLAUSE 8 
FACILITIES TO THE EMPLOYER 

 
8.1 Site Office 

Contractor shall provide and maintain a furnished site office for the use of 
supervisory staff of the EIC/PMC/TPI/Consultants. It shall have at least 40.00 Sqm 
floor area, Air – conditioned with approved flooring and shall include electrical lights, 
fans, computer point including proper wiring, water supply, drainage, toilets, tables, 
chairs, cupboards, and shall be constructed at location directed by the Engineer and 
shall be maintained for a period upto 6 months /as directed by RSCL, beyond date of 
completion as certified by PMC/TPI/Consultants. Contractor shall provide computers, 
printers & telephone connection in this office as directed by Engineer-In-Charge 
 

 

The site office with all services, furniture, fixtures shall be property of the contractor. 
Land for site office, field laboratory etc. is not available with RSCL and could not be 
provided by employer. All the expenditure required for maintenance of site office, 
Electric & Telephone /Mobile bills will be paid by the contractor for entire period of 
contract and up to 6 months beyond completion of works and & cost for this shall be 
considered as incidental to work. 
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CLAUSE 9 
SHIFTING OF UTILITIES 
 
9.1 Shifting of Existing Utilities 
 

Contractor is required to liaison with concerned department for identifying exact 
location of the existing utility services. Any damages by the contractor to the existing 
utilities while carrying out work shall be repaired/reinstated by contractor at his own 
cost. 
 
Deposits / Supervision charges levied by Govt. dept. & paid by the contractor for the 
purpose of shifting of utilities shall be reimbursable after due assessment, verification 
and scrutiny except for street light poles, set of signal poles, road signs/sign boards 
& consumer connection for water connections(Domestic/commercial). 

 

9.2 Removal/diversion of utility services 
 

9.2.1 Electric & street Light Poles – Contractor is required to remove electric & street light 
poles including uprooting underground part with due co-ordination with concerned 
utility owners. 
 

9.2.2 Electric cables - Contractor is required to remove electric cables with due co-
ordination with concerned utility owners. 
 

9.2.3 Transformer stations - Contractor is required to remove transformer station poles if 
asked for including uprooting underground part. 
 

9.2.4 Water supply lines – Water supply lines if encountered during construction of utility 
Conduits & storm water drains cross drainage work etc. shall be removed only after 
new water supply line is operational. 
 

9.2.5 Sewer lines – Sewer lines if encountered during construction of utility Conduits & 
storm water drains cross drainage work etc. shall be removed only after new 
alternative Sewer line is operational. 
 
Expenditure for shifting / removal of utilities shall be considered incidental to work. 

 

9.3 UTILITY SERVICES 
  
The Bidder shall coordinate with Utility Service Providers for proper Shifting/ 
Relocating of the Utilities. The work shall be carried as per approval of Utility Service 
Provider. All the Charges required for Shifting / relocating of Utilities shall be included 
in the Quoted Rate and the Contractor shall not be paid extra for the same. 

 
CLAUSE 10 
TREASURE TROVE 
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In the event of the discovery by the Contractor or his employees during the progress 
of the works of any treasure, coins, antiquities, fossils, minerals or other things of 
value or interest, whether geological, archeological or any other such treasure or 
other things shall be deemed to be the absolute property of client. 
 
The contractor shall take all reasonable precautions to prevent his workmen or any 
other persons from removing such things as above and shall immediately upon 
discovery thereof and before removal, acquaint the Engineer-in-charge/ RSCL of 
such discovery and carry out his orders as to the disposal of the same which will be 
at the contractor’s expense. 

 
CLAUSE 11 
ADDITIONAL CONDITIONS 
 
11.1 Following additional conditions shall be binding on contractor during execution of 

work. 
 

a) Any damage caused to either private or public property, services, structures 
etc. shall be made good by Contractor without any extra cost to the employer 

 
b) Contractor need to ensure proper and adequate traffic safety signboards, 

barricades, lighting at night shall be displayed during day and night to ensure 
that no accidents take Place. 
 

c) No excavated material shall be allowed to be stacked on roadside/ 
footpaths/public premises without written permission from competent 
authority. 
 

d) Whenever new drains are constructed, the flow in the old drain will have to be 
suitably diverted to maintain the continuity of flow. 

 

11.2 If Near relative working in RSCL / RSCL then the contractor not allowed to       
Tender: 

 
The contractor shall not be permitted to Tender for works in the RSCL responsible 
for award and execution of contract in which his near relative is posted as an officer 
of any capacity between the grades of Chief Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him in 
any capacity or are subsequently employed by him and are near relatives to any 
Gazette Officer in the RSCL or in the Ministry of Urban Development. Any breach of 
this condition by the contractor would render him liable to be removed from the 
approved list of contractors of this Department. If, however the contractor is 
registered in any other department, he shall be debarred from Tendering in RSCL / 
RSCL for any breach of this condition. 

 
Note: by the term “Near relatives” is meant wife, husband, parents and 
grandparents, children and grand-children, brothers and sisters, uncles, aunts 
and cousins and their corresponding in laws. 

 
11.3 Deployment of Retired CG Govt Engineers by Contractor: 
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No retired Engineer /gazette rank or other gazette officer employed in engineering or 
administrative duties in an engineering department of the RMC/C.G. shall work as 
contractor or employee of a contractor for a period of two years after his retirement 
from Government service without the previous permission of RSCL in writing.  
 
The technical bid shall be opened first on due date and time as mentioned above. 
The time and date of opening of financial bid of contractors qualifying the technical 
bid shall be communicated to them later on. 

 
 
 
IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS 
AGREEMENT AS OF THE DAY, MONTH AND YEAR FIRST ABOVE WRITTEN. 
 
 
 
 
 
 
SIGNED, SEALED AND SIGNED, SEALED AND  
DELIVERED DELEVERIED 
For and on behalf of RSCL                       For and on behalf of 
by: THE CONTRACTOR by: 
 
 
 
(Signature) (Signature) 
(Name) (Name)  
(Designation) (Designation)  
 
 
 
In the presence of:  
 
1.  
 
 
 
2.  

(Countersigned and accepted by: Name and particulars of other partners of the 
Organisation)  
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SECTION VII - CONTRACT DATA 

 
The following specific data for the Works to be procured shall complement, amend, or 
supplement the provisions in the Instructions to Bidders, General Conditions of Contract. 
Conditions of particular application, Special Conditions of Contract Whenever there is 
conflict, the provisions herein shall prevail over those in the Instructions to Bidders, General 
Conditions of Contract. Conditions of particular application, Special Conditions of Contract. 
 

Employer Managing Director,  
Raipur Smart City Limited,  
Ground Floor, Outdoor Stadium,  
BudhaTaalab, Raipur 492 001 

 

Name of the work “Improvement of selected Roads to SMART ROADS in new section 
consisting of Foot path, Utility Conduits, Water lines, Storm water 
drains, Road Markings, Street Light,  Street Furniture, Traffic signage, 
Street Landscaping works and other Miscellaneous works Under 
“SMART CITY MISSION” - Smart Roads, Phase I& II” 

Time Periodfor 
Completion 

24 Calendar Months 

Site Possession Date 14 days of the issue of Notice to proceed 

Defect Liability Period  
 

05 (Five) years after issue of Completion Certificate.  
 

Bid Language  
 

English  
 

Name & Identification No. 
of Contractor 

Tender No. ---/RSCL/2017-18 

Performance Security & 
Additional Performance 
Security if any 
 

5% of Contract Value. initial Performance Security at 5% of the 
contract value shall be deposited by the bidder in the form of Bank 
Guarantee obtained from nationalized Bank within 15 days on 
acceptance of Tender and remaining Performance Security shall be 
deducted from each R.A. Bill at rate of 5%)  
 

Retention Money  7% from each Running bill limiting to 5% contract value.  

Project Milestones  
 

Mile 
Stone 
No. 

Duration from the date of 
issue of Notice to Proceed 
in months 

Physical 
Progress 

Liquidated 
Damages for non 
achievement 
In INR 

1 09 Months 25% 5,00,000.00 
2 18 Months 60% 10,00,000.00 
3 24 Months 100% 15,00,000.00 

 

Liquidated Damages  
 

Amount shown against Milestones will be deducted on weekly basis 
on not achieving Milestones 1, 2, 3, subject to a Maximum of 10% of 
Total Contract Value.  
 
The Liquidated damages shall be released without interest or charges 
if contractor achieves Milestone 3 on or before approved time limit 
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including extension of time limit for reasons other than contractor’s 
default.  

Advance Payment RSCL will pay mobilization advance up to 5% of accepted contract 
value against submission of bank guarantee for 110% value 
(Mobilization Advance) obtained from nationalized bank. 

Advance against 
Materials 

Advance against materials will be paid on specified materials. 75% 
amount of item rate will be considered as cost of materials. 75% 
amount of cost of materials will be paid as an advance limiting to 30% 
quantity required for completion of the work. 

Insurance  
 

For third party insurance, the minimum insurance cover for physical 
property, injury and death is Rs.10.00 Lakh per occurrence with the 
number of occurrences limited to four. After each occurrence, 
contractor will pay additional premium necessary to make insurance 
valid for four occurrences. 
 
The Contractor All Risk (CAR) policy with third party insurance shall 
be submitted for (1) Construction period and (2) Defect liability period  
upto 5 years from the issue of final bill of contractor.  

Bid validity period  
 

180 days after the date of opening price bid  
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SECTIONVIII - FORMSOF SECURITY& CONTRACT FORMS 

 
This Section contains forms which, once completed, will form part of the Contract. The forms 
for Performance Security and Advance Payment Security, when required, shall only be 
completed by the successful Bidder after contract award. 
 

Table of Forms 
 

UNDERTAKING ON EARNEST MONEY SURRENDER: 
 
I/We hereby Tender for carrying out “Improvement of selected Roads to SMART ROADS in 
new section consisting of Foot path,  Utility Conduits, Water lines, Storm water drains, Road 
Markings, Street Light,  Street Furniture, Traffic signage, Street Landscaping works and 
other Miscellaneous works Under “SMART CITY MISSION” - Smart Roads, Phase I& 
II”(herein before and herein after referred to a client of the work) as specified in the 
memorandum & under Price-Bid showing items of work to be carried out within time 
specified therein and in accordance with all specifications, drawings and instructions in 
writing referred to in provisions under annexed conditions of contract under contract 
documents and agree that all materials of construction in the work are to be procured by us. 
Should this Tender be accepted, I/We hereby agree to abide by and fulfil all the terms and 
provisions of the conditions of contract annexed thereto as fully applicable, and in default 
thereof, agree to forfeiture of and pay to the client, the sums of Earnest money mentioned in 
the said conditions. 
 
Receipt No. _________________ dated ______ from client, in respect of the sum or Rs. 
______________/-deposited, be in the form of Bank Guarantees. Rs. _________ /- and 
Banker’s cheque/Demand Draft drawn for Rs. ________ /- bearing No. _____ dated 
_______ on the_________ ____________ drawn in favor of________________________ 
is herewith forwarded representing the earnest money, the full value of which is to be 
absolutely forfeited to client, should I/We not deposit the full amount of security deposit 
specified in the memorandum, and in accordance with clause 1 of para 5.1 of the said 
conditions, otherwise the said sum of Rs._______________________/- shall be refunded. 
 
Amount to be specified in figures and words.   

Place :   
Date :   
Address :   

  Signature of the 
  contracting agency submitting 

the Tender   

Signed and given in presence of ______   
Address:   
 
Occupation: Signature of witness tothe contracting agency. 
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SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs.100/- non-judicial stamp paper) 

[the successful Tenders shall fill in this form in Accordance with the instructions indicated] 

THIS CONTRACT AGREEMENT is made 

The [insert: number] day of [insert: month], [insert: year] 

Between 

(1) Raipur Smart City Limited, SPV of Raipur municipal Corporation having its 

principal Place of business at Ground Floor, Outdoor Stadium, BudhaTaalab, 

Raipur, Chhattisgarh, India (hereinafter called "the RSCL"), and 

(2) [insert name of the contractor], [incorporated under] the laws of [country of 

contractor] and having its Place of business at [insert: address of contractor] 

(hereafter called "the contractor") 

WHEREAS the employer board invited Tenders against Tender no.[number] for 

execution of [Tender title and brief description] and has accepted a Tender by the 

contractor in accordance with the supply/delivery schedules, in the sum of [insert 

contract price in words and figures, expressed in the contract currency (ies)] (hereafter 

called "contract price") 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this agreement words and expressions shall have the same meanings as per 

respectively assigned to them in the conditions of contract refer to. 

2. the following documents shall constitute the contract between the employer/ 

board and the contractor, and each shall be read and construed as an integral 

part of the contract: 

(a) This contract agreement; 

(b) Special conditions of contract;  

(c)  General conditions of contract; 

(d) Technical requirements (including schedule of requirements and technical 

specifications, drawings); 

(e) Notice inviting Tender; 
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(f) Replies issued to the pre-bid queries, addenda if any issued 

[numbers and date]; 

(g) The contractor's bid and original price and delivery schedules; 

(h) The employer/ board's notification of award; 

(i) correspondence the employer/board has exchanged with the bidder till and 

after award of contract[specific letters and dates] 

(j) And [add here any other documents] 

 AND WHEREAS 

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the 

execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon 

the terms and subject to the conditions of contract. Now this CONTRACT 

AGREEMENT witnessed and it is hereby agreed and declared as follows: 

3. In consideration of the payment to be made to CONTRACTOR for work to be executed 

by him. CONTRACTOR hereby covenants with EMPLOYER/BOARD what 

CONTRACTOR shall and will duly provide, execute and complete work and things in 

CONTRACT, mentioned or described or which are to be implied there from or may be 

reasonably necessary for completion of work and the times and in the manner and 

subject to the terms and conditions or stipulations mentioned in CONTRACT. 

4. In consideration of the due provision, execution and completion of work by the  

contractor in accordance with the terms of the contract, the employer / board does 

hereby agree with contractor that employer /board will pay to contractor the respective 

amounts for the work actually done by him add approved by employer/board as per 

payment terms accepted in contract and payable to contractor under provision of 

contract at such manner as provided for in the contract. 

 

5. In consideration of the due provision, execution and completion of work, contractor 

done hereby agree to pay such sums as may be due to employer/ board for the 

services rendered by employer/ board to contractor as set forth in contract and such 

other sums as may become payable to employer/ board towards loss, damage to the 

employer/ board's equipment, materials etc. and such payments to be made at such 

time and in such manner as is provided in the contract. 
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IN WITNESS where of the parties hereto have caused this agreement to be executed 

in accordance with the laws of [insert name of the contract governing law country] on 

the day, month and year indicated above. 

For and behalf of the employer/ board 

Signed: [insert signature] 

In the capacity of [insert title or other appropriate designation] In the 

presence of [insert identification of official witness] 

For any behalf of the contractor 

Signed: [insert signature of authorized representatives of the contractor] In the 

capacity of [insert title or other appropriate designation] 

In the presence of [insert identification of official witness] 
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Rs. 100/- STAMP 
 

 

FORMAT FOR BANK GUARANTEE  
[1] In consideration of the Terms and Conditions of an "Agreement made between  

Managing Director, Raipur Smart City Limited, Raipur (herein after called" 
Raipur Smart City Limited ") and…………………………… (Contractor) 
(hereinafter called "Contractor" for the work of  
…………………………………………………………………………….  
……………. (Name of work) for the …………………… deposit for the due 
fulfillment by the contractor of the terms and conditions contained in the 
said agreement, We Bank of …………………………………….. (hereinafter 
referred to as the Bank) at the request of ……………………………. (Name 
of Contractor) do hereby undertake to pay the Raipur Smart City Limited 
anAmount not exceeding Rs………….. against any loss or damage caused 
to orsuffered by Raipur Smart City Limitedby reason of any breach of any 
term or condition contained in the said agreement by the said Contractor. 

[2] We Bank of……………………………… do hereby undertake to pay the  
amount due and payable under this Guarantee without any demur merely on a  
demand from the Raipur Smart City Limited stating that the amount claimed 
in due by way of loss of damage caused to or would be caused to or 
suffered bythe Raipur Smart City Limited by the reason of breach by the 
said contractor of any of the terms and conditions in the said agreement of 
by reason of thecontractor failure to perform the said agreement. Any such 
demand made on the Bank shall be conclusive as regards the amount due 
and payable by the Bank under this guarantee shall be restricted to an 
amount not exceedingRs……..…..  

 [3] We undertake to pay the Raipur Smart City Limited any money so 
demanded notwithstanding dispute or disputes raised by the contractor. In 
any suit of proceeding pending before any Court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal. The 
payment so made by under this bond shall be a valid discharge of our 
liability for payment thereunder and the contractor shall have no claim 
against us for making such payment. 

 [4] We Bank of ……………………, ………………………. further agree that the  
guarantee herein contained shall remain in full force and effecting during 
the period that would be taken for the performance of the said agreement 
and thatunder or by virtue of said agreement have been fully paid and its 
clime satisfied or discharged or till MNAGING DIRECTOR, Raipur Smart 
City Limited, Raipur clarified that the terms and conditions of the said 
agreement have been fully and properly carried out by the said contractor 
and accordingly discharge this guarantee. Unless a demand or claim under 
this agreement is made on us inwriting on or before (dt.) …………………… 
we shall be discharged from all liability under this Guarantee thereafter.  

 [5] We Bank of ……………………………………………… further agree with the 
Raipur Smart City Limited that the Raipur Smart City Limited shallhavethe 
fullest liberty without our consent and without in any manner our obligations 
hereunder to very and of the terms and conditions of the said agreement or 
to extend the time of performance by the said contractor from time to time 
or to postpone for any time or time to time any of the powerexercisable by 
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the Raipur Smart City Limited against the said contractor and to Forbes or 
enforce any of the terms and conditions relating to the said agreement and 
we shall not be relieved from our liability by reason of any variation or 
extension being granted to the said contractor or for any béarnaise, act or 
omission of the part of the Raipur Smart City Limited or any indulgence by 
the Raipur Smart City Limited to the said contractor or by any such matter 
or thing whatsoever which under the law relating to sureties would but for 
his provision have of a relieving us.  

[6] This guarantee will not be discharged due to the change in the constitution 
of the Bank or the Contractor. 

 [7] We Bank of ……………………………… lastly under take not to revoke  
during its currency except with the previous consent of the Raipur Smart City 
Limited in writing. 
 

NOT WITH STANDING ANYTHING CONTAINED HERE IN : 
 

[1] Our liability under this bank guarantee is restricted to Rs. 
[2] This bank guarantee is shall valid up to ………………………... 
[3] Our liability to make payment shall arise and we are liable to pay the guarantee 

amount or any part thereof under this guarantee, only if serve upon us a written 
claim a demand in terms of the guarantee on or before dt. …………… 

 
THIS BANK GUARANTEE IS ENCASHABLE AT OUR BRANCH OFFICE  
AT RAIPUR 

 
[4] In written of bank has executed this present the day and year first written. 
 
Date the ……………, Month ………………., Year ………. for …………. (Bank name). 

 
 
 
 

Seal, stamp and signature 
of Bank's authorized 
Signatory 
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SPECIMEN BANK GUARANTEE PERFORMANCE 
GUARANTEE / SECURITY DEPOSIT 

(To be executed on Rs.100/- non-judicial Stamp Paper) 
 [On Appropriate Stamp Paper] 
 
Bank Guarantee No. [ 
 
THIS DEED OF GUARANTEE is executed on this [insert date] day of [insert month and 
year] at [insert Place] by [insert name of bank] with its head/registered office at [insert 
address], (hereinafter referred to as the Guarantor, which expression shall unless it is 
repugnant to the subject or context thereof include successors and assigns) 
 
IN FAVOUR OF: 
 
RAIPUR SMART CITY LIMITED, a company incorporated under the (Indian) Companies 
Act, 2013, with its registered office at (hereinafter referred to as RSCL, which expression 
shall, unless it be repugnant to the context or meaning thereof, include its successors-in-title 
and permitted assigns); 
 
WHEREAS: 
 
(A)  RSCL has entered into a contract for providing contracting services dated [insert 
date] (the Contract) with [insert name of Contractor], a company/firm [incorporated / 
registered] under the [insert name of the relevant statute under which the Contractor has 
been incorporated or registered, as the case may be], [with its [registered/principal] office at 
[ ] (hereinafter referred to as the Contractor, which expression shall, unless it be repugnant 
to the context or meaning thereof, include its successors-in-title and permitted assigns). 
 
(B)  In terms of the Contract, the Contractor has agreed to provide the Services for 
designing and implementing the application for certain lake purification & restoration 
processes Area Based Development project, which involve the use of technology, 
information and data to improve infrastructure and services within the city of Raipur (the 
Area Based Development Project), to implement the Smart Cities Mission in Raipur, 
pursuant to the Request for Proposal dated [ ___ ] (referred to as the Tender) and other 
related documents including without limitation the draft Contract (collectively referred to as 
Bid Documents). 
 
(C)  In terms of the letter of award (the LOA) dated [insert date] issued by Client to the 
Contractor and Clause 51 of the Contract, the Contractor is required to furnish to 
RSCL, an unconditional, irrevocable, on demand bank guarantee for an amount equivalent 
to Rs.[Insert amount equivalent to 10% of the Total Value of Contract] (the Guaranteed 
Amount) as security for the due and punctual performance or discharge of the Contractor 's 
obligations and liabilities under the Contract. 
 
(D) At the request of the Contractor and for sufficient consideration, the Guarantor has 
agreed to provide an unconditional, irrevocable and on-demand bank guarantee, for 
the due and punctual performance or discharge by the Contractor of its obligations 
and liabilities under the Contract. 
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NOW THEREFORE THIS DEED WITNESSETH AS FOLLOWS: 
 

1. Capitalised terms used herein but not defined shall have the meaning ascribed to 
them in the Contract. 
 

2.  The Guarantor hereby irrevocably and unconditionally guarantees and secures, as 
primary obligor and not merely as guarantor, to RSCL the payment in full of all 
amount at any time that may be due, owing or payable to RSCL from the Contractor for 
the failure of the Contractor to duly and punctually perform all of its obligations under 
the Contract during the term (Guarantee), without any demur, reservation, protest or 
recourse, immediately on receipt of a demand from RSCL. 
The Guarantee is given on consideration received from the Contractor (the receipt and 
sufficiency of which is hereby acknowledged). 
The Guarantor agrees that the value of the Guarantee shall at all times maintained at 
the amount equivalent to the Guaranteed Amount. The Guarantor further agrees that 
this Guarantee does not limit the number of claims that may be made by RSCL against 
the Guarantor. Upon a payment being made under this Guarantee, the amount of the 
Guarantee shall automatically be replenished to the full Guaranteed Amount. Any 
payment made hereunder shall be made free and clear of and without deduction for, or 
on account of, any present or future Taxes, deductions or withholdings of any nature 
whatsoever and by whomsoever imposed, and where any withholding on a payment is 
required by any Applicable Law, the Guarantor shall comply with such withholding 
obligations and shall pay such additional amount in respect of such payment such that 
RSCL receives the full amount due hereunder as if no such withholding had occurred. 
 

3. The Guarantor shall not go into the veracity of any breach or failure on the part of the 
Contractor or validity of demand so made by RSCL and shall pay the amount specified 
in the demand notwithstanding any direction to the contrary given or any dispute 
whatsoever raised by the Contractor or any other Person. The Guarantor's obligations 
hereunder shall subsist until all such demands are duly met and discharged in 
accordance with the provision hereof. 

 
4. The obligations of the Guarantor herein are absolute and unconditional, irrespective 
of the value, genuineness, validity, regularity or enforceability of the Contract or the 
insolvency, bankruptcy, re-organisation, dissolution or liquidation of the Contractor or 
any change in ownership of the Contractor or any purported assignment by the 
Contractor or any other circumstance whatsoever, which might otherwise constitute a 
discharge or defence of a guarantor or a surety. 
 
Further, this Guarantee is in no way conditional upon any requirement that RSCL shall 
first attempt to procure the Guaranteed Amount from the Contractor or any other 
Person, or resort to any other means of obtaining payment of the Guaranteed Amount. 
 
 
5. In order to give effect to this Guarantee, RSCL shall be entitled to treat the Guarantor 
as the principal debtor. The obligations of the Guarantor under this Guarantee shall not 
be affected by any act, omission, matter or thing which, but for this provision, would 
reduce, release or prejudice the Guarantor from any part of the Guaranteed Amount or 
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prejudice or diminish the Guaranteed Amount in whole or in part, including, whether or 
not known to it, or RSCL: 

 
(a) any time or waiver granted to, or composition with, the Contractor or any other 
Person; 
 
(b) any incapacity or Lack of powers, authority or legal personality of or dissolution or 
change in the status of the Contractor or any other Person; 
 
(c) any variation of the Contract so that references to the Contract in this Guarantee 
shall include each variation; 
 
(d) any unenforceability, illegality or invalidity of any obligation of any Person under 
the Contract or any unenforceability, illegality or invalidity of the obligations of the 
Guarantor under this Guarantee or the unenforceability, illegality or invalidity of the 
obligations of any Person under any other document or Guarantee, to the extent that 
each obligation under this Guarantee shall remain in full force as a separate, 
continuing and primary obligation, and its obligations be construed accordingly, as if 
there was no unenforceability, illegality or invalidity; 
 
(d) the partial or entire release of any Guarantor or other Person primarily or 
secondarily liable or responsible for the performance, payment or observance of any 
of the Contractor's obligations during the term of the Contract; or by any extension, 
waiver, or amendment whatsoever which may release a guarantor or the Guarantor, 
other than performance or indefeasible payment of the Guaranteed Amount; or  
 
(f) any part performance of the Contract by the Contractor or by any failure by 
RSCL to timely pay or perform any of its obligations under the Contract. 
 

1. If, and to the extent that for any reason the Contractor enters or threatens to enter 
into any proceedings in bankruptcy or re-organisation or otherwise, or if, for any other 
reason whatsoever, the performance or payment by the Contractor of the Guaranteed 
Amount becomes or may reasonably be expected to become impossible, then the 
Guaranteed Amount shall be promptly paid by the Guarantor to RSCL on demand. 

 
2. So long as any amount is due from the Contractor to RSCL, the Guarantor shall not 

exercise any right of subrogation or any other rights of a guarantor or enforce any 
guarantee or other right or claim against the Contractor, whether in respect of its liability 
under this Guarantee or otherwise, or claim in the insolvency or liquidation of the 
Contractor or any such other Person in competition with RSCL. If the Guarantor receives 
any payment or benefit in breach of this clause 7, it shall hold the same upon trust for 
RSCL. 

 
3. This Guarantee shall remain in full force and effect from the date hereof until 60 days 

beyond issuance of the Completion Certificate. Notwithstanding the foregoing, this 
Guarantee shall continue in effect until the sums payable under this Guarantee have 
been indefeasibly paid in full and the Guarantor receives written notice thereof from 
RSCL, such notice to be issued promptly upon such occurrence. 

 
9. The Guarantor represents and warrants to RSCL that: 
(a)  it has the power to execute, deliver and perform the terms and provisions of 
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this Guarantee and has taken all necessary action to authorise the execution, 
delivery and performance by it of this Guarantee; 

 
(d)  The Guarantor has duly executed and delivered this Guarantee, and this Guarantee 

constitutes its legal, valid and binding obligation enforceable in accordance with its 
terms except as the enforceability thereof may be limited by applicable bankruptcy, 
insolvency, moratorium or other similar laws affecting the enforcement of creditors' 
rights generally and by general equitable principles. 

(e)  neither the execution, delivery or performance by the Guarantor of this Guarantee, nor 
compliance by it with the terms and provisions hereof will: 

(i) contravene any material provision of any Applicable Law;  
(ii)  conflict or be inconsistent with or result in any breach of any of the material terms, 

Covenants, conditions or provisions of, or constitute a default under any agreement, 
contract or instrument to which the Guarantor is a party or by which it or any of its 
property or assets is bound; or  

(i) violate any provision of the Guarantor's constituent documents; 
 

(d) no order, consent, approval, license, authorisation or validation of, or filing, recording or 
registration with, except as have been obtained or made prior to the date hereof, or 
exemption by, any governmental or public body or authority, or any subdivision thereof, is 
required to authorise, or is required in connection with: (i) the execution, delivery and 
performance of this Guarantee; or (ii) the legality, validity, binding effect or enforceability of 
this Guarantee; and 
(e) this Guarantee will be enforceable when presented for payment to the Guarantor’s 
branch in Raipur at [ ]. 
 
10. This Guarantee is a continuing one and all liabilities to which it applies or may apply 
under the terms hereof shall be conclusively presumed to have been created in reliance 
hereon. No failure or delay on the part of RSCL in exercising any right, power or privilege 
hereunder and no course of dealing between RSCL and the Guarantor, or the Contractor, 
shall operate as a waiver thereof, nor shall any single or partial exercise of any right, power 
or privilege hereunder preclude any other or further exercise thereof or the exercise of any 
other right, power or privilege. 
 
11. The rights, powers and remedies expressly provided in this Guarantee are cumulative 
and not exclusive of any rights, powers or remedies which RSCL would otherwise have. No 
notice to or demand on the Guarantor in any case shall entitle the Guarantor to any other 
further notice or demand in similar or other circumstances or constitute a waiver of the rights 
of RSCL to any other or further action in any circumstances without notice or demand. 
 
12. If any one or more of the provisions contained in this Guarantee are or become invalid, 
illegal or unenforceable in any respect, the validity, legality and enforceability of the 
remaining provisions shall not in any way be affected or impaired thereby, and the 
Guarantor shall enter into good faith negotiations with RSCL to replace the invalid, illegal or 
unenforceable provision. 
 
13. The Guarantor hereby agrees to execute and deliver all such instruments and take all 
such actions as may be necessary to make effective fully the purposes of this 
Guarantee. 
 
14. This Guarantee may be executed in one or more duplicate counterparts, and when 
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executed and delivered by the Guarantor and RSCL shall constitute a single binding 
agreement. 
 
15. RSCL may assign or transfer all or any part of its interest herein to any other person 
With prior written notice to the Guarantor. The Guarantor shall not assign or transfer Any of 
its rights or obligations under this Guarantee. 
 
16. All documents arising out of or in connection with this Guarantee shall be served: 
 
(a) Upon RSCL, at [insert address]; and 
(b) Upon the Guarantor, at [insert address]. 
 
17. Any demand, notice or communication would have been deemed to have been duly 
Served: 

(a) if delivered by hand, when left at the proper address of services; and 
(b) if given or made by pre-paid registered post or facsimile, when received. 

 
18. Either party may change the above address by prior written notice to the other party. 
 
19. This Guarantee shall be governed by, and construed in accordance with, the laws of 
India. The Guarantor irrevocably agrees that any dispute arising out of or relating to this 
Guarantee may be brought in the courts in Chhattisgarh. 
 
IN WITNESS WHEREOF the Guarantor has set its hands hereunto on the day, month and 
year first hereinabove written. 
 
Signed and delivered by [insert name of Bank] Bank, by [insert name of branch] Branch 
by hand  
Of [insert name of signatory] 
 
It’s [insert designation] and duly authorized representative 
Authorized by [Power of Attorney dated [insert date]] OR [Board resolution dated [insert 
date]].  
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated]  
 
In consideration of the Raipur Smart City Limited (hereinafter called “Employer” which 
expression shall unless excluded by or repugnant to the context or meaning thereof be 
deemed to include the Employer, its successors and assigns) having agreed to release 
advance payment to (hereinafter called the “contractor”) (Name of the contractor/s) from 
the demand under the terms and condition of the contract, vide from the demand under 
the condition of the contract, vide ____________________________’s letter 
No________________________ (Name of the Department) Date _____________ made 
between the contractors and the Employer for execution of 
__________________________________ covered under Tender 
No.____________________________ dated _____________ (hereinafter called “the said 
contract”) for the payment of Advance Payment in cash or Lodgement of Government 
Promissory Loan Notes for the due fulfilment by the said contractors of the terms and 
condition of the said contract, on production of a bank Guarantee for 
Rs.__________________________ (Rupees_____________ 
________) only we, the (Name of the Bank and Address) 
_______________________________________________________________ 
_________(hereinafter referred to as “the Bank”) at the request of the contractors do 
hereby undertake to pay to the Employer an amount not exceeding Rs. 
________________ (Rupees_____________________________________) only against 
any loss or damage caused to or suffered by the Employer by reason of any breach by the 
contractors of any of the terms and conditions of the said contract. 
 
2. We, ________________________________________________, do hereby (Name of 
Bank) (Name of Branch) Undertake to pay the amount due and payable under this 
guarantee without any demur merely on a demand from the Employer starting that the 
amount claimed is due by way of loss or damage caused to or which would be caused to 
or suffered by the Employer by reason of the contractors failure to perform the said 
contract. Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only. 
 
3 We, ______________________________, undertake to pay to the (Name of Bank and 
Branch) Employer any money so demanded notwithstanding any dispute or disputes 
raised by the contractor(s) in any suit or proceeding pending before any Court or Tribunal 
relating thereto our liability under this present being absolute and unequivocal. The 
payment so made by us under this bond shall be a valid discharge of our liability for 
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payment there under and the Contractor(s) shall have no claim against us for making such 
payment. 
 
4. We, ___________________________ further agree with the Employer that the (Name 
of Bank and Branch) guarantee herein contained shall remain in full force and effect 
during the period that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Employer under or by virtue of the said 
contract have been fully paid and its claims satisfied or discharged or till the 
______________________________________ (Name of the user department) of the said 
certifies that the terms and conditions of the said contract have been fully and properly 
carried out by the said Contractors and accordingly discharge this guarantee.    
PROVIDED HOWEVER that the Bank shall be the request of the Employer but at the cost 
of the Contractors, renew or extend this guarantee for such further period or periods as 
the Employer may require from 
time to time. 
 
5. We, ______________________________ further agree with the Employer that the 
(Name of Bank and Branch) Employer shall have the fullest liberty without our consent 
and without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said contract or to extend the time of performance by the said 
contract or to extend the time of performance by the said Contractors from time to time or 
to postpone for any time or from time to time any of the powers exercisable by the 
Employer against the said Contractors and to forebear or enforce any of the terms and 
conditions relating to the said contract and we shall not be relieved from our liability by 
reason of any such variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Employer or any indulgence shown by the 
Employer to the Contractors or by any such matter or thing whatsoever which under the 
law relating to sureties would, but for this provision, have effect of so relieving us. 
 
6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 
 
7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction 
in respect of claims, if any, under this Guarantee. 

 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during 
its currency except with the previous consent of the Employer in writing. 
 
9. Notwithstanding anything contained herein: 
 
(a) Our liability under this Bank Guarantee shall not exceed Rs. 
___________ (Rupees 
________________________________________________only); 
 



 
 
Technical Bid      Smart Roads Phase I & II 

Raipur Smart City Limited  159 
 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).” 
Date _________________ day of ______________ 20 
 
For (Name of Bank) 
 
(Name) 
 

Signature 
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Format of Integrity Pact 

(To be executed on plain paper and submitted as per terms of this RFP) 
 
This Integrity Pact is made at__________on this day_________2017  
 
Between 
Raipur Smart City Limited (RSCL), a Special Purpose Vehicle under the Company’s Act and owned 
and controlled by the Municipal Corporation of Raipur, Chhattisgarh has been entrusted with the 
responsibility of the project “SMART CITY MISSION” Hereinafter referred to as "The Principal", which 
expression shall unless repugnant to the meaning or contract thereof include its successors and 
permitted assigns.  
And  
_________________________hereinafter referred to as "Bidder" and which expression shall unless 
repugnant to be meaning or context thereof include its successors and permitted assigns. 
 
Preamble  
Whereas, the Principal intends to award, under laid down organizational procedures, contract/s 
for..........................The Principal values full compliance with all relevant laws of the land, rules of land, 
regulations, economic use of resources and of fairness/ transparency in its relations with its Bidder(s).  
And whereas to meet the purpose aforesaid, both the parties have agreed to enter into this Integrity 
Pact (hereafter referred to as Integrity Pact) the terms and conditions of which shall also be read as 
integral part and parcel of the Tender documents and contract between the parties. Now, therefore, in 
consideration of mutual covenants stipulated in this pact, the parties hereby agree as follows and this 
pact witnesses as under: - 
 
Article:1 Commitments of the Principal  
 
(1)  The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: - 
(a)  No employee of the Principal, personally or through family members, will in connection with 

the tender for, or the execution of a contract, demand, take a promise for or accept, for self or 
third person, any material or immaterial benefit which the person is not legally entitled to.  

(b)  The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 
Principal will in particular, before and during the tender process, provide to all Bidder(s) the 
same information and will not provide to any Bidder(s) confidential/ additional information 
through which the Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution.  

(c)  The Principal will exclude all known prejudiced persons from the process, whose conduct in 
the past has been of biased nature.  

(2)  If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the /PC/PC Act or any other Statutory Acts or if there be a substantive 
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition 
can initiate disciplinary actions as per its internal laid down Rules/Regulations.  

 
Article: 2 Commitments of the Bidder(s)  
 

The Bidder(s) commit himself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation in the tender 
process and during the contract execution.  

a)  The Bidder(s) will not, directly or through any other person or firm, offer, promise or give to 
any of the Principal's employees involved in the tender process or the execution of the 
contract or to any third person any material or other benefit which he/she is not legally 
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the 
tender process or during the execution of the contract.  
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b)  The Bidder (s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission or bids or any other actions 
to restrict competitiveness or to introduce cartelization in the bidding process.  

c)  The Bidder(s) will not commit any offence under the relevant IPC /PC Act and other Statutory 
Acts; further the Bidder(s) will not use improperly, for purposes of completion or personal 
gain, or pass on to others, any information or document provided by the Principal as part of 
the business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically.  

d)  The Bidder(s) of foreign origin shall disclose the name and address of the Agents/ 
representatives in India, if any. Similarly, the Bidder(s) of Indian Nationality shall furnish the 
name and address of the foreign principle, if any.  

e)  The Bidder(s) will, when presenting his bid, disclose any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection 
with the award of the contract. He shall also disclose the details of services agreed upon for 
such payments.  

f)  The Bidder(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences.  

g)  The Bidder(s) will not bring any outside influence through any Govt. bodies/quarters directly 
or indirectly on the bidding process in furtherance of his bid  

 
Article: 3 Disqualification from tender process and exclusion from 1 future contract  
 
(1)  If the Bidder(s), before award or during execution has committed a transgression through a 

violation of any provision of Article-2, above or in any other form such as to put his reliability 
or credibility in question, the Principal is entitled to disqualify the Bidder(s) from the tender 
process.  

(2)  If the Bidder has committed a transgression through a violation of Article-2 such as to put his 
reliability or credibility into question, the Principal shall be entitled to exclude including 
blacklist and put on holiday the Bidder for any future tenders/contract award process. The 
imposition and duration of the exclusion will be determined by the severity of the 
transgression. The severity will be determined by the Principal taking into consideration the 
full facts and circumstances of each case particularly taking into account the number of 
transgressions, the position of the transgressors within the company hierarchy of the Bidder 
and the amount of the damage. The exclusion will be imposed for a minimum of 1 year.  

(3)  A transgression is considered to have occurred if the Principal after due consideration of the 
available evidence concludes that "On the basis of facts available there are no material 
doubts".  

(4)  The Bidder with its free consent and without any influence agrees and undertakes to respect 
and uphold the Principal's absolute rights to resort to and impose such exclusion and further 
accepts and undertakes not to challenge or question such exclusion on any ground, including 
the blacklist of any hearing before the decision to resort to such exclusion is taken. This 
undertaking is given freely and after obtaining independent legal advice.  

(5)  The decision of the Principal to the effect that a breach of the provisions of this Integrity Pact 
has been committed by the Bidder shall be final and binding on the Bidder/ contractor/ 
concessionaire/ consultant.  

(6)  On occurrence of any sanctions/ disqualification etc. arising out from violation of integrity 
pact, Bidder shall not be entitled for. any compensation on this account.  

(7)  Subject to full satisfaction of the Principal, the exclusion of the Bidder could be revoked by 
the Principal if the Bidder can prove that he has restored/recouped the damage caused by 
him and has installed a suitable corruption prevention system in his organization.  
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Article: 4 Compensation for Damages 
 
(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award 

according to Article 3, the Principal shall be entitled to forfeit the Earnest Money Deposit/Bid 
Security or demand and recover the damages equivalent to Earnest Money Deposit/ Bid 
Security apart from any other legal right that may have accrued to the Principal.  

(2)  In addition to 1 above, the Principal shall be entitled to take recourse to the relevant 
provisions of the contract related to Termination of Contract due to Bidder’s Default. In such 
case, the Principal shall be entitled to forfeit the Performance Bank Guarantee of the Bidder 
and/or demand and recover liquidated and all damages as per the provisions of the 
contract/concession agreement against Termination. 

 
Article: 5 Previous Transgressions 
 
(1)  The Bidder declares that no previous transgressions occurred in the last 3 years immediately 

before signing of this Integrity Pact with any other Company in any country conforming to the 
anti-corruption Transparency International (TI) approach or with any other Public-Sector 
Enterprise/Undertaking in India or any Government Department in India that could justify his 
exclusion from the tender process.  

(2)  If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or action for his exclusion can be taken as mentioned under Article-3 above for 
transgressions of Article-2 and shall be liable for compensation for damages as per Article-4 
above.  

 
Article: 6 Equal treatment of all Bidder (s) 
 
(1)  The Bidder(s) undertake(s) to demand from all sub-contractors a commitment in conformity 

with this Integrity Pact, and to submit it to the Principal before contract signing.  
(2)  The Principal will enter into agreements with identical conditions as this one with all 

Bidders/Contractors/Concessionaires/Consultants and Subcontractors.  
(3)  The Principal will disqualify from the tender process all Bidders who do not sign this Pact or 

violate its provisions.  
 
Article: 7 Criminal charges against violating Bidder (s) / Subcontractor (s) 
 

If the Principal obtains knowledge of conduct of a Bidder or Subcontractor, or of an employee 
or a representative or an associate of a Bidder or Subcontractor, which constitutes corruption, 
or if the Principal has substantive suspicion in this regard, the Principal will inform the same 
to the Chief Vigilance Officer.  
 

Article: 8 Pact Duration 
 

This Pact begins when both parties have legally signed it It expires for the 
Contractor/Consultant 12 months after his Defect Liability Period is over or 12 months after 
his last payment under the contract whichever is later and for all other unsuccessful Bidders 6 
months after this Contract has been awarded.  
If any claim is made/ lodged during this time, the same shall be binding and continue to be 
valid despite the lapse of this pact as specified above, unless it is discharged/ determined by 
RSCL. 
 

Article: 9 Other Provisions 
 
(1)  This pact is subject to Indian Law. Place of performance and jurisdiction is Raipur 

(2)  Registered Office of the Principal isRaipur. Changes and supplements as well as termination 
notices need to be made in writing.  
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(3)  If the Bid is a Joint Venture, this pact must be signed by all members.  

(4)  Should one or several provisions of this agreement turn out to be invalid, the remainder of 
this agreement remains valid. In this case, the parties will strive to come to in agreement to 
their original intentions.  

(5)  Any disputes/differences arising between the parties with regard to term of this Pact, any 
action taken by the Principal in accordance with this Pact or interpretation thereof shall not be 
subject to any Arbitration.  

(6)  The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 
may follow in accordance with the provisions of the extant law in force relating to any civil or 
criminal proceedings.  

In witness whereof the parties have signed and executed this Pact at the Place and date first done 
mentioned in the presence of following witnesses: - 
 
(For & On behalf of the (Principal)     (for & On behalf of Bidder)  
(Office Seal) Place: _________  
Date: _________  
Witness 1:  
(Name & Address) __________________________  
Witness 2:  
(Name & Address) ________________________  
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SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder’s letter head) 

 

To 
(Project Title) 
 
Ref: 
 
 
The undersigned, having studies the pre-qualification submission for the abovementioned 
project, hereby states: 
 
(a) The information furnished in our bid is true and accurate to the best of my knowledge. 
 
(b) That in case of being pre-qualified, we acknowledge that the Employer may invite us to 
participate in due time for the submission of Tender on the basis of provisions made in the 
Tender documents to follow. 
 
(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 
contractual capacity of the firm changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made. 
 
(d) We enclose all the required pre-qualification data format and all other evaluation. 
 
(e) We also state that no changes have been made by us in the downloaded Tender 
document and also understand that in the event of any discrepancies observed, the printed 
Tender Document No. ________ is full and final for all legal/contractual obligations (delete if 
not required]. 
 
Date: 
 
Place: 
 
Name of the Applicant: ______________________________________________________ 
 
 
Represented by (Name 
&Capacity)______________________________________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 

Date:To, 
The Managing Director, 
Raipur Smart City Limited 
 
 
Dear Sir, 
 
Sub: Our Bank Guarantee 
 
No._______________________ dated__________forRs._________ favouring yourselves 
issued on a/c of M/s.____________________________________ 
(Name of contractor) ……………… 
 
We confirm having issued the above-mentioned guarantee favouring yourselves, issued 
on account of M/s. ______________________________________validity for expiry 
uptodate__________and claim expiry date upto_____________________ 
We also confirm 1) _________________ 2) 
___________________________ is/are empowered to sign such Bank Guarantee on 
behalf of the Bank and his/their signatures is/are binding on theBank. 

 

 

Name of signature of Bank Officer
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SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on Rs.100/- non-Judicial Stamp Paper) 

 

To 
The Managing Director,  
Raipur Smart City Limited, 
Dear Sir, 
We---------------------------------------------------------------------------------------------------- 
------------------ do hereby confirm that Shri ……………………………. (Name, designation and 
Address) is/are authorized to represent us to bid, negotiate and conclude the agreement on our 
behalf with you against Tender no. ----------- 
---- and his specimen signature is appended here to.     We confirm that we shall be bound by 
all and whatsoever our said signatory shall commit. 
We understand that the communication made with him by the Employer/RSCL shall be 
deemed to have been done with us in respect of this Tender. 
 
[Specimen signature] 
 
Yours faithfully, 
Signature: 
Name & Designation: 

For & on behalf of: 
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FORMAT FOR DECLARATION OF PREVAILING RATE of GST. 
 

(To be submitted along with Technical Bid) 
 
 
Date  
 
 
FROM : (Name of Firm)    To :  

The Managing Director,  
Raipur Smart City Limited, 
Ground Floor, Outdoor Stadium, 
BudhaTaalab, Raipur, 492001 

 
Dear Sir, 
 
Subject  “Improvement of selected Roads to SMART ROADS in new section consisting 

of Foot path, Utility Conduits, Water lines, Storm water drains, Road Markings, 
Street Light, Street Furniture, Traffic signage, Street Landscaping works and 
other Miscellaneous works Under “SMART CITY MISSION” - Smart Roads, 
Phase I& II” Raipur (C.G)”, Declaration of Prevailing rate ofGST. 

 
It is confirmed that rates quoted by us in our financial proposal are including Goods & Service 
Tax. 
 
We hereby declare that prevailing rate of Goods & Service Tax for the work under 
consideration is ----% (In words -----------------------------------------). 
 
We remain, 
 
Yours sincerely, 
 
Managing Director/Proprietor/Authorized Signatory of the Bidder* 
Name of the firm Address 
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Annex F: Format of Undertaking for compliance of ESIC provisions 

 

EITHER [Where the entity complied all ESIC provisions] 

I/We Mr./Miss …………………..of <Entity name><Address> hereby certify that I/We am/are the 

Authorised representative of the entity and acting as <Designation>. Registration number of the entity is 

…………………. 

I/We hereby certify that the (name of the bidder) has fully and correctly complied with all the provisions 

of The Employee’s State Insurance Act 1948 till the date of submission of this bid. We also undertake to 

continue compliance all such provisions of law in future.  

 

I/we hereby certify that the above facts are true to the best of my/our knowledge and belief and I/We 

understand that (name of the bidder) will be  liable for legal prosecution in the event that the above facts 

are found to be false. 

 

I/We agree that in case of noncompliance/violation under the respective laws covered under the 

certification, (name of the bidder) will be responsible for any consequences arising as per the provisions 

of law. The decision of the authority will be final. 

 

I agree to furnish proof of such compliances as and when required by the authority. 

 

 

Dated this __________ day of __________ 2017 

 

[Signature] 

[Company stamp] 

[Name] in the capacity of __________, duly authorized to sign bids for and on behalf of __________. 

*Undertaking in this case [i.e. Where ESIC provisions has been complied with] shall be given on 

plain paper 
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OR [Where ESIC provisions are not applicable to the entity] * 

I/We Mr./Miss …………………..of <Entity name><Address> hereby certify that I/We am/are the 

Authorised representative of the entity and acting as <Designation>. Registration number of the entity is 

…………………. 

I/We hereby certify that the ESIC provisions are not applicable for the (name of the bidder). I/We 

undertake to comply fully and correctly all the provisions of The Employee’s State Insurance Act 1948 

when these become applicable in future. 

I/we hereby certify that the above facts are true to the best of my/our knowledge and belief and I/We 

understand that (name of the bidder will be liable for legal prosecution in the event that the above facts 

are found to be false. 

 

I/We agree that in case of noncompliance/violation under the respective laws covered under the 

certification, (name of the bidder will be responsible for any consequences arising as per the provisions 

of law. The decision of the authority will be final. 

 

I agree to furnish reason of such non-compliances, in writing, as and when required by the authority. 

 

Dated this __________ day of __________ 2017 

 

[Signature] 

[Company stamp] 

[Name] in the capacity of __________, duly authorized to sign bids for and on behalf of __________. 

**Undertaking in this case [i.e. Where ESIC provisions are not applicable to the entity] must be 

given on a RS.100 Non-Judicial Stamp Paper 
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VOLUME – III 
 

Bill of Quantities & Specifications  
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SECTION X – SPECIFICATIONS 
 
GENERAL 

 
1 For WMM works, the use of vibratory Roller will be a must.  
 
2 Soil Having CBR required value as per design shall be used in the construction of 

Embankment / subgrade. 
 
3 The quantities of different items of work as mentioned in the schedule of quantities is 

indicative and may change during execution of works. However, no claims with regard 
to any change in the quantities of various items of works actually excused W.R.T., items 
mentioned in the schedule shall be entertained payment to the contractor shall be 
based on the actual quantity of item excused no revision in rate in any case shall be 
permissible.  

 
4 The contractor has to fix reflecting information board, size 180Cm X 90 Cm. One at 

starting point of the road and another from end point of the road describing the details 
of work as instructed by E. E. at his costs. 

 
5 In case of conflict between “General condition of contract- and the special condition” the 

terms of special condition s shall prevail. 
 
6 Recommendation of State Level environment impact Assessment Committee C.G. 
 All the recommendation suggested by the SEAC shall be implemented by the 

Contractor as under: - 
i. Construction camp and temporary labour sheds shall be located away from the 

construction site. Construction camps shall be provided for construction 
personnel to avoid indiscriminate settlement of construction workers and 
laborer’s. 

 
ii. Provisions of drinking water, wastewater disposal, solid wastes management 

and primary health facilities shall be ensured for labour camps. Proper sanitation 
facilities shall be provided at the construction site to prevent health related 
problem. Domestic as well as sanitary wastes from construction camps shall be 
cleared regularly. 

 
iii. Water usage during construction shall be optimized to avoid any wastage. 
 
iv. Adequate safely measures shall be adopted to the construction workers. 
 
v. All the laborer’s to be engaged for construction works shall be screened for 

health and adequately treated before issue of works permits. The contractor 
shall ensure periodic health check-up of construction workers. 

 
vi. Provision shall be made for the supply of kerosene or cooking gas/ pressure   

cooker to the laborer’s during construction phase. 
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vii. Re-use of debris at existing site as far as practicable is recommended with a 
special care for handling and disposal of asbestos waste if any. Rest of waste is 
to be disposed at the sanitary landfill disposal site. 

 
viii. Appropriate measure like adequate drainage, embankment consolidation and 

slope stabilization shall be taken along the road to avoid soil erosion. Top soils 
(20 Cm) of the borrow pit sites shall be conserved and restored after completion 
of excavation. All the topsoil excavated during construction activities shall be 
stored for use in horticulture/ landscape development within the project site. 
Proper erosion control and sediment control measures shall be adopted. 

 
ix. Earth material generated from excavation shall be reuse to the maximum 

possible extent as filling material during site development. The construction 
debris and surplus excavated material shall be disposed off by mechanical 
transport in suitable pre-identified dumping areas to avoid land degradation and 
water logging due to indiscriminate dumping. Dumping areas shall be 
biologically reclaimed through topsoil cover and plantation. 

 
x. A soil erosion and sedimentation control plan shall be prepared prior to 

construction. The soil erosion, sediment control and storm water practices 
mentioned in this document shall be incorporated depending upon the site 
characteristics to control soil erosion and loss of top soil during construction. 

 
xi. Disposal of muck including excavated material during construction phase shall 

not create any adverse effects on the neighboring communities and disposed off 
taking the necessary precautions for general safety and health aspects. 

 
xii. Low Sulphur diesel type diesel generator sets should be used during 

construction phase (if required). Diesel generator sets during construction phase 
shall have acoustic enclosures and shall conform to Environment (Protection) 
Rules, 1986 prescribed for air and noise emission standards. 

 
xiii. All vehicles / equipment’s deployed during construction phase shall be ensure in 

good working condition and shall conform to applicable air and noise emission 
standards. These shall be operated only during   non-peaking hours. 

 
xiv. Ambient noise levels shall conform to residential standards both during day and 

night. Fortnightly monitoring of ambient air quality (PM10, PM2.5, SO2 and 
NOx). Equivalent noise levels shall be ensured during construction phase and 
closely construction phase. 

 
xv. The protective equipment’s such as earplugs etc. shall be provided to 

construction personnel exposed to high noise levels. Stationary construction 
equipment’s generating noise shall be Placed at-least 125 m away from 
inhabited areas and at-least 200 m away from the silence zones. Construction 
activities carried out near residential area shall be scheduled to day time only. 
Only limited necessary construction shall be done during night time. No 
unloading of construction materials shall be done at night. Vehicular noise and 
use of horns shall be controlled through enforcement of laws and public 



 
 
Volume I – Technical Bid Smart Roads Phase I & II 

Raipur Smart City Limited  189 
 

awareness. Use of pressure horn shall be strictly prohibited noise level, the 
arterial roads shall be designed to have 2 to 3 rows of plantation. 

 
xvi Construction spoils, including bituminous material and other hazardous 

materials including oil form construction equipment’s must not be allowed to 
contaminate watercourses and the dumpsites for such material must be secured 
so that they shall not leach into the ground water. If necessary, oil trap shall be 
installed where heavy machineries and deployed. 

 
xvii. Proper and prior planning, sequencing and scheduling of all major construction 

activities shall be done. Construction material shall be stored in covered godown 
/sheds. Truck carrying soil, sand and other construction materials shall be duly 
covered to prevent spilling and dust emission. Adequate dust suppression 
measures shall be undertaken to control fugitive dust emission. Regular water 
sprinkling for dust suppression shall be ensured. 

 
xviii. Use of Ready-Mix concrete is recommended for this project. 
 
xix. Accumulations/stagnation of water shall avoid ensuring vector control. 
 
xx. Regular supervision of the above and other measures shall be in Place all 

through the construction phase so as to avoid disturbance to the surroundings. 
 
xxi Use of energy efficient construction materials shall be ensured to achieve the 

desired thermal comfort. 
 
xxii. Use of fly ash based bricks/ blocks/ tiles/ products shall be explored to the 

maximum extent possible. Blended cement with fly ash shall be use (not less 
than 17%) . The provisions of Ministry of Environment and Forest. Government 
of India Notification No. 763 (E) dated 14.09.1999 (as amended) regarding use 
of fly ash must be complied with. Appropriate usage of other industrial wastes 
shall also be explored. Soil borrow area should be filled up with ash with proper 
compaction and covered with top soil kept separately Fly ash / pond ash should 
be used for low-lying areas filling. In embankments/ Fly over/ road construction 
etc. ash should be utilized as per guidelines of Ministry of Environment and 
Forests, Government of India/ Central Pollution Control Board / Indian Road 
Congress etc. concerning authorities. The use of perforated brick / hollow 
blocks/ fly ash based lightweight aerated concrete etc. should also be explored 
so as to reduce load on natural resources. 

 
xxiii. All the construction and preparatory activities shall be carried out during dry 

seasons only. 
 
xxiv. Unskilled construction laborers shall be recruited from the local areas 

construction materials shall be procured locally as far as possible. 
 

7 In the event of any dispute arising out of any interpretation of clauses/conditions of 
Tender document, the decision of RSCL shall be final and binding on both the parties. 

 


