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SECTION 1: INVITATION FOR TENDERS (IFT)

Tender Notification No:
Work Indent No: UDD/2017-18/MT/WORK_INDENT339

1. The MANAGING DIRECTOR, BELAGAVI. SMART CITY LIMITED invites tenders from eligible tenderers,
for the construction of works detailed in the Table below. Two Cover Tender procedure as per Rule28
of the KTPP Act shall be followed. The Tenders are required to submit two separate sealed covers,
one containing the Earnest money deposit and the details of their capability to undertake the tender
(as detailed in ITT Clause 3 and 6), which will be opened first and the second cover containing the
price tender which will be opened only if the tenderer is found to be qualified to execute the tendered
work. The tenderers are advised to note the minimum qualification criteria specified in Clause 3 of
the Instructions to tenderer to qualify for award of the contract.

2. Tender documents may be downloaded from Government of Karnataka E-Procurement
website https://eproc.karnataka.gov.in/eportal/index.seam under login for Contractors:
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After login to Contractors, Please scroll down to the right side bottom to see List of Tenders,
Please click there to find the details of NIT and download copy of the tender. The tender can be
downloaded in the portal as per prescribed date and time published in the portal. Only
Interested Contractors who wish to participate should remit online tender processing fee, after
registering in the portal. The tender processing fee /transaction fee is non-refundable.
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3. Tenders must be accompanied by earnest money deposit specified for the work in the Table below. Earnest Money
deposit which will be paid online through e-Procurement portal. Earnest money deposit will have to be in
any one of the forms as specified in the E procurement portal and shall have to be valid for 45 days beyond the validity of
the tender.

4. Tenders must be electronically submitted (on-line through internet) within the date and time
published in e-procurement portal. First Cover (Technical Bid) of the Tenders will be opened
after prescribed time and date in the e-procurement portal, in the presence of the Tenderers who
wish to attend at the Office of The MANAGING DIRECTOR, BELAGAVI SMART CITY
LIMITED, BELAGAVI.

5. A Pre-tender meeting will be held on the time, date and Place specified in the e-procurement
portal to clarify the issues if any, and to answer questions on any matter that may be raised at
that stage as stated in Clause 8.2 of ‘Instructions to Tenderer’ of the tender document.

6. Other details can be seen in the tender documents.

TABLE

SI. No Name of work Value of work (In Rs.) | Earnest Money | Cost of Period of

Deposit document | completion
(In Rs.in lakhs) | (INRs)*
9
IMPROVEMENT OF Calend

As per e- alendar

BSCL-8 | KANBARGI LAKE IN| 42830933.82 6.43 portal months
BELAGAVI CITY (including
monsoon)

* Calculated Based On E-Procurement Portal
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SECTION 2: INSTRUCTIONS TO TENDERERS (ITT)

Table of Clauses

General

Scope of Tender

Eligible Tenderers
Qualification of the Tenderer
One Tender per Tenderer
Cost of Tendering

Site Visit

o~ LNE

Tender Documents

7. Content of Tender documents
8. Clarification of Tender Document
9. Amendment of Tender documents

Preparation of Tenders

10.  Documents comprising the Tender
11.  Tender prices

12.  Tender validity

13.  Earnest money deposit

14.  Format and signing of Tender

Submission of Tenders

15.  Sealing and marking of Tenders

16.  Deadline for submission of Tenders

17.  Late Tenders

18.  Modification and Withdrawal of Tenders

Tender opening and evaluation

19.  Opening of First Cover of all Tenders and evaluation to determine
Qualified Tenderers

20.  Opening of Second Cover Tenders of qualified Tenders and evaluation

21.  Process to be confidential

22.  Clarification of Tenders

23.  Examination of Tenders and determination of responsiveness

24.  Correction of errors

25.  Evaluation and comparison of Tenders

Award of contract

26.  Award criteria

27.  Employer’s right to accept any Tender and to reject any or all Tenders
28.  Notification of award and signing of Agreement

29.  Security deposit

30.  Advance payment and Security

31  Corrupt or Fraudulent Practices



A General
1. Scope of Tender

1.1 The MANAGING DIRECTOR, BELAGAVI SMART CITY LIMITED BELAGAVI
invites tenders Following Two Cover tender procedure, from eligible tenderers, for the
construction of works (as defined in these documents and referred to as "the works")
detailed in the Table given in the Invitation for Tenders (IFT). The Tenderers may
submit tenders for any or all of the works detailed in the table given in IFT.

2. Eligible Tenderers

2.1  Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the Government of Karnataka
2.2  Tenders from Joint ventures are not acceptable.

3. Quialification of the Tenderer:

3.1 All Tenderers shall provide the requested information accurately and in sufficient detail
in Section 3: Qualification information.
3.2 To qualify for award of this contract, each tendered in his name should have in the
last five years i.e., 2012-13 TO 2016-17

(a) Achieved in at least two financial years a minimum annual financial turnover of
Rs.1142.00 lakhs.

(b) Satisfactory completed, at least one similar work of Improvement of lake works
value not less than RS.214.00 lakhs as prime contractor

(c) Executed in one year (for a continuous period of 12 months) the following
minimum quantities of work

Ifllc') Item Description Quantity executed

1 Earthwork excavation / Embankment (combined 1968.00 Cum
Quantities)

2 Reinforced Cement Concrete/Plain Cement Concrete 957.00 Cum
(combined Quantities)

3 Reinforcement/TMT Steel 61.00 Tonne

4 | Stone Pitching Work 1170.00 Sgm

5 | Structural steel 14575.00 Kg

(d) Deleted

(e) Deleted



3.3 Each tenderer should further demonstrate:

a) availability by owning at least 50% of the required key and critical equipment for this
work and the remaining 50% can be deployed on lease /hire basis for all works
provided, the relevant documents (Applicants shall indicate the make, year of
manufacture, capacity and working conditions of each of the equipments along with RC
issued by R.T.O. / Sale deed/purchase invoice, hire/lease agreements) shall be

furnished.
SLNO Key / critical Equipment Min Required
E— Lease Unit Total
/Hired
1 Concrete Mixer Machine 1 1 Nos 2
2 Transit Mixer i 1 Nos 1
3 Tipper of 5.5 Cum Capacity 1 1 Nos 2
4 Excavator of 0.9cum capacity bucket 1 1 Nos 2
5 Concrete Vibrator 2 2 Nos 4

b) Liquid assets and or availability of credit facilities of no less than RS. 143.00

|_akhs (Credit lines/ letters of credit/ certificates from banks for meeting the fund
requirement etc.

BANKER'’S CERTIFICATE

This is to certify that M/s. ... is a reputed company with a good financial
standing. If the contract for this work “IMPROVEMENT OF KANBARGI LAKE IN
BELAGAVI CITY ” is awarded to the above firm, we shall be able to provide overdraft/credit

facilities to the extent of RS. 143.00 Lakhs to meet the working capital requirements for
executing the above contract

Sd/-
Senior Bank Manger,
Name of the Bank,Address

3.4  To qualify for a package of contracts made up of this and other contracts for which
tenders are invited in this IFT, the tenderer must demonstrate having experience and
resources to meet the aggregate of the qualifying criteria for the individual contracts.

3.5 Sub-contractors’ experience and resources shall not be taken into account in
determining the tenderer compliance with the qualifying criteria except to the extent
stated in 3.2 (d) and (e) above.

3.6 Tenderers who meet the above specified minimum qualifying criteria, will only be
qualified, if their available tender capacity is more than the total tender value. The
available tender capacity will be calculated as under:
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Assessed available tender capacity = (A*N*1.50 - B)
Where

A = Maximum value of civil engineering works executed in any one year during the
last five years (updated to 2017-18 price level) taking into account the
completed as well as works in progress.

N = Number of years prescribed for completion of the works for which tenders are
invited

B = Value, at 2017-18 price level, of existing commitments and on-going works to be
completed during the next (09/12) year

Note: The statements showing the value of existing commitments and on-going works as well as
the stipulated completion period, remaining period for each of the works listed
should be countersigned by the Employer in charge, not below the rank of an
Executive Engineer or equivalent.

3.2 Even though the tenderers meet the above criteria, they are subject to be disqualified if
they have:

- made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

- record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc.; and/or

- Participated in the previous Tender for the same work and had quoted

unreasonably high tender prices and could not furnish rational justification.

4, One Tender per Tenderer:

4.1 Each tenderer shall submit only one tender for one work. A tenderer who submits or participates
in more than one Tender (other than as a sub-contractor or in cases of alternatives that have
been permitted or requested) will cause all the proposals with the Tenderer’s participation to be
disqualified.

5. Cost of Tendering:
5.1 The tenderer shall bear all costs associated with the preparation and submission of his tender, and
the Employer will in no case be responsible and liable for those costs.

6. Site visit:

6.1 The Tenderer at his own responsibility and risk is encouraged to visit and examine
the Site of Works and its surroundings and obtain all information that may be
necessary for preparing the Tender and entering into a contract for construction of
the Works. The cost of visiting the Site shall be at the Tenderer’s own expense.



8.2
8.2.1

8.2.2
8.2.3

8.24

8.2.5

9.2

9.3

10.
10.1

10.2

11.
111

B. Tender documents

Content of Tender documents
The Contractor should go through the Tender Document and submit the response /commercial
/technical through e-procurement portal online after downloading the tender document.

Clarification of Tender Documents

A prospective tenderer requiring any clarification of the tender documents may notify the Employer in
writing or by cable (hereinafter “cable” includes telex and facsimile) at the Employer’s address indicated
in the invitation to tender. The Employer will respond to any request for clarification which he receives
earlier than 15 days prior to the deadline for submission of tenders. Copies of the Employer’s response
will be forwarded to all purchasers of the tender documents, including a description of the enquiry but
without identifying its source.

Pre-tender meeting:

The tenderer or his authorized representative is invited to attend a pre-tender meeting which will take
place at the office of the Employer as mentioned in the e-procurement portal.

The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be
raised at that stage

The tenderer is requested to submit any questions in writing or by cable to reach the Employer not later
than one week before the meeting.

Minutes of the meeting, including the text of the questions raised (without identifying the source of
enquiry) and the responses given will be transmitted without delay to all purchasers of the tender
documents. Any modification of the tender documents listed in Sub-Clause 7.1 which may become
necessary as a result of the pre-tender meeting shall be made by the Employer exclusively through the
issue of an Addendum pursuant to Clause 9 and not through the minutes of the pre-tender meeting.
Non-attendance at the pre-tender meeting will not be a cause for disqualification of a tenderer.

Amendment of Tender documents

Before the deadline for submission of tenders, the Employer may modify the tender documents by issuing
addenda.

Any addendum thus issued shall be part of the tender documents and shall be posted online in the e-
procurement portal which Contractors should download.

To give prospective Tenderers reasonable time in which to take an addendum into account in preparing
their tenders, the Employer shall extend as necessary the deadline for submission of tenders on line
through e-procurement portal, in accordance with Sub-Clause 16.2 below.

C. Preparation of Tenders

Documents comprising the Tender

The tender submitted by the Tenderer shall be in two covers and shall contain the documents as follows:

10.1.1 First Cover: (Only online)

(a) Earnest Money Deposit; on line payment through e-Procurement platform and in the form as
specified in the e-procurement portal

(b) Qualification Information as per formats given in Section 3;

(c) Tender transaction fee. Online payment through e-Procurement platform.

(d) General eligibility criteria.

10.1.2 Second Cover: (Only online)

@) The Tender (in the format indicated in Section 4)

(b) Priced Bill of Quantities (Section 9); online through e-procurement portal, no hardcopy of

commercials should be attached or disclosed.
and any other materials required to be completed and submitted by Tenderers in accordance with these
instructions. The documents listed under Sections 3, 4, 6 and 9 shall be filled in without exception.

Tenderers submitting tenders together with other contracts stated in the IFT to form a package will so
indicate in the tender together with any discounts offered for the award of more than one contract.

Tender prices
The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill of
Quantities submitted by the Tenderer.



11.2 The Tenderer shall fill in rates and prices for each item of Work described in the Bill of Quantities in the
E-procurement portal.

Items for which no rate or price is entered by the Tenderer will not be paid for by the Employer
when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.
Corrections, if any, shall be made online only before the submission of the bid.

11.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause,
shall be included in the rates, prices and total Tender Price submitted by the Tenderer.

11.4  The rates and prices quoted by the Tenderer shall be subject to adjustment during the performance of the
Contract in accordance with the provisions of Clause of the Conditions of Contract

12. Tender validity
121 Tenders shall remain valid for a period not less than 180 days after the deadline date for tender

submission specified in Clause 16. A tender valid for a shorter period shall be rejected by the Employer
as non-responsive.

12.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the
Tenderers may extend the period of validity for a specified additional period. The request and the
Tenderers' responses shall be made in writing or by cable. A Tenderer may refuse the request without
forfeiting his earnest money deposit. A Tenderer agreeing to the request will not be required or permitted
to modify his tender, but will be required to extend the validity of his earnest money deposit for a period
of the extension, and in compliance with Clause 13 in all respects.

13. Earnest money deposit

13.1 Earnest Money Deposit/ Bid security
The supplier/contractor can pay the Earnest Money Deposit (EMD) in the e-Procurement portal using any of the
following payment modes: (FOr detailed procedures visit eprocurement portal)

1 Credit Card

2 Direct Debit/ Net Banking

3 National Electronic Fund Transfer (NEFT)

4 QOver the Counter (OTC) payment
The contractor shall furnish the requisite  EMD only through e-payment, The MANAGING
DIRECTOR, BELAGAVI SMART CITY LIMITED BELAGAVI.

The supplier/contractor’s bid will be evaluated only on confirmation of receipt of the payment (EMD) in the
Government of Karnataka central pooling a/c held at designated Bank

EMD amount will have to be submitted by the supplier/contractor taking into account the following conditions:

a. EMD will be accepted only in the form of electronic cash (and not through Demand Draft or Bank Guarantee)
and will be maintained in the Govt.’s central pooling account at Designated Bank until the contract is closed.

b. The entire EMD amount for a particular tender has to be paid in a single transaction
For details on e-Payment services refer to e-procurement portal for more details on the process.
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Refund of EMD
Based on the instructions of Tender Accepting Authority (TAA) the EMD amount of the unsuccessful bidders will
be refunded to the respective Bank a/c’s of the supplier/contractor registered in the e-Procurement system .

13.2 Instruments having fixed validity issued as earnest money deposit for the tender shall be valid for 45 days
beyond the validity of the tender

13.3 Any tender not accompanied by an acceptable earnest money deposit and not secured as indicated in Sub-
Clauses 13.1 and 13.2 above shall be rejected by the Employer as non-responsive.

134 The earnest money deposit of unsuccessful Tenderers will be returned within 30 days of the end of the
tender validity period specified in Sub-Clause 12.1.

13.5  The earnest money deposit of the successful Tenderer will be discharged when the Tenderer has signed
the Agreement and furnished the required Performance Security.

13.6 The earnest money deposit may be forfeited:

@) if the Tenderer withdraws the Tender after tender opening during the period of tender validity;
(b) if the Tenderer does not accept the correction of the Tender Price, pursuant to Clause 24; or
(c) in the case of a successful Tenderer, if the Tenderer fails within the specified time limit to

0] sign the Agreement; or

(i) furnish the required Security deposit

14, Format and signing of Tender
Tenderer shall submit the Bid electronically before the submission date and time notified in e-
procurement portal.
D. Submission of Tenders
15. Tenderer shall submit the Bid electronically before the submission date and time notified in e-
procurement portal.
16. Deadline for submission of the Tenders

16.1 In online e-procurement system, tenderer shall not be able to submit the bid after the bid
submission time and date as the icon or the task in the e-procurement portal will not be available.
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16.2 The Employer may extend the deadline for submission of tenders by issuing an amendment in accordance
with Clause 5, in which case all rights and obligations of the Employer and the Tenderers previously
subject to the original deadline will then be subject to the new deadline.

17. Late Tenders

17.1 In online e-procurement system, you shall not be able to submit the bid after the bid submission time
and date as the icon or the task in the e-procurement portal will not be available.

18. Modification and Withdrawal of Tenders

Tender has all the time to modify and correct or upload any relevant document in the portal till Bid
submission date and time, as published in the e-procurement portal.

E- Tender opening and evaluation
19. Opening of First Cover of all Tenders and evaluation to determine qualified Tenderers:

19.1  The Employer will open online the First Covers of all the Tenders received through e-procurement portal,
in the presence of the Tenderers or their representatives who choose to attend at the date, time and the venue
specified in the e-procurement portal. In the event of the specified date of Tender opening being declared a
holiday for the Employer, the Tenders will be opened at the appointed time and location on the next working
day.

19.2 Not Applicable

19.3 The Tenderers names, the presence or absence of earnest money deposit (amount, format and validity),
the submission of qualification information and such other information as the Employer may consider
appropriate will be announced by the Employer at the opening.

19.4  The Employer shall prepare minutes of the Tender opening, including the information disclosed to those
present in accordance with Sub-Clause 19.3

195 NA

19.6  The Employer will evaluate and determine whether each tender (a) meets the eligibility criteria defined in
ITT Clause 2; (b) is accompanied by the required earnest money deposit as per stipulations in ITT Clause and
(c) meets the minimum qualification criteria stipulated in ITT Clause 3. The Employer will draw out a list of
qualified Tenderers.

20. Opening of Second Cover of qualified Tenderers and evaluation:

20.1 The Employer will inform all the Qualified Tenderers the time, date and venue fixed for the opening of
the Second Cover containing the priced Tenders. The Employer will open online the Second Covers of
Qualified Tenderers at the date, time and the venue specified in the e-procurement portal, in the presence
of the Tenders or their representatives who choose to attend. In the event of the specified date of Second
Cover opening being declared a holiday for the Employer, the Second Covers will be opened at the
appointed time and location on the next working day.

20.2 Not Applicable

20.3  The Tenderers' names, the Tender prices, the total amount of each Tender, and such other details as the
Employer may consider appropriate, will be announced by the Employer at the opening.

20.4  The employer shall prepare minutes of the tender opening including the information disclosed to those
present in accordance with the sub clause 20.3

21. Process to be confidential

211 Information relating to the examination, clarification, evaluation, and comparison of Tenders and
recommendations for the award of a contract shall not be disclosed to Tenderers or any other persons not
officially concerned with such process until the award to the successful Tenderer has been announced.
Any effort by a Tenderer to influence the Employer's processing of Tenders or award decisions may result
in the rejection of his Tender.

12



22 Clarification of Tenders

22.1 To assist in the examination, evaluation, and comparison of Tenders, the Employer may, at his discretion,
ask any Tenderer for clarification of his Tender, including breakdowns of unit rates. The request for
clarification and the response shall be in writing or by cable, but no change in the price or substance of
the Tender shall be sought, offered, or permitted.

22.2 Subject to sub-clause 22.1, no Tenderer shall contact the Employer on any matter relating to its Tender
from the time of the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring
additional information to the notice of the Employer, it should do so in writing.

22.3 Any effort by the Tenderer to influence the Employer in the Employer’s Tender evaluation, Tender
comparison or contract award decisions may result in the rejection of the Tenderers’ Tender.

23. Examination of Tenders and determination of responsiveness

23.1 Prior to the detailed evaluation of Tenders, the Employer will determine whether each Tender; (a) has
digitally signed; and; (b) is substantially responsive to the requirements of the Tender documents.

23.2 A substantially responsive Tender is one which conforms to all the terms, conditions, and specifications
of the Tender documents, without material deviation or reservation. A material deviation or reservation is
one (a) which affects in any substantial way the scope, quality, or performance of the Works; (b) which
limits in any substantial way, inconsistent with the Tender documents, the Employer's rights or the
Tenderer's obligations under the Contract; or (c) whose rectification would affect unfairly the competitive
position of other Tenderers presenting substantially responsive Tenders.

23.3 If a Tender is not substantially responsive, it will be rejected by the Employer, and may not subsequently
be made responsive by correction or withdrawal of the nonconforming deviation or reservation.

24. Correction of errors

The Tenderer can do Modification/corrections/changes to their bids till the last time and date of submission of
bid in e-Procurement Portal only

25. Evaluation and comparison of Tenders

25.1 The Employer will evaluate and compare only the Tenders determined to be substantially responsive in
accordance with Clause 23.

25.2  The Employer reserves the right to accept or reject any variation, deviation, or alternative offer.
Variations, deviations, and alternative offers and other factors which are in excess of the requirements of
the Tender documents or otherwise result in unsolicited benefits for the Employer shall not be taken into
account in Tender evaluation.

25.4 The estimated effect of the price adjustment conditions under Clause 41 of the Conditions of Contract,
during the implementation of the Contract, will not be taken into account in tender Evaluation

25.5 If the tender of the successful tenderer is seriously unbalanced in relation to the Employer’s estimate of
the cost of the work to be performed under the contract, the Employer may require the Tenderer to
produce detailed price analysis for any or all items of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the construction methods and schedule proposed. After evaluation of the
price analyses, the Employer may require that the amount of the performance security set forth in Clause
29 be increased at the expense of the successful Tenderer to a level sufficient to protect the Employer
against financial loss in the event of default of the successful under the contract.

F. Award of Contract
26. Award criteria

26.1 Subject to Clause 27, the Employer will award the Contract to the Tenderer whose Tender has been
determined to be substantially responsive to the Tender documents and who has offered the lowest
evaluated Tender Price, provided that such Tenderer has been determined to be (a) eligible in accordance
with the provisions of Clause 2, and (b) qualified in accordance with the provisions of Clause 3.

27. Employer’s right to accept any Tender and to reject any or all Tenders
27.1 Notwithstanding Clause 26, the Employer reserves the right to accept or reject any Tender, and to cancel
the Tender process and reject all Tenders, at any time prior to the award of Contract, without thereby

incurring any liability to the affected Tenderer or Tenderers or any obligation to inform the affected
Tenderer or Tenderers of the grounds for the Employer's action.
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28.

28.1

28.2

28.3

28.4

29.

29.1

29.2

29.3

294

30

30.1

31.

31.1

31.2

Notification of award and signing of Agreement

The Tenderer whose Tender has been accepted will be notified of the award by the Employer prior to
expiration of the Tender validity period by, e-mail or facsimile or e-procurement portal or through letter.
This letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance™) will state the
sum that the Employer will pay the Contractor in consideration of the execution, completion, and
maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract
called the "Contract Price").

The notification of award will constitute the formation of the Contract, subject only to the furnishing of
Security deposit in accordance with the provisions of Clause 29.

The Agreement will incorporate all agreements between the Employer and the successful Tenderer. It will
be kept ready for signature of the successful Tenderer in the office of Employer within 30 days following
the notification of award along with the Letter of Acceptance. Within 20 days of receipt, the successful
Tenderer will sign the Agreement and deliver it to the Employer.

Upon the furnishing by the successful Tenderer of the Performance Security, the Employer will promptly
notify the other Tenderers that their Tenders have been unsuccessful.

Security deposit

Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer shall deliver to the
Employer a Security deposit in any of the forms given below for an amount equivalent to 5 % of the
Contract price plus additional security for unbalanced tenders in accordance with Clause 25.5 of ITT and
Clause 44 of the Conditions of Contract. For all works:
Cash or
- Banker’s cheque/Demand draft,/Pay Order in favour of THE MANAGING
DIRECTOR, BELAGAVI SMART CITY LIMITED BELAGAVI payable at
BELAGAVI .
- - A bank guarantee in the form given in Section 10; or
- Specified Small Savings Instruments pledged to THE MANAGING DIRECTOR,
BELAGAVI SMART CITY LIMITED BELAGAVI payable at BELAGAVI.
- Fixed Deposit Receipts pledged in the name of THE MANAGING DIRECTOR,
BELAGAVI SMART CITY LIMITED BELAGAVI payable at BELAGAVI .
If the security deposit is provided by the successful Tenderer in the form of a Bank Guarantee, it shall be
issued either by a Nationalized/Scheduled bank.
The security deposit if furnished in demand draft can, if requested, be converted to interest bearing
securities at the cost of the contractor.
Failure of the successful Tenderer to comply with the requirements of Sub-Clause 29.1 shall constitute
sufficient grounds for cancellation of the award and forfeiture of the Earnest money deposit.

Advance Payment and Security:

The Employer will provide an advance payment on the contract price as stipulated in the Conditions of
Contract, subject to the maximum amount as stated in the Contract Data.

Corrupt or Fraudulent practices

The Government of Karnataka (GOK) requires that the Tenderers/Suppliers/Contractors, observe the

highest standard of ethics during the procurement and execution of such contracts. In pursuance of this

policy, GOK:

@) will reject a proposal for award if it determines that the Tenderer recommended for award has
engaged in corrupt or fraudulent practices in competing for the contract in question;

(b) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a
GOK contract if it at any time determines that the firm has engaged in corrupt or fraudulent
practices in competing for, or in executing, a GOK contract.

Furthermore, Tenderers shall be aware of the provision stated in sub-clause 50.2 of the Conditions of
Contract.
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SECTION 3: QUALIFICATION INFORMATION

The information to be filled in by the Tenderer hereunder will be used for purposes of computing Tender capacity
as provided for in Clause 3 of the Instructions to Tenderers. This information will not be incorporated in the

Contract.
1.1 Constitution or legal status of Tenderer [Attach copy]
Place of Registration
(Attach Copy)
Principal place of business:
1.2 Total value of works
executed and payments received in the last five years
2012 -13
2013 -14
2014 - 15
2015 - 16
2016 - 17
13 Work performed as Prime Contractor (in the same name) on works of similar nature over during the five
years specified in 1.2 above.
Val " Remarks
alue o e explaining
Project Name of Description of | Contract | contract D ate of Spe_c ified Actual reasons for
issue of | period of date of .
Name Employer Work Number Rs Work leti leti delay in
Lakhs or completion | completion | ¢, jetion
of work
1 2 3 4 5 7 8 9
14 Quantities of work executed as prime contractor (in the same name) during the last five years specified in
1.2 above:
Name of Quantity of work performed 5?}?&2::
Year Name of Work Emolover (As per Section 3 Qualification contract
ploy of the Tenderer Clause 3.2 (¢)
reference)
1 2 3 4 5
2012-13
2013-14
2014-15
2015-16
2016-17
15 Information on works for which Tenders have been submitted and works which are yet to be completed

as on the date of this Tender.
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(A)

Existing commitments and on-going works:

Value of
Value of | Stipulated works Anticipate
Contra Name & Date ; e
Description of Work Place & ot No. Address of Contrac | period o_f remaining d date o_f
State & Date Emplover t (Rs. completio to be completio
ploy Lakhs) n completed n
(Rs. Lakhs)
1 2 3 4 5 6 7 8
(B) Works for which Tenders already submitted:
Name & .
Descriotion of Work Place & Date Estimated value of Stép:::)lgtgg 22;?3;’;2?2 Remarks
P State Address of works (Rs. Lakhs) P . if any
completion expected
Employer
1 2 3 4 5 6 7

1.6 The following items of equipment are considered essential for successfully carrying out the works. The
tenderer should furnish all the information listed below.

Item of Equipment

Requirement
No.

Capacity Owned

Owned and available

Number/Capacity  Age/Condition

Remarks

(as specified in clause 3.3a)

1.7 Reports on the financial standing of the tenderer, such as profit and loss statements and auditor’s reports
for the last five years;
1.8 Qualification and experience of the key technical and management personnel in permanent employment
with the tenderer and those that are proposed to be deployed on this contract, if awarded.
. Years of experience
N I Years of experience | .
Position Name Qualifications in the proposed
(general) .
position
Project Manager-1Nos Gra(.juate. in Civil 10 years 3years
Engineering
Site Engineer-1 Nos Gra(.juate. in Civil 5 years 3years
Engineering
Site Engineer (Ele) -1 Graduate in Electrical
Nos . . 5 years 3 years
Engineering
Site Supervisors-1 Nos Diploma in Civil
. . 5 years 3 years
Engineering

*Minimum requirement
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1.9. Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers who may provide
references if contacted by the Employer.

1.10 Evidence of access to financial resources to meet the qualification requirement specified in ITT Clause3.3
(b): Cash in hand, Letter of Credit etc. List them below and attach certificate from the Banker in the
suggested format as under:

1.11 Deleted

1.12 Information on litigations in which the Tenderer is involved:

Other Party (ies) Employer Details of dispute Amount involved Remarks showing
present status
1 2 3 4 5
1.13 The proposed methodology and program of construction, backed with equipment planning and

deployment, duly supported with broad calculations and quality control procedures proposed to be
adopted, justifying their capability of execution and completion of the work as per technical
specifications within the stipulated period of completion as per milestones.
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SECTION 4: FORMS OF TENDER, LETTER OF ACCEPTANCE, NOTICE TO PROCEED WITH THE
WORK AND AGREEMENT FORM

Form of Tender
Description of the Works ------==========-=------

Tender

To
Address

GENTLEMEN,

We offer to execute the Works described above in accordance with the Conditions of Contract accompanying this
Tender for the Contract Price of

This Tender and your written acceptance of it shall constitute a binding contract between us. We understand that
you are not bound to accept the lowest or any tender you receive.

The advance payment required is Rs Lakhs

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we will
strictly observe the laws against fraud and corruption in force in India namely “Prevention of Corruption Act
1988”.

We hereby confirm that this Tender complies with the Tender validity and Earnest money deposit required by the
Tender documents.

We attach herewith our current income-tax clearance certificate.
Authorized Signature:

Name & Title of Signatory:

Name of Tenderer

Address:
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Letter of Acceptance
(letterhead paper of the Employer)

[date]
To:
[name and address of the Contractor]
Dear Sirs,
This is to notify you that your Tender dated for execution of the ========emmeaaccaannnn-
------------------------------ for the Contract Price of Rupees (

) [amount in words and figures], as corrected and modified in accordance with the Instructions to Tenderers is
hereby accepted by our Agency.

You are hereby requested to furnish Security deposit plus additional security for unbalanced tenders in terms of
Clause 25.5 of ITT, in the form detailed in Clause 29.1 of ITT for an amount of Rs.————— within 20 days of
the receipt of this letter of acceptance valid up to 30 days from the date of expiry of Defects Liability Period i.e. up
to..oo..... from the date of Agreement and sign the contract, failing which action as stated in Para 29.4 of ITT will
be taken.

Yours faithfully,

Authorized Signature
Name and Title of Signatory

Name of Agency
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Issue of Notice to proceed with the work
(letterhead of the Employer)

(date)
To

(name and address of the Contractor)

Dear Sirs:

Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 29.1 and signing of the
contract agreement for the construction Of =========ccccccccacccmcmcmccmcemnnnnna- at Tender Price of Rs.—

, you are hereby instructed to proceed with the execution of the said works in accordance with the
contract documents.

Yours faithfully,
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Agreement Form

Agreement

This agreement, made the day of 20 ,  between
..................................................................... (hereinafter called “the Employer”) of the one part and

[name and address of contractor] (hereinafter

called “the Contractor”) of the other part.

Whereas the Employer is desirous that the Contractor eXecute ===========cseeemeeeccceecceeeececeecaaaa-
i.e. (hereinafter called “the Works™) and the Employer has accepted the Tender by the Contractor for the execution
and completion of such Works and the remedying of any defects therein at a contract price of

NOW THIS AGREEMENT WITNESSETH as follows:

1. Inthis Agreement, words and expression shall have the same meanings as are respectively assigned to them
in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and
construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects
therein in conformity in all aspects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying the defects wherein the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.  The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

i) Letter of Acceptance;

i) Notice to proceed with the works;

iii) Contractor’s Tender;

iv) Contract Data;

V) Conditions of contract (including Special Conditions of Contract);
vi) Specifications;

vii) Drawings;
viii) Bill of Quantities; and
ix) Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before
written.

The Common Seal of
was hereunto affixed in the presence of:
Signed, Sealed and Delivered by the said

in the presence of:
Binding Signature of Employer
Binding Signature of Contractor
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Conditions of Contract

A. General
Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep
their defined meanings. Bold letters are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Tender.
Compensation events are those defined in Clause 38 hereunder.

The Completion Date is the date of completion of the Works as certified by the Employer in accordance
with Sub Clause 46.1.

The Contract is the contract between the Employer and the Contractor to execute, complete and maintain
the Works. It consists of the documents listed in Clause 2.2 below.

The Contract Data defines the documents and other information which comprise the Contract.

The Contractor is a person or corporate body whose Tender to carry out the Works has been accepted by
the Employer.

The Contractor's Tender is the completed Tender document submitted by the Contractor to the
Employer.

The Contract price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects liability period is the period named in the Contract Data and calculated from the
Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.

The Initial Contract price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date
may be revised only by the Employer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for incorporation in the Works.
Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or chemical or
biological function.

The Site is the area defined as such in the Contract Data.

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Employer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the works. It does not necessarily coincide with any of the Site Possession Dates.

A SUBCONTRACTOR----- DELETED-----

A Variation is an instruction given by the Employer which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Employer, as defined in the Contract Data.

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also means female or
neuter, and the other way around. Headings have no significance. Words have their normal meaning

under the language of the Contract unless specifically defined. The Employer will provide instructions
clarifying queries about the Conditions of Contract.
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2.2

3.1

41

51

6.1

7.1

8.1

9.1

9.2

10.

10.1

The documents forming the Contract shall be interpreted in the following order of priority:
(1)  Agreement
(2)  Letter of Acceptance, notice to proceed with the works
(3)  Contractor’s Tender
(4) Contract Data
(5)  Conditions of Contract
(6)  Specifications
(7)  Drawings
(8)  Bill of quantities and
(9)  Any other document listed in the Contract Data as forming part of the Contract.

Law governing contract
The law governing the Contract is the Laws of India supplanted by the Karnataka Local Acts.
Employer’s decisions

Except where otherwise specifically stated, the Employer will decide contractual matters between the
Employer and the Contractor.

Delegation

The Employer may delegate any of his duties and responsibilities to other people after notifying the
Contractor and may cancel any delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective only when in
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act).

Subcontracting Deleted
This Clause is deleted.
Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and
the Employer.

Personnel

The Contractor shall employ the technical personnel (of number and qualifications) as may be stipulated
by GOK from time to time during the execution of the work. The technical staff so employed shall be
available at site as may be stipulated by the Employer.

If the Employer asks the Contractor to remove a person who is a member of the Contractor’s staff or his
work force stating the reasons, the Contractor shall ensure that the person leaves the Site within seven
days and has no further connection with the work in the Contract.

Employer’s and Contractor's risks

The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor carries
the risks which this Contract states are Contractor’s risks.
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11.

Employer’s risks

11.1 The Employer is responsible for the excepted risks which are:

12.

121

13.

131

13.2

13.3

134
13.5

14.

141

15.

151

rebellion, riot commotion or disorder unless solely restricted to employees of the Contractor or his
Sub-Contractors arising from the conduct of the Works; or

(b) a cause due solely to the design of the Works, other than the Contractor’s design; or
(c) any operation of the forces of nature (in so far as it occurs on the Site) which an experienced contractor:

(i)  could not have reasonably foreseen; or
(i)  could reasonably have foreseen, but against which he could not reasonably have taken at least
one of the following measures;
(A) prevent loss or damage to physical property from occurring by taking appropriate
measures or
(B) insure against such loss or damage

Contractor’s risks

All risks of loss of or damage to physical property and of personal injury and death which arise during
and in consequence of the performance of the Contract other than the excepted risks are the responsibility
of the Contractor.

Insurance:

The Contractor shall prior to commencing the works, effect and thereafter maintain insurances , in the
joint names of the Employer and the Contractor, (cover from the first working day after the Start Date to
the end of Defects Liability Period), in the amounts stated in the Contract Data :

() for loss of or damage to the Works, Plants and Materials and the Contractor’s equipment;

(b) for liability of both Parties for loss, damage, death and injury to third parties or their property arising
out of the Contractor’s performance of the Contract including the Contractor’s liability for damage
to the Employer’s property other than the Works and

(c) for liability of both Parties and of any Employer’s representative for death and injury to the
Contractor’s personnel except to the extent that liability arises from the negligence of the Employer,
any Employer’s representative or their Employees.

Policies and certificates for insurance shall be delivered by the Contractor to the Employer for his

approval before the Start Date. All such insurance shall provide for compensation to be payable to rectify

the loss or damage incurred. All payments received from insurers relating to loss or damage shall be held
jointly by the Parties and used for the repair of the loss or damage or as compensation for loss or damage
that is not to be repaired.

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous sub-

clauses or fails to provide satisfactory evidence, policies or receipts, the Employer may without prejudice

to any other right or remedy, effect insurance for the cover relevant to such default and pay the premiums
due and recover the same as a deduction from any other monies due to the Contractor. If no payments is
due, the payment of the premiums shall be a debt due.

Alterations to the terms of insurance shall not be made without the approval of the Employer.

Both Parties shall comply with any conditions of the insurance policies.

Site Investigation Reports:

The Contractor, in preparing the tender, shall rely on any site investigation reports referred to in the
Contract data, supplemented by any information available to the Tenderer.

Queries about the Contract Data

The Employer will clarify queries on the Contract Data.
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17.1
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18.1

18.2
18.3

18.4

185

19.

19.1

20.

20.1

21,

211

22,

22.1

23.

231

24,
241

24.2

24.3

Contractor to construct the Works
The Contractor shall construct the Works in accordance with the Specification and Drawings.
The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the program submitted by the Contractor, as updated with the approval of the Employer,
and complete them by the Intended Completion Date.

Approval by the Employer:

The Contractor shall submit Specification and drawings showing the proposed Temporary Works to the
Employer, who is to approve them if they comply with the Specifications and Drawings.

The Contractor shall be responsible for the design of Temporary Works

The Employer’s approval shall not alter the Contractor’s responsibility for design of the Temporary
Works.

The Contractor shall obtain approval of third parties to the design of third parties to the design of the
temporary Works where required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are
subject to prior approval by the Employer before their use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the
property of the Employer. The Contractor is to notify the Employer of such discoveries and carry out the
Employer's instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not
given by the date stated in the Contract Data the Employer is deemed to have delayed the start of the
relevant activities and this will be Compensation Event.

Access to the Site

The Contractor shall allow the Employer and any person authorized by the Employer access to the Site, to
any place where work in connection with the Contract is being carried out or is intended to be carried out
and to any place where materials or plant are being manufactured / fabricated / assembled for the works.

Instructions

The Contractor shall carry out all instructions of the Employer which comply with the applicable laws
where the Site is located.

Procedure for resolution of Disputes:

If the Contractor is not satisfied with the decision taken by the Employer, the dispute shall be referred by
either party to Arbitration within 30 days of the notification of the Employer’s decision.

If neither party refers the dispute to Arbitration within the above 30 days, the Employer’s decision will be
final and binding.

The Arbitration shall be conducted in accordance with the arbitration procedure stated in the Special
Conditions of Contract.

26



25.

25.1

25.2

26.

26.1

26.2

27.

27.1

28.

28.1

28.2

29.

29.1

30.

30.1

31.

31.1

31.2

32.

32.1

B. Time Control
Program

Within the time stated in the Contract Data the Contractor shall submit to the Employer for approval a
Program showing the general methods, arrangements, order, and timing for all the activities in the Works.
The Employer's approval of the Program shall not alter the Contractor's obligations. The Contractor may
revise the Program and submit it to the Employer again at any time. A revised Program is to show the
effect of Variations and Compensation Events.

Extension of the Intended Completion Date

The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation
is issued which makes it impossible for Completion to be achieved by the Intended Completion Date.

The Employer shall decide whether and by how much to extend the Intended Completion Date within 21
days of the Contractor asking the Employer for a decision upon the effect of a Compensation Event or
Variation and submitting full supporting information.

Delays ordered by the Employer

The Employer may instruct the Contractor to delay the start or progress of any activity within the Works.
Management meetings

The Employer may require the Contractor to attend a management meeting. The business of a
management meeting shall be to review the progress achieved and the plans for remaining work.
The responsibility of the parties for actions to be taken is to be decided by the Employer either at the
management meeting or after the management meeting and stated in writing to be distributed to all who
attended the meeting.

C. Quality Control
Identifying defects

The Employer shall check the Contractor's work and notify the Contractor of any Defects that are found.
Such checking shall not affect the Contractor's responsibilities. The Employer may instruct the Contractor
to search for a Defect and to uncover and test any work that the Employer considers may have a Defect
Tests

If the Employer instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and
any samples. If there is no Defect the test shall be a Compensation Event.

Correction of defects

The Employer shall give notice to the Contractor of any Defects before the end of the Defects Liability
Period, which begins at Completion and is defined in the Contract Data. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of
time specified by the Employer’s notice.

Uncorrected defects

If the Contractor has not corrected a Defect within the time specified in the Employer’s notice, the
Employer will assess the cost of having the Defect corrected, and the Contractor will pay this amount.
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D.Cost Control
Bill of Quantities (BOQ)

The BOQ shall contain items for the construction, installation, testing, and commissioning work to be
done by the Contractor.

The BOQ is used to calculate the Contract Price. The Contractor is paid for the quantity of the work done
at the rate in the BOQ for each item

Variations

The Employer shall have power to order the Contractor to do any or all of the following as considered
necessary or advisable during the progress of the work by him

() Increase or decrease of any item of work included in the Bill of Quantities (BOQ);

(b) Omit any item of work;

(c) Change the character or quality or kind of any item of work;

(d) Change the levels, lines, positions and dimensions of any part of the work;

(e) Execute additional items of work of any kind necessary for the completion of the works; and

(f) Change in any specified sequence, methods or timing of construction of any part of the work.

The Contractor shall be bound to carry out the work in accordance with any instructions in this
connection, which may be given to him in writing by the Employer and such alteration shall not vitiate or
invalidate the contract.

Variations shall not be made by the Contractor without an order in writing by the Employer, provided that
no order in writing shall be required for increase or decrease in the quantity of an item appearing in the
BOQ so long as the work executed conforms to the approved drawings.

The Contractor shall promptly request in writing to the Employer to confirm verbal orders and the officer
issuing oral instructions shall confirm it in writing within 30 days, failing which the work shall be carried
out as though there is no variation. In case variation is approved it shall be accompanied by BOQ failing
which the contractor shall be responsible for deviation if any. Further approval of Govt has to be obtained
for the variation exceeding 5 %.

Payments for Variations

Payment for increase in the quantities of an item in the BOQ up to 25% of that provided in the Bill of
Quantities shall be made at the rates quoted by the Contractor.

For quantities in excess of 125% of the tendered quantity of an item as given in the BOQ, the Contractor
shall be paid at the rate entered in or derived from in the Schedule of Rates (applicable for the area of the
work and current at the time of award of contract) plus or minus the overall percentage of the original
tendered rates over the current Schedule of Rates prevalent at the time of award of contract.

If there is no rate for the additional, substituted or altered item of the work in the BOQ, efforts would be
made to derive the rates from those given in the BOQ or the Schedule of Rates (applicable for the area of
the work and current at the time of award of contract) and if found feasible the payment would be made at
the derived rate for the item plus or minus the overall percentage of the original tendered rates over the
current Schedule of Rates prevalent at the time of award of contract

If the rates for additional, substituted or altered item of work cannot be determined either as at 35.1 or
35.2 or 35.3 above, the Contractor shall be requested to submit his quotation for the items supported by
analysis of the rate or rates claimed, within 7 days.

If the Contractor's quotation is determined unreasonable, the Employer may order the Variation and make
a change to the Contract Price which shall be based on Employer’s own forecast of the effects of the
Variation on the Contractor's costs.

If the Employer decides that the urgency of varying the work would prevent a quotation being given and
considered without delaying the work, no quotation shall be given and the Variation shall be treated as a
Compensation Event.

Under no circumstances the Contractor shall suspend the work on the plea of non-settlement of rates for
items falling under this Clause.
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40.

Submission of bills for payment

The Contractor shall submit to the Employer monthly bills of the value of the work completed less the
cumulative amount paid previously.

The Employer shall check the Contractor's bill and determine the value of the work executed which shall
comprise of (i) value of the quantities of the items in the BOQ completed and (ii) valuation of Variations
and Compensation Events.

The Employer may exclude any item paid in a previous bill or reduce the proportion of any item
previously paid in the light of later information.

Payments

Payments shall be adjusted for deductions for advance payments, other than recoveries in terms of the
contract and taxes, at source, as applicable under the law. The Employer shall pay the Contractor within
60 days of submission of bill. The contractor shall be liable to pay liquidated damages for shortfall in
progress.

For progress beyond the agreed programme payment is subject to availability of the grants.

Items of works for which no rate or price has been entered in will not be paid for by the employer and
shall be deemed covered by other rates and prices in the Contract.

Compensation events

The following are Compensation events unless they are caused by the Contractor:

(@  The Employer does not give access to a part of the Site by the Site Possession Date stated in
the Contract Data.

(b)  The Employer orders a delay or does not issue drawings, specifications or instructions
required for execution of works on time.

(c)  The Employer instructs the Contractor to uncover or to carry out additional tests upon work
which is then found to have no Defects.

(d)  The Employer gives an instruction for dealing with an unforeseen condition, caused by the
Employer, or additional work required for safety or other reasons.

()  The effect on the Contractor of any of the Employer’s Risks.

(f)  The Employer unreasonably delays issuing a Certificate of Completion.

(g)  Other Compensation Events listed in the Contract Data or mentioned in the Contract.

If a Compensation Event would cause additional cost or would prevent the work being completed before
the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date
is extended. The Employer shall decide whether and by how much the Contract Price shall be increased
and whether and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation event upon the Contractor's
forecast cost has been provided by the Contractor, it is to be assessed by the Employer and the Contract
Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Employer
shall adjust the Contract Price based on Employer’s own forecast. The Employer will assume that the
Contractor will react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Employer's interests are
adversely affected by the Contractor not having given early warning or not having cooperated with the
Employer.

Tax

The rates quoted by the Contractor shall be deemed to be inclusive of the sales tax , labour welfare cess
and other taxes that the Contractor will have to pay for the performance of this Contract. The Employer
will perform such duties in regard to the deduction of such taxes at source as per applicable law.

Price Adjustment: (Refer GOK Order No.FD 59 Pro.Cell 2004, Bangalore Dated 26th November
2004 AND Government order No. FD 3 PCL 2008, Bangalore, Dated :21-11-2008)
As per Government order No. FD 3 PCL 2008, Bangalore dated 21.11.2008;

“If the period of execution is more than 6 months but less than or equal to 12 months for work
costing more than Rs.50.00 Lakhs, star rates in respect of specified materials (Cement, Steel and
Bitumen) only shall be payable to the contractor based on the all India average wholesale price
index for the said materials. The star rates adjustment shall be as per the increase or decrease in
the index as applied to the said materials between the last date for receiving bids and the date
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43.

44,
44.1

of execution as per the approved programme of works submitted by the contractor at the time
of execution of agreement which shall mandatorily be a part of the agreement”

Contract price shall be adjusted for increase or decrease in rates and prices of labour, materials, fuels and
lubricants in accordance with the following principles and procedures and as per formulae given in the
Contract Data.

(a) The price Adjustment shall apply for the work done from the date of commencement up to the
end of original period of completion or extensions granted by the Employer and shall not apply to
work carried out beyond the stipulated period of completion for reasons attributable to the
Contractor,;

(b) Price Adjustment shall be admissible from the date of opening of tenders (original or extended)
(c) The price adjustment shall be determined during each quarter from the formulae given in Contract
Data.

(d) Following expressions and meanings are assigned to the work done during the quarter:

R = Total value of work done during the quarter. It will exclude value for works executed under
variations for which price adjustment (if any) will be worked out separately based on the terms
mutually agreed.
To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the
provisions of this or other Clauses in the Contract, the unit rates included in the contract shall be deemed to
include amounts to cover the contingency of such other rise or fall in costs.

Liguidated damages

The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the Contract
Data for each day that the Completion Date is later than the Intended Completion Date (for the whole of
the works or the milestone as stated in the Contract Data). The total amount of liquidated damages shall
not exceed the amount defined in the Contract Data. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages does not affect the Contractor's
liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Employer shall
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment of bill.

Advance Payments:

The Employer shall make payment to the Contractor of the amounts stated in the Contract Data by the
date stated in the Contract Data, against provision by the Contractor of an unconditional bank guarantee
in a form acceptable to the Employer issued by a Nationalized/Scheduled Bank in amounts equal to the
advance payment. The guarantee shall remain effective until the advance payment has been repaid, but
the amount of the guarantee shall be progressively reduced by the amounts repaid by the Contractor.
Interest will not be charged on the advance payment.

The Contractor is to use the advance payment only to pay for Mobilization expenses required specifically
for execution of the Works. The Contractor shall demonstrate that advance payment has been used in this
way by supplying copies of invoices or other documents to the Employer.

The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due
to the Contractor, following the schedule of completed percentages of the Works on a payment basis. No
account shall be taken of the advance payment or its repayment in assessing valuation of the work done,
variations, price adjustments, compensation events or liquidated damages.

Securities:

The Security deposit (including additional security for unbalanced tenders) shall be provided to the
Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount
and form and type of instrument acceptable to the Employer. The Security deposit shall be valid until a
date 30 days from the date of expiry of Defects Liability Period and the additional security for unbalanced
tenders shall be valid until a date 30 days from the date of issue of the certificate of completion.

Cost of Repairs:

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the

end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss
or damage arises from the Contractor's acts or omissions.
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E. Finishing the Contract
Completion

The Contractor shall request the Employer to issue a Certificate of Completion of the Works and the
Employer will do so upon deciding that the Work is completed.

Taking over

The Employer shall take over the Site and the Works within seven days of issuing a certificate of
Completion.

Final account

The Contractor shall supply to the Employer a detailed account of the total amount that the Contractor
considers payable under the Contract before the end of the Defects Liability Period. The Employer shall
issue a Defect Liability Certificate and certify any final payment that is due to the Contractor within 90
days of receiving the Contractor's account if it is correct and complete. If it is not, the Employer shall
issue within 90 days a schedule that states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted, the Employer shall decide on the
amount payable to the Contractor and make payment within 60 days of receiving the Contractor’s revised
account.

As built drawings and /or Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall
supply them by the dates stated in the Contract Data.

If the Contractor does not supply the Drawings by the dates stated in the Contract Data, or they do not
receive the Employer’s approval, the Employer shall withhold the amount stated in the Contract Data
from payments due to the Contractor.

Termination

The Employer may terminate the Contract if the other party causes a fundamental breach of the Contract.
Fundamental breaches of Contract include, but shall not be limited to the following:
(@)  the Contractor stops work for 45 days when no stoppage of work is shown on the current
Program and the stoppage has not been authorized by the Employer;
(b)  deleted
(c)  The Contractor becomes bankrupt or goes into liquidation other than for a reconstruction or
amalgamation;
(d) deleted
(e) the Employer gives Notice that failure to correct a particular Defect is a fundamental breach
of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Employer;
(f)  the Contractor does not maintain a security which is required;
(g) the Contractor has delayed the completion of works by the number of days for which the
maximum amount of liquidated damages can be paid as defined in the Contract data; and
() if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent
practices in competing for or in the executing the Contract.
For the purpose of this paragraph : “corrupt practice” means the offering, giving, receiving or
soliciting of anything of value to influence the action of a public official in the procurement
process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a contract to the detriment of the
Borrower, and includes collusive practice among Tenderers (prior to or after Tender
submission) designed to establish Tender prices at artificial non-competitive levels and to
deprive the Borrower of the benefits of free and open competition.”
When either party to the Contract gives notice of a breach of contract to the Employer for a cause other
than those listed under Sub Clause 49.2 above, the Employer shall decide whether the breach is
fundamental or not.
Notwithstanding the above, the Employer may terminate the Contract for convenience.
If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure
and leave the Site as soon as reasonably possible.
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Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Employer shall prepare bill for the value of the work done less advance payments received up to the date
of the bill, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per
applicable law and less the percentage to apply to the work not completed as indicated in the Contract
Data. Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds
any payment due to the Contractor the difference shall be a debt payable to the Employer.

If the Contract is terminated at the Employer's convenience or because of a fundamental breach of
Contract by the Employer, the Employer shall prepare bill for the value of the work done, the reasonable
cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works,
and the Contractor's costs of protecting and securing the Works and less advance payments received up to
the date of the certificate, less other recoveries due in terms of the contract, and less taxes due to be
deducted at source as per applicable law and make payment accordingly.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property
of the Employer, if the Contract is terminated because of a Contractor’s default.

Release from performance
If the Contract is frustrated by any event entirely outside the control of either the Employer or the
Contractor the Employer shall certify that the Contract has been frustrated. The Contractor shall make the

Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work
carried out before receiving it and for any work carried out afterwards to which commitment was made
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F. Special Conditions of Contract

Labour:

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.

The Contractor shall, if required by the Employer, deliver to the Employer a return in detail, in such form
and at such intervals as the Employer may prescribe, showing the staff and the numbers of the several
classes of labour from time to time employed by the Contractor on the Site and such other information as
the Employer may require.

Compliance with labour regulations:

During continuance of the contract, the Contractor and his sub contractors shall abide at all times by all
existing labour enactments and rules made there under, regulations, notifications and bye laws of the
State or Central Government or local authority and any other labour law (including rules), regulations,
bye laws that may be passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority. The Contractor shall keep the Employer
indemnified in case any action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, Employer shall
have the right to deduct any money due to the Contractor including his amount of security deposit. The
Employer shall also have right to recover from the Contractor any sum required or estimated to be
required for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of
the Employer at any point of time.

Protection of Environment:

The contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid
damage or nuisance to persons or to property of the public or others resulting from pollution, noise or
other causes arising as a consequence of his methods of operation. During continuance of the contract, the
contractor and his sub-contractors shall abide at all times by all existing enactments on environmental
protection and rules made there under, regulations, notifications and bye-laws of the State or Central
Government, or local authorities and any other law, bye-law, regulations that may be passed or
notification that may be issued in this respect in future by the State or Central Government or the local
authority.

Monitoring Requirement & Specifications

management at the labor camps and
construction sites

at the labor camps

No Monitoring Requirements Specification Responsible
agency
1 Noise levels at the construction Monitoring at all locations hourly basis for 24 Contractor, PC
sites(only during construction hour period. Once every season of the year
period) during construction period.
2 Disposal of construction debris Periodic inspection at haul roads and sites for Contractor, PC
construction debris for safe collection and
disposal to identified land fill sites.
3 Traffic and Transportation Measures for diverting the traffic during PC in consultation
construction across roads within the ULB with ULB and
local police
department
4 Domestic sewage and refuse Check for adequacy of sanitation arrangements | PC
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Water Pollution Check for: PC, contractor

* Blockage of flowing water which may lead to
stagnation of water

* Soil erosion due to construction activities
leading to contamination and siltation of water
bodies

» Water contamination due to use of fuel and
lubricants at the construction sites.

Procurement of construction Check that procurement of construction PC

material materials should be only from permitted

sites and quarries.

Location of Noise monitoring shall be wherever the contractor decides to locate the equipment yard and at
sensitive locations such as school, hospitals, dispensary etc. In case of noise levels causing disturbance to the
sensitive receptors, management measures as suggested in the EMP shall be carried out.

The implementation of Mitigation Measures is the responsibilities of the Contractor/PC/Client. However, it may
be noted that implementation of all the measures is full responsibility of Contractor. The PC/ Client would be
responsible only for monitoring/supervision/guidance, etc.

4,

41

Avrbitration (Clause 24)

The procedure for arbitration shall be as follows:

(@)

(b)
(©

(d)

In case of dispute or difference arising between the Employer and the Contractor relating to any
matter arising out of or connected with this agreement it shall be settled in accordance with the
Avrbitration and Conciliation Act 1996. The disputes or differences shall be referred to a Sole
Avrbitrator. The Sole Arbitrator shall be appointed by agreement between the parties. If the parties fail
to reach such agreement/consensus then the sole arbitrator shall be appointed by the Appointing
Authority, namely, Institute of Engineers, Bangalore

Avrbitration proceedings shall be held at Belagavi, Karnataka, India

The cost and expenses of arbitration proceedings will be paid as determined by the Arbitrator.
However the expenses incurred by each party in connection with the preparation, presentation, etc.,
shall be borne by each party itself.

Performance under the contract shall continue during the arbitration proceedings and
payments due the Contractor by the Employer shall not be withheld, unless they are the
subject matter of the arbitration proceedings.

Death of a Contractor:

In the case of death of a contractor after executing / commencement of the work, his legal heir, if an

eligible registered contractor and willing can executive and complete the work at the accepted tender
rates irrespective of the cost of work.

Establishment of Field laboratory (Clause 30)

The contractor shall establish the field testing laboratory within two weeks from the date of

agreement as per the details provided in Section 7: Specification
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SECTION 6: CONTRACT DATA
Items marked ""N/A™ do not apply in this Contract

The following documents are also part of the Contract: Clause
Reference
The Employer is :
Name: MANAGING DIRECTOR [1.1]
Address: Office Of The MANAGING DIRECTOR,
BELAGAVI SMART CITY LIMITED BELAGAVI
Name of Executive Engineer,
authorized BELAGAVI SMART CITY LIMITED BELAGAVI
Representative:
The name of the Contract is [1.1]
IMPROVEMENT OF KANBARGI LAKE IN BELAGAVI CITY
The identification number of the Contract is UDD/2017-18/MT/WORK_INDENT339
The Works consist of  IMPROVEMENT OF LAKE WORK
The start date shall be the date of issue of notice to proceed with the work. [1.1]
The Intended Completion Date for the whole of the Works is 09 Months with [17,26]
the following mile stones.
Milestone Period from the date of issue of Notice to

dates: Physical works to be completed

proceed with the work

Clearing and grubbing, Dewatering of Lake,
Milestone 1 | Construction of Toe wall, Ghat, Jetty, Geocells

and Stone pitching 3 months
Pathways, Amphitheoter, Kiosk, sandypit,
Milestone 2 | Planer box, Gazibo, Toilet and Horticulture
6 months
works
Milestone 3 | Completing of all works in all respects. 9 months
The Site Possession Date is: Date from the notice to proceed with the [21]
work.
The Site is located in BELAGAVI SMART CITY LIMITED [1.1]
BELAGAVI
The Defects Liability Period is One Years. [31]
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Insurance requirements are as under: [13]

Type of Cover Minimum cover for Insurance
M Works and of Plant and materials The sum stated in the Agreement ( Contract
Value) plus 20%
(i) Loss or damage to equipment Full replacement cost
(iii) Loss or damage to property of Third Party Full replacement cost
(iv) Personal injury or death insurance

(a) for Third Party ( For Two )

(b) for Contractor’s employees or labour In  accordance with the statutory
requirements applicable to Karnataka
minimum of Rs. 5 lakh per person and
insurance shall cover minimum 4 persons

Price Adjustment Formula; [40]

R= Value of work as defined in Clause 40.1 of Conditions of Contract.

Adjustment for labour component:

() Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with
the following formula:

VL =0.85 X PL /100 X R X (L - Loy /Lo wheres

V. = Increase or decrease in the cost of work during the quarter under consideration due t0
Changes in rates for local labour;

L, - the average consumer price index* for industrial workers for Hubli/Dharwad Centre
for the quarter preceding the date of opening of tenders as published by the Labour
Bureau,

Ministry of Labour, Government of India;

L; - the average consumer price index for industrial workers for Hubali/Dharwad Centre for the
quarter under consideration as published by Labour Bureau, Ministry of Labour,
Government of India

P_.= Percentage of labour component of the work

Adjustment for Cement Component:

% The period should depend up on the period required for testing of the work. In case of building it could be 12
months (passing of one rainy season); for pipe laying work, tanks, water retaining structures, the time required
for testing; for canals, lining works, the passing of one monsoon or running of canal whichever is lower; roads
and highways passing of one monsoon (12 months)

% Employer to specify as per requirement. Exclusions if any should also be specified.

37 Specify an appropriate figure. For normal works it could be Rs.20 lakhs to cover 4 persons @Rs.5 lakhs each.
%8 The Formula has some normal components. It should be changed if need be to suit the nature of the work.

* The Index numbers are available in the web site http://labourbureau.nic.in/indtab.html

“% Insert the name of center. The centers for which the indices presently available for Karnataka State are
Bangalore, Belgaum, Hubli/Dharwad, Mercara. Chose the center nearest to the work for which tenders are
invited.
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(i)

Price adjustment for increase or decrease in the cost of cement component procured by the
contractor shall be paid in accordance with the following formula.

Vc=10.85 X Pc/100 X R X (C;i. Cy) /C,, Where,

Vc= Increase or decrease in the cost of the work during the quarter under consideration due to
changes in the rates for cement;

Co= the all India average wholesale price index *“for cement (Ordinary Portland Cement) for

The quarter preceding the date of opening of the tenders as published by the Office of
Economic Advisor, Ministry of Commerce and Industry, Government of India , New Delhi;
Ci= The all India average wholesale price index for cement (Ordinary Portland Cement) for the
quarter under consideration as published by the Office of Economic Advisor, Ministry of
Commerce and Industry, Government of India, New Delhi
Pc= Percentage of cement component of the work

Note: For the application of this clause index of Ordinary Portland Cement** has
been chosen to represent Cement Group

Adjustment for steel component:

(iii)

Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be
paid in accordance with the following formula.

VS: 085 X Ps/lOO X R X (S|— So)/Sowhere:

Vs - Increase or decrease in the cost of work during the quarter under consideration due to
changes in the rates for steel;

So = The all India average wholesale price index for steel (M.S. Bars and rods) for the quarter
preceding the date of opening of Bids as published by the Office of Economic Advisor,
Ministry of Commerce and Industry, Government of India, New Delhi

S; = The all India average wholesale price index for steel (M.S. Bars and Rods) for the quarter
under consideration as published by the Office of Economic Advisor, Ministry of
Commerce and Industry, New Delhi

Ps = Percentage of steel component of the work

Note: For the application of this clause, index of M.S. Bars and Rods* has been chosen to
represent steel group.

Adjustment of Bitumen Component:

(iv)

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with
the following formula:

Vg =0.85 X Pg/100 X R X (B;i— B,)/B, Where

Vg - Increase or decrease in the cost of work during the quarter under consideration due to
changes in the rate for bitumen.

B, = the official retail price of bitumen at the IOC /HPCL/BPL or any other depot at ..........
*on the day 30 days prior to the date of opening of Bids.

B; = the official retail price of bitumen at the IOC/HPCL/BPL or any other depot at .............
for the 15" day of the middle calendar month of the quarter under consideration.

Pg = percentage of bitumen component of the work.

* The index number are available in the web site http://eaindustry.nic.in

*2 This may be changed to any other type of cement depending on the nature of work.

** This may be changed depending on the major type of steel used depending on the nature of work
* Insert the nearest location of POL Depot
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Adjustment of Fuel and Lubricant component:

(V) Price adjustment for increase or decrease in cost of Fuel and Lubricants shall be paid in
accordance with the following formula:

Ve- 0.85 X Pe/100 X R X (Fi. Foy/ Fo, Where,

Ve- Increase or decrease in the cost of work during the quarter under consideration due to
changes in the rates for Fuel and Lubricants.

Fo = the official retail price of High Speed Diesel (HSD) at the IOC/HPCL/BPL or other
consumer pump at .......... “*on the day 30 days prior to the date of opening of Bids.

Fi = The official retail price of HSD at the IOC/HPCL/BPL or other consumer pump at
............. for the 15" day of the middle calendar month of the quarter under consideration.

Pr - Percentage of Fuel and Lubricant component of the work.

Note: For the application of this Clause the price of HSD*® has been chosen to represent Fuel
and Lubricant Group

Adjustment for Plant and Machinery Spares Component:

(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the
contractor shall be paid in accordance with the following formula:

Vp=0.85 X Pp/100 X R X (P;— Po)/P, Where

Vp = Increase or decrease in the cost of work during the quarter under consideration due to
changes in the rates for plant and machinery spares.

P, = The all India average wholesale price index for Heavy machinery and parts for the quarter
preceding the date of opening of bids, as published by the Office of the Economic Advisor,
Ministry of Commerce and Industry, Government of India, New Delhi

P; = The all India average wholesale price index for Heavy machinery and parts for the quarter
under consideration as published by the Office of the Economic Advisor, Ministry of
Commerce and Industry, Government of India, New Delhi

Pg = Percentage of Plant and Machinery Spares component of the work.

Note: For the application of this Clause index of Heavy Machinery and Parts*’ has been
chosen to represent the Plant and Machinery Spares Group.

Adjustment for Other materials.

(vii) Price adjustment for increase or decrease in the cost of other materials other than cement, steel,

bitumen and Fuel and Lubricants*® procured by the contractor shall be paid in accordance with
the following formula:

V= 0.85 X Py/100 X R X (M;— My)/M, Where
Vum = Increase or decrease in the cost of work during the quarter under consideration due to

changes in the rates for local materials other than cement, steel, bitumen and Fuel and
Lubricants.

*® Insert the location of the nearest POL Consumer pump

*® This could be appropriately changed to any other item depending on the nature of work.

*" This could be appropriately changed to any other item depending on the nature of the work.
“® Add, delete or change depending on the nature of work.
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M, = The all India average wholesale price index for all ~  .........
commodities for the quarter preceding the date of opening of bids,
as published by the Office of the Economic Advisor, Ministry of
Commerce and Industry, Government of India, New Delhi

M; = The all India average wholesale price index for all
commodities for the quarter under consideration as
published by the Office of the Economic Advisor, Ministry
of Commerce and Industry, Government of India, New
Delhi

Pm = Percentage of other material component (Other than cement,
steel, bitumen and Fuel and
Lubricants) of the work.

The following percentages *will govern the price adjustment for the
entire contract:®

1 Labour — P, 15.00 %
2 Cement — P¢ 7.00%
3. Steel — Ps 10.00%
5. Fuel and Lubricants — P 10.00%
6 Plant and Machinery Spares 30.00%
7 Other materials — Py 28.00%

TOTAL 100.00 %
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Price Adjustment clause not applicable as per G.O. No. FD 59 PRO. Cell/2004 dated 26-11-2004
and Government order No. FD 3 PCL 2008, Bangalore, Dated: 21-11-2008 [40]

The liquidated damages for the whole of the works are Rs. 42,800/~ per day and that for the milestones area sunder:

For Milestone 1: Rs. 10, 700/- per day [41]

For Milestone 2: Rs. 21, 400/- per day

For Milestone 3: Rs. 10,700/- per day

The maximum amount of liquidated damages for the whole of the works [41]

is 10%o (ten percent) of final contract price

The amounts of the advance payment are: [42]

Nature of Advance Amount (Rs.) Conditions to be fulfilled

On submission of un-conditional

e . Bank Guarantee.
0,
1. Mobilization 5% of the Contract price (to be drawn before end of 20%

of Contract period)

(The advance payment will be paid to the Contractor no later than 30 days after fulfillment of the above
conditions).

Repayment of advance payment for mobilization: [42]

The advance loan shall be repaid with percentage deductions from the interim payments certified by the
Engineer under the Contract. Deductions shall commence in the next Interim Payment Certificate following
that in which the total of all such payments to the Contractor has reached not less than 15 percent of the
Contract Price or 3 months from the date of payment of first installment of advance, whichever period
concludes earlier, and shall be made at the rate of 7.5% percent of the amounts of all Interim Payment
Certificates until such time as the loan has been repaid, always provided that the loan shall be completely
repaid prior to the expiry of the original time for completion pursuant to Clauses 17 and 26.

The date by which “as-built” drawings in 2 sets are required is within 30 days of issue

of certificate of completion of Whole or Section of the Work as the case may be. [48]
The date by which Operating and Maintenance Manuals are required is within 30 days

of issue of certificate of completion of Whole or Section of the Work as the case may be. [48]
The amount to be withheld for failing to supply “as built” drawings or supply of

Operation and Maintenance Manuals by the date required is 0.5 % of the contract value [48]
The following events shall also be fundamental breach of the contract: [49.2]
1. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC.

The percentage to apply to the value of the work not completed representing the Employer's
Additional cost for completing the Works shall be 30 percent. [50.1]
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SECTION 7: SPECIFICATIONS

WORK TO BE EXECUTED AS PER RELEVANT MORTH, IRC,
KSRB DETAILED SPECIFICATION, MI SPECIFICATION &
NATIONAL BUILDING CODE & AS PER RELEVANT BUREAU OF
INDIAN STANDARD SPECIFICATIONS
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SECTION 8: DRAWINGS

Attached separately in e-procurement Portal
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SECTION 9: BILL OF QUANTITIES

SECTION 9 : BILL OF QUANTITIES

RATE AS PER RATE (Rs.)
SL DESCRIPTION OF WORK | 2248 | UNIT [sancTioneD N A'V'(F?SU)NT
' ESTIMATE || GURES|WORDS '
Refer E Procurement Portal

Total Tender Price (in

Figures)

(In Words)

Note :

Item of which no rate or price has been entered in will not be paid for by the Employer when
1) executed and shall be deemed covered by the other rates and prices in the Bill of Quantities (refer :
ITB Clause 7.2 and CC Clause 33.2)

2) Unit rates and prices shall be quoted by the tenderer in Indian Rupees.

Where there is a discrepancy between the rate in figures and words, the lower of the two will govern
[ITB Clause 20.1(a)]

Where there is a discrepancy between the unit rate and the line item total resulting from multiplying
the unit rate by quantity, the unit rate quoted shall govern [ITB Clause 20.1(b)]

3)

4)
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SECTION 10:
EARNEST MONEY DEPOSIT/BID SECURITY (BANK GUARANTEE) (Section
13 of Instruction for Tenderers (ITT))

WHEREAS, [name of Tenderer] hereinafter called “the
Tenderer”) has submitted his Tender dated [date of submission] for
the work of [name of the work] (hereinafter called

“the Tender”).

KNOW ALL PEOPLE by these presents that We [name of bank]
having our registered office at (hereinafter called “ the Bank™) are
bound unto [name of Employer] (hereinafter called “the
Employer”) in the sum of Rs. (Amount of EMD) for which

payment well and truly to be made to the said Employer the Bank binds itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are:

(1) If after Tender opening the Tenderer withdraws the bid during the period of Tender
validity specified in the instruction to Tenderers (ITT);

(2) If the Tenderer having been notified of the acceptance of his Tender by the Employer
during the period of Tender validity:

(@) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Tenderer; or

(b) fails or refuses to furnish the Performance Security Deposit, in accordance with the
Instruction to Tenderer;

we undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided that
in his demand the Employer will note that the amount claimed by him is due to him
owing to the occurrence of one or any of the three conditions, specifying the occurred
condition or conditions.

This Guarantee will remain in force up to and including the date (*) (

days) after the  deadline for submission of Tender as such deadline is stated in the
Instructions to Tenderer or e-procurement portal or as it may be extended by the
Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in
respect of this guarantee should reach the Bank not later than the above date.

DATE Signature of the Bank Manager with seal

WITNESS (signature, name, and address)

*45 days after the end of the Tender validity period.
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SECTION 11:
FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

To:

WHEREAS [name and address of Contractor] (hereinafter called
"the Contractor") has undertaken, in pursuance of Contract No. dated to
execute [name of Contract and brief description of Works] (hereinafter

called "the Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on

behalf of the Contractor, up to a total of Rs. [amount of guarantee]
_Rupees [in words], and we undertake to
pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits
of [amount of guarantee] as aforesaid without your needing to prove or to show

grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
or of the Works to be performed there under or of any of the Contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this guarantee, and
we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period.

Signature and seal of the guarantor
Name of Bank
Address
Date
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