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GANGTOK SMART CITY DEVELOPMENT LIMITED 

SOKAYTHANG, GANGTOK 

SIKKIM – 737102 

CIN – U9309090WB2017SGC223807 

Ref No. : 01/SPV/GSCDL/2018     Date: 26.11.2018 

NOTICE INVITING TENDER (NIT) NO. GSCDL/ TENDER/ IEF (I) 

Competitive Bidding (Manual Bidding) 

For and on behalf of Gangtok Smart City Development Limited, Chief Executive Officer, invites sealed tender 

under single envelope two bid system (1E2B) from the eligible contractors/ construction firm enlisted with the 

Government. 

Sl. 

No. 

Contract 

Package No. 

Title of work Estimated 

cost  

(Rs.) 

Bid 

security 

2.5% of 

the bid 

value 

(In Rs.) 

Period of 

completion 

Cost of Bid 

Document 

(Rs.) 

1 2 3 4 5 6 7 

1 (SIK-

Gan_010-

IEF1) 

Improvement of 

Pedestrian Walkway/ 

Footpath (12 km approx.) 

from Baluwakhani (Vajra 

Cinema Hall) to Ranipool, 

Gangtok, East Sikkim  

1872.18 

Lakhs  

46.08 

Lakhs 

18 months 1,00,000.00 
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Instructions to Bidders 

1. For complete eligibility and qualification requirement, criteria in the Bidding document as specified 

should be followed. Financial instruments: Bid Security will be deposited in separate envelope 

mentioning the amount and the name of Bank either in the form of Bank Guarantee or Bank Draft 

payable at chief Executive Officer, GSCDL, Gangtok in the main envelope. Offers for partial bids will 

not be considered and summarily rejected as non-responsive. Summary of criteria are below vide 

complete instructions/ bidding process/ submission shall be available to the intended bidders on the 

bidding documents. 

2. Interested eligible bidders may go through the bidding documents and obtain further information if 

any needed, form the Office of the undersigned from 18.12.2018 to 20.12.2018 between 11:00 hrs 

15:00 hrs.  

3. A complete set of bidding documents in the ENGLISH language, may be purchased by the interested 

eligible bidders on submission of bidder application to Chief Executive Officer, GSCDL, Gangtok 

737101, Sikkim (India) and on payment of the non-refundable cost of bidding document as specified 

in Column no. 7 of above during normal office hours and all working days from 21.12.2018 10:00 hrs 

to 29.12.2018 12:00 hrs. 

4. A Pre-bid meeting will be held on 04.01.2019 at 14:00 hrs in the Office of the undersigned to clarify 

the issues and queries raised on the proposed bid. Bidders may seek clarification form the Office of 

the undersigned on the bid on or before 14:00 hrs of 04.01.2019, if required. 

5. Sealed bid in duplicate duly signed by authorised signatory must be delivered to CEO, GSCDL, 

Gangtok 737101, Sikkim (India) on or before 14:00 hrs of 08.01.2019. All bids must be accompanied 

by a Bid Security as specified in the bidding document for an amount as specified above in Column 

no. 5. Late bid will not be accepted by tendering authority., Technical bid will be opened at 14:30 hrs 

on 08.01.2019 by tendering authority for GSCDL in the presence of bidders or bidders’ 

representatives who chose to attend the process. Successful technical bidders will be called for 

attending opening of the Financial bidding at the Office of the undersigned at said time And date of 

the intimation on the notice board of GSCDL, Sokaythang. The details of bids can also be viewed 

through the website of www.gmcsikkim.in and www.smartnet.niua.org 

6. The purchaser/ intending bidders will be responsible for all costs/ expenses incurred in connection 

with the preparation or delivery of the bids and site visits. 

7. GSCDL reserves the right to change or postpone above schedule, reduce the scope of work and 

reject any non-responsive tenders/ bids without assigning any reason thereof.  

 

 

 

Chief Executive Officer 

Gangtok Smart City Development Limited 

 

http://www.gmcsikkim.in/
http://www.smartnet.niua.org/
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PART I BIDDING PROCEDURES 

Section 1 - Instructions to Bidders 

GENERAL 

1. SCOPE OF BIDS: 

1.1. In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS), the 

Employer/GSCDL, as indicated in the BDS, issues this Bidding Document for the procurement 

of Works as specified in Section 6 (Employer’s Requirements). The name and identification, 

number of the contract of the Request for Proposal (RFP) are provided in the BDS. 

1.2. Throughout this Bidding Document: 

(a) the term “in writing” means communicated in written form and delivered against receipt;  

(b) except where the context requires otherwise, words indicating the singular also include the 

plural and words indicating the plural also include the singular; and 

(c) “day” means calendar day. 

2. SOURCE OF FUND: 

2.1. The Borrower or Recipient (hereinafter called “GSCDL”) indicated in the BDS has applied for or 

received financing (hereinafter called “funds”) from the Smart City Mission (SCM) towards the 

cost of the project named in the BDS. The Borrower intends to apply a portion of the funds to 

eligible payments under the contract(s) for which this Bidding Document is issued. 

2.2. Deleted 

3. Fraud and Corruption 

3.1. The Anticorruption Policy applicable in state of Sikkim requires bidders, suppliers, 

subcontractors and contractors under GSCDL-financed contracts, observe the highest standard 

of ethics during the procurement and execution of such contracts. In pursuance of this policy, 

GSCDL. 

(a) defines, for the purposes of this provision, the terms set forth below as follows: 

i. “Corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the actions 

of another party; 

ii. “fraudulent practice” means any act or omission, including a   

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

iii. “Coercive practice” means impairing or harming or threatening to harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

iv. “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including, influencing 

improperly the actions of another party; 



Page | 2  

 

(b) will reject a proposal for award if it determines that the bidder recommended for award has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices 

in competing for the Contract;  

(c) will sanction a firm or an individual, at any time ,in accordance with the Anti-Corruption 

Policy and integrality Principles and guidelines(both as amended from time to 

time),including declaring in-eligible, either indefinitely or a stated period of time, to 

participate in GSCDL financed or GSCDL administered activities or to benefit from an 

GSCDL-finance or GSCDL-administered contract ,financially or otherwise, if it at any time 

determines that the firm or individual has, directly or through an agent, engaged in corrupt 

fraudulent, collusive or coercive or other prohibited practices. 

(d) Will have the right to require that a provision be included in Bidding Documents and in 

contracts financed by GSCDL, requiring bidders, suppliers and contractors and consultants 

to permit the GSCDL to inspect their accounts and records and other documents  relating 

to the Bid Submission and Contract Performance and to have them audited by auditors 

appointed by GSCDL.  

(e) Will cancel the portion of the financing allotted to contract if it determines at any time that 

representatives of the contractor or of a beneficiary or GSCDL financing engaged in 

corrupt, fraudulent, collusive or coercive or other prohibited practice during the 

procurement or the execution of the contract, without the borrower having taken timely and 

appropriate actions satisfactory to GSCDL to remedy the situation 

3.2. Furthermore, Bidders shall be aware of the provisions of GCC 22.2 and 56.2 (h). 

4. Eligible Bidders 

4.1.  A Bidder may be a natural person, private entity, government-owned entity—subject to ITB 

4.5—or any combination of them in the form of a Joint Venture (JV) under an existing agreement 

or with the intent to constitute a legally-enforceable joint venture, coming together to implement 

the Project. In the case of a JV: 

a. The word Bidder, wherever applicable, shall include all the members of the Joint Venture. In 

that case, all the references to the Bidder in this document must construe to the reference to 

all the members of the Joint Venture also. 

b. All partners shall be jointly and severally liable for the execution of the Contract in accordance 

with the Contract terms, and 

c. The JV shall nominate a representative who shall have the authority to conduct all business 

for and on behalf of any and all the parties. 

d. of the JV during the bidding process and, in the event the JV is awarded the Contract, during 

contract execution. 

4.2. A Bidder, and all parties constituting the Bidder, shall have the Indian nationality. A Bidder shall 

be deemed to have the nationality of a country if the Bidder is a citizen or is constituted, or 

incorporated, and operates in conformity with the provisions of the laws of that country. This 

criterion shall also apply to the determination of the nationality of proposed subcontractors or 

suppliers for any part of the Contract including related services. 
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4.3. GSCDL considers a conflict of interest to be a situation in which a party has interests that could 

improperly influence that party’s performance of official duties or responsibilities, contractual 

obligations, or compliance with applicable laws and regulations, and that such conflict of interest 

may contribute to or constitute a prohibited practice under GSCDL's Anticorruption Policy. In 

pursuance of GSCDL's Anticorruption Policy’s requirement that bidders, suppliers, 

subcontractors and contractors under GSCDL-financed contracts, observe the highest standard 

of ethics, GSCDL will take appropriate actions, which include not financing of the contract, if it 

determines that a conflict of interest has flawed the integrity of any procurement process. 

Consequently, all Bidders found to have a conflict of interest shall be disqualified. A Bidder may 

be considered to be in a conflict of interest with one or more parties in this bidding process if, 

including but not limited to: 

a. they have controlling shareholders in common; or 

b. they receive or have received any direct or indirect subsidy from any of them; or 

c. they have the same legal representative for purposes of this bid; or 

d. they have a relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the Bid of another 

Bidder, or influence the decisions of the Employer regarding this bidding process; or 

e. A Bidder participates in more than one bid in this bidding process. Participation by a Bidder 

in more than one Bid will result in the disqualification of all Bids in which the party is involved. 

However, this does not limit the inclusion of the same subcontractor in more than one bid; 

not otherwise participating as a Bidder. 

f. A Bidder or any of its affiliates participated as a consultant in the preparation of the design 

or technical specifications of the contract that is  the subject of the Bid; or 

g. A Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Employer 

as Engineer for the contract.  

4.4. A firm that is under a declaration of ineligibility by the GSCDL in accordance with ITB 3, at the 

date of the deadline for bid submission or thereafter, shall be disqualified. A bid from a 

sanctioned or cross debarred firm by any government agencies of Employers country will be 

rejected. It is the duty of the Contractor/Bidder to notify employer if the Contractor/Bidder is 

being debarred by any agencies as mentioned above. The contractor bid will be summarily 

terminated even after contract has been awarded if it is found to in case of any such information 

comes to the notice of Employer in such an event the contractor will be liable for all losses and 

liabilities of Employers as well as of contractors firm. 

4.5. Government-owned enterprises in the Employer’s country shall be eligible only if they can 

establish that they are legally and financially autonomous and operate under commercial law, 

and that they are not a dependent agency of the employer. 

4.6. Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer, as 

the Employer shall reasonably request. 
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4.7. In case a prequalification process has been conducted prior to the bidding process, this bidding 

is open only for prequalified bidders. 

5. Eligible Materials, Equipment and Services 

5.1. The materials, equipment and services to be supplied under the Contract shall have their origin 

in eligible source countries as defined in ITB 4.2 above and all expenditures under the Contract 

will be limited to such materials, equipment, and services. At the Employer’s request, Bidders 

may be required to provide evidence of the origin of materials, equipment and services. 

5.2. For purposes of ITB 5.1 above, “origin” means the place where the materials and equipment are 

mined, grown, produced or manufactured, and from which the services are provided. Materials 

and equipment are produced when, through manufacturing, processing, or substantial or major 

assembling of components, a commercially recognized product results that differs substantially 

in its basic characteristics or in purpose or utility from its components. 

Contents of Bidding  Documents 

6. Sections of Bidding     Document  

6.1. The Bidding Document consist of Parts I, II, and III, which include all the Sections indicated 

below, and should be read in conjunction with any Addenda issued in accordance with ITB 8.  

PART I Bidding Procedures 

Section 1 - Instructions to Bidders (ITB) 

Section 2 - Bid Data Sheet (BDS) 

Section 3 - Evaluation and Qualification Criteria (EQC) 

Section 4 - Bidding Forms (BDF) 

Section 5 - Schedules-Bill Of Quantity 

PART II Requirements 

Section 6 - Works Requirements (WRQ) 

PART III Conditions of Contract and Contract Forms 

Section 7 - General Conditions (GCC) 

Section 8 - Particular Conditions (PCC) 

Section 9 - Contract Forms (COF) 

6.2. The Invitation for Bids issued by the Employer is not part of the Bidding Document. 

6.3. The Employer is not responsible for the completeness of the Bidding Document and their 

Addenda, if they were not obtained directly from the source stated by the Employer in the 

Invitation for Bids. 

6.4. The Bidder is expected to examine all instructions, forms, terms, and specifications in the 

Bidding Document. Failure to furnish all information or documentation required by the Bidding 

Document may result in the rejection of the bid. 

7. Clarification of Bidding Document, Site Visit, Pre-Bid Meeting: 

7.1. A prospective Bidder requiring any clarification of the Bidding Document shall contact the 

Employer in writing at the Employer’s address indicated in the BDS or raise his inquiries during 

the pre-bid meeting if provided for in accordance with ITB 7.4. The Employer will respond in 

writing to any request for clarification, provided that such request is received prior to the deadline 

for submission of bids, within a period given in the BDS. The Employer shall forward copies of 

its response to all Bidders who have acquired the Bidding Document in accordance with ITB 

6.3, including a description of the inquiry but without identifying its source. Should the Employer 
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deem it necessary to amend the Bidding Document as a result of a request for clarification, it 

shall do so following the procedure under ITB 8 and ITB 22.2. 

7.2. The Bidder is encouraged to visit and examine the Site of Works and its surroundings and obtain 

for itself on its own risk and responsibility all information that may be necessary for preparing 

the bid and entering into a contract for construction of the Works. The costs of visiting the Site 

shall be at the Bidder’s own expense. 

7.3. The Bidder and any of its personnel or agents will be granted permission by the Employer to 

enter upon its premises and lands for the purpose of such visit, but only upon the express 

condition that the Bidder, its personnel, and agents will release and indemnify the Employer and 

its personnel and agents from and against all liability in respect thereof, and will be responsible 

for death or personal injury, loss of or damage to property, and any other loss, damage, costs, 

and expenses incurred as a result of the inspection. 

7.4. The Bidder’s designated representative is invited to attend a pre-bid meeting, if provided for in 

the BDS. The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

7.5. The Bidder is requested, as far as possible, to submit any questions in writing, to reach the 

Employer not later than three days before the meeting. 

7.6. Minutes of the pre-bid meeting, including the text of the questions raised, without identifying the 

source, and the responses given, together with any responses prepared after the meeting, will 

be transmitted promptly to all Bidders who have acquired the Bidding Document in accordance 

with ITB 6.3. Any modification to the Bidding Document that may become necessary as a result 

of the pre-bid meeting shall be made by the Employer exclusively through the issue of an 

addendum pursuant to ITB 8 and not through the minutes of the pre-bid meeting. 

7.7. Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder. 

8. Amendment of Bidding Document 

8.1. At any time prior to the deadline for submission of bids, the Employer may amend the Bidding 

Document by issuing addenda. 

8.2. Any addendum issued shall be part of the Bidding Document and shall be communicated in 

writing to all who have obtained the Bidding Document from the Employer in accordance with 

ITB 6.3. 

8.3. To give prospective Bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer may, at its discretion, extend the deadline for the submission 

of bids, pursuant to ITB 22.2. 

Preparation of Bids  

9. Cost of Bidding  

9.1. The Bidder shall bear all costs associated with the preparation and submission of its Bid, and 

the Employer shall in no case be responsible or liable for those costs, regardless of the conduct 

or outcome of the bidding process. 

10. Language of Bid  

10.1. The Bid, as well as all correspondence and documents relating to the bid exchanged by the 

Bidder and the Employer, shall be written in the language specified in the BDS. Supporting 

documents and printed literature that are part of the Bid may be in another language provided 

they are accompanied by an accurate translation of the relevant passages in the language 
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specified in the BDS, in which case, for purposes of interpretation of the Bid, such translation 

shall govern. 

11. Documents Comprising the Bid  

11.1. The Bid shall comprise two envelopes submitted simultaneously, one called the Technical Bid 

containing the documents listed in ITB 11.2 and the other the Price Bid containing the 

documents listed in ITB 11.3, both envelopes enclosed together in an outer single envelope. 

11.2. The Technical Bid shall comprise the following: 

I. Letter of Technical Bid; 

II. Bid Security, in accordance with ITB 19; 

III. alternative bids, if permissible, in accordance with ITB 13; 

IV. written confirmation authorizing the signatory of the Bid to commit the 

Bidder, in accordance with ITB 20.2; 

V. documentary evidence in accordance with ITB 17 establishing the Bidder’s 

qualifications to perform the contract;  

VI. Technical Proposal in accordance with ITB 16; 

VII. Any other document required in the BDS. 

11.3. The Price Bid shall comprise the following. 

(a) Letter of Price Bid; 

(b) completed Price Schedules, in accordance with ITB 12 and 14, or as 

stipulated in the BDS; 

(c) alternative price bids, at Bidder’s option and if permissible, in accordance 

with ITB 13; 

(d) Any other document required in the BDS. 

11.4. In addition to the requirements under ITB 11.2, bids submitted by a JV shall include a copy of 

the Joint Venture Agreement entered into by all the partners.  Alternatively, a letter of Intent 

to execute a Joint Venture Agreement in the event of a successful bid shall be signed by all 

partners and submitted with the bid, together with a copy of the proposed agreement 

12. Letters of Bid, and    Schedules  

12.1. The Letters of Technical bid and Price bid, and all documents listed under Clause 11, i.e. 

Schedules, including the Bill of Quantities etc., shall be prepared using the relevant forms 

furnished in Section 4 (Bidding Forms) if so provided. The forms must be completed without 

any alterations to the text, and no substitutes shall be accepted. All blank spaces shall be 

filled in with the information requested. 

13. Alternative Bids  

13.1. Unless otherwise indicated in the BDS, alternative bids shall not be considered. 

13.2. When alternative times for completion are explicitly invited, a statement to the effect will be 

included in the BDS, as will be the method of evaluating different times of completion. 

13.3. When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4 below, Bidders 

wishing to offer technical alternatives to the requirements of the Bidding Document must first 

price the Employer’s design as described in the Bidding Document and shall further provide 

all information necessary for a complete evaluation of the alternative by the Employer, 

including drawings, design calculations technical specifications, breakdown of prices, and 

proposed construction methodology and other relevant details. Only the technical alternatives, 
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if any, of the lowest evaluated Bidder conforming to the basic technical requirements shall be 

considered by the Employer. 

13.4. When specified in the BDS, Bidders are permitted to submit alternative technical solutions for 

specified parts of the Works. Such parts will be identified in the BDS and described in Section 

6 (Works Requirements). The method for their evaluation will be stipulated in Section 3 

(Evaluation and Qualification Criteria). 

14. Bid Prices and Discounts  

14.1. The prices and discounts quoted by the Bidder in the Letter of Price Bid and in the Bill of 

Quantities shall conform to the requirements specified below. 

14.2. The Bidder shall submit a bid for whole of the works described in ITB 1.1 by filling in prices 

for all items of Works, as identified in Section 4 (Bidding forms). In case of admeasurements 

contracts, the bidder shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities. Items against which no rate or price is entered by the Bidder will not be paid for 

by the Employer when executed and shall be deemed covered by the rates for other items 

and prices in the Bill of Quantities. 

14.3. The price to be quoted in the Letter of Price Bid, in accordance with ITB 12.1 shall be the total 

price of the Bid, excluding any discounts offered.  

14.4. The Bidder shall quote Unconditional discounts, if any, and the methodology for their 

application in the Letter of Price Bid, in accordance with ITB 14.1. 

14.5. If so indicated in ITB 1.1, bids are invited for individual contracts or for any combination of 

contracts (packages), Bidders wishing to offer any price reduction for the award of more than 

one Contract shall specify in their bid the price reductions applicable to each package, or 

alternatively, to individual Contracts within the package. Price reductions or discounts shall 

be submitted in accordance with ITB 14.4, provided the bids for all contracts are submitted 

and opened at the same time.  

14.6. Unless otherwise provided in the BDS and the Conditions of Contract, the prices quoted by 

the Bidder shall be fixed. If the prices quoted by the Bidder are subject to adjustment during 

the performance of the Contract in accordance with the provisions of the Conditions of 

Contract, the Bidder shall furnish the indices and weightings for the price adjustment formulae 

in the Schedule of Adjustment Data in Section 4 (Bidding Forms) and the Employer may 

require the Bidder to justify its proposed indices and weightings. 

14.7. All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 

other cause, as of the date 28 days prior to the deadline for submission of bids, shall be 

included in the rates and prices and the total Bid Price submitted by the Bidder. 

15. Currencies of Bid and Payment  

15.1. The currency(is) of the bid and payment shall be as specified in the BDS. 

16. Documents Comprising the Technical Proposal  

16.1. The Bidder shall furnish, as a part of the Technical bid, a Technical Proposal including a 

statement of work methods, equipment, personnel, schedule and any other information as 

stipulated in Section 4 (Bidding Forms), in sufficient detail to demonstrate the adequacy of the 

Bidders’ proposal to meet the work requirements and the completion time. 

17. Documents Establishing the Qualifications of the Bidder 
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17.1. To establish its qualifications to perform the Contract in accordance with Section 3 (Evaluation 

and Qualification Criteria) the Bidder shall provide the information requested in the 

corresponding information sheets included in Section 4 (Bidding Forms). 

17.2. Domestic Bidders, individually or in joint ventures, applying for eligibility for domestic 

preference shall supply all information required to satisfy the criteria for eligibility as described 

in ITB 35. 

18. Period of Validity of Bids  

18.1. Bids shall remain valid for the period specified in the BDS after the bid submission deadline 

date prescribed by the Employer. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive. 

18.2. In exceptional circumstances, prior to the expiration of the bid validity period, the Employer 

may request Bidders to extend the period of validity of their Bids. The request and the 

responses shall be made in writing. If a bid security is requested in accordance with ITB 19, 

it shall also be extended for a corresponding period. A Bidder may refuse the request without 

forfeiting its bid security. A Bidder granting the request shall not be required or permitted to 

modify its Bid. 

19. Bid Security 

19.1. Unless otherwise specified in the BDS, the Bidder shall furnish as part of its bid, in original 

form, either Bid Securing Declaration or a Bid Security as specified in the BDS. In case of Bid 

Security the amount shall be as specified in the BDS. 

19.2. A Bid Securing Declaration shall use the form included in Section 4 (Bidding Forms). 

19.3. If a bid security is specified pursuant to ITB 19.1, the bid security shall be, at the Bidder’s 

option, in any of the following forms: 

(a) an unconditional Bank Guarantee;  

In the case of a Bank Guarantee, the Bid Security shall be submitted either using the Bid 

Security Form included in Section 4 (Bidding Forms) or another form acceptable to the 

Employer. The form must include the complete name of the Bidder. The Bid Security shall be 

valid for twenty-eight days (28) beyond the original validity period of the bid, or beyond any 

period of extension if requested under ITB 18.2. 

19.4. Any Bid not accompanied by to substantially compliant Bid Security, if required in accordance 

with ITB 19.3, or Bid Securing declaration in accordance with ITB 19.2, if required in 

accordance with ITB 19.1 shall be rejected by the Employer as non- responsive. 

19.5. If a Bid Security is specified pursuant to ITB 19.1, the Bid Security of unsuccessful Bidders 

shall be returned as promptly as possible upon the successful Bidder’s furnishing of the 

Performance Security pursuant to ITB 43.1. 

19.6. If a Bid Security is specified pursuant to ITB 19.1, the Bid Security of the successful Bidder 

shall be returned as promptly as possible once the successful Bidder has signed the Contract 

and furnished the required Performance Security. 

19.7. The Bid Security may be forfeited or the Bid Securing Declaration executed: 

(a) if a Bidder withdraws its bid during the period of bid validity specified by the 

Bidder on the Letter of Bid, except as provided in ITB 18.2 or 

(b) if the successful Bidder fails to:  

i. sign the Contract in accordance with ITB 42;  

ii. furnish a Performance Security in accordance with ITB 43.1. 
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iii. accept the correction of its Bid price pursuant to ITB 33.2            

19.8. The Bid Security or the Bid Securing Declaration of a JV shall be in the name of the JV that 

submits the bid. If the JV has not been legally constituted at the time of bidding, Bid Security 

or the Bid Securing Declaration shall be in the names of all future partners as named in the 

letter of intent mentioned in ITB 4.1. 

20. Format and Signing of Bid 

20.1. The Bidder shall prepare one original of the documents comprising the bid as described in 

ITB 11 and clearly mark it “ORIGINAL-TECHNICAL BID AND ORIGINAL-PRICE BID”. 

Alternative bids, if permitted in accordance with ITB 13, shall be clearly marked 

“ALTERNATIVE”. In addition, the Bidder shall submit copies of the bid, in the number specified 

in the BDS, and clearly mark each of them “COPY”. In the event of any discrepancy between 

the original and the copies, the original shall prevail. 

20.2. The original and all copies of the Bid shall be typed or written in indelible ink and shall be 

signed by a person duly authorized to sign on behalf of the Bidder. This authorization shall 

consist of a written confirmation as specified in the BDS and shall be attached to the bid. The 

name and position held by each person signing the authorization must be typed or printed 

below the signature. 

20.3. Any amendments such as interlineations, erasures, or overwriting shall be valid only if they 

are signed or initialed by the person signing the Bid. 

Submission and Opening of Bids 

21. Sealing and Marking of Bids 

21.1. Bidders may always submit their bids by mail or by hand. When so specified in the BDS, 

bidders shall have the option of submitting their bids electronically. Procedures for 

submission, sealing and marking are as follows. 

(a) Bidder shall enclose the original of the Technical Bid, the original of the 

Price Bid, and each copy of the Technical Bid and each copy of the Price 

Bid, including alternative bids, if permitted in accordance with ITB 13, in 

separate sealed envelopes, duly marking the envelopes as “ORIGINAL - 

TECHNICAL BID”, “ORIGINAL - PRICE BID” and “COPY NO… - 

TECHNICAL BID” and “COPY NO…. - PRICE BID.”  These envelopes, the 

first containing the originals and the others containing copies, shall then be 

enclosed in one single envelope per set. 

(b) Bidders submitting bids electronically shall follow the electronic bid 

submission procedures specified in the BDS. 

21.2. The inner and outer envelopes shall: 

(c) bear the name and address of the Bidder; 

(d) be addressed to the Employer as provided in BDS 22.1; 

(e) bear the specific identification of this bidding process indicated in the BDS 

1.1; and 

21.3. The outer envelopes and the inner envelopes containing the Technical Bid shall bear a 

warning not to open before the time and date for the opening of Technical Bid, in accordance 

with ITB Sub-Clause 25.1. 

21.4. The inner envelopes containing the Price Bid shall bear a warning not to open until advised 

by the Employer in accordance with ITB Sub-Clause 25.1. 



Page | 10  

 

21.5. Alternative Bids, if permissible in accordance with ITB Clause 13, shall be prepared, sealed, 

marked, and delivered  in accordance with the provisions of ITB Clauses 20 and 21, with the 

inner envelopes marked in addition “ALTERNATIVE NO….” as appropriate. 

21.6. If all envelopes are not sealed and marked as required, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. 

22. Deadline for Submission of Bids 

22.1. Bids must be received by the Employer at the address and no later than the date and time 

indicated in the BDS.  

22.2. The Employer may, at its discretion, extend the deadline for the submission of bids by 

amending the Bidding Document in accordance with ITB 8, in which case all rights and 

obligations of the Employer and Bidders previously subject to the deadline shall thereafter be 

subject to the deadline as extended. 

23. Late Bids 

23.1. The Employer shall not consider any bid that arrives after the deadline for submission of bids, 

in accordance with ITB 22. Any bid received by the Employer after the deadline for submission 

of bids shall be declared late, rejected, and returned unopened to the Bidder. 

24. Withdrawal of Bids 

24.1. A Bidder may withdraw, substitute, or modify its Bid – Technical or Price – after it has been 

submitted by sending a written notice, duly signed by an authorized representative, and shall 

include a copy of the authorization in accordance with ITB 20.2, (except that withdrawal 

notices do not require copies). The corresponding substitution or modification of the bid must 

accompany the respective written notice. All notices must be: 

(a) prepared and submitted in accordance with ITB 20 and ITB 21 (except that 

withdrawal notices do not require copies), and in addition, the respective 

envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 

“MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for submission of 

bids, in accordance with ITB 22. 

24.2. Bids requested to be withdrawn in accordance with ITB 24.1 shall be returned unopened to 

the Bidders. 

24.3. No bid may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of bids and the expiration of the period of bid validity specified by the Bidder on 

the Letter of Bid or any extension thereof. 

25. Bid Opening 

25.1. The Employer shall open the Technical bids in public at the address, date and time specified 

in the BDS in the presence of Bidder’s designated representative and anyone who chose to 

attend.  Any specific electronic bid opening procedures required if electronic bidding is 

permitted in accordance with ITB 21.1 shall be as specified in the BDS.  The Price bids will 

remain unopened and will be held in the custody of the Employer until the specified time of 

their opening. 

25.2. First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelope 

with the corresponding bid shall not be opened, but returned to the Bidder. No bid withdrawal 

shall be permitted unless the corresponding withdrawal notice contains a valid authorization 

to request the withdrawal and is read out at bid opening.  



Page | 11  

 

25.3. Second, outer envelopes marked “SUBSTITUTION” shall be opened.  The inner envelopes 

containing the Substitution Technical Bid and/or Substitution Price Bids shall be exchanged 

for the corresponding envelopes being substituted, which are to be returned to the Bidder 

unopened. Only the substitution Technical Bid, if any, shall be opened, read out and recorded.  

Substitution Price Bid will remain unopened in accordance with ITB Sub-Clause 25.1.  No 

envelope shall be substituted unless the corresponding Substitution Notice contains a valid 

authorization to request the substitution and is read out and recorded at bid opening.   

25.4. Next, outer envelopes marked “MODIFICATION” shall be opened. No Technical Bid and/or 

Price Bid shall be modified unless the corresponding Modification Notice contains a valid 

authorization to request the modification and is read out and recorded at the opening of 

Technical Bids.  Only the Technical Bids, both Original as well as Modification is to be opened, 

read out, and recorded at the opening.  Price Bids, both Original and Modification, will remain 

unopened in accordance with ITB Sub-Clause 25.1. 

25.5. All other envelopes holding the Technical Bids shall be opened one at a time, and the following 

read out and recorded: 

(a) the name of the Bidder; 

(b) Whether there is a modification or substitution  

(c) the presence of a Bid Security, if required; and 

(d) any other details as the Employer may consider appropriate. 

Only Technical Bids and alternative Technical bids read out and recorded at bid opening shall 

be considered for evaluation. No Bid shall be rejected at the opening of Technical Bids except 

for late bids, in accordance with ITB Sub-Clause 23.1. 

25.6. The Employer shall prepare a record of the opening of Technical Bids that shall include, as a 

minimum: the name of the Bidder and whether there is withdrawal, substitution or 

modification, alternative proposals and the presence or absence of a bid security, if one was 

required. The Bidders’ representatives who are present shall be requested to sign the record. 

The omission of a Bidder’s signature on the record shall not invalidate the contents and effect 

of the record. A copy of the record shall be distributed to all Bidders. 

25.7. At the end of the evaluation of the Technical Bids, the Employer will invite bidders who have 

submitted substantially responsive Technical Bids and who have been determined as being 

qualified for award to attend the opening of the Price Bids. The date, time, and location of the 

opening of Price Bids will be advised in writing by the Employer. Bidders shall be given 

reasonable notice of the opening of Price Bids. 

25.8. The Employer will notify Bidders in writing who have been rejected on the grounds of their 

Technical Bids being substantially non-responsive to the requirements of the Bidding 

Document and return their Price Bids unopened. 

25.9. The Employer shall conduct the opening of Price Bids of all Bidders who submitted 

substantially responsive Technical Bids, in the presence of Bidders` representatives who 

choose to attend at the address, date and time specified by the Employer. The Bidder’s 

representatives who are present shall be requested to sign a register evidencing their 

attendance. 

25.10. All envelopes containing Price Bids shall be opened one at a time and the following read out 

and recorded: 

(a) the name of the Bidder; 
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(b) Whether there is a modification or substitution, 

(c) the Bid Prices, including any discounts; and alternative offers, and 

(d) any other details as the Employer may consider appropriate. 

Only Price Bids, discounts, and alternative offers read out and recorded during the opening 

of Price Bids shall be considered for evaluation. No Bid shall be rejected at the opening of 

Price Bids.   

25.11. The Employer shall prepare a record of the opening of Price Bids that shall include, as a 

minimum: the name of the Bidder, the Bid Price (per lot if applicable), any discounts, and 

alternative offers. The Bidders’ representatives who are present shall be requested to sign 

the record.  The omission of a Bidder’s signature on the record shall not invalidate the contents 

and effect of the record.  A copy of the record shall be distributed to all Bidders. 

Evaluation and Comparison of Bids 

26. Confidentiality  

26.1. Information relating to the examination, evaluation, comparison, and post qualification of bids 

and recommendation of contract award, shall not be disclosed to Bidders or any other persons 

not officially concerned with such process until information on Contract award is 

communicated to all Bidders. 

26.2. Any attempt by a Bidder to influence the Employer in the evaluation of the bids or Contract 

award decisions may result in the rejection of its Bid. 

26.3. Notwithstanding ITB 26.2, from the time of bid opening to the time of Contract award, if any 

Bidder wishes to contact the Employer on any matter related to the bidding process, it may 

do so in writing. 

27. Clarification of Bids  

27.1. To assist in the examination, evaluation, and comparison of the Technical and Price bids, and 

qualification of the Bidders, the Employer may at its discretion ask any Bidder for a clarification 

of its bid. Any clarification submitted by a Bidder that is not in response to a request by the 

Employer shall not be considered. The Employer’s request for clarification and the response 

shall be in writing. No change in substance of the Technical bid or prices in the price bid shall 

be sought, offered, or permitted, except to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the bids, in accordance with ITB 33. 

27.2. If a Bidder does not provide clarifications of its bid by the date and time set in the Employer’s 

request for clarification, its bid may be rejected. 

28. Deviations, Reservations, and Omissions  

28.1. During the evaluation of bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Bidding Document; 

(b) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the Bidding Document; and 

(c) “Omission” is the failure to submit part or all of the information or documentation 

required in the Bidding Document. 

29. Preliminary Examination of Technical Bids  

29.1. The Employer shall examine the Technical Bid to confirm that all documents and technical 

documentation requested in ITB Sub-Clause 11.2 have been provided, and to determine the 

completeness of each document submitted.  
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29.2. The Employer shall confirm that the following documents and information have been provided 

in the Technical Bid.  

(a) Letter of Technical Bid 

(b) Written confirmation of authorization to commit the Bidder 

(c) Bid Security, if applicable and 

(d) Technical Proposal in accordance with ITB 16 

30. Responsiveness of Technical Bid   

30.1. The Employer’s determination of a bid’s responsiveness will be based on the contents of the 

bid itself, as defined in ITB11. 

30.2. A substantially responsive Technical bid is one that meets the requirements of the Bidding 

Document without material deviation, reservation, or omission. A material deviation, 

reservation, or omission is one that, 

(a) if accepted, would: 

i. Affect in any substantial way the scope, quality, or performance of the Works 

specified in the Contract; or 

ii. Limit in any substantial way, inconsistent with the Bidding Document, the 

Employer’s rights or the Bidder’s obligations under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of other Bidders presenting 

substantially responsive bids. 

30.3. The Employer shall examine the technical aspects of the bid submitted in accordance with 

ITB 16, Technical Proposal, in particular, to confirm that all requirements of Section 6 (Works 

Requirements) have been met without any material deviation, reservation or omission. 

30.4. If a bid is not substantially responsive to the requirements of the Bidding Document, it shall 

be rejected by the Employer and may not subsequently be made responsive by correction of 

the material deviation, reservation, or omission. 

31. Nonconformities, Errors, and Omissions  

31.1. Provided that a bid is substantially responsive, the Employer may waive any nonconformity in 

the bid that does not constitute a material deviation, reservation or omission.  

31.2. Provided that a Technical bid is substantially responsive, the Employer may request that the 

Bidder submit the necessary information or documentation, within a reasonable period of time, 

to rectify nonmaterial nonconformities in the Technical bid related to documentation 

requirements. Requesting information or documentation on such nonconformities shall not be 

related to any aspect of the price of the bid. Failure of the Bidder to comply with the request 

may result in the rejection of its bid. 

31.3. Provided that a Technical bid is substantially responsive, the Employer shall rectify 

quantifiable nonmaterial nonconformities related to the Bid Price. To this effect, the Bid Price 

may be adjusted, for comparison purposes only, to reflect the price of a missing or non-

conforming item or component. The adjustment shall be made using the methods indicated 

in Section 3 (Evaluation and Qualification Criteria). 

32. Qualification of the Bidder 

32.1. The Employer shall determine to its satisfaction during the evaluation of Technical Bids 

whether Bidders meet the qualifying criteria specified in Section 3 (Evaluation and 

Qualification Criteria). 
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32.2. The determination shall be based upon an examination of the documentary evidence of the 

Bidder’s qualifications submitted by the Bidder, pursuant to ITB 17.1. 

32.3. An affirmative determination shall be a prerequisite for the opening and evaluation of a 

Bidder’s Price Bid. A negative determination shall result into the disqualification of the Bid, in 

which event the Employer shall return the unopened Price Bid to the Bidder.  

33. Correction of Arithmetical Errors  

33.1. During the evaluation of Price Bids, the Employer shall correct arithmetical errors on the 

following basis: 

(a) if there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price 

shall be corrected, unless in the opinion of the Employer there is an obvious 

misplacement of the decimal point in the unit price, in which case the total price as 

quoted shall govern and the unit price shall be corrected; 

(b) if there is an error in a total corresponding to the addition or subtraction of subtotals, 

the subtotals shall prevail and the total shall be corrected; and 

(c) if there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case 

the amount in figures shall prevail subject to (a) and (b) above. 

(d) If there is a discrepancy in the ORIGINAL and COPY, the figures given in ORIGINAL 

shall prevail.  

33.2. If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors, 

its Bid shall be disqualified and its bid security may be forfeited. 

34. Conversion to Single Currency  

34.1. For evaluation and comparison purposes, the currency(ies) of the bid shall be converted into 

a single currency as specified in the BDS. 

35. Margin of Preference  

35.1. Unless otherwise specified in the BDS, a margin of preference shall not apply. 

36. Preliminary Examination of Price Bids  

Deleted 

37. Evaluation of Price Bids  

37.1. The Employer shall use the criteria and methodologies listed in this Clause. No other 

evaluation criteria or methodologies shall be permitted. 

37.2. To evaluate bid price, the Employer shall consider the following: 

(a) he bid price, excluding Provisional Sums and the provision, if any, for contingencies 

in the Summary Bill of Quantities for admeasurements contracts, or Schedule of 

Prices for lump sum contracts, but including Day work items, where priced 

competitively; 

(b) price adjustment for correction of arithmetic errors in accordance with ITB 33.1; 

(c) price adjustment due to discounts offered in accordance with ITB 14.4; 

(d) converting the amount resulting from applying (a) to (c) above, if relevant, to a single 

currency in accordance with ITB 34; 

(e) adjustment for nonconformities in accordance with ITB 31.3; 

(f) application of all the evaluation factors indicated in Section 3 (Evaluation and 

Qualification Criteria); 
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37.3. The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 

over the period of execution of the Contract, shall not be taken into account in bid evaluation. 

37.4. If this Bidding Document allows Bidders to quote separate prices for different contracts, and 

to award multiple contracts to a single Bidder, the methodology to determine the lowest 

evaluated price of the contract combinations, including any discounts offered in the Letter of 

Bid, is specified in Section 3 (Evaluation and Qualification Criteria). 

37.5. If the Bid for an admeasurements contract, which results in the lowest Evaluated Bid Price is 

seriously unbalanced, front loaded or substantially below updated estimates in the opinion of 

the Employer, the Employer may require the Bidder to produce detailed price analyses for 

any or all items in the Bill of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed. After evaluation of the price analyses, 

taking into consideration the schedule of estimated Contract payments, the Employer may 

require that the amount of the Performance Security be increased at the expense of the Bidder 

to a level sufficient to protect the Employer against financial loss in the event of default of the 

successful Bidder under the Contract. 

38. Comparison of Bids  

38.1. The Employer shall compare all substantially responsive bids to determine the lowest 

evaluated bid in accordance with ITB 37.2. 

39. Employer’s Right to Accept Any Bid, and to Reject Any or All Bids  

39.1. The Employer reserves the right to accept or reject any bid, and to annul the bidding process 

and reject all bids at any time prior to contract award, without thereby incurring any liability to 

Bidders. In case of annulment, all bids submitted and specifically, bid securities, shall be 

promptly returned to the Bidders. 

Award of Contract 

40. Award Criteria  

40.1. The Employer shall award the Contract to the Bidder whose offer has been determined to be 

the lowest evaluated bid and is substantially responsive to the Bidding Document, provided 

further that the Bidder is determined to be qualified to perform the Contract satisfactorily. 

41. Notification of Award  

41.1. Prior to the expiration of the period of bid validity, the Employer shall notify the successful 

Bidder, in writing, that its bid has been accepted.  The Notification letter (hereinafter and in 

the conditions of contract and contract forms called “The Letter of Acceptance”), shall specify 

the sum that the Employer will pay the contractor in consideration of the execution and 

completion of the works. (Hereinafter and in the conditions of contract and contract forms 

called “The Contract Price”). 

41.2. Until a formal contract is prepared and executed, the notification of award shall constitute a 

binding Contract. 

41.3. At the same time, the Employer shall also notify all other Bidders of the results of the bidding 

and shall publish in an English language newspaper or well-known freely accessible website 

the results identifying the bid and contract numbers and the following information: (i) name of 

each Bidder who submitted a Bid; (ii) bid prices as read out at Bid Opening; (iii) name and 

evaluated prices of each Bid that was evaluated; (iv) name of bidders whose bids were 
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rejected and the reasons for their rejection; and (v) name of the winning Bidder, and the Price 

it offered , as well as the duration and summary scope of the contract awarded. After 

publication of the award, unsuccessful bidders may request in writing to the Employer a 

debriefing seeking explanations on the grounds on which their bids were not selected. The 

Employer shall promptly respond in writing to any unsuccessful Bidder who, after publication 

of contract award, requests a debriefing.” 

 The Employer shall promptly respond in writing to any unsuccessful Bidder who requests in 

writing the grounds on which its bid was not selected. 

42. Signing of Contract 

42.1. Promptly after notification, the Employer shall send the successful Bidder the Contract 

Agreement. 

42.2. Within fifteen (15) days of receipt of the Contract Agreement, the successful Bidder shall sign, 

date, and return it to the Employer. 

43. Performance Security  

43.1. Within fifteen (15) days of the receipt of notification of award from the Employer, the 

successful Bidder shall furnish the Performance Security in accordance with the Conditions 

Of Contract, subject to ITB 37.5, using for that purpose the Performance Security Form 

included in Section 9 (Contract Forms), or another form acceptable to the Employer.  If the 

institution issuing the Performance Security is located outside the country of the Employer, it 

shall have a correspondent financial institution located in the country of the Employer to make 

it enforceable. 

43.2. Failure of the successful Bidder to submit the above-mentioned Performance Security or to 

sign the Contract Agreement shall constitute sufficient grounds for the annulment of the award 

and forfeiture of the Bid Security. In that event the Employer may award the Contract to the 

next lowest evaluated Bidder whose offer is substantially responsive and is determined by the 

Employer to be qualified to perform the Contract satisfactorily. 

43.3. The above provision shall apply for furnishing of a domestic preference security if so required. 
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Section 2 - Bid Data Sheet 

A. Introduction 

This Section Consists of Provisions that are Specific to each procurement and Supplement the 

information and requirements included in Section 1 – Instructions to Bidders.  

ITB 1.1 The number of the Invitation for Bids is:  

ITB 1.1 The Employer is: Gangtok Smart City Development Limited 

ITB 1.1 The name of the bidding process is: Request for Proposal (RFP) 

The name of the RFP is: Improvement of Pedestrian Walkway/ Footpath from 

Baluwakhani (Vajra Cinema Hall) to Ranipool, Gangtok, East Sikkim including 

Defect Liability Period of One Year 

Identification no. of this bidding process is- 01/SPV/GSCDL/2018 Dt: 26.11.2018                                                                

 ITB 2.1 The Borrower is:  GSCDL 

ITB 2.1 The name of the Project: Improvement  of Pedestrian Walkway/ Footpath from 

Baluwakhani (Vajra Cinema Hall) to Ranipool, Gangtok, East Sikkim including 

Defect Liability Period of One Year. 

ITB 4.1 (a) The individuals or firms in a JV is allowed and shall be jointly and severally liable. 

ITB 4.1(c) In support of the requirements for the Joint Venture, a Joint Venture Agreement and 

a Power of Attorney in favour the JV nominated representative should be submitted. 
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B. Bidding Documents 

ITB 7.1 For clarification purposes only, the Employer’s address is: 

Attention:   Chief Executive Officer  

Postal Address:  Office of the CEO, GSCDL Office, Sokaythang, Gangtok. 

ZIP Code:  737101 

Country:  India  

Telephone: :   +91 9733224497 

Facsimile number:  .. 

Electronic mail address:  ceosmartcity.gangtok@gmail.com 

Website  : www.gmcsikkim.in and www.smartnet.niua.org 

Requests for clarification should be received by the Employer not  later than: 7 days 

before the closing date of the bid. 

ITB 7.4 A Pre-Bid meeting will be held on 04.01.2019 at 14:00 hrs at the Employer’s Office. 

  

mailto:ceosmartcity.gangtok@gmail.com
http://www.gmcsikkim.in/
http://www.smartnet.niua.org/
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C. Preparation of Bids 

ITB 10.1 

ITB 

11.2(g) 

ITB 

11.3(d) 

The language of the bid is English 

Bidder shall submit with its Technical Bid the following additional documents: NIL                 

Bidder shall submit with its Price Bid the following additional documents :Rate Analysis 

of major items 

ITB 13.1 Alternative bids shall not be permitted. 

ITB 13.2 Alternative times for completion shall not be permitted. 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the Works:  Nil 

 

 ITB 14 

 The Bidder shall be deemed to have been satisfied himself as to the correctness and 

sufficiency of the Bid and the rates and prices stated in the Bill of Quantities, all of which 

shall, except in so far as it is otherwise provided in the contract, cover all his obligations 

under the contract and all matters and things necessary for the proper execution and 

completion of the works and the remedying of any defects there in. 

ITB 15.1 The prices shall be quoted by the bidder and shall be paid in: INR 

ITB 18.1 The bid validity period shall be 120 days after the bid submission deadline date.  

ITB 19.1 The Bidder shall furnish a Bid Security for an amount of INR  46.08 Lakhs (2.5% of bid 

value) 

ITB 19.3 The Bid Security shall be in the form of an unconditional and irrevocable Bank Guarantee 

only from a Nationalized /Scheduled bank in India.  The validity of Bid Security shall be 

28 days beyond the original validity period of 120 days or beyond any of extension if 

requested. 

ITB 20.1 In addition to the original of the bid, the number of copies is: 1 (one) 

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall consist of:  

(a) Power of Attorney from the authorized person to issue from the company. 
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(b) In the case of Bids submitted by an existing or intended JV, an Joint Venture 

Agreement signed by all parties (i) stating that all parties shall be jointly and 

severally liable, and (ii) nominating a Representative who shall have the authority 

to conduct all business for and on behalf of any and all the parties of the JV during 

the bidding process and, in the event the JV is awarded the Contract, during 

contract execution. 

(c) All the pages of the bid shall be signed or initialed by a person signing the bid along 

with the seal. 

D. Submission and Opening of Bids  

ITB 21.1 

ITB 21.1(a) 

 

 

ITB 21.1(b) 

Bidder shall not have the option of submitting their bids electronically. 

The Bidder should use the bid documents in original and duplicate issued to him by 

the Employer for filling and submitting the price bid along with supporting information, 

if any. He should prepare and submit the technical bid in the formats given in the bid 

document and submit it separately.  

Electronic Bid Submission shall be not applicable. 

ITB 22.1  

 

 

 

 

 

 

For bid submission purposes only, the Employer’s address is:  

Attention:              Chief Executing Officer, GSCDL. 

Postal Address:     Office of the CEO, Sokaythang, Gangtok- 737102, East Sikkim. 

Floor/Room number:   

City:                       Gangtok 

ZIP Code:              737102 

Country:                 India 

The deadline for bid submission is: 

Date:                         08.01.2019 

Time:                        14:00 hrs IST 

ITB 25.1 The opening of the Technical Bid shall take place at: Office of the CEO, Sokaythang                 

Postal Address:  Office of the CEO, Sokaythang, Gangtok- 737102, East Sikkim.              
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Floor/Room number:   

City:                    Gangtok                    

Country:              India  

Date                     08.01.2019 

Time:                   14:30 hrs IST 

E. Evaluation and Comparison of Bids 

ITB 34.1 

 

The currency that shall be used for bid evaluation and comparison purposes to 

convert all bid prices expressed in various currencies into a single currency is: INR 

ITB 35 A margin of preference shall not apply 

ITB 43.1 Performance Security shall be from a nationalized bank/scheduled bank situated in 

India and shall be valid for a period of 28 days beyond the DLP (defects liability 

period) 

ITB 43.3 Not applicable 
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Section 3 - Evaluation and Qualification Criteria 

1. Evaluation 

In addition to the criteria listed in ITB 37.2 (a) – (f) the following criteria shall apply:  

1.1 Adequacy of Technical Proposal 

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's technical 

capacity to mobilize key equipment and personnel for the contract consistent with its proposal regarding 

work methods, scheduling, and material sourcing in sufficient detail and fully in accordance with the 

requirements stipulated in Section 6 (Works Requirements). 

1.2 Multiple Contracts 

Pursuant to ITB 36.4, if Works are grouped in multiple contracts, evaluation will be as follows: Not 

applicable. 

1.3 Completion Time 

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows: 

Not applicable 

1.4 Alternative Technical Solutions 

Alternative technical solutions, if permitted under ITB 13.4, will be evaluated as follows: 

Not applicable 

1.5 Margin of Preference (Applicable for ICB only):  

Not applicable 

1.6 Quantifiable Nonconformities, Errors and Omissions 

The evaluated cost of quantifiable nonconformities, errors and/or omissions are determined as follows: 

"Pursuant to Sub-Clause 31.3 of Section 1: Instructions to Bidders, the cost of all quantifiable non-

conformities, errors, or omissions in        a Bidder's Bid Proposal shall be evaluated. The Employer shall 

make its assessment of the cost of any quantifiable nonmaterial nonconformities, errors, or omissions for 

the purpose of ensuring fair comparison of Bids, and for this purpose, the Employer shall base its 

assessment on the highest price quoted for the same item(s) or component(s) by the other responsive 

Bidders."   
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2. Qualification 

2.1 Eligibility 

Criteria Compliance Requirements Documents 

Requirement 
Single 

Entity 

Joint Venture 

Submission 

Requirements All Partners 

Combined 

Each       

Partner 

One         

Partner 

2.1.1    Nationality 

Nationality in accordance with ITB 

Sub-Clause 4.2. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 

Forms 

 ELI –1; ELI –2 

with attachments 

2.1.2 Conflict of Interest 

No conflicts of interest in 

accordance with ITB Sub-Clause 

4.3. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 

Letter of Technical 

Bid 

2.1.3 GSCDL Eligibility 

Not having been declared ineligible 

by GSCDL & any other agencies in 

India, as described in ITB Sub-

Clause 4.4. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 

Letter of Technical  

Bid 

2.1.4 Government-owned Entity 

Bidder required to meet conditions 

of ITB Clauses & Sub-Clause 4.5. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 

Forms                  ELI 

-1,  ELI - 2 with 

attachments 
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2.1.5 National Eligibility 

Not having been declared ineligible 

based on an Employer’s country 

law, as described in ITB’s Clauses 

& Sub-Clauses. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 

Letter of Technical 

Bid 

2.2 Pending Litigation 

Criteria Compliance Requirements Documents 

Requirement 
Single 

Entity 

Joint Venture 

Submission 

Requirements 
All Partners 

Combined 

Each       

Partner 

One         

Partner 

2.2.1  Pending Litigation 

All pending litigation shall be 

treated as resolved against the 

Bidder and so shall in total not 

represent more than 80 percent of 

the Bidder’s net worth. 

must meet 

requirement 

by itself or 

as partner 

to past or 

existing JV 

not 

applicable 

must meet 

requirement 

by itself or 

as partner 

to past or 

existing JV 

not 

applicable 

Form LIT - 1 

2.3  Financial Situation 

Criteria Compliance Requirements Documents 

Requirement 
Single 

Entity 

Joint Venture 

Submission 

Requirements 
All Partners 

Combined 

Each       

Partner 

One         

Partner 
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2.3.1 Historical Financial Performance 

Submission of audited balance 

sheets and income statements or, if 

not required by the law of the 

Bidder’s country, other financial 

statements acceptable to the 

Employer, for the last 3 years to 

demonstrate the current 

soundness of the Bidder financial 

position. As a minimum, a Bidder's 

net worth calculated as the 

difference between total assets and 

total liabilities should be positive. 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Form FIN - 1    with 

attachments 

2.3.2 Average Annual Construction Turnover 

Minimum average annual 

construction turnover of INR 6    

Crores, calculated as total certified 

payments received for contracts in 

progress or completed, within the 

last 3 years. 

must meet 

requirement 

100% 

must meet 

requirement 

100% 

must meet 

 25%  

 of the 

requirement 

must meet  

40%  

of the 

requirement 

Form FIN - 2 

 Note:  Financial Turnover and cost of completed works of previous years shall be given 

weightage of 5% per year based on rupee value to bring them to a current price level. 

2.3.3 Financial Resources 

Using the relevant Forms FIN -3 and FIN - 4 in Section 4 (Bidding Forms) the Bidder must demonstrate 

access to, or availability of, financial resources such as liquid assets, unencumbered real assets, lines of 

credit, and other financial means, other than any contractual advance payments, to meet the financial 

requirements of the contract in the amount of his Bid. As a minimum the Bidder must show that his 

resources, in terms of at least his latest year’s working capital and lines of credit, will be adequate to 

cover his Bid Price and current work commitments. This will be calculated as follows: 

(5 x working capital + letter of credit) – 40% (current contract commitments) should be >=the bid price. 

2.4 Experience 

Criteria Compliance Requirements Documents 

Requirement Single Entity Joint Venture 
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All Partners 

Combined 

Each       

Partner 

One         

Partner 

Submission 

Requirements 

2.4.1 General Construction Experience  

Experience under 

construction contracts 

in the role of 

contractor, 

subcontractor, or 

management 

contractor for at least 

the last 5 years prior 

to the applications 

submission deadline. 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Form EXP -1 

2.4.2 Specific Construction Experience 

(a) Contracts of Similar Size and Nature 

Participation as 

contractor, 

management 

contractor, 

subcontractor, within 

the last 5 years, 2 

works of Similar 

nature each with a 

value of INR 10 

crores that has 

been successfully or 

is substantially 

completed and that 

are similar to the 

proposed works 

(including 

earthwork, PCC, 

RCC, steel 

reinforcement, tile 

and paver block 

laying, kerb stones, 

bollard works, Steel 

must meet 

requirement 

must meet 

requirement 

not applicable not 

applicable 

Form EXP - 

2(a) 
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railing, utility 

ducting, road works, 

retaining structures, 

other utility works, 

etc. The similarity 

shall be based on 

the physical size, 

complexity, 

methods, 

technology or other 

characteristics as 

described in Section 

6, Works 

Requirements.  

Note: The bidder must fulfil the aggregate of the specific experience  for  qualifying in multiple lots 

2.4.3. Eligible class of Contractor:  

Class IA Contractor registered under unified registration system in SK PWD with a valid UIN or Equivalent 

Registration in any state Govt. Dept. Central Govt. Dept., other Govt. Dept./ undertaking of state /Central 

Govt. 

2.5  Personnel 

The Bidder must demonstrate that it has the personnel for the key positions that meet the following 

requirements: 

No. Position Total Work 

Experience [years] 

Experience 

In Similar Works [years] 

1 
Project Manager – 1 

no. 

B.E. Civil Engineering with 

20 years’ experience in 

relevant field 

B.E. Civil Engineering with 

2 years’ experience in 

relevant field 

2 Civil Engineer-2 no. 

B.E. Civil Engineering with 

10 years’ experience in 

relevant field 

B.E. Civil Engineering with 

2 years’ experience in 

relevant field 

3 Civil Engineer-3 no 
8 years’ experience in 

relevant field 
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Note:  The bidder shall furnish separate list of key personnel  

The Bidder shall provide details of the proposed personnel and their experience records in the relevant 

Information Forms included in Section 4 (Bidding Forms). 

2.6 Equipment 

The Bidder must demonstrate that it has the key equipment listed hereafter: 

The Bidder shall provide further details of proposed items of equipment using the relevant Form in Section 

4 (Bidding Forms) 

4 
Site supervisors-10 

no. 

Diploma in Civil Engineer 

with 5 years’ experience in 

relevant field; or B.E. Civil 

Engineering with 2 years’ 

experience in relevant field 

Diploma in Civil Engineer 

with 2 years’ experience in 

relevant field; or B.E. Civil 

Engineering with 1 years’ 

experience in relevant field 

No. Equipment Type and Characteristics Min. Number Required 

1 Reversible Concrete Drum Mixer 21/14 4 

2 Mini Batching Plant of Minimum Capacity of 8 

Cum/Hour 
1 

3 Concrete Pump 1 

4 Laboratory for testing fineness, consistency, setting 

time compressive & tensile strength of cement 

compressive & flexural strength of Cement 

concrete and proof stress, elongation, tensile 

strength, bending & re-bending of reinforcement 

steel. Fully equipped laboratory for testing of 

general materials located at project site or  at 

authority approved nearby place. 

1 
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Section 4 - Bidding Forms  

LETTER OF TECHNICAL BID 

 

  

  

 Date:  .......................................  

 Bid No.:  .......................................  

 Invitation for Bid No.:  .......................................  

To: CEO, GSCDL, Sokaythang, Gangtok. 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 

No____________________________________________________; 

(b) We offer to execute in conformity with the Bidding Documents the following Works: 

Improvement  of Pedestrian Walkway/ Footpath 12.00 km (approx.) from Baluwakhani 

(Vajra Cinema Hall) to Ranipool, Gangtok, East Sikkim including Defect Liability 

Period of One Year 

(c) Our bid shall be valid for a period of 120 days from the date fixed for the bid submission 

deadline in accordance with the Bidding Documents, and it shall remain binding upon us 

and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of 5 

percent of the contract Price for the due performance of Contract. 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have Indian 

nationalities; 

(f) We, including any subcontractors or suppliers for any part of the contract, do not have any 

conflict of interest in accordance with ITB1;  

(g) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this 

bidding process in accordance with ITB, 

                                                           
1 Include if price adjustment provisions apply in the Contract in accordance with PCC Sub-Clause 44.1. 

The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the Bidder’s complete 

name and address. 
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(h) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part 

of the contract, has not been declared ineligible by the Employer & other agencies, under 

the Employer’s country laws; 

(i) We understand that this Bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal Contract 

is prepared & executed. 

(j) We understand that you are not bound to accept the lowest evaluated bid or any other bid 

that you may receive. 

(k) We agree to permit GSCDL or its representative to inspect our accounts and records and 

other documents relating to the bid submission and to have them audited by auditors 

appointed by the GSCDL2. 

(l) The total price of our bid, excluding the discounts is INR ……………… & ……………. % 

(above / below) 

 

 

Name  ............................................................................................................................................  

In the capacity of  ...........................................................................................................................  

Signed 

 ....................................................................................................................................................... 

 .......................................................................................................................................................  

Duly authorized to sign the Bid for and on behalf of  ......................................................................  

Date 

 ....................................................................................................................................................... 

 .......................................................................................................................................................  

 

 

 

 

 

 

                                                           
2 Use one of the two options as appropriate. 
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LETTER OF PRICE BID 

 Date:  .......................................  

 Bid No.:  .......................................  

 Invitation for Bid No.:  .......................................  

To: CEO, GSCDL, Sokaythang, Gangtok. 

We, the undersigned, declare that:  

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 

issued in accordance with Instructions to Bidders (ITB) 8; 

(b) We offer to execute in conformity with the Bidding Documents the following Works: 

Improvement  of Pedestrian Walkway/ Footpath 12.00 km (approx.) from Baluwakhani 

(Vajra Cinema Hall) to Ranipool, Gangtok, East Sikkim including Defect Liability Period of 

One Year  

(c) The total price of our Bid, excluding any discounts offered in item (d) below is: ……………. % 

(above / below)  

(d) The discounts offered and the methodology for their application are: INR ………………  

(e) Our Bid shall be valid for a period of 120 days from the date fixed for the bid submission deadline 

in accordance with the Bidding Documents, and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period; 

(f) If our Bid is accepted, we commit to obtain a performance security in accordance with the Bidding 

Documents; 

(g) We have paid, or will pay the following commissions, gratuities, or fees with respect to the bidding 

process or execution of the Contract: ** 

Name of Recipient Address Reason Amount 

 ........................................   ........................................   ...............................  ....................  

 ........................................   ........................................   ...............................  ................... . 

(h) We understand that this bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract is 

prepared and executed; and 
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(i) We understand that you are not bound to accept the lowest evaluated bid or any other bid that 

you may receive. 

(j) We agree to permit GSCDL or its representative to inspect our accounts and records and other 

documents relating to the bid submission and to have them audited by auditors appointed by the 

GSCDL. 

(k) If awarded the contract, the person named below shall act as Contractor’s Representative. 

 

Name  .................................................................................................................................................  

In the capacity of  ................................................................................................................................  

Signed  ................................................................................................................................................ 

 ............................................................................................................................................................  

Duly authorized to sign the Bid for and on behalf of  ...........................................................................  

Date 

 ............................................................................................................................................................ 

 ............................................................................................................................................................  

 

 

 

**If none has been paid or is to be paid, indicate “none” 
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BID SECURITY 

Bank Guarantee 

Bank’s Name, and Address of Issuing Branch or Office 

Beneficiary:  

Date: ...................................................................................................................................................  

Bid Security No.:  ..............................................................................................................................  

We have been informed that . . . . . . .. name of the Bidder. . . . . . .  . .  (hereinafter called “the 

Bidder”) has submitted to you its bid dated . . . . . . . . . . . . . . . . . . .  (Hereinafter called “the Bid”) 

for the execution of . . . . . . . . . . . . .  . name of Contract . . . . . . . . . .  . . . under Invitation for 

Bids No. . . . . . . . .. . . . . . . (“the IFB”).  

Furthermore, we understand that, according to your conditions, bids must be supported by a bid 

guarantee. 

At the request of the Bidder, we  . . . . . . . .. . . name of Bank. . . . . . . . . . .   hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of . . . . . . . . . . . . . . .  

amount in figures . . . .  . . . . . . . . . . .   (. . . . . . . . . . . . . amount in words . . . . . . . . . . . . .   ) 

upon receipt by us of your first demand in writing accompanied by a written statement stating that 

the Bidder is in breach of its obligation(s) under the bid conditions, because the Bidder: 

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Form of Bid; 

or 

(b) does not accept the correction of errors in accordance with the Instructions to Bidders (hereinafter 

“the ITB”); or 

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, 

(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the 

performance security, in accordance with the ITB. 

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies of 

the Contract Agreement signed by the Bidder and the Performance Security issued to you upon 

the instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of 

(i) our receipt of a copy your notification to the Bidder of the name of the successful Bidder; or (ii) 

twenty-eight days after the expiration of the Bidder’s bid. 

Consequently, any demand for payment under this guarantee must be received by us at the office 

on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458. 

. . . . . . . . . . . . Bank’s seal and authorized signature(s) . . . . . . . . . . 
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TECHNICAL PROPOSAL 

Form PER – 1: Proposed Personnel 

Bidders should provide the names of suitably qualified personnel to meet the specified 

requirements for each of the positions listed in Section 3 (Evaluation and Qualification Criteria). 

The data on their experience should be supplied using the Form below for each candidate. 

1 Title of position 

 Name  

2 Title of position* 

 Name  

3 Title of position* 

 Name  

4 Title of position* 

 Name  

5 Title of position* 

 Name  

 

 

*As listed in section 3 (Evaluation and Qualification criteria) 
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Form PER – 2:  Resume of Proposed Personnel   

The Bidder shall provide all the information requested below. Fields with asterisk (*) shall be used 

for evaluation. 

Position* 

 

Personnel 

information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present 

employment 

Name of employer 

 

 Address of employer 

 

 Telephone 

 

Contact (manager / personnel 

officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 
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Summarize professional experience in reverse chronological order. Indicate particular technical 

and managerial experience relevant to the project. 

From* To* Company, Project, Position and Relevant Technical 

and Management Experience* 
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Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to 

meet the requirements for the key equipment listed in Section 3 (Evaluation and Qualification 

Criteria). A separate Form shall be prepared for each item of equipment listed, or for alternative 

equipment proposed by the Bidder.  The Bidder shall provide all the information requested below, 

to the extent possible. Fields with asterisk (*) shall be used for evaluation. 

Form- E Q I 

Type of Equipment* 

 

Equipment 

Information 

Name of 

manufacturer 

 

 

Model and power rating 

 Capacity* 

 

Year of manufactured 

Current Status Current location 

 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially 

manufactured 
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The following information shall be provided only for equipment not owned by the Bidder. 

Form-EQ-2 

Owner Name of owner 

 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental / lease / manufactured agreements specific to the 

project 
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BIDDER’S QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation 

and Qualification Criteria) the Bidder shall provide the information requested in the corresponding 

Information Sheets included hereunder 

Form ELI – 1: Bidder’s Information Sheet 

 

Bidder’s Information 

Bidder’s legal 

name  

 

In case of JV, 

legal name of 

each partner 

 

Bidder’s country 

of constitution 

 

Bidder’s year of 

constitution 

 

Bidder’s legal 

address in 

country of 

constitution 

 

Bidder’s 

authorized 

representative 

(name, address, 

telephone 

numbers, fax 

numbers, e-mail 

address) 
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Attached are copies of the following original documents. 

1.  In case of single entity, articles of incorporation  or constitution of the legal entity 

named  above, in accordance with ITB 4.1 and 4.2. 

2.  Authorization to represent the firm or JV named in above, in accordance with ITB 

20.2. 

3. In case of JV, JV agreement, in accordance with ITB 4.1. 

4. In case of a government-owned entity, any additional documents not covered under 

1 above required to comply with ITB 4.5. 
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Form ELI - 2: JV Information Sheet 

Each member of a JV must fill in this form 

JV / Specialist Subcontractor Information 

Bidder’s legal 

name 

 

JV Partner’s legal 

name 

 

JV Partner’s 

country of 

constitution 

 

JV Partner’s year 

of constitution 

 

JV Partner’s legal 

address in country 

of constitution 

 

JV Partner’s   

authorized 

representative 

information 

(name, address, 

telephone 

numbers, fax 

numbers, e-mail 

address) 
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Attached are copies of the following original documents.      

1. Articles of incorporation or constitution of the legal entity named above, in accordance 

with ITB 4.1 and 4.2. 

2. Authorization to represent the firm named above, in accordance with ITB 20.2. 

3. In the case of government-owned entity, documents establishing legal and financial 

autonomy and compliance with commercial law, in accordance with ITB 4.5. 
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Form LIT - 1: Pending Litigation 

Each Bidder or member of a JV must fill in this form 

Pending Litigation 

No pending litigation in accordance with Criteria 2.2 of Section 3 (Evaluation and 

Qualification Criteria) 

Pending litigation in accordance with Criteria 2.2 of Section 3 (Evaluation and 

Qualification Criteria) 

Year 
Matter in 

Dispute  

Value of 

Pending 

Claim in 

INR 

Value of 

Pending Claim 

as a 

Percentage of 

Net Worth 
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Form FIN - 1: Financial Situation 

Each Bidder or member of a JV must fill in this form 

 

Financial Data for Previous 5 Years [INR 

Equivalent] 

  

Year 1:  
Year 2:

  

Year 3:

  

Year 4: Year 5: 

Information from Balance Sheet 

Total Assets    

Total 

Liabilities 
   

Net Worth    

Current 

Assets 
   

Current 

Liabilities 
   

Information from Income Statement 

Total 

Revenues  
   

Profits 

Before 

Taxes 

   

Profits After 

Taxes 
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Attached are copies of financial statements (balance sheets including all related notes, 

and income statements) for the last five years, as indicated above, complying with the 

following conditions. 

 All such documents reflect the financial situation of the Bidder or partner to a 

JV, and not sister or parent companies. 

 Historic financial statements must be audited by a certified accountant. 

 Historic financial statements must be complete, including all notes to the 

financial statements. 

 Historic financial statements must correspond to accounting periods already 

completed and audited (no statements for partial periods shall be requested or 

accepted). 
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To: 

Gentlemen: 

1. We have seen the Section 6A: Standard Specifications and we have studied and understood 

all the Clauses of this Section. We accordingly offer to design, execute and complete the said 

Works and remedy any defects therein, fit for purpose in conformity with the relevant Clauses 

of this Section. 

2. We further undertake to accept that these form a part of our bid and we agree to sign these 

at the time when the contract agreement is executed. 

Dated this _____________________ day of ______________ 2011__. 

Signed and Sealed by  :  ___________________________ 

In the Capacity of   :  ___________________________ 

Name and Address of Bidder :  ___________________________ 

 

 

(affix company seal)  
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Section 5 -  SCHEDULES- BILL OF QUANTITY 

Sl. 

No 

Ref. 

SOR-

2012/ 

Rate 

analysis 

Particulars Unit Rate 

(in 

INR) 

Quantity  Amount 

(in INR) 

  SOR 

Items 

          

1 2.1/P-

1/SOR 

Page-7 

Clearing jungle including 

uprooting of rank vegetation, 

grass, brush wood, trees and 

saplings of girth upto 30 cm 

measured at a height of 1 m 

above ground level and 

removal of rubbish upto a 

distance of 50 m outside the 

periphery of the area cleared. 

Sqm  18143.70  

2 2.1/P-

1/SOR 

Page-74 

Cutting of Trees, including 

Cutting of Trunks, Branches 

and Removal (Cutting of trees, 

including cutting of trunks, 

branches and removal of 

stumps, roots, stacking of 

serviceable material with all 

lifts and up to a lead of 50 mtrs 

and earth filling in the 

depression/ pit.) 

      

    (i) Girth from 300 mm to 600 

mm each  

each  2.00  

    (ii) Girth from 600 mm to 900 

mm each  

each  4.00  

    (iii) Girth from 900 mm to 1800 

mm each  

each  4.00  

    (iv) Girth above 1800 mm each     

3 2.4/P-

1/SOR 

Page-75 

Dismantling of Structures 

(Dismantling of existing 

structures like culverts, 

bridges, retaining walls and 

other structure comprising of 

masonry, cement concrete, 

wood work, steel work, 

including T&P and scaffolding 

wherever necessary, sorting 
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Sl. 

No 

Ref. 

SOR-

2012/ 

Rate 

analysis 

Particulars Unit Rate 

(in 

INR) 

Quantity  Amount 

(in INR) 

the dismantled material, 

disposal of unserviceable 

material and stacking the 

serviceable material with all 

lifts and lead of 1000 metres). 

Payment shall be made to the 

contractor as per actual 

quantity executed. 

  (i) Lime /Cement Concrete       

  I Manual Means       

  A Lime Concrete, cement 

concrete grade M-10 and 

below 

      

  B Cement Concrete Grade M-15 

& M-20 

      

  C Pre-stressed / Reinforced 

cement concrete grade M-20 & 

above 

      

  II By Mechanical Means       

  A Cement Concrete Grade M-15 

& M-20 

Cum     

            

  ii Dismantling Brick / Tile work       

  B In cement mortar Cum     

            

4 SOR 

2012, I.N. 

2.7 Page 

76 

Dismantling MS Railing 

(Dismantling guard rails by 

manual/mechanical means 

and stacking of dismantled 

material at proper position as 

directed by engineer-in-charge 

with all lifts and up to a lead of 

1000 metres, stacking 

serviceable materials and 

unserviceable materials 

Metre  12928.50  
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Sl. 

No 

Ref. 

SOR-

2012/ 

Rate 

analysis 

Particulars Unit Rate 

(in 

INR) 

Quantity  Amount 

(in INR) 

separately.) Payment shall be 

made to the contractor as per 

actual quantity executed. 

  

5 SOR 

2012, I.N. 

2.8 Page 

76 

Dismantling Kerb Stone 

(Dismantling kerb stone by 

manual means and disposal of 

dismantled material with all 

lifts and up to a lead of 1000 

metre) Payment shall be made 

to the contractor as per actual 

quantity executed. 

Metre  1200.00  

6 SOR 

2012, I.N. 

2.14 

Page 77 

Removal of Telephone / 

Electric Poles and Lines 

(Removal of telephone / 

Electric poles including 

excavation and dismantling of 

foundation concrete and lines 

under the supervision of 

concerned department, 

disposal with all lifts and up to 

a lead of 1000 metres and 

stacking the serviceable and 

unserviceable material 

separately) Payment shall be 

made to the contractor as per 

actual quantity executed. 

Each  500.00  

7 SOR 

2012, I.N. 

3.1 a 

Page 77 

Excavation in soil in hilly area 

by mechanical means 

including cutting and trimming 

of side slopes and disposing of 

excavated earth with all lifts 

and lead upto 1000 meters. 

Payment shall be made to the 

contractor as per actual 

quantity executed. 

Cum  200.00  

8 SOR 

2012, I.N. 

3.2 a 

Page 77 

Excavation in soil in hilly area 

by manual means including 

cutting and trimming of side 

slopes and disposing of 

Cum  15469.32  
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No 

Ref. 

SOR-

2012/ 

Rate 

analysis 

Particulars Unit Rate 

(in 

INR) 

Quantity  Amount 

(in INR) 

excavated earth with all lifts 

and lead upto 50 meters. 

9 SOR 

2012, I.N. 

3.3 a 

Page 78 

Excavation in hilly area in 

ordinary rock not requiring 

blasting by mechanical means 

including cutting and trimming 

of slopes and disposal of cut 

material with all lift and lead 

upto 1000 meters. Payment 

shall be made to the contractor 

as per actual quantity 

executed. 

Cum  200.00  

10 SOR 

2012, I.N. 

3.2 a 

Page 78 

Excavation in hilly area in 

ordinary rock not requiring 

blasting by Manual means 

including cutting and trimming 

of slopes and disposal of cut 

material with all lift and lead 

upto 50 meters. Payment shall 

be made to the contractor as 

per actual quantity executed. 

Cum  4670.19  

11 SOR 

2012, I.N. 

3.10 

Page 79 

Scarifying Existing Granular 

Surface to a Depth of 50 mm 

by Manual Means (Scarifying 

the existing granular road 

surface to a depth of 50 mm 

and disposal of scarified 

material within all lifts and 

leads upto 1000 metres. ) 

Payment shall be made to the 

contractor as per actual 

quantity executed. 

Sqm  250.00  

12 SOR 

2012, I.N. 

3.15 

Page 80 

Compacting Original Ground       

  Case I Compacting original ground 

supporting subgrade 

(Loosening of the ground upto 

a level of 500 mm below the 

Cum  2128.86  
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No 
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SOR-

2012/ 

Rate 

analysis 

Particulars Unit Rate 

(in 

INR) 

Quantity  Amount 

(in INR) 

subgrade level, watered, 

graded and compacted in 

layers to meet requirement of 

table 300-2 for subgrade 

construction.) 

13 SOR 

2012, I.N. 

4.19 

Page 86 

Stone Soiling for road works: 

Providing & laying hand 

packed stone soling of 

specified thickness with clean 

hard selected stones including 

hammer dressing of stone for 

laying as per required level 

and camber including packing 

with broken stones obtained 

from hammer dressing to fill 

the voids to give uniform 

surface as directed by the 

Engineer-in-Charge all 

complete but excluding 

carriage and consolidation 

using: 

      

  A Manual means Cum  1197.48  

  B carriage Cum  1197.48  

14 SOR 

2012, I.N. 

4.20 

Page 86 

Filling for road works Filling by 

supplying filling materials from 

outside in road works, in layers 

not exceeding 20 cm in depth 

excluding carriage of materials 

and including consolidation of 

each layer by ramming, 

watering etc all complete by 

manual/mechanical means. 

Cum  350.00  

15 SOR 

2012, I.N. 

5.2 Page 

9 

Filling with available 

excavated earth in trenches, 

plinth and side of foundation in 

building works with layers not 

exceeding 20cm in depth 

including consolidation of each 

layer by ramming, watering 

etc, all complete. 

Cum  500.00  
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Sl. 

No 

Ref. 

SOR-

2012/ 

Rate 

analysis 

Particulars Unit Rate 

(in 

INR) 

Quantity  Amount 

(in INR) 

16 SOR 

2012, I.N. 

12.3 

Page 114 

Sand Filling in Foundation 

Trenches as per Drawing & 

Technical Specification 

Cum  1471.45  

17 SOR 

2012, I.N. 

12.8 

Page 113 

Plain/Reinforced cement 

concrete in sub-structure 

complete as per drawing and 

technical specifications 

      

  A PCC Grade M15 Cum  2261.91  

  B PCC Grade M20 Cum  226.19  

  D  PCC Grade M25       

    Case I: Using concrete mixer Cum  29.70  

18 SOR 

2012, I.N. 

18.2 

Page 34 

Supplying, bending and 

placing in position tor- steel 

reinforcement in all R.C.C 

works including cost of binding 

wires, all complete. 

Quint

al 

 161.89  

19 SOR 

2012, I.N. 

14.2 

Page 133 

Providing, fixing & removing 

form work for casting R.C.C 

items as indicated below: with 

locally available timber) 

      

  14.2.3 Wall Sqm  191.40  

20 SOR 

2012, I.N. 

8.1 Page 

11 

Providing and Laying in 

position specified grade of 

reinforced cement concrete 

excluding the cost of form 

work, finishing and 

reinforcements. 

      

  8.1.1 1:1:2 Mix (1cement, 2 coarse 

sand 2 graded stone 

aggregate 20mm and down 

nominal gauge) 

Cum  30.80  

  8.1.2 1:1.5:3 Mix (1cement, 1.5 

coarse sand 3 graded stone 

Cum  107.81  



Page | 53  

 

Sl. 

No 

Ref. 
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INR) 

Quantity  Amount 

(in INR) 

aggregate 20mm and down 

nominal gauge) 

21 SOR 

2012, I.N. 

14.11 

Page 138 

Reinforced cement concrete 

approach slab including 

reinforcement and formwork 

complete as per drawing and 

Technical specification  

Cum     

22 SOR 

2012, I.N. 

13.1 

Page 130 

Brick masonry work in 1:3 in 

sub-structure complete 

excluding pointing and 

plastering, as per drawing and 

technical specifications 

Cum  200.00  

23 SOR 

2012, I.N. 

13.2 

Page 131 

Pointing with cement mortar 

(1:3 ) on brick work in 

substructure as per Technical 

specifications 

Sqm  2447.53  

24 SOR 

2012, I.N. 

9.3 Page 

12 

Providing and Laying 20 mm 

thick cement plaster of 

specified mix in single coat 

including finishing even and 

smooth and curing etc all 

complete.  

      

  9.3.2 1:4 mix.  Sqm  100.00  

25 SOR 

2012, I.N. 

8.1 Page 

96 

Cast in Situ Cement Concrete 

M20 kerb (Construction of 

cement concrete kerb with top 

and bottom width 115 and 165 

mm respectively, 250 mm high 

in M 20 grade PCC on M-10 

grade foundation 150 mm 

thick, foundation having 50 

mm projection beyond kerb 

stone, kerb stone laid with kerb 

laying machine, foundation 

concrete laid manually, all 

complete as per clause 408)  

      

  A Using Concrete Mixer  Metre  1000.00  

  B Using Concrete Batching and 

Mixing Plant  

Metre     
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(in 

INR) 
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(in INR) 

26 SOR 

2012, I.N. 

8.8 Page 

97 

Painting Two Coats on New 

Concrete Surfaces:  

(Painting two coats after filling 

the surface with synthetic 

enamel paint in all shades on 

new plastered concrete 

surfaces) As directed by 

Engineer-in-Charge. 

Sqm  4475.45  

27 SOR 

2012, I.N. 

11.32 

Page 19 

Providing and Laying 

Chequers tiles in on flooring 

over 12mm thick cement 

plaster (1cement, 3coarsed 

sand) 1:3 bare and jointed with 

white cement slurry. 

Sqm  111.38  

28 SOR 

2012, I.N. 

16.21 

Page 144 

Repair of steel Railing (Repair 

of steel railing to bring it to the 

original shape)  

Metre  2585.70  

29 SOR 

2012, I.N. 

22.1.2 

Page 38 

PRIMER: Providing and 

applying priming coat with 

ready mixed Red oxide, Zinc 

chromate primer on steel / 

galvanized Iron steel works 

including preparation of the 

surface complete. 

Sqm  14559.95  

30 SOR 

2012, I.N. 

8.9 Page 

97 

Painting on Steel Surfaces 

(Providing and applying two 

coats of ready mix paint of 

approved brand on steel 

surface after thorough 

cleaning of surface to give an 

even shade) 

Sqm  14559.95  

31 8.4/p-

96/SOR 

Retro- reflectorized Traffic 

signs (Providing and fixing of 

retro- reflectorized cautionary, 

mandatory and informatory 

sign as per IRC :67 made of 

encapsulated lens type 

reflective sheeting vide clause 

801.3, fixed over aluminum 

sheeting, 1.5 mm thick 
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supported on a mild steel 

angle iron post 75 mm x 75 

mm x 6 mm firmly fixed to the 

ground by means of properly 

designed foundation with M15 

grade cement concrete 45 cm 

x 45 cm x 60 cm, 60 cm below 

ground level as per approved 

drawing) 

    90 cm equilateral triangle each  5.00  

    60 cm equilateral triangle each  15.00  

    60 cm circular each  12.00  

    80 mm x 60 mm rectangular each  25.00  

    60 cm x 45 cm rectangular each  15.00  

    60 cm x 60 cm square each  15.00  

    90 cm high octagon each     

32 SOR 

2012, I.N. 

8.27 

Page 101 

Street Lighting (Providing and 

erecting street light mounted 

on a steel circular hollow pole 

of standard specifications for 

street lighting, 9 m high spaced 

40 m apart, 1.8 m overhang on 

one side if fixed on the 

footpath, fitted with sodium 

vapour lamp and fixed firmly in 

concrete foundation.) including 

design of foundations and 

required drawings. 

      

  (ii)  For fixing in Footpath  Each  404.00  

33 SOR 

2012, I.N. 

16.19 

Page 144 

Repair of crash barrier (Repair 

of concrete crash barrier with 

cement concrete of M-30 

grade by cutting and trimming 

the damaged portion to a 

regular shape, cleaning the 

area to be repaired thoroughly, 

Metre  24.00  
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applying cement concrete after 

erection of proper form work.) 

34 SOR 

2012, I.N. 

23.3 

Page 42 

Providing, Fitting and fixing GI 

pipe of medium class, 

(excluding trenching, refilling, 

compacting and the cost of 

fittings) all complete 

      

  23.3.1 15 mm dia G I pipe Rmt  900.00  

  23.3.2 20mm dia G I pipe Rmt  900.00  

  23.3.3 25mm dia G I pipe Rmt  900.00  

    Extra 20 % for cost of fittings       

35 SOR 

2012, I.N. 

25 Page 

48 

HEAD LOAD AND 

CARRIAGES: 

      

    Stock materials:       

  25.1 Head load for a distance 

beyond 30 m and within 100m 

distance. 

qtls  7196.80  

  25.3 Head load for a distance 

beyond 100 m for every 

additional 1000m 

qtls     

    Non-Stock materials:       

  25.2 Head load for a distance 

beyond 30 m and within 100 m 

distance 

Cum  385.44  

  25.4 Head load for a distance 

beyond 100 m for every 

additional 1000m 

Cum     

    Loading and Unloading:       
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analysis 
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Quantity  Amount 
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  25.5 Stone Boulder/Stone 

aggregates/Sand/Kanker/Moo

rum 

Cum  2849.88  

  25.6 Boulders by Manual Means Cum     

  25.7 Cement or Steel by Manual 

Means and Stacking. 

MT  7196.80  

  25.8 Cost of Haulage Excluding 

Loading and Unloading: 

      

  25.8.1 Surfaced Road MT/ 

Km 

 1205081.

01 

 

  25.8.2 Un-surfaced Graveled Road MT/ 

Km 

    

  25.8.3 Katcha Track and Track in 

River Bed/Nallah Bed 

MT/ 

Km 

    

36 SOR 

2012, 

Basic 

rate Page 

48 

Providing Labour/Helper as 

directed. 

Day  2000.00  

            

    Total for SOR Items (I) I     

    Add GST @10% on (I)       

    SOR Items amount (A) A     

  Non-

SOR 

Items 

        

37  Providing and laying at or near 

ground level factory made kerb 

stone of M-25 grade cement 

concrete in position to the 

required line, level and 

curvature, jointed with cement 

mortar 1:3 (1 cement: 3 coarse 

Cum  1150.05  
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sand), including making joints 

with or without grooves 

(thickness of joints except at 

sharp curve shall not to more 

than 5mm), including making 

drainage opening wherever 

required complete etc. as per 

direction of Engineer-in-

charge (length of finished kerb 

edging shall be measured for 

payment). (Precast C.C. kerb 

stone shall be approved by 

Engineer-in-charge). 

38  Providing, fitting and fixing 

mild steel railing complete as 

per drawing and Technical 

Specification  

Kg  41119.37  

39  Taking out existing CC 

interlocking paver blocks from 

footpath/ central verge, 

including removal of rubbish 

etc., disposal of unserviceable 

material to the dumping 

ground, for which payment 

shall be made separately and 

stacking of serviceable 

material within 50 metre lead 

as per direction of Engineer-in-

Charge. 

Sqm  16615.73  

40  Laying old cement concrete 

interlocking paver blocks of 

any design/ shape laid in 

required line, level, curvature, 

colour and pattern over and 

including 50 mm thick 

compacted bed of coarse 

sand, filling the joints with fine 

sand etc. all complete as per 

the direction of Engineer-in-

charge. (Old CC paver blocks 

shall be supplied by the 

department free of cost). 

Sqm  7047.65  
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41  Providing and laying 60 mm 

thick factory made cement 

concrete interlocking paver 

block of M-30 grade made by 

block making machine with 

strong vibratory compaction, of 

approved size, design & 

shape, laid in required colour 

and pattern over and including 

50mm thick compacted bed of 

coarse sand, filling the joints 

with line sand etc. all complete 

as per the direction of 

Engineer-in-charge. 

Sqm  15881.51  

42  Providing and laying factory 

made chamfered edge 

Cement Concrete paver 

blocks in footpath, parks, 

lawns, drive ways or light traffic 

parking etc, of required 

strength, thickness & size/ 

shape, made by table vibratory 

method using PU mould, laid in 

required colour & pattern over 

50mm thick compacted bed of 

sand, compacting and proper 

embedding/laying of inter 

locking paver blocks into the 

sand bedding layer through 

vibratory compaction by using 

plate vibrator, filling the joints 

with sand and cutting of paver 

blocks as per required size and 

pattern, finishing and 

sweeping extra sand. 

complete all as per direction of 

Engineer-in-Charge. 

      

   80 mm thick C.C. paver block 

of M-30 grade with approved 

color design and pattern. 

Sqm  1400.93  

43  Raising manhole cover and 

frame slab to required level 

including dismantling existing 
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slab and making good the 

damage as required (Raising 

depth of manhole to be paid 

separately) : 

    Rectangular manhole 90x80 

cm with rectangular cover 600 

x 450 mm of grade LD - 2.5 

Each  7.00  

    Rectangular manhole 120x90 

cm with circular cover 500 mm 

dia of grade MD - 10 

Each  52.00  

    Rectangular manhole 120x90 

cm with circular cover 560 mm 

dia of grade HD - 20 

Each     

    Circular manhole 140 cm dia 

with circular cover 600 mm dia 

of grade EHD - 35 

Each  8.00  

44  Providing & Fixing in position 

100 mm dia SS Bollards (SS-

304 grade) 1100 mm high, 

round top, mirror/matte finish 

of required shape including 

M.S. holdfast welded at the 

bottom of the bollard. including 

necessary excavation  for the 

same in bitumen/ concrete 

pavement/cast in situ 

kerbstone at specified 

spacing. As directed complete 

Each  300.30  

45  Erection of metallic pole of 

following length in cement 

concrete 1:3:6 (1 cement : 3 

coarse sand : 6 graded stone 

aggregate 40 mm nominal 

size) foundation including 

excavation and refilling etc. as 

required. 

      

    Above 8.0 metre and upto 11.0 

metre 

No.  550.00  
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46  Providing and fixing in position 

pre-cast R.C.C. utility chamber 

cover and frame of required 

shape and approved quality 

      

   M D - 10       

   Rectangular shape 600x450 

mm internal dimensions 

No.  605.00  

47  Supplying and laying of 

following size DWC HDPE 

pipe ISI marked along with all 

accessories like socket, bend, 

couplers etc. conforming to IS 

14930, Part II complete with 

fitting and cutting, jointing etc. 

direct in ground as per drawing 

including excavation and 

refilling the trench but 

excluding sand cushioning and 

protective covering etc. , 

complete as required. 

      

   63 mm dia (OD-63 mm & ID-51 

mm nominal) 

Metre  29700.00  

   238 mm dia (OD-238 mm & ID-

200 mm nominal) 

Metre  79832.28  

48  Shifting of Existing electric 

box, including coordination 

with respective department, 

shutting supply to avoid 

accident, excavation, shifting 

cables as required, foundation 

for new location, dismantling of 

existing structure, 

transportation of excavated 

material etc. under the 

supervision of representative 

of respective department 

complete as directed by 

Engineer-in-Charge. Payment 

against this item will be made 

LS  1.00  
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as per actual rate analysis at 

the time of execution. 

49   Shifting of Existing Telephone 

box, including coordination 

with respective department, 

excavation, shifting cables as 

required, foundation for new 

location, dismantling of 

existing structure, 

transportation of excavated 

material etc. under the 

supervision of representative 

of respective department, 

complete as directed by 

Engineer-in-Charge. Payment 

against this item will be made 

as per actual rate analysis at 

the time of execution. 

LS  1.00  

50   Providing and fixing wooden or 

SS furniture, benches, sitting 

arrangements. Payment of this 

item will be as per actual rate 

analysis as per site condition 

at the time of execution. 

Contractor has to get 

approved all items, furniture 

from the authority before 

installing. 

LS  1.00  

51  Shifting of 15 mm, 20 mm and 

25 mm dia G.I. water supply 

pipelines complete with G.I. 

fittings including trenching and 

refilling etc.: 

      

   15 mm dia nominal bore Metre  840.00  

   20 mm dia nominal bore Metre  840.00  

   25 mm dia nominal bore Metre  840.00  
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    Total for Non-SOR Items  II     

    Add GST @ 12% on (II)       

    Non-SOR Items Amount (B) B     

            

    TOTAL for all Items C = A 

+ B 

    

    Add Contingency @3% on C       

    Grand Total Cost for all 

Items (incl. all taxes) 

(in 

INR) 
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PART II REQUIREMENTS 

Section 6 - WORKS REQUIREMENTS 

SCOPE OF WORK: 

IMPROVEMENT  OF PEDESTRIAN WALKWAY/ FOOTPATH FROM BALUWAKHANI (VAJRA CINEMA 

HALL) TO RANIPOOL, GANGTOK, EAST SIKKIM INCLUDING DEFECT LIABILITY PERIOD OF ONE 

YEAR 
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6A Standard Specifications 

 

The standard specifications are available for reference, in the office of the employer. 

  

(The bidder is required to sign the declaration as given in Section IV [Bidding forms] and submit 

along with the bid) 

In addition to above declaration relevant National and International Standard specifications are to be 

referred:  
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6B Special Specifications: 

Provided as Volume IV of bidding documents 

(i) The works would be quoted for all lead and lift unless otherwise specified particularly in the 

document. 

(ii) The Employer does not undertake to construct or make available any approach road to the 

proposed worksite if not mentioned in the Bill of Quantities and the bidder shall get acquainted with 

available means of approaches to the proposed site and quote for various items.  The Employer 

shall not be liable for any claim raised later on the plea of non-availability or non-access to the site. 

1.1. General 

All the materials incorporated in the works shall be the most suitable for the duty concerned and shall 

be new and of first class commercial quality, free from imperfections and selected for long life and 

minimum maintenance. It shall be tested according to relevant IS Specifications in qualified labs and 

certificates produced to the satisfaction of the Project Manager. 

If the specification for a particular item is not given, the Standard Specifications of Sikkim PWD or 

WSPHED or CPWD shall be followed.  

The objective of the specifications given in this section is to specify the details pertaining to the design, 

drawing, and selection of equipment or product. The equipment or product supplied shall be of high 

standard of quality and best engineering practices and shall comply with all currently applicable 

standards, regulations and codes.  

Except as otherwise specified in this technical specification, the Indian/International Standards and 

Codes of Practice in their latest version shall be adhered to for the design, manufacturing, inspection, 

calibration, installation, field testing, packing, handling and transportation of product. 

Should any product be offered conforming to other standards, the equipment or products shall be equal 

to or superior to those specified and the documentary confirmation shall be submitted for the prior 

approval of the Employer.  

This section is further elaborated in the Special Specification Volume separately provided   along 

with the bid.  
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6C Drawings (Vol III) 

1. Employer’s Drawings:-The drawings listed in the Tender document are Employer’s drawings 

and are provided by the Employer as a guideline of the specifications and work only. All data and 

information furnished in the drawings by the Employer is given in good faith but the Employer 

does not accept the responsibility for the completeness and accuracy thereof. The same shall 

be verified by the contractor promptly pointing out errors or discrepancies thereof to the Engineer. 

Drawings are provided as Volume 3 of the bid documents. 

2. Contractor’s Drawings:-All drawings provided by the Contractor shall be on standard size 

sheets, prepared on computer with Auto CAD Latest revision and shall show particulars in a title 

block located in the lower right hand corner, in addition to the name of Contractor and equipment 

manufacturer, date, scale, drawing, revision number (R0 for drawings submitted initially, R1, R2 

etc. for drawings submitted subsequently). A blank space shall be provided for the Engineer’s 

approval stamp and provision shall be made for detail of revisions to be recorded. All drawings 

submitted by the supplier shall use the English language. All drawings shall be clearly and fully 

cross-referenced to the other drawings as relevant. 

3. The Contractor’s attention is drawn to the Special Specification (Volume IV) for more 

information on the drawing requirement. 

 

 

CROSS-SECTION OF PROPOSED FOOTPATH 
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6D Supplementary Information 

1. Co-operation: The Contractor shall establish full co-ordination with the officials of 

Employer/GSCDL, extend co-operation to complete work. 

2. Records procedures and reports: A work order book shall be maintained by the contractor at 

site/workshop for taking instructions from employer or his representative.   The Contractor shall 

maintain records pertaining to the quality of installation / erection work and inspection, testing, 

compliance with all technical requirements in respect of all this works as described before. The 

Contractor shall submit such records to the Employer after the completion of any particular work 

before submitting the bill. 

3. Personnel:-The contractor shall depute sufficient staff to carry out installation, the maintenance 

and repair work efficiently and satisfactorily.  The Contractor shall undertake to comply with 

applicable legislation and the code of labour law on matters of health, hygiene and safety, and 

shall assume responsibility for works required in the event of any change in applicable 

regulations. The contractor shall provide all necessary superintendence during the execution of 

works and during maintenance. The Contractor’s staff shall include adequate and competent 

persons with proven suitable, previous experience on similar contracts to supervise the works 

and sufficient skilled, semi-skilled and unskilled labour to ensure completion of works in time. 

The Contractor shall not remove any representative or skilled labour from the site without prior 

approval of the Employer’s Representative for the proper fulfilling of the contractors obligations 

under the contract. The contractor or a competent and authorized agent or representative 

approved in writing by Employer on the basis of qualification and experience to be furnished by 

the contractor, which approval may at any time be withdrawn, is to be constantly on the works 

and shall give his whole time to the superintendence of the work.  

4. Public Authorities: - The Contractor shall comply with all rules & regulations, bye laws and 

directives given from time to time by any local or public authority in connection with this work and 

shall himself pay fees or charges which are leviable on him without any extra cost.  

5. Safety:-The Contractor will be responsible for safety of the material supplied and kept in joint 

custody of the employer and the contractor till completion of contract. The Contractor shall at his 

own expense arrange for the safety of his labour / supervisor staff employed by him directly or 

indirectly for performing the work, as per statutory requirement. The Contractor shall report any 

accident or unusual occurrence with the work at site that take place to employer immediately with 

the action, which he might have taken.  

6. Acquaintance with Site and Work Conditions:-The Bidder shall study the site and general 

conditions in respect of approaches, labourers, climate and the data included in the tender 

documents and get it verified with actual inspections of the site, before submitting the tender. In 

case of doubt about any item or data included in the tender, the same shall be got clarified in 

pre-bid meeting. Once the tender is accepted, it shall be concluded that the Contractor has 

verified and made himself conversant with all the details required for completing the work as 

stipulated conditions and specifications. 
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PART III CONDITIONS OF CONTRACT AND CONTRACT FORMS 

Section 7 - GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT 

A. General  

1. Definitions 

1.1. Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance 

for the execution and completion of the Works and the remedying of any defects.  

(b) The Activity Schedule is a schedule of the activities comprising the construction, 

installation, testing, and commissioning of the Works in a lump sum contract. It includes a 

lump sum price for each activity, which is used for valuations and for assessing the effects 

of Variations and Compensation Events. 

(c) The Adjudicator is the person appointed jointly by the Employer and the Contractor to 

resolve disputes in the first instance, as provided for in GCC 23.1 hereunder. 

(d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the 

Bid. 

(e) Compensation Events are those defined in GCC 41.1 hereunder. 

(f) The Completion Date is the date of completion of the Works as certified by the Project 

Manager, in accordance with GCC 52.1. 

(g) The Contract is the Contract between the Employer and the Contractor to execute, 

complete, and maintain the Works.  It consists of the documents listed in GCC 2.3 below. 

(h) The Contractor is the party whose Bid to carry out the Works has been accepted by the 

Employer. 

(i) The Contractor’s Bid is the completed bidding document submitted by the Contractor to 

the Employer. 

(j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance 

and thereafter as adjusted in accordance with the Contract. 

(k) Days are calendar days; months are calendar months. 

(l) Day works are varied work inputs subject to payment on a time basis for the Contractor’s 

employees and Equipment, in addition to payments for associated Materials and Plant. 

(m) A Defect is any part of the Works not completed in accordance with the Contract. 
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(n) The Defects Liability Certificate is the certificate issued by Project Manager upon 

correction of defects by the Contractor. 

(o) The Defects Liability Period is the period calculated from the Completion Date where the 

Contractor remains responsible for remedying defects. 

(p) Drawings include calculations and other information provided or approved by the Project 

Manager for the execution of the Contract. 

(q) The Employer is the party who employs the Contractor to carry out the Works, as specified 

in the PCC. 

(r) Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 

construct the Works. 

(s) Force Majeure means an exceptional event or circumstance: which is beyond a Party's 

control; which such Party could not reasonably have provided against before entering into 

the Contract; which, having arisen, such Party could not reasonably have avoided or 

overcome; and, which is not substantially attributable to the other Party. 

(t) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance. 

(u) The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works.  The Intended Completion Date is specified in the PCC.  The Intended 

Completion Date may be revised only by the Project Manager by issuing an extension of 

time or an acceleration order. 

(v) Letter of Acceptance means the formal acceptance by the Employer of the Bid and 

denotes the formation of the Contract at the date of acceptance. 

(w) Materials are all supplies, including consumables, used by the Contractor for incorporation 

in the Works. 

(x) “Party” means the Employer or the Contractor, as the context requires. 

(y) PCC means Particular Conditions of Contract  

(z) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or 

biological function. 

(aa) The Project Manager is the person named in the PCC (or any other competent person 

appointed by the Employer and notified to the Contractor, to act in replacement of the 

Project Manager) who is responsible for supervising the execution of the Works and 

administering the Contract. 
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(bb) Retention Money means the aggregate of all monies retained by the Employer pursuant 

to GCC 45.1. 

(cc) The Site is the area defined as such in the PCC. 

(dd) Site Investigation Reports are those that were included in the bidding documents and are 

factual and interpretative reports about the surface and subsurface conditions at the Site. 

(ee) Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Project Manager. 

(ff) The Start Date is given in the PCC.  It is the latest date when the Contractor shall 

commence execution of the Works.  It does not necessarily coincide with any of the Site 

Possession Dates. 

(gg) A Subcontractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the work in the Contract, which includes work on the Site. 

(hh) Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works. 

(ii) A Variation is an instruction given by the Project Manager which varies the Works. 

(jj) The Works are what the Contract requires the Contractor to construct, install, and turn over 

to the Employer, as defined in the PCC. 

2. Interpretation  

2.1. In interpreting these GCC, singular also means plural, male also means female or 

neuter, and the other way around.  Headings have no significance.  Words have their 

normal meaning under the language of the Contract unless specifically defined.  The 

Project Manager shall provide instructions clarifying queries about these GCC. 

2.2. If sectional completion is specified in the PCC, references in the GCC to the Works, the 

Completion Date, and the Intended Completion Date apply to any Section of the Works 

(other than references to the Completion Date and Intended Completion Date for the 

whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Particular Conditions of Contract, 

d) General Conditions of Contract, 

e) Specifications, 

f) Drawings, 

g) Bill of Quantities (or Schedules of Prices for lump sum   contracts), and 

h) Contractor’s Bid, 
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i) any other document listed in the PCC as forming part of the Contract. 

3. Language and Law 

3.1. The language of the Contract and the law governing the Contract are stated in the PCC. 

4. Project Manager’s Decisions  

4.1. Except where otherwise specifically stated, the Project Manager shall decide contractual 

matters between the Employer and the Contractor in the role representing the Employer. 

5. Delegation  

5.1. The Project Manager may delegate any of his duties and responsibilities to other people 

except to the Adjudicator, after notifying the Contractor, and may cancel any delegation 

after notifying the Contractor. 

6. Communications  

6.1. Communications between parties that are referred to in the Conditions shall be effective 

only when in writing.  A notice shall be effective only when it is delivered 

7. Subcontracting  

7.1. The Contractor may subcontract with the approval of the Project Manager, but may not 

assign the Contract without the approval of the Employer in writing.  Subcontracting shall 

not alter the Contractor’s obligations. 

8. Other Contractors  

8.1. The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the PCC.  The Contractor shall also provide facilities and 

services for them as described in the Schedule. The Employer may modify the Schedule 

of other Contractors, and shall notify the Contractor of any such modification. 

9. Personnel and Equipment  

9.1. The Contractor shall employ the key personnel and use the equipment identified in its 

Bid to carry out the Works, or other personnel and equipment approved by the Project 

Manager.  The Project Manager shall approve any proposed replacement of key 

personnel and equipment only if their relevant qualifications or characteristics are 

substantially equal to or better than those proposed in the Bid. 

9.2. If the Project Manager asks the Contractor to remove a person who is a member of the 

Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the work in 

the Contract. 
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10. Employer’s and Contractor’s Risks 

10.1. The Employer carries the risks which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employer’s Risks  

11.1. From the Start Date until the Defects Liability Certificate has been issued, the following 

are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to property (excluding 

the Works, Plant, Materials, and Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works or 

(ii) negligence, breach of statutory duty, or interference with any legal right 

by the Employer or by any person employed by or contracted to him 

except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent 

that it is due to a fault of the Employer or in the Employer’s design, or due to war 

or radioactive contamination directly affecting the country where the Works are 

to be executed. 

11.2. From the Completion Date until the Defects Liability Certificate has been issued, the risk 

of loss of or damage to the Works, Plant, and Materials is an Employer’s risk except loss 

or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was not itself an 

Employer’s risk, or 

(c) the activities of the Contractor on the Site after the Completion Date. 

12. Contractor’s Risks 

12.1. From the Starting Date until the Defects Liability Certificate has been issued, the risks of 

personal injury, death, and loss of or damage to property (including, without limitation, 

the Works, Plant, Materials, and Equipment) which are not Employer’s risks are 

Contractor’s risks. 

13. Insurance  

13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 

amounts and deductibles stated in the PCC for the following events which are due to the 

Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 
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(d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project 

Manager for the Project Manager’s approval before the Start Date.  All such insurance 

shall provide for compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the Project 

Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14. Site Investigation Reports  

14.1. The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred 

to in the PCC, supplemented by any information available to the Bidder. 

15. Contractor to Construct the Works  

15.1. The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 

16. The Works to Be Completed by the Intended Completion Date  

16.1. The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the Program submitted by the Contractor, as updated 

with the approval of the Project Manager, and complete them by the Intended 

Completion Date. 

17. Designs by Contractor and Approval by the Project Manager 

17.1. The Contractor shall carry out design to the extent specified in the PCC. The Contractor 

shall promptly submit to the Employer all designs prepared by him.  Within 14 days of 

receipt, the Employer shall notify any comments.  The Contractor shall not construct any 

element of the permanent work designed by him within 14 days after the design has 

been submitted to the Employer or where the design for that element has been rejected. 

Design that has been rejected shall be promptly amended and resubmitted.  The 

Contractor shall resubmit all designs commented on taking these comments into account 

as necessary. 

17.2. The Contractor shall be responsible for design of Temporary Works. 

17.3. The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Project Manager, who is to approve them if they comply with 

the Specifications and Drawings. 

17.4. The Project Manager’s approval shall not alter the Contractor’s responsibility for design 

of the Temporary Works. 
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17.5. The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required. 

17.6. All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Project Manager before this use. 

18. Safety 

18.1. The Contractor shall be responsible for the safety of all activities on the Site. 

19. Discoveries  

19.1. Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer.  The Contractor shall notify the Project 

Manager of such discoveries and carry out the Project Manager’s instructions for dealing 

with them. 

20. Possession of the Site  

20.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 

possession of a part is not given by the date stated in the PCC, the Employer shall be 

deemed to have delayed the start of the relevant activities, and this shall be a 

Compensation Event. The final authority on this matter shall lie with the GSCDL and 

decision in this matter taken by GSCDL will be binding on all parties to this contract. 

21. Access to the Site  

21.1. The Contractor shall allow the Project Manager and any person authorized by the Project 

Manager access to the Site and to any place where work in connection with the Contract 

is being carried out or is intended to be carried out. 

22. Instructions, Inspections and Audits  

22.1. The Contractor shall carry out all instructions of the Project Manager which comply with 

the applicable laws where the Site is located. 

22.2. The Contractor shall permit the GSCDL to inspect the Contractor’s accounts, records 

and other documents relating to the submission of bids and contract performance and 

to have them audited by auditors appointed by the GSCDL. The Contractor shall 

maintain all documents and records related to the Contract for a period of three (3) years 

after completion of the Works. The Contractor shall provide any documents necessary 

for the investigation of allegations of fraud, collusion, coercion, or corruption and require 

its employees or agents with knowledge of the Contract to respond to questions from 

the GSCDL. 

23. Appointment of the Adjudicator  

23.1. The Adjudicator shall be appointed jointly by the Employer and the Contractor, at the 

time of the Employer’s issuance of the Letter of Acceptance.  If, in the Letter of 
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Acceptance, the Employer does not agree on the appointment of the Adjudicator, the 

Employer will request the Appointing Authority designated in the PCC, to appoint the 

Adjudicator within 14 days of receipt of such request. 

23.2. Should the Adjudicator resign or die, or should the Employer and the Contractor agree 

that the Adjudicator is not functioning in accordance with the provisions of the Contract; 

a new Adjudicator shall be jointly appointed by the Employer and the Contractor.  In case 

of disagreement between the Employer and the Contractor, within 30 days, the 

Adjudicator shall be designated by the Appointing Authority at the request of either party, 

within 14 days of receipt of such request.  

24. Procedure for Disputes  

24.1. If the Contractor believes that a decision taken by the Project Manager was either 

outside the authority given to the Project Manager by the Contract or that the decision 

was wrongly taken, the decision shall be referred to the Adjudicator within 14 days of the 

notification of the Project Manager’s decision. 

24.2. The Adjudicator shall give a decision in writing within 28 days of receipt of a notification 

of a dispute. 

24.3. The Adjudicator shall be paid at the rate specified in the PCC, together with reimbursable 

expenses of the types specified in the Contract Data, and the cost shall be divided 

equally between the Employer and the Contractor, whatever decision is reached by the 

Adjudicator.  Either party may refer a decision of the Adjudicator to an Arbitrator within 

28 days of the Adjudicator’s written decision.  If neither party refers the dispute to 

arbitration within the above 28 days, the Adjudicator’s decision shall be final and binding. 

24.4. The arbitration shall be conducted in accordance with the arbitration procedures 

published by the institution named and in the place specified in the PCC. 

B. Time Control 

25. Program 

25.1. Within the time stated in the PCC, after the date of the Letter of Acceptance, the 

Contractor shall submit to the Project Manager for approval a Program showing the 

general methods, arrangements, order, and timing for all the activities in the Works. In 

the case of a lump sum contract, the activities in the Program shall be consistent with 

those in the Activity Schedule. 

25.2. An update of the Program shall be a program showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining work, 

including any changes to the sequence of the activities. 

25.3. The Contractor shall submit to the Project Manager for approval an updated Program at 

intervals no longer than the period stated in the PCC.  If the Contractor does not submit 

an updated Program within this period, the Project Manager may withhold the amount 

stated in the PCC from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Program has been submitted. 
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In the case of a lump sum contract, the Contractor shall provide an updated Activity 

Schedule within 14 days of being instructed to by the Project Manager. 

25.4. The Project Manager’s approval of the Program shall not alter the Contractor’s 

obligations.  The Contractor may revise the Program and submit it to the Project Manager 

again at any time.  A revised Program shall show the effect of Variations and 

Compensation Events. 

26. Extension of the Intended Completion Date  

26.1. The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work, which would cause the Contractor to incur additional 

cost. 

26.2. The Project Manager shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Project Manager for a 

decision upon the effect of a Compensation Event or Variation and submitting full 

supporting information.  If the Contractor has failed to give early warning of a delay or 

has failed to cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date. 

27. Acceleration  

27.1. When the Employer wants the Contractor to complete works before the Intended 

Completion Date, the Project Manager appointed by employer shall obtain priced 

proposals for achieving the necessary acceleration of works from the Contractor.  If the 

Employer accepts these proposals, the Intended Completion Date shall be adjusted 

accordingly and confirmed by both the Employer and the Contractor. 

27.2. If the Contractor’s priced proposals for acceleration are accepted by the Employer, they 

are incorporated in the Contract Price and treated as a Variation. 

28. Delays Ordered by the Project Manager  

28.1. The Project Manager may instruct the Contractor to delay the start or progress of any 

activity within the Works. 

29. Management Meetings  

29.1. Either the Project Manager or the Contractor may require the other to attend a 

management meeting.  The business of a management meeting shall be to review the 

plans for remaining work and to deal with matters raised in accordance with the early 

warning procedure. 

29.2. The Project Manager shall record the business of management meetings and provide 

copies of the record to those attending the meeting and to the Employer.  The 

responsibility of the parties for actions to be taken shall be decided by the Project 
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Manager either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

30. Early Warning  

30.1. The Contractor shall warn the Project Manager at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the work, 

increase the Contract Price, or delay the execution of the Works.  The Project Manager 

may require the Contractor to provide an estimate of the expected effect of the future 

event or circumstance on the Contract Price and Completion Date.  The estimate shall 

be provided by the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Project Manager in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting instruction of 

the Project Manager. 

C. Quality Control 

31. Identifying Defects 

31.1. The Project Manager and PDMC appointed by GSCDL shall check the Contractor’s 

work and notify the Contractor of any Defects that are found.  Such checking shall not 

affect the Contractor’s responsibilities.  The Project Manager may instruct the 

Contractor to search for a Defect and to uncover and test any work that the Project 

Manager considers may have a Defect. 

32. Tests  

32.1. If the Project Manager instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, 

the Contractor shall pay for the test and any samples.  If there is no Defect, the test 

shall be a Compensation Event. 

33. Correction of Defects  

33.1. The Project Manager shall give notice to the Contractor of any Defects before the end 

of the Defects Liability Period, which begins at Completion, and is defined in the PCC. 

The Defects Liability Period shall be extended for as long as Defects remain to be 

corrected. 

33.2. Every time notice of a Defect is given, the Contractor shall correct the notified Defect 

within the length of time specified by the Project Manager’s notice. 
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34. Uncorrected Defects  

34.1. If the Contractor has not corrected a Defect within the time specified in the Project 

Manager’s notice, the Project Manager shall assess the cost of having the Defect 

corrected, and the Contractor shall pay this amount. 

D. Cost Control 

35. Contract Price  

35.1. In the case of an admeasurements contract, the Bill of Quantities shall contain priced 

items for the Works to be performed by the Contractor. The Bill of Quantities is used to 

calculate the Contract Price.  The Contractor will be paid for the quantity of the work 

accomplished at the rate in the Bill of Quantities for each item. 

35.2. In the case of a lump sum contract, the Activity Schedule shall contain the priced 

activities for the Works to be performed by the Contractor. The Activity Schedule is 

used to monitor and control the performance of activities on which basis the Contractor 

will be paid. If payment for Materials on Site shall be made separately, the Contractor 

shall show delivery of Materials to the Site separately on the Activity Schedule. 

36. Changes in the Contract Price 

36.1. In the case of an admeasurements contract: 

(a) If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than 25 percent, provided the change 

exceeds 1 percent of the Initial Contract Price, the Project Manager shall adjust 

the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in quantities if thereby 

the Initial Contract Price is exceeded by more than 15 percent, except with the 

prior approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide the Project 

Manager with a detailed cost breakdown of any rate in the Bill of Quantities. 

36.2. In the case of a lump sum contract, the Activity Schedule shall be amended by the 

Contractor to accommodate changes of Program or method of working made at the 

Contractor’s own discretion.  Prices in the Activity Schedule shall not be altered when 

the Contractor makes such changes to the Activity Schedule. 

37. Variations  

37.1. All Variations shall be included in updated Programs, produced by the Contractor. 

37.2. The Contractor shall provide the Project Manager with a quotation for carrying out the 

Variation when requested to do so by the Project Manager.  The Project Manager shall 

assess the quotation, which shall be given within seven (7) days of the request or within 

any longer period stated by the Project Manager and before the Variation is ordered. 



Page | 81  

 

37.3. If the Contractor’s quotation is unreasonable, the Project Manager may order the 

Variation and make a change to the Contract Price, which shall be based on the Project 

Manager’s own forecast of the effects of the Variation on the Contractor’s costs. 

37.4. If the Project Manager decides that the urgency of varying the work would prevent a 

quotation being given and considered without delaying the work, no quotation shall be 

given and the Variation shall be treated as a Compensation Event. 

37.5. The Contractor shall not be entitled to additional payment for costs that could have been 

avoided by giving early warning. 

37.6. In the case of an admeasurements contract, if the work in the Variation corresponds to 

an item description in the Bill of Quantities and if, in the opinion of the Project Manager, 

the quantity of work above the limit stated in GCC 36.1 or the timing of its execution do 

not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall 

be used to calculate the value of the Variation.  If the cost per unit of quantity changes, 

or if the nature or timing of the work in the Variation does not correspond with items in 

the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates 

for the relevant items of work. 

38. Cash Flow Forecasts 

38.1. When the Program, or, in the case of a lump sum contract, the Activity Schedule, is 

updated, the Contractor shall provide the Project Manager with an updated cash flow 

forecast.  The cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

39. Payment Certificates 

39.1. The Contractor shall submit to the Project Manager monthly statements of the estimated 

value of the work executed less the cumulative amount certified previously. 

39.2. The Project Manager shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor. 

39.3. The value of work executed shall be determined by the Project Manager. 

39.4. The value of work executed shall comprise: 

(a) In the case of an admeasurements contract, the value of the quantities of work 

in the Bill of Quantities that have been completed; or 

(b) In the case of a lump sum contract, the value of work executed shall comprise 

the value of completed activities in the Activity Schedule. 

39.5. The value of work executed shall include the valuation of Variations and 

Compensation Events. 

39.6. The Project Manager may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later 

information. 
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40. Payments  

40.1. Payments shall be adjusted for deductions for advance payments & its interests and 

retention.  The Employer shall pay the Contractor the amounts certified by the Project 

Manager according to each certificate. 

40.2. If an amount certified is increased in a later certificate or as a result of an award by the 

Adjudicator or an Arbitrator same shall be paid to contractor. 

40.3. Unless otherwise stated, all payments and deductions shall be paid or charged in the 

proportions of currencies comprising the Contract Price. 

40.4. Items of the Works for which no rate or price has been entered in shall not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the Contract. 

41. Compensation Events 

41.1. The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site Possession 

Date pursuant to GCC 20.1. 

(b) The Employer modifies the Schedule of Other Contractors in a way that affects 

the work of the Contractor under the Contract. 

(c)  The Project Manager orders a delay or does not issue Drawings, 

Specifications required for execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon work, which is then found to have no Defects. 

(e) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of the Letter of Acceptance from the information 

issued to bidders (including the Site Investigation Reports), from information 

available publicly and from a visual inspection of the Site. 

(f) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for safety or 

other reasons. 

(g) Other contractors, public authorities, utilities, or the Employer does not work 

within the dates and other constraints stated in the Contract, and they cause 

delay or extra cost to the Contractor. 

(h) The advance payment is delayed. 

(i) The effects on the Contractor of any of the Employer’s Risks. 

(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 

41.2. If a Compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be increased 

and/or the Intended Completion Date shall be extended.  The Project Manager shall 

decide whether and by how much the Contract Price shall be increased and whether 

and by how much the Intended Completion Date shall be extended. 

41.3. As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by 

the Project Manager, and the Contract Price shall be adjusted accordingly.  If the 
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Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own forecast.  The Project Manager shall 

assume that the Contractor shall react competently and promptly to the event. 

41.4. The Contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor’s not having given early warning or 

not having cooperated with the Project Manager. 

42. Tax  

42.1. The rates quoted  by the Contractor shall  be deemed  to be inclusive of all the taxes, 

levies, etc. including GST including their variations as notified by the concerned authority 

from time to  time,  and  also  of  all  the  new  taxes  and  levies  that  may  be  imposed  

that  the Contractor will have to  pay  for the  performance  of  this  Contract.  The  

Employer on behalf of  the  Employer will  perform such  duties in  regard  to the  

deduction of such taxes at source as per applicable law. 

42.2. The Contractor shall comply with the proper bye-laws and legal   orders   of the local 

body or public authority under the jurisdiction of which the work is executed and pay all  

fees  and  charges for  which  he  may  be  liable. Nothing extra shall be payable  on this 

account. 

43. Currencies  

43.1. Where payments are made in currencies other than the currency of the Employer’s 

country specified in the PCC, the exchange rates used for calculating the amounts to be 

paid shall be the exchange rates stated in the Contractor’s Bid. 

44. Price Adjustment  

44.1. Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 

PCC.  If so provided, the amounts certified in each payment certificate, before deducting 

for Advance Payment, shall be adjusted by applying the respective price adjustment 

factor to the payment amounts due in each currency.  A separate formula of the type 

indicated below applies to each Contract currency: 

Pc = Ac + Bc  Imc/Ioc 

where: 

Pc   is the adjustment factor for the portion of the Contract Price payable in a specific 

currency “c.” 

Ac and Bc are coefficients specified in the PCC, representing the nonadjustable and 

adjustable portions, respectively, of the Contract Price payable in that specific currency 

“c;” and Imc   is a consolidated index prevailing at the end of the month being invoiced 

and Ioc is the same consolidated index prevailing 28 days before Bid opening for inputs 

payable; both in the specific currency “c.” 

44.2. If the value of the index is changed after it has been used in a calculation, the calculation 

shall be corrected and an adjustment made in the next payment certificate.  The index 

value shall be deemed to take account of all changes in cost due to fluctuations in costs. 
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45. Retention  

45.1. The Employer shall retain from each payment due to the Contractor the proportion stated 

in the PCC until Completion of the whole of the Works. 

45.2. Upon the issue of a Certificate of Completion of the Works by the Project Manager, in 

accordance with GCC 52.1, half the total amount retained shall be repaid to the 

Contractor and half when the Defects Liability Period has passed and the Project 

Manager has certified that all Defects notified by the Project Manager to the Contractor 

before the end of this period have been corrected. The Contractor may substitute 

retention money with an “on demand” bank guarantee. 

46. Liquidated Damages 

46.1. The Contractor shall pay liquidated damages to the Employer as compensation for delay 

at the rate per day stated in the PCC for each day that the Completion Date is later than 

the Intended Completion Date.  The total amount of liquidated damages shall not exceed 

the amount defined in the PCC.  The Employer may deduct liquidated damages from 

payments due to the Contractor.  Payment of liquidated damages shall not affect the 

Contractor’s liabilities. 

46.2.  If the Intended Completion Date is extended after liquidated damages have 

been paid, the Project Manager shall correct any overpayment of liquidated damages by 

the Contractor by adjusting the next payment certificate.  The Contractor shall be paid 

interest on the overpayment, calculated from the date of payment to the date of 

repayment, at the rates specified in GCC 40.1. 

47. Bonus  

47.1. The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in 

the PCC for each day (less any days for which the Contractor is paid for acceleration) 

that the Completion is earlier than the Intended Completion Date.  The Project Manager 

shall certify that the Works are complete, although they may not be due to be complete. 

48. Advance Payment 

48.1. The Employer shall make advance payment of not more five percent of the estimated 

cost put to tender or five percent of tender value whichever is more may be given with 

the approval of the competent authority, if requested by the contractor in writing within 

one month of the order to commence the work as stated in the PCC by the date stated 

in the PCC, against provision by the Contractor of an unconditional bank guarantee bond 

in a form and by a bank acceptable to the Employer in amounts and currencies equal to 

110% to the advance payment amount.  The bank guarantee shall remain effective until 

the advance payment has been repaid, but the amount of the bank guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. Interest on mobilization 

advance shall be levied as per the Government Notification and as amended prior to 

conclusion of this contract. The amount of mobilization advance, if paid to the contractor, 
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shall be recovered from each monthly bill / running account bill payable to the contractor 

for the work done so that the entire amount is recovered before completion of 60% of 

the Contract value. In case of any difficulty in recovering the advance, it shall be 

recovered from the bank guarantee given by the Contractor. The Contractor may, at his 

option, can repay the advance earlier by increasing the percentage rate of deductions 

from invoice raised. 

48.2.  The Contractor is to use the advance payment only to pay for Equipment, Plant, 

Materials, and mobilization expenses required specifically for execution of the Contract.  

The Contractor shall demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Project Manager. 

49. Securities  

49.1. The Performance Security shall be provided to the Employer no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount specified in the 

PCC, by a bank acceptable to the Employer, and denominated in the types and 

proportions of the currencies in which the Contract Price is payable.  The Performance 

Security shall be valid until a date 28 days from the date of issue of the Certificate of 

Completion in the case of a bank guarantee.  

50. Day works  

50.1. If applicable, the Day works rates in the Contractor’s Bid shall be used for small 

additional amounts of work only when the Project Manager has given written instructions 

in advance for additional work to be paid for in that way. 

50.2. All work to be paid for as Day works shall be recorded by the Contractor on forms 

approved by the Project Manager.  Each completed form shall be verified and signed by 

the Project Manager within two days of the work being done. 

50.3. The Contractor shall be paid for Day works subject to obtaining signed Day works forms. 

51. Cost of Repairs  

51.1. Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Correction periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

E. Finishing the Contract 

52. Completion 

52.1. The Contractor shall request the Project Manager to issue a certificate of Completion of 

the Works, and the Project Manager shall do so upon deciding that the work is 

completed. 
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53. Taking Over  

53.1. The Employer shall take over the Site and the Works within seven days of the Project 

Manager’s issuing a certificate of Completion. 

54. Final Account 

54.1. The Contractor shall supply the Project Manager with a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end of the 

Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate 

and certify any final payment that is due to the Contractor within 56 days of receiving the 

Contractor’s account if it is correct and complete.  If it is not, the Project Manager shall 

issue within 56 days a schedule that states the scope of the corrections or additions that 

are necessary.  If the Final Account is still unsatisfactory after it has been resubmitted, 

the Project Manager shall decide on the amount payable to the Contractor and issue a 

payment certificate. 

55. Operating and Maintenance Manuals 

55.1. If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the PCC. 

55.2.  If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the PCC pursuant to GCC 55.1, or they do not receive the Project Manager’s 

approval, the Project Manager shall withhold the amount stated in the PCC from 

payments due to the Contractor.  

56. Termination  

56.1. The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

56.2. Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on 

the current Program and the stoppage has not been authorized by the Project 

Manager; 

(b) the Project Manager instructs the Contractor to delay the progress of the Works, 

and the instruction is not withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other 

than for a reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 84 days of the date of the Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is required; and 
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(g) the Contractor has delayed the completion of the Works by the number of days 

for which the maximum amount of liquidated damages can be paid, as defined 

in the PCC. 

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract, pursuant to 

GCC 57.1. 

56.3. When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under GCC 56.2 above, the Project Manager 

shall decide whether the breach is fundamental or not. 

56.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 

56.5. If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure, and leave the Site as soon as reasonably possible. 

57. Fraud and Corruption 

57.1. GSCDL requires Contractors, Subcontractors, manufacturers & Suppliers, observe the 

highest standard of ethics during the procurement and execution of contract(s).  In 

pursuit of this policy, the GSCDL: 

(a) defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

a financial or other benefit or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

(iv) “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly the 

actions of another party. 

(b) will cancel the allocated contract if GSCDL determines at any time that 

representatives of the Contractor or sub-contractors if permitted under this 

contract are found to be  engaged in corrupt, fraudulent, collusive or coercive 

practices  during the procurement or the execution of that contract, without the 

Contractor having taken timely and appropriate action satisfactory to the GSCDL 

and or competent authority to remedy the situation the said contract would be 

terminated; and 

(c) will sanction a firm or individual, including declaring them ineligible, either 

indefinitely or for a stated period of time, to be awarded a GSCDL financed 

contract if it at any time determines that they have, directly or through an agent, 

engaged in corrupt, fraudulent, collusive or coercive practices in competing for, 

or in executing, a GSCDL-financed contract.  
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58. Payment upon Termination  

58.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the work done 

and Materials ordered less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed, as 

indicated in the PCC. Additional Liquidated Damages shall not apply.  If the total amount 

due to the Employer exceeds any payment due to the Contractor, the difference shall be 

a debt payable to the Employer. 

58.2. If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue a 

certificate for the value of the work done, Materials ordered, the reasonable cost of 

removal of Equipment, repatriation of the Contractor’s personnel employed solely on the 

Works, and the Contractor’s costs of protecting and securing the Works, and less 

advance payments received up to the date of the certificate. 

59. Property  

59.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer if the Contract is terminated because of the 

Contractor’s default. 

60. Release from Performance 

60.1. If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of either the Employer or the Contractor, the Project Manager shall certify 

that the Contract has been frustrated.  The Contractor shall make the Site safe and stop 

work as quickly as possible after receiving this certificate and shall be paid for all work 

carried out before receiving it and for any work carried out afterwards to which a 

commitment was made. 

61. Suspension of Loan or Credit  

61.1. deleted 

62. Eligibility  

62.1. The Contractor shall have the Indian nationality.  The Contractor shall be deemed to 

have the nationality of a country if the Contractor is a citizen or is constituted, or 

incorporated, and operates in conformity with the provisions of the laws of that country. 

This criterion shall also apply to the determination of the nationality of proposed 

subcontractors or suppliers for any part of the Contract including related services. 

62.2. The materials, equipment and services to be supplied under the Contract shall have their 

origin in India and all expenditures under the Contract will be limited to such materials, 

equipment, and services.  At the Employer’s request, the Contractor may be required to 

provide evidence of the origin of materials, equipment and services. 
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62.3. For purposes of GCC 62.2, “origin” means the place where the materials and equipment 

are mined, grown, produced or manufactured, and from which the services are provided.  

Materials and equipment are produced when, through manufacturing, processing, or 

substantial or major assembling of components, a commercially recognized product 

results that differs substantially in its basic characteristics or in purpose or utility from its 

components. 
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Section 8 - Particular Conditions of Contract 

The following Particular Conditions of Contract shall supplement the GCC. Whenever there is a conflict, 

the provisions herein shall prevail over those in the GCC. 

PARTICULAR CONDITIONS OF CONTRACT 

A. General 

GCC 1.1 (q) The Employer is CEO, GSCDL, Sokaythang-737102, Gangtok. 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be 8 months 

including Monsoon and adverse climatic condition from the date of signing the 

Agreement. 

GCCs 1.1 (aa) 

& 4.1  

The Project Manager is  General Manager, GSCDL, Sokaythang. 

GCC 1.1 (cc) The Sites are located at Baluwakhani (Vajra Cinema Hall) to Ranipool, Gangtok, 

East Sikkim, India 

GCC 1.1 (ff) The Start Date shall be 7 days from the date of signing the Agreement. 

GCC 1.1 (jj) The Works consist of “Improvement of Pedestrian Walkway/ Footpath (12 km 

approx.) from Baluwakhani (Vajra Cinema Hall) to Ranipool, Gangtok, East 

Sikkim including Defect liability period of one year” 

GCC 2.2 Sectional Completions are: No sectional completions 

GCC 2.3(i) Any other written agreement reached between the employer and contractor further 

to the award of contract shall be in line with the original bidding document only, there 

will be no contradiction with respect to the clauses, terms and conditions of the 

original conditions of the contract. The Environment Plan attached hereto as 

Appendix I shall also form part of the agreement 

The following documents also form part of the Contract: Environmental Management 

Plan, attached hereto as Appendix 1. 

GCC 3.1  The language of the contract is English. 
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The law that applies to the Contract is the law of Union of India and State of Sikkim. 

Where there is a conflict between the two, the laws of The Union of India shall prevail. 

GCC 8.1 Schedule of other contractors: Nil. 

GCC 13.1 13.1.1      Insurance of work and contractor’s equipment:  The Contractor shall, 

without limiting his or the Employer’s obligations and responsibilities 

under clause GCC 11, insure: 

(a) the Works, together with materials and Plant for incorporation 

therein to the full replacement cost 

(b) an additional sum of 15 per cent of such replacement cost, to 

cover any additional costs of and incidental to the rectification of 

loss or damage including professional fees and the cost of 

demolishing and removing any part of the Works and of 

removing debris of whatsoever nature “it being understood that 

such insurance shall provide for compensation to be payable to 

rectify the loss or damage incurred” 

(c) the Contractor’s Equipment and other things brought onto the 

Site by the Contractor, for a sum sufficient to provide for their 

replacement at the Site. 

13.1.2 Scope of cover:  The insurance in paragraphs (a) and (b) of Sub-Clause 

13.1.1 shall be in the joint names of the Contractor and the Employer 

and shall cover: 

(a) the Employer and the Contractor against all loss or damage from 

whatsoever cause arising, other than as provided Sub-Clause 

13.1.4, from the first working day after the commencement date 

until the date of issue of the relevant Taking-Over Certificate in 

respect of the Works or any Section or part thereof as the case 

may be, and 

(b) the Contractor for his liability; 

  (i) during the Defects Liability Period for loss or damage arising 

from a cause occurring prior to the commencement of the 

Defects Liability Period, and 

  (ii) for loss or damage occasioned by the Contractor in the course 

of any operations carried out by him for the purpose of 

complying with his obligations under Clause GCC 33. 
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13.1.3 Responsibility for Amount not Recovered:  Any amounts not insured or 

not recovered from the insurers shall be borne by the Employer or the 

Contractor in accordance with their responsibilities Clause GCC 11 & 

12. 

13.1.4 Exclusions:  There shall be no obligation for the insurance in Sub-

Clause 13.1.1 to include loss or damage caused by 

  (a) war, hostilities, invasion, and act of foreign enemies. 

  (b) Rebellion, revolution, insurrection or military or usurped 

power, or civil war. 

13.1.5 Third Party Insurance: The Contractor shall, without limiting his or the 

Employer’s obligations and responsibilities under Clause GCC 63, 

insure, in the joint names of the Contractor and the Employer, against 

liabilities for death of or injury to any person (other than as provided in 

sub-clause 13.1.6 and 13.1.7) or loss or damage to any property (other 

than the Works) arising out of the performance of the Contract, other 

than the exception defined in paragraphs (a), (b) and(c) of clause GCC 

63.3 

 Such insurance shall be for at least 1 % (one percent of the contract 

amount) subject to a minimum of Rs.20,00,000/- (Rs. 2 million) per 

occurrence with number of occurrences unlimited.  

 The insurance policy shall include a cross liability clause such that the 

insurance shall apply to the Contractor and to the Employer as 

separate insured. 

13.1.6 Insurance for Employers Staff:  The Contractor shall also, without 

limiting his or the employer’s obligations insure in the Joint names of 

the contractor and the Employer, the Employer’s staff to extent of 5 

numbers and their staff engaged on the works at the site against 

liabilities for death or injury.  The amount for the insurance cover for 

each of the employer’s staff so engaged shall be limited to a minimum 

of Rs. 3,00,000/- per person or as per the laws governing in state 

whichever is more.  The insurance shall continue until the taking over 

certificate for the whole of the works is issued. Notwithstanding the 

amount mentioned above, insurance obtained should satisfy the 

prevailing rules in this regard.  

13.1.7 Accident or Injury to Workmen:  The Employer or its representatives 

shall not be liable for or in respect of any damages or compensation 

payable to any workman or other person in the employment of the 
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Contractor or any subcontractor, other than death or injury resulting 

from any act or default or the Employer, his agents or servants.  The 

Contractor shall indemnify and keep indemnified the Employer against 

all such damages and compensation, other than those for which the 

Employer is liable as aforesaid, and against all claims, proceedings, 

damages, costs, charges, and expenses whatsoever in respect thereof 

or in relation thereto. 

 The Contractor shall insure against such liability and shall continue 

such insurance during the whole time that any person is employed by 

him on the Works.  Provided that, in respect of any persons employed 

by any Subcontractor, the Contractor’s obligations to insure as 

aforesaid under the Sub-Clause shall be satisfied if the Subcontractor 

shall have insured against the liability in respect of such persons in 

such manner that the Employer is indemnified under the policy, but the 

Contractor shall require such Subcontractor to produce to the 

Employer, when required, such policy of insurance and the receipt for 

the payment of the current premium. 

13.1.8 Personal Accident Insurance:  In addition to any other insurance 

required to be taken out by statutory requirements (e.g. Workmen’s 

Compensation Act 1923), the Contractor shall take out a Personal 

Accident Insurance in favour of each workman employed by him on the 

Works.  Provided that, in respect of any persons employed by any Sub-

Contractor, the Contractor’s obligations to insure as aforesaid under 

this Sub-Clause shall be satisfied if the Sub-Contractor shall have 

taken out Personal Accident Insurance in respect of his workmen 

employed on the works and the Contractor shall require such Sub-

Contractor to produce to the Employer, when required, such policy of 

Personal Accident Insurance and the receipt for the payment of the 

current premium. 

13.1.9 Evidence and Terms of Insurances:  The Contractor shall provide 

evidence to the Employer as soon as practicable after the respective 

insurance have been taken out but in any case prior to the start of work 

at the Site that the insurances required under the Contract have been 

effected and shall, within 84 days of the Commencement Date, provide 

the insurance policies to the Employer.  When providing such evidence 

and such policies to the Employer, the Contractor shall notify the 

Project Manager of so doing.  Such insurance policies shall be 

consistent with the general terms agreed prior to the issue of the Letter 

of Acceptance.  The Contractor shall effect all insurances for which he 

is responsible with insurers and in terms approved by the Employer.   
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13.1.10 Adequacy of Insurance:  The Contractor shall notify the insurers of 

changes in the nature, extent or programme for the execution of the 

Works and ensure the adequacy of the insurances at all times in 

accordance with the terms of the Contract and shall, when required, 

produce to the Employer the insurance policies in force and the receipts 

for payment of the current premium. 

13.1.11Remedy on Contractor’s failure to Insure:  If the Contractor fails 

to effect and to keep in force any of the insurances required under the 

Contract, or fails to provide the policies to the Employer within the 

period required by Clause 13.1.9, then and in any such case the 

Employer may effect and keep in force any such insurances and pay 

any premium as may be necessary for that purpose and from time to 

time and deduct premium  amount so paid from any monies due or to 

become due to the Contractor, or recover the same as a debt due from 

the Contractor.  

GCC 15.1 The Contractor shall construct and install the works in accordance with the 

specification and drawings.  

GCC 17.1 The following shall be designed by the Contractor: Nil 

GCC 19.1 Please add the following  after the last sentence  of GCC 19.1 

All old curiosities, relic coins, minerals etc., found in the excavation or pulling 

down shall be the property of the Government. Should any ancient masonry or 

other old work of interest be opened up, or any religious edifice or relic be 

involved in removal or destruction, in the execution of a work, a clear report on 

the matter should be sent to Government through the Employer and orders 

obtained before the demolition or removal of such works or relics. Similarly, 

regarding old curiosities etc., obtained during excavation, the Project Manager 

should consult the District Collector through appropriate channel regarding 

disposal of the same.  

GCC 20.1 The Site Possession Date(s) shall be: 75% of the site free from encroachment and 

impediment shall be handed over to the contractor within 3 days from the date of 

issue of instruction of work commencement. Remaining Site shall be handed over to 

the contractor in accordance with the progress of work.  

GCC 23.1  Appointing Authority for the Adjudicator: President, Institution of Engineers- Sikkim 

chapter. India. 
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GCC 24.1 Amicable settlement at Project Manager level.  

GCC 24.3 Rs. 7500 per day for site visit and as well as for hearing.  

GCC 24.4 Published by the Govt. of India arbitration procedure and shall be held at Gangtok, 

Sikkim. Procedure shall be either by a sole Arbitrator or a three member Arbitrator 

individually and jointly.    

B. Time Control 

GCC 25.1 The Contractor shall submit for approval a Program for the Works within 14 days 

from the date of the Letter of Acceptance. 

GCC 25.3 The period between Program updates is 30 days. 

The amount to be withheld for late submission of an updated Program is an amount 

equal to  5 % of the next interim payments  

GCC 29.1 Modified as, The Project Manager or on the request of the Contractor, the Project 

Manager may convene a management meeting and the Project Manager may 

require the Contractor to attend the management meeting.  

C. Quality Control 

GCC 

66 

The contractor shall ensure that the raw materials, goods & related services 

procured/deployed under this contract/project should comply with the technical 

specifications and other provisions of Contract. 

The contractor shall be supply and use and will be held responsible for raw 

materials, goods & related services under this contract/project shall conform to the 

standards mentioned in the Sikkim SOR and when no applicable standard is 

mentioned, the standard shall be equivalent or superior to the official standards 

whose application is appropriate to the superior quality in reference to as mentioned 

in description in BoQ. 

GCC 33.1 The Defects Liability Period is: 365 days. 

D. Cost Control 
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GCC 36.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

In the case of an admeasurements contract: 

Delete Sub Clause 36.1 and replace it with the following: 

If the final quantity of the work done differs or is expected to differ from the quantity 

in the Bill of Quantities, no change in the rate or price for that item contained in the 

Contract shall be considered unless such item accounts for an amount more than 5 

percent of the Contract Price and the actual quantity of work executed under that 

item exceeds the quantity set out in the Bill of Quantities by more than 25 percent.  

For items satisfying the above conditions,  

i. The data rate based on schedule of rate of the year of execution or 

market rate (when Schedule of Rate is not available)  

                                          or 

ii. 1.5 times the quoted rate for that item in the contract whichever is less 

will be the rate for payment for the variation quantity.  However for the 

variation to become applicable, the variation shall be above 125% of the 

BOQ for civil works. 

iii. For equipments like pump sets, motor, generators etc. the variation will 

be based only on the number of units in excess of 125% of the quantity 

given in BOQ and subjected to a minimum of additional 1 unit or more 

rounded upwards. 

iv. Request by the Contractor for variation of rates in the Bill of Quantities 

will be considered only after the expiry of the Bid validity period or 4 

months after the commencement of work whichever comes later. 

GCC 37.6 

 

 

 

 

 

Modified as: 

New Items / Extra Items  

If the work in the variation corresponds with an item description in the Bill of 

Quantities and if, in the opinion of the Engineer, the quantity of work to be executed 

is an extra item and the rates in the bill of quantities shall be used for calculate the 

value of variation. If the cost per unit of quantity changes, or if the nature or timing 

of the work in the variation does not correspond with item in the BoQ, the procedure 

explained in the above Para i.e., 36.1 (i), the data rate based on schedule of rate of 

the year of execution or market rate. (when Schedule of Rate is not available) shall 

be followed for arriving the rate for the new item. 
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GCC 39.2 The Project Manager shall within 28 days after receiving a statement and supporting 

documents from the Contractor, issue to the employer, an Interim Payment 

Certificate. 

GCC 40.1 Payments shall be adjusted for deductions for advance payments and retention.  

GCC 42 Add GCC 42.2  

(i) The rates quoted by the Contractor shall be deemed to be inclusive of 

all the prevailing taxes/octroi that the Contractor has to pay for 

performance of this contract. The Employer shall perform such duties 

in regard to the deduction of such taxes as per statutory deduction 

requirements at the source of payment as per applicable rules. 

GCC 42.3  

(i)         Exemptions: If any exemptions are available on Excise Duty and 

Customs Duty approved by Government of India and implemented by 

the Sikkim Government then the following conditions shall be applied. 

The bidder shall refer such notifications/circulars/orders of the 

Government of India issued from time to time and shall quote his rates 

accordingly considering the exemptions available.  The Employer will 

give the necessary certificates to the selected bidders to claim the 

exemption on specific requests made by the Contractor.  Any 

conditional bids in this regard will not be accepted.  The quoted rates 

should be based on the exemptions available and it will be 

responsibility of the Contractor to avail the exemptions, as per the 

contents of the notifications/circulars/orders, the Employers 

responsibility being limited to the issue of necessary certificates and 

will not take any responsibility of any kind in this regard.  

(ii) It may also be noted that if the Government of India announces any 

exemptions on any statutory levies in future also during the tenure of 

the Contract, all the benefits accruing in view of such further 

exemptions of any kind on the taxes, Excise Duty, Customs Duty on 

the Goods used for this Project, shall be passed on to the Employer. 

(iii) A declaration (as shown in Sec 9 Contract Forms) to the effect should 

be submitted by the Contractor for the required quantities of 

Goods/Materials as per BOQ at the time of submission of bid. 
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GCC 43.1 The currency of the Employer’s country is: INR. 

GCC 44.1 Price Adjustment Clause is not Applicable for this Contract Package  as the intended 

contract period is less than 18 months. Prices payable to the Contractor, in 

accordance with the Contract, shall be subject to adjustment during performance of 

the Contract to reflect changes in the cost of labor and material components, in 

accordance with the following formula: 

 

in which: 

P1 = adjustment amount payable to the Contractor 

P0 = Contract price (base price) 

a = percentage of fixed element in Contract price (a =25 %) 

b = percentage of labor component in Contract price (b = % as given table below) 

c = percentage of material and equipment component in Contract price (c = % as 

given in table below) 

L0, L1 = labor indices applicable i.e. consumer price index for industrial workers 

provided by Guwahati Centre of Labour Bureau Of Government of India on the base 

date and the date for adjustment, respectively  labour  

M0, M1= For material and equipment index will be wholesale price index of all 

commodities published by RBI on the base date and the date for adjustment, 

respectively.  

The following conditions shall apply:  

(a) No price increase will be allowed beyond the original completion date unless 

covered by an extension of time awarded by the Employer under the terms of the 

Contract. No price increase will be allowed for periods of delay for which the 

Contractor is responsible. The Employer will, however, be entitled to any price 

decrease occurring during such periods of delay. 

(b) If the currency in which the Contract price, P0, is expressed is different from the 

currency of the country of origin of the labor and/or materials indices, a correction 

factor will be applied to avoid incorrect adjustments of the Contract price. The 
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correction factor shall correspond to the ratio of exchange rates between the two 

currencies on the base date and the date for adjustment as defined above. 

(c) No price adjustment shall be payable on the portion of the Contract price paid to 

the Contractor as an advance payment. 

Base, Current and Provisional Indices: the base cost and indices or prices shall be 

those prevailing on the day 28 days prior to the latest date for submission of Bid. 

Current indices or prices shall be those prevailing on the quarter for which a 

particular interim Payment Certificate is related. If at any time the current indices 

are not available, no provisional escalation will be payable on the basis of indices 

of the previous quarter in absence of non-publication of indices for concerned 

quarter by 

the RBI. Escalation amount will be payable to the Contractor when the current 

indices become available. 

Weighting and Adjustment Factors: The weightings for each of the factor of cost, 

unless otherwise provided by the Employer in the Bid Document, shall be proposed 

by the Contractor in the Bid. The weightings shall be adjusted, if in the opinion of 

the Employer’s Representative, the weightings are 

rendered unreasonable, unbalanced or inapplicable as the result of changes in the 

methods of work, or as a result of varied or additional work already executed or 

ordered or for any other reason. The decision of the Employer’s Representative 

shall be final and binding to the Contractor. 

Adjustable amount: The adjustable amount of each Interim Payment Certificate shall 

be the difference between (i) the amount which, in the opinion of the Employer’s 

Representative, shall be due to the contractor including the amount at base rates 

and prices of the schedule works carried out but excluding provisional sums and the 

value of materials on the site, and (ii) the amount as calculated in (i) above and 

included in the last preceding interim payment certificate issued by the Employer’s 

Representative. The adjustable amount shall exclude payments to nominated sub-

contractors and any other amounts based upon actual cost or current prices. 

Adjusted Amount: The adjusted amount of each payment certificate shall be 

determined by applying the price adjustment factor to the adjustable amount, and 

shall become payable to the contractor subject to any deductions there from for 

retention money, liquidated damages and any other monies due to the Employer 

from the Contractor including the recovery of advance mobilization, loan if any. 

If the Contractor fails to complete the Works within the Time for Completion, 

adjustments of prices thereafter shall be made using either each index or price 

applicable on the date 49 days prior to the expiry of the Time for Completion, or the 
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current index or price, whichever is more favourable to the Employer, provided that, 

if an extension of time is granted in accordance with the relevant  Sub-Clause the 

above provision shall apply to the extended time for completion. 

Table showing percentage of material and labour component 

For Supply of Materials, Equipment and Instrumentation Materials PM = 67.5% 

and Labor PL = 7.5% 

For Installation and other services No Adjustment . Factor 0% 

For General Civil Works Labor PL = 22.5% and Materials PM = 52.5% 

For Operation and Maintenance of the Facilities if any Labor PL = 67.5% and 

Materials PM = 7.5% 

GCC 45.1 &  

 

GCC 45.2 

The proportion of payments retained from each payment shall be 10% (ten percent) 

of the payment amount, up to a maximum of 5 % (five percent) of the Contract Price. 

No interest will be paid for the retention money. 

50% of retention money will be paid upon issue of completion certificate and 

remaining 50% upon certification of completion of defect liability period.  The 

Contractor may substitute retention money with an “on demand” bank guarantee. 

GCC 46.1 

 

 

 

 

 

In the event that the contractor fails to comply with the Intended Time of completion 

for the whole of the Works, or, if applicable, any section within the relevant time, 

then the Contractor shall pay liquidated damage to the Employer at the rate of 1% 

(one percent) per day.  The maximum amount of liquidated damages for the whole 

of the works is 10% (ten percent) of the final contract price. Whether the asset is 

put to use or not the Liquidated Damages will be levied for any delay in completion 

of works as a part of commitment on the part of the contractor.  

GCC 47 Bonus : Not Applicable 

GCC 48.1 The Advance Payments shall be: 5 % of the Contract Amount and shall be paid to 

the Contractor no later than 21 days after the submission of the required Bank 

Guarantee issued by a Nationalized Bank/Scheduled Bank. The mobilization 

advance cannot be claimed after the expiry of 4 months from the date of agreement 

of this contract.  

GCC 48.3 The advance payment shall be recovered at a rate of minimum of 10 % (ten percent) 

of the amount of advance payment from the first and every subsequent bills until 

the full advance paid has been recovered. However the Project Manager has the 
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liberty to recover more than 10 % amount if he feels the pattern of submission of 

bills of the contractor warrants deduction of more amount for recovery of advance 

amount.  If the advance amount is not recovered fully before the intended time of 

completion, penalty interest @ 8% will be recovered for the outstanding amount. 

GCC 49.1 The Performance Security in the form unconditional and irrevocable bank guarantee 

issued by a Nationalized Bank/Scheduled Bank located in India for an amount of 10 

% of the Contract price. The performance security shall be valid up to 28 days 

beyond completion of defect liability period.  

E. Finishing the Contract 

GCC 55.1 The date by which operating and maintenance manuals are required is  within 14 

days after completion of the component / milestone 

The date by which “As Built” drawings are required is  within 14 days after 

completion of the component / milestone.    

GCC 55.2 The amount to be withheld for failing to produce “as built” drawings and/or operating 

and maintenance manuals by the date required in GCC 55.1 is 5 % of the next 

interim payment.  

GCC 56.2(b) The contractor has to approach the Project Manager at least 5 days before the 

expiry of time period of 28 days to get the revised instructions. 

GCC 56.2(d) At least 15 days before the expiry of 84 days’ time period, the contractor should 

address a letter informing the same and requesting for early release of payment. 

GCC 56.2 (g) The maximum number of days is: 100 days. 

GCC 58.1 The percentage to apply to the value of the work not completed, representing the 

Employer’s additional cost for completing the Works, is 20%. 

 The Contractor shall comply with all applicable national and local environmental 

laws and regulations. 

The Contractor shall (a) establish an operational system for managing 

environmental impacts, (b) carry out all the monitoring and mitigating measures as 

set forth in Project’s Environmental Management Plan (EMP), attached here to as 

Appendix 1 (the actual costs for the implementation of such measures shall be 
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reimbursed by the Employer from provision sums). The contractor shall submit to 

the Employer quarterly report on the carrying out of such measures. 

 The Contractor Shall :(a) comply with all applicable labor laws, and (b) provide equal 

pay for men and women for work of equal value or type. 

 The Contractor shall not employ child labor, as defined in national legislation for 

construction and maintenance activities. 

 The Contractor shall give priority to the employment of local people, who meet the 

job and efficiency requirements, for the Contract works. 

 The Contractor shall not employ for the contract works (a) any person that has 

relationship with any of the officials of the Contractor (i.e., spouses or first blood 

relations), and (b) any person who retired, within the last two years, as a gazette 

officer from any department of the government of Sikkim. 

F.  Additional Conditions 

63. Indemnities 

 

63.1 Each party shall be liable for and indemnify the other Party against losses, 

expenses and claims for loss or damage to physical property, personal injury, and 

death caused by his own acts or omissions, subject to the exception defined in 

Clause 63.3. 

63.2 Notwithstanding Clause 63.1 above, the Contractor shall be solely 

responsible for and shall indemnify and hold harmless the Employer from and 

against all claims, liabilities and costs of action in respect of injury to or both of any 

person in the employment of the Contractor or any of his Subcontractors subject to 

exceptions defined in clause 63.3. 

63.3 The “exceptions” referred to in Clause 63.2 are: 

 a. the permanent use or occupation of land by the Works, or any part 

thereof, 

 b. the right of the Employer to execute the Works, or any part thereof, 

on, over, under, in or through any land 

 c. damage to property which is the unavoidable result of the execution 

and completion of the Works, or the remedying of any defects therein, in accordance 

with the Contract, and 
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 d. death or injury to persons or loss of or damage to property resulting 

from any act or neglect of the Employer, or his agents, servants or other contractors, 

not being employed by the Contractor, or in respect of any claims, proceedings, 

damages, costs, charges and expenses in respect thereof or in relation thereto or, 

whether the injury or damage was contributed to by the Contractor, his servants or 

agents, such part of the said injury or damage as may be just and equitable having 

regard to the extent of the responsibility of the Employer, his servants or agents or 

other contractors for the injury or damage. 

64 Deleted 

65   Royalties 65.1    Except otherwise stated, the Contractor shall pay all tonnage and other 

royalty charges and other payments or compensation, if any for getting stone, sand, 

gravel, clay or other materials required for the works. 

66  Third Party 

Inspection and 

Testing  

66.1    The representative of the concerned independent consultant appointed by 

the Employer will undertake independent third party inspections and testing for 

supply and installation pipes and valves used for water supply and sewerage, 

pumps and motors and all works and any civil structure or material or work as may 

be applicable and as desired by the Project Manager. The Contractor shall be wholly 

responsible to make his own arrangements with the approved third party inspection 

agencies for carrying out the required tests. The Contractor shall be responsible to 

obtain permission for and provide all facilities to such agency for carrying out such 

inspections or testing as may be required. The Third Party Inspection charges of the 

agency only will be paid by the employer and all the other costs for such 

independent inspection and testing shall be borne by the contractor. 

66.2     A mutually agreed quality assurance plan with minimum requirements as 

per Indian Standards will be developed which provides for inspection and 

certification by the third party inspection agency at specified times. 

66.3      No material shall be delivered to the site without formal inspection or testing 

unless otherwise waived in writing by the Project Manager with a certificate issued 

by the contractor, which is endorsed by the Engineer that the item confirms to the 

requirement of contract in all respects.  

66.4     The Employer or his authorized representative may make inspections at any 

of the manufacturing or shipping points at any time in addition to the schedule 

provided in this specification at the cost of Employer. However, during such 

inspection, if it is found that any of the items are not being supplied, manufactured 

or transported in accordance with the specifications, the contractor shall bear all 

expenses including fees incurred by the employer in respect of such inspection.  
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66.5   The contractor shall perform or make arrangements for all tests when 

requested by the Employer.  

66.6     The Contractor shall agree with the Project Manager on the time and place 

for the inspection of any materials or plant. The Project Manager shall give the 

contractor not less than 24 hours’ notice of his intention to carry out inspection or to 

attend the tests. If the Project Manager or his duly authorized representative does 

not attend on the date agreed, the Contractor may, unless otherwise instructed by 

the Project Manager, proceed with the test reports.  

66.7    If at the time and place agreed in accordance with as mentioned in the clause 

66.4 and 66.6, the materials or Plant if, as a result of the inspection or testing 

referred to in this Clause, the Project Manger determines that the materials or plant 

are defective or otherwise not in accordance with the contract, he may reject the 

materials or plant and shall notify the contractor there of immediately. The notice 

shall state the Project Manager’s observations with reasons. The Contractor shall 

then promptly make good the defect or replace the same. It the Project Manager so 

requests, the tests of such material or plant shall be made or repeated under the 

same terms and conditions. All costs incurred by the Project Manager or the Third 

Party inspection agency for the inspection of the tests shall be determined by the 

Project Manager and shall be recoverable from the contractor and may be deducted 

from any money’s due that the Contractor and the Project Manager shall notify the 

Contractor accordingly. 

66.8    Any inspection carried out by the Project Manager shall not relieve the 

contractor of his obligations under the contract. 

67 Licenses for 

Explosives  

67.1     The Contractor should take necessary licenses under the   current explosive 

rules to enable him to manufacture and process the quantity of gunpowder / 

explosive and perform the blasting as necessary according to prevailing rules.  

68 Deleted 

69   Incomplete 

or unattended 

defective works 

or delays 

The Employer has the right to get the uncompleted works done by other competent 

contractors at the risk and cost of the contractor in the following circumstances: 

a) If the contract is terminated for the reasons attributable to the contractor 

b) If the Contractor has delayed the work as per the schedule with no 

justifiable reasons. 

c) If the Contractor fails to correct any defects in the work within the period 

stated in the defects notice sent by the Project Manager to the Contractor. 
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d) If the Contractor does not meet any of its obligations within the time frame 

of the contract specified in section 7 GCC or section 8 PCC. 

70  Contractor’s 

General 

Responsibilities 

 

70.1 The Contractor shall, with due care and diligence, execute and complete 

the Works and remedy any defects therein accordance with the provisions of the 

Contract.  The Contractor shall provide all superintendence, labour, materials, Plant, 

Contractor’s Equipment and all other things, whether of a temporary or permanent 

nature, execution, completion and remedying of any defects, so far as the necessity 

for providing the same is specified in or is reasonably to be inferred from the 

Contract. 

 The Contractor shall promptly notify the Employer, of any error, omission, 

fault or other defect in the design of or Specification for the Works which he 

discovers when reviewing the Contract or executing the Works. 

70.2 The Contractor shall take full responsibility for the adequacy, stability and 

safety of all Site operations and methods of construction.  Provided that the 

Contractor shall not be responsible (except as stated hereunder or as may be 

otherwise agreed) for the design or specification of Permanent Works, not prepared 

by the Contractor.  Where the Contract expressly provides that part of the 

Permanent Works shall be designed by the Contractor, he shall be fully responsible 

for that part of such Works, notwithstanding any approval by the Employer. 

70.3 The Contractor shall provide all necessary superintendence during the 

execution of the Works and as long as thereafter as the Project Manager may 

consider necessary for the proper fulfilling of the Contractor’s obligations under the 

Contract.  The Contractor, or a competent and authorized representative approved 

of by the Project Manager, which approval may at any time be withdrawn, shall give 

his whole time to the superintendence of the Works.  Such authorized representative 

shall receive, on behalf of the Contractor, instructions from the Engineer.  If the 

approval of the representative is withdrawn by the Project Manager, the Contractor 

shall, as soon as is practicable, having regard to the requirement of replacing him 

as hereinafter mentioned, after receiving notice of such withdrawal, remove the 

representative from the Works and shall not thereafter employ him again on the 

Works in any capacity and shall replace him by another representative approved by 

the Project Manager. 

70.4 The Contractor shall be responsible for: 

 (a) the accurate setting-out of the Works in relation to original points, 

lines and levels of reference given by the Engineer in writing, 

 (b) the correctness, subject as above mentioned, of the position, 

levels, dimensions and alignment of all parts of the Works, and 
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 (c) The provision of all necessary instruments, appliances and labour 

in connection with the foregoing responsibilities. 

 If, any time during the execution of the Works, any error appears in the 

position, levels, dimensions or alignment of any part of the Works, the Contractor, 

on being required so to do by the Project Manager, shall, at his own cost, rectify 

such error to the satisfaction of the Project Manager, unless such error is based on 

incorrect data supplied in writing by the Project Manager, in which case the Project 

Manager shall determine an addition to the Contract Price as per the relevant 

provisions of the contract and shall notify the Contractor accordingly. 

The checking of any setting-out or of any line by the Project Manager shall not in 

any way relieve the Contractor of his responsibility for the accuracy thereof and the 

Contractor shall carefully protect and preserve all bench-marks, sigh-rails, pegs and 

other things used in setting-out the Works. 

71  Water for 

works and 

workforce 

71.1 The contractor at his own expenses should provide water from municipal mains 

or other sources for the use of work and workmen. 

72  Project 

Manager and 

Project 

Manager’s 

representative: 

72.1   The Project Manager is the representative of the Employer and the contractor 

is bound to take all his instructions as that of the employer. The Project Manager 

shall represent the employer in all dealings with the Contractor concerning the work, 

including administering contract, certifying payments due to the contractor, issuing 

and valuing variations, awarding extension of times and valuing compensation 

events as per the powers delegated to him by the employer and after taking 

necessary approvals.  

72.2     The Project Manager’s representative who would be appointed to assist the 

Project Manager would be notified to the Contractor. The Employer / Project 

Manager may employ any other additional representative for managing this 

contract. 

72.3   The Project Manager may from time to time delegate any of his duties and 

authorities, to his representative, and he may at any time revoke such delegation.  

Any such delegation or revocation shall be in writing and shall not take effect until 

copy thereof has been delivered to the Employer and the Contractor. 

72.4     The Project Manger’s representative may appoint any number of persons to 

assist the Project Manager’s representative in carrying out his duties. He shall notify 

to the Contractor the names, duties and scope of authority of such persons.  
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73. Alterations, 

Additions and 

Omissions 

 

73.1 The Project Manager shall make any variation of the form, quality or 

quantity of the Works or any part thereof that may, in his opinion, be necessary and 

for that purpose, or if for any reason it shall, in his opinion appropriate he shall have 

the authority to instruct the Contractor to do and the Contractor shall do any of the 

following: 

 (a) increase or decrease the quantity of any work included in the 

Contract, 

 (b) omit any such work 

 (c)  change the character or quality or kind of any such work, 

 (d) change the levels, lines, position and dimensions of any part of the 

Works, 

 (e) execute additional work of any kind necessary for the completion 

of the Works, or 

 (f) change any specified sequence or timing of construction of any part 

of the Works. 

No such variation shall in any way vitiate or invalidate the Contract, but the effect, if 

any, of all such variations shall be valued in accordance with relevant provisions of 

the Contract.  Provided that where the issue of an instruction to vary the Works is 

necessitated by some default of or breach of contract by the Contractor or for which 

he is responsible, any additional cost attributable to such default shall be borne by 

the Contractor. 

74 Deleted 

75. Site Order 

Book: 

75.1     A site order book is to be maintained at site by the contractor for issue of 

necessary instructions during the site visits. It is binding on the contractor to enforce 

such instructions and if the compliance of such instructions would have financial 

implications, the contractor need to inform the Project Manager on the financial 

implications on executing the instruction, obtain his permission, and sanction before 

executing such works. No additional payment would be made on the basis of the 

instructions of the site order alone. The site in charge of the Employer and the 

Contractor should sign both while issuing the order and after compliance. The site 

order book needs to be serially numbered. The site order should be maintained by 

the contractor throughout the work and submitted to the Project Manager before the 

payment of the final bill.   
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76. 

Measurement 

Book: 

76.1      All measurements should be recorded directly in the Measurement Book as 

per the instructions printed in the Measurement Book.  

77. Sikkim 

State Building & 

Other 

Construction 

Workers 

Welfare Fund: 

 

77. 1    The contractor for this work shall be bound to remit an amount equal to 1 % 

(one percent) of the value of the work to be done on account of this contract, 

excluding cost of departmental materials, towards the employer’s (Contractor) 

contribution to Sikkim State Building & Other Construction Workers Welfare Fund 

as provided in Sikkim Construction Workers Fund. The amount shall be recovered 

proportionately from the part bills and the final bill for the work and the contractor 

shall abide by such recoveries. 

78. Safety, 

Security and 

Protection of 

the 

Environment 

 

78.1      Accidents – Hoarding – Lighting –Observations – Watchmen:  

The contractor shall be responsible for the safety of the labour employed by him 

and he shall be liable for payment of necessary compensation in the case of 

accidents as per workers compensation act.  

a) When excavations have been made or obstacles have been put in public 

through-fares or in places where there is likelihood of accidents, the 

contractor shall comply with any requirement of law on the subject and shall 

provide suitable Hoarding- Lighting, watchmen when and where necessary 

or required by the Project Manager or by any duly constituted authority, for 

protection of works and safety and convenience of the public or others. In 

case of excavations on roads, a traffic diversion plan should be made and 

got approved by the concerned authorities. 

b) It shall be the contractor’s sole responsibility to protect the public and its 

employees against the accident from any cause and he shall indemnify the 

Government against any claims for damages for injury to person or 

property, resulting from any such accidents and he shall, where the 

provisions of the Workmen’s Compensation Act apply, take steps to 

properly insure against any claims thereafter.  

c) On the occurrence of an accident which results in the death of any of the 

workmen employed by the contractor or which is so serious as to be likely 

to result in the death of any such workmen, the contractor shall within 24 

hours of the happening of such accidents, intimate the employer in writing, 

the fact of such accident. The contractor shall indemnify Government 

against all loss or damage sustained by the Government resulting directly 

or indirectly from his failure to give intimation in the manner aforesaid 

including the penalties or fines if any payable by the Government as a 

consequence of Government’s failure to give notice under the Workmen’s 
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Compensation Act or otherwise confirm to said Act in regard to such 

accident.  

d) In the event of an accident in respect of which compensation may become 

payable under the workmen’s Compensation Act VIII of 1923 whether by 

the Contractor or by the Government as principal it shall be lawful for the 

Project Manger to retain out of moneys due and payable to the contractor 

such sum or sums of money as may, the opinion of the Project Manager 

shall be final in regard or all matters arising under this clause.  

78.2.    Noise, Disturbance and Pollution:  

          Works shall be carried out without unreasonable noise and disturbance. The 

Contractor shall indemnify the Employer from and against any liability for damages 

on account of noise or other disturbances created  while executing the 

Works and from against all claims, demands, proceedings, damages, costs, 

charges and expenses whatsoever in regard or in relation to such liability. 

Necessary permissions as may be required from Pollution Control Board or any 

other regulatory authority shall have to be obtained by the Contractor for erecting 

and operating any plant or machinery and for other operations required for the 

execution of the Works in the Contract. 

78.3      Site Sanitation: 

             The contractor should provide and erect prior to commencement of the work 

sufficient latrines for the use of workmen, both males and females and should    keep 

the same disinfected and clean  all times during the progress of the work and 

remove the same and restore to original ground on completion of the works.  

78.4      HIV/AIDS awareness and prevention program: 

It is obligatory as a part of the Contractor to carryout HIV / AIDS awareness and 

prevention program, and dissemination of information on worksites on risks of 

sexually transmitted diseases and HIV/AIDS as a part of health and safety 

measures for those employed under the Contract. 

78.5   The Contractor shall comply with all applicable environmental laws and 

regulations and the Contractor shall 

(a) establish an operational system for managing environmental impacts, 

(b) carry out all of the monitoring and mitigation measures set forth in the Initial 

Environmental Assessment (lEE) or Environmental Impact Assessment (EIA) and 

Environment Management Plan (EMP) attached hereto as Appendix 1 (c) allocate 

the budget required to ensure that such measures are carried out, and the actual 

costs for the implementation of such measures shall be reimbursed by the Employer 
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to the Contractor from Provisional Sum. The Contractor shall submit to the Employer 

quarterly reports of the carrying out of such measures. 

79. Labour 

 

79.1  The contractor shall, unless otherwise provided in the Contract, make his 

own arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

79.2     It is mandatory to the contractor to register all the labours he is engaging at 

site with the concerned authorities.  

79.3 The Contractor shall, if required by the Project Manager, deliver to the 

Project Manager a return in detail, in such form and at such intervals as the Project 

Manager may prescribe, showing the staff and the numbers of the several classes 

of labour from time to time employed by the Contractor on the Site and such other 

information as the Project Manager may require. 

80. Compliance 

with Labour 

Regulations 

80.1 During continuance of the contract, the Contractor and his sub-contractors 

shall abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either 

by the State or the Central Government or the local authority. Salient features of 

some of the major labour law that are applicable to construction industry are given 

below. The contractor shall keep the Employer indemnified in case any action is 

taken against the Employer by the competent authority on account of contravention 

of any of the provisions of any Act or Rules made there under, regulations or 

notifications including amendments. If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for non-observance of 

the provisions stipulated in the notifications/ bye laws/ Acts/ Rules/ Regulations 

including amendments, if any, on the part of the Contractor, the Engineer/Employer 

shall have the right to deduct any money due to the Contractor including his amount 

of performance security. The Employer/Engineer shall also have right to recover 

from the Contractor any sum required or estimated to be required for making good 

the loss or damage suffered by the Employer. 

80.2 The employees of the Contractor and the Sub Contractor in no case shall 

be treated as the Employees of the Employer at any point of time. 

80.3  Salient features of some major labor laws applicable to establishments 

engaged in building and other construction work: 

a) Workmen Compensation Act 1923: The Act provides for compensation in 

case of injury by accident arising out of and during the course of 

employment. 
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b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee 

has completed 5 years’ service or more or on death the rate of 15 days 

wages for every completed year of service The Act is applicable to all 

establishments employing 10 or more employees. 

c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the employer plus workers @ 10% or 8.33%. 

The benefits payable under the Act are: 

 Pension or family pension on retirement or death, as the case 

maybe 

 Deposit linked insurance on the death in harness of the worker. 

 Payment of P.F accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

e) Contract labour (Regulation and Abolition) Act 1970: The Act provides for 

certain welfare measures to be provided by the Contractor to contract 

labour and in case the Contractor fails to provide, the same are required to 

be provided, by the Principal Employer by Law. the Principal Employer is 

required to take Certificate of Registration and the Contractor is required to 

take license from the designated officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 20 or 

more contract labour. 

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than 

the Minimum Wages fixed by appropriate Government as per provisions of 

the Act if the employment is a scheduled employment as per the act. 

g) Payment of Wages Act 1936: It lays down as to by what date the wages are 

to be paid, when it will be paid and what deductions can be made from the 

wages of the workers. 

h) Equal Remuneration Act 1979: The Act provides for payment of equal 

wages for work of equal nature to male and Female workers and for not 

making discrimination against Female Employees in the matters of 

transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual 

bonus subject to a minimum of 8.33% of wages and maximum of 20% of 

wages to employees drawing Rs.3500/ per month or less. The bonus to be 

paid to employees getting Rs.2500/- per month or above upto Rs.3500/- 

per month shall be worked out by taking wages as Rs.2500/- per month 

only. The Act does not apply to certain establishments. The newly set-up 

establishments are exempted for five years in certain circumstances. Some 

of the State Governments have reduced the employment size from 20 to 10 

for the purpose of applicability of this Act. 
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j) Industrial Disputes Act 1947: The Act lays down the machinery and 

procedure for resolution of Industrial disputes, in what situations a strike or 

lock – out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all 

establishments employing 100 or more workmen (employment size 

reduced by some of the States and Central Government to 50) The Act 

provided for laying down rules governing the conditions of employment by 

the Employer on matters provided in the Act and get the same certified by 

the designated Authority. 

l) Trade Unions Act 1926: The Act lays down the procedure for registration of 

trade unions of workmen and employers. The Trade Unions registered 

under the Act have been given certain immunities from civil and criminal 

liabilities. 

m) Child Labour (Prohibition and Regulation) Act 1986: The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulation of employment of children in all other 

occupations and processes. Employment of Child Labour is prohibited in 

Building and Construction Industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment and Conditions 

of Service) Act 1979: The Act is applicable to an establishment which 

employs 5 or more inter-state migrant workmen through an intermediary 

(who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, 

in an establishment to which this Act becomes applicable, are required to 

be provided certain facilities such as housing, medical aid, traveling 

expenses from home upto establishment and back, etc. 

o) The Building and Other Construction Workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996: All the 

Establishments who carry on any building or other construction work and 

employs 10 or  more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the Government. The Employer 

of the establishment is required to provide safety measures at the Building 

or construction work and other welfare measures, such as Canteens, First 

Aid facilities, Ambulance, housing accommodations for workers near the 

work place etc. The employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the 

Government. 

p) Factories Act 1948: The Act lays down the procedure for approval at plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is 

applicable to premises employing 10 persons or more with aide of power or 
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20 or more persons without the aid of power engaged in manufacturing 

process.  

80.4 Notwithstanding what is given in the above the acts as amended latest shall 

apply from time to time. 

81.  Fair Wage 

Clause: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

81.1   The following should be followed in respect of payment of wages to the labour.  

a) The contractor shall pay not less than fair wages to labourers engaged by 

him on the work.  

“ Fair Wages” means wage whether for time or piece work notified at the 

time of inviting Bids for the work and where such wages have not been so 

notified the wage prescribed by the Central PWD for the District in which 

the work is done”. 

b) The contractors shall not withstanding the provisions of any contract to the 

contrary cause to be paid a fair wage to labourers indirectly engaged on the 

work including any labour engaged by his subcontractor in connection with 

the said work as if he labourers had been immediately employed by him.  

c) In respect of all labour directly or indirectly employed in the works for the 

performance of the Contractor’s part of this agreement, the contractor shall 

comply with or cause to be complied with (the Central P W D Contractor’s 

labour) regulations made by Government in regard to payment of wages, 

wage period deduction from wages, recovery of wages not paid and 

deductions unauthorized made, maintenance of wages register, other 

terms of employment, inspection and submission of periodical returns and 

all wages cards, publication of scale of wages and returns and all other 

matters of a like nature.  

d) The Deputy Programme Director or Subdivision Officer concerned shall 

have the right to deduct from the moneys due to the contractor and any sum 

required or estimated to be required for making good the loss suffered by a 

worker or workers by reasons of non-fulfilment of the conditions of the 

contract for the benefit of works, non-payment of wages or deductions 

made from his or their wages which are not justified by their terms of 

contract or non-observance of the regulations.  

e) Vis – a Vis the Central Government the Contractor shall be primary liable 

for all payment to be made under the observance of the regulations 

aforesaid without prejudice to his right to claim from this subcontractors.  

f) The regulation aforesaid shall be deemed to be a part of this contract and 

breach there shall, be a breach of this contract.  

82. Recovery of 

compensation 

In every case in which by virtue of the provisions sub section(1) of section 12, of the 

workmen’s compensation act 1923, Employer is obliged to pay compensation to a 
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paid to 

workmen: 

workman employed by the contractor, in execution of the works Employer will 

recover from the contractor, the amount of compensation so paid ; and without 

prejudice to the right of the Employer  under sub section2 of section 12 , of the said 

act Employer shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or any sum due to the Employer to the contract 

whether under this contract or otherwise. Employer shall not be bound  to contest  

any claim made against it under sub section (1) Section 12 of the said act except 

on the written request of the contractor and upon his giving to Employer full security 

for all costs for which Employer become liable in consequence of contesting such 

claim. 

83. Ensuring 

Sikkim Labour 

Protection Act 

2005: 

In every case in which by virtue of the provisions of Sikkim Labour Protection Act 

Employer shall be at liberty or to recover such amount or any part thereof by 

deducting it from the Security Deposit or any sum due by Employer to the contractor 

under this contract or otherwise. 

1. The contractor must employ local people whose nationality is not in doubt 

for execution of works in Sikkim. 

2. The labourers employed by the contractor should be of Indian origin only. 

3. The Contractor shall obtain a valid certificate of Registration under Sikkim 

Labour Protection Act 2005 (20 to 2005) and the rules made there under 

and contractor should abide by all provisions of the act and Rules aforesaid 

as may be required from time to time regarding wages and other working 

conditions. 

4. No labour below the age of 14 years shall be employed on the work and the 

contractor shall pay not less than fair wages to labourer engaged by him on 

the work. 

5. The contractor shall comply with the provisions of the payment of wages 

act 1936 Minimum Wages Act 1948 Employees Labour (Regulation and 

Abolition) Act 1970 or the modifications thereof or any other laws relating 

thereto and the rules made there under from time to time by the state 

Government. 
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Appendix-1 Environmental Monitoring Plan 

(Deleted) 
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Appendix-2 Environmental Management Plan 

Field Anticipated Impact Mitigation Measures Responsible 

for 

Mitigation 

Monitoring of 

Mitigation 

Sources of 

Materials 

Extraction of rocks and 

material may cause 

ground instability 

(i) Use quarry sites and 

sources permitted by 

government; 

(ii) Verify suitability of all 

material sources and obtain 

approval of GSCDL  

(iii) Submit to GSCDL on a 

monthly basis 

documentation of sources of 

materials. 

Construction 

Contractor 

Construction 

Contractor 

documentation 

Air Quality Emissions from 

construction vehicles, 

equipment, and machinery 

used for excavation and 

construction resulting to 

dusts and increase in 

concentration of vehicle-

related pollutants such as 

carbon monoxide, sulfur 

oxides, particulate matter, 

nitrous oxides, and 

hydrocarbons) 

(i) Consult with GSCDL on 

the designated areas for 

stockpiling of clay, soils, 

gravel, and other 

construction materials;  

 (ii) Damp down exposed soil 

and any stockpiled on site by 

spraying with water when 

necessary during dry 

weather; 

(iii) Bring materials 

(aggregates) as and when 

required;  

(iv) Use tarpaulins to cover 

sand and other loose 

material when transported by 

vehicles; 

(v) Fit all heavy equipment 

and machinery with air 

pollution control devices 

which are operating 

correctly; and 

(vi) Clean wheels and 

undercarriage of vehicles 

Construction 

Contractor 

(i) Location of 

stockpiles; 

(ii) Complaints 

from sensitive 

receptors;  

(iii) Heavy 

equipment and 

machinery with 

air pollution 

control devices; 

 (iv) Ambient air 

for  Respirable 

particulate 

matter (RPM) 

and suspended 

particulate 

matter (SPM);  

(v) Vehicular 

emissions such 

as Sulphur 

dioxide (SO2), 

nitrous oxides 

(NOx), carbon 

monoxide (CO), 
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Field Anticipated Impact Mitigation Measures Responsible 

for 

Mitigation 

Monitoring of 

Mitigation 

prior to leaving construction 

site. 

and 

hydrocarbons 

Surface 

water quality 

Mobilization of settled silt 

materials, run-off from 

stockpiled materials, and 

chemical contamination 

from fuels and lubricants 

during construction works 

can contaminate nearby 

surface water quality. 

(i) Avoid stockpiling of earth 

fill especially during the 

monsoon season unless 

covered by tarpaulins or 

plastic sheets; 

(ii) Prioritize re-use of excess 

spoils and materials in the 

construction works. If spoils 

will be disposed, consult with 

GSCDL on designated 

disposal areas; 

(iii) Install temporary silt 

traps or sedimentation 

basins along the drainage 

leading to the water bodies; 

(iv) Place storage areas for 

fuels and lubricants away 

from any drainage leading to 

water bodies;  

(v) Dispose any wastes 

generated by construction 

activities in designated sites; 

and 

(vi) Conduct surface quality 

inspection according to the 

Environmental Management 

Plan (EMP). 

Construction 

Contractor 

(i) Areas for 

stockpiles, 

storage of fuels 

and lubricants 

and waste 

materials; 

 (ii) Number of 

silt traps 

installed along 

drainages 

leading to water 

bodies;  

(iii) Records of 

surface water 

quality 

inspection;  

(iv)  

Effectiveness of 

water 

management 

measures;  

(v) For inland 

water: 

suspended 

solids, oil and 

grease, 

biological 

oxygen demand 

(BOD), and 

coliforms. 

Noise Levels Increase in noise level due 

to earth-moving and 

excavation equipment, 

and the transportation of 

(i) Plan activities in 

consultation with GSCDL so 

that activities with the 

greatest potential to 

generate noise are 

Construction 

Contractor 

(i) Complaints 

from sensitive 

receptors;  
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Field Anticipated Impact Mitigation Measures Responsible 

for 

Mitigation 

Monitoring of 

Mitigation 

equipment, materials, and 

people 

conducted during periods of 

the day which will result in 

least disturbance; 

(ii) Provide prior information 

to the local public about the 

work schedule; 

(iii) Require horns not be 

used unless it is necessary 

to warn other road users or 

animals of the vehicle’s 

approach; 

 (iv) Minimize noise from 

construction equipment by 

using vehicle silencers, 

fitting jackhammers with 

noise-reducing mufflers, and 

portable street barriers the 

sound impact to surrounding 

sensitive receptor; and 

(vi) Maintain maximum 

sound levels not exceeding 

80 decibels (dB) when 

measured at a distance of 10 

m or more from the vehicle/s. 

(ii) Use of 

silencers in 

noise-producing 

equipment and 

sound barriers;  

(iii) Equivalent 

day and night 

time noise levels 

Socio-

Economic – 

Employment 

and income 

Generation of contractual 

employment and increase 

in local revenue 

(i) Employ at least 50% of the 

labour force, or to the 

maximum extent, local 

persons within the 2-km 

immediate area if manpower 

is available; and 

(ii) Secure construction 

materials from local market. 

Construction 

Contractor 

(i) Employment 

records; 

 

(ii) records of 

sources of 

materials 

Occupational 

Health and 

Safety 

Occupational hazards 

which can arise during 

work 

(i) Develop and implement 

site-specific Health and 

Safety (H and S) Plan which 

will include measures such 

Construction 

Contractor 

(i) Site-specific 

Health and 
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Field Anticipated Impact Mitigation Measures Responsible 

for 

Mitigation 

Monitoring of 

Mitigation 

as: (a) excluding public from 

the site; (b) ensuring all 

workers are provided with 

and use Personal Protective 

Equipment; (c) H and S 

Training  for all site 

personnel; (d) documented 

procedures to be followed for 

all site activities; and (e) 

documentation of work-

related accidents; 

(ii) Ensure that qualified first-

aid can be provided at all 

times. Equipped first-aid 

stations shall be easily 

accessible throughout the 

site; 

(iii) Provide medical 

insurance coverage for 

workers; 

(iv) Secure all installations 

from unauthorized intrusion 

and accident risks; 

(v) Provide supplies of 

potable drinking water; 

(vi) Provide clean eating 

areas where workers are not 

exposed to hazardous or 

noxious substances; 

(vii) Provide H and S 

orientation training to all new 

workers to ensure that they 

are apprised of the basic site 

rules of work at the site, 

personal protective 

protection, and preventing 

injuring to fellow workers; 

Safety (H and S) 

Plan; 

(ii) Equipped 

first-aid stations;  

(iii) Medical 

insurance 

coverage for 

workers; 

(iv) Number of 

accidents; 

(v) Supplies of 

potable drinking 

water; 

(vi) Clean eating 

areas where 

workers are not 

exposed to 

hazardous or 

noxious 

substances; 

(vii) record of H 

and S orientation 

trainings  

(viii) personal 

protective 

equipments; 

(ix) % of moving 

equipment  

outfitted with 

audible back-up 

alarms; 

(xi) sign boards 

for hazardous 

areas such as 

energized 

electrical 
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Field Anticipated Impact Mitigation Measures Responsible 

for 

Mitigation 

Monitoring of 

Mitigation 

(viii) Provide visitor 

orientation if visitors to the 

site can gain access to areas 

where hazardous conditions 

or substances may be 

present. Ensure also that 

visitor/s do not enter hazard 

areas unescorted; 

(ix) Ensure the visibility of 

workers through their use of 

high visibility vests when 

working in or walking through 

heavy equipment operating 

areas; 

(x) Ensure moving 

equipment is outfitted with 

audible back-up alarms; 

(xi) Mark and provide sign 

boards for hazardous areas 

such as energized electrical 

devices and lines, service 

rooms housing high voltage 

equipment, and areas for 

storage and disposal. 

Signage shall be in 

accordance with 

international standards and 

be well known to, and easily 

understood by workers, 

visitors, and the general 

public as appropriate; and 

(xii) Disallow worker 

exposure to noise level 

greater than 85 dBA for a 

duration of more than 8 

hours per day without 

hearing protection. The use 

of hearing protection shall be 

enforced actively. 

devices and 

lines, service 

rooms housing 

high voltage 

equipment, and 

areas for storage 

and disposal. 
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Field Anticipated Impact Mitigation Measures Responsible 

for 

Mitigation 

Monitoring of 

Mitigation 

Quarry Sites 

and Borrow 

Pits 

Extraction of 

approximately 8575 m3 of 

clay, 476.4 m3 of sand, 

22282 m3 of stones, 952.8 

m3 of coarse aggregates, 

and loose materials other 

than stones can cause 

disruption of natural land 

contours and vegetation 

resulting in accelerated 

erosion, landslides, 

disturbance in natural 

drainage patterns, 

sedimentation/siltation of 

surface waters, and water 

pollution. 

(i) Verify suitability of all 

material sources and obtain 

approval of GSCDL; 

(ii) Prioritize government-

approved quarries and 

borrow pits; 

(iii) Obtain approval of 

GSCDL if new quarries and 

borrow sites are necessary;  

(iv) Obtain approval of 

GSCDL if extracting rocks, 

gravel, and sand from small 

rivers or streams is 

necessary. The extraction 

points shall be spread out 

along the length of the river 

to minimize disruption in river 

flow and to prevent instability 

to embankments. Local 

residents and water users 

shall be consulted to ensure 

that irrigation intakes, bunds, 

and local fishing are not 

adversely impacted; and 

(v) Request GSCDL to report 

in writing that the necessary 

environmental restoration 

work has been adequately 

performed before 

acceptance of work. 

Construction 

contractor 

(i) List of 

approved quarry 

sites and borrow 

pits; 

(ii) 

GSCDL/PDMC 

report in writing 

that all 

necessary 

environmental 

restoration work 

has been 

adequately 

performed 

before 

acceptance of 

work. 

Work Camps Temporary air and noise 

pollution from machine 

operation, water pollution 

from storage and use of 

fuels, oils, solvents, and 

lubricants 

(i) Consult with GSCDL 

before locating project 

offices, sheds, and 

construction plants; 

Construction 

Contractor 

(i) Complaints 

from sensitive 

receptors;  

(ii) Water and 

sanitation 
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Field Anticipated Impact Mitigation Measures Responsible 

for 

Mitigation 

Monitoring of 

Mitigation 

(ii) Minimize removal of 

vegetation and disallow 

cutting of trees; 

(iii) Provide water and 

sanitation facilities for 

employees; 

(iv) Prohibit employees from 

poaching wildlife and cutting 

of trees for firewood; 

(v) Train employees in the 

storage and handling of 

materials which can 

potentially cause soil 

contamination; 

(vi) Recover used oil and 

lubricants and reuse or 

remove from the site; 

(vii) Manage solid waste 

according to the following 

preference hierarchy: reuse, 

recycling and disposal to 

designated areas; 

(viii) Remove all wreckage, 

rubbish, or temporary 

structures which are no 

longer required; and 

(ix) Request GSCDL to 

report in writing that the 

camp has been vacated and 

restored to pre-project 

conditions before 

acceptance of work. 

facilities for 

employees; and 

 (iii) 

GSCDL/PDMC 

report in writing 

that the camp 

has been 

vacated and 

restored to pre-

project 

conditions 

Social and 

Cultural 

Resources – 

Risk of archaeological 

chance finds 

(i) Strictly follow the protocol 

for chance finds in any 

excavation work; 

Construction 

Contractor 

Records of 

chance finds 
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Field Anticipated Impact Mitigation Measures Responsible 

for 

Mitigation 

Monitoring of 

Mitigation 

Chance 

Finds 
(ii) Request GSCDL or any 

authorized person with 

archaeological/historical 

field training to observe 

excavation; 

(iii) Stop work immediately to 

allow further investigation if 

any finds are suspected; and 

(iv) Inform GSCDL if a find is 

suspected, and take any 

action they require ensuring 

its removal or protection in 

situ. 
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Section 9 - Contract Forms 

This Section contains forms which, once completed, will form part of the Contract. The forms for 

Performance Security and Advance Payment Security, when required, shall only be completed by the 

successful Bidder after contract award.  
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Letter of Acceptance 

---- on letterhead paper of the Employer ---- 

 

. . . . . . . date. . . . . . . 

 

To: . . . . . . . . . .   name and address of the Contractor . . . . . . . . . .    

 

 

Subject: . . . . . . . . . .   Notification of Award Contract No.  . . . . . . . . . .    

 

Dear Sirs 

This is to notify you that your Bid dated . . . . date . . . .  for 

……………………………………………………………………………………………………………………. 

Gangtok, Sikkim  or the Contract Price of Rupees . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . ,amount in numbers and words as corrected and modified in accordance with the 

Instructions to Bidders* is hereby accepted by our Agency. 

 

We accept/ do not accept that . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .be appointed as 

the Adjudicator **. 

 

We note that as per bid, you do not intend to subcontract any component of work. 

 

OR 

 

We note that as per bid, you propose to employ M/s . . . . . . . . . . . . . . . . . . . . . . . . . . . . as sub-contractor 

for executing . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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[delete whichever is not applicable] 

  

You are hereby requested to furnish the Performance Security, plus additional security for unbalance 

bids in terms of ITB clause 43.1, in the form detailed in Para 37.5 of ITB for an amount of INR. . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . within 15 days of the receipt of this letter of acceptance valid up to 28 days 

from the date of expiry of Defects Liability Period i.e.: unto  . . . . . . . . . . . . . . . . . and sign the contract, 

failing which action as stated in Para 43.2 of ITB will be taken. 

We have reviewed the construction methodology submitted by you along with the bid in response to 

section IV and our comments are given in the attachment. You are requested to submit a revised Program 

including environmental management plan as per Clause 25 of General Conditions of Contract within 14 

days of receipt of this letter. 

  

Yours Faithfully 

 

Authorized Signature:    

Name and Title of Signatory:    

Name of Agency:    

 

  

 

* - delete “corrected and” or “and modified” if only one of these actions applies. Delete “as corrected and modified in accordance 

with the Instructions to Bidders” if corrections or modifications have not been effected. 

** - to be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the Employer”. 
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Contract Agreement 

 

THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between Chief Executing 

Officer, GSCDL, Sokaythang, Gangtok-737101, Sikkim (India) (here in after “the Employer”), of the one 

part, and . . . . . name of the Contractor. . . . .(hereinafter “the Contractor”), of the other part: 

WHEREAS the Employer desires that the Works known as “Improvement of 12 KM (approx.) 

Pedestrian Walkway/ Footpath from Baluwakhani (Vajra Cinema Hall) to Ranipool, Gangtok, East 

Sikkim including Defect Liability Period of One Year”, should be executed by the Contractor, and has 

accepted a Bid by the Contractor for the execution and completion of these Works and the remedying of 

any defects therein,  

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement. This Agreement shall prevail over all other Contract documents.  

a) the Letter of Acceptance 

b) Letters of Technical Bid and Price Bid 

c) The Addenda Nos . . . . . insert addenda numbers if any. . . . . 

d) the Particular Conditions  

e) the General Conditions; 

f) the Specification 

g) the Drawings; and 

h) the completed Schedules,  

3. In consideration of the payments to be made by the Employer to the Contractor as 

indicated in this Agreement, the Contractor hereby covenants with the Employer to 

execute the Works and to remedy defects therein in conformity in all respects with the 

provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein, the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 

accordance with the laws of Sikkim . . . . .on the day, month and year indicated above. 
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Signed by ……………..    Signed by ………….  

for and on behalf of the Employer  for and on behalf the Contractor 

 

in the presence of:    in the presence of: 

 

 

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 
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Unconditional Performance Security 

 

Bank’s Name, and Address of Issuing Branch or Office 

 

Beneficiary: 

Name of the Employer:  Gangtok Smart City Development Limited represented by  the Chief 

Executing Officer, Sokaythang, Gangtok-737102, Sikkim (India)  

 

Date:  

Performance Guarantee No.:   

We have been informed that . . . . . name of the Contractor. . . . .  (here in after called “the 

Contractor”) has  entered into Contract No. . . . . . reference number of the Contract. . . . .   dated . . . . . . 

. .with you, for the “Improvement of 12 KM (approx.) Pedestrian Walkway/ Footpath from 

Baluwakhani (Vajra Cinema Hall) to Ranipool, Gangtok, East Sikkim including Defect Liability 

Period of One Year”, (hereinafter called “the Contract”).  

Furthermore, we understand that, according to the conditions of the Contract, an irrevocable and 

unconditional performance guarantee is required. 

At the request of the Contractor, we . . . . . name of the Bank. . . . .  hereby unconditionally and  

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of . . . . . . . . .  name 

of the currency and amount in figures. . . . . . (. . . . . amount in words. . . . .  ) such sum being payable in the types 

and proportions of currencies in which the Contract Price is payable, upon receipt by us of your first 

demand in writing accompanied by a written statement stating that the Contractor is in breach of its 

obligation(s) under the Contract, and without cavil & arguments without your needing to prove or to show 

grounds for your demand or the sum specified therein.  

This guarantee shall expire, no later than the . . . . . Day of . . . . Insert the date twenty-eight days 

after the defect liability period. . . . . . , . . . . . .  , and any demand for payment under it must be received by us 

at this office on or before that date.   

 

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [one year], in 

response to the Employer’s written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Seal of Bank and Signature(s) 
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Advance Payment Security (Unconditional) 

Bank’s Name, and Address of Issuing Branch or Office 

 

Beneficiary:  

Name of the Employer: Gangtok Smart City Development Limited represented by  the Chief 

Executing Officer, Sokaythang, Gangtok-737102, Sikkim (India)  

 

Date:  

Advance Payment Guarantee No.:   

 

We have been informed that . . . . . name of the Contractor. . . . .  (hereinafter called “the 

Contractor”) has  entered into Contract No. . . . . . reference number of the Contract. . . . .   dated . . . . . . 

. .with you, for the “Improvement of 12 KM (approx.) Pedestrian Walkway/ Footpath from 

Baluwakhani (Vajra Cinema Hall) to Ranipool, Gangtok, East Sikkim including Defect Liability 

Period of One Year”,  (hereinafter called “the Contract”). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance 

payment in the sum  . . . . . name of the currency and amount in figures. . . . . . (. . . . . amount in words. . . . .  ) is 

to be made against an advance payment guarantee. 

At the request of the Contractor, we . . . . . name of the Bank. . . . .  hereby unconditionally and 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of . . . . . name 

of the currency and amount in figures*. . . . . . (. . . . . amount in words. . . . .  ) upon receipt by us of your first 

demand in writing accompanied by a written statement stating that the Contractor is in breach of its 

obligation under the Contract because the Contractor used the advance payment for purposes other 

than the costs of mobilization in respect of the Works.  

It is a condition for any claim and payment under this guarantee to be made that the advance 

payment referred to above must have been received by the Contractor on its account number . . . . 
. Contractor’s account number. . . . .   at . . . . . name and address of the Bank. . . . .  . 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Contractor as indicated in copies of interim statements or payment 

certificates which shall be presented to us.  This guarantee shall expire upon our receipt of a copy 

of the payment certificate indicating that hundred (100) percent mobilization advance has been 

recovered. This guarantee will not be subjected to any cavil or arguments. 



Page | 131  

 

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [one year], in 

response to the Employer’s written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee  

 
. . . . . . . . . . . . . . Seal of Bank and Signature(s). . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Unconditional Bank Guarantee in Lieu of Retention Money 

 

To: Gangtok Smart City Development Limited represented by  the Chief Executing Officer, 

Sokaythang, Gangtok-737102, Sikkim (India)  

 

        WHEREAS ___________________[name and address of contractor] (hereinafter called the 

“Contractor”) has undertaken, in pursuance of Contract No. __________dated ____________ for 

Improvement of 12 KM (approx.) Pedestrian Walkway/ Footpath from Baluwakhani (Vajra Cinema 

Hall) to Ranipool, Gangtok, East Sikkim including Defect Liability Period of One Year , (herein after 

called the “Contract”.); 

 

AND WHEREAS IT HAS BEEN AGREED BY YOU IN THE SAID contract that the Contractor 

has option to replace the Retention Money with an irrevocable and unconditional Bank Guarantee, in 

instalments of _____________ (indicate the value) from a Bank acceptable to you as security for 

compliance with contractor’s obligations in accordance with the contract (Sub-clause 45.2 of Particular 

Conditions of Contract). 

 

AND WHEREAS the Contractor has opted to replace the retention money with an irrevocable and un 

conditional Bank Guarantee; 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

Contractor, up to a total of __________________________ [amount of Guarantee in figures], 

_________________________________ [amount in words], # such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon your 

first written demand and without cavil or argument, any sum or sums within the limits of 

______________________ [amount of Guarantee] as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 

us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of the 

Works to be performed there under or of any of the Contract documents which may be made between 
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you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification. 

 

This guarantee shall be valid till the ‘Project Manager’ certifies repayment of retention money in 

accordance with Sub-clause 45.2 of Particular Conditions of Contract i.e., upto ………………. 

 

SIGNATURE AND SEAL OF THE GUARANTOR 

 

Name of the Bank: ___________________________ 

Address: ___________________________ 

Date: ___________________________ 

 

#  An amount is to be inserted by the Guarantor, representing the amount specified in the Contract, and denominated 

either in the currency(ies) of the Contract or in a freely convertible currency acceptable to the Employer. 
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(Name of the Project): Improvement of 12 KM (approx.) Pedestrian Walkway/ Footpath from 

Baluwakhani (Vajra Cinema Hall) to Ranipool, Gangtok, East Sikkim including Defect Liability 

Period of One Year  

 

(Declaration regarding customs/excise duty exemption for materials/ goods) 

 

(Bidder’s Name and Address) 

        

To:         

Chief Executing Officer, 

GSCDL, 

Sokaythang, 

Gangtok-737102, 

Sikkim (India).  

  

Dear Sir: 

 

Re: Improvement of 12 KM (approx.) Pedestrian Walkway/ Footpath from Baluwakhani (Vajra Cinema 

Hall) to Ranipool, Gangtok, East Sikkim including Defect Liability Period of One Year, 

 

     Certificate for Procurement of Materials/ Goods 

 

1. We confirm that we are solely responsible for obtaining customs/excise duty waivers which we 

have considered in our bid and in case of failure to receive such waivers for reasons whatsoever, 

the Employer will not compensate us. 

2. We are furnishing below the information required by the Employer for issue of the necessary 

certificates in terms of the Government of India Central Excise Notification No. ------      and 

Customs Notification No.-------. 

3. The materials/goods for which certificates are required are as under: 
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Items Quantity Value State whether it 

will be procured 

locally or 

imported [if so 

from which 

country] 

Remarks regarding 

justification for the 

quantity and their 

usage in works 

Materials/Goods 

[a] Bitumen 

 

    

[b] Others 

 

    

[a] 

 

    

[b] 

 

    

[c] 

 

    

[d] 

 

    

 

4. We agree that no modification to the above list is permitted after bids are opened. 

5. We agree that the certificate will be issued only to the extent considered reasonable by the 

Employer for the work, based on the Bill of Quantities and the construction programme and 

methodology as furnished by us along with the bid. 

6. We confirm that the above goods will be exclusively used for the construction of the above work. 
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7. Any delay in procurement of the goods/materials as a result of the above shall not be a cause 

for granting any extension of time.  

 

 

Date: ___________________     (Signature) ___________ 

Place: __________________     (Printed Name)  

            

        (Designation)________________ 

(Common Seal) ________________  
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Appendix 1 

Field Anticipated 

Impact 

Mitigation Measures Responsible 

for 

Mitigation 

Monitoring 

of Mitigation 

Sources of 

Materials 

Extraction of 

rocks and 

material may 

cause ground 

instability 

(i) Use quarry sites and 

sources permitted by government;; 

(ii) Verify suitability of all 

material sources and obtain 

approval of Gangtok Smart City 

Development Limited (GSCDL)and 

(iii) Submit to GSCDL on a 

monthly basis documentation of 

sources of materials. 

Construction 

Contractor 

Construction 

Contractor 

documentatio

n 

Air Quality Emissions from 

construction 

vehicles, 

equipment, and 

machinery used 

for excavation 

and 

construction 

resulting to 

dusts and 

increase in 

concentration of 

vehicle-related 

pollutants such 

as carbon 

monoxide, 

sulfur oxides, 

particulate 

matter, nitrous 

oxides, and 

hydrocarbons) 

(i) Consult with GSCDL on the 

designated areas for stockpiling of 

clay, soils, gravel, and other 

construction materials; 

(ii) Excavate the SRs 

foundations at the same time as the 

access roads (if needed) are built so 

that dug material is used 

immediately, avoiding the need to 

stockpile on site; 

(iii) Damp down exposed soil 

and any stockpiled on site by 

spraying with water when necessary 

during dry weather; 

(iv) Bring materials 

(aggregrates) as and when 

required; 

(v) Use tarpaulins to cover 

sand and other loose material when 

transported by vehicles; 

(vi) Fit all heavy equipment and 

machinery with air pollution control 

Construction 

Contractor 

(i) Location of 

stockpiles; 

(ii) 

Complaints 

from sensitive 

receptors; 

(iii) Heavy 

equipment 

and 

machinery 

with air 

pollution 

control 

devices; 

(iv) Ambient 

air for  

respirable 

particulate 

matter (RPM) 

and 

suspended 

particulate 
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Field Anticipated 

Impact 

Mitigation Measures Responsible 

for 

Mitigation 

Monitoring 

of Mitigation 

devices which are operating 

correctly; and 

(vii) Clean wheels and 

undercarriage of vehicles prior to 

leaving construction site. 

matter 

(SPM); 

(v) Vehicular 

emissions 

such as 

Sulphur 

dioxide 

(SO2), 

nitrous oxides 

(NOx), 

carbon 

monoxide 

(CO), and 

hydrocarbons 

Surface 

water 

quality 

Mobilization of 

settled silt 

materials, run-

off from 

stockpiled 

materials, and 

chemical 

contamination 

from fuels and 

lubricants 

during 

construction 

works can 

contaminate 

nearby surface 

water quality. 

(i) Avoid stockpiling of earth fill 

especially during the monsoon 

season unless covered by 

tarpaulins or plastic sheets; 

(ii) Prioritize re-use of excess 

spoils and materials in the 

construction works. If spoils will be 

disposed, consult with GSCDL on 

designated disposal areas; 

(iii) Install temporary silt traps 

or sedimentation basins along the 

drainage leading to the water 

bodies; 

(iv) Place storage areas for 

fuels and lubricants away from any 

drainage leading to water bodies; 

(v) Dispose any wastes 

generated by construction activities 

in designated sites; and 

Construction 

Contractor 

(i) Areas for 

stockpiles, 

storage of 

fuels and 

lubricants 

and waste 

materials; 

(ii) Number of 

silt traps 

installed 

along 

drainages 

leading to 

water bodies; 

(iii) Records 

of surface 

water quality 

inspection; 

(iv)  

Effectiveness 

of water 
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Field Anticipated 

Impact 

Mitigation Measures Responsible 

for 

Mitigation 

Monitoring 

of Mitigation 

(vi) Conduct surface quality 

inspection according to the 

Environmental Management Plan 

(EMP). 

management 

measures; 

(v) For inland 

water: 

suspended 

solids, oil and 

grease, 

biological 

oxygen 

demand 

(BOD), and 

coliforms. 

Noise 

Levels 

Increase in 

noise level due 

to earth-moving 

and excavation 

equipment, and 

the 

transportation of 

equipment, 

materials, and 

people 

(i) Plan activities in 

consultation with GSCDL so that 

activities with the greatest potential 

to generate noise are conducted 

during periods of the day which will 

result in least disturbance; 

(ii) Provide prior information to 

the local public about the work 

schedule; 

(iii) Require horns not be used 

unless it is necessary to warn other 

road users or animals of the 

vehicle’s approach; 

(iv) Ensure that there are no old 

and sensitive buildings that may 

come under risk due to the use of 

pneumatic drills; if there is risk, cut 

the rocks manually by chiseling; 

(v) Minimize noise from 

construction equipment by using 

vehicle silencers, fitting 

jackhammers with noise-reducing 

Construction 

Contractor 

(i) Complaints 

from sensitive 

receptors; 

(ii) Use of 

silencers in 

noise-

producing 

equipment 

and sound 

barriers; 
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Field Anticipated 

Impact 

Mitigation Measures Responsible 

for 

Mitigation 

Monitoring 

of Mitigation 

mufflers, and portable street 

barriers the sound impact to 

surrounding sensitive receptor; and 

(vi) Maintain maximum sound 

levels not exceeding 80 decibels 

(dB) when measured at a distance 

of 10 m or more from the vehicle/s. 

Landscape 

and 

Aesthetics 

Solid wastes as 

well as excess 

construction 

materials 

(i) Avoid stockpiling of excess 

excavated soils; 

(ii) Avoid disposal of any 

debris and waste soils in the forest 

areas and in or near water 

bodies/rivers; 

(iii) Coordinate with GMC for 

beneficial uses of excess excavated 

soils or immediately dispose to 

designated areas; 

(iv) Manage solid waste 

according to the following 

preference hierarchy: reuse, 

recycling and disposal to 

designated areas; and (v)

 Request GSCDL/PDMC to 

report in writing that the necessary 

environmental restoration work has 

been adequately performed before 

acceptance of work. 

Construction 

Contractor 

 

(i) Complaints 

from sensitive 

receptors; 

 

(ii) 

GSCDL/PDM

C to report in 

writing that 

the 

necessary 

environmenta

l restoration 

work has 

been 

adequately 

performed 

before 

acceptance 

of work. 

Accessibilit

y 

Traffic problems 

and conflicts 

near project 

locations and 

haul road 

(i) Plan pipeline work in 

consultation with the traffic police; 

(ii) Conduct work during light 

traffic; 

Construction 

Contractor 

(i) Traffic 

Management 

measures; 

(ii) 

Complaints 
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Field Anticipated 

Impact 

Mitigation Measures Responsible 

for 

Mitigation 

Monitoring 

of Mitigation 

(iii) Plan work such that trench 

excavation, pipe laying, and refilling 

including compacting, at a stretch is 

completed in a minimum possible 

time; 

(iv) Provide for immediate 

consolidation of backfilling material 

to desired compaction to avoid 

future settlement risk - this will allow 

immediate road restoration and 

therefore will minimize disturbance 

to the traffic movement; 

(v) Do not close the road 

completely, ensure that work is 

conducted onto edge of the road; 

allow traffic to move on one line; 

(vi) In unavoidable 

circumstances of road closure, 

provide alternative routes, and 

ensure that public is informed about 

such traffic diversions; 

(vii) In case of closure of main 

roads, provide information to the 

public through media – daily 

newspapers and local cable 

television (TV) services, about the 

need and schedule of road closure, 

and alternative routes; 

(viii) At all work sites public 

information/caution boards shall be 

provided – information shall inter-

alia include: project name, cost and 

schedule; executing agency and 

contractor details; nature and 

schedule of work at that 

from sensitive 

receptors; 

(iii) Number 

of signages 

placed at 

subproject 

location. 
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Field Anticipated 

Impact 

Mitigation Measures Responsible 

for 

Mitigation 

Monitoring 

of Mitigation 

road/locality; traffic diversion 

details, if any; entry restriction 

information; competent official’s 

name and contact for public 

complaints. 

Socio-

Economic – 

Income. 

Impede the 

access of 

residents and 

customers to 

nearby shops 

(i) Leave space for access 

between mounds of excavated soil; 

(ii) Provide wooden 

planks/footbridges for pedestrians 

and metal sheets for vehicles to 

allow access across trenches to 

premises where required; 

(iii) Consult affected 

businesspeople to inform them in 

advance when work will occur; 

(iv) Provide prior public 

information about the work schedule 

in particular locality and the traffic 

diversions/changes in any – 

information shall disseminated 

through local papers and cable 

television services; 

(v) Provide 

sign/caution/warning boards at work 

site indicating work schedule and 

traffic information; prevent public 

entry into work sites through 

barricading and security; and 

(vi) Provide sign boards for 

pedestrians to inform nature and 

duration of construction works and 

contact numbers for 

concerns/complaints. 

Construction 

Contractor 

(i) Complaints 

from sensitive 

receptors; 

 

(ii) Number of 

walkways, 

signages, 

and metal 

sheets placed 

at subproject 

location. 
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Field Anticipated 

Impact 

Mitigation Measures Responsible 

for 

Mitigation 

Monitoring 

of Mitigation 

Socio-

Economic - 

Employme

nt 

Generation of 

contractual 

employment 

and increase in 

local revenue 

(i) Employ at least 50% of the 

labour force, or to the maximum 

extent, local persons if manpower is 

available; and 

(ii) Secure construction 

materials from local market. 

Construction 

Contractor 

(i) 

Employment 

records; 

 

(ii) records of 

sources of 

materials 

Occupation

al Health 

and Safety 

Occupational 

hazards which 

can arise during 

work 

(i) Implement measures such 

as: (a) excluding public from the 

site; (b) ensuring all workers are 

provided with and use Personal 

Protective Equipment; (c) H and S 

Training  for all site personnel; (d) 

documented procedures to be 

followed for all site activities; and (e) 

documentation of work-related 

accidents; 

(ii) Ensure that qualified first-

aid can be provided at all times. 

Equipped first-aid stations shall be 

easily accessible throughout the 

site; 

(iii) Secure all installations from 

unauthorized intrusion and accident 

risks; 

(iv) Provide supplies of potable 

drinking water; 

(v) Provide clean eating areas 

where workers are not exposed to 

hazardous or noxious substances; 

(vi) Provide H and S orientation 

training to all new workers to ensure 

Construction 

Contractor 

(i) Site-

specific 

Health and 

Safety (H and 

S) Plan; 

(ii) Equipped 

first-aid 

stations; 

(iii) Number 

of accidents; 

(iv) Supplies 

of potable 

drinking 

water; 

(vi) Clean 

eating areas 

where 

workers are 

not exposed 

to hazardous 

or noxious 

substances; 

(vii) record of 

H and S 
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Field Anticipated 

Impact 

Mitigation Measures Responsible 

for 

Mitigation 

Monitoring 

of Mitigation 

that they are apprised of the basic 

site rules of work at the site, 

personal protective protection, and 

preventing injuring to fellow 

workers; 

(vii) Provide visitor orientation if 

visitors to the site can gain access 

to areas where hazardous 

conditions or substances may be 

present. Ensure also that visitor/s 

do not enter hazard areas 

unescorted; 

(viii) Ensure the visibility of 

workers through their use of high 

visibility vests when working in or 

walking through heavy equipment 

operating areas; 

(ix) Ensure moving equipment 

is outfitted with audible back-up 

alarms; 

(x) Mark and provide sign 

boards for hazardous areas such as 

energized electrical devices and 

lines, service rooms housing high 

voltage equipment, and areas for 

storage and disposal. Signage shall 

be in accordance with international 

standards and be well known to, and 

easily understood by workers, 

visitors, and the general public as 

appropriate; and 

(xi) Disallow worker exposure 

to noise level greater than 85 dB for 

a duration of more than 8 hours per 

day without hearing protection. The 

orientation 

trainings 

(viii) personal 

protective 

equipments; 

(ix) % of 

moving 

equipment  

outfitted with 

audible back-

up alarms; 

(x) sign 

boards for 

hazardous 

areas such as 

energized 

electrical 

devices and 

lines, service 

rooms 

housing high 

voltage 

equipment, 

and areas for 

storage and 

disposal. 
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Field Anticipated 

Impact 

Mitigation Measures Responsible 

for 

Mitigation 

Monitoring 

of Mitigation 

use of hearing protection shall be 

enforced actively. 

Community 

Health and 

Safety. 

Traffic accidents 

and vehicle 

collision with 

pedestrians 

during material 

and waste 

transportation 

The construction contractor will be 

required to: 

(i) Plan routes to avoid times 

of peak-pedestrian activities. 

(ii) Liaise with GSCDL in 

identifying risk areas on route 

cards/maps. 

(iii) Maintain regularly the 

vehicles and use of manufacturer-

approved parts to minimize 

potentially serious accidents caused 

by equipment malfunction or 

premature failure. 

(iv) Provide road signs and flag 

persons to warn of dangerous 

conditions, in case of location near 

the road. 

Construction 

Contractor 

(i) Traffic 

Management 

Measures; 

 

(ii) 

Complaints 

from sensitive 

receptors 

Work 

Camps 

Temporary air 

and noise 

pollution from 

machine 

operation, water 

pollution from 

storage and use 

of fuels, oils, 

solvents, and 

lubricants 

(i) Consult with GSCDL before 

locating project offices, sheds, and 

construction plants; 

(ii) Minimize removal of 

vegetation and disallow cutting of 

trees; 

(iii) Provide water and 

sanitation facilities for employees; 

(iv) Prohibit employees from 

poaching wildlife and cutting of trees 

for firewood; 

Construction 

Contractor 

(i) Complaints 

from sensitive 

receptors; 

(ii) Water and 

sanitation 

facilities for 

employees; 

and 

(iii) 

GSCDL/PDM

C report in 

writing that 

the camp has 
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Field Anticipated 

Impact 

Mitigation Measures Responsible 

for 

Mitigation 

Monitoring 

of Mitigation 

(v) Train employees in the 

storage and handling of materials 

which can potentially cause soil 

contamination; 

(vi) Recover used oil and 

lubricants and reuse or remove from 

the site; 

(vii) Manage solid waste 

according to the following 

preference hierarchy: reuse, 

recycling and disposal to 

designated areas; 

(viii) Remove all wreckage, 

rubbish, or temporary structures 

which are no longer required; and 

(ix) Request GSCDL to report 

in writing that the camp has been 

vacated and restored to pre-project 

conditions before acceptance of 

work. 

been vacated 

and restored 

to pre-project 

conditions 

Social and 

Cultural 

Resources 

– 

Disturbance/inc

onvenience/ 

damage due to 

construction 

(i) Consult the city authorities 

to identify any buildings at risk from 

vibration damage and avoiding any 

use of pneumatic drills or heavy 

vehicles in the vicinity; 

(ii) Complete work in these 

areas quickly; 

(iii) Consult municipal 

authorities, custodians of important 

buildings, cultural and tourism 

authorities and local communities in 

advance of the work to identify and 

address key issues, and avoid 

Construction 

Contractor 

(i) Work 

Schedule 

(ii) 

Complaints 

from sensitive 

receptors 
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Field Anticipated 

Impact 

Mitigation Measures Responsible 

for 

Mitigation 

Monitoring 

of Mitigation 

working at sensitive times, such as 

religious and cultural festivals. 

 

 

 


